OFFICE OF THE SUPERINTENDING ENGINEER (DMC) MALIR

BID EVALUATION REPORT

1.	Name of Procuring Agency	Bin Qasim Zone (DMC) Malir Karachi.
2.	Tender Reference No	SPPRA Serial N0:25214 I.D N0:1575220825 /2015
3.	Tender Description / Name of	CLEANING AND DE-SITING OF NALLA AT UC REHRI BIN
	Work/Item	QASIM ZONE
4.	Method of Procurement	Single Stage (one Envelop)
5.	Tender Published	Through Website
6.	Total Bid Documents Sold	03 Nos
7.	Total Bid Received	03 Nos
8.	Technical Bid Opening Date (if applicable)	N/A
9.	No.of Bid Technically Qualified (if applicable)	N/A
10.	Bid (s) rejected	Nil
11.	Financial Bid Opening Date	23/9/2015
12.	Bid Evaluation Report.	

S#	Name oF Firm	Cost offered by the Bidders	Ranking in Terms of Cost	Comparison with Estimated Cost	Reason for Acceptance Rejection	Remarks
1.	M/S ABDUL LATIF KUMBHAR & CO	Rs:999000/-	1 st lowest	AT PAR	Substantially Responsive	
2.	M/s KHYBER CONSTRUCTION CO	Rs:1018980/-	2 nd lowest	@2 % AOVE	Substantially Responsive	
3.	M/s NAVEED AHMED	Rs:1028970/-	3 rd lowest	@ 3% Ab o ve	Substantially Responsive	

The all concerned bidder are being informed accordingly.

The E.E Concerned for compliance of rule 45 of SPPRA 2010 M/s ABDUL LATIF KUMBHAR & CO declared as the lowest responsive bidder by the Committee and recommended for salvation from

Competent Authority.

(Azhar Hussan Shah) Executive Engineer (B & R) Bin Qasim Zone DMC Malir Member / Secretary (Amanullah Watio) Executive Engineer (B & R) DMC (South)

Member

Mazely Ahmed Chalifo) patrintending Engineer DMC Mali

Chairman

COMPERATIVE STATEMENT(TENDER N0:01)

VE Date of 1ssue upto 08-09-2015 to 22-9-2015 Date of Opening 23-9-2015	RATE QUOTED BY THE CONTRACTORS	1. M/s ABDUL LATIF KUMBHAR & CO AT PAR	M/s Khyber Construction CO 2% above	M/s NAVEED AHMED 3% Above	LOWEST BID COST	Amount of Schedule Items Rs:999000-00 Add: AT PAR Rs:	TENDER COST Rs:999000-00	BELOW ON ESTIMATE COST	der Cos e
CLEANING AND DE-SILTING OF NALLA AT UC REHRI BIN QASIM ZONE DMC MALIR	ATED COST	Rs:999000-00	2.	3.	Rs:999000-00	Amount of Sch Add: AT PAR			Amount of Ten Estimated Cost Differenc
NAME OF WORK:- CLEANING AND D DMC MALIR	S.No DETAIL OF SANCTIONED ESTIMATED COST	01 Amount of Schedule Items 02	03	Total Estimated Cost	Say				

It is Submitted that the lowest rate quoted by M/s ABDUL LATIF KUMBHAR & CO Government Contractor at AT PAR on the Schedule rates and work out ON ESTIMATE COST Below the estimated cost being the lowest in competition If approved the work may be issued.

on estimate cost

₽ S:

(AMANUELAH WATIO) EXECUTIVE ENGINEER DMC SOUTH MEMBER

(Azhar Mussa MShah) EXECUTIVE ENGINEER (B&R) Bin Qasim Zone DMC Malir Member / Secretary

> NAZEER OF WEED WAS Chairman



NIT NO: 25214

Method and procedure of procurement: Open Competitive Bidding (National/international

Competitive Bidding) (Single Stage One Envelop)

Description of Work :- CLEANING AND DE-SITING OF NALLA AT UC REHRI BIN QASIMZONE

BIDDERS"ELIGIBILITY / QUALIFICATION REPORT

Eligibility / Qualification Criteria:

S.No	Eligibility / Qualification Criteria	M/S ABDUL LATIF KUMBHAR & CO	M/S KHYBER CONSTRUCTION CO	M/S NAVEED AHMED
1.	Registration with PEC (if applicable)	Yes	Yes	Yes
2.	NTN	Yes	Yes	Yes
3.	Sales Tax Registration	N/A	N/A	N/A
Qualifica	ation Criteria:			
4.	Minimum three years 'experience of relevant field.	Yes	Yes	Yes
5.	Turnover of at least last three years	Yes	Yes	Yes
6.	Required Bid Security is attached	Yes	Yes	Yes
7.	Bid is signed named and stamped by the authorized person of the firm along with Authorization letter	Yes	Yes	Yes
8.	Qualified / Disqualified	Qualified	Qualified	Qualified

Note: The procuring agency may modify the criteria as per their requirements.

(AZHAR HÜSSÄIN SHAH) Executive Engineer (B & R) Bin Qasim Zone DMC Malir

Member / Secretary

(Amanullah Watio)

Executive Engineer (B & R)
DMC (South)

Member

(Nazeer) Anmed Khalifo) Superintending Engineer DMC Malii Chairman



OFFICE OF THE SUPERINTENDING ENGINEER (DMC) MALIR KARACHI

NIT SR, 25214

SUBJECT;-PROCUREMENT COMMITTEE HELD ON 23-9-2015

A meeting of the procurement committee held in the Office of the Superintending Engineer DMC Malir (Bin Qasim Zone) under the Chairmen ship of Superintending Engineer.

The below mentioned member of Committee attend the meeting to discuss the bids invited for the procurement of works vide letter NO: DMC (MALIR)BQZ/ADMINNISTRATOR/254/ DATED 3-9-2015 and subsequently hoisted on the website of Sindh Public Procurement Reguartilty Authority Government of Sindh

FOLLOWING ATTEND THE MEETING

 Mr, Nazeer Ahmed Khaleefo Superintending Engineer Chairman

 Mr, Amanullah Watio Executive Engineer (B & R)

Member

2. Mr,Azhar Hussain Shah Executive Engineer (B & R) Bin Qazim Zone

Secretary / Member

During the course of meeting following discuss were made by committee

- 1) The tender received on date 23-9-2015 dated 11.0 A.M opened before the Procurement committee in presence of representatives of participants.
- 2) The methods for bidding documents observed as single envelop.
- 3) The tenders of opened on 23-9-2015 before to tender opening committee
- The Committee was informed that 3 NO,s bidders have purchased he bidding documents upto date 23/9/2015 at 12.P.M in the office of Superintending Engineer DMC Malir (Bin Qasim Zone) Karachi
- 5. During the opening of tender received following status was found.

S.NO	NAME OF FIRM	RATING	REMARKS
01	M/S ABDUL LATIF KUMBHAR & CO	1 st lowest	Accepted
	M/s KHYBER CONSTRUCTION CO	2 nd lowest	Highest Rejected
	M/s NAVEED AHMED	3 rd lowest	Highest Rejected

6. The Committee thoroughly scrutinized each case/ tender document, by comparing arithmetically and financially with sanctioned estimates/ bill qualities and criteria for eligibility and minimum qualification as per documents.

7 RECOMMENDATIONS

After due deliberation/ scrutiny of each tender document by the committee .lt was

recommended that lowest evaluated responsive bidder may be awarded the respective tender.

8. DECISION

In view of Para N0:7 of this report it is decided that tenders are being awarded to above mentioned lowest responsive bidders accordingly.

(Azhar Hussail) Shah)
Executive Engineer (B & R)
Bin Qasim Zone DMC Malir
Member / Secretary

(Amanulah Watio)
Executive Engineer (B & R)
DMC (South)
Member

(Nazeer Ahmed Khalifo)
Superintending Engineer
DMC Malir

DMC Malir Chairman



OFFICE OF THE SUPERINTENDING ENGINEER (DMC) MALIR KARACHI

This Office NIT NO: DMC/BQZ /Administrator /254/ DATED 3-9--2015

SUBJECT:- **ATTENDANCE SHEET**

DATE OF OPENING 23-9-2015

S.N0;	NAME OF FIRM	SIGNATURE
<u>د</u> .	About Laif Kambhan & Co	
2	Khyber con Lo	luodet
3	Naveod Almod	Lacuera
		A

(AZHAR HUSSAM SHAH) Executive Engineer (B & R) Bin Qasim Zone DMC Malir Member / Secretary (Amanullah Watio) Executive Engineer (B & R) DMC (South)

Member

(Nazeer Ahmed Khalifo) Superintending Engineer DMC Malir Chairman