

(FINANCIAL REVIEW)

Name of work: **S.No: 01 M&R to Deputy Commissioner Office Badin (Roof treatment).**

N.I.T No:TC/G-55/990 dated 09.04.2018.

Part "A" (i) Civil Works.

Cost As Per Estimate

i) Amount of Schedule "B"	Rs:	389333
ii) Add: amount of cartage of materials	Rs:	50682
iii) Add: 10% Above	Rs:	38933
TOTAL	Rs:	478948

Cost As Per Tender

i) Amount of Schedule "B"	Rs:	389333
ii) Add: 22.50% Above Premium quoted by Contractor	Rs:	87600
TOTAL	Rs:	476933

PART "A" (ii) Fabrication.

Cost As Per Estimate

i) Amount of Schedule "B"	Rs:	19018
ii) Add: amount of cartage of materials	Rs:	0
iii) Add: 15.00% Above Premium	(+)	Rs: 2853
TOTAL	Rs:	21871

Cost As Per Tender

i) Amount of Schedule "B"	Rs:	19018
ii) Add: 14.75% Above Premium quoted by Contractor	Rs:	2805
TOTAL	Rs:	21823

i) Contingency Amount.

	Rs:	0
G.TOTAL	Rs:	500819

$$500819 \quad \left(= \right) \quad \frac{498756 \quad 2063}{500819} \quad = \quad 0.41$$


2063 Total As per Estimate

Total As per Tender


500819

498756


2063


(Engr. Sham-K. Dodani)

EXECUTIVE ENGINEER
BUILDINGS DIVISION
BADIN/ Chairman of Committee.


(Engr. Tasneem Raza Arain)

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
BADIN/Member of Committee.


(Engr. Roshan Ali Khaskheli)

ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION
BADIN/Member of Committee.

N.I.T No:TC/G-55/990 dated 09.04.2018.

Rs: 500000/-

COMPRATIVE STATEMENT

Date of Issue: 18-05-2018

S.No: 01 M&R to Deputy Commissioner Office Badin (Roof treatment).

Date of Opening: 18-05-2018

S. No:	Description	Estimated Cost	M/s Zulfiqar Ali Bhatti.		M/s Jawaid Ali Bhatti		M/s Mushtaque Hussain	
			Rate	Amount	Rate	Amount	Rate	Amount
01	02	03	04	05	06	07	08	09
Part "A" (i) Civil Works.								
1	Amount of Schedule B	389,333		389,333		389,333		389,333
2	Cartage of Materials	50,682		0		0		0
3	Ceiling / Premium 10.0% Above	38,933		0		0		0
4	Quoted by Contractor	0	22.50% Above	87,600	22.85% Above	88,963	22.90% Above	89,157
	TOTAL =	478,948		476,933		478,296		478,490
PART "A" (ii) Fabrication.								
1	Amount of Schedule B	19,018		19,018		19,018		19,018
2	Cartage of Materials	0		0		0		0
3	Ceiling / Premium 15.0% Above	2,853		0		0		0
4	Quoted by Contractor	0	14.75% Above	2,805	14.85% Above	2,824	14.95% Above	2,843
	TOTAL =	21,871		21,823		21,842		21,861
	Contingency Amount.	0						0
	G.TOTAL	500,819		498,756		500,138		500,351
FINANCIAL REVIEW								
OVER ALL POSITION OF SAVING AND EXCESS								
A.	Total Cost as Per Estimate	500,819						
B.	Total Cost as Per Tender	498,756						
	Diffrence (A-B)	2,063						
	Percentage Saving	0.41						
			Certified that the entires have been correctly incorporated in the comprative statement as per rates and amount quoted in the individual tenders.			The Lowest rate is quoted by Government Contractor		
						Part-A(i) 22.50% Above		
						Part-A(ii) 14.75% Above		
						M/s Zulfiqar Ali Bhatti.		

The estimated rates shown in the schedule B is hereby recommended.

(Engr. Tasneem Raza Arain)
EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 BADIN/Member of Committee.

(Engr. Shahn-Khan Durrani)
EXECUTIVE ENGINEER
 BUILDINGS DIVISION
 BADIN/ Chairman of Committee.


(Engr. Koshan Ali Khaskheli)
ASSISTANT ENGINEER
 BUILDINGS SUB-DIVISION
 BADIN/Member of Committee.


Bid Evaluation Report.


01. Name of Procuring Agency :- Executive Engineer Buildings Division Badin.
02. Tender Reference No. :- No:TC/G-55/990 dated 09.04.2018.
03. Tender Description/ Name of Work/item. :- S.No: 01 M&R to Deputy Commissioner Office Badin (Roof treatment).
04. Method procurement. :- Single stage - One Envelope procedure.
SPPRA Website S.No: 37527 dated 11.04.2018.
05. Tender Published :- Daily Express Tribune Karachi (English) dated 11.04.2018.
Daily Ummat Karachi (Urdu) dated 12.04.2018.
Daily Sobh Karachi (Sindhi)dated 12.04.2018.
06. Total Bid document Sold. :- 03 Nos:
07. Total Bids Received. :- 03 Nos:
08. Technical Bid Opening date (if applicable) :- Not applicable
09. No. of Bid technically qualified (if applicable) :- Not applicable
10. Bid (s) Rejected. :- Not applicable
11. Financial Bid Opening date. :- 18.05.2018 ✓
12. Bid Evaluations Report :-

S.No:	Name of Firm or Bidders.	Cost Offered by the Bidder.		Ranking in Terms of Cost.	Comparison with Estimate Cost.	Reasons for acceptance/ reject	Remarks.
0	1	2		3	4	5	6
01.	M/s Mushtaque Hussain	P-A (i)	478490	3rd:	22.90% Above	Highest	Excess hence rejected.
		P-A (ii)	21,861		14.95% Above		
02.	M/s Jawaid Ali Bhatti	P-A (i)	478296	2nd:	22.85% Above	Highest	Excess hence rejected.
		P-A (ii)	21,842		14.85% Above		
03.	M/s Zulfiqar Ali Bhatti.	P-A (i)	476933	1st:	22.50% Above	Lowest	Saving against Engineer's Estimate & recommended by the Committee as First Lowest.
		P-A (ii)	21,823		14.75% Above		

This issues with the approval of the Member of the Procurement Committee.


(Engr. Shauq Ali Dogani)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
BADIN/ Chairman of Committee.


(Engr. Tasneem Raza Arain)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
BADIN/Member of Committee.


(Engr: Roshan Ali Khaskheli)
ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION
BADIN/Member of Committee.

N.I.NO: No:TC/G-55/990 dated 09.04.2018.

Methed and Procedure of Procurement:- Open Competitive Bidding (National) (Single Stage -One Envelope)

Description of Work:-

S.No: 1. S.No: 01 M&R to Deputy Commissioner Office
Badin (Roof treatment).

Tender Cost 0.5000 (Million)

BIDDER'S ELIGIBILITY QUALIFICATION REPORT.

Eligibility Qualification Certeria.

S.No:	Eligibility Qualification Criteria.	Bidder's Name.	Bidder's Name.	Bidder's Name.
		M/s Zulfiqar Ali Bhatti.	M/s Jawaid Ali Bhatti	M/s Mushtaque Hussain
01.	Registration with Pakistan Engineering Council (If applicable).	Yes.	Yes.	Yes.
02.	N.T.N	Yes.	Yes.	Yes.
03.	Sales Tax Registration.	Yes.	Yes.	Yes.
04.	Professional Tax	Yes.	Yes.	Yes.
05.	Registration with Sindh Revenue Board (SRB).	--	--	--
	<u>Qualification Creteria.</u>			
06.	Manimum three year experience of relevant filed.	Yes.	Yes.	Yes.
07.	Required Bid Security is attached.	Yes.	Yes.	Yes.
08.	Turmover of at least last three years.	Yes.	Yes.	Yes.
09.	Bid is signed, named & stamped by authorized persons of the firm alongwith authorization letter.	Yes.	Yes.	Yes.
10.	Any other factor deemed to be relevant by procuring agency subject to provision of Rule-44.	--	--	--
	Qualified/Disqualified	Qualified.	Qualified.	Qualified.

Note :- The Procurement Agency may modify the Crieria as per their requirement.

(Engr: Sham K Dodant)

**EXECUTIVE ENGINEER
BUILDINGS DIVISION
BADIN/ Chairman of Committee.**

(Engr:Tasneem Raza Arain)

**EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
BADIN/Member of Committee.**

(Engr:Roshan Ali Khaskheli)

**ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION
BADIN/Member of Committee.**

(FINANCIAL REVIEW)

Name of work: **S.No: 02 M&R to Deputy Commissioner Office Badin.**

N.I.T No:TC/G-55/990 dated 09.04.2018.

Part"A"(i) Civil Works.

Cost As Per Estimate

i) Amount of Schedule "B"	Rs:	118622
ii) Add: amount of cartage of materials	Rs:	12009
iii) Add: 10% Above	Rs:	11862
TOTAL	Rs:	142493

Cost As Per Tender

i) Amount of Schedule "B"	Rs:	118622
ii) Add: 19.75% Above Premium quoted by Contractor	Rs:	23428
TOTAL	Rs:	142050

PART "A" (ii) Steel.

Cost As Per Estimate

i) Amount of Schedule "B"	Rs:	6948
ii) Add: amount of cartage of materials	Rs:	0
iii) Add: 15.00% Above Premium	(+) Rs:	1042
TOTAL	Rs:	7990

Cost As Per Tender

i) Amount of Schedule "B"	Rs:	6948
ii) Add: 14.50% Above Premium quoted by Contractor	Rs:	1007
TOTAL	Rs:	7955

PART "A" (iii) Alluminium.

Cost As Per Estimate

i) Amount of Schedule "B"	Rs:	213420
ii) Add: amount of cartage of materials	Rs:	0
TOTAL	Rs:	213420

Cost As Per Tender

i) Amount of Schedule "B"	Rs:	213420
ii) Add: At Par	Rs:	0
TOTAL	Rs:	213420
i) Contingency Amount.	Rs:	0
G.TOTAL	Rs:	363903

$$363903 \quad \left(= \right) \quad 363425 \quad \frac{478}{363903} \quad = \quad 0.13$$


478 Total As per Estimate
Total As per Tender

363903

363425

478


(Engr. Sham-k-Dadani)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
BADIN/ Chairman of Committee.


(Engr. Tasneem Raza Arain)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
BADIN/Member of Committee.


(Engr. Roshan Ali Khaskheli)
ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION
BADIN/Member of Committee.

N.I.T No:TC/G-55/990 dated 09.04.2018.

Rs: 364000/-

COMPRATIVE STATEMENT

Date of Issue: 18-05-2018

Date of Opening: 18-05-2018

S.No: 02 M&R to Deputy Commissioner Office Badin.

S. No:	Description	Estimated Cost	M/s Jawaid Ali Bhatti		M/s Zulfiqar Ali Bhatti			
			Rate	Amount	Rate	Amount		
01	02	03	04	05	06	07	08	09
Part "A" (i) Civil Works.								
1	Amount of Schedule B	118,622		118,622		118,622		
2	Cartage of Materials	12,009		0		0		
3	Ceiling / Premiun 10.0% Above	11,862		0		0		
4	Quoted by Contractor	0	19.75% Above	23,428	19.95% Above	23,665		
	TOTAL =	142,493		142,050		142,287		
PART "A" (ii) Steel.								
1	Amount of Schedule B	6,948		6,948		6,948		
2	Cartage of Materials	0		0		0		
3	Ceiling / Premiun 15.0% Above	1,042		0		0		
4	Quoted by Contractor	0	14.50% Above	1,007	14.65% Above	1,018		
	TOTAL =	7,990		7,955		7,966		
PART "A" (iii) Alluminium.								
1	Amount of Schedule B	213,420		213,420		213,420		
2	Cartage of Materials	0		0		0		
3	Quoted by Contractor	0	At Par Above	0	0.50% Above	1,067		
	TOTAL =	213,420		213,420		214,487		
	Contingency Amount.	0						
	G.TOTAL	363,903		363,425		364,740		


(Engr: Sham-K- Dodani)
EXECUTIVE ENGINEER

BUILDINGS DIVISION
BADIN/ Chairman of Committee.



(Engr: Tasneem Raza Arain)
EXECUTIVE ENGINEER

EDUCATION WORKS DIVISION
BADIN/Member of Committee.



(Engr: Roshan Ali Khaskheili)

ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION
BADIN/Member of Committee.

<p>FINANCIAL REVIEW OVER ALL POSITION OF SAVING AND EXCESS</p> <p>A. Total Cost as Per Estimate 363,903</p> <p>B. Total Cost as Per Tender 363,425</p> <p> Difference (A-B) 478</p> <p> Percentage Saving 0.13</p>	<p>Certified that the entire have been correctly incorporated in the comparative statement as per rates and amount quoted in the individual tenders.</p>	<p>The Lowest rate is quoted by M/s Jawaid Ali Bhatti Government Contractor</p> <p>Part-A(i) 19.75% Above</p> <p>Part-A(ii) 14.50% Above</p> <p>Part-A(iii) At Par Above</p> <p>The estimated rates shown in the schedule B is hereby recommended.</p>
---	--	---


 (Engr. Sham-K. Dostani)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
BADIN/ Chairman of Committee.


 (Engr. Tasneem Raza Arain)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
BADIN/Member of Committee.


 (Engr. Roshan Ali Khaskheli)
ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION
BADIN/Member of Committee.

Bid Evaluation Report.

01. Name of Procuring Agency :- Executive Engineer Buildings Division Badin.
02. Tender Reference No. :- No:TC/G-55/990 dated 09.04.2018.
03. Tender Description/ Name of Work/item. :- S.No: 02 M&R to Deputy Commissioner Office Badin.
04. Method procurement. :- Single stage - One Envelope procedure.
SPPRA Website S.No: 37527 dated 11.04.2018.
05. Tender Published :- Daily Express Tribune Karachi (English) dated 11.04.2018.
Daily Ummat Karachi (Urdu) dated 12.04.2018.
Daily Sobh Karachi (Sindhi) dated 12.04.2018.
06. Total Bid document Sold. :- 02 Nos:
07. Total Bids Received. :- 02 Nos:
08. Technical Bid Opening date (if applicable) :- Not applicable
09. No. of Bid technically qualified (if applicable) :- Not applicable
10. Bid (s) Rejected. :- Not applicable
11. Financial Bid Opening date. :- 18.05.2018 ✓
12. Bid Evaluations Report :-

S.No:	Name of Firm or Bidders.	Cost Offered by the Bidder.		Ranking in Terms of Cost.	Comparison with Estimate Cost.	Reasons for acceptance/ reject	Remarks.
0	1	2		3	4	5	6
01.	M/s Zulfiqar Ali Bhatti	P-A (i)	142287	2nd:	19.95% Above	Highest	Excess hence rejected.
		P-A (ii)	7,966		14.65% Above		
		P-A (iii)	214,487		0.50% Above		
02.	M/s Jawaid Ali Bhatti	P-A (i)	142050	1st:	19.75% Above	Lowest	Saving against Engineer's Estimate & recommended by the Committee as First Lowest.
		P-A (ii)	7,955		14.50% Above		
		P-A (iii)	213,420		At Par Above		

This issues with the approval of the Member of the Procurement Committee.


(Engr. Sham-K. Doodani)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
BADIN/ Chairman of Committee.


(Engr. Tasneem Raza Arain)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
BADIN/Member of Committee.


(Engr. Roshan Ali Khaskheli)
ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION
BADIN/Member of Committee.

N.I.NO: No:TC/G-55/990 dated 09.04.2018.

Methed and Procedure of Procurement:- Open Competitive Bidding (National) (Single Stage -One Envelope)

Description of Work:-

S.No: 2. S.No: 02 M&R to Deputy Commissioner Office
Badin.

Tender Cost 0.3640 (Million)

BIDDER'S ELIGIBILITY QUALIFICATION REPORT.

Eligibility Qualification Certeria.

S.No:	Eligibility Qualification Criteria.	Bidder's Name.	Bidder's Name.	Bidder's Name.
		M/s Jawaid Ali Bhatti	M/s Zulfiqar Ali Bhatti.	
01.	Registration with Pakistan Engineering Council (If applicable).	Yes.	Yes.	
02.	N.T.N	Yes.	Yes.	
03.	Sales Tax Registration.	Yes.	Yes.	
04.	Professional Tax	Yes.	Yes.	
05.	Registration with Sindh Revenue Board (SRB).	--	--	
	<u>Qualification Creteria.</u>			
06.	Manimum three year experience of relevant filed.	Yes.	Yes.	
07.	Required Bid Security is attached.	Yes.	Yes.	
08.	Turmover of at least last three years.	Yes.	Yes.	
09.	Bid is signed, named & stamped by authorized persons of the firm alongwith authorization letter.	Yes.	Yes.	
10.	Any other factor deemed to be relevant by procuring agency subject to provision of Rule-44.	--	--	
	Qualified/Disqualified	Qualified.	Qualified.	

Note :- The Procurement Agency may modify the Crieria as per their requirement.

(Engr: Sham K Dodani)

**EXECUTIVE ENGINEER
BUILDINGS DIVISION
BADIN/ Chairman of Committee.**

(Engr:Tasheem Raza Arain)

**EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
BADIN/Member of Committee.**

(Engr:Roshan Ali Khaskheli)

**ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION
BADIN/Member of Committee.**

(FINANCIAL REVIEW)

Name of work: **S.No: 03 M&R to Deputy Commissioner Office Badin (ADC-I,ADC-II & AC Office Rooms).**

N.I.T No:TC/G-55/990 dated 09.04.2018.

Part "A"(i) Civil Works.

Cost As Per Estimate

i) Amount of Schedule "B"	Rs:	121875
ii) Add: amount of cartage of materials	Rs:	0
iii) Add: 10% Above	Rs:	12187
TOTAL	Rs:	134062

Cost As Per Tender

i) Amount of Schedule "B"	Rs:	121875
ii) Add: 9.75% Above Premium quoted by Contractor	Rs:	11883
TOTAL	Rs:	133758

PART "B" Non-Sch items

Cost As Per Estimate

i) Amount of Schedule "B"	Rs:	46305
ii) Non-Schedule Items.	Rs:	0
TOTAL	Rs:	46305

Cost As Per Tender

i) Amount of Schedule "B"	Rs:	46305
ii) Quoted Rate.	Rs:	0
TOTAL	Rs:	46305

PART "C" (i) Water Supply Schedule Item

Cost As Per Estimate

i) Amount of Schedule "B"	Rs:	15989
ii) Add: 15% Above.	Rs:	2398
TOTAL	Rs:	18387

Cost As Per Tender

i) Amount of Schedule "B"	Rs:	15989
ii) Add: 14.80% Above Premium quoted by Contractor	Rs:	2366
TOTAL	Rs:	18355
i) Contingency Amount.	Rs:	0

G.TOTAL Rs: 198754


$$198754 \quad \left(- \right) \quad 198418 \quad \frac{336}{198754} = 0.17$$

336 Total As per Estimate
Total As per Tender

198754

198418

336


(Engr: Sham-K- Dodani)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
BADIN/ Chairman of Committee.


(Engr: Tasneem Raza Arain)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
BADIN/Member of Committee.


(Engr: Roshan Ali Khaskheli)
ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION
BADIN/Member of Committee.

N.I.T No: TC/G-55/990 dated 09.04.2018.

Rs: 198000/-

COMPRATIVE STATEMENT


Date of Issue: 18-05-2018


S.No: 03 M&R to Deputy Commissioner Office Badin (ADC-I,ADC-II & AC Office Rooms).

Date of Opening: 18-05-2018


S. No:	Description	Estimated Cost	M/s Zulfiqar Ali Bhatti.		M/s Jawaid Ali Bhatti			
			Rate	Amount	Rate	Amount		
01	02	03	04	05	06	07	08	09
Part "A" (i) Civil Works.								
1	Amount of Schedule B	121,875		121,875		121,875		
2	Cartage of Materials	0		0		0		
3	Ceiling / Premium 10.0% Above	12,187		0		0		
4	Quoted by Contractor	0	9.75% Above	11,883	10.00% Above	12,188		
	TOTAL =	134,062		133,758		134,063		
PART "B" Non-Sch items								
1	Amount of Schedule B	46,305		46,305		51,030		
2	Cartage of Materials	0		0		0		
3	Quoted by Contractor	0	Quoted Rate	0	Quoted Rate	0		
	TOTAL =	46,305		46,305		51,030		
PART "C" (i) Water Supply Schedule Item								
1	Amount of Schedule B	15,989		15,989		15,989		
2	Cartage of Materials	0		0		0		
3	Ceiling / Premium 15% Above	2,398		0		0		
4	Quoted by Contractor	0	14.80% Above	2,366	15.00% Above	2,398		
	TOTAL =	18,387		18,355		18,387		
	Contingency Amount.	0						
	G.TOTAL	198,754		198,418		203,480		



(Engr: Shamir K. Dodani)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
BADIN/ Chairman of Committee.



(Engr: Tasneem Raza Arain)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
BADIN/Member of Committee.


(Engr: Roshan Ali Khaskheli)
ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION
BADIN/Member of Committee.

<p>FINANCIAL REVIEW OVER ALL POSITION OF SAVING AND EXCESS</p> <p>A. Total Cost as Per Estimate 198,754</p> <p>B. Total Cost as Per Tender 198,418</p> <p>Diffrence (A-B) 336</p> <p>Percentage Saving 0.17</p>	<p>Certified that the entires have been correctly incorporated in the comprative statement as per rates and amount quoted in the individual tenders.</p>	<p>The Lowest rate is quoted by M/s Zulfiqar Ali Bhatti. Government Contractor Part-A(i) 9.75% Above Part-B Rs:46305/- Quoted Rate. Part-C(i) 14.80% Above</p> <p>The estimated rates shown in the schedule B is hereby recommended.</p>
--	--	--


 (Engr. Shaukat Dodani)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
BADIN/ Chairman of Committee.


 (Engr. Tasneem Raza Arain)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
BADIN/Member of Committee.



 (Engr. Roshan Ali Khaskheili)
ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION
BADIN/Member of Committee.


Bid Evaluation Report.


01. Name of Procuring Agency :- Executive Engineer Buildings Division Badin.
02. Tender Reference No. :- No:TC/G-55/990 dated 09.04.2018.
03. Tender Description/ Name of Work/item. :- S.No: 03 M&R to Deputy Commissioner Office Badin (ADC-I,ADC-II &AC Office Rooms).
04. Method procurement. :- Single stage - One Envelope procedure.
SPPRA Website S.No: 37527 dated 11.04.2018.
05. Tender Published :- Daily Express Tribune Karachi (English) dated 11.04.2018.
Daily Ummat Karachi (Urdu) dated 12.04.2018.
Daily Sobh Karachi (Sindhi)dated 12.04.2018.
06. Total Bid document Sold. :- 02 Nos:
07. Total Bids Received. :- 02 Nos:
08. Technical Bid Opening date (if applicable) :- Not applicable
09. No. of Bid technically qualified (if applicable) :- Not applicable
10. Bid (s) Rejected. :- Not applicable
11. Financial Bid Opening date. :- 18.05.2018
12. Bid Evaluations Report :-

S.No:	Name of Firm or Bidders.	Cost Offered by the Bidder.		Ranking in Terms of Cost.	Comparison with Estimate Cost.	Reasons for acceptance/ reject	Remarks.
0	1	2		3	4	5	6
01.	M/s Jawaid Ali Bhatti	P-A (i)	134063	2nd:	10.00% Above	Highest	Excess hence rejected.
		P-B	51,030		Quoted Rate.		
		P-C (i)	18,387		15.00% Above		
02.	M/s Zulfiqar Ali Bhatti.	P-A (i)	133758	1st:	9.75% Above	Lowest	Saving against Engineer's Estimate & recommended by the Committee as First Lowest.
		P-B	46,305		Quoted Rate.		
		P-C (i)	18,355		14.80% Above		

This issues with the approval of the Member of the Procurement Committee.


(Engr. Sham-K. Dodani)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
BADIN/ Chairman of Committee.


(Engr. Tasneem Raza Arain)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
BADIN/Member of Committee.


(Engr. Roshan Ali Khaskheli)
ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION
BADIN/Member of Committee.

N.I.NO: No:TC/G-55/990 dated 09.04.2018.

Methed and Procedure of Procurement:- Open Competitive Bidding (National) (Single Stage -One Envelope)

Description of Work:-

**S.No: 3. S.No: 03 M&R to Deputy Commissioner Office
Badin (ADC-I,ADC-II &AC Office Rooms).**


Tender Cost 0.1980 (Million)


BIDDER'S ELIGIBILITY QUALIFICATION REPORT.

Eligibility Qualification Certeria.

S.No:	Eligibility Qualification Criteria.	Bidder's Name.	Bidder's Name.	Bidder's Name.
		M/s Zulfiqar Ali Bhatti.	M/s Jawaid Ali Bhatti	
01.	Registration with Pakistan Engineering Council (If applicable).	Yes.	Yes.	
02.	N.T.N	Yes.	Yes.	
03.	Sales Tax Registration.	Yes.	Yes.	
04.	Professional Tax	Yes.	Yes.	
05.	Registration with Sindh Revenue Board (SRB).	--	--	
	<u>Qualification Creteria.</u>			
06.	Manimum three year experience of relevant filed.	Yes.	Yes.	
07.	Required Bid Security is attached.	Yes.	Yes.	
08.	Turmover of at least last three years.	Yes.	Yes.	
09.	Bid is signed, named & stamped by authorized persons of the firm alongwith authorization letter.	Yes.	Yes.	
10.	Any other factor deemed to be relevant by procuring agency subject to provision of Rule-44.	--	--	
	Qualified/Disqualified	Qualified.	Qualified.	

Note :- The Procurement Agency may modify the Crieria as per their requirement.


(Engr. Sham K. Dodani)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
BADIN/ Chairman of Committee.


(Engr: Tasneem Raza Arain)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
BADIN/Member of Committee.


(Engr: Roshan Ali Khaskheli)
ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION
BADIN/Member of Committee.

(FINANCIAL REVIEW)

Name of work: **S.No: 07 M&R Day to Day Maintenance Work of Office Buildings.**

N.I.T No:TC/G-55/990 dated 09.04.2018.

PART "A" Non-Sch items

Cost As Per Estimate

i) Amount of Schedule "B"	Rs:	116790
ii) Non-Schedule Items.	Rs:	0
TOTAL	Rs:	116790

Cost As Per Tender

i) Amount of Schedule "B"	Rs:	116790
ii) Quoted Rate.	Rs:	0
TOTAL	Rs:	116790

PART "B" (i) Water Supply Schedule Item

Cost As Per Estimate

i) Amount of Schedule "B"	Rs:	45200
ii) Add: 15% Above.	Rs:	6780
TOTAL	Rs:	51980

Cost As Per Tender

i) Amount of Schedule "B"	Rs:	45200
ii) Add: 14.50% Above Premium quoted by Contractor	Rs:	6554
TOTAL	Rs:	51754

PART "B" (ii) GI & RCC Pipe.

Cost As Per Estimate

i) Amount of Schedule "B"	Rs:	21036
ii) Add: 20.00% Above.	Rs:	4207
TOTAL	Rs:	25243

Cost As Per Tender

i) Amount of Schedule "B"	Rs:	21036
ii) Add: 19.75% Above Premium quoted by Contractor	Rs:	4155
TOTAL	Rs:	25191

i) Contingency Amount.	Rs:	0
G.TOTAL	Rs:	194013

194013	193735	278	0.14
		<u>194013</u>	


278 Total As per Estimate


Total As per Tender


194013

193735

278


(Engr. Sham-K- Dodani)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
BADIN/ Chairman of Committee.


(Engr. Tasneem Raza Arain)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
BADIN/Member of Committee.


(Engr. Roshan Ali Khaskheli)
ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION
BADIN/Member of Committee.

N.I.T No:TC/G-55/990 dated 09.04.2018.

Rs: 194000/-

COMPARATIVE STATEMENT

Date of Issue: 18-05-2018

Date of Opening: 18-05-2018

S.No: 07 M&R Day to Day Maintenance Work of Office Buildings.

S. No:	Description	Estimated Cost	M/s Iftikhar Ahmed Memon.		M/s Jawaid Ali Bhatti		M/s Zulfiqar Ali Bhatti.	
			Rate	Amount	Rate	Amount	Rate	Amount
01	02	03	04	05	06	07	08	09
PART "A" Non-Sch items								
1	Amount of Schedule B	116,790		116,790		119,300		125,705
2	Cartage of Materials	0		0		0		0
3	Quoted by Contractor	0	Quoted Rate	0	Quoted Rate	0	Quoted Rate	0
	TOTAL =	116,790		116,790		119,300		125,705
PART "B" (i) Water Supply Schedule Item								
1	Amount of Schedule B	45,200		45,200		45,200		45,200
2	Cartage of Materials	0		0		0		0
3	Ceiling / Premium 15% Above	6,780		0		0		0
4	Quoted by Contractor	0	14.50% Above	6,554	15.00% Above	6,780	15.50% Above	7,006
	TOTAL =	51,980		51,754		51,980		52,206
PART "B" (ii) GI & RCC Pipe.								
1	Amount of Schedule B	21,036		21,036		21,036		21,036
2	Cartage of Materials	0		0		0		0
3	Ceiling / Premium 20% Above	4,207		0		0		0
4	Quoted by Contractor	0	19.75% Above	4,155	19.95% Above	4,197	20.00% Above	4,207
	TOTAL =	25,243		25,191		25,233		25,243
	Contingency Amount.	0						0
	G.TOTAL	194,013		193,735		196,513		203,154


(Engr. Shams K. Dadiani)

EXECUTIVE ENGINEER

BUILDINGS DIVISION

BADIN/ Chairman of Committee.


(Engr. Tasneem Raza Arain)

EXECUTIVE ENGINEER

EDUCATION WORKS DIVISION

BADIN/Member of Committee.



(Engr. Roshan Ali Khaskheli)


ASSISTANT ENGINEER


BUILDINGS SUB-DIVISION

BADIN/Member of Committee.

<p>FINANCIAL REVIEW OVER ALL POSITION OF SAVING AND EXCESS</p> <p>A. Total Cost as Per Estimate 194,013</p> <p>B. Total Cost as Per Tender 193,735</p> <p>Diffrence (A-B) 278</p> <p>Percentage Saving 0.14</p>	<p>Certified that the entires have been correctly incorporated in the comprative statement as per rates and amount quoted in the individual tenders.</p>	<p>The Lowest rate is quoted by M/s Iftikhar Ahmed Government Contractor Memnon.</p> <p>Part-A Rs:116790/- Quoted Rate. Part-B (i) 14.50% Above Part-B(ii) 19.75% Above</p> <p>The estimated rates shown in the schedule B is hereby recommended.</p>
--	--	---


 (Engr: Shaukat-ud-Doulan)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
BADIN/Chairman of Committee.


 (Engr: Tashfeen Raza Arain)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
BADIN/Member of Committee.



 (Engr: Roshan Ali Khaskheli)
ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION
BADIN/Member of Committee.


Bid Evaluation Report.


01. Name of Procuring Agency :- Executive Engineer Buildings Division Badin.
02. Tender Reference No. :- No:TC/G-55/990 dated 09.04.2018.
03. Tender Description/ Name of Work/item. :- S.No: 07 M&R Day to Day Maintenance Work of Office Buildings.
04. Method procurement. :- Single stage - One Envelope procedure.
SPPRA Website S.No: 37527 dated 11.04.2018.
05. Tender Published :- Daily Express Tribune Karachi (English) dated 11.04.2018.
Daily Ummat Karachi (Urdu) dated 12.04.2018.
Daily Sobh Karachi (Sindhi)dated 12.04.2018.
06. Total Bid document Sold. :- 03 Nos:
07. Total Bids Received. :- 03 Nos:
08. Technical Bid Opening date (if applicable) :- Not applicable
09. No. of Bid technically qualified (if applicable) :- Not applicable
10. Bid (s) Rejected. :- Not applicable
11. Financial Bid Opening date. :- 10.04.2018
12. Bid Evaluations Report :-

S.No:	Name of Firm or Bidders.	Cost Offered by the Bidder.		Ranking in Terms of Cost.	Comparison with Estimate Cost.	Reasons for acceptance/ reject	Remarks.
0	1	2		3	4	5	6
01.	M/s Zulfiqar Ali Bhatti.	P-A	116,790	3rd:	Quoted Rate.	Highest	Excess hence rejected.
		P-B (i)	52,206		15.50% Above		
		P-B (ii)	25,243		20.00% Above		
02.	M/s Jawaid Ali Bhatti	P-A	119,300	2nd:	Quoted Rate.	Highest	Excess hence rejected.
		P-B (i)	51,980		15.00% Above		
		P-C (ii)	25,233		19.95% Above		
03.	M/s Iftikhar Ahmed Memon.	P-A	116,790	1st:	Quoted Rate.	Lowest	Saving against Engineer's Estimate & recommended by the Committee as First Lowest.
		P-B (i)	51,754		14.50% Above		
		P-C (ii)	25,191		19.75% Above		

This issues with the approval of the Member of the Procurement Committee.


(Engr. Ghulam K. Qodani)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
BADIN/ Chairman of Committee.


(Engr. Tasneem Raza Arain)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
BADIN/Member of Committee.


(Engr. Roshan Ali Khaskheli)
ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION
BADIN/Member of Committee.

N.I.NO: No:TC/G-55/990 dated 09.04.2018.

Method and Procedure of Procurement:- Open Competitive Bidding (National) (Single Stage -One Envelope)

Description of Work:-

S.No: 7. S.No: 07 M&R Day to Day Maintenance Work of Office Buildings.

Tender Cost 0.1940 (Million)

BIDDER'S ELIGIBILITY QUALIFICATION REPORT.

<u>Eligibility Qualification Criteria.</u>				
S.No:	Eligibility Qualification Criteria.	Bidder's Name.	Bidder's Name.	Bidder's Name.
		M/s Iftikhar Ahmed Memon	M/s Jawaid Ali Bhatti	M/s Zulfiqar Ali Bhatti
01.	Registration with Pakistan Engineering Council (If applicable).	Yes.	Yes.	Yes.
02.	N.T.N	Yes.	Yes.	Yes.
03.	Sales Tax Registration.	Yes.	Yes.	Yes.
04.	Professional Tax	Yes.	Yes.	Yes.
05.	Registration with Sindh Revenue Board (SRB).	--	--	--
<u>Qualification Criteria.</u>				
06.	Manimum three year experience of relevant filed.	Yes.	Yes.	Yes.
07.	Required Bid Security is attached.	Yes.	Yes.	Yes.
08.	Turnover of at least last three years.	Yes.	Yes.	Yes.
09.	Bid is signed, named & stamped by authorized persons of the firm alongwith authorization letter.	Yes.	Yes.	Yes.
10.	Any other factor deemed to be relevant by procuring agency subject to provision of Rule-44.	--	--	--
	Qualified/Disqualified	Qualified.	Qualified.	Qualified.

Note :- The Procurement Agency may modify the Crieria as per their requirement.

(Engr: Sham K Dodani)

**EXECUTIVE ENGINEER
BUILDINGS DIVISION
BADIN/ Chairman of Committee.**

(Engr: Tasneem Raza Arain)

**EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
BADIN/Member of Committee.**

(Engr:Roshan Ali Khaskheli)

**ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION
BADIN/Member of Committee.**

(FINANCIAL REVIEW)

Name of work: **S.No: 09 M&R to Residence of Mukhtiarkar at Matli.**

N.I.T No:TC/G-55/990 dated 09.04.2018.

Part "A" (i) Civil Works.

Cost As Per Estimate

i) Amount of Schedule "B"	Rs:	237275
ii) Add: amount of cartage of materials	Rs:	9215
iii) Add: 10% Above	Rs:	23728
TOTAL	Rs:	270218

Cost As Per Tender

i) Amount of Schedule "B"	Rs:	237275
ii) Add: 13.40% Above Premium quoted by Contractor	Rs:	31795
TOTAL	Rs:	269070

PART "A" (ii) Glazed Tiles

Cost As Per Estimate

i) Amount of Schedule "B"	Rs:	227663
ii) Add: amount of cartage of materials	Rs:	0
TOTAL	Rs:	227663

Cost As Per Tender

i) Amount of Schedule "B"	Rs:	227663
ii) Add: At Par	Rs:	0
TOTAL	Rs:	227663

i) Contingency Amount.

TOTAL	Rs:	2373
G.TOTAL	Rs:	500254

$$497881 \quad \left(\frac{-}{=} \right) \quad 496733 \quad \frac{1148}{497881} \quad = \quad 0.23$$

1148 Total As per Estimate

Total As per Tender


497881

496733

1148



(Engr. Sham-K- Dodani)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
BADIN/ Chairman of Committee.



(Engr. Tasneem Raza Arain)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
BADIN/Member of Committee.



(Engr. Roshan Ali Khaskheli)
ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION
BADIN/Member of Committee.

N.I.T No:TC/G-55/990 dated 09.04.2018.

Rs: 500000/-

COMPRATIVE STATEMENT

Date of Issue: 18-05-2018

S.No: 09 M&R to Residence of Mukhtiar Kar at Matli.

Date of Opening: 18-05-2018

S. No:	Description	Estimated Cost	M/s Zulfiqar Ali Bhatti		M/s Ayoob Enter prises		M/S Jawaaid Ali Bhatti	
			Rate	Amount	Rate	Amount	Rate	Amount
01	02	03	04	05	06	07	08	09
Part "A"(i) Civil Works.								
1	Amount of Schedule B	237,275		237,275		237,275		237,275
2	Cartage of Materials	9,215		0		0		0
3	Ceiling / Premiim 10.0% Above	23,728		0		0		0
4	Quoted by Contractor	0	13.40% Above	31,795	13.60% Above	32,269	13.70% Above	32,507
	TOTAL =	270,218		269,070		269,544		269,782
PART "A"(ii) Glazed Tile								
1	Amount of Schedule B	227,663		227,663		227,663		227,663
2	Cartage of Materials	0		0		0		0
3	Quoted by Contractor	0	At Par	0	0.50% Above	1,138	1.00% Above	2,277
	TOTAL =	227,663		227,663		228,801		229,940
	TOTAL =	497,881		496,733		498,346		499,721
	Contingency Amount.	2373						
	G.TOTAL	500,254		496,733		498,346		499,721
FINANCIAL REVIEW								
OVER ALL POSITION OF SAVING AND EXCESS								
A.	Total Cost as Per Estimate	497,881						
B.	Total Cost as Per Tender	496,733						
	Difference (A-B)	1,148						
	Percentage Saving	0.23						
			Certified that the entires have been correctly incorporated in the comprative statement as per rates and amount quoted in the individual tenders.			The Lowest rate is quoted by Government Contractor		
						Part-A(i) 13.40% Above		
						Part-A(ii) At Par		
						M/s Zulfiqar Ali Bhatti		
						The estimated rates shown in the schedule B is hereby recommended.		

(Engr: Tasneem Raza Arain)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
BADIN/Member of Committee.

(Engr: Sham-K- Dodani)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
BADIN/ Chairman of Committee.

(Engr: Roshan Ali Khaskheli)
ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION
BADIN/Member of Committee.

Bid Evaluation Report.

01. Name of Procuring Agency :- Executive Engineer Buildings Division Badin.
02. Tender Reference No. :- No:TC/G-55/990 dated 09.04.2018.
03. Tender Description/ Name of Work/item. :- S.No: 09 M&R to Residence of Mukhtiarkar at Matli.
04. Method procurement. :- Single stage - One Envelope procedure.
SPPRA Website S.No: 37527 dated 11.04.2018.
05. Tender Published :- Daily Express Tribune Karachi (English) dated 11.04.2018.
Daily Ummat Karachi (Urdu) dated 12.04.2018.
Daily Sobh Karachi (Sindhi) dated 12.04.2018.
06. Total Bid document Sold. :- 03 Nos:
07. Total Bids Received. :- 03 Nos:
08. Technical Bid Opening date (if applicable) :- Not applicable
09. No. of Bid technically qualified (if applicable) :- Not applicable
10. Bid (s) Rejected. :- Not applicable
11. Financial Bid Opening date. :- 18.05.2018
12. Bid Evaluations Report :-

S.No:	Name of Firm or Bidders.	Cost Offered by the Bidder.	Ranking in Terms of Cost.	Comparison with Estimate Cost.	Reasons for acceptance/ reject	Remarks.
0	1	2	3	4	5	6
01.	M/S Jawaid Ali Bhatti	P-A (i) 269782 P-A (ii) 229,940	2nd:	13.70% Above 1.00% Above	Highest	Excess hence rejected.
02.	M/s Ayooob Enter prises	P-A (i) 269544 P-A (ii) 228,801	2nd:	13.60% Above 0.50% Above	Highest	Excess hence rejected.
03.	M/s Zulfiqar Ali Bhatti	P-A (i) 269070 P-A (ii) 227,663	1st:	13.40% Above At Par 0.00%	Lowest	Saving against Engineer's Estimate & recommended by the Committee as First Lowest.

This issues with the approval of the Member of the Procurement Committee.

(Engr. Sham K. Dodani)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
BADIN/ Chairman of Committee.

(Engr. Tasneem Reza Arain)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
BADIN/Member of Committee.

(Engr. Roshan Ali Khaskheli)
ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION
BADIN/Member of Committee.

N.I.NO: No:TC/G-55/990 dated 09.04.2018.

Methed and Procedure of Procurement:- Open Competitive Bidding (National) (Single Stage -One Envelope)

Description of Work:-

S.No: 9. S.No: 09 M&R to Residence of Mukhtiarkar at Matli.

Tender Cost 0.5000 (Million)

BIDDER'S ELIGIBILITY QUALIFICATION REPORT.

Eligibility Qualification Criteria.

S.No:	Eligibility Qualification Criteria.	Bidder's Name.	Bidder's Name.	Bidder's Name.
		M/s Zulfiqar Ali Bhatti.	M/s Ayoob Enterprises	M/s Jawaid Ali Bhatti
01.	Registration with Pakistan Engineering Council (If applicable).	Yes.	Yes.	Yes.
02.	N.T.N	Yes.	Yes.	Yes.
03.	Sales Tax Registration.	Yes.	Yes.	Yes.
04.	Professional Tax	Yes.	Yes.	Yes.
05.	Registration with Sindh Revenue Board (SRB).	--	--	--
	<u>Qualification Creteria.</u>			
06.	Manimum three year experience of relevant filed.	Yes.	Yes.	Yes.
07.	Required Bid Security is attached.	Yes.	Yes.	Yes.
08.	Turmover of at least last three years.	Yes.	Yes.	Yes.
09.	Bid is signed, named & stamped by authorized persons of the firm alongwith authorization letter.	Yes.	Yes.	Yes.
10.	Any other factor deemed to be relevant by procuring agency subject to provision of Rule-44.	--	--	--
	Qualified/Disqualified	Qualified.	Qualified.	Qualified.

Note :- The Procurement Agency may modify the Crieria as per their requirement.

(Engr: Sham K Dodani)

**EXECUTIVE ENGINEER
BUILDINGS DIVISION
BADIN/ Chairman of Committee.**

(Engr:Tasneem Raza Arain)

**EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
BADIN/Member of Committee.**

(Engr:Roshan Ali Khaskheli)

**ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION
BADIN/Member of Committee.**

(FINANCIAL REVIEW)

Name of work: **S.No: 10 M&R to Residence of Assistant Commissioner at S.F.Rahu.**

N.I.T No:TC/G-55/990 dated 09.04.2018.

Part "A" (i) Civil Works.

Cost As Per Estimate

i) Amount of Schedule "B"	Rs:	217053
ii) Add: amount of cartage of materials	Rs:	10906
iii) Add: 10% Above	Rs:	21705
TOTAL	Rs:	249664

Cost As Per Tender

i) Amount of Schedule "B"	Rs:	217053
ii) Add: 14.75% Above Premium quoted by Contractor	Rs:	32015
TOTAL	Rs:	249068

PART "A" (ii) Steel.

Cost As Per Estimate

i) Amount of Schedule "B"	Rs:	3891
ii) Add: amount of cartage of materials	Rs:	0
iii) Add: 15.00% Above Premium	(+) Rs:	584
TOTAL	Rs:	4475

Cost As Per Tender

i) Amount of Schedule "B"	Rs:	3891
ii) Add: 14.70% Above Premium quoted by Contractor	Rs:	572
TOTAL	Rs:	4463

PART "A" (iii) Wire Gauze.

Cost As Per Estimate

i) Amount of Schedule "B"	Rs:	29180
ii) Add: amount of cartage of materials	Rs:	0
TOTAL	Rs:	29180

Cost As Per Tender

i) Amount of Schedule "B"	Rs:	29180
ii) Add: At Par Above Premium quoted by Contractor	Rs:	0
TOTAL	Rs:	29180


PART "B" (i) Water Supply Schedule Item

Cost As Per Estimate

i) Amount of Schedule "B"	Rs:	17038
ii) Add: 15% Above.	Rs:	2556
TOTAL	Rs:	19594

Cost As Per Tender

i) Amount of Schedule "B"	Rs:	17038
ii) Add: 14.80% Above Premium quoted by Contractor	Rs:	2522
TOTAL	Rs:	19560


(Engr. Sham K. Dodani)

EXECUTIVE ENGINEER

BUILDINGS DIVISION

BADIN/ Chairman of Committee.


(Engr. Tasneem Raza Arain)

EXECUTIVE ENGINEER

EDUCATION WORKS DIVISION

BADIN/Member of Committee.


(Engr. Roshan Ali Khaskheli)

ASSISTANT ENGINEER

BUILDINGS SUB-DIVISION

BADIN/Member of Committee.

PART "B" (ii)GI & RCC Pipe.

Cost As Per Estimate

- i) Amount of Schedule "B"
ii) Add: **20.00%** Above.

Rs: 14336
Rs: 2867

TOTAL Rs: 17203

Cost As Per Tender

- i) Amount of Schedule "B"
ii) Add: **19.50%** Above Premium quoted by Contractor

Rs: 14336
Rs: 2796

TOTAL Rs: 17132

- i) Contingency Amount.

Rs: 2171

G.TOTAL Rs: 322287

$$320116 \left(\frac{=}{=} \right) 319403 \frac{712}{320116} = 0.22$$


712 Total As per Estimate

Total As per Tender

320116

319403

712



(Engr. Sham-K- Dodani)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
BADIN/ Chairman of Committee.



(Engr. Tasneem Raza Arain)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
BADIN/Member of Committee.



(Engr. Roshan Ali Khaskheli)
ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION
BADIN/Member of Committee.

N.I.T No: TC/G-55/990 dated 09.04.2018.

Rs: 322000/-

Date of Issue: 18-05-2018

Date of Opening: 18-05-2018

COMPARATIVE STATEMENTS.No: 10 M&R to Residence of Assistant Commissioner at S.F.Rahu.

S. No:	Description	Estimated Cost	M/s Ayoob Enterprises		M/s Iftikhar Ahmed Memon			
			Rate	Amount	Rate	Amount		
01	02	03	04	05	06	07	08	09
Part "A" (i) Civil Works.								
1	Amount of Schedule B	217,053		217,053		217,053		
2	Cartage of Materials	10,906		0		0		
3	Ceiling / Premium 10.0% Above	21,705		0		0		
4	Quoted by Contractor	0	14.75% Above	32,015	14.85% Above	32,232		
	TOTAL =	249,664		249,068		249,285		
PART "A" (ii) Steel.								
1	Amount of Schedule B	3,891		3,891		3,891		
2	Cartage of Materials	0		0		0		
3	Ceiling / Premium 15.0% Above	584		0		0		
4	Quoted by Contractor	0	14.70% Above	572	14.85% Above	578		
	TOTAL =	4,475		4,463		4,469		
PART "A" (iii) Wire Gauge.								
1	Amount of Schedule B	29,180		29,180		29,180		
2	Cartage of Materials	0		0		0		
3	Quoted by Contractor	0	At Par Above	0	0.90% Above	263		
	TOTAL =	29,180		29,180		29,443		
PART "B" (i) Water Supply Schedule Item								
1	Amount of Schedule B	17,038		17,038		17,038		
2	Cartage of Materials	0		0		0		
3	Ceiling / Premium 15% Above	2,556		0		0		
4	Quoted by Contractor	0	14.80% Above	2,522	15.00% Above	2,556		
	TOTAL =	19,594		19,560		19,594		




(Engr: Shant-K-Doctani)

EXECUTIVE ENGINEER
BUILDINGS DIVISION
BADIN/ Chairman of Committee.



(Engr: Tasneem Raza Arain)

EXECUTIVE ENGINEER
EXECUTION WORKS DIVISION
BADIN/Member of Committee.




(Engr: Roshan Ali Khaskheili)


ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION
BADIN/Member of Committee.


PART "B" (ii) GI & RCC Pipe.

1	Amount of Schedule B	14,336	14,336	14,336
2	Cartage of Materials	0	0	0
3	Ceiling / Premium 20% Above	2,867	0	0
4	Quoted by Contractor	0	2,796	19.95% Above
	TOTAL =	17,203	17,132	
	TOTAL =	320,116	19,927	
	Contingency Amount.	2171		
	G.TOTAL	322,287	319,402	

FINANCIAL REVIEW		Certified that the entires have been correctly incorporated in the comprative statement as per rates and amount quoted in the individual tenders.		The Lowest rate is quoted by	M/s Ayooob Enterprises
OVER ALL POSITION OF SAVING AND EXCESS				Government Contractor	
A.	Total Cost as Per Estimate	320,116		Part-A(i)	14.75% Above
B.	Total Cost as Per Tender	319,402		Part-A(ii)	14.70% Above
	Diffrence (A-B)	713		Part-A(iii)	At Par Above
	Percentage Saving	0.22		Part-B (i)	14.80% Above
				Part-B (ii)	19.50% Above
				The estimated rates shown in the schedule B is hereby recommended.	


 (Engr. Sham-K-Dodani)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
BADIN/ Chairman of Committee.


 (Engr. Tasheem Raza Arain)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
BADIN/Member of Committee.


 (Engr. Roshan Ali Khaskheili)
ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION
BADIN/Member of Committee.

Bid Evaluation Report.

10

01. Name of Procuring Agency :- Executive Engineer Buildings Division Badin.
02. Tender Reference No. :- No:TC/G-55/990 dated 09.04.2018.
03. Tender Description/ Name of Work/item. :- S.No: 10 M&R to Residence of Assistant Commissioner at S.F.Rahu.
04. Method procurement. :- Single stage - One Envelope procedure.
SPPRA Website S.No: 37527 dated 11.04.2018.
05. Tender Published :- Daily Express Tribune Karachi (English) dated 11.04.2018.
Daily Ummat Karachi (Urdu) dated 12.04.2018.
Daily Sobh Karachi (Sindhi) dated 12.04.2018.
06. Total Bid document Sold. :- 02 Nos:
07. Total Bids Received. :- 02 Nos:
08. Technical Bid Opening date (if applicable) :- Not applicable
09. No. of Bid technically qualified (if applicable) :- Not applicable
10. Bid (s) Rejected. :- Not applicable
11. Financial Bid Opening date. :- 18.05.2018 ✓
12. Bid Evaluations Report :-

S.No:	Name of Firm or Bidders.	Cost Offered by the Bidder.		Ranking in Terms of Cost.	Comparison with Estimate Cost.	Reasons for acceptance/ reject	Remarks.
0	1	2		3	4	5	6
01.	M/s Iftikhar Ahmed Memon	P-A (i)	249285	2nd:	14.85% Above	Highest	Excess hence rejected.
		P-A (ii)	4,469		14.85% Above		
		P-A (iii)	29,443		0.90% Above		
		P-B (i)	19,594		15.00% Above		
		P-B (ii)	17,196		19.95% Above		
02.	M/s Ayoob Enterprises	P-A (i)	249068	1st:	14.75% Above	Lowest	Saving against Engineer's Estimate & recommended by the Committee as First Lowest.
		P-A (ii)	4,463		14.70% Above		
		P-A (iii)	29,180		At Par Above		
		P-B (i)	19,560		14.80% Above		
		P-B (ii)	17,132		19.50% Above		

This issues with the approval of the Member of the Procurement Committee.

(Engr. Shaukat Dadani)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
BADIN/ Chairman of Committee.

(Engr. Tasneem Raza Arain)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
BADIN/Member of Committee.

(Engr. Roshan Ali Khaskheli)
ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION
BADIN/Member of Committee.

N.I.NO: No:TC/G-55/990 dated 09.04.2018.

Methed and Procedure of Procurement:- Open Competitive Bidding (National) (Single Stage -One Envelope)

Description of Work:-

**S.No: 10. S.No: 10 M&R to Residence of Assistant
Commissioner at S.F.Rahu.**

Tender Cost 0.3220 (Million)


BIDDER'S ELIGIBILITY QUALIFICATION REPORT.

Eligibility Qualification Certeria.

S.No:	Eligibility Qualification Criteria.	Bidder's Name.	Bidder's Name.	Bidder's Name.
		M/s Ayoob Enterprises	M/s Iftikhar Ahmed Memon	
01.	Registration with Pakistan Engineering Council (If applicable).	Yes.	Yes.	
02.	N.T.N	Yes.	Yes.	
03.	Sales Tax Registration.	Yes.	Yes.	
04.	Professional Tax	Yes.	Yes.	
05.	Registration with Sindh Revenue Board (SRB).	--	--	
	<u>Qualification Creteria.</u>			
06.	Manimum three year experience of relevant filed.	Yes.	Yes.	
07.	Required Bid Security is attached.	Yes.	Yes.	
08.	Turnover of at least last three years.	Yes.	Yes.	
09.	Bid is signed, named & stamped by authorized persons of the firm alongwith authorization letter.	Yes.	Yes.	
10.	Any other factor deemed to be relevant by procuring agency subject to provision of Rule-44.	--	--	
	Qualified/Disqualified	Qualified.	Qualified.	

Note :- The Procurement Agency may modify the Crieria as per their requirement.


(Engr: Sham R. Dodani)
**EXECUTIVE ENGINEER
BUILDINGS DIVISION
BADIN/ Chairman of Committee.**


(Engr: Tasneem Raza Arain)
**EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
BADIN/Member of Committee.**


(Engr: Roshan Ali Khaskheli)
**ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION
BADIN/Member of Committee.**

MINUTES OF MEETING OF PUBLIC PROCUREMENT COMMITTEE OF OFFICE OF THE EXECUTIVE ENGINEER BUILDINGS DIVISION BADIN HELD ON 18.05.2018 IN THE OFFICE OF THE EXECUTIVE ENGINEER BUILDINGS DIVISION BADIN.

The meeting of Public Procurement Committee constituted by the Secretary Government of Sindh Works & Services Department Karachi, headed by the Executive Engineer Buildings Division Badin along with procurement committee members and interested bidder, held in the office of Executive Engineer Buildings Division Badin on 18.05.2018 in order to evaluate the tendering process of NIT No:TC/G-55/990, Dated:09.04.2018, hosted on the website of Sindh Public Procurement Regularity Authority Karachi and published in the following News Papers.

- (i) Daily Express Tribune Karachi (English) dated 11.04.2018.
- (ii) Daily Sobh Karachi (Sindhi) dated 12.04.2018.
- (iii) Daily Ummat Karachi (Urdu) dated 12.04.2018.

List of Participants is attached herewith.

Meeting started with recitation of Holy Quran and the chair welcomed to all the participants.

The Executive Engineer Buildings Division Badin briefed the forum, that the various Contractors/ interested bidder, received the blank tenders, after paying of Tender fee, and submitted their bids in the enveloped for each work separately, after fulfilling, all codal formalities.

The Committee evaluated, the bids as per instruction of SPPRA Rule 2010 amended 2013.

After evaluation of each bid, the Committee announced the lowest evaluated bidder against each work from S.No.01 to S.No.05.

The lowest bid price and lowest bidder detailed as below.

S.#	NAME OF WORK	LOWEST BIDDER	BID AMOUNT
01	M&R to Deputy Commissioner Office Badin (Roof treatment).	M/S Zulfiqar Ali Bhatti	Rs: 498756/-
02	M&R to Deputy Commissioner Office Badin.	M/S Jawaid Ali Bhatti	Rs: 363425/-
03	M&R to Deputy Commissioner Office Badin (ADC-I,ADC-II &AC Office Rooms).	M/S Zulfiqar Ali Bhatti	Rs: 198418/-
07	M&R Day to Day Maintenance Work of Office Buildings.	M/S Iftikhar Ahmed Memon	Rs: 193735/-
09	M&R to Residence of Mukhtiarkar at Matli.	M/S Zulfiqar Ali Bhatti	Rs: 496733/-
10	M&R to Residence of Assistant Commissioner at S.F.Rahu.	M/S Ayoob Enterprises	Rs: 319402/-

Further committee considered the process transparent and on merit.

The committee recommended that contract may be awarded to lowest Bidder after completion of all codal formalities as per SPPRA rules 2010.


EXECUTIVE ENGINEER
BUILDINGS DIVISION
BADIN

No.TC/G-55/1065 Dated:21.5.2018.

Copy Forwarded with complements to the Superintending Engineer Works & Services Badin/ Chairman Procurements Committee, for favour of his kind information.

Copy Forwarded with complements to the Deputy Director (Inf:) Sindh Public Procurement Regularity Authority Karachi.

Copy Forwarded to the(all members)




EXECUTIVE ENGINEER
BUILDINGS DIVISION
BADIN

NIT NO: TC/G-55/990, DATED: 09.04.2018.

Date of Opening Tender Documents

Dated: 18.05.2018 (02: PM)

LIST OF PARTICIPANTS

S.NO:	NAME OF OFFICER/ BIDDER	DESIGNATION	SIGNATURE
01	Engr: Sham -K- Dodani Executive Engineer, Buildings Division, Badin	Chairman	In Chair
02	Engr:Tasneem Raza Arain Executive Engineer, Education Works Division, Badin	Member	
03	Engr:Roshan Ali Khaskheli Assistant Engineer Buildings Sub-Division Badin	Member	

GOVERNMENT OF SINDH
WORKS & SERVICES DEPARTMENT

Karachi, dated the March, 2017

NOTIFICATION

No.F&A(W&S)3-9/91-14(Badin) : In partial modification of this department's notification dated: 23.03.2014. With the approval of Competent Authority a Procurement Committee with the following composition, in terms of Rule-07 of Sindh Public Procurement Rules-2010 (Amended 2013) in the Office of Executive Engineer, Buildings Division, Badin with the following composition:-

- | | |
|--|----------|
| 1. Executive Engineer, Buildings Division, Badin | Chairman |
| 2. Executive Engineer, Education Works Division, Badin | Member |
| 3. Assistant Engineer, Buildings Sub-Division, Badin, | Member |

2. The Functions & Responsibilities of the Committee will be same as specified in Rules-7 of Sindh Public Procurement Rules-2010 (Amended 2013).


SECRETARY TO GOVT. OF SINDH

No.F&A(W&S)3-9/91-14(Badin)

Karachi, dated the March, 2017.

A copy is forwarded for information to:-

01. The Accountant General, Sindh, Karachi.
02. The Managing Director, SPPRA, Karachi.
03. The Chief Engineer (Buildings), Hyderabad.
04. The Chairman & Members of the Committee.
05. The Deputy Director (Monitoring), PM&E Cell, W&SD.
06. P.S to Secretary, W&S Department.
07. Notification file.


13/03/17
SECTION OFFICER (GENERAL)
FOR SECRETARY TO GOVT. OF SINDH

FROM :

FRK NO. :

Dec. 28 2015 02:24AM P1

**GOVERNMENT OF SINDH
WORKS & SERVICES DEPARTMENT**

Karachi, dated December 2015

NOTIFICATION

No.E&A(W&S)3-9/2014 (Badin): With the approval of Competent Authority, a Complaint Redressal Committee with the following composition in terms of Rule-31 of Sindh Public Procurement Rules-2010 is hereby constituted in the Office of Executive Engineer Buildings Division, Badin for redressal of grievances and settlement of disputes, if any, arises between procuring agency and bidders.

- | | | |
|----|--|----------|
| 1. | Chief Engineer (Highways),
Hyderabad | Chairman |
| 2. | Deputy Commissioner, Badin
Or his representative,
(Not below the rank of BPS-18) | Member |
| 3. | District Accountant Officer,
Badin. | Member |

2. The Functions & Responsibilities of the Committee will be same as specified in Rules-31 (4) and (5) of Sindh Public Procurement Rules-2010.

SECRETARY TO GOVERNMENT OF SINDH

No E&A(W&S)3-9 91-2015:

Karachi, dated the ^{29/12} December, 2015









A copy is forwarded for information to:-

1. The Accountant General, Sindh, Karachi
2. The Managing Director, SPPRA, Karachi
3. The Chief Engineer (Highways), Hyderabad
4. The Chairman / Members of the Committee.
5. The Deputy Director (Monitoring), PM&E Cell, W&SD.
6. P.S to Minister, Works & Services Sindh.
7. P.S to Secretary, W&S Department
8. Notification file

Okal
29/12/15
SECTION OFFICER (GENERAL)
FOR SECRETARY TO GOVT. OF SINDH

skip.
Keep in record.
S

List of Contractors Participates in the N.I.T No:TC/G-55/99o Dated: 9-4-2018

S.No	Name of Contractor	Signature
1.	MIS Mushkajee Hussain Meman	
2.	MIS Haji Nair Mohd Bhatti	
3.	MIS Mohammed Kavajan Bhatti	
4.	MIS Iftikhar Ahmed Meman	
5.	MIS Mohd Moosa Meman	
6.	MIS Mohammed Ayoub Enterprises	
7.	MIS Zulfojjar Ali Bhatti	
8.	MIS Jawaid Ali Bhatti	

THE EXPRESS TRIBUNE

PARTNER OF
The New York Times
INTERNATIONAL EDITION

Wednesday

APRIL 11, 2018

RAJAB 24, 1439 A.H.

Rs22

tribune.com.pk

KARACHI

OFFICE OF THE EXECUTIVE ENGINEER BUILDINGS DIVISION BADIN

NO.TC/G-55/990/2018

Ph# 0297-920087

Dated.09-04-2018

NOTICE INVITING TENDERS

Sealed tenders as per SPPRA Rules 2010 are hereby invited from the interested person / suppliers / companies/contractors for execution / procurement of the following works.

LIST OF WORKS

S. No. ADP #	Name of Scheme	Rs. In Million		Tender Fee	Time for Completion
		Estimated Cost	Earnest Money / Bid Security		
1	2	3	4	5	6
1	M&R to Deputy Commissioner Office Badin (Root treatment).	0.500	25000	1500	2 Months
2	M&R to Deputy Commissioner Office Badin.	0.364	18200	750	2 Months
3	M&R to Deputy Commissioner Office Badin (ADC-I,ADC-II & AC Office Rooms).	0.1980	9900	500	2 Months
4	M&R to Superintending Engineer Works & Services Office Badin (New Buildings).	0.500	25000	1500	2 Months
5	M&R to Superintending Engineer Works & Services Office Badin (Old Portion).	0.2000	10000	500	2 Months
6	M&R to Office of the Executive Engineer Building Division Badin.	0.500	25000	1500	2 Months
7	M&R Day to Day Maintenance Work of Office Buildings.	0.2500	12500	750	2 Months
8	M&R to Catt: 2nd: Bungalow Works & Services Colony Badin.	0.444	22200	750	2 Months
9	M&R to Residence of Mukhtiarakar at Matli.	0.500	25000	1500	2 Months
10	M&R to Residence of Assistant Commissioner at S.F.Rahu.	0.500	25000	1500	2 Months
11	M&R Day to Day Maintenance of Residential Buildings.	0.2000	10000	500	2 Months

- The interested companies/contractors can purchase the separate set of tenders alongwith standard bidding documents on any working day from appearance of the N.I.T @ Web Site as well as Newspapers on payment of tender fee shown against each work (Non-Refundable) up to 03.05.2018 @ 01:00 PM and same will be received back & opened on 03.05.2018 @ 2.00 PM in the presence of companies/contractors or their representative in the meeting of Procurement Committee.
- In case of holiday and unforeseen circumstances on opening date the bids shall be submitted and opened on the next working day. Other terms and conditions shall remain same.
- Eligibility condition for interested companies/contractors are as under:-
 - Registration with Pakistan Engineering Council in the relevant field for the year 2016.
 - Documentary evidence work of executed/works in progress and certificate of satisfactory completion of work by the employers alongwith Bank statement of Last Three Years (Annual Turnover 20.00 (M) per Annual).
 - The procuring Agency may reject all or any bids subject to the relevant provision of SPPRA Rules.
 - Registration with income Tax department (NTN Certificates) /Registration certificate of Sindh Revenue Board and copy of N.I.C.
 - The bidders should submit Bid Security as shown against each work in shape of call deposit/pay order prepared from the scheduled bank in favour of the under signed.
 - Affidavit that all documents / particulars / information furnished are true and correct and also companies/contractors not black listed by any Department.
 - In case of works costing below Rs.4.00 (M) the conditions @ S.No.3 (i) will not be applicable.
 - In case the Tenders remain un-responded on above mentioned date, the same will be again issued and opened in the presence of the committee, on the following date on same terms & conditions.

S.No.	Sales of Blank Tenders	Opening Time of the Tenders.
01	02	03
01	Sale of Blank Tender upto 18.05.2018 @ 01.00 PM.	Tender will be received back & opened at 2.00 PM on same date i.e 18.05.2018

INF-KRY:NO. 1944/18



Say No to Corruption We are unified Against Corruption
FOR THE BETTERMENT OF EDUCATION IN SINDH
SMS 'ILMI' + YOUR MESSAGE TO 8 3 9 8

EXECUTIVE ENGINEER
BUILDINGS DIVISION
BADIN

تم وہ بہترین امت ہو جسے انسانوں (کی اصلاح) کے لئے میدان میں لایا گیا۔ (القرآن)



جو سب پڑھنا چاہتے ہیں۔ وہ ہم چھاپتے ہیں

دفتر ایگزیکٹو انجینئر بلڈنگ ڈویژن بدین

No. T/C/55006/2018

0297-920067 فون

Dated: 09-04-2018

نوٹس طلبہ بند

SPPRA قواعد 2010 کے تحت مندرجہ ذیل کام کی پروکوری منٹ / ایکریشن کے لئے خواہشمند کینڈیڈٹس کو مطلع کیا جا رہا ہے۔
سپارڈر احصاء کے سرپرستینہ و مطلوب ہیں۔

نمبر شمار	ایم کام	مہینہ	قیمت فی مہینہ	تعداد	مجموعی
01	02	03	04	05	06
1	F&M&R ڈبئی کوشن آفس برین (روف ٹریٹ منٹ)	0.500	25000	1500	75000
2	F&M&R ڈبئی کوشن آفس برین	0.364	18200	750	27300
3	F&M&R ڈبئی کوشن آفس برین (ADC-1 اور AC آفس روم)	0.1980	9900	500	9900
4	F&M&R پیر پینڈنگ انجینئر ورکس اینڈ سروسز آفس برین (نیو بلڈنگ)	0.500	25000	1500	75000
5	F&M&R پیر پینڈنگ انجینئر ورکس اینڈ سروسز آفس برین (اولڈ پورٹن)	0.2000	10000	500	20000
6	F&M&R آفس ایکریٹو انجینئر بلڈنگ ڈویژن بدین	0.500	25000	1500	75000
7	F&M&R ڈبئی کوشن آفس برین	0.2500	12500	750	18750
8	F&M&R کیت 22nd ہنگو، ورکس اینڈ سروسز کالونی بدین	0.444	22200	750	16650
9	F&M&R ریز پینڈنگ اسسٹنٹ منتقار کار بمقام مہلی	0.500	25000	1500	75000
10	F&M&R ریز پینڈنگ اسسٹنٹ کوشن بمقام S.F. روبرو	0.500	25000	1500	75000
11	F&M&R ڈبئی کوشن آفس برین	0.2000	10000	500	20000

(1) خواہشمند کینڈیڈٹس کو مطلع کیا جا رہا ہے کہ ایک ملحدہ سٹینڈنگ کام بولی دستاویزات کی مہی کارڈ NIT کی ویب سائٹ اور اخبار پر ظاہر ہونے سے ہر کام کے لئے کارپوریٹیشن (قابل واپسی) کی ادائیگی پر 3-5-18 کی دوپہر 1 بجے تک فری سٹکٹس اور واپس اور ڈسپوزل اور کٹائی 3-5-18 کی دوپہر 2 بجے کینڈیڈٹس کو مطلع کیا جائے گا۔
(2) بولیوں کی کٹائی کے روز عام تعطیل ہونے کی صورت میں وصولی اور کٹائی اگلے ہی دن ہوگی۔ دیگر شرائط و ضوابط دیکھیں۔
(3) خواہشمند کینڈیڈٹس کو مطلع کیا جا رہا ہے کہ اسٹیٹ کے شرائط و ضوابط دیکھیں۔
(4) سال 2016 کے لئے پاکستان انجینئرنگ کونسل کی متعلقہ کنٹریکٹس میں رجسٹریشن
(5) ایکریٹو انجینئرنگ کام کے دستاویزاتی قیمت / زیر محمل کام اور ایملیٹری جانب کا محمل ہونے کا مہینہ سرٹیفکیٹ منسلک گزشتہ 3 سال کے بینک اسٹیٹ منٹ (سالانہ ٹرن ان اور 20.00M فی سال)
(6) SPPRA قواعد کے تحت پروکوریٹنگ ایجنسی کی مہی یا تمام بولیوں کو مسترد کرنے کی مجاز ہے۔
(7) آئی ایم ایف ڈی پاورنٹ (NTN سرٹیفکیٹ) سے رجسٹریشن / سندھ ریونیو بورڈ سے رجسٹریشن سرٹیفکیٹ اور شناختی کارڈ کی ہوتی ہے۔
(8) بولی دہندگان ہر کام کے لئے بولی کی ضمانت پیش کرنا / اپنا آرڈر شیڈول بینک سے تیار کر کے ذیل پر پیش کرنا چاہئے۔
(9) بولی دہندگان کے تمام دستاویزات / معلومات / مہی / سب صحیح اور درست ہے اور کینڈیڈٹس کو مطلع کیا جا رہا ہے۔
(10) کام کی لاگت (M) 4.00 سے کم ہونے کی صورت میں سرپریس ہیرڈ (3) شرائط لاگو نہیں ہوتی۔
(11) کینڈیڈٹس کے اوپر درج تاریخ پر مہی جواب دہ رہنے کی صورت میں دوبارہ مہی اور کٹائی مہی کی موجودگی میں مندرجہ ذیل تاریخوں پر مہی شرائط و ضوابط کے ساتھ ہوتی ہے۔


نمبر شمار	غالی نینڈر کی سٹ	نینڈر کٹائی کی تاریخ
01	02	03
01	غالی نینڈر کی سٹ	نینڈر واپس وصول اور کٹائی
	18-5-18 کی دوپہر 1 بجے تک	ان روز 18-5-18 کی دوپہر 2 بجے ہوتی ہے۔

شروع و اختتام
ایگزیکٹو انجینئر
بلڈنگ ڈویژن
بدین
INF-KRY/1944/18
say no to corruption



سورهيه مريم سوپ کي ته دل جا وسر وسار - پٽائي

روزاني سمنگي جملو جي حقيقتي آواز



ايڊيٽر: ظهير علي شاه

021-35156121-6, 022-2650655-7

جلد 13 | خميس 12 اپريل 2018 | بمطابق 25 رجب المرجب 1439 | قيمت 15 روپيا | شمارو 337

دھني مان / دسو صفحو 0 بھيا نمبر 1/2 | ٽنڊوچار (ت) سرڪاري اسڪولن ۾ دلخا | مھر جي / دسو صفحو 6 پٽايا نمبر 70

آفيس آف دي ايگزيڪيوٽو انجنيئر سر بلڊنگز ڊويزن بدين

نمبر: TC/G_55/990/2018 تاريخ: 09_04_2018
فون نمبر: 0297_920087

ايس پي پي آر اي روزن 2010 تحت دلچسپي رڪنڊو پرسنز / سپلائرز / ڪانسٽرڪٽرز / ڪمپنين کان هيٺ ڏنل ڪمن کي مڪمل ڪرڻ جي لاءِ مھر بند پورين گھربل آھن

سيريل نمبر	ڪم جو نالو	ايسٽيٽيٽ ڪاسٽ ملين ۾	ايسٽيٽيٽ ملين / سيڪيورٽي ملين ۾	ٽينڊر في	مدو
1	اير اينڊ آرٽو ڊپٽي ڪمشنر آفيس بدين (روف ٽريمينٽ)	0.500	25000	1500	2 مهينا
2	اير اينڊ آرٽو ڊپٽي ڪمشنر آفيس بدين	0.364	18200	750	2 مهينا
3	اير اينڊ آرٽو ڊپٽي ڪمشنر آفيس بدين اي ڊي سي - 1، اي ڊي سي - 11 ۽ اي سي آفيس رومن	0.1980	9900	500	2 مهينا
4	اير اينڊ آرٽو سپريٽينڊنگ انجنيئر ورڪس اينڊ سروسز آفيس بدين (نئين بلڊنگز)	0.500	25000	1500	2 مهينا
5	اير اينڊ آرٽو سپريٽينڊنگ انجنيئر ورڪس اينڊ سروسز آفيس بدين (پرايوه ٽيشن)	0.2000	10000	500	2 مهينا
6	اير اينڊ آرٽو آفيس آف دي ايگزيڪيوٽو انجنيئر بلڊنگ ڊويزن بدين	0.500	25000	1500	2 مهينا
7	اير اينڊ آر ڊي ٽو ڊي مينٽيننس ورڪ آف آفيس بلڊنگز	0.2500	12500	750	2 مهينا
8	اير اينڊ آرٽو ڪاسٽ: سيڪنڊ: بنگلور ورڪس اينڊ سروسز ڪالوني بدين	0.444	22200	750	2 مهينا
9	اير اينڊ آرٽو ريزيڊنس آف مختيارڪار ايت مانلي	0.500	25000	1500	2 مهينا
10	اير اينڊ آرٽو ريزيڊنس آف اسسٽنٽ ڪمشنر ايت ايس اينڊ روهو	0.500	25000	1500	2 مهينا
11	اير اينڊ آر ڊي ٽو ڊي مينٽيننس آف ريزيڊنٽل بلڊنگز	0.2000	10000	500	2 مهينا

- دلچسپي رڪنڊو شرڪت ڪنڊر / ڪانسٽرڪٽرز پورين جا ڪاغذات جو مڪمل سيٽ هن نوٽيس جي اشاعت کان پوءِ تاريخ 05_2018_03 تي وقت 1:00 وڳي ڏهين ڪاغذات جي في: انا حري (نا قابل واپسي) ويب سائيٽ تان حاصل ڪري سگهجن ٿا جن جي واپسي وصولي ۽ ڪولن جي تاريخ 05_2018_03 وقت 2:00 وڳي ٽينڊر ڪليا ويندا ڪميٽي / ڄاڻن جي ڪميٽي ۽ پولي ڏينڊن يا انهن جي مڃاڻ نڪائينڊن جيڪي ان وقت اتي موجود رهن جي خواهش رکندا جي سامهون هوندي.
- مورل جو اعلان ٿيڻ يا پئي ڪنهن سبب جي ڪري پورين جي وصولي ۽ ڪولن ڊيو ڪر اينڊ پي ڪر واري ڏينهن تي ٿيندي هيا شرط ۽ ضابطا ساڳيا ئي رهندا.
- دلچسپي رڪنڊو ڪمپنين / ڪانسٽرڪٽرز جي اهلليت جا شرط هيٺين ريت آهن:
 - پاڪستان انجنيئرنگ ڪانسٽرڪٽرز جي گھربل فيلڊ ۾ سال 2016 جي رجسٽريشن
 - هلندو / پروگريس هيٺ ڪر ۽ مڪمل ڪيل ڪمن جو اطميناني سرٽيفڪيٽ ملازم طرفان. بينڪ اسٽيٽمينٽ گڏيل ڪن سالن جي سان گڏ (ٽن آڻو 20.00 (اير) هر سال جي مطابق هجڻ گھرجي.
 - پروڪيورنگ ايجنسي ايس پي پي آر اي روزن مطابق هڪ يا سورا ٻڌڙو ڪري سگھي ٿي.
 - ٻڌڙو لازمي طور تي سنڌ روينيو بورڊ مان رجسٽرڊ هجڻ ۽ اين ٿي اين ۽ سي اين آءِ سي رڪنڊو هجڻ
 - پولي ڏينڊو ريزيوهر هڪر جي لاءِ ڪال ٻيڙي جي صورت ۾ ڪنهن به شيڊولڊ بئنڪ مان هيٺ صحيح ڪنڊو جي فيڊر جمع ڪرائڻ
 - حلفنامو 2 سوري معلومات / فضيلات ۽ ڪاغذات صحيح ۽ سچ تي ميني آهن ۽ ڪمپنين / ڪانسٽرڪٽرز ڪنهن به ڊپارٽمينٽ وٽان بليڪ لسٽڊ ناهن ٿيل
 - تخميني لاڳت 4.00 (اير) کان گھٽ ٿيڻ جي صورت ۾ سيريل نمبر (i) 3 لاڳو نه هوندو.
 - ڪنهن سبب جي ڪري ٽينڊر مٿي ڏنل تاريخ تي نه ٿيڻ جي صورت ۾ ٽينڊر جو ٻيهر اجراءِ ۽ ڪولن ڪميٽي جي موجودگي ۾ هيٺ ڏنل تاريخ تي انهن شرطن ۽ ضابطن جي مطابق ٿيندي.

سيريل نمبر	پورين جي ڪاغذات جو ورڱو	ٽينڊر جو ڪولن
1	پورين جا ڪاغذات جو ورڱو تاريخ 18_05_2018 وقت 1:00 ڏهين	ٽينڊر جو ڪولن پورين جي وصولي ۽ ڪولن ان تي ڏينهن 18_05_2018 وقت ٻيهر 2:00 وڳي

ايگزيڪيوٽو انجنيئر بلڊنگز ڊويزن بدين

INF-KRY NO.1944/2018

Say No to Corruption

سنڌ ۾ تعليم جي بهتري لاءِ علمي ۽ پنهنجو پيارو لکي ڏي 8 3 9 8 تي ايس ايس ڪرو