



**TECHNICAL / [REDACTED] ASSESSMENT AS PER TERMS & CONDITIONS OF NIT INVITED VIDE
NIT NO. SKP/TWD-I/HALA/03, DATED: 01-01-2014**


NAME OF PROCURING AGENCY:- Executive Engineer Tubewell Division No.1 Hala
METHOD OF PROCUREMENT. SINGLE STAGE, SINGLE ENVELOPE

| S. NO. | REQUIREMENT | NAME OF FIRM | | | | | | REMARKS |
|--------|---|-----------------------|-------------------------|------------------|-----------------------------|------------------|---------------|---------|
| | | M/S Jamali & Brothers | Mr. Khalid Masood Chana | M/S G.R Brothers | M/S Sher Mohd Mugheri & Co. | M/S Mumtaz & Co. | | |
| 1 | Valid, PEC Registration | YES/NO YES | YES/NO YES | YES/NO YES | YES/NO YES | YES/NO YES | YES/NO YES | |
| 2 | Valid Sindh Revenue Service Board Registration | YES | YES | YES | YES | YES | YES | |
| 3 | Valid NTN | YES | YES | YES | YES | YES | YES | |
| 4 | List of Similar assignments under taken last 03 years | YES | YES | YES | YES | YES | YES | |
| 5 | Details of Equipments and transport depend by Firm. | YES | YES | YES | YES | YES | YES | |
| 6 | Statement of Income Tax Summary for Last Three years | YES | YES | YES | YES | YES | YES | |
| 7 | Affidavit that firm is not | YES | YES | YES | YES | YES | YES | |
| 8 | Name and experience of Technical staff working. | YES | YES | YES | YES | YES | YES | |

Signatures of Members of Procurement Committee


(Saeed Ahmed Channar)
Executive Engineer Tubewells
Division No.1 Hala
(Chairman)


(Muhammad Nawaz Soomro)
Technical Officer
Irrigation Development Region
Hyderabad
(Member)


(Muhammad Farooz Memon)
Assistant Engineer Provincial Highway
Sub-Division Hyderabad
(Member)

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Tubewells Division No.1 Hala
- 2) PROVINCIAL / LOCAL GOVT. / OTHER Provincial
- 3) TITLE OF CONTRACT Cons: of P.S, D.Disposal,Earthwork,R.Bridge,W/C&Inlets
- 4) TENDER NUMBER No.SKP/TWD-I/HALA/03, Dated: 01-01-2014
- 5) BRIEF DESCRIPTION OF CONTRACT
- 6) FORUM THAT APPROVED THE SCHEME
- 7) TENDER ESTIMATED VALUE 22.153 Million
- 8) ENGINEER'S ESTIMATE (For civil works only) 19.236 Million /
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 12 Months
- 10) TENDER OPENED ON (DATE & TIME) 20-1-2014 at 3.00 PM
- 11) NUMBER OF TENDER DOCUMENTS SOLD 3 Nos.
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 03 Nos.
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03 Nos.
- 14) BID EVALUATION REPORT already submitted
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/S Jamali & Brothers
- 16) CONTRACT AWARD PRICE 22.153 Million
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1st, 2nd, 3rd EVALUATION BID).
1st M/S Jamali & Brothers
2nd M/S Mumtaz & Co.
3rd M/S Sher Muhammad Mugheri

18) METHOD OF PROCUREMENT USED : - (Tick one)

- a) SINGLE STAGE - ONE ENVELOPE PROCEDURE Domestic/ Local
- b) SINGLE STAGE - TWO ENVELOPE PROCEDURE
- c) TWO STAGE BIDDING PROCEDURE
- d) TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT _____

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

| | |
|-----|-------------------------------------|
| Yes | <input checked="" type="checkbox"/> |
| No | <input type="checkbox"/> |

ii) News Papers
(If yes, give names of newspapers and dates)

| | |
|-----|---|
| Yes | Daily Express dt: 5-1-2014, Daily Ibrat dt: 6-1-2014, Dail The News dt:6-1-2014 |
| No | <input type="checkbox"/> |

22) NATURE OF CONTRACT

| | | | |
|--------------------|-------------------------------------|------|--------------------------|
| Domestic/ Local | <input checked="" type="checkbox"/> | Int. | <input type="checkbox"/> |
|--------------------|-------------------------------------|------|--------------------------|

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

| | | | |
|-----|--------------------------|----|--------------------------|
| Yes | <input type="checkbox"/> | No | <input type="checkbox"/> |
|-----|--------------------------|----|--------------------------|

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

| | | | |
|-----|--------------------------|----|--------------------------|
| Yes | <input type="checkbox"/> | No | <input type="checkbox"/> |
|-----|--------------------------|----|--------------------------|

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?

| | | | |
|-----|--------------------------|----|-------------------------------------|
| Yes | <input type="checkbox"/> | No | <input checked="" type="checkbox"/> |
|-----|--------------------------|----|-------------------------------------|

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?
(Attach copy of the bid evaluation report)

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

| | |
|-----|---|
| Yes | |
| No | √ |

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

| | |
|-----|---|
| Yes | √ |
| No | |

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

| | |
|-----|---|
| Yes | |
| No | √ |

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

| | |
|-----|--|
| Yes | |
| No | |

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

| | | | |
|-----|--------------------------|----|-------------------------------------|
| Yes | <input type="checkbox"/> | No | <input checked="" type="checkbox"/> |
|-----|--------------------------|----|-------------------------------------|

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

| | | | |
|-----|--------------------------|----|--------------------------|
| Yes | <input type="checkbox"/> | No | <input type="checkbox"/> |
|-----|--------------------------|----|--------------------------|


37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.)?

| | | | |
|-----|--------------------------|----|-------------------------------------|
| Yes | <input type="checkbox"/> | No | <input checked="" type="checkbox"/> |
|-----|--------------------------|----|-------------------------------------|

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

| | |
|-----|---|
| Yes | |
| No | √ |

Signature & Official Stamp of
Authorized Officer


ENGINEER
SPPRA

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save

Reset

OFFICE OF THE EXECUTIVE ENGINEER TUBEWELL DIVISION NO:1

HALA

No:SKP/TWD-I/Hala/253

Dated:31/01/2014

To,

M/S Jamali & Borthers,
Quetta.

AWARD LETTER

Subject: **CONSTRUCTION OF PUMPING STATION, MAKING DIRECT DISPOSAL ARRANGEMENT, EARTH WORK FOR LEADING CHANNEL, VILLAGE ROAD BRIDGE, WATER COURSE AQUEDUCT AND INLETS FOR SURFACE DRAINAGE SCHEME DEH DETHKI IN U.C SHAHMIR RAHO TALUKA NEW SAEEDABAD DISTRICT MATIARI.**

The competent authority has been pleased to award the work at a cost of Rs:22.153 Million (Rs. Twenty Two Million One Hundred Fifty Three Thousand) after given the rebates. You are therefore directed to furnish the cost of stamp @ of 0.30% of the sanctioned cost to be affixed on the agreement within (03) days from the receipt of this letter.

This is for your information.

**EXECUTIVE ENGINEER
TUBEWELL DIVISION NO:1
HALA**

- 1/- The Project Director SCARP (NR) Shaheed Benazirabad for favour of kind information.
- 2/- The Director (CB) SPPRA, Government of Sindh, Sindh Secretariat No:04 Karachi for favour of kind information.


**EXECUTIVE ENGINEER
TUBEWELL DIVISION NO:1
HALA**

EXECUTIVE ENGINEER TUBEWELL DIVISION NO.I HALA

CONTRACT AGREEMENT



An agreement made this 26 days of 12 in the year Two Thousand Fourteen (2014) between the **Executive Engineer Tubewells Division No.I Hala** here in after called contractors (which expressions shall include their successors) of the other one part and **M/S Jamali & Brothers** currying on business under the part and style of by their **Proprietor Mr. Allah Bux Jamali** (which expressions shall include their successors and assigns of the said firm and heirs executors, administrators and assigns of the said individual partners of the said firm) after other part.


WHERE AS the **Executive Engineer Tubewells No.I Hala** as accepted the Contractors tender here-with annexed and for the work **Construction of Pumping Station, Making Direct Disposal Arrangement, Earth Work for Leading Channel, Village Road Bridge, Water Course Aqueduct and Inlets For Surface Drainage Scheme Deh Dethki in U.C Shahmir Raho Taluka New Saeedabad District Matiari** sanctioned amount **Rs.22,152,613/-** and signed by the contractors, after having made them selves fully aqueduct with its meaning and where as the contractors have already deposit with the Executive Engineer Tubewells Division No.I Hala sum amount **Rs. 387,000/=** dated: **16-1-2014, for 2% earnest money** for the above mentioned work. **Security deposit Rs. Balance 3% security deposit will be deducted from running bill.** Vide challan No. Nil in addition earnest money Rs.Nil and given to the Executive Engineer Tubewells Division No.I Hala a lien over such sum as security for the due fulfillment of contract No. **this agreement witness** that the Executive Engineer Tubewells Division No.I Hala and the contractors shall respectively well truly carry out and fulfill the contract and abide by the term and conditions of the afore said specification of the tender.


The contractors do hereby bind them solves, their heirs, successors / legal representative and assignees to pay to the Executive Engineer Tubewell Division No.I Hala a **sum of Rs. 387,000/-** by way and case of the breach of any of the terms and conditions of the contracts including the mentioned in the tender without prejudice to the right of the Executive Engineer Tubewells Division No.I Hala to received damages for any sub-breach.


IN WITNESS WHERE OF the said parties have set their hands and seals this 31-1-2014.

WITNESS

1. 
2. 




EXECUTIVE ENGINEER
Tubewells Division No. I
HALA



Assistant Accountant
District Accounts Officer Hyderabad

Comparative Statement showing the standard Bids Documents received on 20-1-2014 for the work Construction of Pumping Station, Making Direct Disposal Arrangement, Earth Work for Leading Channel, Village Road Bridge, Water Course Aqueduct and Inlets for Surface Drainage Scheme Deh Dethki in U.C Shahr Mir Raho Taluka New Saeed Abad District Matiyari

| S# | Discription | BOQ Amount | M/S Jamali & Brothers | | M/S Mumtaz & Co. | | M/S Sheer Muhammad Mugheri & Co. | |
|--------|---------------------------------------|------------------|-----------------------|-------------------|------------------|-------------------|----------------------------------|-------------------|
| | | | Percentage Above | Amount | Percentage Above | Amount | Percentage Above | Amount |
| PART-A | Construction of Pumping Station | 9,045,151 | 21.45% above | 10,985,336 | 22.50% above | 11,060,310 | 23.25% above | 11,148,149 |
| PART-B | Making Direct Disposal Arrangement | 1,301,092 | 21.45% above | 1,580,176 | 22.50% above | 1,593,838 | 23.25% above | 1,603,596 |
| PART-C | Earth Work for Leading Channel (6 RD) | 2,638,094 | 21.45% above | 3,203,965 | 22.50% above | 3,231,665 | 23.25% above | 3,251,451 |
| PART-D | Construction of Village Road Bridge | 2,488,319 | 21.45% above | 3,022,063 | 22.50% above | 3,048,191 | 23.25% above | 3,066,853 |
| PART-E | Construction of Water Course Aqueduct | 1,835,314 | 21.45% above | 2,228,989 | 22.50% above | 2,248,260 | 23.25% above | 2,262,024 |
| PART-F | Construction of Inlets (4 Nos.) | 932,140 | 21.45% above | 1,132,084 | 22.50% above | 1,141,871 | 23.25% above | 1,148,863 |
| | | Total Rs. | | 22,152,613 | | 22,344,135 | | 22,480,936 |

15% above

AS PER ESTIMATE

Schedul Items Rs.18240110/-
 (+) Cartage Rs.1043343/-
 Estimate Cost **Rs. 19283453/-**

Analysis

Schedul -B Rs.18240110/
 (+) 20.45% above Rs.3912503/-
 Tender Cost **Rs. 22152613/-**
 (-) Estimate Cost Rs.19283453/-
 Difference Rs.2869160/-

2869160 / 19283453 X 100 = 14.87% above Estimate Cost

Remarks:- The Rates quoted by M/S Jamali & Brothers Quetta are found lowest, the Tender cost of lowest bidder worked out **Rs.22,152,613/-** in red ink are lowest and reasonable. Hence recommended for approval.

The rates quoted by M/S Jamali & Brothers Part: C & D are lowest by project. Direct sup (NCC) Chheda/Baluchistan = 10% above. 10% above. 10% above. 10% above.

Sec. Comm. 10%

CHIEF ENGINEER
 Irrigation Development
 Hyderabad.

PROJECT DIRECTOR
 SCARP (North Rahr)
 Shaheed Benazirabad

EXECUTIVE ENGINEER
 Tube Wells Division No.1
 H.A.L.A.

Technical Officer
 Irrigation Development
 Hyderabad

EHSAN-UR-REHMAN
 Divisional Accounts Officer
 Tube Wells Division No.1
 H.A.L.A.

(INTEGRITY PACT)
DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC, PAYABLE BY
CONTRACTORS
(For Contracts Worth Rs:10.00 Million or More)

Contact No:01 Dated:20/1/2014

Contract Value: 22.153 Million

Contract Title: Construction of Pumping Station, Making Direct Disposal Arrangement, Earth Work for Leading Channel, Village Road Bridge, Water Course Aqueduct and Inlets For Surface Drainage Scheme Deh Dethki in U.C Shahmir Raho Taluka New Saeedabad District Matiari


M/S Jamali & Brothers hereby declares that it has not obtained or induced the procurement of any contract, right interest, privilege or orther obligation of benefit from Government of Sindh or any administrative subdivision or agency thereof or any other entity owned or controlled by it (GOS) through any corrupt business practice.

Without limit in the generality of the foregoing **M/S Jamali & Brothers** represents and warrants that it has fully declared the brokerage, commission, fees etc paid or payable to anyone and not given or agreed to give and shall not give or agree to give to anyone within outside Pakistan either directly or indirectly through any natural or juridical person, including its affiliate agent associate broker consultant director, promoter shareholder sponsor or subsidiary any commission gratification bribe, finder's fee or kickback, whether described as consultation fee or otherwise with the object of obtaining or inducing the procurement of a contract right interest privilege or other obligation or benefit in whatsoever form from Executive Engineer Tubewell Division No:1 Hala except the which has been expressly declared pursuant hereto.

M/S Jamali & Brothers accepts full responsibility and strict liability that it has made and will make full disclosure of all agreements and arrangements with all persons in respect of or related to the transaction with PA and has not taken any action or will not take any action to circumvent the above declaration, representation or warranty.

M/S Jamali & Brothers accepts full responsibility and strict liability for making any false declaration, not making full disclosure misrepresenting facts or taking any action likely to defeat the purpose of this declaration representation and warranty. It agrees hat any contract right, interest privilege or other obligation or benefit obtained or procured as aforesaid shall without prejudice to any other rights and remedies available to PA under any law contract or other instrument be voidable at the option of PA.

Notwithstanding any rights and remedies exercised by PA in this regards **M/S Jamali & Brothers** agrees to indemnify PA for any loss or damage incurred by it on account of its corrupt business practices and further pay compensation to PA in an amount equivalent to ten time the sum of any commission gratification, bribe, finder's fee or kickback given by **M/S Jamali & Brothers** as aforesaid for the purpose of obtaining or inducing the procurement of any contract right, interest, privilege or other obligation of benefit in whatsoever form from PA.


EXECUTIVE ENGINEER
Tubewell Division No. 1
HALA




NAME OF WORK :- CONSTRUCTION OF PUMPING STATION FOR SURFACE DRAINAGE SCHEME IN DEH DETHKI U.C SHAHMEER RAHO TALUKA NEW SAEEDABAD DISTRICT MATIARI

PART -A BILL OF QUANTITY

| S # | Description | Qty: | Rate | Unit | Amount |
|-----|---|--------------|-----------|--------|-----------|
| 1 | Excavation in foundation of buildings, bridges and other structures i/c dag, belling dressing, refilling around structure with excavated earth watering and ramming lead up to one chain and lift up to 5ft: | 171,000 Cft | 3,176.25 | %0 Cft | 543,139 |
| 2 | Extra for wet earth work. (GSS-2012, P-3, Item-15) | 136,800 Cft | 1058.75 | %0 Cft | 144,837 |
| 3 | Rehandling of earth work. b) Up to lead of 50 ft: (GSS\2012, P-3, Item-9(b). (02 Times) | 153,900 Cft | 2117.5 | %0 Cft | 325,883 |
| 4 | Cement concrete plain i/c placing compacting, finishing and curing complete (i/c screening and washing of stone aggregate without shuttering). i) Ratio 1:4:8. (GSS-2012, P-15, Item-56(i). | 2,198 Cft | 11,288.75 | % Cft | 248,127 |
| 5 | Erection and removal of centering for R.C.C or plain cement concrete works of partial wood (2nd class) a) Vertical. (GSS-2012, P-17, Item-19(a). | 406 Sft: | 7,000.00 | % Sft: | 28,420 |
| 6 | Reinforced cement concrete work i/c all labour and material except the cost of steel reinforcement and its labour for bending and binding which will be paid separately. This rate also includes all kinds of forms, molds, lifting shuttering, curing, rendering and finishing and exposed surface (i/c screening and washing of shingle). a) R.C work in roof, slab, beams, Columns, rafts, lintels and other structure members laid in site or percast laid in position. i) Ratio 1:2:4 90Lbs , cement sand 4Cft Shingle 1/8" to 1/4". | 5,026 Cft | 337 | P. Cft | 1,693,902 |
| 7 | Fabrication of mild steel reinforcement for cement concrete i/c cutting, bending laying in position making joints and fastenings i/c cost of binding wire (also includes removal of rust from bars (b) using Tar Bars. (GSS-2012, P-16, Item-8(b) | 314,151 Cwt: | 5,001.70 | P.Cwt: | 1,571,289 |
| 8 | Pacca bricks work other than building i/c striking of joints upto 20 ft: height in cement sand mortar 1:5 (GSS-2012. P- 21, I-7(d) | 610 Cft | 12,574.38 | % Cft | 76,729 |

| S # | Description | Qty: | Rate | Unit | Amount |
|-----|--|------------|---------|--------|---------|
| 9 | Cement Plaster 1:6 up to 20' height. b) 3/4" thick. (GSS-2004, P-58, Item-13 (c). | 1,528 Sft: | 2590.5 | % Sft: | 39,583 |
| 10 | Cement Plaster 1:2 up to 20' height. b) 1/2" thick. (GSS-2012, P-51, Item-10(b). | 1,528 Sft: | 2344.59 | % Sft: | 35,825 |
| 11 | White washing. (c) Three coats. (GSS-2012, P-53, Item-26(c). | 1,528 Sft: | 829.95 | % Sft: | 12,682 |
| 12 | Distempering (c) Three coats. (GSS- 2012, P-53, Item-24(c). | 1,528 Sft: | 1079.65 | % Sft | 16,497 |
| 13 | Supplying and fixing steel grated door with 1/16" thick sheeting i/c angle iron frame 2"x2"x3/8" and 3/4" square bars 4" c/c with locking arrangement . (GSS-2012, P-91, Item-24). | 108 Sft: | 726.72 | P.Sft: | 78,486 |
| 14 | Painting new surfaces:- (c) preparing surface and painting doors and windows any type (including edges). Three Coats. (GSS-2012, P-69, Item-5(c). | 216 Sft: | 2116.41 | % Sft: | 4,571 |
| 15 | Supplying and fixing in position iron steel grill of 4"x1/4" size flate iron of approved design i/c painting 3 coats etc. complete weight not be less than 3-7Lbs:/Sq: of finishing grill. (GSS-2012, P-92, Item-26). | 216 Sft: | 180.5 | P.Sft: | 38,988 |
| 16 | Boring for Tubewell in all water bearing, soils from ground level up to 100' or 30.50 meter depth i/c sinking and with drawing. (a) 200 mm. (8" dia). (PHES-2012, P-41, Item-1) (a) | 640 Rft: | 535 | P.Rft: | 342,400 |
| 17 | Supplying M.S bail plug (PHES-2012,part-VI, Vol-IV 2012, P-43 Item 8(b). | 8 Nos. | 2607 | Each | 20,856 |
| 18 | Supplying and fixing local make coir stainer of approved quality complete. (b) for 150 mm. (6' dia). (PHES-2012, P-44, Item-10(b). | 240 Rft: | 647 | P.Rft: | 155,280 |
| 19 | Supplying and installing M.S blind pipe 3/16" thich (5 mm.) of best and approved quality and make including necessary socket etc. complete. (d) for 150 mm. (6" dia) blind pipe. (PHES-2012, P-44, Item-11(b). | 400 Rft: | 762.5 | P.Rft: | 305,000 |

| S # | Description | Qty: | Rate | Unit | Amount |
|--------------------|--|-------------|----------|---------|------------------|
| 20 | Full hire charges of pumping set per day inclusive of the wages of driver and assistant fuel or electric energy plate form required for placing pumps etc. at lower depths with suction and delivery pipes for pumping out water found at various depths from trenches including the cost of erection and dismantling after completion of the job (iii) Hire charges of pumping set above 10 H.P pumping out water from 20" deep trench. | 600 Days | 2,000.00 | P.Day | 1,200,000 |
| 21 | NOTE:- For working the pump beyond 8 hours the following payment shall be made, the higher of the pumping set it self being for 24 hours. (i) For pumping set of above 10 H.P. (PHES-2012, P-44, Item-23(i) Note). | 8,400 Hours | 250 | P.Hour | 2,100,000 |
| 22 | Barrow pit excavation undressed lead up to 100'. (a) Ordinary soil. (GSS-2012, P-1, Item-3(a). | 22,500 Cft | 2117.5 | %0Cft | 47,644 |
| 23 | Dressing and Leveling of earth work to designed section ect complete GSS-2012. P-3. I-11 (b) | 22,500 Cft | 187.55 | %0Cft | 4,220 |
| 24 | Wiring for plug point with 1/1.13 (3/029) PVC insulated wire in 20 mm. (3/4") PVC conduit on surface as required. (Electric Schedule-2004, P-2, Item-12). | 6 Points | 669 | P.Point | 4,014 |
| 25 | Wiring for light or fan with 3/0 PVCE ins. wire 3/4" PVC conduct released wall or col. As required (GSS-2012, P-15, I- 124 Electrical | 6 Points | 1130 | P.Point | 6,780 |
| Total Rs :- | | | | | 9,045,151 |


EXECUTIVE ENGINEER
 Public Works Department
 No. 1
 11111


**NAME OF WORK :- MAKING DIRECT DISPOSAL ARRANGEMENT OF PUMPS FOR
SURFACE DRAINAGE SCHEME IN DEH GADALI & PANJMORO JAGEER TALUKA
NEW SAEEDABAD DISTRICT MATIARI**

PART -B

BILL OF QUANTITY

| S # | Description | Qty: | Rate | Unit | Amount |
|-----|--|---------------|----------|-----------|--------|
| 1 | Excavation in foundation of building, bridges and other Structures i/c dag belling dressing refilling around structure with excavated earth watering ramming earth lead up to one chain and lift up to 5 ft: b) In ordinary soil. | 180 Cft | 1,306.80 | %0 Cft | 235 |
| 2 | Cement Concrete plain i/c finishing and currying complete i/c screening and washing of stone aggregate without shuttering. b) Ratio 1:3:6. (GSS-2012, P-17, Item-5h). | 120 Cft | 5,001.70 | % Cft | 6,002 |
| 3 | Pacca brick work other than building i/c striking of joints up to 20' height in cement sand mortar 1:5. (GSS-2012, P-23, Item-7). | 180 Cft | 4,206.40 | % Cft | 7,572 |
| 4 | Cement Plaster 1:5 up to 20' height. b) 1/2" thick. (GSS-2012, P-53, Item-12(b)). | 180 Sft | 548.57 | % Sft: | 987 |
| 5 | Manufacturing and supplying M.S Pipe 12" dia from M.S sheet 3/16" thick sheeting i/c cutting and folding etc. complete (Rate analysis attached). | 20 Rft: | 1,942.96 | P. Rft: | 38,859 |
| 6 | C.I. Bends-45 12" dia with flanged ends with holes including turning and facing of flanges for all sizes. (PHES-2012, P-12, Item-2). | 8 Nos. | 2,100.00 | Each | 16,800 |
| 7 | Reflex valve heavy pattern (test pressure 21.0 kg/Sq or 300 Lbs/Sq: inch) (h) 300 mm 12" dia (PHE-Material-2012,P-10, | 2 Nos. | 4,100.00 | Each | 8,200 |
| 8 | Manufacturing and supplying M.S Reducer 12" x 10" dia from M.S sheet 3/16" thick sheeting i/c cutting and folding etc. complete. (PHES-2012, P- 10, Item- 8) | 2 Nos. | 3,500.00 | Each | 7,000 |
| 9 | Joining C./M.S flanged pipes and specials flanged inside a trench i/c supplying rubber packing as required for joints to a specified pressure etc. complete. 300 mm (12"dia). (PHES-2012, P-35, Item-1). | 10 Joint s | 741.65 | P. Joints | 7,417 |

| | | | | | |
|--------------------|---|------------|----------|---------|------------------|
| 10 | Barrow pit excavation undressed lead up to 100'. (a) Ordinary Soil. (GSS-2012, P-1, Item-3(a). | 12,800 Cft | 847.00 | % 0Cft | 10,842 |
| 11 | Dressing and leveling of earth work to designed section etc complete in Ordinary soil. P-3/I-11 (b) | 12,800 Cft | 87.10 | % 0Cft | 1,115 |
| 12 | Excavation for pipe line in trenches, and pits in soft soil i/c trimming and dressing sides to true alignment and shape levelling of beds of trenches to correct level and grade, cutting joints holes and display traffic, flages and temporary crossings for Non-vehicular lift lead upto 5ft (PHE) 2012, P-60, I-1 | 5,760 Cft | 3,600.00 | % 0 Cft | 20,736 |
| 13 | Providing , Laying, jointing & testing etc complete P.E pipe 12" dia | 480 Rft: | 2,448.60 | P.Rft | 1,175,328 |
| Total Rs :- | | | | | 1,301,092 |



 EXECUTIVE ENGINEER
 Table No. 1
 13.11.12

**NAME OF WORK :- EARTH WORK FOR LEADING CHANNEL/DRAIN
FOR DEH DETHKI U.C SHAHMEER RAHO TALUKA NEW SAEEDABAD
DISTRICT MATIARI**

PART-C

BILL OF QUANTITY

| S# | Description | Qty: | Rate | Unit | Amount |
|--------------------|--|--------------|---------|---------|------------------|
| 1 | Barrow pit excavation undressed lead up to 100'. (a) ordinary soil. (GSS-2012, V-III, Part-II P-01, Item-03(a). | 192,000 Cft: | 2117.50 | %0 Cft: | 406,560 |
| 2 | Carriage of 100 cft / 05 Tons of all materials like stone, aggregate, spawl, surkhi, etc (carriage 03 Miles). | 192,000 Cft: | 407.00 | %Cft: | 781,440 |
| 3 | Earth work excavation in Irrigation Channels, Drains etc Dressed to designed section (a) Ordinary Soil. (GSS-2012, V-III, Part-ii P-01, Item-05 (a). | 348,000 Cft: | 2420.00 | %0 Cft: | 842,160 |
| 4 | Re-handling of earth work (b) up to lead of 50 ft: (GSS-2012,P-2, Item-9) | 261,000 Cft: | 1058.75 | %0 Cft: | 276,334 |
| 5 | Extra for wet earth work. (GSS-2012, V-III, Part-II P-04, Item-15. | 313,200 Cft: | 1058.75 | %0 Cft: | 331,601 |
| Total Rs :- | | | | | 2,638,094 |


EXECUTIVE ENGINEER
 Taluk W&S, Taluk No. 1
 MATIARI



NAME OF WORK CONSTRUCTION OF VILLAGE ROAD CULVERTS OVER LEADING CHANNEL FOR DEH DETHKI U.C SHAHMEER RAHO TALUKA NEW SAEEDABAD DISTRICT MATIARI

PART-D

BILL OF QUANTITY

| Sr. No. | Description | Qty | Rate | Unit | Amount |
|---------|---|------------|-----------|---------|---------|
| 1 | Excavation in foundation of buildings bridges and other structures i/c dag, belling, dressing refilling around structures with excavated earth watering & ramming earth lead up to 5'. b) Ordinary Soil. (GSS-201 | 41,250 Cft | 3,176.25 | %0 Cft: | 131,020 |
| 2 | Re-handling of earth work. b) Up to lead of 50 ft: Item-9, P-2 GS-2012 | 28,875 Cft | 1,058.75 | %0Cft: | 30,571 |
| 3 | Extra for wet earth work. (GSS-2012, P-3, Item-15) | 33,000 Cft | 1,058.75 | %0 Cft: | 34,939 |
| 4 | Erection and removal of centering for R.C.C or plain cement concrete works of partal wood (2nd class) b) Vertical. (GSS-2012, P-19, Item-17 (b). | 264 Sft. | 7,000.00 | %Sft: | 18,480 |
| 5 | Cement concrete plain i/c placing compacting, finishing and curing complete (i/c screening and washing of stone aggregate without shuttering) i) Ratio 1:4:8. (GSS-2012, P-15, Item-5 (i | 1,248 Cft | 11,288.75 | % Cft: | 140,884 |
| 6 | Reinforced cement concrete work i/c all labour and material except the cost of steel reinforcement and its labour for bending and binding which will be paid separately. This rate also includes all kinds of forms, molds, lifting shuttering, curing, renderi | 1,607 Cft | 337.00 | P.Cft: | 541,559 |
| 7 | Fabrication of mild steel reinforcement for cement concrete i/c cutting, bending laying in position making joints and fastenings i/c cost of binding wire (also includes removal of rust from bars. (b) using Tar Bars. | 86.09 Cwt | 5,001.70 | P.Cwt: | 430,593 |
| 8 | Pacca brick work other than building including striking of joints up to 20 feet height in cement sand mortar 1:5. (GSS-2012, P-21, Item-7)(d) | 2,489 Cft | 12,574.38 | % Cft: | 312,976 |
| 9 | Cement Plaster 1:3 up to 20' height. C) 3/4" thick. (GSS-2012, P-51, Item-10(C). | 846 Sft. | 2,795.30 | % Sft: | 23,648 |

| Sr. No. | Description | Qty | Rate | Unit | Amount |
|--------------------|---|------------|----------|---------|------------------|
| 10 | Barrow pit excavation undressed lead up to 100'. a) Ordinary soil. (GSS-2012, P-1, Item-3 (a). | 16,000 Cft | 2,117.50 | %0 Cft: | 33,880 |
| 11 | Dressing and Leveling of earth work to designed section ect complete GSS-2012. P-3. I-11 (b) | 16,000 Cft | 187.55 | %0 Cft: | 3,001 |
| 12 | Boring for Tube well in all water bearing, soils from ground level up to 100' or 30.50 meter depth i/c sinking and with drawing. e) 200 mm. (8" dia). (PHES-2012, P-41, Item-1)(e) | 320 Cft | 535.00 | P.Rft: | 171,200 |
| 13 | Supplying M.S Bail Plug of approved quality d) for 150 mm , (6" dia) (PHES-part-III, Vol-IV 2012, P-42 Item | 4 Nos. | 2,607.00 | Each | 10,428 |
| 14 | Supplying and fixing local make coir stainer of approved quality complete. b) for 150 mm. (6" dia) (PHES-2012, P-44, Item-10 (b). | 120 Rft | 647.00 | P.Rft: | 77,640 |
| 15 | Supplying and installing M.S blind pipe 3/16" thick (5 mm.) of best and approved quality and make including necessary socket etc. complete. b) for 150 mm. (6" dia) blind pipe (PHES-2012, | 200 Rft | 762.50 | P.Rft: | 152,500 |
| 16 | Full hire charges of pumping set per day inclusive of the wages of driver and assistant fuel or electric energy plate form required for placing pumps etc. at lower depths with suction and delivery pipes for pumping out water found at various depths from t | 75 Days | 2,000.00 | P.Day | 150,000 |
| 17 | NOTE:- For working the pump beyond 8 hours the following payment shall be made, the higher of the pumping set it self being for 24 hours. i) For pumping set of above 10 H.P. | 900 Hours | 250.00 | P. Hour | 225,000 |
| Total Rs :- | | | | | 2,488,319 |



 EXECUTIVE ENGINEER
 Tube Well Division No.1
 RAJIV


**NAME OF WORK:- CONSTRUCTION OF WATERCOURSE ACQUEDUCT OVER
LEADING CHANNEL / DRAIN FOR DEH DETHKI U.C SHAHMEER RAHO TALUKA
NEW SAEEDABAD DISTRICT MATIARI**

PART-E

BILL OF QUANTITY

| Sr. No. | Description | Qty | Rate | Unit | Amount |
|--------------|---|-------------|---------|--------|------------------|
| 1 | Providing and casting in site RCC bored piles in class (B) using sulphate resistant cement of diameter 22" dia of 1:1/2:3 Ratio(Market Rate) | 240 Rft | 3730.00 | P. Rft | 895,200 |
| 2 | Steel linear consist of 1/4" thick steel sheet welded in round shape including epoxy painting complete in all respect 22" dia | 10 Rft | 4512.00 | P. Rft | 45,120 |
| 3 | Reinforced cement concrete work i/c all labour and material except the cost of steel reinforcement and its labour for bending and binding which will be paid separately. This rate also includes all kinds of forms, molds, lifting shuttering, curing, rendering | 1074 Cft | 337.00 | P. Cft | 361,938 |
| 4 | Fabrication of mild steel reinforcement for cement concrete i/c cutting, bending laying in position making joints and fastenings i/c cost of binding wire (also includes removal of rust from bars. (GSS-2012 P-16 Item-8 (b)). | 106.575 Cwt | 5001.70 | P. Cwt | 533,056 |
| Total | | | | | 1,835,314 |



EXECUTIVE ENGINEER
 Public Works Department No. 1
 MATIARI

NAME OF WORK:- CONSTRUCTION OF INLETS (4 NOS.) IN DEH DETHKI U.C
SHAHMEER RAHO TALUKA NEW SAEEDABAD DISTRICT MATIARI

PART-F

BILL OF QUANTITY

| S.# | Description | Qty | Rate | Unit | Amount |
|-------------------------|---|----------------|----------|----------|----------------|
| 1 | Excavation in foundation of building, bridges and other Structures i/c dag belling dressing refilling around structure with excavated earth watering ramming earth lead up to one chain and lift up to 5 ft: b) In ordinary soil. (GSS-2012, P-4, Item-18(b). | 990 Cft: | 3176.25 | %0 Cft: | 3,144 |
| 2 | Cement Concrete plain i/c finishing and currying complete i/c screening and washing of stone aggregate without shuttering.b) Ratio 1:3:6. (GSS-2012, P-15, Item-5h). | 186 Cft: | 12595 | % Cft: | 23,379 |
| 3 | Reinforced cement concrete work i/c all labour and material except the cost of steel reinforcement and its labour for bending and binding which will be paid separately. This rate also includes all kinds of forms, molds, lifting shuttering, curing, renderi | 401 Cft: | 337 | P.Cft: | 134,969 |
| 4 | Fabrication of mild steel reinforcement for cement concrete i/c cutting, bending laying in position making joints and fastenings i/c cost of binding wire (also includes removal of rust from bars. (b) using Tar Bars. | 14.304 Cwt | 5001.7 | P.Cwt: | 71,542 |
| Total Rs:- | | | | | 233,035 |
| For 4 Nos Inlets | | 233,035 | x | 4 | 932,140 |


EXECUTIVE ENGINEER
 Tube Well Division No. 1
 RAJALPURA

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Tubewells Division No.1 Hala
- 2) PROVINCIAL / LOCAL GOVT./ OTHER Provincial
- 3) TITLE OF CONTRACT Cons: of P. S. D. Disposal, & Op: Quarter S.D S Shahmir Raho
- 4) TENDER NUMBER No.SKP/TWD-I/HALA/03, Dated: 01-01-2014
- 5) BRIEF DESCRIPTION OF CONTRACT _____
- 6) FORUM THAT APPROVED THE SCHEME _____
- 7) TENDER ESTIMATED VALUE 17.458 Million
- 8) ENGINEER'S ESTIMATE 15.209 Million
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 12 Months
- 10) TENDER OPENED ON (DATE & TIME) 20-1-2014 at 3.00 PM
- 11) NUMBER OF TENDER DOCUMENTS SOLD 3 Nos.
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 03 Nos.
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03 Nos.
- 14) BID EVALUATION REPORT already submitted
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/S Jamali & Brothers
- 16) CONTRACT AWARD PRICE 17.458 Million
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1st, 2nd, 3rd EVALUATION BID).
1st M/S Jamali & Brothers
2nd M/S Sher Muhammad Mugheri
3rd M/S Mumtaz & Co.
- 18) METHOD OF PROCUREMENT USED : - (Tick one)

- a) SINGLE STAGE - ONE ENVELOPE PROCEDURE: Domestic/ Local
- b) SINGLE STAGE - TWO ENVELOPE PROCEDURE
- c) TWO STAGE BIDDING PROCEDURE
- d) TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT _____

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

| | |
|-----|-------------------------------------|
| Yes | <input checked="" type="checkbox"/> |
| No | <input type="checkbox"/> |

ii) News Papers
(If yes, give names of newspapers and dates)

| | |
|-----|---|
| Yes | Daily Express dt: 5-1-2014, Daily Ibrat dt: 6-1-2014, Dail The News dt:6-1-2014 |
| No | <input type="checkbox"/> |

22) NATURE OF CONTRACT

| | | | |
|----------------|-------------------------------------|------|--------------------------|
| Domestic/Local | <input checked="" type="checkbox"/> | Int. | <input type="checkbox"/> |
|----------------|-------------------------------------|------|--------------------------|

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

| | | | |
|-----|--------------------------|----|--------------------------|
| Yes | <input type="checkbox"/> | No | <input type="checkbox"/> |
|-----|--------------------------|----|--------------------------|

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

| | | | |
|-----|--------------------------|----|--------------------------|
| Yes | <input type="checkbox"/> | No | <input type="checkbox"/> |
|-----|--------------------------|----|--------------------------|

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?

| | | | |
|-----|--------------------------|----|-------------------------------------|
| Yes | <input type="checkbox"/> | No | <input checked="" type="checkbox"/> |
|-----|--------------------------|----|-------------------------------------|

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?
(Attach copy of the bid evaluation report)

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

| | |
|-----|---|
| Yes | |
| No | ✓ |

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

| | |
|-----|---|
| Yes | ✓ |
| No | |

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

| | |
|-----|---|
| Yes | |
| No | ✓ |

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

| | |
|-----|--|
| Yes | |
| No | |

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

| | | | |
|-----|--------------------------|----|-------------------------------------|
| Yes | <input type="checkbox"/> | No | <input checked="" type="checkbox"/> |
|-----|--------------------------|----|-------------------------------------|

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

| | | | |
|-----|--------------------------|----|--------------------------|
| Yes | <input type="checkbox"/> | No | <input type="checkbox"/> |
|-----|--------------------------|----|--------------------------|


37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.)?

| | | | |
|-----|--------------------------|----|-------------------------------------|
| Yes | <input type="checkbox"/> | No | <input checked="" type="checkbox"/> |
|-----|--------------------------|----|-------------------------------------|

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

| | |
|-----|---|
| Yes | |
| No | ✓ |

Signature & Official Stamp of
Authorized Officer


ENGINEER
T-103

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save

Reset

OFFICE OF THE EXECUTIVE ENGINEER TUBEWELL DIVISION NO:I

HALA

No:SKP/TWD-I/Hala/ 254
Dated: 31/01/2014

To,

M/S Jamali & Borthers,
Quetta.

AWARD LETTER

Subject: **CONSTRUCTION OF PUMPING STATION, MAKING DIRECT DISPOSAL ARRANGEMENT & OPERATOR QUARTER FOR SURFACE DRAINAGE SCHEME DEH DETHKI IN U.C SHAHMIR RAHO TALUKA NEW SAEEDABAD DISTRICT MATIARI.**

The competent authority has been pleased to award the work at a cost of Rs:17.458 Million (Rs. Seventeen Million Four Hundred Fifty Eight Thousand) after given the rebates. You are therefore directed to furnish the cost of stamp @ of 0.30% of the sanctioned cost to be affixed on the agreement within (03) days from the receipt of this letter.

This is for your information.


**EXECUTIVE ENGINEER
TUBEWELL DIVISION NO:I
HALA**

- 1/- The Project Director SCARP (NR) Shaheed Benazirabad for favour of kind information.
- 2./- The Director (CB) SPPRA, Government of Sindh, Sindh Secretariat No:04 Karachi for favour of kind information.


**EXECUTIVE ENGINEER
TUBEWELL DIVISION NO:I
HALA**

EXECUTIVE ENGINEER TUBEWELL DIVISION NO.I HALA


CONTRACT AGREEMENT

An agreement made this 26 days of 12 in the year Two Thousand Fourteen (2014) between the **Executive Engineer Tubewells Division No.I Hala** here in after called contractors (which expressions shall include their successors) of the other one part and **M/S Jamali & Brothers** carrying on business under the part and style of by their **Proprietor Mr. Allah Bux Jamali** (which expressions shall include their successors and assigns of the said firm and heirs executors, administrators and assigns of the said individual partners of the said firm) after other part.

WHERE AS the **Executive Engineer Tubewells No.I Hala** has accepted the Contractors tender here-with annexed and for the work **Construction of Pumping Station, Making Direct Disposal arrangement, & Operator Quarter For Surface Drainage Scheme Delh Dethki in U.C Shahmir Raho Taluka New Saeedabad District Matiari** sanctioned amount **Rs.17,457,570/-** and signed by the contractors, after having made them successfully aqueduct with its meaning and where as the contractors have already deposit with the Executive Engineer Tubewells Division No.I Hala sum amount **Rs. 305,000/= dated: 16-1-2014, for 2% earnest money** for the above mentioned work. **Security deposit Rs. Balance 3% security deposit will be deducted from running bill.** Vide challan No. Nil in addition earnest money Rs.Nil and given to the Executive Engineer Tubewells Division No.I Hala a lien over such sum as security for the due fulfillment of contract **this agreement witness** that the Executive Engineer Tubewells Division No.I Hala and the contractors shall respectively well truly carry out and fulfill the contract and abide by all the term and conditions of the afore said specification of the tender.

The contractors do hereby bind them solves, their heirs, successors / legal representative and assignees to pay to the Executive Engineer Tubewell Division No.I Hala a **sum of Rs. 305,000/-** by way and case of the breach of any of the terms and conditions of the contracts including the mentioned in the tender without prejudice to the right of the Executive Engineer Tubewells Division No.I Hala to received damages for any sub-breach.

IN WITNESS WHERE OF the said parties have set their hands and seals this 31-1-2014.




WITNESS

- 1.
- 2.

EXECUTIVE ENGINEER
Tubewells Division No. I
HALA

Assistant Accountant
District Accounts Officer Hyderabad



Comparative Statement showing the standard Bids Documents received on 20-1-2014 for the work Construction of Pumping Station, Making Direct Disposal Arrangement, and Operator Quarter for Surface Drainage Scheme Deh Dethki in U.C Shahmir Raho Taluka New Saeed Abad District Matlari

| S# | Discription | BOQ Amount | M/S Jamali & Brothers | | M/S Sheer Muhammad Mughert & Co. | | M/S Mumtaz & Co. | |
|---------|------------------------------------|------------------|-----------------------|-------------------|----------------------------------|-------------------|------------------|-------------------|
| | | | Percentage Above | Amount | Percentage Above | Amount | Percentage Above | Amount |
| PART-A | Construction of Pumping Station | 12,045,151 | 19.50%above | 14,393,955 | 21.25%above | 14,604,746 | 22.10%above | 14,707,129 |
| PART-B | Making Direct Disposal Arrangement | 1,353,895 | 19.50%above | 1,617,905 | 21.25%above | 1,641,598 | 22.10%above | 1,653,106 |
| PART -C | Construction of Operator Quarter | 1,209,799 | 19.50%above | 1,445,710 | 21.25%above | 1,466,881 | 22.10%above | 1,477,165 |
| | | Total Rs. | | 17,457,570 | | 17,713,225 | | 17,837,400 |

15% above

Analysis

AS PER ESTIMATE
 Schedul Items Rs.14608845/-
 (+) Cortage Rs.632770/
 Estimate Cost Rs. 15241615/-

Schedul-B Rs.14608845/
 (+) 19.50%above Rs.2848725/-
 Tender Cost **Rs.17457570**
 (-) Estimate Cost Rs.15241615/-
 Difference Rs.2215955/-

2215955 / 15241615 X 100 = 14.53% above Estimate Cost

The rates quoted by M/S Jamali & Brothers Govt. Contract are as under:-
 by Project Directly Govt (M/S) =
 = Highest Bidder not checked =
 = Being Govt. =
 = Being Govt.

Remarks:- The Rates quoted by M/S Jamali & Brothers Quetta are found lowest, the Tender cost of lowest bidder worked out Rs.17,457,570/-, in red ink are lowest and reasonable. Hence recommended for approval.

(Signature)
EXECUTIVE ENGINEER
 Tube Wells Division No. I
 H.A.L.A

(Signature)
Technical Officer
 Irrigation Development
 Hyderabad.

(Signature)
PROJECT DIRECTOR
 SCARP (Rehri)
 Shaheed Benazirabad

(Signature)
CHIEF ENGINEER
 Irrigation Development
 Hyderabad.

(Signature)
ERSANULLAH BERMAN
 Divisional Accounts Officer
 Tube Wells Division No. I
 H.A.L.A

(INTEGRITY PACT)
DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC, PAYABLE BY
CONTRACTORS
(For Contracts Worth Rs:10.00 Million or More)

Contact No:02 Dated:20/1/2014

Contract Value: 17.458 Million

Contract Title: Construction of Pumping Station, Making Direct Disposal arrangement, & Operator Quarter For Surface Drainage Scheme Deh Dethki in U.C Shalmir Raho Taluka New Saeedabad District Matiari


M/S Jamali & Brothers hereby declares that it has not obtained or induced the procurement of any contract, right interest, privilege or other obligation of benefit from Government of Sindh or any administrative subdivision or agency thereof or any other entity owned or controlled by it (GOS) through any corrupt business practice.

Without limit in the generality of the foregoing **M/S Jamali & Brothers** represents and warrants that it has fully declared the brokerage, commission, fees etc paid or payable to anyone and not given or agreed to give and shall not give or agree to give to anyone within outside Pakistan either directly or indirectly through any natural or juridical person, including its affiliate agent associate broker consultant director, promoter shareholder sponsor or subsidiary any commission gratification bribe, finder's fee or kickback, whether described as consultation fee or otherwise with the object of obtaining or inducing the procurement of a contract right interest privilege or other obligation or benefit in whatsoever form from Executive Engineer Tubewell Division No:1 Hala except the which has been expressly declared pursuant hereto.

M/S Jamali & Brothers accepts full responsibility and strict liability that it has made and will make full disclosure of all agreements and arrangements with all persons in respect of or related to the transaction with PA and has not taken any action or will not take any action to circumvent the above declaration, representation or warranty.

M/S Jamali & Brothers accepts full responsibility and strict liability for making any false declaration, not making full disclosure misrepresenting facts or taking any action likely to defeat the purpose of this declaration representation and warranty. It agrees hat any contract right, interest privilege or other obligation or benefit obtained or procured as aforesaid shall without prejudice to any other rights and remedies available to PA under any law contract or other instrument be voidable at the option of PA.

Notwithstanding any rights and remedies exercised by PA in this regards **M/S Jamali & Brothers** agrees to indemnify PA for any loss or damage incurred by it on account of its corrupt business practices and further pay compensation to PA in an amount equivalent to ten time the sum of any commission gratification, bribe, finder's fee or kickback given by **M/S Jamali & Brothers** as aforesaid for the purpose of obtaining or inducing the procurement of any contract right, interest, privilege or other obligation of benefit in whatsoever form from PA.



EXECUTIVE ENGINEER
Tubewell Division No. 1
HALA



| S # | Description | Qty: | Rate | Unit | Amount |
|-----|---|--------------|-----------|--------|-----------|
| 7 | Fabrication of mild steel reinforcement for cement concrete i/c cutting, bending laying in position making joints and fastenings i/c cost of binding wire (also includes removal of rust from bars (b) using Tar Bars. (GSS-2012, P-16, Item-8(b)) | 314.151 Cwt: | 5,001.70 | P.Cwt: | 1,571,289 |
| 8 | Pacca bricks work other than building i/c striking of joints upto 20 ft: height in cement sand mortar 1:5 (GSS-2012, P- 21, 1-7(d)) | 610 Cft | 12,574.38 | % Cft | 76,729 |
| 9 | Cement Plaster 1:6 up to 20' height. b) 3/4" thick. (GSS-2004, P-58, Item-13 (c). | 1,528 Sft: | 2590.5 | % Sft: | 39,583 |
| 10 | Cement Plaster 1:2 up to 20' height. b) 1/2" thick. (GSS-2012, P-51, Item-10(b). | 1,528 Sft: | 2344.59 | % Sft: | 35,825 |
| 11 | White washing. (c) Three coats. (GSS-2012, P-53, Item-26(c). | 1,528 Sft: | 829.95 | % Sft: | 12,682 |
| 12 | Distempering (c) Three coats. (GSS 2012, P-53, Item-24(c). | 1,528 Sft: | 1079.65 | % Sft | 16,497 |
| 13 | Supplying and fixing steel grated door with 1/16" thick sheeting i/c angle iron frame 2"x2"x3/8" and 3/4" square bars 4" c/c with locking arrangement . (GSS-2012, P-91, Item-24). | 108 Sft: | 726.72 | P.Sft: | 78,486 |
| 14 | Painting new surfaces:- (c) preparing surface and painting doors and windows any type (including edges). Three Coats. (GSS-2012, P-69, Item-5(c). | 216 Sft: | 2116.41 | % Sft: | 4,571 |
| 15 | Supplying and fixing in position iron steel grill of 4"x1/4" size flate iron of approved design i/c painting 3 coats etc. complete weight not be less than 3-7Lbs/Sq: of finishing grill. (GSS-2012, P-92, Item-26). | 216 Sft: | 180.5 | P.Sft: | 38,988 |
| 16 | Boring for Tubewell in all water bearing, soils from ground level up to 100' or 30.50 meter depth i/c sinking and with drawing. (a) 200 mm. (8" dia). (PHES-2012, P-41, Item-1) (a) | 640 Rft: | 535 | P.Rft: | 342,400 |

| S # | Description | Qty: | Rate | Unit | Amount |
|-----|--|-------------|----------|---------|-----------|
| 17 | Supplying M.S bail plug (PHES-2012,part-VI, Vol-IV 2012, P-43 Item 8(b). | 8 Nos. | 2607 | Each | 20,856 |
| 18 | Supplying and fixing local make coir stainer of approved quality complete. (b) for 150 mm. (6' dia). (PHES-2012, P-44, Item-10(b). | 240 Rft: | 647 | P.Rft: | 155,280 |
| 19 | Supplying and installing M.S blind pipe 3/16" thick (5 mm.) of best and approved quality and make including necessary socket etc. complete. (d) for 150 mm. (6" dia) blind pipe. (PHES-2012, P-44, Item-11(b). | 400 Rft: | 762.5 | P.Rft: | 305,000 |
| 20 | Full hire charges of pumping set per day inclusive of the wages of driver and assistant fuel or electric energy plate form required for placing pumps etc. at lower depths with suction and delivery pipes for pumping out water found at various depths from trenches including the cost of erection and dismantling after completion of the job. (iii) Hire charges of pumping set above 10 H.P pumping out water from 20' deep trench. (PHES-2012, P-77, Item-23- (ii). | 600 Days | 2,000.00 | P.Day | 1,200,000 |
| 21 | NOTE:- For working the pump beyond 8 hours the following payment shall be made, the higher of the pumping set it self being for 24 hours. (i) For pumping set of above 10 H.P. (PHES-2012, P-44, Item-23(i) Note). | 8,400 Hours | 250 | P.Hour | 2,100,000 |
| 22 | Barrow pit excavation undressed lead up to 100'. (a) Ordinary soil. (GSS-2012, P-1, Item-3(a). | 22,500 Cft | 2117.5 | %0Cft | 47,644 |
| 23 | Dressing and Leveling of earth work to designed section ect complete GSS-2012. P-3. 1-11 (b) | 22,500 Cft | 187.55 | %0Cft | 4,220 |
| 24 | Wiring for plug point with 1/1.13 (3/029) PVC insulated wire in 20 mm. (3/4") PVC conduit on surface as required. (Electric Schedule-2004, P-2, Item-12). | 6 Points | 669 | P.Point | 4,014 |

| S # | Description | Qty: | Rate | Unit | Amount |
|--------------------|--|----------|-----------|---------|-------------------|
| 25 | Wiring for light or fan with 3/0 PVCE ins. wire 3/4" PVC conduct released wall or col. As required (GSS-2012, P-15, I- 124 Electrical | 6 Points | 1130 | P.Point | 6,780 |
| 26 | Supplying Generator 100 KVA | 1 No | 3,000,000 | Each | 3,000,000 |
| Total Rs :- | | | | | 12,045,151 |


EXECUTIVE ENGINEER
Public Works Department, Government of Karnataka
100, 101, 102, 103, 104, 105, 106, 107, 108, 109, 110, 111, 112, 113, 114, 115, 116, 117, 118, 119, 120, 121, 122, 123, 124, 125, 126, 127, 128, 129, 130, 131, 132, 133, 134, 135, 136, 137, 138, 139, 140, 141, 142, 143, 144, 145, 146, 147, 148, 149, 150, 151, 152, 153, 154, 155, 156, 157, 158, 159, 160, 161, 162, 163, 164, 165, 166, 167, 168, 169, 170, 171, 172, 173, 174, 175, 176, 177, 178, 179, 180, 181, 182, 183, 184, 185, 186, 187, 188, 189, 190, 191, 192, 193, 194, 195, 196, 197, 198, 199, 200

NAME OF WORK :- ~~XXXXXXXXXXXXXXXXXXXX~~ MAKING DIRECT DISPOSAL ARRANGEMENT OF PUMPS FOR SURFACE DRAINAGE SCHEME IN DEH GADALI & PANJMORO JAGEER TALUKA NEW SAEEDABAD DISTRICT MATIARI

PART -B

BILL OF QUANTITY

| S# | Description | Qty: | Rate | Unit | Amount |
|----|--|---------------|----------|-----------|--------|
| 1 | Excavation in foundation of building, bridges and other Structures i/c dag helling dressing refilling around structure with excavated earth watering ramming earth lead up to one chain and lift up to 5 ft. b) In ordinary soil. | 180 Cft | 1,306.80 | %0 Cft | 235 |
| 2 | Cement Concrete plain i/c finishing and currying complete i/c screening and washing of stone aggregate without shuttering. b) Ratio 1:3:6. (GSS-2012, P-17, Item-5h). | 120 Cft | 5,001.70 | % Cft | 6,002 |
| 3 | Pacca brick work other than building i/c striking of joints up to 20' height in cement sand mortar 1:5. (GSS-2012, P-23, Item-7). | 180 Cft | 4,206.40 | % Cft | 7,572 |
| 4 | Cement Plaster 1:5 up to 20' height. b) 1/2" thick (GSS-2012, P-53, Item-12(b)). | 180 Sft | 548.57 | % Sft: | 987 |
| 5 | Manufacturing and supplying M.S Pipe 12" dia from M.S sheet 3/16" thick sheeting i/c cutting and folding etc. complete (Rate analysis attached). | 20 Rft: | 1,942.96 | P. Rft: | 38,859 |
| 6 | C.I. Bends 45 12" dia with flanged ends with holes including turning and facing of flanges for all sizes. (PHES-2012, P-12, Item-2). | 8 Nos. | 2,100.00 | Each | 16,800 |
| 7 | Reflex valve heavy pattern (test pressure 21.0 kg/Sq or 300 Lbs/Sq: inch) (h) 300 mm 12" dia (PHE-Material-2012,P-10, | 2 Nos. | 4,100.00 | Each | 8,200 |
| 8 | Manufacturing and supplying M.S Reducer 12" x 10" dia from M.S sheet 3/16" thick sheeting i/c cutting and folding etc. complete. (PHES-2012, P- 10, Item- 8) | 2 Nos. | 3,500.00 | Each | 7,000 |
| 9 | Joining C.I/M.S flanged pipes and specials flanged inside a trench i/c supplying rubber packing as required for joints to a specified pressure etc. complete. 300 mm (12" dia). (PHES-2012, P-35, Item- | 14 Joint s | 741.65 | P. Joints | 10,383 |

| | | | | | |
|------------|--|------------|----------|--------|-----------|
| 10 | Barfoly pit excavation undressed lead up to 100' (a) Ordinary Soil. (GSS-2012, P-1, Item-3(a). | 12,800 Cft | 847.00 | % OCft | 10,842 |
| 11 | Dressing and leveling of earth work to designed section etc complete in Ordinary soil. P-3/ I-11 (b) | 12,800 Cft | 87.10 | % OCft | 1,115 |
| 12 | Excavation for pipe line in trenches, and pits in soft soil i/c trimming and dressing sides to true alignment and shape levelling of beds of trenches to correct level and grade, cutting joints holes and display traffic, flags and temporary crossings for Non-vehicular lift lead upto 50' (PHE) 2012, P-60, I-1 | 6,000 Cft | 3,600.00 | % Cft | 21,600 |
| 13 | Providing, Laying, jointing & testing etc complete P.E pipe 12" dia | 500 Rft | 2,448.60 | P.Rft | 1,224,300 |
| Total Rs:- | | | | | 1,353,895 |

[Signature]
 EXECUTIVE ENGINEER
 Tube Well Dept. No. 1
 H.A. S.

NAME OF WORK:- CONSTRUCTION OF OPERATOR QUARTER ALONG WITH PUMPING STATION IN SURFACE DRAINAGE OF DEH DETUKI IN U.C. SHAHMEER RAO TALUKA NEW SAHEEDABAD DISTRICT MATIARI

PART C

BILL OF QUANTITY

| Sr. No. | Description | Qty | Rate | Unit | Amount |
|---------|--|---------|----------|------|---------|
| 1 | Excavation in foundation of building bridges & other structure i/c dag belling dressing refiling around structure with excavated earth watering & refarming lead upto one chain and lift upto 5' ft. | 2029 CR | 3176.25 | % CR | 6,445 |
| 2 | Cement concrete plain i/c planning compacting finishing and curing complete i/c screening washing of stone aggregate without shuttering 1:3:6 | 792 CR | 12959.00 | % CR | 102,682 |
| 3 | Pacca brick work in foundation and plinth in cement sand mortar ratio 1:6 | 776 CR | 11948.36 | % CR | 92,680 |
| 4 | Damp Proof Course with cement sand and shingle concrete 1:2:4 i/c of cost of asphaltic mixture. C) 3" thick | 135.50 | 4982.18 | % SR | 6,714 |
| 5 | Pacca brick work in ground floor in cement sand mortar 1:5 (i/c striking of joints) | 1307 CR | 12674.36 | % CR | 165,612 |
| 6 | Filling watering and ramming earth in floor with surplus earth from foundation lead one chain and lift upto 5' | 409 CR | 1512.50 | % CR | 619 |
| 7 | Filling watering and ramming earth under floor new depth (Excavated from outside) lead upto one chain and lift upto 5' | 200 CR | 3630.00 | % CR | 725 |
| 8 | Cement concrete plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate without shuttering 1:4:8 | 419 CR | 11288.75 | % CR | 47,243 |

| Sr. No | Description | Qty | Rate | Unit | Amount |
|--------|---|----------|---------|-------|---------|
| 9) | Reinforced cement concrete work i/c all labour and material except the cost of steel reinforcement and its labour for bending and binding which will be paid separately. This rate also includes all kinds of forms, molds, lifting shuttering, curing, rendering and finishing and exposed surface (i/c screening and washing of shingle). a) R.C work in roof, slab, beams, columns,rafts, lintels and other structural members laid in site or precast laid in position. i) Ratio 1:2:4 90Lbs: cement sand 4Cft shingle 1/8" to 1/4". (GSS-2012, P-16, Item-6)(i) | 535 Cft | 337.00 | P.Cft | 180,409 |
| 10 | Fabrication of mild steel reinforcement for cement concrete i/c cutting bending laying in position making joints and fastening i/c cost of binding wire and includes removal of rust from bars). | 29 Cwt | 4820.20 | P.Cwt | 138,238 |
| 11 | Cement plaster 1:3 upto 20' height a) 1/2" thick | 1929 Sft | 2344.59 | % Sft | 45,222 |
| 12 | Providing and laying 3" thick topping cement concrete (1:2:4) including surface finishing and dividing into panels. | 408 Sft | 4411.82 | % Sft | 18,017 |
| 13 | Cement pointing struck joints on walls b) Ratio 1:3 | 1379 Sft | 121.58 | % Sft | 1,677 |
| 14 | Providing gray cement skirting of dado 3/8" thick i/c rounding of corners and straightening of top edges and finishing to smooth surface after plastering. C) 1:3 Cement sand mortar. | 34 Sft | 2276.27 | % Sft | 77,780 |
| 15 | Providing & fixing in position Doors, windows and ventilator of 2"x2"x1/4" angle iron frame and 1-3/4" thick commercial ply wood veneer shutters of deodar wood (3 ply) on both sides. i/c hold, fasts and one mortice lock. | 106 Set | 933.75 | P.Set | 98,978 |
| 16 | Painting new surface e) Preparing surface and painting of doors and windows any type (i/c edge three coats. | 318 Sft | 2743.14 | % Sft | 8,723 |

| Sl. No | Description | Qty | Rate | Unit | Amount |
|--------|--|----------|---------|-------|--------|
| 17 | Primary coat of chalk under distemper | 1929 Sft | 442.75 | % Sft | 8,540 |
| 18 | Distemping c) three Coats | 1929 Sft | 1079.65 | % Sft | 20,824 |
| 19 | White washing c) three Coats | 295 Sft | 829.95 | % Sft | 2,447 |
| 20 | Dry Brick of edge paying sand grouted i/c preparation of bed by watering ramming and bringing the same to proper camber by 1/2" mud plaster. | 350 Sft | 2607.36 | % Sft | 9,135 |
| 21 | Barow pit excavation undressed upto 100'. a) Ordinary soil. | 1314 Cft | 2117.50 | % Cft | 2,783 |
| 22 | Grouting 4 1/2" dry brick work with cement mortar ratio 1:5 | 350 Sft | 1002.79 | % Sft | 3,513 |
| 23 | Single layer of tiles roofing 9"x4 1/2" laid over 4" earth 1" mud plaster without bhoosa groted with cement sand 1:3 on top of RCC slab provide with 34 Lbs bitument coating sand blinding. | 275 Sft | 5310.35 | % Sft | 14,603 |
| 24 | Khuras of Roof 2'x2'-6" | 3 Nos | 358.68 | Each | 1,076 |
| 25 | Bottom khuras of bricks massonary i/c cement mortar 1:6 ratio 4'x2'x4 1/2" over 3" cement concrete 1:4:8. | 3 Nos | 649.83 | Each | 1,949 |
| 26 | Cost iron rain water down pipe fixed in place excluding heads and shoes but i/c painting and clamp etc. a) 4" dia cost iron down pipe. | 32 Rft | 423.13 | P.Rft | 13,540 |
| 27 | Shoes Bends or off sets for cost iron rain water down pipe i/c fixing and painting. | 6 Nos | 275.11 | Each | 1,651 |
| 28 | Supplying and fixing in position iron steel grill of 3/4"x1/4" size flate iron of approved design i/c painting 3 coats etc, complete weight not be less than 3.7 Lbs/99ft of finished grill. | 36 Sft | 180.50 | P.Sft | 6,498 |


| Sr. No | Description | Qty | Rate | Unit | Amount |
|--------|--|--------|---------|-------|--------|
| 29 | Providing & fixing asquanting tyoe white glazed of flushine cistern with internal fitting & flush pipe with bend and making requisite numbers of holes in was plinth & floor for pipe connections and making good in cement concrete 1:2:4 b) (i) W.C of nat less than 19" clear opening between flushing rims and 3 gallons flushing tank with 4" dia C.I Thimble. | 1 No | 4802.60 | Each | 4,803 |
| 30 | Providing & fixing a C.I trap with 4" dia intel and 4" dia outlets of the approved slab cleaning design with C.I grating with or without a vent arm i/c cost o making requisite number of holes in walls plinth and floor for pipe connection and making good cement concrete 1:2:4 ratio. | 1 No | 1671.58 | Each | 1,672 |
| 31 | Providing and fixing 4" dia C.I soil and vent pipe i/c cutting and fitting and extra painting to match the colour of the buildings. | 30 Rft | 333.29 | P.Rft | 9,999 |
| 32 | Providing and fixing M.S clamps of the approved design to 4" dia pipe sockets i/c the cost of cutting and making good to wall of M.S bolts and nuts built 4" wall i/c pipe distance pieces extra painting to match the colour of buildings. | 3 Nos | 72.16 | Each | 216 |
| 33 | Providing and fixing 4"x4"x4" dia C.I branch of the required degree with access doors rubber washer 1/8" thick bolts and nuts and extra painting to match the colour of building. | 1 No | 270.60 | Each | 271 |
| 34 | Providing and fixing 4"x4" dia C.I branch of the required degree with excess rubber washer 3/8" thick bolts and nuts and extra painting to match the colour of building | 1 No | 224.60 | Each | 225 |
| 35 | Providing and fixing 4"x4" dia C.I branch of the required degree i/c painting to match the colour of building. | 1 No | 201.50 | Each | 202 |
| 36 | Providing and fixing 4" dia C.I Terminal guard i/c extra painting to match the colour of building. | 1 No | 389.70 | Each | 390 |

| No | Description | Qty | Rate | Unit | Amount |
|----|--|----------------------|----------------------------|----------------------|-------------------|
| 37 | Providing G.I. Pipes, specials & clamps etc i/c fixing cutting and fitting complete with & i/c the cost of braking through walls & roof making god etc: with white sink Zink paint with pigment to match the colure of the building and testing with water to a pressure head of 200 feet and heading i) 1/2" dia G.I Pipe (S.I.No. 2012, Item-1 / P-14) | 90 Rft | 73.21 | P.Rft | 6,589 |
| 38 | Providing G.I Pipes and specials etc i/c fixing cutting and fitting complete with and i/c the cost of the cutting trenches upto 2 1/2" feet deep refilling watering ramming and disposal of surplus earth withing one chain and painting 2 coats of bitumen paint to pipes and special after cleaning and hossion cloth soaked in maxphalt i/c composition warapped light pipes head of 200' and handling ii) 3/4" dia G.Pipe | 100 Rft | 86.36 | P.Rft | 8,636 |
| 39 | Supply and fixing in position brass bib cock a) 1/2" dia brass bib cock | 3 Nos | 299.42 | Each | 898 |
| 40 | Providing and fixing fully way gun metal valves with wheels threaded of flanged ends with rubber washer. i) 1/2" dia (Light Pattern) ii) 3/4" dia (Light Pattern) i) 1" dia (Light Pattern) | 1 No 1 No 1 No | 134.42 197.12 260.92 | Each Each Each | 134 197 261 |
| 41 | Providing and laying i/c cutting and fitting C.I pipes in trenches and testing with water to a pressure head of 200 ft. | 32 Rft | 231.61 | P.Rft | 7,412 |
| 42 | Providing and fixing 6"x4" C.C trap with 4" outlet complete with 4" thick 1:2:4 C.C for bed and 1/2" thick cement plaster (1:3) to the kerb C.I grating 6"x6" and C.I over and frame 12"x12" (inside) etc complete. a) C.C Gully trap 6"x4" i) with C.I Cover and frame | 1 No | 1193.17 | Each | 1,193 |

| No | Description | Qty | Rate | Unit | Amount |
|----|--|----------|----------|----------|--------|
| 43 | Providing R.C.C Pipe with collars class "B" and digging the trenches to required depth and fixing in position i/c cutting fitting and jointing with maxphalt composition and cement mortar 1:1 and testing with water perssure to a head of 4' ft: above the top of the highest pipe and rellign with excavated (a) 6" dia (S.I.No. 2, P-23)V-III, Part- V-B | 200 Rft | 162.00 | P.Rft | 32,400 |
| 44 | Construction mainhole or inspection chamber for the required dia of circular sewer and 3'-6" (1067 mm) depth with walls of B.B in cement mortar 1:3 cement plastered 1:3. 1/2" thick inside of walls and 1" (25 mm) thick over benchinbg and channels i/c fixing C.I manhole cover with frame of clear opening (1-1/2' x 1, 1/2' (457 x 457 mm) of 1.75 Cwt (88.9 kg) embedded in plain C.C 1:2:4 and fixing 1" (25 mm) C.C duly painted etc completed as per specification and drawing No. D.P/I of Public Health Circle Southern Zone, (a) 4" to 12" dia 2" x 2" x 3'-6" (S.I.No. 1, P-39) | 1 No | 14748.00 | Each | 14,748 |
| 45 | Wiring for light or fan point with 3/029 PVC insulated wire in 20mm (3/4") PVC conduit recessed in the wall of columns as required. P-15, Item- 124 | 13 Point | 797.00 | P.Point | 10,361 |
| 46 | P/F flush type 2 pin 5 amps S.P plug socket switch and shoe unit on prepared board recessed in wall or columns (S.I.No. 11, P-10) | 4 Point | 83.00 | P. Point | 332 |
| 47 | Providing and fixing A.C one way S.P 5amp switch flush type on 1 gien prepared board. | 13 Nos | 54.00 | Each | 702 |
| 48 | Providing and fixing S.W canpoy block and backli ceiling rose on S.W block | 8 Nos | 98.00 | Each | 784 |
| 49 | Providing and fixing metal board to accommodate mains or sub mains switches and for other similar jobs on surface. | 12 Sft | 932.00 | P.Sft | 11,184 |

P-189

| No | Description | Qty | Rate | Unit | Amount |
|----------|--|-------|---------|------|-----------|
| 50 | Providing and fixing on prepared board iron clad double pole switch fuse with rewirable fuse link carrier 500 volts, grade 30 amp | 3 Nos | 1005.00 | Each | 3,015 |
| 51 | Providing and fixing mild steel bar fan clamp 15.8mm (5/8") dia suitable for R.C.C. roof | 2 Nos | 315.00 | Each | 630 |
| 52 | Erection of ceiling fan i/c wiring of down rod with 1/1.13mm (3/029) PVC fixing of regulator blade canopy etc as required | 2 Nos | 168.00 | Each | 336 |
| 53 | Supplying ceiling fans 58" sweep | 2 Nos | 3185.00 | Each | 6,370 |
| 54 | Providing & fixing 1-40 watt tube light complete with 40 watt 4' long rod choke starter & putty with oilpils components i/c necessary electrical connection and fixing wall ceiling etc complete. | 4 Nos | 496.00 | Each | 1,984 |
| 55 | P/F earthing set with 2" x 2" x 1/2" copper plate buried in ground at a depth of 12" or less if water comes out from the ground level with salt and charcoal, etc i/c making the pit 1/2" deep by excavation of all type of soil with a plate to be connected with No. 8 B.V.G. bare copper wire run in 1/2" G.L. Pipe through from the earth plate upto the metallic electrical accessory i/c providing necessary etc | 1 No | 5236.00 | Each | 5,236 |
| 56 | P/F A.C. ceiling fan regulator on S.W.G. board. | 2 Nos | 150.00 | Each | 300 |
| Total :- | | | | | 1,209,799 |


 EXECUTIVE ENGINEER
 Tube Wells Division No. I
 H.A.S.

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Tubewells Division No.1 Hala
- 2) PROVINCIAL / LOCAL GOVT / OTHER Provincial
- 3) TITLE OF CONTRACT Cons: of R.Bridge, Earthwork, W/C & Inlets S.D.S Shahnir Raho
- 4) TENDER NUMBER No. SKP/TWD-I/HALA/03, Dated: 01-01-2014
- 5) BRIEF DESCRIPTION OF CONTRACT _____
- 6) FORUM THAT APPROVED THE SCHEME _____
- 7) TENDER ESTIMATED VALUE 52.415 Million
46.211 Million
- 8) ENGINEER'S ESTIMATE (For civil works only) _____
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 12 Months
- 10) TENDER OPENED ON (DATE & TIME) 20-1-2014 at 3.00 PM
- 11) NUMBER OF TENDER DOCUMENTS SOLD 3 Nos.
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 03 Nos.
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03 Nos.
already submitted
- 14) BID EVALUATION REPORT (Enclose a copy) _____
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER Mr. Khalid Masood Channa
- 16) CONTRACT AWARD PRICE 52.415 Million
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1st, 2nd, 3rd EVALUATION BID).
1st Mr. Khalid Masood Channa
2nd M/S Sher Muhammad Mugheri
3rd M/S Mumtaz & Co.

18) METHOD OF PROCUREMENT USED :- (Tick one)

- | | | | |
|----|--|-------------------------------------|--------------------------|
| a) | SINGLE STAGE - ONE ENVELOPE PROCEDURE _____ | <input checked="" type="checkbox"/> | Domestic/ Local |
| b) | SINGLE STAGE - TWO ENVELOPE PROCEDURE _____ | <input type="checkbox"/> | <input type="checkbox"/> |
| c) | TWO STAGE BIDDING PROCEDURE _____ | <input type="checkbox"/> | <input type="checkbox"/> |
| d) | TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE _____ | <input type="checkbox"/> | <input type="checkbox"/> |

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS.

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT _____

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

| | |
|-----|-------------------------------------|
| Yes | <input checked="" type="checkbox"/> |
| No | <input type="checkbox"/> |

ii) News Papers
(If yes, give names of newspapers and dates)

| | |
|-----|---|
| Yes | Daily Express dt: 5-1-2014, Daily Ibrat dt: 6-1-2014, Dail The News dt:6-1-2014 |
| No | <input type="checkbox"/> |

22) NATURE OF CONTRACT

| | | | |
|--------------------|-------------------------------------|------|--------------------------|
| Domestic/ Local | <input checked="" type="checkbox"/> | Int. | <input type="checkbox"/> |
|--------------------|-------------------------------------|------|--------------------------|

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

| | | | |
|-----|--------------------------|----|--------------------------|
| Yes | <input type="checkbox"/> | No | <input type="checkbox"/> |
|-----|--------------------------|----|--------------------------|

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

| | | | |
|-----|--------------------------|----|--------------------------|
| Yes | <input type="checkbox"/> | No | <input type="checkbox"/> |
|-----|--------------------------|----|--------------------------|

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?

| | | | |
|-----|--------------------------|----|-------------------------------------|
| Yes | <input type="checkbox"/> | No | <input checked="" type="checkbox"/> |
|-----|--------------------------|----|-------------------------------------|

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?
(Attach copy of the bid evaluation report)

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

| | |
|-----|---|
| Yes | |
| No | √ |

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

| | |
|-----|---|
| Yes | √ |
| No | |

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

| | |
|-----|---|
| Yes | |
| No | √ |

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

| | |
|-----|--|
| Yes | |
| No | |

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

| | | | |
|-----|--------------------------|----|-------------------------------------|
| Yes | <input type="checkbox"/> | No | <input checked="" type="checkbox"/> |
|-----|--------------------------|----|-------------------------------------|

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

| | | | |
|-----|--------------------------|----|--------------------------|
| Yes | <input type="checkbox"/> | No | <input type="checkbox"/> |
|-----|--------------------------|----|--------------------------|


37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.)?

| | | | |
|-----|--------------------------|----|-------------------------------------|
| Yes | <input type="checkbox"/> | No | <input checked="" type="checkbox"/> |
|-----|--------------------------|----|-------------------------------------|

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

| | |
|-----|---|
| Yes | |
| No | √ |

Signature & Official Stamp of
Authorized Officer


~~EXECUTIVE MANAGER~~
T-1, V. Block, Sindh Secretariat No. 1

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save

Reset

OFFICE OF THE EXECUTIVE ENGINEER TUBEWELL DIVISION NO:I

HALA

No:SKP/TWD-I/Hala/255

Dated:31/01/2014

To,

Mr.Khalid Masood Channa,
Shaheed Benazirabad.

AWARD LETTER

Subject: **CONSTRUCTION OF VILLAGE ROAD BRIDGE, , EARTH WORK FOR LEADING CHANNEL, WATER COURSE AQUEDUCT AND INLETS FOR SURFACE DRAINAGE SCHEME DEH DETHKI IN U.C SHAHMIR RAHO TALUKA NEW SAEEDABAD DISTRICT MATIARI.**

The competent authority has been pleased to award the work at a cost of Rs:52.415 Million (Rs. Fifty Two Million Four Hundred Fifteen Thousand) after given the rebates. You are therefore directed to furnished the cost of stamp @ of 0.30% of the sanctioned cost to be affixed on the agreement within (03) days from the receipt of this letter.

This is for your information.

EXECUTIVE ENGINEER
TUBEWELL DIVISION NO:I
HALA

- 1/- The Project Director SCARP (NR) Shaheed Benazirabad for favour of kind information.
- 2/- The Director (CB) SPPRA, Government of Sindh, Sindh Secretariat No:04 Karachi for favour of kind information.


EXECUTIVE ENGINEER
TUBEWELL DIVISION NO:I
HALA

EXECUTIVE ENGINEER TUBEWELL DIVISION NO.I HALA

CONTRACT AGREEMENT

An agreement made this 26 days of 12 in the year Two Thousand Fourteen (2014) between the **Executive Engineer Tubewells Division No.I Hala** here in after called contractors (which expressions shall include their successors) of the other one part and **Mr.Khalid Masood Channa** currying on business under the part and style of by their **Proprietor Mr. Khalid Masood Channa** (which expressions shall include their successors and assigns of the said firm and heirs executors, administrators and assigns of the said individual partners of the said firm) after other part.

WHERE AS the **Executive Engineer Tubewells No.I Hala** as accepted the Contractors tender here-with annexed and for the work **Construction of Village Road Bridge, , Earth Work for Leading Channel, Water Course Aqueduct and Inlets for Surface Drainage Scheme Deh Dethki in U.C Shahmir Raho Taluka New Saeedabad District Matiari** sanctioned amount **Rs.52,415,124/-** and signed by the contractors, after having made them selves fully aqueduct with its meaning and where as the contractors have already deposit with the Executive Engineer Tubewells Division No.I Hala sum amount **Rs. 925,000/= dated: 16-1-2014, for 2% earnest money** for the above mentioned work. **Security deposit Rs. Balance 3% security deposit will be deducted from running bill.**Vide challan No. Nil in addition earnest money Rs.Nil and given to the Executive Engineer Tubewells Division No.I Hala a lien over such sum as security for the due fulfillment of contract No. **this agreement witness** that the Executive Engineer Tubewells Division No.I Hala and the contractors shall respectively well truly carry out and fulfill the contract and abide by all the term and conditions of the afore said specification of the tender.

The contractors do hereby bind them solves, their heirs, successors / legal representative and assignees to pay to the Executive Engineer Tubewell Division No.I Hala a **sum of Rs. 925,000/-** by way and case of the breach of any of the terms and conditions of the contracts including the mentioned in the tender without prejudice to the right of the Executive Engineer Tubewells Division No.I Hala to received damages for any sub-breach.

IN WITNESS WHERE OF the said parties have set their have agreed this 31-1-2014.




WITNESS

1.
2.

EXECUTIVE ENGINEER
Tubewells Division No. I
HALA

Assistant Accountant
Tubewells Accounts Officer Hyderabad



Comprative Statement showing the standardred Bids Documents received on 20-1-2014 for the work Construction of Village Road Bridges, Earth Work for Leading Channel, Water Course Aqueduct and Inlets for Surface Drainage Scheme Deh Dethki in U.C Shahmir Raho Taluka New Saeed Abad District Matari

| S# | Discription | BOQ Amount | | Mr. Khalid Masood Channa | | M/S Sheer Muhammad Mugheri & Co. | | M/S Mumtaz & Co. | |
|------------------|--|------------|------------------|--------------------------|------------------|----------------------------------|------------------|-------------------|------------------|
| | | Amount | Percentage Above | Amount | Percentage Above | Amount | Percentage Above | Amount | Percentage Above |
| PART-A | Construction of Village Road Bridge (7 Nos.) | 17,418,233 | 20.45%above | 20,980,262 | 21.10%above | 21,093,480 | 21.90%above | 21,232,826 | 21.90%above |
| PART-B | Earth Work for Leading Channel (18 RD) | 15,437,757 | 20.45%above | 18,594,778 | 21.10%above | 18,695,124 | 21.90%above | 18,818,626 | 21.90%above |
| PART -C | Construction of Water Course Aqueduct (5 Nos.) | 8,795,815 | 20.45%above | 10,594,559 | 21.10%above | 10,651,732 | 21.90%above | 10,722,098 | 21.90%above |
| PART-D | Construction of Inlets (8 Nos.) | 1,864,280 | 20.45%above | 2,245,525 | 21.10%above | 2,257,643 | 21.90%above | 2,272,557 | 21.90%above |
| Total Rs. | | | | 52,415,124 | | 52,697,979 | | 53,046,107 | |

AS PER ESTIMATE

Schedul Items Rs.43516085/-
 (+) Cortage Rs.2818917/
 Estimate Cost **Rs. 46335002/-**

Analysis

Schedul -B Rs.43516085/
 (+) 20.45%above Rs.8899039/-
 Tender Cost **Rs. 52415124/-**
 (-) Estimate Cost Rs.46335002/-
 Difference Rs.6080122/-
 6080122/46335002X100=13.12%above Estimate Cost

The rates quoted by Mr. Khalid Masood Channa. Cost: Contractor as recommended by Project Director (W) Shikher Bangalore by per check of cost is one half of per bid cost.

Remarks:- The Rates quoted by Mr. Khalid Masood Channa Shaheed Benazirabad are found lowest, the Tender cost of lowest bidder worked out Rs.52,415,124/- in red ink are lowest and reasonable. Hence recommended for approval.

Mumtaz

EXECUTIVE ENGINEER
 Tube Wells Division No.1
 H.A.L.A.

Cher Veerky

Technical Officer
 Irrigation Development
 Hyderabad.

Scanned

PROJECT DIRECTOR
 SCARP (North Rohri)
 Shaheed Benazirabad

CHIEF ENGINEER
 Irrigation Development
 Hyderabad.

EHSAN-UR-RISHMAN
 Divisional Accounts Officer
 Tube Wells Division No.1
 H.A.L.A.

(INTEGRITY PACT)
DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC, PAYABLE BY
CONTRACTORS

(For Contracts Worth Rs:10.00 Million or More)

Contact No:03 Dated:20/1/2014

Contract Value: 52,415 Million

Contract Title: Construction of Village Road Bridge, , Earth Work for Leading Channel, Water Course Aqueduct and Inlets for Surface Drainage Scheme Del Dethki in U.C Shahmir Raho Taluka New Saeedabad District Matiari


Mr. Khalid Masood Channa hereby declares that it has not obtained or induced the procurement of any contract, right interest, privilege or other obligation of benefit from Government of Sindh or any administrative subdivision or agency thereof or any other entity owned or controlled by it (GOS) through any corrupt business practice.

Without limit in the generality of the foregoing **Mr. Khalid Masood Channa** represents and warrants that it has fully declared the brokerage, commission, fees etc paid or payable to anyone and not given or agreed to give and shall not give or agree to give to anyone within outside Pakistan either directly or indirectly through any natural or juridical person, including its affiliate agent associate broker consultant director, promoter shareholder sponsor or subsidiary any commission gratification bribe, finder's fee or kickback, whether described as consultation fee or otherwise with the object of obtaining or inducing the procurement of a contract right interest privilege or other obligation or benefit in whatsoever form from Executive Engineer Tubewell Division No:1 Hala except the which has been expressly declared pursuant hereto.

Mr. Khalid Masood Channa accepts full responsibility and strict liability that it has made and will make full disclosure of all agreements and arrangements with all persons in respect of or related to the transaction with PA and has not taken any action or will not take any action to circumvent the above declaration, representation or warranty.

Mr. Khalid Masood Channa accepts full responsibility and strict liability for making any false declaration, not making full disclosure misrepresenting facts or taking any action likely to defeat the purpose of this declaration representation and warranty. It agrees hat any contract right, interest privilege or other obligation or benefit obtained or procured as aforesaid shall without prejudice to any other rights and remedies available to PA under any law contract or other instrument be voidable at the option of PA.

Notwithstanding any rights and remedies exercised by PA in this regards **Mr. Khalid Masood Channa** agrees to indemnify PA for any loss or damage incurred by it on account of its corrupt business practices and further pay compensation to PA in an amount equivalent to ten time the sum of any commission gratification, bribe, finder's fee or kickback given by **Mr. Khalid Masood Channa** as aforesaid for the purpose of obtaining or inducing the procurement of any contract right, interest, privilege or other obligation of benefit in whatsoever form from PA.


EXECUTIVE ENGINEER
Tubewell Division No:1
Hala



22

**NAME OF WORK CONSTRUCTION OF VILLAGE ROAD CULVERTS OVER LEADING
CHANNEL (7NOS.) FOR DEH DETHKI U.C SHAHMEER RAHO TALUKA NEW
SAEEDABAD DISTRICT MATIARI**


PART-A

BILL OF QUANTITY

| Sr. No. | Description | Qty | Rate | Unit | Amount |
|---------|--|------------|-----------|---------|---------|
| 1 | Excavation in foundation of buildings bridges and other structures i/c dag, belling, dressing refilling around structures with excavated earth watering & ramming earth lead up to 5'. b) Ordinary Soil. (GSS-2012, P-4, Item-18 (b)). | 41,250 Cft | 3,176.25 | %0 Cft: | 131,020 |
| 2 | Re-handling of earth work. b) Up to lead of 50 ft: Item-9, P-2 GS-2012 | 28,875 Cft | 1,058.75 | %0Cft: | 30,571 |
| 3 | Extra for wet earth work. (GSS-2012, P-3, Item-15) | 33,000 Cft | 1,058.75 | %0 Cft: | 34,939 |
| 4 | Erection and removal of centering for R.C.C or plain cement concrete works of partial wood (2nd class) b) Vertical. (GSS-2012, P-19, Item-17 (b)). | 264 Sft. | 7,000.00 | %Sft: | 18,480 |
| 5 | Cement concrete plain i/c placing compacting, finishing and curing complete (i/c screening and washing of stone aggregate without shuttering) i) Ratio 1:4:8. (GSS-2012, P-15, Item-5 (i)). | 1,248 Cft | 11,288.75 | % Cft: | 140,884 |
| 6 | Reinforced cement concrete work i/c all labour and material except the cost of steel reinforcement and its labour for bending and binding which will be paid separately. This rate also includes all kinds of forms, molds, lifting shuttering, curing, rendering and finishing and exposed surface (i/c screening and washing of shingle). a) R.C work in roof, slab, beams, columns, rafts, lintels and other structural members laid in site or pre-cast laid in position. i) Ratio 1:2:4 90Lbs: cement sand 4Cft: shingle 1/8" to 1/4" (GSS-2012, P-16, Item-6). | 1,607 Cft | 337.00 | P.Cft: | 541,559 |

| Sr. No. | Description | Qty | Rate | Unit | Amount |
|---------|--|------------|-----------|---------|---------|
| 7 | Fabrication of mild steel reinforcement for cement concrete i/c cutting, bending laying in position making joints and fastenings i/c cost of binding wire (also includes removal of rust from bars. (b) using Tar Bars. (GSS-2012, P-16, Item-8 (b). | 86.09 Cwt | 5,001.70 | P.Cwt: | 430,593 |
| 8 | Pacca brick work other than building including striking of joints up to 20 feet height in cement sand mortar 1:5. (GSS-2012, P-21, Item-7)(d) | 2,489 Cft | 12,574.38 | % Cft: | 312,976 |
| 9 | Cement Plaster 1:3 up to 20' height. C) 3/4" thick. (GSS-2012, P-51, Item-10(C). | 846 Sft. | 2,795.30 | % Sft: | 23,648 |
| 10 | Barrow pit excavation undressed lead up to 100'. a) Ordinary soil. (GSS-2012, P-1, Item-3 (a). | 16,000 Cft | 2,117.50 | %0 Cft: | 33,880 |
| 11 | Dressing and Leveling of earth work to designed section ect complete GSS-2012. P-3. I-II (b) | 16,000 Cft | 187.55 | %0 Cft: | 3,001 |
| 12 | Boring for Tube well in all water bearing soils from ground level up to 100' or 30.50 meter depth i/c sinking and with drawing. e) 200 mm. (8" dia). (PHES-2012, P-41, Item-1)(e) | 320 Cft | 535.00 | P.Rft: | 171,200 |
| 13 | Supplying M.S Bail Plug of approved quality d) for 150 mm, (6" dia) (PHES-part-III, Vol-IV 2012, P-42 Item | 4 Nos. | 2,607.00 | Each | 10,428 |
| 14 | Supplying and fixing local make coir stainer of approved quality complete. b) for 150 mm. (6" dia) (PHES-2012, P-44, Item-10 (b). | 120 Rft | 647.00 | P.Rft: | 77,640 |
| 15 | Supplying and installing M.S blind pipe 3/16" thick (5 mm.) of best and approved quality and make including necessary socket etc. complete. b) for 150 mm. (6" dia) blind pipe (PHES-2012, P-44, Item-11 (b) | 200 Rft | 762.50 | P.Rft: | 152,500 |

| Sr. No. | Description | Qty | Rate | Unit | Amount |
|--|--|-----------|----------|---------|-------------------|
| 16 | Full hire charges of pumping set per day inclusive of the wages of driver and assistant fuel or electric energy plate form required for placing pumps etc. at lower depths with suction and delivery pipes for pumping out water found at various depths from trenches including the cost of erection and dismantling after completion of the job. (ii) Hire charges of pumping set above 10 H.P pumping out water from 15' deep trench. (PHES-2012, P-77, Item-23 (ii). | 75 Days | 2,000.00 | P.Day | 150,000 |
| 17 | NOTE:- For working the pump beyond 8 hours the following payment shall be made, the higher of the pumping set it self being for 24 hours. i) For pumping set of above 10 H.P. (PHES-2012, P-77, Item-23 (i) | 900 Hours | 250.00 | P. Hour | 225,000 |
| Total Rs :- | | | | | 2,488,319 |
| FOR 7 NOS. VILLAGE ROAD CULVERTS 2488319X7= | | | | | 17,418,236 |



 EXECUTIVE ENGINEER
 Public Works Division No. 1
 H.A.E.

**NAME OF WORK :- EARTH WORK FOR LEADING CHANNEL/DRAIN
FOR DEH DETHKI TALUKA NEW SAEEDABAD DISTRICT MATIARI**

PART-B

BILL OF QUANTITY

| S# | Description | Qty: | Rate | Unit | Amount |
|--------------------|--|----------------|---------|---------|-------------------|
| 1 | Barrow pit excavation undressed lead up to 100'. (a) ordinary soil. (GSS-2012, V-III, Part-II P-01, Item-03(a). | 1,701,000 Cft: | 2117.50 | %0 Cft: | 3,601,868 |
| 2 | Carriage of 100 cft / 05 Tons of all materials like stone, aggregate, spawl, surkhi, etc (carriage 03 Miles). | 1,701,000 Cft: | 407.00 | %Cft: | 6,923,070 |
| 3 | Earth work excavation in Irrigation Channels, Drains etc Dressed to designed section (a) Ordinary Soil. (GSS-2012, V-III, Part-ii P-01, Item-05 (a). | 1,179,000 Cft: | 2420.00 | %0 Cft: | 2,853,180 |
| 4 | Re-handling of earth work (b) up to lead of 50 ft: (GSS-2012,P-2, Item-9) | 884,250 Cft: | 1058.75 | %0 Cft: | 936,200 |
| 5 | Extra for wet earth work. (GSS-2012, V-III, Part-II P-04, Item-15. | 1,061,100 Cft: | 1058.75 | %0 Cft: | 1,123,440 |
| Total Rs :- | | | | | 15,437,757 |



EXECUTIVE ENGINEER
 Public Works Department No. 1
 B.A.F.S.

**NAME OF WORK:- CONSTRUCTION OF WATERCOURSE ACQUEDUCT OVER
LEADING CHANNEL / DRAIN (5 NOS.) FOR DEH DETHKI U.C SIAHMEER RAHO
TALUKA NEW SAEEDABAD DISTRICT MATIARI**

PART-C

BILL OF QUANTITY

| Sr. No. | Description | Qty | Rate | Unit | Amount |
|-------------------|---|-----------|---------|--------|------------------|
| 1 | Providing ad casting in site RCC bored piles in class (B) using sulphate resistant cement of diameter 22" dia of 1:1/2:3 Ratio(Market Rate) | 240 Rft | 3730.00 | P. Rft | 895,200 |
| 2 | Steel linear consist of 1/4" thick steel sheet welded in round shape including epoxy painting complete in all respect 22" dia | 10 Rft | 4512.00 | P. Rft | 45,120 |
| 3 | Reinforced cement concrete work i/c all labour and material except the cost of steel reinforcement and its labour for bending and binding which will be paid separately. This rate also includes all kinds of forms, molds, lifting shuttering, curing, renderi | 1074 Cft | 337.00 | P. Cft | 361,938 |
| 4 | Fabrication of mild steel reinforcement for cement concrete i/c cutting, bending laying in position making joints and fastenings i/c cost of binding wire (also includes removal of rust from bars. (GSS-2012 P-16 Item-8 (b). | 91.35 Cwt | 5001.70 | P. Cwt | 456,905 |
| Total | | | | | 1,759,163 |
| 1759163X5= | | | | | 8,795,816 |



EXECUTIVE ENGINEER
 Taluk Matari, District Saeedabad
 11/11/13

NAME OF WORK:- CONSTRUCTION OF INLETS (8 NOS.) IN DEH DETHKI U.C
SHAHMEER RAHO TALUKA NEW SAEEDABAD DISTRICT MATIARI

PART-D

BILL OF QUANTITY

| S.# | Description | Qty | Rate | Unit | Amount |
|-------------------------|---|----------------|----------|----------|------------------|
| 1 | Excavation in foundation of building, bridges and other Structures i/c dag belling dressing refilling around structure with excavated earth watering ramming earth lead up to one chain and lift up to 5 ft: b) In ordinary soil. (GSS-2012, P-4, Item-18(b). | 990 Cft: | 3176.25 | %0 Cft: | 3,144 |
| 2 | Cement Concrete plain i/c finishing and currying complete i/c screening and washing of stone aggregate without shuttering. b) Ratio 1:3:6. (GSS-2012, P-15, Item-5h). | 186 Cft: | 12595 | % Cft: | 23,379 |
| 3 | Reinforced cement concrete work i/c all labour and material except the cost of steel reinforcement and its labour for bending and binding which will be paid separately. This rate also includes all kinds of forms, molds, lifting shuttering, curing, renderi | 401 Cft: | 337 | P.Cft: | 134,969 |
| 4 | Fabrication of mild steel reinforcement for cement concrete i/c cutting, bending laying in position making joints and fastenings i/c cost of binding wire (also includes removal of rust from bars. (b) using Tar Bars. | 14.304 Cwt | 5001.7 | P.Cwt: | 71,542 |
| Total Rs:- | | | | | 233,035 |
| For 8 Nos Inlets | | 233,035 | x | 8 | 1,864,280 |


EXECUTIVE ENGINEER
 Taluk Office, No. 1
 MATIARI

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Tubewells Division No.1 Hala
- 2) PROVINCIAL / LOCAL GOVT. / OTHER Provincial
- 3) TITLE OF CONTRACT Cons: of P.Station, D.Disposal,Earthwork,S.D.S Shahmir Raho
- 4) TENDER NUMBER No.SKP/TWD-I/HALA/03, Dated: 01-01-2014
- 5) BRIEF DESCRIPTION OF CONTRACT -----
- 6) FORUM THAT APPROVED THE SCHEME -----
- 7) TENDER ESTIMATED VALUE 44.523 Million
- 8) ENGINEER'S ESTIMATE (For civil works only) 38.669 Million
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 12 Months
- 10) TENDER OPENED ON (DATE & TIME) 20-1-2014 at 3.00 PM
- 11) NUMBER OF TENDER DOCUMENTS SOLD 3 Nos.
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 03 Nos.
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03 Nos.
already submitted
- 14) BID EVALUATION REPORT (Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER Mr. Khalid Masood Channa
- 16) CONTRACT AWARD PRICE 44.523 Million
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1st, 2nd, 3rd EVALUATION BID)
1st Mr. Khalid Masood Channa
2nd M/S Sher Muhammad Mugheri
3rd M/S Mumtaz & Co.

18) METHOD OF PROCUREMENT USED : - (Tick one)

- a) SINGLE STAGE - ONE ENVELOPE PROCEDURE Domestic/ Local
- b) SINGLE STAGE - TWO ENVELOPE PROCEDURE
- c) TWO STAGE BIDDING PROCEDURE
- d) TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT _____

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

| | |
|-----|-------------------------------------|
| Yes | <input checked="" type="checkbox"/> |
| No | <input type="checkbox"/> |

ii) News Papers
(If yes, give names of newspapers and dates)

| | |
|-----|---|
| Yes | Daily Express dt: 5-1-2014, Daily Ibrat dt: 6-1-2014, Dail The News dt:6-1-2014 |
| No | <input type="checkbox"/> |

22) NATURE OF CONTRACT

| | | | |
|----------|-------------------------------------|------|--------------------------|
| Domestic | <input checked="" type="checkbox"/> | Int. | <input type="checkbox"/> |
|----------|-------------------------------------|------|--------------------------|

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

| | | | |
|-----|--------------------------|----|--------------------------|
| Yes | <input type="checkbox"/> | No | <input type="checkbox"/> |
|-----|--------------------------|----|--------------------------|

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

| | | | |
|-----|--------------------------|----|--------------------------|
| Yes | <input type="checkbox"/> | No | <input type="checkbox"/> |
|-----|--------------------------|----|--------------------------|

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?

| | | | |
|-----|--------------------------|----|-------------------------------------|
| Yes | <input type="checkbox"/> | No | <input checked="" type="checkbox"/> |
|-----|--------------------------|----|-------------------------------------|

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?
(Attach copy of the bid evaluation report)

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

| | |
|-----|---|
| Yes | |
| No | √ |

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

| | |
|-----|---|
| Yes | √ |
| No | |

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

| | |
|-----|---|
| Yes | |
| No | √ |

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

| | |
|-----|--|
| Yes | |
| No | |

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

| | | | |
|-----|--------------------------|----|-------------------------------------|
| Yes | <input type="checkbox"/> | No | <input checked="" type="checkbox"/> |
|-----|--------------------------|----|-------------------------------------|

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

| | | | |
|-----|--------------------------|----|--------------------------|
| Yes | <input type="checkbox"/> | No | <input type="checkbox"/> |
|-----|--------------------------|----|--------------------------|

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.)?

| | | | |
|-----|--------------------------|----|-------------------------------------|
| Yes | <input type="checkbox"/> | No | <input checked="" type="checkbox"/> |
|-----|--------------------------|----|-------------------------------------|

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

| | |
|-----|---|
| Yes | |
| No | √ |

Signature & Official Stamp of
Authorized Officer



ENGINEER

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi

Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save

Reset

OFFICE OF THE EXECUTIVE ENGINEER TUBEWELL DIVISION NO:I

HALA

No:SKP/TWD-I/Hala/ 256

Dated: 3, / 01 / 2014

To,

Mr. Khalid Masood Channa,
Shaheed Benazirabad.

AWARD LETTER

Subject:

CONSTRUCTION OF PUMPING STATION, MAKING DIRECT DISPOSAL ARRANGEMENT & EARTH WORK FOR LEADING CHANNEL, FOR SURFACE DRAINAGE SCHEME DEH DETHKI IN U.C SHAHMIR RAHO TALUKA NEW SAEEDABAD DISTRICT MATIARI.

The competent authority has been pleased to award the work at a cost of Rs:44.523 Million (Rs. Forty Four Million Five Hundred Twenty Three Thousand) after given the rebates. You are therefore directed to furnish the cost of stamp @ of 0.30% of the sanctioned cost to be affixed on the agreement within (03) days from the receipt of this letter.

This is for your information.

/

**EXECUTIVE ENGINEER
TUBEWELL DIVISION NO:I
HALA**

- 1/- The Project Director SCARP (NR) Shaheed Benazirabad for favour of kind information.
- 2./- ✓ The Director (CB) SPPRA, Government of Sindh, Sindh Secretariat No:04 Karachi for favour of kind information.


**EXECUTIVE ENGINEER
TUBEWELL DIVISION NO:I
HALA**

EXECUTIVE ENGINEER TUBEWELL DIVISION NO.I HALA

CONTRACT AGREEMENT

An agreement made this 26 days of 12 in the year Two Thousand Fourteen (2014) between the **Executive Engineer Tubewells Division No.I Hala** here in after called contractors (which expressions shall include their successors) of the other one part and **Mr.G.R Brothers** carrying on business under the part and style of by their **Proprietor Mr. Ghulam Rasool** (which expressions shall include their successors and assigns of the said firm and heirs executors, administrators and assigns of the said individual partners of the said firm) after other part.


WHERE AS the **Executive Engineer Tubewells No.I Hala** as accepted the Contractors tender here-with annexed and for the work **Construction of Village Road Bridge, Water Course Aqueduct, Inlets & Operator Quarter, for Surface Drainage Scheme Deh Dethki in U.C Shahmir Raho Taluka New Saeedabad District Matiari** sanctioned amount **Rs.34,600,399/-** and signed by the contractors, after having made them selves fully aqueduct with its meaning and where as the contractors have already deposit with the Executive Engineer Tubewells Division No.I Hala sum amount **Rs. 600,000/-** **dated: 16-1-2014, for 2% earnest money** for the above mentioned work. **Security deposit Rs. Balance 3% security deposit will be deducted from running bill.** Vide challan No. Nil in addition earnest money Rs.Nil and given to the Executive Engineer Tubewells Division No.I Hala a lien over such sum as security for the due fulfillment of contract No. **this agreement witness** the Executive Engineer Tubewells Division No.I Hala and the contractors shall respectively well truly carry out and fulfill the contract and abide by all the term and conditions of the afore said specification of the tender.

The contractors do hereby bind them solves, their heirs, successors / legal representative and assignees to pay to the Executive Engineer Tubewell Division No.I Hala a **sum of Rs. 600,000/-** by way and case of the breach of any of the terms and conditions of the contracts including the mentioned in the tender without prejudice to the right of the Executive Engineer Tubewells Division No.I Hala to received damages for any sub-breach.

IN WITNESS WHERE OF the said parties have set their have agreed this 31-1-2014.

WITNESS

1.




GR BROTHER'S
Govt. Contracts

2.

Signature

Signature
EXECUTIVE ENGINEER
Tubewells Division No. I
HALA



Comparative Statement showing the standard Bids Documents received on 20-1-2014 for the work Construction of Pumping Station, Making Direct Disposal Arrangement, and Earth Work for leading channel for Surface Drainage Scheme Deh Dethki in U.C Shahmir Raho Taluka New Saeed Abad District Matari

| S# | Discription | BOQ Amount | Mr. Khalid Masood Channa | | M/S Sheer Muhammad Mugheri & Co. | | M/S Mumtaz & Co. | |
|--------|--|------------------|--------------------------|-------------------|----------------------------------|-------------------|------------------|-------------------|
| | | | Percentage Above | Amount | Percentage Above | Amount | Percentage Above | Amount |
| PART-A | Construction of Pumping Station | 12,045,151 | 16.40%above | 14,020,556 | 18.10%above | 14,225,323 | 19%above | 14,333,730 |
| PART-B | Making Direct Disposal Arrangement | 1,353,895 | 16.40%above | 1,575,933 | 18.10%above | 1,598,950 | 19%above | 1,611,135 |
| PART-C | Earth Wrok for Leading Channel (30 RD) | 24,850,650 | 16.40%above | 28,926,157 | 18.10%above | 29,348,618 | 19%above | 29,572,273 |
| | | Total Rs. | | 44,522,646 | | 45,172,891 | | 45,517,138 |

AS PER ESTIMATE

Schedul Items Rs.38249696/-
 (+) Cortage Rs.467584/
 Estimate Cost Rs. 38717280/-

Analysis

Schedul -B Rs.38249696/
 (+) 16.40%above Rs.6272950/-
 Tender Cost **Rs.44522646**
 (-) Estimate Cost Rs.38717280/-
 Difference Rs.5805366/-
 5805366 / 38717280 X 100 = 14.99%above Estimate Cost

The order quoted by Mr. Khalid Masood Channa is recommended by Project Director SCARP (North Rohri) as best value for money offer. The order is still in the hands of the contractor.

CHIEF ENGINEER
 Irrigation Development
 Hyderabad.

Remarks:- The Rates quoted by Mr. Masood Channa Shaheed Benazirabad are found lowest, the Tender cost of lowest bidder worked out Rs.44,522,646/- in red ink are lowest and reasonable. Hence recommended for approval.

Shahmir
EXECUTIVE ENGINEER
 Tube Wells Division No.1
 H.A.L.A.

Checked by
Technical Officer
 Irrigation Development
 Hyderabad

Mr. Ehsan-ur-Rehman
EHSAN-UR-REHMAN
 Divisional Accounts Officer
 Tube Wells Division No.1
 H.A.L.A.

See case cancelled
PROJECT DIRECTOR
 SCARP (North Rohri)
 Shaheed Benazirabad

(INTEGRITY PACT)
DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC, PAYABLE BY
CONTRACTORS
(For Contracts Worth Rs:10.00 Million or More)

Contact No:04 Dated:20/1/2014

Contract Value: 44.523 Million

Contract Title: Construction of Pumping Station, Making Direct Disposal arrangement & Earth Work for Leading Channel for Surface Drainage Scheme Deh Dethki in U.C Shalmir Raho Taluka New Sacedabad District Matiari


Mr. Khalid Masood Channa hereby declares that it has not obtained or induced the procurement of any contract, right interest, privilege or other obligation of benefit from Government of Sindh or any administrative subdivision or agency thereof or any other entity owned or controlled by it (GOS) through any corrupt business practice.


Without limit in the generality of the foregoing **Mr. Khalid Masood Channa** represents and warrants that it has fully declared the brokerage, commission, fees etc paid or payable to anyone and not given or agreed to give and shall not give or agree to give to anyone within outside Pakistan either directly or indirectly through any natural or juridical person, including its affiliate agent associate broker consultant director, promoter shareholder sponsor or subsidiary any commission gratification bribe, finder's fee or kickback, whether described as consultation fee or otherwise with the object of obtaining or inducing the procurement of a contract right interest privilege or other obligation or benefit in whatsoever form from Executive Engineer Tubewell Division No:I Hala except the which has been expressly declared pursuant hereto.

Mr. Khalid Masood Channa accepts full responsibility and strict liability that it has made and will make full disclosure of all agreements and arrangements with all persons in respect of or related to the transaction with PA and has not taken any action or will not take any action to circumvent the above declaration, representation or warranty.

Mr. Khalid Masood Channa accepts full responsibility and strict liability for making any false declaration, not making full disclosure misrepresenting facts or taking any action likely to defeat the purpose of this declaration representation and warranty. It agrees hat any contract right, interest privilege or other obligation or benefit obtained or procured as aforesaid shall without prejudice to any other rights and remedies available to PA under any law contract or other instrument be voidable at the option of PA.

Notwithstanding any rights and remedies exercised by PA in this regards **Mr. Khalid Masood Channa** agrees to indemnify PA for any loss or damage incurred by it on account of its corrupt business practices and further pay compensation to PA in an amount equivalent to ten time the sum of any commission gratification, bribe, finder's fee or kickback given by **Mr. Khalid Masood Channa** as aforesaid for the purpose of obtaining or inducing the procurement of any contract right, interest, privilege or other obligation of benefit in whatsoever form from PA.


EXECUTIVE ENGINEER
TUBEWELL DIVISION NO. I
HALA



NAME OF WORK :- CONSTRUCTION OF PUMPING STATION FOR SURFACE DRAINAGE SCHEME IN DEH DETHKI U.C SHAHMEER RAHO TALUKA NEW SAEEDABAD DISTRICT MATIARI


PART -A

BILL OF QUANTITY

| S # | Description | Qty: | Rate | Unit | Amount |
|-----|---|-------------|-----------|--------|-----------|
| 1 | Excavation in foundation of buildings, bridges and other structures i/c dag, belling dressing, refilling around structure with excavated earth watering and ramming lead up to one chain and lift up to 5ft: b) In ordinary soil. (GSS-2012, P-4, Item-18)(b) | 171,000 Cft | 3,176.25 | %0 Cft | 543,139 |
| 2 | Extra for wet earth work. (GSS-2012, P-3, Item-15) | 136.800 Cft | 1058.75 | %0 Cft | 144,837 |
| 3 | Rehandling of earth work. b) Up to lead of 50 ft: (GSS\2012, P-3, Item-9(b). (02 Times) | 153,900 Cft | 2117.5 | %0 Cft | 325,883 |
| 4 | Cement concrete plain i/c placing compacting, finishing and curing complete (i/c screening and washing of stone aggregate without shuttering). i) Ratio 1:4:8. (GSS-2012, P-15, Item-56(i). | 2,198 Cft | 11,288.75 | % Cft | 248,127 |
| 5 | Erection and removal of centering for R.C.C or plain cement concrete works of partial wood (2nd class) a) Vertical. (GSS-2012, P-17, Item-19(a). | 406 Sft: | 7,000.00 | % Sft: | 28,420 |
| 6 | Reinforced cement concrete work i/c all labour and material except the cost of steel reinforcement and its labour for bending and binding which will be paid separately. This rate also includes all kinds of forms, molds, lifting shuttering, curing, rendering and finishing and exposed surface (i/c screening and washing of shingle). a) R.C work in roof, slab, beams, columns, rafts, lintels and other structural members laid in site or precast laid in position. i) Ratio 1:2:4 90Lbs: cement sand 4Cft shingle 1/8" to 1/4" . (GSS-2012, P-16, Item-6)(i) | 5,026 Cft | 337 | P. Cft | 1,693,902 |

| S # | Description | Qty: | Rate | Unit | Amount |
|-----|--|--------------|-----------|--------|-----------|
| 7 | Fabrication of mild steel reinforcement for cement concrete i/c cutting, bending laying in position making joints and fastenings i/c cost of binding wire (also includes removal of rust from bars (b) using Tar Bars. (GSS-2012, P-16, Item-8(b)) | 314.151 Cwt: | 5,001.70 | P.Cwt: | 1,571,289 |
| 8 | Pacca bricks work other than building i/c striking of joints upto 20 ft: height in cement sand mortar 1:5 (GSS-2012, P- 21, I-7(d)) | 610 Cft | 12,574.38 | % Cft | 76,729 |
| 9 | Cement Plaster 1:6 up to 20' height. b) 3/4" thick. (GSS-2004, P-58, Item-13 (c). | 1,528 Sft: | 2590.5 | % Sft: | 39,583 |
| 10 | Cement Plaster 1:2 up to 20' height. b) 1/2" thick. (GSS-2012, P-51, Item-10(b). | 1,528 Sft: | 2344.59 | % Sft: | 35,825 |
| 11 | White washing. (c) Three coats. (GSS-2012, P-53, Item-26(c). | 1,528 Sft: | 829.95 | % Sft: | 12,682 |
| 12 | Distempering (c) Three coats. (GSS-2012, P-53, Item-24(c). | 1,528 Sft: | 1079.65 | % Sft | 16,497 |
| 13 | Supplying and fixing steel grated door with 1/16" thick sheeting i/c angle iron frame 2"x2"x3/8" and 3/4" square bars 4" c/c with locking arrangement . (GSS-2012, P-91, Item-24). | 108 Sft: | 726.72 | P.Sft: | 78,486 |
| 14 | Painting new surfaces:- (c) preparing surface and painting doors and windows any type (including edges). Three Coats. (GSS-2012, P-69, Item-5(c). | 216 Sft: | 2116.41 | % Sft: | 4,571 |
| 15 | Supplying and fixing in position iron steel grill of 4"x1/4" size flate iron of approved design i/c painting 3 coats etc. complete weight not be less than 3-7Lbs:/Sq: of finishing grill. (GSS-2012, P-92, Item-26). | 216 Sft: | 180.5 | P.Sft: | 38,988 |
| 16 | Boring for Tubewell in all water bearing soils from ground level up to 100' or 30.50 meter depth i/c sinking and with drawing. (a) 200 mm. (8" dia). (PHES-2012, P-41, Item-1) (a) | 640 Rft: | 535 | P.Rft: | 342,400 |
| 17 | Supplying M.S bail plug (PHES-2012,part-VI, Vol-IV 2012, P-43 Item 8(b). | 8 Nos. | 2607 | Each | 20,856 |
| 18 | Supplying and fixing local make coir stainer of approved quality complete. (b) for 150 mm. (6' dia). (PHES-2012, P-44, Item-10(b). | 240 Rft: | 647 | P.Rft: | 155,280 |

| S # | Description | Qty: | Rate | Unit | Amount |
|--------------------|---|-------------|-----------|---------|-------------------|
| 19 | Supplying and installing M.S blind pipe 3/16" thick (5 mm.) of best and approved quality and make including necessary socket etc. complete. (d) for 150 mm. (6" dia) blind pipe. (PHES-2012, P-44, Item-11(b)). | 400 Rft: | 762.5 | P.Rft: | 305,000 |
| 20 | Full hire charges of pumping set per day inclusive of the wages of driver and assistant fuel or electric energy plate form required for placing pumps etc. at lower depths with suction and delivery pipes for pumping out water found at various depths from trenches including the cost of erection and dismantling after completion of the job. (iii) Hire charges of pumping set above 10 H.P pumping out water from 20' deep trench. (PHES-2012, P-77, Item-23- (ii)). | 600 Days | 2,000.00 | P.Day | 1,200,000 |
| 21 | NOTE:- For working the pump beyond 8 hours the following payment shall be made, the higher of the pumping set it self being for 24 hours. (i) For pumping set of above 10 H.P. (PHES-2012, P-44, Item-23(i) Note). | 8,400 Hours | 250 | P.Hour | 2,100,000 |
| 22 | Barrow pit excavation undressed lead up to 100'. (a) Ordinary soil. (GSS-2012, P-1, Item-3(a)). | 22,500 Cft | 2117.5 | %0Cft | 47,644 |
| 23 | Dressing and Leveling of earth work to designed section ect complete GSS-2012. P-3. I-11 (b) | 22,500 Cft | 187.55 | %0Cft | 4,220 |
| 24 | Wiring for plug point with 1/1.13 (3/029) PVC insulated wire in 20 mm. (3/4") PVC conduit on surface as required. (Electric Schedule-2004, P-2, Item-12). | 6 Points | 669 | P.Point | 4,014 |
| 25 | Wiring for light or fan with 3/0 PVCE ins. wire 3/4" PVC conduct released wall or col. As required (GSS-2012, P-15, I- 124 Electrical | 6 Points | 1130 | P.Point | 6,780 |
| 26 | Supplying Generator 100 KVA | 1 No | 3,000,000 | Each | 3,000,000 |
| Total Rs :- | | | | | 12,045,151 |


EXECUTIVE ENGINEER
 Tube Well Division No. 1
 B.S.T.A.


NAME OF WORK :- ~~MAKING DIRECT DISPOSAL ARRANGEMENT OF~~ PUMPS FOR SURFACE DRAINAGE SCHEME IN DEVI GADALI & PANJMORO JAGEER TALUKA NEW SAEEDABAD DISTRICT MATIARI

PART -B

BILL OF QUANTITY

| S# | Description | Qty: | Rate | Unit | Amount |
|----|--|---------------|----------|-----------|--------|
| 1 | Excavation in foundation of building, bridges and other Structures i/c dag belling dressing refilling around structure with excavated earth watering ramming earth lead up to one chain and lift up to 5 ft: b) In ordinary soil. | 180 Cft | 1,306.80 | % Cft | 235 |
| 2 | Cement Concrete plain i/c finishing and currying complete i/c screening and washing of stone aggregate without shuttering. b) Ratio 1:3:6. (GSS-2012, P-17, Item-5h). | 120 Cft | 5,001.70 | % Cft | 6,002 |
| 3 | Pacca brick work other than building i/c striking of joints up to 20' height in cement sand mortar 1:5. (GSS-2012, P-23, Item-7). | 180 Cft | 4,206.40 | % Cft | 7,572 |
| 4 | Cement Plaster 1:5 up to 20' height. b) 1/2" thick. (GSS-2012, P-53, Item-12(b)). | 180 Sft | 548.57 | % Sft: | 987 |
| 5 | Manufacturing and supplying M.S Pipe 12" dia from M.S sheet 3/16" thick sheeting i/c cutting and folding etc. complete (Rate analysis attached). | 20 Rft: | 1,942.96 | P. Rft: | 38,859 |
| 6 | C.I. Bends 45 12" dia with flanged ends with holes including turning and facing of flanges for all sizes. (PHES-2012, P-12, Item-2). | 8 Nos. | 2,100.00 | Each | 16,800 |
| 7 | Reflex valve heavy pattern (test pressure 21.0 kg/Sq or 300 Lbs/Sq: inch) (h) 300 mm 12" dia (PHE-Material-2012,P-10, | 2 Nos. | 4,100.00 | Each | 8,200 |
| 8 | Manufacturing and supplying M.S Reducer 12" x 10" dia from M.S sheet 3/16" thick sheeting i/c cutting and folding etc. complete. (PHES-2012, P- 10, Item- 8) | 2 Nos. | 3,500.00 | Each | 7,000 |
| 9 | Jointing C.I/M.S flanged pipes and specials flanged inside a trench i/c supplying rubber packing as required for joints to a specified pressure etc. complete. 300 mm (12"dia). (PHES-2012, P-35, Item-1). | 14 Joint s | 741.65 | P. Joints | 10,383 |

| | | | | | |
|--------------------|--|------------|----------|---------|------------------|
| 10 | Borrow pit excavation undressed lead up to 100' (a) Ordinary Soil. (GSS-2012, P-1, Item-3(a). | 12,800 Cft | 847.00 | % 0Cft | 10,842 |
| 11 | Dressing and leveling of earth work to designed section etc complete in Ordinary soil. P-3/ I-11 (b) | 12,800 Cft | 87.10 | % 0Cft | 1,115 |
| 12 | Excavation for pipe line in trenches, and pits in soft soil i/c trimming and dressing sides to true alignment and shape levelling of beds of trenches to correct level and grade. cutting joints holes and display traffic, flages and temporary crossings for Non-vehicular lift lead upto 5ft' (PHE) 2012. P-60, I-1 | 6,000 Cft | 3,600.00 | % 0 Cft | 21,600 |
| 13 | Providing . Laying, jointing & testing etc complete P.E pipe 12" dia | 500 Rft: | 2,448.60 | P.Rft | 1,224,300 |
| Total Rs :- | | | | | 1,353,895 |



 EXECUTIVE ENGINEER
 Public Works Department, No. 1
 BANGALORE

**NAME OF WORK :- EARTH WORK FOR LEADING CHANNEL/DRAIN
FOR DEH DETHKI TALUKA NEW SAEEDABAD DISTRICT MATIARI**

PART-C

BILL OF QUANTITY

| S # | Description | Qty: | Rate | Unit | Amount |
|--------------------|--|----------------|---------|---------|-------------------|
| 1 | Barrow pit excavation undressed lead up to 100'. (a) ordinary soil. (GSS-2012, V-III, Part-II P-01, Item-03(a). | 2,400,000 Cft: | 2117.50 | %0 Cft: | 5,082,000 |
| 2 | Carriage of 100 cft / 05 Tons of all materials like stone, aggregate, spawl, surkhi, etc (carriage 03 Miles). | 2,400,000 Cft: | 407.00 | %Cft: | 9,768,000 |
| 3 | Earth work excavation in Irrigation Channels, Drains etc Dressed to designed section (a) Ordinary Soil. (GSS-2012, V-III, Part-ii P-01, Item-05 (a). | 2,400,000 Cft: | 2420.00 | %0 Cft: | 5,808,000 |
| 4 | Re-handling of earth work (b) up to lead of 50 ft: (GSS-2012,P-2, Item-9) | 1,800,000 Cft: | 1058.75 | %0 Cft: | 1,905,750 |
| 5 | Extra for wet earth work. (GSS-2012, V-III, Part-II P-04, Item-15. | 2,160,000 Cft: | 1058.75 | %0 Cft: | 2,286,900 |
| Total Rs :- | | | | | 24,850,650 |


 EXECUTIVE ENGINEER
 Taluk Office, Deh Dethki
 Taluk, District Matari

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Tubewells Division No.1 Hala
- 2) PROVINCIAL / LOCAL GOVT./ OTHER Provincial
- 3) TITLE OF CONTRACT Cons: of R.Bridge,W/C, Inlets&Op:QuarterS.D.S Shahmir Raho
- 4) TENDER NUMBER No.SKP/TWD-I/HALA/03, Dated: 01-01-2014
- 5) BRIEF DESCRIPTION OF CONTRACT
- 6) FORUM THAT APPROVED THE SCHEME
- 7) TENDER ESTIMATED VALUE 34.600 Million
- 8) ENGINEER'S ESTIMATE (For civil works only) 29.983 Million ✓
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 12 Months
- 10) TENDER OPENED ON (DATE & TIME) 20-1-2014 at 3.00 PM
- 11) NUMBER OF TENDER DOCUMENTS SOLD 3 Nos.
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 03 Nos.
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03 Nos.
already submitted
- 14) BID EVALUATION REPORT (Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/S G.R Brothers
- 16) CONTRACT AWARD PRICE 34.600 Million
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1st, 2nd, 3rd EVALUATION BID).
1st M/S G.R Brothers
2nd M/S Sher Muhammad Mugheri
3rd M/S Mumtaz & Co.
- 18) METHOD OF PROCUREMENT USED : - (Tick one)

- a) SINGLE STAGE – ONE ENVELOPE PROCEDURE Domestic/ Local
- b) SINGLE STAGE – TWO ENVELOPE PROCEDURE
- c) TWO STAGE BIDDING PROCEDURE
- d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT _____

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

| | |
|-----|-------------------------------------|
| Yes | <input checked="" type="checkbox"/> |
| No | <input type="checkbox"/> |

ii) News Papers
(If yes, give names of newspapers and dates)

| | |
|-----|---|
| Yes | Daily Express dt: 5-1-2014, Daily Ibrat dt: 6-1-2014, Dail The News dt:6-1-2014 |
| No | <input type="checkbox"/> |

22) NATURE OF CONTRACT

| | | | |
|-------------------|-------------------------------------|------|--------------------------|
| Domestic Local | <input checked="" type="checkbox"/> | Int. | <input type="checkbox"/> |
|-------------------|-------------------------------------|------|--------------------------|

23) WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

| | | | |
|-----|--------------------------|----|--------------------------|
| Yes | <input type="checkbox"/> | No | <input type="checkbox"/> |
|-----|--------------------------|----|--------------------------|

24) WHETHER BID EVALUATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

| | | | |
|-----|--------------------------|----|--------------------------|
| Yes | <input type="checkbox"/> | No | <input type="checkbox"/> |
|-----|--------------------------|----|--------------------------|

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED
BID / BEST EVALUATED BID (in case of Consultancies)

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY
COMPLIANT?

| | | | |
|-----|--------------------------|----|-------------------------------------|
| Yes | <input type="checkbox"/> | No | <input checked="" type="checkbox"/> |
|-----|--------------------------|----|-------------------------------------|

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT
THE TIME OF OPENING OF BIDS?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF
CONTRACT?
(Attach copy of the bid evaluation report)

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

| | |
|-----|---|
| Yes | |
| No | ✓ |

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

| | |
|-----|---|
| Yes | ✓ |
| No | |

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

| | |
|-----|---|
| Yes | |
| No | ✓ |

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

| | |
|-----|--|
| Yes | |
| No | |

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

| | | | |
|-----|--------------------------|----|-------------------------------------|
| Yes | <input type="checkbox"/> | No | <input checked="" type="checkbox"/> |
|-----|--------------------------|----|-------------------------------------|

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

| | | | |
|-----|--------------------------|----|--------------------------|
| Yes | <input type="checkbox"/> | No | <input type="checkbox"/> |
|-----|--------------------------|----|--------------------------|



37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.)?

| | | | |
|-----|--------------------------|----|-------------------------------------|
| Yes | <input type="checkbox"/> | No | <input checked="" type="checkbox"/> |
|-----|--------------------------|----|-------------------------------------|

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

| | |
|-----|---|
| Yes | |
| No | ✓ |

Signature & Official Stamp of
Authorized Officer

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save

Reset

OFFICE OF THE EXECUTIVE ENGINEER TUBEWELL DIVISION NO:I

HALA

No:SKP/TWD-I/Hala/ 252

Dated: 31/01/2014

To,

M/S G.R Brothers,
Shaheed Benazirabad.

AWARD LETTER

Subject:

**CONSTRUCTION OF VILLAGE ROAD BRIDGE; WATER COURSE
AQUEDUCT, INLETS & OPERATOR QUARTER FOR SURFACE
DRAINAGE SCHEME DEH DETHKI IN U.C SHAHMIR RAHO TALUKA
NEW SAEEDABAD DISTRICT MATIARI.**

The competent authority has been pleased to award the work at a cost of Rs:34.600 Million (Rs. Thirty Four Million Six Hundred Thousand) after given the rebates. You are therefore directed to furnished the cost of stamp @ of 0.30% of the sanctioned cost to be affixed on the agreement within (03) days from the receipt of this letter.

This is for your information.

**EXECUTIVE ENGINEER
TUBEWELL DIVISION NO:I
HALA**

- 1/- The Project Director SCARP (NR) Shaheed Benazirabad for favour of kind information.
- 2/- ✓ The Director (CB) SPPRA, Government of Sindh, Sindh Secretariat No:04 Karachi for favour of kind information.

**EXECUTIVE ENGINEER
TUBEWELL DIVISION NO:I
HALA**

EXECUTIVE ENGINEER TUBEWELL DIVISION NO.I HALA

CONTRACT AGREEMENT

An agreement made this 26 days of 12 in the year Two Thousand Fourteen (2014) between the **Executive Engineer Tubewells Division No.I Hala** here in after called contractors (which expressions shall include their successors) of the other one part and **Mr.Khalid Masood Channa** carrying on business under the part and style of by their **Proprietor Mr. Khalid Masood Channa** (which expressions shall include their successors and assigns of the said firm and heirs executors, administrators and assigns of the said individual partners of the said firm) after other part.

WHERE AS the **Executive Engineer Tubewells No.I Hala** as accepted the Contractors tender here-with annexed and for the work **Construction of Pumping Station, Making Direct Disposal arrangement & Earth Work for Leading Channel, for Surface Drainage Scheme Deh Dethki in UC Shahmir Raho Taluka New Saeedabad District Matiari** sanctioned amount **Rs.44,522,646/-** and signed by the contractors, after having made themselves fully aqueduct with its meaning and where as the contractors have already deposit with the Executive Engineer Tubewells Division No.I Hala sum amount **Rs. 775,000/=** dated: **16-1-2014**, for **2% earnest money** for the above mentioned work. **Security deposit Rs. Balance 3% security deposit will be deducted from running bill.** Vide challan No. Nil in addition earnest money Rs.Nil and given to the Executive Engineer Tubewells Division No.I Hala a lien over such sum as security for the due fulfillment of contract No. **this agreement witness** that the Executive Engineer Tubewells Division No.I Hala and the contractors shall respectively well truly carry out and fulfill the contract and abide by all the term and conditions of the afore said specification of the tender.

The contractors do hereby bind them selves, their heirs, successors / legal representative and assignees to pay to the Executive Engineer Tubewell Division No.I Hala a **sum of Rs. 775,000/-** by way and case of the breach of any of the terms and conditions of the contracts including the mentioned in the tender without prejudice to the right of the Executive Engineer Tubewells Division No.I Hala to received damages for any sub-breach.

IN WITNESS WHERE OF the said parties have set their have agreed this 31-1-2014.

WITNESS


- 1.
- 2.



EXECUTIVE ENGINEER
Tube Well Division No. I
HALA



Assistant Accountant
District Accounts Officer Hyderabad.



Comparative Statement showing the standard Bids Documents received on 20-1-2014 for the work Construction of Village Road Bridges, Water Course Aqueduct, Inlets and Operator Quarter for Surface Drainage Scheme Deh Dethki in U.C Shahmir Raho Taluka New Saeed Abad District Matari.

| S# | Discription | BOQ Amount | M/S G.R Brothers | | M/S Sheer Muhammad Mugheri & Co. | | M/S Mumtaz & Co. | |
|--------|--|------------|------------------|-------------------|----------------------------------|-------------------|------------------|-------------------|
| | | | Percentage Above | Amount | Percentage Above | Amount | Percentage Above | Amount |
| PART-A | Construction of Village Road Bridge (6 Nos.) | 14,929,914 | 26.90%above | 18,946,061 | 27.15%above | 18,983,386 | 27.30%above | 19,005,781 |
| PART-B | Construction of Water Course Aqueduct (5 Nos.) | 8,795,815 | 26.90%above | 11,161,889 | 27.15%above | 11,183,879 | 27.30%above | 11,197,072 |
| PART-C | Construction of Inlets (10 Nos.) | 2,330,350 | 26.90%above | 2,957,214 | 27.15%above | 2,963,040 | 27.30%above | 2,966,536 |
| PART-D | Construction of Operator Quarter | 1,209,799 | 26.90%above | 1,535,235 | 27.15%above | 1,538,259 | 27.30%above | 1,540,074 |
| | Total Rs. | | | 34,600,399 | | 34,668,564 | | 34,709,463 |

15% above -

AS PER ESTIMATE

Schedul Items Rs.27265882/-
 (+) Cortage Rs.2826801/
 Estimate Cost Rs. 30092683/-

Analysis

Schedul -B Rs.27265882/
 (+) 26.90%above Rs.7334517/-
 Tender Cost **Rs. 34600399/-**
 (-) Estimate Cost Rs.30092683/-
 Difference Rs.4507716/-

4507716 / 30092683 X 100 = 14.97% above Estimate Cost

Remarks:- The Rates quoted by M/S G.R Brothers Shaheed Benazirabad are found lowest, the Tender cost of lowest bidder worked out Rs.34,600,399/- in red ink are lowest and reasonable. Hence recommended for approval.

*The rates quoted by M/S G.R. Brothers Govt. Contract as per standard bid priced directly Govt (MR) Shaheed Benazirabad = approved in red ink all are hereby approved by (Conf).
 Chief Engineer
 Irrigation Development
 Hyderabad.*

*Technical Officer
 Irrigation Development
 Hyderabad*

*EXECUTIVE ENGINEER
 Tube Wells Division No.1
 HALA*

EHSAN-UR-REHMAN
 Divisional Accounts Officer
 Tube Wells Division No.1
 HALA

(INTEGRITY PACT)
DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC, PAYABLE BY
CONTRACTORS
(For Contracts Worth Rs:10.00 Million or More)

Contact No:05 Dated:20/1/2014

Contract Value: 34.600 Million

Contract Title: Construction of Village Road Bridge, Water Course Aqueduct, Inlets & Operator Quarter for Surface Drainage Scheme Deh Dethki in U.C Shahmir Raho Taluka New Saeedabad District Matiari


M/S G.R Brothers hereby declares that it has not obtained or induced the procurement of any contract, right interest, privilege or other obligation of benefit from Government of Sindh or any administrative subdivision or agency thereof or any other entity owned or controlled by it (GOS) through any corrupt business practice.


Without limit in the generality of the foregoing **M/S G.R Brothers** represents and warrants that it has fully declared the brokerage, commission, fees etc paid or payable to anyone and not given or agreed to give and shall not give or agree to give to anyone within outside Pakistan either directly or indirectly through any natural or juridical person, including its affiliate agent associate broker consultant director, promoter shareholder sponsor or subsidiary any commission gratification bribe, finder's fee or kickback, whether described as consultation fee or otherwise with the object of obtaining or inducing the procurement of a contract right interest privilege or other obligation or benefit in whatsoever form from Executive Engineer Tubewell Division No:I Hala except the which has been expressly declared pursuant hereto.

M/S G.R Brothers accepts full responsibility and strict liability that it has made and will make full disclosure of all agreements and arrangements with all persons in respect of or related to the transaction with PA and has not taken any action or will not take any action to circumvent the above declaration, representation or warranty.

M/S G.R Brothers accepts full responsibility and strict liability for making any false declaration, not making full disclosure misrepresenting facts or taking any action likely to defeat the purpose of this declaration representation and warranty. It agrees hat any contract right, interest privilege or other obligation or benefit obtained or procured as aforesaid shall without prejudice to any other rights and remedies available to PA under any law contract or other instrument be voidable at the option of PA.

Notwithstanding any rights and remedies exercised by PA in this regards **M/S G.R Brothers** agrees to indemnify PA for any loss or damage incurred by it on account of its corrupt business practices and further pay compensation to PA in an amount equivalent to ten time the sum of any commission gratification, bribe, finder's fee or kickback given by **M/S G.R Brothers** as aforesaid for the purpose of obtaining or inducing the procurement of any contract right, interest, privilege or other obligation of benefit in whatsoever form from PA.


EXECUTIVE ENGINEER
Tubewell Division No. I
Hala



NAME OF WORK:- CONSTRUCTION OF OPERATOR QUARTER ALONG-WITH PUMPING STATION IN SURFACE DRAINAGE OF DEHDETUKI IN U.C SHAMMEER RAHO TALUKA NEW SAEEDABAD DISTRICT MATIARI

PART-D

BILL OF QUANTITY

| Sr. No. | Description | Qty | Rate | Unit | Amount |
|---------|--|----------|----------|--------|---------|
| 1 | Excavation in foundation of building bridges & other structure i/c dag belling dressing refiling around structure with excavated earth watering & refarming lead upto one chain and lift upto 5' ft. | 2029 Cft | 3176.25 | %0 Cft | 6,445 |
| 2 | Cement concrete plain/i/c planning compacting finishing and suring complete i/c screening washing of stone aggregate without shuttering 1:3:6 | 792 Cft | 12959.00 | % Cft | 102,682 |
| 3 | Paacca brick work in foundation and plinth in cement sand mortar ratio 1:6 | 776 Cft | 11948.36 | % Cft | 92,680 |
| 4 | Damp Prt of Course with cement sand and shingle concrete 1:2:4 i/c of cost of asphaltic mixture. (C) 3" thick | 135 Sft | 4982.18 | % Sft | 6,714 |
| 5 | Paacca brick work in ground floor in cement sand mortar 1:5 (i/c stricking of joints) | 1307 Cft | 12674.36 | % Cft | 165,612 |
| 6 | Filling watering and ramming earth in floor with surplus earth from foundation lead one chain and lift upto 5' | 409 Cft | 1512.50 | %0 Cft | 619 |
| 7 | Filling watering and ramming earth under floor new earth (Excavated from outside) lead upto one chain and lift upto 5' | 200 Cft | 3630.00 | %0 Cft | 725 |
| 8 | Cement concrete plain i/c placing compacting finishing and curing complete (i/c screening and washing of stone aggregate without shuttering 1:4:8 | 419 Cft | 11288.75 | % Cft | 47,243 |

| Sr. No | Description | Qty | Rate | Unit | Amount |
|--------|---|----------|---------|-------|---------|
| 9 | Reinforced cement concrete work i/c all labour and material except the cost of steel reinforcement and its labour for bending and binding which will be paid separately. This rate also includes all kinds of forms, molds, lifting shuttering, curing, rendering and finishing and exposed surface (i/c screening and washing of shingle). a) R.C work in roof, slab, beams, columns, rafts, lintels and other structural members laid in site or precast laid in position. i) Ratio 1:2:4 90Lbs: cement sand 4Cft shingle 1/8" to 1/4" (GSS-2012, P-16, Item-6)(i) | 535 Cft | 337.00 | P.Cft | 180,409 |
| 10 | Fabrication of mild steel reinforcement for cement concrete i/c cutting bending laying in position making joints and fastening i/c cost of binding wire and includes removal of rust from bars). | 29 Cwt | 4820.20 | P.Cwt | 138,238 |
| 11 | Cement plaster 1:3 upto 20' height b) 1/2" thick | 1929 Sft | 2344.59 | % Sft | 45,222 |
| 12 | Providing and laying 3" thick topping cement concrete (1:2:4) including surface finishing and dividing into panels. | 408 Sft | 4411.82 | % Sft | 18,017 |
| 13 | Cement pointing struck joints on walls b) Ratio 1:3 | 1379 Sft | 121.58 | % Sft | 1,677 |
| 14 | Providing gray cement skirting of dado 3/8" thick i/c rounding of corners and straightening of top edges and finishing to smooth surface after plastering. C) 1:3 Cement sand mortar. | 34 Sft | 2276.27 | % Sft | 77,780 |
| 15 | Providing & fixing in position Doors, windows and ventilator of 2"x2"x1/4" angle iron frame and 1-3/4" thick commercial ply wood veneer shutters of deodar wood (3 ply) on both sides. i/c hold, fasts and one mortices lock. | 106 Set | 933.75 | P.Set | 98,978 |
| 16 | Painting new surface e) Preparing surface and painting of doors and windows any type (i/c edge three coats. | 318 Sft | 2743.14 | % Sft | 8,723 |

| Sr. No. | Description | Qty | Rate | Unit | Amount |
|---------|---|----------|---------|--------|--------|
| 17 | Primary coat of chalk under distemper | 1929 Sft | 442.75 | % Sft | 8,540 |
| 18 | Distemping c) three Coats | 1929 Sft | 1079.65 | % Sft | 20,824 |
| 19 | White washing c) three Coats | 295 Sft | 829.95 | % Sft | 2,447 |
| 20 | Dry Brick of edge paying sand grouted i/c preparation of bed by watering ramming and bringing the same to proper camber by 1/2" mud plaster. | 350 Sft | 2607.36 | % Sft | 9,135 |
| 21 | Barow pit excavation undressed upto 100'. a) Ordinary soil. | 1314 Cft | 2117.50 | %0 Cft | 2,783 |
| 22 | Grouting 4 1/2" dry brick work with cement mortar ratio 1:5 | 350 Sft | 1002.79 | % Sft | 3,513 |
| 23 | Single layer of tiles roofing 9"x4 1/2" laid over 4" earth 1" mud plaster without bhoosa groted with cement sand 1:3 on top of RCC slab provide with 34 Lbs bitument coating sand blinding. | 275 Sft | 5310.35 | % Sft | 14,603 |
| 24 | Khuras of Roof 2'x2'-6" | 3 Nos | 358.68 | Each | 1,076 |
| 25 | Bottom khuras of bricks massonary i/c cement mortar 1:6 ratio 4'x2'x4 1/2" over 3" cement concrete 1:4:8. | 3 Nos | 649.83 | Each | 1,949 |
| 26 | Cost iron rain water down pipe fixed in place excluding heads and shoes but i/c painting and clamp etc. a) 4" dia cost iron down pipe. | 32 Rft | 423.13 | P.Rft | 13,540 |
| 27 | Shoes Bends or off sets for cost iron rain water down pipe i/c fixing and painting. | 6 Nos | 275.11 | Each | 1,651 |
| 28 | Supplying and fixing in position iron steel grill of 3/4"x1/4" size flarte iron of approved design i/c painting 3 coats etc, complete weight not be less than 3.7 Lbs/99ft of finished grill. | 36 Sft | 180.50 | P.Sft | 6,498 |


| Sr. No | Description | Qty | Rate | Unit | Amount |
|--------|---|--------|---------|-------|--------|
| 29 | Providing & fixing asquating tyoe white glazed of flushine cistern with internal fitting & flush pipe with bend and making requisite numbers of holes in was plinth & floor for pipe connections and making good in cement concrete 1:2:4 b) (i) W.C of not less than 19" clear opening between flushing rims and 3 gallons flushing tank with 4" dia C.I Thimble. | 1 No | 4802.60 | Each | 4,803 |
| 30 | Providing & fixing a C.I trap with 4" dia intel and 4" dia outlets of the approved slab cleaning design with C.I grating with or without a vent arm i/c cost o making requisite number of holes in walls plinth and floor for pipe connection and making good cement concrete 1:2:4 ratio. | 1 No | 1671.58 | Each | 1,672 |
| 31 | Providing and fixing 4" dia C.I soil and vent pipe i/c cutting and fitting and extra painting to match the colour of the buildings. | 30 Rft | 333.29 | P.Rft | 9,999 |
| 32 | Providing and fixing M.S clamps of the approved design to 4" dia pipe sockets i/c the cost of cutting and making good to wall of M.S bolts and nuts built 4" wall i/c pipe distance pieces extra painting to match the colour of buildings. | 3 Nos | 72.16 | Each | 216 |
| 33 | Providing and fixing 4"x4"x4" dia C.I branch of the required degree with access doors rubber washer 1/8" thick bolts and nuts and extra painting to match th e colour of building. | 1 No | 270.60 | Each | 271 |
| 34 | Providing and fixing 4"x4" dia C.I branch of the required degree with excess rubber washer 3/8" thick bolds and nuts and extra painting to match the colour of building | 1 No | 224.60 | Each | 225 |
| 35 | Providing and fixing 4"x4" dia C.I branch of the required degree i/c painting to match the coloure of building. | 1 No | 201.50 | Each | 202 |
| 36 | Providing and fixing 4" dia C.I Terminal guard i/c extra painting to match the colour of building. | 1 No | 389.70 | Each | 390 |

| Sr. No | Description | Qty | Rate | Unit | Amount |
|--------|--|----------------------|----------------------------|----------------------|-------------------|
| 37 | Providing G.I. Pipes, specials & clamps etc i/c fixing cutting and fitting complete with & i/c the cost of braking through walls & roof making god etc: with white sink Zink paint with pigment to match the colure of the building and testing with water to a pressure head of 200 feet and heading i) 1/2" dia G.I Pipe (S.I.No. 2012, Item-1 / P-14) | 90 Rft | 73.21 | P.Rft | 6,589 |
| 38 | Providing G.I Pipes and specials etc i/c fixing cutting and fitting complete with and i/c the cost of the cutting trenches upto 2 1/2" feet deep refilling watering ramming and disposal of surplus earth withing one chain and painting 2 coats of bitumen paint to pipes and special after cleaning and hossion cloth soaked in maxphalt i/c composition warapped light pipes head of 200' and handling ii) 3/4" dia G.Pipe | 100 Rft | 86.36 | P.Rft | 8,636 |
| 39 | Supply and fixing in position brass bib cock a) 1/2" dia brass bib cock | 3 Nos | 299.42 | Each | 898 |
| 40 | Providing and fixing fully way gun metal valves with wheels threaded of flanged ends with rubber washer. i) 1/2" dia (Light Pattern) ii) 3/4" dia (Light Pattern) j) 1" dia (Light Pattern) | 1 No 1 No 1 No | 134.42 197.12 260.92 | Each Each Each | 134 197 261 |
| 41 | Providing and laying i/c cutting and fitting C.I pipes in trenches and testing with water to a pressure head of 200 ft. | 32 Rft | 231.61 | P.Rft | 7,412 |
| 42 | Providing and fixing 6"x4" C.C trap with 4" outlet complete with 4" thick 1:2:4 C.C for bed and 1/2" thick cement plaster (1:3) to the kerb C.I grating 6"x6" and C.I over and frame 12"x12" (inside) etc complete. a) C.C Gully trap 6"x4" i) with C.I Cover and frame | 1 No | 1193.17 | Each | 1,193 |

| Sr. No | Description | Qty | Rate | Unit | Amuont |
|--------|--|----------|----------|----------|--------|
| 43 | Providing R.C.C Pipe with collars class "B" and digging the trenches to required depth and fixing in position i/c cutting fitting and jointing with maxphalt composition and cement mortor 1:1 and testing with water perssure to a head of 4' ft. above the top of the highest pipe and reflag with excavated (a) 6" dia (S.I.No. 2, P-23)V-III, Part- V-B | 200 Rft | 162.00 | P.Rft | 32,400 |
| 44 | Construction mainhole or inspection chamber for the required dia of circular sewer and 3'-6" (1067 mm) depth with walls of B.B in cement mortar 1:3 cement plastered 1:3. 1/2" thick inside of walls and 1" (25 mm) thick over benchinbg and channels i/c fixing C.I manhole cover with frame of clear opening (1-1/2' x 1, 1/2' (457 x 457 mm) of 1.75 Cwt (88.9 kg) embedded in plain C.C 1:2:4 and fixing 1" (25 mm) C.C duly painted etc completed as per specification and drawing No. D.P/I of Public Health Circle Southern Zone, (a) 4" to 12" dia 2" x 2" x 3'-6" (S.I.No. 1, P-39) | 1 No | 14748.00 | Each | 14,748 |
| 45 | Wiring for light or fan point with 3/029 PVC insulated wire in 20mm (3/4") PVC conduit recessed in the wall of columns as required. P-15, Item- 124 | 13 Point | 797.00 | P.Point | 10,361 |
| 46 | P/F flush type 2 pin 5 amps S.P plug socket switch and shoe unit on prepared board recessed in wall or columns (S.I.No. 11, P-10) | 4 Point | 83.00 | P. Point | 332 |
| 47 | Providing and fixing A.C one way S.P 5amp switch flush type on I gien prepared board. | 13 Nos | 54.00 | Each | 702 |
| 48 | Providing and fixing S.W canpoy block and backli ceilling rose on S.W block | 8 Nos | 98.00 | Each | 784 |
| 49 | Providing and fixing metal board to accommodate mains or sub mains switches and for other similar jobs on surface. | 12 Sft | 932.00 | P.Sft | 11,184 |

P-184

| No | Description | Qty | Rate | Unit | Amount |
|---------|--|-------|---------|------|-----------|
| 50 | Providing and fixing on prepared board iron clad double pole switch fuse with rewirable fuse link carrier 500 volts, grade 30 amp | 3 Nos | 1005.00 | Each | 3,015 |
| 51 | Providing and fixing mild steel bar fan clamp 15.8mm (5/8") dia suitable fro R.C.C roof | 2 Nos | 315.00 | Each | 630 |
| 52 | Erection of ceiling fan i/e wiring of down rod with 1/1.13mm (3/029) PVC fixing of regulator blad canopy etc as required | 2 Nos | 168.00 | Each | 336 |
| 53 | Supplying ceiling fans 58" sweep | 2 Nos | 3185.00 | Each | 6,370 |
| 54 | Providing & fixing 1-40 watt tube light complete with 40 watt 4' long rod chowk starter & putty with oilpils components i/e necessary electrical connection and fixing wall ceiling etc complete. | 4 Nos | 496.00 | Each | 1,984 |
| 55 | P/F earthing set with 2" x 2"x1x2" copper plate buried in ground at a depth of 12" or less if water comes out from the ground level with salt and charcoal, etc i/e making the pit 1/2" deep by excavation of all type of soil (a) plate to be connected with No. 8 B.W.G. bare copper wire run in 1/2" G.L Pipe (length from the earth plate upto the metallic electrical accessory i/e providing necessary etc | 1 No | 5236.00 | Each | 5,236 |
| 56 | P/F A.C ceiling fan regulator on S.W.G board. | 2 Nos | 150.00 | Each | 300 |
| Total : | | | | | 1,209,799 |


 EXECUTIVE ENGINEER
 TAFE MANGALAGAU No. 1
 HALLA

**NAME OF WORK:- CONSTRUCTION OF VILLAGE ROAD CULVERTS OVER LEADING
CHANNEL FOR DEH DETHKI TALUKA NEW SAEEDABAD DISTRICT MATIARI**


PART-A

BILL QUANTITY

| Sr. No. | Description | Qty | Rate | Unit | Amount |
|---------|--|------------|-----------|---------|---------|
| 1 | Excavation in foundation of buildings bridges and other structures i/c dag, belling, dressing refilling around structures with excavated earth watering & ramming earth lead up to 5'. b) Ordinary Soil. (GSS-2012, P-4, Item-18 (b)). | 41,250 Cft | 3,176.25 | %0 Cft: | 131,020 |
| 2 | Re-handling of earth work. b) Up to lead of 50 ft: Item-9, P-2 GS-2012 | 28,875 Cft | 1,058.75 | %0Cft: | 30,571 |
| 3 | Extra for wet earth work. (GSS-2012, P-3, Item-15) | 33,000 Cft | 1,058.75 | %0 Cft: | 34,939 |
| 4 | Erection and removal of centering for R.C.C or plain cement concrete works of partal wood (2nd class) b) Vertical. (GSS-2012, P-19, Item-17 (b)). | 264 Sft. | 7,000.00 | %Sft: | 18,480 |
| 5 | Cement concrete plain i/c placing compacting, finishing and curing complete (i/c screening and washing of stone aggregate without shuttering) i) Ratio 1:4:8. (GSS-2012, P-15, Item-5 (i)). | 1,248 Cft | 11,288.75 | % Cft: | 140,884 |
| 6 | Reinforced cement concrete work i/c all labour and material except the cost of steel reinforcement and its labour for bending and binding which will be paid separately. This rate also includes all kinds of forms, molds, lifting shuttering, curing, rendering and finishing and exposed surface (i/c screening and washing of shingle). a) R.C work in roof, slab, beams, columns, rafts, lintels and other structural members laid in site or pre-cast laid in position. i) Ratio 1:2:4 90Lbs: cement sand 4Cft: shingle 1/8" to 1/4" (GSS-2012, P-16, Item-6). | 1,607 Cft | 337.00 | P.Cft: | 541,559 |

| Sr. No. | Description | Qty | Rate | Unit | Amount |
|---------|--|------------|-----------|---------|---------|
| 7 | Fabrication of mild steel reinforcement for cement concrete i/c cutting, bending laying in position making joints and fastenings i/c cost of binding wire (also includes removal of rust from bars. (b) using Tar Bars. (GSS-2012, P-16, Item-8 (b). | 86.09 Cwt | 5,001.70 | P.Cwt: | 430,593 |
| 8 | Pacca brick work other than building including striking of joints up to 20 feet height in cement sand mortar 1:5. (GSS-2012, P-21, Item-7)(d) | 2,489 Cft | 12,574.38 | % Cft: | 312,976 |
| 9 | Cement Plaster 1:3 up to 20' height. C) 3/4" thick. (GSS-2012, P-51, Item-10(C). | 846 Sft. | 2,795.30 | % Sft: | 23,648 |
| 10 | Barrow pit excavation undressed lead up to 100'. a) Ordinary soil. (GSS-2012, P-1, Item-3 (a). | 16,000 Cft | 2,117.50 | %0 Cft: | 33,880 |
| 11 | Dressing and Leveling of earth work to designed section ect complete GSS-2012. P-3. I-11 (b) | 16,000 Cft | 187.55 | %0 Cft: | 3,001 |
| 12 | Boring for Tube well in all water bearing, soils from ground level up to 100' or 30.50 meter depth i/c sinking and with drawing. e) 200 mm. (8" dia). (PHES-2012, P-41, Item-1)(e) | 320 Cft | 535.00 | P.Rft: | 171,200 |
| 13 | Supplying M.S Bail Plug of approved quality d) for 150 mm , (6" dia) (PHES-part-III, Vol-IV 2012, P-42 Item | 4 Nos. | 2,607.00 | Each | 10,428 |
| 14 | Supplying and fixing local make coir stainer of approved quality complete. b) for 150 mm. (6" dia) (PHES-2012, P-44, Item-10 (b). | 120 Rft | 647.00 | P.Rft: | 77,640 |
| 15 | Supplying and installing M.S blind pipe 3/16" thick (5 mm.) of best and approved quality and make including necessary socket etc. complete. b) for 150 mm. (6" dia) blind pipe (PHES-2012, P-44, Item-11 (b) | 200 Rft | 762.50 | P.Rft: | 152,500 |

| Sr. No. | Description | Qty | Rate | Unit | Amount |
|--------------------|--|-----------|----------|---------|-------------------|
| 16 | Full hire charges of pumping set per day inclusive of the wages of driver and assistant fuel or electric energy plate form required for placing pumps etc. at lower depths with suction and delivery pipes for pumping out water found at various depths from trenches including the cost of erection and dismantling after completion of the job. (ii) Hire charges of pumping set above 10 H.P pumping out water from 15' deep trench. (PHES-2012, P-77, Item-23 (ii). | 75 Days | 2,000.00 | P.Day | 150,000 |
| 17 | NOTE:- For working the pump beyond 8 hours the following payment shall be made, the higher of the pumping set it self being for 24 hours. i) For pumping set of above 10 H.P. (PHES-2012, P-77, Item-23 (i) | 900 Hours | 250.00 | P. Hour | 225,000 |
| Total Rs :- | | | | | 2,488,319 |
| 2488319X6= | | | | | 14,929,917 |



EXECUTIVE ENGINEER
 Public Works Department
 Government of Karnataka
 Bangalore

**NAME OF WORK:- CONSTRUCTION OF WATERCOURSE ACQUEDUCT OVER
LEADING CHANNEL / DRAIN FOR DEH DETHKI TALUKA NEW SAEEDABAD
DISTRICT MATIARI**

PART-B

BILL OF QUANTITY

| Sr. No. | Description | Qty | Rate | Unit | Amount |
|-------------------|--|-----------|---------|--------|------------------|
| 1 | Providing ad casting in site RCC bored piles in class (B) using sulphate resistant cement of diameter 22" dia of 1:1/2:3 Ratio(Market Rate) | 240 Rft | 3730.00 | P. Rft | 895,200 |
| 2 | Steel linear consist of 1/4" thick steel sheet welded in round shape including epoxy painting complete in all respect 22" dia | 10 Rft | 4512.00 | P. Rft | 45,120 |
| 3 | Reinforced cement concrete work i/c all labour and material except the cost of steel reinforcement and its labour for bending and binding which will be paid separately. This rate also includes all kinds of forms, molds, lifting shuttering, curing, rendering and finishing and exposed surface (i/c screening and washing of shingle). a) R.C work in roof, slab, beams, columns, rafts, lintels and other structural members laid in site or pre-cast laid in position. i) Ratio 1:2:4 90Lbs: cement sand 4Cft: shingle 1/8" to 1/4" (GSS-2012, P-16, Item-6). | 1074 Cft | 337.00 | P. Cft | 361,938 |
| 4 | Fabrication of mild steel reinforcement for cement concrete i/c cutting, bending laying in position making joints and fastenings i/c cost of binding wire (also includes removal of rust from bars. (GSS-2012 P-16 Item-8 (b). | 91.35 Cwt | 5001.70 | P. Cwt | 456,905 |
| Total | | | | | 1,759,163 |
| 1759163X5= | | | | | 8,795,816 |



EXECUTIVE ENGINEER
 Tube Wells Division No. 4
 MATIARI

NAME OF WORK:- CONSTRUCTION OF INLETS (10 NOS.) IN DEH DETHKI TALUKA
NEW SAEEDABAD DISTRICT MATIARI

PART-C

BILL OF QUANTITY

| S.# | Description | Qty | Rate | Unit | Amount |
|--------------------------|--|----------------|----------|-----------|------------------|
| 1 | Excavation in foundation of building, bridges and other Structures i/c dag belling dressing refilling around structure with excavated earth watering ramming earth lead up to one chain and lift up to 5 ft: b) In ordinary soil. (GSS-2012, P-4, Item-18(b)). | 990 Cft: | 3176.25 | %0 Cft: | 3,144 |
| 2 | Cement Concrete plain i/c finishing and currying complete i/c screening and washing of stone aggregate without shuttering.b) Ratio 1:3:6. (GSS-2012, P-15, Item-5h). | 186 Cft: | 12595 | % Cft: | 23,379 |
| 3 | Reinforced cement concrete work i/c all labour and material except the cost of steel reinforcement and its labour for bending and binding which will be paid separately. This rate also includes all kinds of forms, molds, lifting shuttering, curing, rendering and finishing and exposed surface (i/c screening and washing of shingle). a) R.C work in roof, slab, beams, columns, rafts, lintels and other structural members laid in site or pre-cast laid in position. i) Ratio 1:2:4 90Lbs: cement sand 4Cft: shingle 1/8" to 1/4" (GSS-2012, P-16, Item-6). | 401 Cft: | 337 | P.Cft: | 134,969 |
| 4 | Fabrication of mild steel reinforcement for cement concrete i/c cutting, bending laying in position making joints and fastenings i/c cost of binding wire (also includes removal of rust from bars. (b) using Tar Bars. (GSS-2012, P-16, Item-8 (a)). | 14.304 Cwt | 5001.7 | P.Cwt: | 71,542 |
| Total Rs:- | | | | | 233,035 |
| For 10 Nos Inlets | | 233,035 | x | 10 | 2,330,350 |


EXECUTIVE ENGINEER
 Public Works Department
 H.A.S.A.
 4/11

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Tubewells Division No.1 Hala
- 2) PROVINCIAL / LOCAL GOVT./ OTHER Provincial
- 3) TITLE OF CONTRACT F&Inst: of Pumps 5 Cusecs for P.Sation S.D.S Shahmir Raho
- 4) TENDER NUMBER No.SKP/TWD-II/HALA/03, Dated: 01-01-2014
- 5) BRIEF DESCRIPTION OF CONTRACT
- 6) FORUM THAT APPROVED THE SCHEME
- 7) TENDER ESTIMATED VALUE 14.472 Million
- 8) ENGINEER'S ESTIMATE 14.472 Million
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 12 Months
- 10) TENDER OPENED ON (DATE & TIME:) 20-1-2014 at 3.00 PM
- 11) NUMBER OF TENDER DOCUMENTS SOLD 3 Nos.
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 03 Nos.
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03 Nos.
- 14) BID EVALUATION REPORT already submitted
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/S G.R Brothers
- 16) CONTRACT AWARD PRICE 14.472 Million
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1st, 2nd, 3rd EVALUATION BID).
1st M/S G.R Brothers
2nd M/S Sher Muhammad Mugheri
3rd M/S Mumtaz & Co.
- 18) METHOD OF PROCUREMENT USED :- (Tick one)
- a) SINGLE STAGE - ONE ENVELOPE PROCEDURE Domestic/ Local
- b) SINGLE STAGE - TWO ENVELOPE PROCEDURE
- c) TWO STAGE BIDDING PROCEDURE
- d) TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT _____

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

| | |
|-----|-------------------------------------|
| Yes | <input checked="" type="checkbox"/> |
| No | <input type="checkbox"/> |

ii) News Papers
(If yes, give names of newspapers and dates)

| | |
|-----|---|
| Yes | Daily Express dt: 5-1-2014, Daily Ibrat dt: 6-1-2014, Dail The News dt:6-1-2014 |
| No | <input type="checkbox"/> |

22) NATURE OF CONTRACT

| | | | |
|--------------------|-------------------------------------|------|--------------------------|
| Domestic/ Local | <input checked="" type="checkbox"/> | Int. | <input type="checkbox"/> |
|--------------------|-------------------------------------|------|--------------------------|

23) WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

| | | | |
|-----|--------------------------|----|--------------------------|
| Yes | <input type="checkbox"/> | No | <input type="checkbox"/> |
|-----|--------------------------|----|--------------------------|

24) WHETHER BID EVALUATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

| | | | |
|-----|--------------------------|----|--------------------------|
| Yes | <input type="checkbox"/> | No | <input type="checkbox"/> |
|-----|--------------------------|----|--------------------------|

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED
BID / BEST EVALUATED BID (in case of Consultancies)

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY
COMPLIANT?

| | | | |
|-----|--------------------------|----|-------------------------------------|
| Yes | <input type="checkbox"/> | No | <input checked="" type="checkbox"/> |
|-----|--------------------------|----|-------------------------------------|

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT
THE TIME OF OPENING OF BIDS?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF
CONTRACT?

(Attach copy of the bid evaluation report)

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

| | |
|-----|---|
| Yes | |
| No | ✓ |

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

| | |
|-----|---|
| Yes | ✓ |
| No | |

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

| | |
|-----|---|
| Yes | |
| No | ✓ |

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

| | |
|-----|--|
| Yes | |
| No | |

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

| | | | |
|-----|--------------------------|----|-------------------------------------|
| Yes | <input type="checkbox"/> | No | <input checked="" type="checkbox"/> |
|-----|--------------------------|----|-------------------------------------|

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

| | | | |
|-----|--------------------------|----|--------------------------|
| Yes | <input type="checkbox"/> | No | <input type="checkbox"/> |
|-----|--------------------------|----|--------------------------|


37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?

| | | | |
|-----|--------------------------|----|-------------------------------------|
| Yes | <input type="checkbox"/> | No | <input checked="" type="checkbox"/> |
|-----|--------------------------|----|-------------------------------------|

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

| | |
|-----|---|
| Yes | |
| No | ✓ |

Signature & Official Stamp of
Authorized Officer


SPPRA, Block No. 8, Sindh Secretariat No. 4-A, Court Road, Karachi
Telephone No. 1

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save

Reset

OFFICE OF THE EXECUTIVE ENGINEER TUBEWELL DIVISION NO:I
HALA

No:SKP/TWD-I/Hala/ 257
Dated: 31/01/2014

To,

M/S G.R Brothers,
Shaheed Benazirabad.

AWARD LETTER


Subject: **FURNISHING AND INSTALLATION OF PUMPS 5 CUSECS CAPACITY**
AND ALLIED WORK FOR SURFACEDRAINAGE SCHEME DEH
DETHKI IN U.C SHAHMIR RAHO TALUKA NEW SAEEDABAD
DISTRICT MATIARI.

The competent authority has been pleased to award the work at a cost of Rs: 14.472 Million (Rs. Fourteen Million Four Hundred Seventy Two Thousand) after given the rebates. You are therefore directed to furnished the cost of stamp @ of 0.30% of the sanctioned cost to be affixed on the agreement within (03) days from the receipt of this letter.

This is for your information.


EXECUTIVE ENGINEER
TUBEWELL DIVISION NO:I
HALA

- 1/- The Project Director SCARP (NR) Shaheed Benazirabad for favour of kind information.
- 2./- The Director (CB) SPPRA, Government of Sindh, Sindh Secretariat No:04 Karachi for favour of kind information.


EXECUTIVE ENGINEER
TUBEWELL DIVISION NO:I
HALA

EXECUTIVE ENGINEER TUBEWELL DIVISION NO.I HALA

CONTRACT AGREEMENT

An agreement made this 26 days of 12 in the year Two Thousand Fourteen (2014) between the **Executive Engineer Tubewells Division No.I Hala** here in after called contractors (which expressions shall include their successors) of the other one part and **Mr.G.R Brothers** currying on business under the part and style of by their **Proprietor Mr. Ghulam Rasool** (which expressions shall include their successors and assigns of the said firm and hereinafter called executors, administrators and assigns of the said individual partners of the said firm) after other part.

WHERE AS the **Executive Engineer Tubewells No.I Hala** as accepted the Contractors tender here-with annexed and for the work **Furnishing And Installation Of Pumps 5 Cusecs Capacity and Allied Work, for Surface Drainage Scheme Deh Dethki in U.C Shahmir Raho Taluka New Saeedabad District Matiari** sanctioned amount **Rs.14,472,000/-** and signed by the contractors, after having made them selves fully aqueduct with its meaning and where as the contractors have already deposit with the Executive Engineer Tubewells Division No.I Hala sum amount **Rs. 350,000/=** dated: **16-1-2014**, **for 2% earnest money** for the above mentioned work. **Security deposit Rs. Balance 3% security deposit will be deducted from running bill.** Vide challan No. Nil in addition earnest money Rs.Nil and given to the Executive Engineer Tubewells Division No.I Hala a lien over such sum as security for the due fulfillment of contract No.**this agreement witness** that the Executive Engineer Tubewells Division No.I Hala and the contractors shall respectively well truly carry out and fulfill the contract and abide by all the terms and conditions of the afore said specification of the tender.

The contractors do hereby bind them solves, their heirs, successors / legal representative and assignees to pay to the Executive Engineer Tubewell Division No.I Hala a **sum of Rs.350,000/-** by way and case of the breach of any of the terms and conditions of the contracts including the mentioned in the tender without prejudice to the right of the Executive Engineer Tubewells Division No.I Hala to received damages for any sub-breach.

IN WITNESS WHERE OF the said parties have set their hands and seals on this 31-1-2014.

WITNESS

1.

2.



EXECUTIVE ENGINEER
Tubewells Division No. I
HALA



District Ac

Comprative Statement showing the standared Bids Documents received on 20-1-2014 for the work Furnishing & Installation of Pumps 5 Cusces Capacity and Allied Works for Surface Drainage Scheme Deh Dethki in U.C Shahn.
Raho Taluka New Saeed Abad District Matari

| S# | Item | Unit | QTY | M/S G.R Brothers | | M/S Sheer Muhammad Mugheri & Co. | | M/S Mumtaz & Co. | |
|-----------|--|------|--------|------------------|------------|----------------------------------|------------|------------------|------------|
| | | | | Rate | Amount | Rate | Amount | Rate | Amount |
| 1 | Furnishing and instalation of 5 cuseses pump single stage (KSB or equivalent) with 40 Hp vertical hallow shaft motor of Siemens along with column pipe 10", dia column Shaft Top Shaft 30mm, discharge head bowl assembly and delivery pipe incuding all fixtures and fitting etc complete | Each | 6 Nos. | 1,890,000 | 11,340,000 | 1,938,000 | 11,628,000 | 1,940,000 | 11,640,000 |
| 2 | Providing and fixing Control Panel of 40 Hp motors (siemens) including all fixture and fitting etc, complete | Each | 6 Nos. | 300,000 | 1,800,000 | 308,000 | 1,848,000 | 310,000 | 1,860,000 |
| 3 | Providing and fixing Main Switch with 400 Amp; China 1st class quality in metal box and earthing including all fixture and fittings etc complete and also including bus- bars Amp: Meter volts meter and Wiring with 19/064, 7/064 and thimble of proper size etc, complete | Each | 6 Nos. | 222,000 | 1,332,000 | 229,000 | 1,374,000 | 230,000 | 1,380,000 |
| Total Rs. | | | | | 14,472,000 | | 14,850,000 | | 14,880,000 |

The rates quoted by M/S G.R. Brothers Govt. Contract is awarded by my self. Director Sup (MR) Shree/Bhargava. Approved by Mr. A. Chirkhali & Pillor. H.A.L.A.

Remarks:- The Rates quoted by M/S G.R Brothers Shaheed Benazirabad are found lowest, the Tender cost of lowest bidder worked out Rs.14,472,000/- in red ink are lowest and reasonable.Hence recommended for approval.

Recommended Cheeky

PROJECT DIRECTOR
SCARPI (North Kohri)
Shaheed Benazirabad

CHIEF ENGINEER
Irrigation Development
Hyderabad.

EXECUTIVE ENGINEER
Irrigation Division No.1
H.A.L.A
EHSAAN UR-REHMAN
Divisional Accounts Officer
Tubewells Division No.1
H.A.L.A

(INTEGRITY PACT)
DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC, PAYABLE BY
CONTRACTORS

(For Contracts Worth Rs:10.00 Million or More)

Contact No:06 Dated:20/1/2014

Contract Value: 14.472 Million

Contract Title Furnishing And Installation Of Pumps 5 Cusecs Capacity and Allied Work for
Surface Drainage Scheme Deh Dethki in U.C Shahmir Raho Taluka New
Saedabad District Matiari


M/S G.R Brothers hereby declares that it has not obtained or induced the procurement of any contract, right interest, privilege or other obligation of benefit from Government of Sindh or any administrative subdivision or agency thereof or any other entity owned or controlled by it (GOS) through any corrupt business practice.

Without limit in the generality of the foregoing **M/S G.R Brothers** represents and warrants that it has fully declared the brokerage, commission, fees etc paid or payable to anyone and not given or agreed to give and shall not give or agree to give to anyone within outside Pakistan either directly or indirectly through any natural or juridical person, including its affiliate agent associate broker consultant director, promoter shareholder sponsor or subsidiary any commission gratification bribe, finder's fee or kickback, whether described as consultation fee or otherwise with the object of obtaining or inducing the procurement of a contract right interest privilege or other obligation or benefit in whatsoever form from Executive Engineer Tubewell Division No:I Hala except the which has been expressly declared pursuant hereto.

M/S G.R Brothers accepts full responsibility and strict liability that it has made and will make full disclosure of all agreements and arrangements with all persons in respect of or related to the transaction with PA and has not taken any action or will not take any action to circumvent the above declaration, representation or warranty.

M/S G.R Brothers accepts full responsibility and strict liability for making any false declaration, not making full disclosure misrepresenting facts or taking any action likely to defeat the purpose of this declaration representation and warranty. It agrees hat any contract right, interest privilege or other obligation or benefit obtained or procured as aforesaid shall without prejudice to any other rights and remedies available to PA under any law contract or other instrument be voidable at the option of PA.

Notwithstanding any rights and remedies exercised by PA in this regards **M/S G.R Brothers** agrees to indemnify PA for any loss or damage incurred by it on account of its corrupt business practices and further pay compensation to PA in an amount equivalent to ten time the sum of any commission gratification, bribe, finder's fee or kickback given by **M/S G.R Brothers** as aforesaid for the purpose of obtaining or inducing the procurement of any contract right, interest, privilege or other obligation of benefit in whatsoever form from PA.


EXECUTIVE ENGINEER
TUBEWELL DIVISION NO: I
HALA




26

NAME OF WORK: - Furnishing and Installation of Pumps 5 Cusces Capacity and Allied Works for Surface Drainage Scheme of Deh Dethki in U/C Shahmir Raho Taluka New Saeedabad District Matiari

BILL OF QUANTITY

| Sr. No. | Description | Qty: | Rate | Unit | Amount |
|--------------------|---|--------|-----------|------|-------------------|
| 1 | Furnishing and installing of 5.00 Cusces pump Single Stage (KSB) with 40 H.P vertical hallow shaft motor of Siemens along with Column Pipe of 10" dia Column Shaft Top Shaft 30 mm, Discharge Head, Bowl Assembly and Delivery Pipe i/c all fixtures and fitting etc. complete. | 6 Nos. | 1890000/- | Each | 11340000/- |
| 2 | Providing and fixing Control Panel for 40 H.P Motor (Siemens) i/c all fixture and fitting etc. complete. | 6 Nos. | 300000/- | Each | 1800000/- |
| 3 | Providing and fixing Main Switch with 400 Amps (China) in metal box and earthing i/c all fixture and fittings etc. complete and also i/c Bus-Bars, Amp: Meter Volts Meter and wiring with 19/064", 7/064 PVC Wire and tumble of proper size etc. complete. | 6 Nos. | 222000/- | Each | 1332000/- |
| Total Rs :- | | | | | 14472000/- |



EXECUTIVE ENGINEER
Tube Well Division, No. 1
Matiari

Bid Evaluation Report


- Name of Procuring Agency: Executive Engineer Tubewell Division No. I Hala ①
2. Tender Reference No: SKP /TWD-I/Hala/03, Dated: 01-01-2014
3. Tender Description/Name of work/item: Construction of pumping station, Direct Disposal, Earth Work, Village Road Bridge, Water Course and Inlets for Surface Drainage Scheme Deh Dethki U.C Shahmeer Raho Taluka New Saeed Abad
4. Method of Procurement: Single Stage- On-envelop procurement
SPARA - Web Site SNo. 18506
5. Tender Published: Daily Ibrat Dated: 06-01-2014,
Daily The News Dated: 06-01-2014,
Daily Express Dated: 05-01-2014
6. Total Bid documents 03 Nos.
7. Total Bids Received: 03 Nos.
8. Technical Bid Opening date: Not Applicable
(if applicable)
9. No. of Bid technically qualified: Not Applicable
(if applicable):
10. Bid(s) Rejected: Nil
11. Financial Bid Opening date: 20-01-2014
12. Bid Evaluation Report:

| S No. | Name of Firm or Bidder | Cost offered by the Bidder | Ranking in terms of cost | Comparison with Estimated cost | Reasons for acceptance/rejection | Remarks |
|-------|-----------------------------|----------------------------|------------------------------|--------------------------------|----------------------------------|--|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 |
| 1. | M/S Jamali & Brother | 22,152,613/- | <u>1st Lowest</u> | +14.88%above | Responsive | Recommended for award of work <i>being 1st Low</i> |
| 2. | M/S Mumtaz & Co. | 22,344,135/- | 2 nd Lowest | +15.87%above | Responsive | Responsive |
| 3. | M/S Sher Mohd Mugheri & Co. | 22,480,936/- | 3 rd Lowest | +16.58%above | Responsive | Responsive |

Signatures of the Members of the Procurement Committee.


(Saeed Ahmed Channar)
Executive Engineer Tubewells
Division No. I Hala
(Chairman)


(Muhammad Nawaz Soomro)
Technical Officer,
Irrigation Development
Region Hyderabad
(Member)


M. Mahfoos
(~~Mahfoos~~ Memon)
Assistant Engineer
Provincial Highway
Sub-Division Hyderabad
(Member)


Bid Evaluation Report

(2)


1. Name of Procuring Agency: Executive Engineer Tubewell Division No.1 Hala
2. Tender Reference No: SKP /TWD-I/Hala/03, Dated: 01-01-2014
3. Tender Description/Name of work/item: Construction of pumping station, Direct Disposal, and Operator Quarter for Surface Drainage Scheme Deh Dethki U.C Shahmeer Raho Taluka New Saeed Abad
4. Method of Procurement: Single Stage- One envelop procurement
SPPRA Heb Site No: 18506
5. Tender Published: Daily Ibrat Dated: 06-01-2014,
Daily The News Dated: 06-01-2014,
Daily Express Dated: 05-01-2014
6. Total Bid documents: 03 Nos.
7. Total Bids Received: 03 Nos.
8. Technical Bid Opening date: Not Applicable
(if applicable)
9. No. of Bid technically qualified: Not Applicable
(if applicable):
10. Bid(s) Rejected: Nil
11. Financial Bid Opening date: 20-01-2014
12. Bid Evaluation Report:

| S No. | Name of Firm or Bidder | Cost offered by the Bidder | Ranking in terms of cost | Comparison with Estimated cost | Reasons for acceptance/rejection | Remarks |
|-------|-----------------------------|----------------------------|--------------------------|--------------------------------|----------------------------------|--|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 |
| 1. | M/S Jamali & Brother | 17,457,570/- | 1 st Lowest | +14.54%above | Responsive | Recommended for award of work <i>being 1st low</i> |
| 2. | M/S Sher Mohd Mugheri & Co. | 17,713,225/- | 2 nd Lowest | +16.21%above | Responsive | Responsive |
| 3. | M/S Mumtaz & Co. | 17,837,400/- | 3 rd Lowest | +17.03%above | Responsive | Responsive |

Signatures of the Members of the Procurement Committee.


(Saeed Ahmed Channar)
Executive Engineer Tubewells
Division No.1 Hala
(Chairman)


(Muhamad Nawaz Soomro)
Technical Officer
Irrigation Development
Region Hyderabad
(Member)


M. Mahboob
(M. Mahboob Memon)
Assistant Engineer
Provincial Highway
Sub-Division Hyderabad
(Member)


Bid Evaluation Report

③

1. Name of Procuring Agency: Executive Engineer Tubewell Division No.1 Hala
2. Tender Reference No: SKP /TWD-I/Hala/03, Dated: 01-01-2014
3. Tender Description/Name of work/item: Construction of Village Road Bridges, Earth Work Leading Channel, Water Course Aqueducts and Inlets for Surface Drainage Scheme Deh Dethki U.C. Shahmeer Raho Taluka New Saced Abad
4. Method of Procurement: Single Stage- One envelop procurement
SDPRA web site SNo: 18506
5. Tender Published: Daily Ibrat Dated: 06-01-2014,
Daily The News Dated: 06-01-2014,
Daily Express Dated: 05-01-2014
6. Total Bid documents 03 Nos.
7. Total Bids Received: 03 Nos.
8. Technical Bid Opening date: Not Applicable
(if applicable)
9. No. of Bid technically qualified (if applicable): Not Applicable
10. Bid(s) Rejected: Nil
11. Financial Bid Opening date: 20-01-2014
12. Bid Evaluation Report:

| S No. | Name of Firm or Bidder | Cost offered by the Bidder | Ranking in terms of cost | Comparison with Estimated cost | Reasons for acceptance/rejection | Remarks |
|-------|-----------------------------|----------------------------|--------------------------|--------------------------------|----------------------------------|--|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 |
| 1. | Mr. Khalid Masood Channa | 52,415,124/- | 1 st Lowest | +13.12%above | Responsive | Recommended for award of work <i>being 1st low</i> |
| 2. | M/S Sher Mohd Mugheri & Co. | 52,697,979/- | 2 nd Lowest | +13.73%above | Responsive | Responsive |
| 3. | M/S Mumtaz & Co. | 53,046,107/- | 3 rd Lowest | +14.48%above | Responsive | Responsive |

Signatures of the Members of the Procurement Committee.


(Saeed Ahmed Channar)
Executive Engineer Tubewells
Division No.1 Hala
(Chairman)


(Muhamad Nawaz Soomro)
Technical Officer
Irrigation Development
Region Hyderabad
(Member)


M. Mahfooz
(M. Mahfooz Memon)
Assistant Engineer
Provincial Highway
Sub-Division Hyderabad
(Member)


Bid Evaluation Report

(4)


1. Name of Procuring Agency: Executive Engineer Tubewell Division No.1 Hala
2. Tender Reference No: SKP /TWD-I/Hala/03, Dated: 01-01-2014
3. Tender Description/Name of work/item: Construction of Pumping Station, Making Direct Disposal Arrangements and Earth Work for Leading Channel for Surface Drainage Scheme Deh Dethki U.C Shahmeer Raho Taluka New Saeed Abad.
4. Method of Procurement: Single Stage- One envelop procurement
SPPRA - 446 312 3NO, 18506
5. Tender Published: Daily Ibrat Dated: 06-01-2014,
Daily The News Dated: 06-01-2014,
Daily Express Dated: 05-01-2014
6. Total Bid documents 03 Nos.
7. Total Bids Received: 03 Nos.
8. Technical Bid Opening date: Not Applicable
(if applicable)
9. No. of Bid technically qualified: Not Applicable
(if applicable):
10. Bid(s) Rejected: Nil
11. Financial Bid Opening date: 20-01-2014
- 12. Bid Evaluation Report:**

| S No. | Name of Firm or Bidder | Cost offered by the Bidder | Ranking in terms of cost | Comparison with Estimated cost | Reasons for acceptance/ rejection | Remarks |
|-------|-----------------------------|----------------------------|--------------------------|--------------------------------|-----------------------------------|--|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 |
| 1. | Mr. Khalid Masood Channa | 44,522,646/- | 1 st Lowest | +14.99%above | Responsive | Recommended for award of work <i>being 1st low</i> |
| 2. | M/S Sher Mohd Mugheri & Co. | 45,172,891/- | 2 nd Lowest | +16.67%above | Responsive | Responsive |
| 3. | M/S Mumtaz & Co. | 45,517,138/- | 3 rd Lowest | +17.56%above | Responsive | Responsive |

Signatures of the Members of the Procurement Committee.


(Saeed Ahmed Channar)
Executive Engineer Tubewells
Division No.1 Hala
(Chairman)


(Muhamad Nawaz Soomro)
Technical Officer
Irrigation Development
Region Hyderabad
(Member)


M. Mahboob
(Mahboob Ali Memon)
Assistant Engineer
Provincial Highway
Sub-Division Hyderabad
(Member)

Bid Evaluation Report

Name of Procuring Agency: Executive Engineer Tubewell Division No.1 Hala (5)

2. Tender Reference No: SKP /TWD-I/Hala/03, Dated: 01-01-2014

3. Tender Description/Name of work/item: Furnishing & Installation of Pumps 5 Cusecs Capacity and Allied Works for Surface Drainage Scheme Deh Dethki U.C Shahmeer Raho Taluka New Saeed Abad.

4. Method of Procurement: Single Stage- One envelop procurement
SPPRA web site S.No. 18506

5. Tender Published: Daily Ibrat Dated: 06-01-2014,
Daily The News Dated: 06-01-2014,
Daily Express Dated: 05-01-2014

6. Total Bid documents: 03 Nos.

7. Total Bids Received: 03 Nos.

8. Technical Bid Opening date: Not Applicable

(if applicable)

9. No. of Bid technically qualified: Not Applicable

(if applicable):


10. Bid(s) Rejected: Nil


11. Financial Bid Opening date: 20-01-2014

12. Bid Evaluation Report:

| S No. | Name of Firm or Bidder | Cost offered by the Bidder | Ranking in terms of cost | Comparison with Estimated cost | Reasons for acceptance/rejection | Remarks |
|-------|-----------------------------|----------------------------|--------------------------|--------------------------------|----------------------------------|--|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 |
| 1. | M/S G.R Brothers . | 14,472,000/- | 1 st Lowest | Quoted Rate | Responsive | Recommended for award of work being 1 st low. |
| 2. | M/S Sher Mohd Mugheri & Co. | 14,850,000/- | 2 nd Lowest | Quoted Rate | Responsive | Responsive |
| 3. | M/S Mumtaz & Co. | 14,880,000/- | 3 rd Lowest | Quoted Rate | Responsive | Responsive |

Signatures of the Members of the Procurement Committee.


(Saeed Ahmed Channar)
Executive Engineer
Tubwells Division No.1
Hala (Chairman)


(Muhammad Nawaz Soomro)
Technical Officer
Irrigation Development Region
Hyderabad (Member)



M. Mahboob
(M. Mahboob Memon)
Assistant Engineer
Provincial Highway
Sub-Division Hyderabad
(Member)

Bid Evaluation Report

1. Name of Procuring Agency: Executive Engineer Tubewell Division No.I Hala (6)
2. Tender Reference No: SKP /TWD-I/Hala/03, Dated: 01-01-2014
3. Tender Description/Name of work/item: Construction of Village Road Bridges, Water Course Aqueduct, Inlets and Operator Quarter for Surface Drainage Scheme Deh Dethki U.C. Shahmeer Raho Taluka New Saeed Abad.
4. Method of Procurement: Single Stage- One envelop procurement
SPPRA web site S.No. 18506
5. Tender Published: Daily Ibrat Dated: 06-01-2014,
Daily The News Dated: 06-01-2014,
Daily Express Dated: 05-01-2014
6. Total Bid documents 03 Nos.
7. Total Bids Received: 03 Nos.
8. Technical Bid Opening date: Not Applicable
(if applicable)
9. No. of Bid technically qualified (if applicable): Not Applicable
10. Bid(s) Rejected: Nil
11. Financial Bid Opening date: 20-01-2014
12. Bid Evaluation Report:

| S No. | Name of Firm or Bidder | Cost offered by the Bidder | Ranking in terms of cost | Comparison with Estimated cost | Reasons for acceptance/rejection | Remarks |
|-------|-----------------------------|----------------------------|--------------------------|--------------------------------|----------------------------------|---|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 |
| 1. | Mr. G.R Brothers | 34,600,399/- | 1 st Lowest | +14.98%above | Responsive | Recommended for award of work <i>lowest</i> |
| 2. | M/S Sher Mohd Mugheri & Co. | 34,668,564/- | 2 nd Lowest | +15.21%above | Responsive | Responsive |
| 3. | M/S Mumtaz & Co. | 34,709,463/- | 3 rd Lowest | +15.34%above | Responsive | Responsive |

Signatures of the Members of the Procurement Committee.


(Saeed Ahmed Channar)
Executive Engineer
Tubwells Division No.I Hala
(Chairman)


(Muhammad Nawaz Soomro)
Technical Officer
Irrigation Development Region
Hyderabad (Member)


M. Mahjoob
(M. Mahjoob Memon)
Assistant Engineer
Provincial Highway
Sub-Division Hyderabad
(Member)