

PROJECT OFFICE KHAIROPUR SPECIAL ECONOMIC ZONE (KSEZ), KHAIROPUR
BID EVALUATION REPORT
FOR CONSTRUCTION OF BRICK MASONRY RETAINING WALL

Results of Preliminary Examination Requirements

S.No	Description	M/s Engineering Links	M/s Gul Construction Co.	M/s Blue Stone Associates	M/s Saeed Khan Construction Co.	M/s Ghulam Mustafa & Sons	Remarks
a	1. Bid Submission Requirements: Cover Letter	Not Provided	Not Provided	Provided	Not Provided	Provided	
b	Bid Form	Not Filled	Filled	Filled	Not Filled	Not Filled	Not Filled
a	2. Eligibility Criteria: Valid Pakistan Engineering Council (PEC) registration in Category "CS" and above.	Provided (Category C-3) Valid up to December 31, 2016	Provided (Category C-A) Valid up to December 31, 2016	Provided (Category C-4) Valid up to December 31, 2016	Provided (Category C-1) Valid up to December 31, 2016	Provided (Category C-3) Valid up to December 31, 2016	Provided
b	Valid NTN certificate from Income Tax Authorities	Provided	Provided	Provided	Provided	Provided	Provided
c	Valid Sindh Sales Tax Registration Certificate on Services	Provided	Provided	Provided	Provided	Provided	Provided
d	Should be in Construction Business for the last 5 years or more	Yes	Yes	Yes	Yes	Not Provided	Not Provided
e	Should not Black Listed or engaged in any Litigation on any project.	Provided	Provided	Yes	Yes	Yes	Yes
f	Should have completed two contracts of similar nature and of the value of Pak Rs 15.00 million in the last 5 years	Provided	Provided	Provided	Provided	Provided only for Black Listed	Provided
g	Annual Construction Turn Over for the last three years of Pak Rs 7.50 million	Provided	Provided	Provided	Provided	Provided	Provided
3.	Substantial Responsiveness	Not Provided	Provided	Provided	Provided	Provided	Provided
4.	Accepted for Detailed Examination	Yes	Yes	Yes	Yes	Yes	Yes

ABDUL NAEEM
PC-TECH/KSEZ

MAL HEER KHANPATO
PC-Management/KSEZ

MS. SANAM ALI
Asstt. Manager (Contracts)
NIP

MR. ABDUL JABBAR SAMRA MR. NAVEE
P.D SUKUM IBA, SUKUM
ASST. ENG
SBAZ CA
MUET KH

Government




STAMP


PROJECT OFFICE KHAIROPUR
 PROJECT OFFICE KHAIROPUR SPECIAL ECONOMIC ZONE (KSEZ), KHAIROPUR
 BID EVALUATION REPORT
 FOR CONSTRUCTION OF TUBE WELL PUMP HOUSE


EA Consulting
 (Pvt.) Ltd.


Results of Preliminary Examination Requirements

S.No	Description	M/s Engineering Links	M/s Gul Construction.	M/s Ghulam Mustafa & Sons	M/s Khasif Construction	M/s Saeed Construction Co.	Remarks
		1	2	3	4	5	
a	1. Bid Submission Requirements: Cover Letter	Provided	Filled	Not Filled	Not Filled	Not Filled	
b	Bid Form	Not Filled	Provided (Category CA) Valid up to December 31, 2016	Provided (Category C-3) Valid up to December 31, 2016	Provided (Category C-2) Valid up to December 31, 2016	Provided (Category C-1) Valid up to December 31, 2016	
a	2. Eligibility Criteria: Valid Pakistan Engineering Council (PEC) registration in Category "C5" and above.	Provided (Category C-3) Valid up to December 31, 2016	Provided	Provided	Provided	Provided	
b	Valid NTN certificate from Income Tax Authorities	Provided	Provided	Not Provided	Provided	Provided	
c	Valid Sindh Sales Tax Registration Certificate on Services.	Provided	Yes	Yes	Yes	Yes	
d	Should be in Construction Business for the last 5 years or more	Yes	Provided	Provided "but only for Black Listed"	Provided "but only for litigation"	Provided	
e	Should not Black Listed or engaged in any Litigation on any project.	Provided	Provided	Not yet provided	Not yet provided	Provided	
f	Should have completed two contracts of similar nature and of the value of Pak Rs 30.00 million in the last 5 years.	Provided	Provided	Provided	Provided	Provided	
g	Annual Construction Turn Over for the last three years of Pak Rs 7.50 million	Not Provided	Provided	Yes	Yes	Yes	
	3. Substantial Responsiveness	Yes	Yes	Yes	Yes	Yes	
	4. Accepted for L-tailed Examination	Yes	Yes	Yes	Yes	Yes	


 MR. ABDUL JAFAR SORAN
 MR. NAVEED
 ASST. ENGR. (E)
 SBA2 CAMP
 MUEET K HAIROPUR


 MS. SAMIA UMIR ALI
 ASST. Manager (Contracts)
 P.D. Suktan (B.A., Sukkur)


 MALHEER KHAN PATO
 PC - Management / KSEZ



 ABDUL NAEEM
 PC-TECH / KSEZ





SIGN HERE


Results of Preliminary Examination Requirements


S.No	Description	M/s Ksanif Construction 1	M/s Blue Stone Associates 2	M/s Evershine Constructor 3	M/s Gul Construction Co. 4	M/s Ghulam Mustafa & Sons. 5	Remarks
a	1. Bid Submission Requirements: (Cover Letter)	Not Provided	Provided	Not Provided	Not Provided	Not Provided	
b	Bid Form	Not filled	Filled	Filled	Filled	Not filled	
a	2. Eligibility Criteria: Valid Pakistan Engineering Council (PEC) registration in Category "C-2" and above.	Provided (Category C-2) Valid up to December 31, 2016	*Provided (Category C-4) Valid up to December 31, 2016	Provided (Category C-1) Valid up to December 31, 2016	Provided (Category C-1) Valid up to December 31, 2016	Provided (Category C-3) Valid up to December 31, 2016	
b	Valid NTN certificate	Provided	Provided	Provided	Not Provided	Provided	
c	Valid Sindh Sales Tax Registration Certificate on Services.	Provided	Provided	Not Provided	Provided	Provided	
d	Should be in Construction Business for the last 5 years or more	Yes	Yes	Yes	Yes	Yes	
e	Should not Black Listed or engaged in any Litigation on any project	Provided	Provided	Provided	Not Provided	Provided only for Black Listed	
f	Should have completed two contracts of similar nature and of the value of Pak Rs 30.00 million in the last 5 years.	Provided	Provided	Provided	Provided	Provided	
g	Annual Construction Turn Over for the last three years of Pak Rs 7.50 million	Provided	Provided	Provided	Provided	Yes	
	3. Substantial Responsiveness	Yes	Yes	Yes	Yes	Yes	
	4. Accepted for Detailed Examination	Yes	Yes	Yes	Yes	Yes	



ABDUL NAEEM SHRIKH
 PC - Technical / KSEZ


MAL HEER KHAN PATO
 PC - Management / KSEZ


MS. SANAA UMAIR ALI
 Assistant Manager NIP
 (Contracts)


MR. NAVEED AHMAD
 Asst. Engr (SBAZ Camp)
 MUEET KSEZ


MR. ABDUL JABBAR SOOMRO
 P.D Sukkur IBA, Sukkur



PROJECT OFFICE KHAIRPUR SPECIAL ECONOMIC ZONE (KSEZ), KHAIRPUR
 BID EVALUATION REPORT
 FOR CONSTRUCTION OF EFFLUENT PIPE LINE

EA Consulting
 (Pvt.) Ltd.

Results of Preliminary Examination Requirements

S.No	Description	M/s Saeed Construction Co. 1	M/s Blue Stone Associates 2	M/s Engineering Links 3	M/s Gul Construction 4	M/s Hashir Konkert 5	M/s Ghulam Mustafa & Sons 6	M/s Evershine Construction Co. 7	Remarks
1. Bid Submission Requirements:									
a	Cover Letter	Not Provided	Provided	Not Provided	Not Provided	Not Provided	Not Provided	Not Provided	
b	Bid Form	Not Filled	Filled	Not Filled	Filled	Not Filled	Not Filled	Not Filled	
a	2. Eligibility Criteria: Valid Pakistan Engineering Council (PEC) registration in Category "CS" and above.	Provided (Category C-1) Valid up to December 31, 2016	Provided (Category C-2) Valid up to December 31, 2016	Provided (Category C-3) Valid up to December 31, 2016	Provided (Category CA) Valid up to December 31, 2016	Provided (Category C-4) Valid up to December 31, 2015	Provided (Category C-3) Valid up to December 31, 2016	Provided (Category C-1) Valid up to December 31, 2016	
b	Valid NTN certificate from Income Tax Authorities	Provided	Provided	Provided	Provided	Provided	Provided	Provided	
c	Valid NTN certificate from Income Tax Authorities	Provided	Provided	Provided	Provided	Provided	Not Provided	Not Provided	
d	Valid Sindh Sales Tax Registration Certificate on Services	Yes	Yes	Yes	Yes	Yes	Yes	Yes	
e	Should be in Construction Business for the last 5 years or more	Provided	Provided	Not Provided	Provided	Not Provided	Provided "but only for Black Listed"	Provided	
f	Should not be Black Listed or engaged in any litigation on any project.	Provided	Not yet provided	Provided	Provided	Not yet provided	Not yet provided	Provided	
g	Should have completed two contracts of similar nature and of the value of Pak. Rs 30.00 million in the last 5 years.	Provided	Provided	Not Provided	Provided	Not Provided	Provided	Provided	
h	Annual Construction Turn Over for the last three years of Pak. Rs 7.50 million	Yes	Yes	Yes	Yes	No	Yes	Yes	
3. Substantial Responsiveness									
4. Accepted for Detailed Examination									

(Handwritten signatures and notes)

Mr. NAVEED ALI
 Assst. Engr. (Eke)
 SBAD - Campuses
 MKMET KHAIRP

Mr. ABDUL JABBAR SATTAR
 P.D. SUKHWY IBA, SUKHTUM

MS. SANA UMIR ALI
 Asstt. Manager (Contracts) NIP

MALHEER KHAN PATEO
 PC - Management / KSEZ

ABDUL NAEEM
 PC - Technical / KSEZ

↑
 SIGN

INFRASTRUCTURE DEVELOPMENT WORKS
AT KHAIRPUR SPECIAL ECONOMIC ZONE, DISTRICT KHAIRPUR
ANNUAL PROCUREMENT PLAN 2016-2017

Sr. No.	Description of Procurement	Quantity	Estimated Unit Cost	Estimated Cost (PKR – Million)	Source of funds	Timing of Procurement			
						1 st Qtr	2 nd Qtr	3 rd Qtr	4 th Qtr
1	Construction of Brick Masonry Retaining Wall Along MC-02, MC-03 Periphery and Exit Gate Along with Gate Office	NA	NA	23.88	ADP	August, 2016	--	--	--
2	Construction of Effluent Pipeline from STP out falling to Rohri Canal RD : 85+263	NA	NA	34.44	ADP	August, 2016	--	--	--
3	Construction of Tube Well and Pump House	NA	NA	34.81	ADP	August, 2016	--	--	--
4	Construction of Main Electrical Sub-Station, Complete civil and Electrical works including Sub-Station Equipments.	NA	NA	77.79	ADP	August, 2016	--	--	--
5	Supply & installation of furniture & other fixture at Project Office of Khairpur Special Economic Zone (KSEZ), Khairpur	NA	NA	4.20	ADP	August, 2016			

NA : Not Applicable

[Signature]

Approved & Signed by the Head of Procuring Agency

CONSTRUCTION OF INFRASTRUCTURE WORK AT KHAIRPUR SPECIAL ECONOMIC ZONE (KSEZ)

TECHNICAL & FINANCIAL BID OPENING MEETING ON JULY 19, 2016 FOR THE FOLLOWING PROJECTS


- (a) Brick Masonry Retaining Wall & Exit Gate along with Gate Office
- (b) Construction of Tube Well & Pump House
- (c) Construction of Effluent Pipe Line from STP out falling to Rohri Canal Rd : 85+263
- (d) Construction of Main Electrical Sub-Station

PARTICIPANTS OF PROCUREMENT COMMITTEE:


- Mr. Naeem Shaikh Project Coordinator (Technical), KSEZ
- Mr. Malheer Khan Project Coordinator (Management), KSEZ
- Ms. Sana Umair Ali Assistant Manager Contracts, National Industrial Parks
- Mr. Abdul Jabbar Soomro Project Director, Sukkur IBA, Sukkur
- Mr. Naveed Ali Asst. Engr. (Elect), SZAB Campus of MUET, Khairpur

- 1 Meeting started with introduction of all participants. Attendance sheet was signed by the bidders who attended the Bid Opening of respective work. Attendance Sheet was verified and signed by Procurement Committee. Copy of Attendance Sheet for each work is attached.
- 2 Procurement Committee was informed by NIP representatives that all bids were submitted before the announced deadline.
- 3 Seven bids were received for Retaining wall work. All bids were opened and the price of each participant was announced loudly and noted in the bid opening statement after the confirmation of any applicable discount. Bid Securities were also checked and it was noted that M/s A.A.N. Construction and M/s New Bukhari Construction Co. did not submit any Bid Security. It was conveyed to both firms that their bid is Non-Responsive and will not be considered for further evaluation. The remaining Bid Securities were found appropriately submitted by the bidders. Bid Security details submitted by each bidder were filled in Bid Opening Statement and signed by the Procurement Committee.
- 4 Six bids were received for Tube Well and Pump House work. All bids were opened and the price of each participant was announced loudly and noted in the bid opening statement after the confirmation of any applicable discount. Bid Securities were also checked and it was noted that M/s A.A.N. Construction did not submit any Bid Security. It was conveyed to M/s A.A.N. Construction that their bid is Non-Responsive and will not be considered for further evaluation. The remaining Bid Securities were found appropriately submitted by the bidders. Bid Security details submitted by each bidder were filled in Bid Opening Statement and signed by the Procurement Committee.

- 5 Nine bids were received for Effluent Pipe Line work. All bids were opened and the price of each participant was announced loudly and noted in the bid opening statement after the confirmation of any applicable discount. Bid Securities were also checked and it was noted that M/s A.A.N. Construction and M/s Veeru Mal Enterprises did not submit any Bid Security. It was conveyed to both firms that their bid is Non-Responsive and will not be considered for further evaluation. The remaining Bid Securities were found appropriately submitted by the bidders. Bid Security details submitted by each bidder were filled in Bid Opening Statement and signed by the Procurement Committee.
- 6 Six bids were received for Construction of Main Sub-Station work. All bids were opened and the price of each participant was announced loudly and noted in the bid opening statement after the confirmation of any applicable discount. Bid Securities were also checked and it was noted that M/s A.A.N. Construction did not submit any Bid Security. It was conveyed to M/s A.A.N. Construction that their bid is Non-Responsive and will not be considered for further evaluation. The remaining Bid Securities were found appropriately submitted by the bidders. Bid Security details submitted by each bidder were filled in Bid Opening Statement and signed by the Procurement Committee.
- 7 It was conveyed to the bidders that they will be informed later for results after scrutiny. All bids were sent to Consulting Firm for further scrutiny and evaluation. The meeting concluded with a vote of thanks.




Mr. Naeem Shaikh
Project Coordinator (Technical), KSEZ



Mr. Malheer Khan
Project Coordinator (Management), KSEZ



Ms. Sana Umair Ali
Assistant Manager Contracts, NIP



Mr. Abdul Jabbar Soomro
Project Director, Sukkur IBA, Sukkur



Mr. Naveed Ali
Asst. Engr. (Elec.), SZAB Campus of MUET, Khairpur

KHAIRPUR SPECIAL ECONOMIC ZONE (KSEZ)

NATIONAL INDUSTRIAL PARKS DEVELOPMENT & MANAGEMENT COMPANY

"Brick Masonry Retaining Wall along with MC-02, MC-03 Periphery and Exit Gate along with Gate Office"

ATTENDANCE SHEET

TECHNICAL AND FINANCIAL BID OPENING (JULY 19, 2016; 3:00 P.M)

S.N	Name of Firm	Representative's Name	Contact Number	Representative signature	Remarks.
1	M/s A.A.N Construction	Arif Arizani	0345-3408785		OK
2	M/s Ghulam Mustafa & Sons	Ali Gul	03043878678		OK
3	M/s Saeed Const. Co	Aliwan Bux	0300-2727342		OK
4	M/s Engineering Links	Engr. Khodim	0334-3117665		OK
5	M/s AMCORP	—————	Bid Not Submitted	—————	—————
6	M/s Gul Construction	Anwar Shah	03218286571		
7	M/s Blue Stone	Aamir Mughal	03002338188		
8	M/s Hashir Konnect				
9	M/s M.A Construction Co.				
10	M/s Kashif Construction				
11	M/s Haji Ab. Aziz Khan				
12	M/s New Bukhari Const. Co	Punhal Fakir	03003132560		OK.

Project Coordinator (Technical)
Khairpur Special Economic Zone (KSEZ)

Assistant Manager Contracts
National Industrial Parks

SZAB Campus of MUET, Khairpur

Asst: Engineer ~~IBA~~ (Elect)

Project Coordinator (Management)
Khairpur Special Economic Zone (KSEZ)

Sukkur IBA, Sukkur

P.D, IBA

KHAIRPUR SPECIAL ECONOMIC ZONE

National Industrial Parks Development & Management Company

"Construction of Stone & Brick Masonary Retaining Wall Along MC-02, MC-03 Periphery and Gate Along with Gate Office"
Date: July 19, 2016 Time: 3:00 p.m.

Bid Opening Statement

S. No	Name of Contractor	Bid Details	Bid Amount (Rs.)	Rebate Amount (Rs)	Net Bid Amount (Rs)	Submitted Bid Security Amount (Rs)	Bid Security Detail	Remarks
1	M/s A.A.N Construction	1 Profile + 1 original	21,148,265/-	-	21,148,265/-	-	-	Bid Security not Submitted.
2	M/s Ghulam Mustafa & Sons	1 original + 1 copy	29,022,232/-	-	29,022,232/-	581,000/-	CD: 4952225; Bank of Punjab	-
3	M/s Saad Const. Co	1 tech + 1 final	24,888,072/-	-	24,888,072/-	500,000/-	SDR: 00108697; Soneri Bank.	-
4	M/s Engineering Links	1 original + 2 copy	17,919,923/-	-	17,919,923/-	360,000/-	CHA/1063135/21974; Bank Islami Pak.	-
5	M/s AMCORP	-	-	-	-	-	-	-
6	M/s Gul Construction	1 original + 1 copy	23,271,480/-	1,861,718/-	21,409,762/-	430,000/-	P.O: 00385968; Sindh Bank.	-
7	M/s Blue Stone	1 original + 1 copy	21,925,775/-	-	21,925,775/-	450,000/-	P.O: 00015622; Summit Bank	-
8	M/s Hashir Konnect	-	-	-	-	-	-	-
9	M/s M.A Construction Co.	-	-	-	-	-	-	-
10	M/s Kashif Construction	-	-	-	-	-	-	-
11	M/s Haji Ab. Aziz Khan	-	-	-	-	-	-	-
12	M/s New Bukhari Const. Co	1 original only	18,145,402/-	-	18,145,402/-	Not Submitted	-	Bid Security Not Submitted.

*Required Bid Security is 2%

Project Co-ordinator (Technical)
Khairpur Special Economic Zone

Project Co-ordinator (Management)
Khairpur Special Economic Zone

Assistant Manager Contracts
National Industrial Parks (NIP)

Sukkur IBA, Sukkur

SZAB Campus of MUET, Khairpur

Asst. Engineer (Elec)

Results of Preliminary Examination Requirements

S.No	Description	M/s Engineering Links	M/s Gul Construction Co.	M/s Blue Stone Associates	M/s Saeed Khan Construction Co.	M/s Ghulam Mustafa & Sons	Remarks
		1	2	3	4	5	
a	1. Bid Submission Requirements: Cover Letter	Not Provided	Not Provided	Provided	Not Provided	Provided	
b	Bid Form	Not Filled	Filled	Filled	Not Filled	Not Filled	
a	2. Eligibility Criteria: Valid Pakistan Engineering Council (PEC) registration in Category "C2" and above.	Provided (Category C-2) Valid up to December 31, 2016	Provided (Category C-A) Valid up to December 31, 2016	Provided (Category C-4) Valid up to December 31, 2016	Provided (Category C-1) Valid up to December 31, 2016	Provided (Category C-3) Valid up to December 31, 2016	
b	Valid NTN certificate from Income Tax Authorities	Provided	Provided	Provided	Provided	Provided	
c	Valid Sindh Sales Tax Registration Certificate on Services.	Provided	Provided	Provided	Provided	Not Provided	
d	Should be in Construction Business for the last 5 years or more	Yes	Yes	Yes	Yes	Yes	
e	Should not Black Listed or engaged in any Litigation on any project.	Provided	Provided	Provided	Provided	Provided only for Black Listed	
f	Should have completed two contracts of similar nature and of the value of Pak Rs 15.00 million in the last 5 years.	Provided	Provided	Provided	Provided	Provided	
g	Annual Construction Turn Over for the last three years of Pak Rs 7.50 million	Not Provided	Provided	Provided	Provided	Provided	
	3. Substantial Responsiveness	Yes	Yes	Yes	Yes	Yes	
	4. Accepted for Detailed Examination	Yes	Yes	Yes	Yes	Yes	

(Handwritten signatures and notes)

ABDUL NAEEM
PC - TECH/KSEZ

MAL HEER KHANPATO
PC - Management/KSEZ

MS. SANAWMAR ALI
Asstt. Manager (Contracts)
NIP

MR. ABDUL JABBAR SOMRO
P.D Sukkur IBA, Sukkur


MR. NAVEED ALI
Asstt. Engr. (Elect);
SBAZ Campus
MUEET KHP.

Bid Evaluation Report


1. Name of Procuring Agency: **KHAIRPUR SPECIAL ECONOMIC ZONE (KSEZ)**
2. Tender Reference No: Nil
3. Tender Description/Name of work/item: Construction of Brick Masonry Retaining Wall along MC-02, MC-03 Periphery & Exit Gate along with Gate Office
4. Method of Procurement: Single Stage – Single Envelope
5. Tender Published: Daily The News, Jang and Kawish dated June 24, 2016
6. Total Bid documents Sold; 12 (Twelve)
7. Total Bids Received: 07 (Seven)
8. Technical Bid Opening date: Not Applicable
9. No. of Bid technically qualified: 04 (Four)
10. Bid(s) Rejected: 03 (Three), due to the reasons given below
11. Financial Bid Opening date: July 19, 2016

12. Bid Evaluation Report:

S N	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
1	M/s Engg. Links	17,919,923/-	1 st Lowest	24.97% below	Qualified as per criteria/ Responsive Bid	Recommended for Award of work
2	M/s Gul Construction	21,643,442/-	2 nd Lowest	9.38% below	Qualified as per criteria	Responsive Bid
3	M/s Blue Stone	21,790,075/-	3 rd Lowest	8.76% below	Qualified as per criteria	Responsive Bid
4	M/s Saeed Construction	24,887,892/-	4 th Lowest	4.21 % above	Qualified as per criteria	Responsive Bid
5	M/s Ghulam Mustafa & Sons	29,022,232/-	---	21.52% above	Not meeting Eligibility Criteria	Non-Responsive
6	M/s A.A.N. Construction	21,148,265/-	---	Not examined	Bid Security was not Submitted	Non-Responsive
7	M/s New Bukhari Const.	18,145,402/-	---	Not examined	Bid Security was not Submitted	Non-Responsive




Mr. Naeem Shaikh
Project Coordinator (Technical), KSEZ



Mr. Malheer Khan
Project Coordinator (Management), KSEZ



Ms. Sana Umair Ali
Assistant Manager Contracts, NIP



Mr. Abdul Jabbar Soomro
Project Director, Sukkur IBA, Sukkur



Mr. Naveed Ali
Asst. Engr. (Elec.), SZAB Campus of MUET, Khairpur

COMPARATIVE STATEMENT

GRAND SUMMARY		Engineers Estimate	M/s Engineering Links	M/s Gul Construction	M/s Blue Stone Associates	M/s Saeed Khan Construction	M/s Gulan Mustafa & Sons
S.No	DESCRIPTION	AMOUNT (Rs.)	AMOUNT (Rs.)	AMOUNT (Rs.)	AMOUNT (Rs.)	AMOUNT (Rs.)	AMOUNT (Rs.)
A	SUBMITTED AMOUNT		17,919,923	21,409,762	21,925,775	24,888,072	29,022,232
B	AFTER ARITHMETICAL CHECK						
1	PERMANENT WORKS						
2	Civil Works						
i	Brick Masonry Retaining Wall Along the Road MC-02	19,179,921	13,916,586	19,139,760	17,828,015	20,196,039	22,531,131
ii	Gate Office	4,442,029	3,749,087	4,141,270	3,696,060	4,280,292	6,238,061
3	Electrical Works (Gate Office)	260,765	254,250	244,450	266,000	411,561	253,040
	TOTAL	23,882,715	17,919,923	23,525,480	21,790,075	24,887,892	29,022,232
	Rebate Offer %	-	0%	8%	0%	0%	0%
	Rebate Amount Rs.	-	-	1,882,038	-	-	-
	GRAND TOTAL AFTER REBATE	23,882,715	17,919,923	21,643,442	21,790,075	24,887,892	29,022,232
	DIFFERENCE (B-A)			233,680	(135,700)	(180)	-
	% below/above Engineer's Estimate ----->		-24.97%	-9.38%	-8.76%	4.21%	21.52%
	% above Lowest Bidder ----->			20.78%	21.60%	38.88%	61.96%

ABDUL NAEEM
 PC-TECH/KSEZ
 MALHEER KHAN
 PC- Management/KSEZ
 MS. SANA KHAN RALI
 Asstt: Manager Contracts
 MR. ABDUL JABBAR SOOMRO
 P.D. IBA Sulkay
 Mr. Naveed Ali
 Asstt: Engr. Elct: MUEI
 KHR

CIVIL WORKS

**BRICK MASONRY RETAINING
WALL ALONG THE ROAD MC-02**

Brick Masonry Retaining Wall Along The Road MC-02 & MC-03

S.No	GOVT. OF SINDH CSR 2012 Item #/Page/ Vol. cited ref.	DESCRIPTION	QTY	UNIT	Engineers Estimate			M/s Gul Construction			M/s Blue Stone Associates			M/s Saeed Khan Construction			M/s Gulam Mustafa & Sons		
					RATE (To be fill by bidder) (Rs.)	CSR SINDH SCHD. 2012 RATE (Rs.)	AMOUNT (Rs.)	Rate (Rs)	Amount (Rs)	Rate (Rs)	Amount (Rs)	Rate (Rs)	Amount (Rs)	Rate (Rs)	Amount (Rs)	Rate (Rs)	Amount (Rs)	Rate (Rs)	Amount (Rs)
1	Item # 18(b) + 18(c) / P-4+75 / Vol. III, Part-II & PHEW (General)	EXCAVATIONS, BACKFILLING AND DEWATERING Excavation in foundation and dewatering in all kind of soil of building, bridges and other structures including daggelling dressing retilling around structure with (suitable) excavated earth watering, ramming complete and disposal of surplus excavated material to designated area 1/6 all lead & lift, etc complete in all respects as per standard specification, drawing and entire satisfaction of the Engineer.	3432	M ³	1,043,037	303.92	1,043,037	310	1,043,920	350	1,201,200	300	1,029,600	217	744,744	415.50	1,425,996		
2	Item # 20 / P-10 / Vol-III, Part-I, (General)	DSMANTLING OF EXISTING COLUMN Dismantling cement concrete reinforced separating reitor cement from concrete cleaning and straightening the same etc complete in all respect as per standard specification, drawing and entire satisfaction of the Engineer.	54	M ³	105,851	1,923.17	105,851	1,960	105,940	3,000	162,000	1,800	97,200	2,880	155,520	4,000	216,000		
3	Item # 5(h) / P-16 / Vol-III, Part-I, (General)	PCC CONCRETE (1:3:6) Providing and laying cement concrete plain including placing compacting, finishing, leveling and curing including screening and washing at stone aggregate without shuttering, etc complete in all respects as per standard specification, drawing and entire satisfaction of the Engineer.	154	M ³	685,077	4,448.55	685,077	4,500	693,000	6,000	924,000	4,400	677,600	8,200	1,262,800	8,150	1,255,100		
4	Item # 19(b) + (i) / P-18 / Vol-III, Part-II, (General)	WOODEN FORMWORKS/SHUTTERING Providing, fixing, erecting and removal of partial wood centering (shuttering / formwork) of approved quality for RCC or plain cement concrete works etc complete in all respects as per standard specification, drawing and entire satisfaction of the Engineer.	342	M ²	123,570	361.31	123,570	368	125,856	280	95,760	350	119,700	250	85,500	600	205,200		
5	Item # 6(a) / P-16.17 / Vol-III, Part-II, (General)	RCC CONCRETE Form work for 1:3:6 concrete Providing and laying Reinforced cement concrete work including all labor and material except the cast of steel reinforcement and its labor for bending and binding which will be paid separately. This rate also includes all kinds of forms moulds lifting fixing of shuttering and its removal and vibrating, curing, rendering and finishing the exposed surface including screening and washing of shingle etc. complete in all respects as per standard specification, drawing and entire satisfaction of the Engineer.	171	M ³	2,107,862	12,326.68	2,107,862	12,500	2,137,500	10,000	1,710,000	2,300	2,103,300	14,200	2,428,200	16,500	2,821,500		
ii		RCC Concrete Cylindrical strength 21 Mpa (3000 Psi) Extension of Column (as required level)																	

MS. SANAJAMAIR ALI
MS. SANA JAMAIR ALI
ASST: Manager (Contracts)
NIP

MALHEER KHAN
PC-Management/KSEZ

MR. ABDUL JABBAR SOOMRO
P.D, IBA SUNKER

MA. NAMED ALI
ASST: Engr. Elect.
MUET KHP

Brick Masonry Retaining Wall Along The Road MC-02 & MC-03

S.No	GOVT OF SINDH CSR 2012 Item #/Page# / Vol. Sd. ser.	DESCRIPTION	QTY	UNIT	Engineers Estimate		M/s Gul Construction		M/s Blue Stone Associates		M/s Saeed Khan Construction		M/s Gulam Mustafa & Sons	
					RATE (To be fill by bidder) (Rs.)	AMOUNT (Rs.)	Rate (Rs)	Amount (Rs)	Rate (Rs)	Amount (Rs)	Rate (Rs)	Amount (Rs)	Rate (Rs)	Amount (Rs)
6	Item # 8b / P-17 / Vol-II Part-I (General)	STEEL REINFORCEMENT Providing, supplying, cutting, fabrication of Tor / deformed steel reinforcement for cement concrete including cutting, bending, laying in position making joints and fastening including cost of binding wire (also includes removal of) etc. complete in all respects as per standard specification, drawing and entire satisfaction of the Engineer.	14	Ton	106.034	1,400,476	127,000	1,778,000	100,000	1,400,000	120,000	1,680,000	135,000	1,890,000
7	Item # 5/1b / P-1 / Vol-II Part-I (General)	BRICK MASONRY Providing and laying pucca brick masonry work (1st class quality) in ground floor super structure up to any height and at any floor etc. laid and jointed with 1:3 cement sand mortar using approved quality screened sand including racking out and cleaning of joints and pointing, masonry to be laid in course, true to line, level and plumb, properly cured, etc complete in all respects as per standard specification, drawing and entire satisfaction of the Engineer.	1234	M ³	4,844.28	5,977,841	5,600	6,663,600	4,650	5,984,900	6,250	7,712,500	6,055	7,471,870
8	Item # 11c / P-52 / Vol. III Part-II (General)	PLASTER (EXTERNAL SURFACE) Providing and applying 20mm (3/4") thick cement plaster to external walls, columns, beams, etc. with cement mortar 1:4 in all corners, recesses, jambs, racking out joints of masonry, scaffolding etc. complete in all respects as per standard specification, drawing and entire satisfaction of the Engineer. (up to any height). (S.R. cement to be used)	2077	M ²	324.50	673,978	450	934,650	325	675,025	470	976,190	495	1,028,115
					Total of Schedule Items		12,115,692	13,469,210	12,087,325	15,045,454	12,087,325	15,045,454	12,087,325	16,313,781
					% above / below on Schedule Items		30%	3,634,708						
					Total Amount of Schedule Items: (A)		15,750,399	13,469,210	12,087,325	15,045,454	12,087,325	15,045,454	12,087,325	16,313,781

ABDUL NAEEM
 PC - TECH / KSE2
MALHEER KHAN
 PC - Naamant / KSE2
MS. SANA UMMAIR ALI
 MS. ABDUL JAFSAR SANA
 P.D JBA Subkon
ASH: Manager Contracts/NIP
Mr. Naveed Ali
 ASH: Electr. Elec:-
(Handwritten signatures and initials)






Brick Masonry Retaining Wall Along The Road MC-02 & MC-03

S.No	GOVT. OF SINDH CSR 2012 Item #/Page#/ Vol/sched ref.	DESCRIPTION	QTY	UNIT	Engineers Estimate			M/s Gul Construction		M/s Blue Stone Associates		M/s Saeed Khan Construction		M/s Gulam Aurat & Sons		
					RATE (To be fill by bidder) (Rs.)	CSR SINDH SCHD. 2012 RATE (Rs.)	AMOUNT (Rs.)	Rate (Rs)	Amount (Rs)	Rate (Rs)	Amount (Rs)	Rate (Rs)	Amount (Rs)	Rate (Rs)	Amount (Rs)	
9		REMOVING & RE-FIXING OF FENCE Removing of existing fence including Chiseling, cutting of existing column consisting of (G.I wire net, C.I pipe, Dowel, nuts & bolt, flat, hold fast) etc. and where required as shown in the drawings cutting of fence with gas cutter including cleaning, debris stacking at appropriate place and dispose off at locations which approved by the the Engineer. with all leads and lift etc. complete as per drawing and specifications and approval of the Engineer.	1821	M ²	161.00	293,181	250	455,250	950	1,729,950	340	619,140	40	72,940	1,750	3,186,750
10		REMOVING & RE-FIXING OF FOOTPATH Removing of existing foot path paver and staking at site as per instruction of the engineer including re-fixing of these after completion masonry work, retiling and compaction work complete as per (Case-1) drawing and specifications and approval of the Engineer.	504	M ²	1,291.00	650,664	200	100,800	400	201,600	3,200	1,612,800	130	65,520	1,175	592,200
11		75mm Thick C.C Coping Providing and laying (1:3) plain cement sand mortar coping concrete over brick masonry or where required including all formwork, rodding, leveling, compacting curing and finishing etc. complete as per drawing and specifications and approval of the Engineer.	29	M ²	9,713.00	281,677	450	13,050	8,500	246,500	12,500	362,500	7,900	229,100	1,500	43,500
12		BRICK MASONRY WORK (Bricks Supplied by the Client) Providing and laying pucca brick masonry work in ground floor super structure up to any height and at any floor etc. laid and jointed with 1:3 cement sand mortar using approved quality screened sand including racking out and cleaning of joints and pointing, masonry to be laid in course, true to line, level and plumb, properly cured, etc complete in all respects as per standard specification, drawing and entire satisfaction of the Engineer. NOTE: Bricks are provided by the client at site, only laying rate is required with CS mortar)	900	M ³	1,060.00	954,000	150	135,000	2,700	2,430,000	2,350	2,115,000	2,400	2,160,000	1,411	1,269,900
TOTAL CARRIED TO GRAND SUMMARY (A + B)						3,429,522	1,329,100	5,670,550	8,500	1,062,500	8,250	1,031,250	20,985	2,623,125	9,000	1,125,000
						19,179,921	13,916,586	19,139,760	17,828,015	5,740,690	5,150,585	20,196,039	6,217,350	22,531,131		

ABDUL NAEEM
PC-TECH/KSEZ
MALAEER KHAN
PC - Management/KSEZ
MS. SANJA WAHAB ALI
Asst: Manager (Contracts) NIP
Mr. ABDUL JABBAR Soomro
P.D, IBA Sulekwar
Mr. Naveed Ali
Asst: Engr. (Elect.)
MUET KWP.

GATE OFFICE

Construction of Gate Office		Engineers Estimate		M/s Engineering Links		M/s Gul Construction		M/s Blue Stone Associates		M/s Saaved Khan Construction		M/s Gulam Mustafa & Sons					
S.No	GOVT. OF SINDH CSR 2012	DESCRIPTION	QTY	UNIT	RATE (To be fill by Bidder) (Rs.)	CSR SINDH SCHED. 2012 RATE (Rs.)	AMOUNT (Rs.)	Rate (Rs)	Amount (Rs)	Rate (Rs)	Amount (Rs)	Rate (Rs)	Amount (Rs)				
1	Item # /Page# / Volsched ref.		4	5	6	7	8 = (4x7)	9	10 = (6x9)	11	12 = (4x11)	13	14 = (6x13)	15	16 = (4x15)	17	18 = (6x17)
PART-A (SCHEDULE ITEMS)																	
		EXCAVATIONS, BACKFILLING AND DEWATERING															
		Excavation in foundation and dewatering in all kind of soil of building, bridges and other structures including daggelling dressing refilling around structure with (suitable) excavated earth watering, ramming complete and disposal of surplus excavated material to designated area 1/3 all lead & lift, etc complete in all respects as per standard specification, drawing and entire satisfaction of the Engineer.	155	M ³	47,107	303.92	48,050.00	310.00		230.00	35,650.00	300.00	46,500.00	430.00	66,650.00	1,450.00	224,750.00
		IMPORTED EARTHFILLING FROM OUTSIDE SOURCES															
		Supplying and filling watering and ramming earth under floor with new earth excavated from outside in 150mm layers leveling dressing and watering for compaction and to obtain 95% modified AASH/O density. Complete including all lead & lift etc complete in all respects as per standard specification, drawing and entire satisfaction of the Engineer.	27	M ³	4,520	167.42	4,590.00	170.00		500.00	13,500.00	590.00	15,930.00	543.00	14,561.00	729.00	19,683.00
		STONE SOLING															
		Providing and laying dry rammed brick or stone ballast / soling 1-1/2" to 2" gauge from approved quarry including hand packing & filling voids with spraws & chips, consolidating & compacting with power or hand roller, etc complete in all respects as per standard specification, drawing and entire satisfaction of the Engineer.	30	M ³	35,258	1,175.27	36,000.00	1,200.00		1,500.00	45,000.00	1,800.00	54,000.00	1,800.00	54,000.00	1,800.00	54,000.00
		RCC CONCRETE (1:3:6)															
		Providing and laying cement concrete plain including placing compacting, finishing, leveling and curing (including screening and washing at stone aggregate without shuttering etc complete in all respects as per standard specification, drawing and entire satisfaction of the Engineer.	12	M ³	47,846	3,997.19	48,720.00	4,060.00		9,200.00	110,400.00	4,500.00	54,000.00	6,734.00	80,808.00	4,984.00	59,808.00
		Below foundation, plinth beam and floor and where required etc.															
		PCC CONCRETE (1:3:6)															
		Providing and laying cement concrete plain including placing compacting, finishing, leveling and curing (including screening and washing at stone aggregate without shuttering etc complete in all respects as per standard specification, drawing and entire satisfaction of the Engineer.	3	M ³	13,346	4,448.55	13,500.00	4,500.00		4,550.00	13,650.00	5,000.00	15,000.00	7,000.00	21,000.00	5,783.00	17,349.00
		WOODEN FORMWORKS/SHUTTERING															
		Providing, fixing, erecting and removal of partial wood centering (shuttering / formwork) of approved quality for RCC or plain cement concrete works etc complete in all respects as per standard specification, drawing and entire satisfaction of the Engineer.	22	M ²	7,949	361.31	8,250.00	375.00		280.00	9,160.00	360.00	7,920.00	1,800.00	5,500.00	850.00	18,700.00
		Form work for 1:4:8 concrete	5	M ²	1,807	361.31	1,875.00	375.00		280.00	1,400.00	360.00	1,800.00	255.00	1,275.00	850.00	4,250.00
		Form work for 1:3:6 concrete															

ABDUL NAEEM
 PC - TECH / KSEZ

MDLHEER KHAN
 PC - Management / KSEZ

MS. SANA KHANIR ALI
 PC - Management / KSEZ

MR. ABDUL JABBAR SOMMO
 P.D., IBA Suktumr.

MR. NAMED ATU
 ASST. ENGR. (ELECTR)
 MNEI KHP


Engineers Estimate			M/S Engineering Units		M/S Gul Construction		M/S Blue Stone Associates		M/S Saeed Khan Construction		M/S Gulam Mustafa & Sons			
S.No	GOVT. OF SINDH CSR 2012 Item # / Page # / Vol. (General)	DESCRIPTION	QTY	UNIT	RATE (To be filled by bidder) (Rs.)	CSR SINDH SCHD. 2012 RATE (Rs.)	AMOUNT (Rs.)	Rate (Rs)	Amount (Rs)	Rate (Rs)	Amount (Rs)	Rate (Rs)	Amount (Rs)	
					9 = (4x7)	7	10 = (4x5)	11	12 = (4x11)	13	14 = (4x13)	15	16 = (4x15)	17 = (4x17)
7	Item # 6a(ii) / P-16.17 / Vol-III, Part II, (General)	RCC CONCRETE SUB-STRUCTURE-Providing and laying Reinforced concrete work including all labor and material except the cost of steel reinforcement and its labor for bending and binding which will be paid separately. This rate also includes: all kinds of forms moulds lifting fixing of shuttering and its removal and vibrating, curing, rendering and finishing the exposed surface (including screening and washing of shingle) etc. complete in all respects as per standard specification, drawing and entire satisfaction of the Engineer.	25	M³	12,500.00	12,326.68	312,500.00	11,000.00	275,000.00	12,000.00	300,000.00	14,500.00	362,500.00	613,750.00
ii)		Footing and Concrete Pads	7	M³	12,500.00	12,326.68	87,500.00	11,000.00	77,000.00	12,000.00	84,000.00	14,500.00	101,500.00	171,850.00
iii)		Pilth Beams	3	M³	12,500.00	12,326.68	37,500.00	15,500.00	46,500.00	12,000.00	36,000.00	14,500.00	43,500.00	73,650.00
		Column up to Plinth level												
8	Item # 8b / P-17 / Vol-III, Part II, (General)	STEEL REINFORCEMENT Providing, supplying, cutting, fabrication of Tor / deformed steel reinforcement for concrete including cutting, bending, laying in position making joints and fastening including cost of binding wire (also includes removal of) etc. complete in all respects as per standard specification, drawing and entire satisfaction of the Engineer.	4	Ton	120,000.00	100.034	480,000.00	127,000.00	508,000.00	100,000.00	400,000.00	120,000.00	480,000.00	540,000.00
9	Item # 9 / P-71 / Vol-III, Part II, (General)	BITUMEN COATING Providing and applying industrial bitumen paint/coating to plastered or cement concrete surface etc complete in all respects as per standard specification, drawing and entire satisfaction of the Engineer.	270	M²	85.00	83.72	22,950.00	85.00	22,950.00	210.00	56,700.00	160.00	43,200.00	67,500.00
10	Item # 28b / P-19 / Vol-III, Part II, (General)	(D.P.C) DAMP PROOF COURSE Providing and laying DPC damp proof course with (Cement sand and shingle concrete 1:2:4) including 2 coats of asphaltic mixture with leveling, curing, finishing etc complete in all respects as per standard specification, drawing and entire satisfaction of the Engineer.	5	M²	430.00	421.02	2,150.00	600.00	3,000.00	420.00	2,100.00	600.00	3,000.00	5,000.00
11	Item # 92 / P-109 / Vol-III, Part II, (General)	TERMITES TREATMENT Providing Anti-termites treatment by spraying / sprinkling / spreading Neptachlor 0.5% Emulsion as an overall pre-construction treatment in slab type construction under the slab and along attached perches or entrances etc complete in all respects as per standard specification, drawing and entire satisfaction of the Engineer. (Plinth area will be measured one time for payment whereas the number of applications will be three times on all horizontal & vertical surfaces of the excavations for termite proofing).	20	M²	107.00	104.80	2,140.00	150.00	3,000.00	210.00	4,200.00	200.00	4,000.00	12,000.00

MS. SANAWAN AIR ALI
ASSH: Manager (Contracts)
NIP

MS. SANAWAN AIR ALI
ASSH: Enggr. Elect
MUEET KAP

MR. ABDUL JABBAR SOOMO
P.D., IIR SA SUKUM

MR. NAMED ALI
ASSH: Enggr. Elect
MUEET KAP

ABDUL NAEEM
PC-TECH/KSEZ

MALHEER KHAN
PC-Management/KSEZ

S.No	GOVT. OF SINDH CSR 2012	DESCRIPTION	QTY	UNIT	RATE (To be fill by bidder) (Rs.)	Engineers Estimate			M/S Gul Construction			M/S Blue Stone Associates			M/S Saeed Khan Construction			M/S Gulam Mustafa & Sons			
						AMOUNT (Rs.)	Rate (Rs)	Amount (Rs)	Rate (Rs)	Amount (Rs)	Rate (Rs)	Amount (Rs)	Rate (Rs)	Amount (Rs)	Rate (Rs)	Amount (Rs)	Rate (Rs)	Amount (Rs)	Rate (Rs)	Amount (Rs)	
12	Item # 6a(i) / P-16.17 / Vol-II/Part-II, (General)	RCC CONCRETE SUPER-STRUCTURE-Providing and laying Reinforced cement concrete work including all labor and material except the cost of steel reinforcement and its labor for bending and binding which will be paid separately. This rate also includes all kinds of forms, moulds lifting, fixing of shuttering and its removal and vibrating, curing, rendering and finishing the exposed surface (including screening and washing of shingle) etc. complete in all respects as per standard specification, drawing and entire satisfaction of the Engineer.	9	M ³	110,940	12,500.00	112,500.00	15,500.00	139,500.00	12,000.00	108,000.00	14,500.00	130,500.00	24,550.00	220,750.00						
	ii)	RCC Concrete Cylindrical strength 21 Mpa (3000 Psi)	4	M ³	49,307	12,500.00	50,000.00	11,000.00	44,000.00	12,000.00	48,000.00	14,500.00	58,000.00	24,550.00	98,200.00						
	iii)	Column Beams, Lintels, Projections, Pads, brackets and Sills Slab 1/c Projection	4	M ³	49,307	12,500.00	50,000.00	11,000.00	44,000.00	12,000.00	48,000.00	14,500.00	58,000.00	24,550.00	98,200.00						
13	Item # 8b / P-17 / Vol-II/Part-II, (General)	STEEL REINFORCEMENT Providing, supplying, cutting, fabrication of Tor / twisted steel reinforcement for cement concrete including cutting, bending, laying in position making joints and fastening including cost of binding wire (also includes removal of) etc. complete in all respects as per standard specification, drawing and entire satisfaction of the Engineer.	2	Ton	200,068	120,000.00	240,000.00	127,000.00	254,000.00	100,000.00	200,000.00	120,000.00	240,000.00	135,000.00	270,000.00						
14	Item # 51(a) / P-21 / Vol-II/Part-II, (General)	BRICK MASONRY Providing and laying pucca brick masonry work (1st class quality) in ground floor super structure up to any height and at any floor etc. laid and jointed with 1:3 cement sand mortar using approved quality screened sand including racking out and cleaning of joints and pointing, masonry to be laid in course, true to line, level and plumb, properly cured, etc complete in all respects as per standard specification, drawing and entire satisfaction of the Engineer.	14	M ³	62,672	4,540.00	63,840.00	5,500.00	77,000.00	4,800.00	67,200.00	7,250.00	101,500.00	8,000.00	112,000.00						
15	Item # 41(c) / P-108 / Vol-II/Part-II, (General)	BRICK MASONRY STEPS Providing and laying pucca brick work (1st class quality) in foundation and plinth for entrance steps laid and jointed with 1:4 cement sand mortar using approved quality screened sand masonry to be laid in course, true to line, level and plumb, properly cured, etc complete in all respects as per standard specification, drawing and entire satisfaction of the Engineer. For Steps and where required	1	M ³	4,415	4,500.00	4,500.00	5,500.00	5,500.00	4,800.00	4,800.00	7,950.00	8,000.00	8,000.00							
16	Item # 24(a) / P-108 / Vol-II/Part-II, (General)	ALUMINIUM WINDOWS / VENTILATORS Supplying & fixing in position Aluminium channels framing for sliding windows & ventilators of Alcoa made with 5mm thick tinted glass (Belgium) & Aluminium fly screen 1/c handles stoppers & locking arrangement etc. complete in all respects as per standard specification, drawing and entire satisfaction of the Engineer.	5	M ²	17,137	20,000.00	100,000.00	20,000.00	100,000.00	12,000.00	60,000.00	1,000.00	5,000.00	3,200.00	16,000.00						

ABDUL NAEEM
PC-TECH/KSEZ
PC-Management KSEZ
MALHEER KHAN
PC-Management KSEZ
MS. SANGHVI & BROS
DR.H: Manojendra Choudhary/NIP
Mr. ARDUL SABBAR Soomro
P.D. : ISA Bankur
Mr. NAMED A.H.
Arch: Engr. Elect: MUNEI EYP

S.No	GOVT. OF SINDH CSR 2012 Item #/Page# / Volsched ref.	DESCRIPTION	QTY	UNIT	RATE (To be fill by bidder) (Rs.)	Engineers Estimate		M/S Engineering Links		M/S Gul Construction		M/S Blue Stone Associates		M/S Saad Khan Construction		M/S Gulam Mustafa & Sons		
						AMOUNT (Rs.)	Rate (Rs)	Amount (Rs)	Rate (Rs)	Amount (Rs)	Rate (Rs)	Amount (Rs)	Rate (Rs)	Amount (Rs)	Rate (Rs)	Amount (Rs)	Rate (Rs)	Amount (Rs)
1	2	3	4	5	6	7	8 = (4x7)	9 = (5x7)	10 = (6x7)	11	12 = (4x11)	13 = (6x13)	14 = (6x13)	15	16 = (4x15)	17	18 = (4x17)	
17	Item # 13c / P-52 / Vol. III Part-II, (General)	PLASTER (INTERNAL WALL SURFACE) Providing and applying 20mm (3/4") thick cement plaster to internal walls, columns, beams, etc. with cement mortar 1:6 in all corners, recesses, jambs, raking out joints of masonry, scaffolding etc. complete in all respects as per standard specification, drawing and entire satisfaction of the Engineer. (up to any height).	42	M ²	278.74	11,707	285.00	11,970.00	280.00	11,760.00	450.00	18,900.00	400.00	16,800.00	363.00	15,246.00		15,246.00
18	Item # 30a+b / P-73 / Vol. III Part II, (General)	PAINT (INTERNAL WALL SURFACE) Providing and applying painting on all internal wall surface with Emamel Paint of approved shade three coats over and including a coat of primer over plastered surface at any height in any floor including preparation of surface, filling depression with putty, rubbing, sand papering and cleaning etc complete in all respects as per standard specification, drawing and entire satisfaction of the Engineer.	42	M ²	152.98	6,425	156.00	6,552.00	250.00	10,500.00	360.00	15,120.00	350.00	14,700.00	450.00	18,900.00		18,900.00
19	Item # 11b / P-52 / Vol. III Part-II, (General)	PLASTER (INTERNAL CEILING SURFACE) Providing and applying 12mm (1/2") thick cement plaster to internal ceiling, soffits of beams and projections etc. with cement mortar 1:4 in all corners, recesses, jambs, raking out joints of masonry, scaffolding etc. complete in all respects as per standard specification, drawing and entire satisfaction of the Engineer. (up to any height).	25	M ²	245.75	6,144	250.00	6,250.00	230.00	5,750.00	450.00	11,250.00	400.00	10,000.00	575.00	14,375.00		14,375.00
20	Item # 23+24a+b+c / P-54 / Vol. III Part II, (General)	PAINT (INTERNAL CEILING SURFACE) Providing and applying painting on all internal ceiling surface with Berger Robalac or equivalent Oil Bound Distemper of approved shade three coats over and including a coat of primer over plastered surface at any height in any floor including preparation of surface, filling depression with putty, rubbing, sand papering and cleaning etc complete in all respects as per standard specification, drawing and entire satisfaction of the Engineer.	25	M ²	340.94	8,523	348.00	8,700.00	340.00	8,500.00	320.00	8,000.00	350.00	8,750.00	444.00	11,100.00		11,100.00
21	Item # 13c / P-52 / Vol. III Part-II, (General)	PLASTER (EXTERNAL SURFACE) Providing and applying 20mm (3/4") thick cement plaster to external walls, columns, beams, etc. with cement mortar 1:6 in all corners, recesses, jambs, raking out joints of masonry, scaffolding etc. complete in all respects as per standard specification, drawing and entire satisfaction of the Engineer. (up to any height).	155	M ²	278.74	43,204	285.00	44,175.00	330.00	51,150.00	540.00	83,700.00	400.00	62,000.00	362.00	56,110.00		56,110.00
22	Item # 38a+b+d / P-55 / Vol. III Part II, (General)	PAINT (WEATHERSHIELD ON EXTERNAL SURFACE) Providing and applying preparing the surface and painting with weather coat 1/c rubbing the surface with rubbing brick / sand paper, filling the voids with chalk / plaster of Paris and then painting with weather coat of approved make (1st coat, 2nd & subsequent coat) etc complete in all respects as per standard specification, drawing and entire satisfaction of the Engineer. (A) any height)	155	M ²	276.31	42,828	225.00	44,175.00	225.00	34,875.00	310.00	48,050.00	400.00	62,000.00	359.00	55,645.00		55,645.00

ABDUL NAEEM
 PC - TECH / NIP
 MS. SANA UMIR ALI
 Asstt: Manager Contracts
 NIP
MS. SANA UMIR ALI
 Asstt: Manager Contracts
 NIP
MR. ABDUL JABBAR SOOMRO
 P.D, IBA Sukkur
MR. NAVEED ALI
 Asstt: Engineer Electt;
 MNET KHP.

S.No	GOVT OF SINDH CSR 2012	DESCRIPTION	QTY	UNIT	RATE (To be fill by bidder) (Rs.)	CSR SINDH SCHED. 2012 RATE (Rs.)	AMOUNT (Rs.)	Rate (Rs)	Amount (Rs)	Rate (Rs)	Amount (Rs)	Rate (Rs)	Amount (Rs)
23	Item # 2+3 / P-91 / Vol.III, Part II, (General)	MS WORKS Providing, fabrication, erecting and fitting in position of heavy steel works with angles, tees, flat iron, round iron and sheet iron for making trusses, girders, tanks etc. including cutting tanks etc. including cutting, drilling, riveting, handling assembling and fixing in position etc complete in all respects as per standard specification, drawing and entire satisfaction of the Engineer.	8605 3750	Kg Kg	103.99 103.99	894,839 389,965	1,204,700.00 525,000.00	155.00 155.00	1,333,775.00 581,250.00	130.00 130.00	1,118,650.00 487,500.00	170.00 170.00	1,452,850.00 637,500.00
24	Item # 5d(7, III) / P-70 / Vol.III, Part II, (General)	For Pre-Engineered Steel Structure For M.S Grill / Grill Gate PAINT (ON MS WORKS) Providing and applying preparing the surface and painting in all types of MS guard bars, gates of iron bars, grating, railings (including standard braces etc) and similar open work with priming coat / enamel subsequent coat etc complete in all respects as per standard specification, drawing and entire satisfaction of the Engineer. (At any height)	262	M ²	136.74	35,826	39,300.00	250.00	65,500.00	500.00	131,000.00	160.00	41,920.00
Total of Schedule Items							3,314,351	Rs.	3,928,270	Rs.	3,536,320	Rs.	4,199,064
% above / below on Schedule Items							994,305						
Total Amount of Schedule Items - A							4,308,656		3,617,387		3,536,320		4,199,064

25	ROOF PROTECTION Provide and lay roof treatment as per specifications, and shown in drawings and details shown consisting of following items: (For payment only Tile area will be measured) etc. complete in all respects and as directed by the Engineer. i) 1-1/2" thick tiles grouted with cement sand Mortar including making slope, curing, hacking and chipping of existing surface for bonding where necessary, etc. complete ii) 2 layers of water proofing 3" mud filling / plaster with husk with curing etc. iii) 2 layers of polythene sheets 004" 005" thick iv) Bitumen flood coat 10/20 grade 35 lbs / 100 sq ft v) Bitumen flood coat 70/90 grade 5 lbs / 100 sq ft	26	M ²	1,614.00	41,964	1,500.00	39,000.00	2,000.00	52,000.00	2,800.00	72,800.00	662.00	17,212.00
26	DOOR SHUTTER Providing and fixing 38mm thick solid core soft wood filling flush door shutters with 1/8" thick commercial ply on either sides complete cross band of standard specification with 3/8" thick edge solid Red maranti wood lipping all around, as produced by standard manufacturers under power driven hydraulic press as approved by the Engineer-in-charge including 1 1/2" x 1/2" Red maranti wood beading / Architraves, approved Local Lock, 9" Tower bolt, Door Stopper etc., painting 3 coats with approved enamel paint over a coat of primer (at any floor & height) as per drawing and specifications and to the entire satisfaction of the Engineer.	3	M ²	5,580.00	16,140	5,000.00	15,000.00	3,000.00	9,000.00	7,000.00	21,000.00	8,600.00	25,800.00
Total of Schedule Items							3,314,351	Rs.	3,928,270	Rs.	3,536,320	Rs.	4,199,064
Total Amount of Schedule Items - A							4,308,656		3,617,387		3,536,320		4,199,064

ABDUL NAEEM
PC-TECH/KSEZ

MALHEER KHAN
PC-Management/KSEZ

MS. SANJIV KUMAR ALI
Asstt. Manager Contracts NIP

MR. ABDUL JASBAR SOOMRO
P.D, IRP
Sindh

MR. NAVEED ALI
A.W.H: Engr. Elect: MUEJ K.H.P.

EE Page No. 5

S.No	GOVT.OF SINDH CSR 2012 Item # / Page # / Volucted ref.	DESCRIPTION	QTY	UNIT	Engineers Estimate				M/S Engineering Links			M/S Gul Construction			M/S Blue Stone Associates			M/S Seved Khan Construction			M/S Gulam Mustafa & Sons			
					RATE (To be fill by bidder) (Rs.)	CSR SINDH SCHED. 2012 RATE (Rs.)	AMOUNT (Rs.)	Rate (Rs)	Amount (Rs)	Rate (Rs)	Amount (Rs)	Rate (Rs)	Amount (Rs)	Rate (Rs)	Amount (Rs)	Rate (Rs)	Amount (Rs)	Rate (Rs)	Amount (Rs)	Rate (Rs)	Amount (Rs)	Rate (Rs)	Amount (Rs)	
27		FLOORING Providing and laying 9 mm thick floor of Porcelain tiles. Matt size 300 x 300 in grey cement, bedding material with cement sand mortar (1:6) including setting the tiles with cement slurry over mortar, jointing and washing the tiles with cement slurry of matching color, grinding, rubbing, polishing and curing etc. complete as per drawings, specifications and approval of the Engineer.	16	M ²	3,228.00	51,648	2,200.00	35,200.00	2,000.00	32,000.00	2,500.00	40,000.00	1,560.00	24,960.00	525.00	8,400.00								
28		SKIRTING Providing and fixing Porcelain tiles Matt 12" x 12" x 1/4" (or equivalent in mm) on skirting in grey cement, with cement sand mortar base (1:6) including setting the tiles with cement slurry over mortar, jointing and matching color, and curing etc. complete as per drawings, specifications and approval of the Engineer.	16	RM	492.00	7,872	2,000.00	32,000.00	5,000.00	80,000.00	500.00	8,000.00	146.00	2,336.00	510.00	8,160.00								
29		RAIN WATER DRAIN Providing and fixing 75 mm dia UPVC pipe for rain water drain of approved class and make complete with 33 jali and all required necessary clamps, fittings, jointing material and mastic filling silicon etc. complete in all respects as per drawing, specifications and as directed by the Engineer. (up to any height).	5	RM	1,969.00	9,845	300.00	1,500.00	2,000.00	10,000.00	3,000.00	15,000.00	1,260.00	6,300.00	1,000.00	5,000.00								
30		G.I DOOR FRAME Providing, making and fixing G.I molded sheet 16 SWG door frame size 2'x5" including steel hinges 3 Nos. fixing with cement sand mortar (1:6) painting 3 coats with approved enamel paint over 2 coat of primer (at any floor & height) as per drawing and specifications and to the entire satisfaction of the Engineer. (Door frame)	6	RM	984.00	5,904	1,500.00	9,000.00	5,000.00	30,000.00	490.00	2,940.00	770.00	4,620.00	470.00	2,820.00								
					<p><i>S. Sana Ummair Ali</i></p> <p>MS. SANA UMMAIR ALI Asstt. Manager Contracts / NIP</p>				<p><i>M. Abdul Jafar Sar Sarmto</i></p> <p>MR. ABDUL JAFAR SAR SARMTO P. D, ICA Sulekum</p>			<p><i>M. N. N. N.</i></p> <p>MR. NAMED Aki Asstt. Engr. Elect. - MUEI-KHF</p>												
					<p>133,373 Rs.</p> <p>4,442,029 Rs.</p>				<p>213,000</p> <p>159,740</p> <p>4,141,270</p>			<p>81,228</p> <p>4,280,292</p>			<p>139,780</p> <p>6,238,061</p>									
					<p>Total Amount of Non-Schedule Items-8</p>																			
					<p>TOTAL CARRIED TO GRAND SUMMARY (A + B)</p>																			

GATE OFFICE ELECTRICAL WORKS

Item Nos.	Description	Unit	Qty.	Engineers Estimate		M/s Engineering Links		M/s Gul Construction		M/s Blue Stone Associates		M/s Saeed Khan Construction		M/s Guleem Mustata & Sons	
				Rate (Rs.)	Amount (Rs.)	Rate (Rs.)	Amount (Rs.)	Rate (Rs.)	Amount (Rs.)	Rate (Rs.)	Amount (Rs.)	Rate (Rs.)	Amount (Rs.)	Rate (Rs.)	Amount (Rs.)
1	LIGHTING FIXTURES Supply, installation, testing and commissioning of following light fixtures complete with Electronic ballast (unless mention otherwise), lamps, lamps holder, mounting accessories etc. or as per specification, complete in all respects. Lighting fixtures Sample must be submitted to consultant for approval.														
	a) Wall mounted Fluorescent Light Fixture Philips TMS Type with 1 x 36W TLD, Color 84	Nos.	2	3,500	7,000	4,000	8,000	2,500	5,000	4,000	8,000	1,180	2,360	3,000	6,000
	b) Wall mounted Flood Light Fixture Philips CONTEMPO RVP-250 Type weatherproof (IP 65) with 1 x 150W SON-T Lamp.	Nos.	4	20,200	80,800	15,000	60,000	16,500	66,000	6,000	24,000	46,000	184,000	15,000	60,000
	c) Wall mounted Light Fixture Philips type weatherproof with 18W CFL Lamp (IP-54)	Nos.	3	5,300	15,900	3,000	9,000	8,300	24,900	5,000	15,000	2,930	8,790	16,600	49,800
2	LV DISTRIBUTION BOARDS Supply, installation, testing & commissioning of wall mounted LV Distribution Boards (DBs) as per single line diagram, dust protected, vermin proof housing coated with approved color including all mounting accessories as per specification & drawing complete in all respect.	Job	1	40,950	40,950	50,000	50,000	50,000	50,000	80,000	80,000	12,000	12,000	55,000	55,000
3	LOW VOLTAGE CABLES Supply, installation, testing and commissioning of following size of multi core PVC insulated, PVC sheathed unarmoured copper conductor 0.6 KV/1 KV voltage grade cable in already laid raceways or in trench including all accessories lugs, cable gland etc. as per drawings and specification.	Rm	10	1,700	17,000	1,500	15,000	2,800	28,000	3,500	35,000	11,900	119,000	690	6,900
4	WIRINGS Supply, installation, testing & commissioning of Circuit wiring from DB to switch board with 3x2.5 sq.mm single core, Cu. conductor PVC insulated wires including 20 mm dia. PVC conduit surface / recessed in wall, column, ceiling, etc., complete with all accessories as per specification, complete in all respect.	No.	1	6,440	6,440	5,000	5,000	2,800	2,800	3,500	3,500	5,500	5,500	2,800	2,800

ABDUL NAEEM **MALNEER KHAN** **MS. SANJA USMAIR ALI** **MR. ABDUL JABBAR Soomro** **MR. NAMED ALI** **KHP**
PC-TECH/KSEZ **PC-Management KSEZ** **Assst. Manager Contracts/NIP** **P.D. IBA Sukkur** **Engr. Elect: MUEF**

Item Nos.	Description	Unit	Qty.	Rate (Rs.)	Amount (Rs.)	Rate (Rs.)	Amount (Rs.)	Rate (Rs.)	Amount (Rs.)	Rate (Rs.)	Amount (Rs.)				
b	Supply, installation, testing & commissioning of Point wiring from switch board to light point with 3x1.5 sq.mm. wires in 20 mm dia PVC conduit, surface / recessed with all accessories or as per specification, complete in all respect.	Nos.	5	2,380	11,900	2,000	10,000	1,500	7,500	2,500	12,500	3,215	16,075	2,200	11,000
c	Supply, installation, testing & commissioning of Circuit wiring from DB to Flood Light point with 3x2.5 sq.mm single core, Cu. conductor PVC insulated wires including 20 mm dia. PVC conduit surface / recessed in wall, column, ceiling, etc., complete with all accessories as per specification and drawing, complete in all respect.	No.	1	6,440	6,440	3,000	3,000	3,000	3,000	3,500	3,500	6,600	6,600	2,150	2,150
d	Supply, installation, testing & commissioning of Point wiring for flood light point to flood light point with 3x2.5 sq.mm. wires in 20 mm dia PVC conduit, surface / recessed with all accessories or as per specification, complete in all respect.	Nos.	3	3,080	9,240	2,000	6,000	2,000	6,000	3,500	10,500	4,400	13,200	1,800	5,400
5	LIGHTING CONTROL SWITCH Supply, installation, testing and commissioning of following 10 Amps switches, including 16 SWG sheet steel powder coated back boxes, recessed on wall with all accessories, as per drawing and specification, complete in all respects. i Five gang switch ii One gang dimmer with switch 10A	No. No.	1 1	935 1,720	935 1,720	1,500 1,500	1,500 1,500	500 800	500 800	1,500 1,500	1,500 1,500	1,523 1,523	1,523 1,523	1,200 1,700	1,200 1,700
6	SWITCH SOCKET OUTLET Supply, installation, testing and commissioning of following 3 pin, 5 Amps, switch socket outlets including 16 SWG sheet steel powder coated back boxes, recessed on wall with all accessories, complete in all respects. i 5A, 3 Pin Universal switched socket outlet	No.	1	840	840	2,000	2,000	450	450	1,500	1,500	1,550	1,550	790	790
7	CONDUIT Supply & installation of following size (inner dia) PVC conduit as race ways with all accessories recessed/ surface on wall / column / under floor for power. As per relevant specification, complete in all respect.	Rm No	10 1	85 5600	850 5,600	200 7,000	2,000 7,000	200 7,500	2,000 7,500	200 7,000	2,000 7,000	35 3,500	350 3,500	225 8,300	2,250 8,300
8	FAN Supply, installation, testing and commissioning of 56" Sweep ceiling fan with hook including all connecting accessories as per drawings, specifications, complete in all respects.	No	1	5600	5,600	7,000	7,000	7,500	7,500	7,000	7,000	3,500	3,500	8,300	8,300

(Handwritten signature)

Mr. Naveed Ali Khan
Asstt: Engr. Elect; MUEI

Mr. ARSADUL JOSEER Soomro
P. D, IBA/ Suk Km

Ms. SANA UMIR DLI
Asstt: Manager Contract/NIP

MALHEER KHAN
PC-Management/KSEZ

ABDUL NUREEM
PC-TECH/KSEZ

District Khairpur

Item Nos.	Description	Unit	Qty.	Rate (Rs.)	Amount (Rs.)	Rate (Rs.)	Amount (Rs.)	Rate (Rs.)	Amount (Rs.)	Rate (Rs.)	Amount (Rs.)	Rate (Rs.)	Amount (Rs.)
9	EARTHING Supply, installation, testing and commissioning of following items for complete earthing system including all connecting accessories as per drawings & specifications complete in all respects. i Earth pit with Rod type earth electrode, 20mm dia 3 meter long copper rod including earthing lead 2x70 sq.mm Bare copper conductor. ii 1 x 1 Core - 1.6 Sq.mm as ECC	Job. Rm	1 15	35,000 300	35,000 4,500	50,000 350	50,000 5,250	20,000 6,000	20,000 6,000	40,000 500	40,000 7,500	12,000 170	12,000 2,550
10	UPVC Pipe Providing and laying of size of 50 mm internal dia UPVC class "D" pipe. Buried in ground as per drawing. Including excavation for laying of pipe and backfilling with clean sand (under and above pipe), compaction nylon rope 5mm and plugging of conduits ends etc. as shown on drawing complete in all respect.	Rm	20	600	12,000	300	6,000	8,000	8,000	250	5,000	950	19,000
11	TELECOMMUNICATION SYSTEM a Providing, fixing, testing & commissioning of RJ-11 Telephone outlet (simplex) weatherproof type with 1.6 SWG back box, complete in all respect. b Providing, fixing, testing & commissioning of wiring 2 pair CAT-5 cable in 25mm dia PVC Conduit from TUB to Telephone outlet as per drawing or as per specification, complete in all respect.	No Rm	1 20	850 140	850 2,800	3,000 500	3,000 10,000	2,000 4,000	2,000 4,000	3,000 250	3,000 5,000	540 75	540 1,500
<p><i>Handwritten signatures and notes:</i></p> <p>ABDUL NAEEM MALHEER KHAN (Signature) PC-TECH/KSEZ PC-Management/KSEZ</p> <p>MS. SANAUDDIN ALI (Signature) Asstt: Contracts Manager NIP</p> <p>MR. ABDUL JABBAR SOOMRO (Signature) P.D., F.B.A., Sukkur.</p> <p>MR. NAVEED AH (Signature) Asstt: Engineer Elect: MUEE KMF</p>													
GRAND TOTAL FOR ONE UNIT					260,765	Rs.	254,250	244,450	266,000	411,561	Rs.	253,040	



KHAIRPUR
SPECIAL ECONOMIC ZONE

Phone # +92-3088335656

Office Address: KSEZ, Near Tando Nazar Ali Main
National Highway Khairpur Mir's

NO.PD/KSEZ/KHP/1402/2015
OFFICE OF THE PROJECT DIRECTOR
KHAIRPUR SPECIAL ECONOMIC ZONE

Dated: 6/9/ 2016.

To,

✓ The Senior Manager Technical
National Industrial Parks,
KARACHI.

SUBJECT: INFRASTRUCTURE DEVELOPMENT WORK AT KHAIRPUR SPECIAL ECONOMIC ZONE.

Construction of Brick Masonry Retaining Wall Along MC-02 MC-03 Periphery & Exit Gate along with Gate Office.

Acceptance of Proposal

Please refer to the subject noted above, it is informed that the KSEZ has accepted the Proposal submitted by the bidder; M/S Engineering Links of Rs. 17,919,923/- (Rupees Seventeen Million Nine Hundred Nineteen Thousand Nine hundred Twenty three only) which is 24.97% below as compared to the Engineer's Estimate (lowest evaluated cost) for Construction of **Brick Masonry Retaining Wall Along MC-02 MC-03 Periphery Exit Gate along with Gate Office** in response to the subjected NIT and the rates quoted by the bidder against each items are based on CSR scheduled 2012 & Non-scheduled rates.

The KSEZ has accepted the proposal because the accepted bidder has qualified as per criteria; therefore, you are advised to process accordingly at the earliest.

An early and favorable action will highly be appreciated.

Muhammad Yousif Shaikh
DEPUTY PROJECT DIRECTOR,
KHAIRPUR SPECIAL ECONOMIC ZONE.

C.C to:

1. Office file, KSEZ

KHAIRPUR SPECIAL ECONOMIC ZONE (KSEZ)

NATIONAL INDUSTRIAL PARKS DEVELOPMENT & MANAGEMENT COMPANY

"Construction of Tube Well & Pump House"

ATTENDANCE SHEET

TECHNICAL AND FINANCIAL BID OPENING (JULY 19, 2016; 3:00 P.M)

S.N	Name of Firm	Representative's Name	Contact Number	Representative signature.	Remarks.
1	M/s A.A.N Construction	Arif Alijan	0345-3408788		OK
2	M/s Ghulam Mustafa & Sons	Ali Gul	03042838678		OK
3	M/s Saeed Const. Co	Aliak Bux	03002727342		OK
4	M/s Engineering Links	Engr Khadim	0334-3117065		OK
5	M/s AMCORP	Bid Not Submitted			
6	M/s Gul Construction	Amwar Shah	03218286511		OK
7	M/s Blue Stone	Bid Not Submitted			
8	M/s Sajid Khan & Brothers	Bid Not Submitted			
9	M/s Evershine	Danish Rafiq	0333-7540951		Bid Not submitted written here by mistake
10	M/s Kashif Construction	M. Anwar	0312-8731071		

Project Coordinator (Technical)
Khairpur Special Economic Zone (KSEZ)

Project Coordinator (Management)
Khairpur Special Economic Zone (KSEZ)

Assistant Manager Contracts
National Industrial Parks

Sukkur IBA, Sukkur, PD, IBA.

ASST. Engineer (Elect)
SZAB Campus of MUET, Khairpur

KHAIRPUR SPECIAL ECONOMIC ZONE
National Industrial Parks Development & Management Company

"Construction of Tube Well & Pump House"
Date: July 19, 2016 Time: 3:00 p.m.


Bid Opening Statement

S.No	Name of Contractor	Bid Details	Bid Amount (Rs.)	Rebate Amount (Rs)	Net Bid Amount (Rs)	Submitted Bid Security Amount (Rs)	Bid Security Detail	Remarks
1	M/s A.A.N Construction	1 original + 1 Projile	18,099,530/-	-	18,099,530/-	-	Bid Security Not Submitted	-
2	M/s Ghulam Mustafa & Sons	1 original + 1 copy	13,266,778/-	-	13,266,778/-	266,000/-	CDR: 495228; Bank of Punjab	-
3	M/s Saad Const. Co	1 original + 2 copy	24,060,733/-	-	24,060,733/-	482,000/-	00108696; Soneri Bank	-
4	M/s Engineering Links	1 original + 1 BOB	12,571,651/-	-	12,571,651/-	255,000/-	CHQ/1063134/21973; Bank Islami	-
5	M/s AMCORP							
6	M/s Gul Construction	1 original + 1 copy	12,687,810/-	-	12,687,810/-	260,000/-	PO: 00385969; Sindh Bank	-
7	M/s Blue Stone							
8	M/s Sajid Khan & Brothers			Not Participated				
9	M/s Evershine							
10	M/s Kashif Construction	1 original + 1 Projile	19,956,345/-	-	19,956,345/-	100,000/- 300,000/-	AAA: 13236725 } Allied Bank. AAA: 13236724 }	-

*Required Bid Security is 2%


Project Co-ordinator (Technical)
Khairpur Special Economic Zone


Project Co-ordinator (Management)
Khairpur Special Economic Zone


Assistant Manager Contracts
National Industrial Parks (NIP)

Sukkur IBA, Sukkur

PD SUK: IBA

SZAS Campus of MUET, Khairpur

Asst: Engineer (Ele)

PROJECT OFFICE KHAIRPUR SPECIAL ECONOMIC ZONE (KSEZ), KHAIRPUR
 BID EVALUATION REPORT
 FOR CONSTRUCTION OF TUBE WELL PUMP HOUSE

EA Consulting
 (Pvt.) Ltd.

Results of Preliminary Examination Requirements

S.No	Description	M/s Engineering Links 1	M/s Gul Construction. 2	M/s Ghulam Mustafa & Sons 3	M/s Khassif Construction 4	M/s Saeed Construction Co. 5	Remarks
1. Bid Submission Requirements:							
a	Cover Letter	Provided					
b	Bid Form	Not Filled	Filled	Not Filled	Not Filled	Not Filled	
		Provided (Category C-3) Valid up to December 31, 2016	Provided (Category CA) Valid up to December 31, 2016	Provided (Category C-3) Valid up to December 31, 2016	Provided (Category C-2) Valid up to December 31, 2016	Provided (Category C-1) Valid up to December 31, 2016	
2. Eligibility Criteria:							
a	Valid Pakistan Engineering Council (PEC) registration in Category "C5" and above.	Provided	Provided	Provided	Provided	Provided	
b	Valid NTN certificate from Income Tax Authorities	Provided	Provided	Provided	Provided	Provided	
c	Valid Sindh Sales Tax Registration Certificate on Services.	Provided	Provided	Not Provided	Provided	Provided	
d	Should be in Construction Business for the last 5 years or more	Yes	Yes	Yes	Yes	Yes	
e	Should not Black Listed or engaged in any Litigation on any project.	Provided	Provided	Provided "but only for Black Listed"	Provided "but only for litigation"	Provided	
f	Should have completed two contracts of similar nature and of the value of Pak Rs 30.00 million in the last 5 years.	Provided	Provided	Not yet provided	Not yet provided	Provided	
g	Annual Construction Turn Over for the last three years of Pak Rs 7.50 million	Not Provided	Provided	Provided	Provided	Provided	
3. Substantial Responsiveness							
		Yes	Yes	Yes	Yes	Yes	
4. Accepted for 1-tailed Examination							
		Yes	Yes	Yes	Yes	Yes	

Signature
 MALHEER KHAN PATO
 PC - Management/KSEZ

Signature
 MS. SANA UMAIRALI
 ASST. Manger (Contracts)
 NIP


Signature
 MR. ABDUL JABBAR SOMRO
 MR. NAYEED ALI
 ASST. ENGR. (ELECTRICAL)
 SBAS CAMPUS
 MUET KHAIRPUR

Bid Evaluation Report


1. Name of Procuring Agency: **KHAIRPUR SPECIAL ECONOMIC ZONE (KSEZ)**
2. Tender Reference No: Nil
3. Tender Description/Name of work/item: Construction of Tube Well & Pump House
4. Method of Procurement: Single Stage – Single Envelope
5. Tender Published: Daily The News, Jang and Kawish dated June 24, 2016
6. Total Bid documents Sold; 10 (Ten)
7. Total Bids Received: 06 (Six)
8. Technical Bid Opening date: Not Applicable
9. No. of Bid technically qualified: 03 (Three)
10. Bid(s) Rejected: 03 (Three), due to the reasons given below
11. Financial Bid Opening date: July 19, 2016

12. Bid Evaluation Report:

S.N	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
1	M/s Engineering Links	12,571,643/-	1 st Lowest	63.88 % below	Qualified as per criteria/ Responsive Bid	Recommended for Award of work
2	M/s Gul Construction	12,687,810/-	2 nd Lowest	63.55 % below	Qualified as per criteria	Responsive Bid
3	M/s Saeed Construction	24,060,733/-	3 rd Lowest	30.88% below	Qualified as per criteria	Responsive
4	M/s Ghulam Mustafa & Sons	13,266,778/-	---	61.89% below	Not meeting Eligibility Criteria	Non-Responsive
5	M/s Kashif Constructors	23,835,445/-	---	31.53% below	Not meeting Eligibility Criteria	Non-Responsive
6	M/s A.A.N. Construction	18,099,530/-	---	Not examined	Bid Security was not Submitted	Non-Responsive




Mr. Naeem Shaikh
Project Coordinator (Technical), KSEZ



Mr. Malheer Khan
Project Coordinator (Management), KSEZ



Ms. Sana Umair Ali
Assistant Manager Contracts, NIP



Mr. Abdul Jabbar Soomro
Project Director, Sukkur IBA, Sukkur



Mr. Naveed Ali
Asst. Engr. (Elec.), SZAB Campus of MUET, Khairpur

PROJECT OFFICE, KHAIRPUR SPECIAL ECONOMIC ZONE (KSEZ),
DISTRICT KHAIRPUR.
GRAND SUMMARY

EA Consulting
Pvt. Ltd.

S.No	DESCRIPTION	ENGINEER'S ESTIMATE AMOUNT (Rs)	M/s Ghulam Mustafa & Sons					M/s Saeed Construction Co.
			M/s Engineering Links 1 AMOUNT (Rs)	M/s Gul Construction 2 AMOUNT (Rs)	M/s Ghulam Mustafa & Sons 3 AMOUNT (Rs)	M/s Kashif Construction 4 AMOUNT (Rs)	M/s Saeed Construction Co. 5 AMOUNT (Rs)	
A.	SUBMITTED AMOUNT		12,571,651	12,687,810	13,266,778	19,956,345	24,060,733	
B.	AFTER ARITHMETIC CHECK							
A	CIVIL WORKS	2,050,808	1,156,500	1,319,280	1,290,678	1,013,100	1,165,200	
	Construction of Tube Well	3,439,003	3,725,736	4,434,940	6,092,600	3,771,600	4,459,140	
B	PIPE & FITTINGS WORKS	28,367,515	6,949,407	6,153,590	3,883,500	18,550,745	17,856,393	
C	ELECTRICAL WORKS (PUMP HOUSE)	952,000	740,000	780,000	2,000,000	500,000	580,000	
	TOTAL - B =====>	34,809,326	12,571,643	12,687,810	13,266,778	23,835,445	24,060,733	
DIFFERENCE (B - A)			(8)	-	-	3,879,100	-	
% below/above Engineer's Estimate =====>			-63.88%	-63.55%	-61.89%	-31.53%	-30.88%	

ABDUL NAEEM MALHEER KHAN MS. SANA UMMAIR ALI Mr. ABDUL JOBBAAR Soomro Mr. Naveed Ali
 PC - TECH / KSEZ PC - Management / KSEZ Asst. Manager Contracts P.D, IBA Sukkur. Engr. Engineer Ekeet:
 MUEET KHP

CIVIL WORKS

Construction of Tube Well

S.No	GOVT. OF SINDH CSR 2012 Item #/Page#/Vol.sched ref.	DESCRIPTION	QTY	UNIT	CSR SINDH SCHED. 2012 / Engineer's Estimate		M/s Engineering Links		M/s Gul Construction		M/s Ghulam Mustafa & Sons		M/s Kasif Construction		M/s Saeed Construction Co.				
					RATES (Rs.)	AMOUNT (Rs.)	RATES (Rs.)	AMOUNT (Rs.)	RATES (Rs.)	AMOUNT (Rs.)	RATES (Rs.)	AMOUNT (Rs.)	RATES (Rs.)	AMOUNT (Rs.)	RATES (Rs.)	AMOUNT (Rs.)	RATES (Rs.)	AMOUNT (Rs.)	
					4	5	6	7 = (4x6)	8	9 = (4x8)	10	11 = (4x10)	12	13 = (4x12)	14	15 = (4x14)	16	17 = (4x16)	
PART-A (SCHEDULE ITEMS)																			
1	Item # 1(g)/ P-41 / Vol-III, Part-III, Public Health Eng. Works	DRILLING AND BORING Boring for tube well in all types of water bearing soils from ground level upto 100 ft. or 30.5 meter depth including sinking and with drawing of casing pipe etc complete in all respects as per standard specification, drawing and entire satisfaction of the Engineer.	31	RM	2,437.78	75,571	2,500.00	77,500	2,600.00	80,600	2,882.00	83,142	2,400.00	74,400	2,800.00	86,800			
2	Item # 2(e)/ P-42 / Vol-III, Part-III, Public Health Eng. Works	Boring for tube well in all types of water bearing soils from depth (100.10 to 200 ft) or 30.51 meter below ground level including sinking and with drawing of casing pipe etc complete in all respects as per standard specification, drawing and entire satisfaction of the Engineer.	31	RM	2,785.57	86,353	3,000.00	93,000	2,860.00	88,660	3,064.00	94,984	2,700.00	83,700	2,500.00	77,500			
3	Item # 3(e)/ P-42 / Vol-III, Part-III, Public Health Eng. Works	Boring for tube well in all types of water bearing soils from depth (200.10 to 300 ft) or (60.01 to 91.50) meter below ground level including sinking and with drawing of casing pipe etc complete in all respects as per standard specification, drawing and entire satisfaction of the Engineer.	18	RM	3,244.91	58,408	3,500.00	63,000	3,250.00	58,500	3,570.00	64,260	3,200.00	57,600	1,850.00	33,300			
4	Item # 13(g)/ P-45 / Vol-III, Part-III, Public Health Eng. Works	GRAVEL SHROUDING BETWEEN BOREHOLE AND PIPE Providing and filling shrouding with graded bcjri size (3/8" to 1/8") or (3 to 9 mm) in between bore hole & blind pipe etc complete in all respects as per standard specification, drawing and entire satisfaction of the Engineer.	80	RM	633.23	50,658	700.00	56,000	650.00	52,000	698.00	55,840	625.00	50,000	385.00	30,800			
Total Amount of Schedule Items-A (01 NO)						270,991	289,500	279,760	298,226	265,700	228,400								
PART-B (NON-SCHEDULE ITEMS)																			
5		UPVC SCREEN PIPE CASING Providing, fixing and installation of screen & blind 200 mm dia UPVC pipe class "C" including all required necessary fittings and accessories (M.S Cone, nuts, screw, solution, centralizers, coupling and plug or cap etc.) with over lapping etc complete in all respects as per standard specification, drawing and entire satisfaction of the Engineer.	80	RM	5,157.65	412,612	1,200.00	96,000	2,000.00	160,000	1,650.00	132,000	900.00	72,000	2,000.00	160,000			
Total Amount of Non-Schedule Items-B (01 NO)						412,612	96,000	160,000	72,000	132,000	72,000	160,000							
Total Amount of A+B (For Qty)						683,603	385,500	430,226	337,700	430,226	337,700	388,400							
Total Amount of A+B (For Qty)						2,050,808	1,156,500	1,290,678	1,013,100	1,290,678	1,013,100	3	1,165,200	3	1,165,200	3	1,165,200		

ABDUL NAEEM
 PC-TECH
MALIKER KHON
 PC-Management KES
MS. SAHIB KHAN
 PC-Management KES
MR. ABDUL JABBAR
 P.d, IBA Sukkur
MR. NAVEED ALI
 Asst. Engr. E lect: MUEET KHP
BOC Page No. 1

Construction of Pump House

S.No	GOVT. OF SINDH CSR 2012 Item #/Page#/ Volsched ref.	DESCRIPTION	QTY	UNIT	CSR SINDH SCHD. 2012 / Engineer's Estimate		M/s Engineering Links		M/s Gul Construction		M/s Ghulam Mustafa & Sons		M/s Kasf Construction		M/s Saeed Construction Co.			
					RATES (Rs.)	AMOUNT (Rs.)	RATES (Rs.)	AMOUNT (Rs.)	RATES (Rs.)	AMOUNT (Rs.)	RATES (Rs.)	AMOUNT (Rs.)	RATES (Rs.)	AMOUNT (Rs.)	RATES (Rs.)	AMOUNT (Rs.)	RATES (Rs.)	AMOUNT (Rs.)
					4	5	6	7 = (4x5)	8	9 = (4x8)	10	11 = (4x10)	12	13 = (4x12)	14	15 = (4x14)	16	17 = (4x16)
PART-A (SCHEDULE ITEMS)																		
1	Item # 18(b)-18(iii)/P-4-75/ Vol. III, (General & PHEW)	EXCAVATIONS, BACKFILLING AND DEWATERING Excavation in foundation and dewatering in all kind of soil of building, bridges and other structures including daggelling dressing refilling ground structure with (suitable) excavated earth watering, ramming complete and disposal of surplus excavated material to designated area i/c all lead & lift, etc complete in all respects as per standard specification, drawing and entire satisfaction of the Engineer.	39	M ³	303.92	11,853	310	12,090	450	17,550	500	19,500	350	13,650	325	12,675		
2	Item # 22+13 (b+ciii)/P-3 & 4/Vol-III, Part-I, (General)	IMPORTED EARTH-FILLING FROM OUTSIDE SOURCES Supplying and filling watering and ramming earth under floor with new earth excavated from outside in 150mm layers leveling dressing and watering for compaction and to obtain 95% modified AASHTO density. Complete including all lead & lifts etc complete in all respects as per standard specification, drawing and entire satisfaction of the Engineer.	64	M ³	167.42	10,715	170	10,880	700	44,800	340	21,760	165	10,560	480	30,720		
3	Item # 2 / P-15 /Vol-III, Part-II, (General)	STONE SOLING Providing and laying dry rammed brick or stone ballast / soiling 1-1/2" to 2" gauge from approved quarry including hand packing & filling voids with spraws & chips, consolidating & compacting with power or hand roller, etc complete in all respects as per standard specification, drawing and entire satisfaction of the Engineer.	33	M ³	1,175.27	38,784	1,200	39,600	1,500	49,500	1,400	46,200	1,000	33,000	1,450	47,850		
4	Item # 5(i) / P-16 /Vol-III, Part-II, (General)	PCC CONCRETE (1:4:8) Providing and laying cement concrete plain including placing compacting, finishing, leveling and curing (including screening and washing at stone aggregate without shuffling etc complete in all respects as per standard specification, drawing and entire satisfaction of the Engineer.	7	M ³	3,987.19	27,910	4,065	28,455	6,000	42,000	6,000	42,000	4,000	28,000	6,200	43,400		
5	Item # 5(h) / P-16 /Vol-III, Part-II, (General)	PCC CONCRETE (1:3:6) Providing and laying cement concrete plain including placing compacting, finishing, leveling and curing (including screening and washing at stone aggregate without shuffling etc complete in all respects as per standard specification, drawing and entire satisfaction of the Engineer.	6	M ³	4,448.55	26,691	4,550	27,300	8,000	48,000	8,000	42,000	4,400	26,400	6,800	40,800		

MR. ABDUL SAMIR
 P.D., I.P.A. SUKUM.
 MR. ABDUL JABBAR SIMONE
 Asstt. Municipal Engineer
 Mr. Naved Ali BOQ Page No. 1
 Asstt. Engineer E.I. of M&E

ABDUL NAEEM
 P.C. TECH / KSEZ
MALHEER KHON
 P.C. - MUST. KSEZ

S.No	GOVT. OF SINDH CSR 2012 Item # / Page # / Vol. / Sched. ref.	DESCRIPTION	QTY	UNIT	CSR SINDH SCHED. 2012 / Engineer's Estimate			M/s Engineering Links			M/s Gul Construction			M/s Ghulam Mustafa 3 Sons			M/s Kesif Construction			M/s Saeed Construction Co.		
					RATES (Rs.)	AMOUNT (Rs.)	RATES (Rs.)	AMOUNT (Rs.)	RATES (Rs.)	AMOUNT (Rs.)	RATES (Rs.)	AMOUNT (Rs.)	RATES (Rs.)	AMOUNT (Rs.)	RATES (Rs.)	AMOUNT (Rs.)	RATES (Rs.)	AMOUNT (Rs.)	RATES (Rs.)	AMOUNT (Rs.)	RATES (Rs.)	AMOUNT (Rs.)
					7 = (4x6)	8	9 = (4x8)	10	11 = (4x10)	12	13 = (4x12)	14	15 = (4x14)	16	17 = (4x16)							
6	Item # 19b (i-ii/2) / P-18 / Vol-III, Part-I, (General)	WOODEN FORMWORKS/SHUTTERING Providing, fixing, erecting and removal of partial wood centering (shuttering / formwork) of approved quality for RCC or plain cement concrete works etc complete in all respects as per standard specification, drawing and entire satisfaction of the Engineer. Form work for 1:4:8 concrete Form work for 1:3:6 concrete	11 44	M ² M ²	361.31 361.31	3,974 15,898	368 368	4,048 16,192	280 280	3,080 12,320	1,025 1,025	11,275 45,100	360 360	3,960 15,840	390 390	4,290 17,160						
7	Item # 6a(i) / P-16.17 / Vol-III, Part-II, (General)	RCC CONCRETE SUB-STRUCTURE - Providing and laying Reinforced cement concrete work including all labor and material except the cost of steel reinforcement and its labor for bending and binding which will be paid separately. This rate also includes all kinds of forms moulds lifting fixing of shuttering and its removal and vibrating, curing, rendering and finishing the exposed surface (including screening and washing of shingle) etc. complete in all respects as per standard specification, drawing and entire satisfaction of the Engineer.																				
i)		RCC Concrete Cylindrical strength 21 Mpa (3000 Psi) Footings and Concrete Pads	6	M ³	12,326.68	73,960	12,500	75,000	13,000	78,000	20,150	120,900	12,500	75,000	14,500	87,000						
ii)		Plinth Beams	2	M ³	12,326.68	24,653	12,500	25,000	13,000	26,000	20,150	40,300	12,500	25,000	14,500	29,000						
iii)		Column up to Plinth level	1	M ³	12,326.68	12,327	12,500	12,500	15,000	15,000	20,150	20,150	12,500	12,500	14,500	14,500						
8	Item # 8b / P-17 / Vol-III, Part-I, (General)	STEEL REINFORCEMENT Providing, supplying, cutting, fabrication of Tor / deformed steel reinforcement for cement concrete including cutting, bending, laying in position making joints and fastening including cost of binding wire (also includes removal of) etc. complete in all respects as per standard specification, drawing and entire satisfaction of the Engineer.	1	Ton	100.034	100,034	120,000	120,000	127,000	127,000	135,000	135,000	125,000	125,000	120,000	120,000						
9	Item # 9 / P-71 / Vol-III, Part-II, (General)	BITUMEN COATING Providing and applying industrial bitumen paint/coating to plastered or cement concrete surface etc complete in all respects as per standard specification, drawing and entire satisfaction of the Engineer.	110	M ²	83.72	9,209	85	9,350	110	12,100	160	17,600	80	8,800	140	15,400						

M. Sarwar Amir Ali
 P.D., PBA Suburban
 Mr. Abdul Jaber Sana
 Mr. Naveed Ali
 Asst. Engr. Elect: MUEJIB

ABDUL NAEEM
 PC-TECH/MP
 MALNEER ICHON
 PC-MANUP-KSEZ

S.No	GOVT. OF SINDH CSR 2012	DESCRIPTION	QTY	UNIT	CSR SINDH SCHED. 2012 / Engineer's Estimate		M/s Engineering Links		M/s Gul Construction		M/s Ghulam Mustafa & Sons		M/s Kasif Construction		M/s Saeed Construction Co.	
					RATES (Rs.)	AMOUNT (Rs.)	RATES (Rs.)	AMOUNT (Rs.)	RATES (Rs.)	AMOUNT (Rs.)	RATES (Rs.)	AMOUNT (Rs.)	RATES (Rs.)	AMOUNT (Rs.)	RATES (Rs.)	AMOUNT (Rs.)
10	Item # 28b / P-19 / Vol-III, Part-II, (General)	(D.P.C) DAMP PROOF COURSE Providing and laying DPC damp proof course with (cement sand and single concrete 1:2:4) including 2 coats of asphaltic mixture with leveling, curing, finishing etc complete in all respects as per standard specification, drawing and entire satisfaction of the Engineer.	4	M ²	421.02	1,684	430	1,720	600	2,400	700	2,800	400	1,600	530	2,120
11	Item # 92 / P-109 / Vol-III, Part-II, (General)	TERMITE TREATMENT Providing Anti-Termite treatment by spraying / sprinkling / spreading Neptachlor 0.5% Emulsion as an overall pre-construction treatment in slab type construction under the slab and along attached perches or entrances etc complete in all respects as per standard specification, drawing and entire satisfaction of the Engineer.	22	M ²	104.80	2,306	108	2,376	150	3,300	300	6,600	105	2,310	200	4,400
12	Item # 6a(i) / P-16,17 / Vol-III, Part-II, (General)	RCC CONCRETE SUPER-STRUCTURE-Providing and laying Reinforced cement concrete work including all labor and material except the cost of steel reinforcement and its labor for bending and binding which will be paid separately. This rate also includes all kinds of forms moulds lifting, fixing of shuttering and its removal and vibrating, curing, rendering and finishing the exposed surface (including screening and washing of shingle) etc, complete in all respects as per standard specification, drawing and entire satisfaction of the Engineer.	2	M ³	12,326.68	24,653	12,500	25,000	15,000	30,000	20,150	40,300	12,500	25,000	14,500	29,000
			2	M ³	12,326.68	24,653	12,500	25,000	13,000	26,000	20,150	40,300	12,500	25,000	14,500	29,000
			8	M ³	12,326.68	98,613	12,500	100,000	13,000	104,000	20,150	161,200	12,500	100,000	14,500	116,000

Mr. Saeed Umar Ali
 Contract Estt: Mansur NIP
 Mr. Abdul Jabbar Soomro
 P.D. - I.B.A. - Sukkur
 Mr. Ahmed Ali
 AUTH: Engr. E. Iqbal MUEIK
 BOG Page No. 3

Mr. Faez Khan
 PC - Management / KSE2
 Mr. Abdul Naeem
 PC - TECH / KSE2

S.No	GOVT. OF SINDH CSR 2012 Item #/Page#/Vol.sched ref.	DESCRIPTION	QTY	UNIT	CSR SINDH SCHED. 2012 / Engineer's Estimate		M/s Engineering Links		M/s Gul Construction		M/s Ghulam Mustafa & Sons		M/s Kasif Construction		M/s Saeed Construction Co.	
					RATES (Rs.)	AMOUNT (Rs.)	RATES (Rs.)	AMOUNT (Rs.)	RATES (Rs.)	AMOUNT (Rs.)	RATES (Rs.)	AMOUNT (Rs.)	RATES (Rs.)	AMOUNT (Rs.)	RATES (Rs.)	AMOUNT (Rs.)
				7 = (4x6)		8 9 = (4x8)		10 11 = (4x10)		12 13 = (4x12)		14 15 = (4x14)		16 17 = (4x16)		
13	Item # 8b / P-17 /Vol-III,Part-II, (General)	STEEL REINFORCEMENT Providing, supplying, cutting, fabrication of Tor / deformed steel reinforcement for cement concrete including cutting, bending, laying in position making joints and fastening including cost of binding wire (also includes removal of etc. complete in all respects as per standard specification, drawing and entire satisfaction of the Engineer.	1	Ton	100.034	100,034	120,000	120,000	127,000	127,000	135,000	135,000	125,000	125,000	120,000	120,000
14	Item # 5(1e) / P-21 /Vol-III,Part-II, (General)	BRICK MASONRY Providing and laying pucca brick masonry work (1st class quality) in ground floor super structure up to any height and at any floor etc. laid and jointed with 1:6 cement sand mortar using approved quality screened sand including racking out and cleaning of joints and pointing, masonry to be laid in course, true to line, level and plumb, properly cured, etc complete in all respects as per standard specification, drawing and entire satisfaction of the Engineer.	12	M ³	4,476.58	53,719	4,566	54,792	5,500	66,000	11,500	138,000	6,000	72,000	6,500	78,000
15	Item # 4(1c) / P-21 /Vol-III,Part-II, (General)	BRICK MASONRY STEPS Providing and laying pucca brick work (1st class quality) in foundation and plinth for entrance steps laid and jointed with 1:4 cement sand mortar using approved quality screened sand masonry to be laid in course, true to line, level and plumb, properly cured, etc complete in all respects as per standard specification, drawing and entire satisfaction of the Engineer. ROOF TREATMENT Provide and lay roof treatment over roof & skirting as per specifications, as shown in drawings & details, consisting of following items.	1	M ²	4,415.50	4,415	4,500	4,500	5,500	5,500	7,000	7,000	4,400	4,400	7,000	7,000
16	Item # 16c+75 / P-42.50 / Vol. III,Part-II, (General)	Provide and laying 2" (50 mm) thick topping cement concrete 1:2:4 screed floor including surface finishing, leveling curing and dividing into panels with P/fixing glass strip 4mm. for flooring up to 1" depth of specified pattern & design etc.	37	M ²	472.53	17,483	482	17,834	840	31,080	550	20,350	400	14,800	670	24,790

ABDUL NAEEM PC-TECH/NIP
MALHEER KHAN PC-Management/NIP
MS. SAKA UMMAIR ALI MS. ABDUL JAFAR SOMO
ASST. MANAGER (CONTRACTS) P.D. IBA SUKPUR
MR. ABDUL JAFAR SOMO MR. AWAN ALI
ASST. ENGINEER ELECT. M&E

S.No	GOVT. OF SINDH CSR 2012 / Item # / Page# / Vol. Sched ref.	DESCRIPTION	QTY	UNIT	CSR SINDH SCHED. 2012 / Engineer's Estimate		M/s Engineering Links		M/s Gul Construction		M/s Ghulam Mustafa & Sons		M/s Kasif Construction		M/s Saeed Construction Co.	
					RATES (Rs.)	AMOUNT (Rs.)	RATES (Rs.)	AMOUNT (Rs.)	RATES (Rs.)	AMOUNT (Rs.)	RATES (Rs.)	AMOUNT (Rs.)	RATES (Rs.)	AMOUNT (Rs.)	RATES (Rs.)	AMOUNT (Rs.)
					6	7 = (4x6)	8	9 = (4x8)	10	11 = (4x10)	12	13 = (4x12)	14	15 = (4x14)	16	17 = (4x16)
ii)	Item # 13 / P-35 / Vol. III, Part-II, (General)	Provide and apply 2 coats of bitumen laid hot using @ 34 lbs for % ft over roof screed and blanded with sand at one Cft. Per % ft FLOORINGS Providing and laying 2" (50 mm) thick topping cement concrete 1:2:4 floor including surface finishing, leveling curing and dividing into panels with P/fixing glass strip 4mm for flooring up to 1" depth of specified pattern & design with steel trowel finished maintaining proper level etc complete in all respects as per standard specification, drawing and entire satisfaction of the Engineer.	37	M ²	203.08	7,514	207	7,659	115	4,255	355	13,135	200	7,400	200	7,400
17	Item # 16c+75 / P-42.50 / Vol. III, Part-II, (General)	PLASTER (INTERNAL WALL SURFACE) Providing and applying 20mm (3/4") thick cement plaster to internal walls, columns, beams, etc. with cement mortar 1:5 ic all corners, recesses, jambs, raking out joints of masonry, scaffolding etc. complete in all respects as per standard specification, drawing and entire satisfaction of the Engineer. (up to any height).	19	M ²	472.53	8,978	482	9,158	840	15,960	850	16,150	470	8,930	670	12,730
18	Item # 13c / P-52 / Vol. III, Part-II, (General)	PAINT (INTERNAL WALL SURFACE) Providing and applying painting on all internal wall surface with Enamel Paint of approved shade three coats over and including a coat of primer over plastered surface at any height in any floor including preparation of surface, filling depression with putty, rubbing, sand papering and cleaning etc complete in all respects as per standard specification, drawing and entire satisfaction of the Engineer.	70	M ²	278.74	19,512	285	19,950	280	19,600	400	28,000	300	21,000	325	22,750
19	Item # 30a+b / P-73 / Vol. III, Part II, (General)	PLASTER (INTERNAL CEILING SURFACE) Providing and applying 12mm (1/2") thick cement plaster to internal ceiling, soffits of beams and projections etc. with cement mortar 1:4 ic all corners, recesses, jambs, raking out joints of masonry, scaffolding etc. complete in all respects as per standard specification, drawing and entire satisfaction of the Engineer. (up to any height).	70	M ²	152.98	10,709	156	10,920	350	24,500	300	21,000	150	10,500	300	21,000
20	Item # 11b / P-52 / Vol. III, Part-II, (General)	PLASTER (INTERNAL CEILING SURFACE) Providing and applying 12mm (1/2") thick cement plaster to internal ceiling, soffits of beams and projections etc. with cement mortar 1:4 ic all corners, recesses, jambs, raking out joints of masonry, scaffolding etc. complete in all respects as per standard specification, drawing and entire satisfaction of the Engineer. (up to any height).	18	M ²	245.75	4,424	285	5,130	280	5,040	380	6,840	300	3,400	305	5,490

MR. MALHEER KHAN
 PC-TECH/MSBZ
 MS. SANJA QADIR ALI
 Atst: Manager Contracts/MSP
 MR. ABDUL JABBAR SOOMRO
 P.D. IBA
 Atst: Manager Contracts/MSP
 MR. NAVEED AHMED
 Atst: Engr. Elect. MUEE

S.No	GOVT. OF SINDH CSR 2012 Item #/Page#/ Vol.sched ref.	DESCRIPTION	QTY	UNIT	CSR SINDH SCHED. 2012 / Engineer's Estimate		M/s Engineering Links		M/s Gul Construction		M/s Ghulam Mustafa & Sons		M/s Kasif Construction		M/s Saeed Construction Co.	
					RATES (Rs.)	AMOUNT (Rs.)	RATES (Rs.)	AMOUNT (Rs.)	RATES (Rs.)	AMOUNT (Rs.)	RATES (Rs.)	AMOUNT (Rs.)	RATES (Rs.)	AMOUNT (Rs.)	RATES (Rs.)	AMOUNT (Rs.)
					6	7 = (4x6)	8	9 = (4x8)	10	11 = (4x10)	12	13 = (4x12)	14	15 = (4x14)	16	17 = (4x16)
21	Item # 23+24-a+b+c / P- 54 / Vol.III, Part II, (General)	PAINT (INTERNAL CEILING SURFACE) Providing and applying painting on all internal ceiling surface with Berger Robbialac or equivalent Oil Bound Distemper of approved shade three coats over and including a coat of primer over plastered surface at any height in any floor including preparation of surface, filling depression with putty, rubbing, sand papering and cleaning etc complete in all respects as per standard specification, drawing and entire satisfaction of the Engineer.	18	M ²	340.94	6,137	350	6,300	350	6,300	500	9,000	350	6,300	350	6,300
22	Item # 13c / P- 52 / Vol. III, Part II, (General)	PLASTER (EXTERNAL SURFACE) Providing and applying 20mm (3/4") thick cement plaster to external walls, columns, beams, etc. with cement mortar 1:6 in all corners, recesses, jambs, raking out joints of masonry, scaffolding etc, complete in all respects as per standard specification, drawing and entire satisfaction of the Engineer. (up to any height).	106	M ²	278.74	29,546	285	30,210	330	34,980	400	42,400	300	31,800	370	39,220
23	Item # 38a+b+b / P-56 / Vol.III, Part II, (General)	PAINT (WEATHERSHIELD ON EXTERNAL SURFACE) Providing and applying preparing the surface and painting with weather coat i/c rubbing the surface with rubbing brick /sand paper, filling the voids with chalk/ plaster of Paris and then painting with weather coat of approved make (1st coat, 2nd & subsequent coat) etc complete in all respects as per standard specification, drawing and entire satisfaction of the Engineer. (At any height)	106	M ²	276.31	29,289	285	30,210	350	37,100	500	53,000	300	31,800	310	32,860
24	Item # 2+3 / P- 91 / Vol.III, Part II, (General)	MS WORKS Providing, fabrication, erecting and fitting in position of heavy steel works with (angles, tees, flat iron, round iron and sheet iron for making trusses, girders, tanks etc. including cutting tanks etc. including cutting, drilling, riveting, handling assembling and fixing in position etc complete in all respects as per standard specification, drawing and entire satisfaction of the Engineer.	215	Kg	103.99	22,358	140	30,100	155	33,325	390	83,850	125	26,875	165	35,475
		For MS Louvered Door	255	Kg	103.99	26,518	140	35,700	155	39,525	390	99,450	125	31,875	165	42,075
		For MS Windows	84	Kg	103.99	8,735	140	11,760	155	13,020	390	82,760	125	10,500	165	13,860

ABDUL NAEEM
PC - TECH/MDE2
MALHEER KHAN
PC - Management / KSE2
MS. SANAD KHAN
MSH: Management Contracts (MIP)
MR. ABDUL JABBAR SATTAR
P.D. I.D.A., SWIKICW.
MR. NAMED ALI
MSH: Electr. Elec: MUST
 BOQ Page No. 6

S.No	GOVT. OF SINDH CSR 2012 Item #/Page#/ Vol.sched ref.	DESCRIPTION	QTY	UNIT	CSR SINDH SCHED. 2012 / Engineer's Estimate			M/s Engineering Links			M/s Gul Construction			M/s Ghulam Mustafa & Sons			M/s Kasif Construction			M/s Saeed Construction Co.		
					RATES (Rs.)	AMOUNT (Rs.)	RATES (Rs.)	AMOUNT (Rs.)	RATES (Rs.)	AMOUNT (Rs.)	RATES (Rs.)	AMOUNT (Rs.)	RATES (Rs.)	AMOUNT (Rs.)	RATES (Rs.)	AMOUNT (Rs.)	RATES (Rs.)	AMOUNT (Rs.)	RATES (Rs.)	AMOUNT (Rs.)	RATES (Rs.)	AMOUNT (Rs.)
					7 = (4x6)	8 = (4x8)	9 = (4x8)	10 = (4x10)	11 = (4x10)	12 = (4x12)	13 = (4x12)	14 = (4x14)	15 = (4x14)	16 = (4x16)	17 = (4x16)							
25	Item # 5d(i.iii)/ P-70 / Vol.III,Part II, (General)	PAINT (ON MS WORKS) Providing and applying preparing the surface and painting in all types of MS guard bars, gates of iron bars, grating, railings (including standard braces etc) and similar open work with priming coat / enamel coating of approved make (1st coat, 2nd & subsequent coat) etc complete in all respects as per standard specification, drawing and entire satisfaction of	18	M ²	136.74	2,461	150	2,700	250	4,500	235	4,230	150	2,700	140	2,520						
							MS. SANA UMMAR ALI Asstt. Manager Contracts/NIP	Mr. ABPUL JABBAR SOOMRO P.D , ISA Sulekwar									Mr. Naveed ALI Asstt: Engr. Elect. MUE KUP					
						859,751		931,434.00		1,108,735.00		1,523,150		942,900		1,114,785						
						3,439,003		3,725,736		4,434,940		6,092,600		3,771,600		4,459,140						
					4			4	4	4	4	4	4	4	4							
					Total Amount of Schedule Items-A (01 NO)																	
					TOTAL CARRIED TO GRAND SUMMARY FOR (04 NOS)																	

PIPE & FITTING WORKS

COMPARATIVE STATEMENT

PIPE AND FITTINGS		DESCRIPTION	QTY	UNIT	CSR SINDH SCHED. 2012 / Engineer's Estimate		M/s Gul Construction		M/s Ghulam Mustafa & Sons		M/s Kasif Construction		M/s Saeed Construction Co.				
S.No	GOVT OF SINDH CSR 2012 Item #/Page# / Vol. schedule ref.				RATES (Rs.)	AMOUNT (Rs.)	RATES (Rs.)	AMOUNT (Rs.)	RATES (Rs.)	AMOUNT (Rs.)	RATES (Rs.)	AMOUNT (Rs.)	RATES (Rs.)	AMOUNT (Rs.)	RATES (Rs.)	AMOUNT (Rs.)	
		3		4	5	6	7 = (4 x 6)	8	9 = (4 x 8)	10	11 = (4 x 10)	12	13 = (4 x 12)	14	15 = (4 x 14)	16	17 = (4 x 16)
PART-A (SCHEDULE ITEMS)																	
1	Item # A(1)-18(III)/ P-60+75/ Vol. III, Part-III, PHEM	EXCAVATIONS INCLUDING DEWATERING Excavation for pipe line in trenches, and test pits (upto 1.5m depth) in all kind of soft soils i/c trimming and dressing sides to true alignment, and shape, leveling of beds of trenches to correct level and grade cutting joints holes and disposal of surplus earth with in a one chain as directed by the Engineer, providing fence guard light flags and temporary crossing for non vehicular traffic where ever required lift upto 5 ft (1.52 m) and lead upto one chain (30.5 m) etc. complete in all respects, as per standard specification, drawing and entire satisfaction of the Engineer.	263	M ³	319	83,858	325	85,475	300	78,900	700	184,100	315	82,845	325	85,475	
2	Item # 29 /P-26/Vol-III, Part-II, (General)	SAND BEDDING Supplying and filling sand under and around the pipe floor and plugging in walls with watering, leveling and dressing including all lead & lifts etc complete in all respects as per standard specification, drawing and entire satisfaction of the Engineer.	26	M ³	403	10,480	412	10,712	750	19,500	670	17,420	400	10,400	543	14,118	
3	Item # 24 / P-77 / Vol. III, Part-III, PHEM	BACKFILLING Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc complete in all respects as per standard specification, drawing and entire satisfaction of the Engineer.	232	M ³	97	22,611	100	23,200	100	23,200	215	49,880	100	23,200	150	34,800	
4	Item # 5(f) / P-16 / Vol-III, Part-II, (General)	THRUST BLOCK (RATIO 1:2:4 WITH 3000 Psi) Providing and laying cement concrete plain including placing compacting, finishing, leveling and curing (including screening and washing at stone aggregate without shuttering etc complete in all respects as per standard specification, drawing and entire satisfaction of the Engineer.	1	M ³	4,449	4,449	5,000	5,000	11,000	11,000	20,150	20,150	4,300	4,300	6,500	6,500	
5	Item # 19b(iii)(2) / P-18 / Vol-III, Part-II, (General)	WOODEN FORMWORKS/SHUTTERING FOR THRUST BLOCK Providing, fixing, erecting and removal of partial wood centering (shuttering / formwork) of approved quality for RCC or plain cement concrete works etc complete in all respects as per standard specification, drawing and entire satisfaction of the Engineer.	40	M ²	36	1,453	368	14,720	380	11,200	1,025	4,000	400	16,000	290	11,600	

Mr. Abdul Jabbar Soomro
 P.D., IBA FUTURE
 Mr. Naved Ali
 Elect. Engr. Elect: MNET/KNP
 Ms. Saadia Amir Ali
 P.D. - Technical Contracts
 Mr. Naveed Khatun
 P.C. - Technical KSEZ
 Mr. Naveed Khatun
 P.C. - Technical KSEZ

COMPARATIVE STATEMENT

S.No	GOVT. OF SINDH / CSR 2012 / Item # / Page # / Vol. Sched ref.	DESCRIPTION	QTY	UNIT	CSR SINDH SCHED. 2012 / Engineer's Estimate		M/s Engineering Links		M/s Gul Construction		M/s Ghulam Mustafa & Sons		M/s Kasif Construction		M/s Saeed Construction Co.	
					RATES (Rs.)	AMOUNT (Rs.)	RATES (Rs.)	AMOUNT (Rs.)	RATES (Rs.)	AMOUNT (Rs.)	RATES (Rs.)	AMOUNT (Rs.)	RATES (Rs.)	AMOUNT (Rs.)	RATES (Rs.)	AMOUNT (Rs.)
1	2	3	4	5	6	7 = (4x5)	8	9 = (4x8)	10	11 = (4x10)	12	13 = (4x12)	14	15 = (4x14)	16	17 = (4x16)
6	Item # G(IIc) / P. 30 / Vol. III, Part-III, PHEW	MS PIPE Manufacturing, supplying & fixing Black Steel M.S Pipe made out of M.S sheet conforming to API 5L grade X-42 ERW and externally asphalt coated with fiber glass 5mm thick and internally C.C lining 8mm thick having 1:3 cement mortar (AWWA specification), i/c laying, joining with helical welding in trenches i/c cost of bends of any degree and testing with water specified pressure for different dia of pipe as mentioned etc. complete in all respects as per standard specification, drawing and entire satisfaction of the	331	RM	4,232	1,400,845	4,300	1,423,300	4,940	1,635,140	5,350	1,770,850	4,500	1,489,500	4,100	1,357,100
Total Amount of Schedule Items-A																
PART-B (NON-SCHEDULE ITEMS)																
7		MS FITTINGS Providing, Laying and jointing, testing and disinfection of M.S fittings with flange for M.S pipes in trenches to correct alignment complete in all respect as indicated in the drawing and specifications including nuts, bolts, washers, rubber gaskets, etc. and all other accessories, equipment for laying and jointing etc complete in all respects as per standard specification, drawing and entire satisfaction of the Engineer.	17	No	3,000	51,000	10,000	170,000	10,000	170,000	10,500	178,500	3,000	51,000	4,000	68,000
		Bends 150 mm I.D (90° Degree)	1	No	1,500	1,500	12,000	12,000	10,000	10,000	10,000	10,000	3,000	3,000	4,000	4,000
		Puddle Flange For 150 mm Dia Pipe	4	No	9,000	36,000	20,000	80,000	20,000	80,000	15,000	60,000	2,000	8,000	700	2,800
8		GATE VALVE Providing, fixing, jointing and testing of Gate valve with extra flanges of approved quality, including nut, bolts gasket and washers etc. complete in all respects as per standard specification, drawing and entire satisfaction of the Engineer.	4	No	37,015	148,060	35,000	140,000	90,000	360,000	125,000	500,000	12,000	48,000	6,000	24,000
9		NON RETURN VALVE Provide and install imported flanged non return valve with flanges required from approved manufacturers of Japan/Europe/USA including etc. complete in all respects as per standard specification, drawing and entire satisfaction of the Engineer.	4	No	91,440	365,760	40,000	160,000	80,000	320,000	125,000	500,000	8,000	32,000	5,000	20,000

ABDUL NAEEM
PC- TECH/KSEZ

MALIK R KHAN
PC- Management / KSEZ

MS. SANJA QADIR ELI
Asstt: Managemt / KSEZ

MR. ABDUL JABBAR SAMMO
P.D., IBA Sukkur

Mr. Naveed Ali SOQ, Page No. 2
Asstt: Managemt / KSEZ

COMPARATIVE STATEMENT

S.No	GOVT. OF SINDH CSR 2012 Item #/Page#/ Vol. schd ref.	DESCRIPTION	QTY	UNIT	CSR SINDH SCHD. 2012 / Engineer's Estimate			M/s Gul Construction			M/s Ghulam Mustafa & Sons			M/s Kasif Construction			M/s Saeed Construction Co.		
					RATES (Rs.)	AMOUNT (Rs.)	RATES (Rs.)	RATES (Rs.)	AMOUNT (Rs.)	RATES (Rs.)	AMOUNT (Rs.)	RATES (Rs.)	AMOUNT (Rs.)	RATES (Rs.)	AMOUNT (Rs.)	RATES (Rs.)	AMOUNT (Rs.)	RATES (Rs.)	AMOUNT (Rs.)
					5	6	7	8	9	10	11	12	13	14	15	16	17	18	
						(Rs.)	(Rs.)	(Rs.)	(Rs.)	(Rs.)	(Rs.)	(Rs.)	(Rs.)	(Rs.)	(Rs.)	(Rs.)	(Rs.)	(Rs.)	
10		CHAIN PULLEY Providing, installation and testing of lifting devices i.e. hoists including chain pulley jacks, Hooks etc having capacity 2500 kg complete set in the drawings and specifications. Lifting devices to be connected to hook of the hoist / crane/Tripod stand and shall be as per specifications and Engineers Recommendation. etc.complete in all respects as per standard specification, drawing and entire satisfaction of the Engineer.	4	Set	20,000	80,000	15,000	60,000	50,000	200,000	45,000	180,000	25,000	100,000	24,000	96,000			
11		MS CLAMP Providing and fixing MS clamp for pipe support including nuts, bolts and all required accessories etc.complete in all respects as per standard specification, drawing and entire satisfaction of the Engineer.	33	Each	4,500	148,500	5,000	165,000	1,050	34,650	5,200	171,600	2,500	82,500	4,000	132,000			
12		INSTALLATION OF PUMPING MACHINERY Providing, installing testing and commissioning of Deep well turbine pump including cost of motor of approved quality and required H.P. having rpm not exceeding 1450; i/c the cost of all fittings and accessories & also i/c the cost of electrical panels with all electrical fittings and fixture for a complete operating pump set for discharge and head etc.complete in all respects as per standard specification, drawing and entire satisfaction of the Engineer. Pumps 102.0 m ³ /hr (374 GPM) and head of 115 m (1 duty).	4	No	6,500,000	26,000,000	1,150,000	4,600,000	800,000	3,200,000	50,000	200,000	4,150,000	1,640,000	4,000,000	16,000,000			
					MS. SANA KHAN ALI Asstt: Manager Contracts /NIP			Mr. ABDUL JABBAR SOOMRO P.D, IBA			Mr. NAMED ALI Asstt: Engr. Elect: MUEET KHP								
					26,830,820	5,387,000	4,374,650	1,800,100	16,924,500	17,856,393	3,883,500	18,550,745	16,346,800	17,856,393					
Total Amount of Non-Schedule Items-B					28,367,515	6,949,407	6,153,590	3,883,500	18,550,745	17,856,393	3,883,500	18,550,745	16,346,800	17,856,393					
TOTAL CARRIED TO GRAND SUMMARY (A+B)																			

ELECTRICAL WORKS



KHAIRPUR
SPECIAL ECONOMIC ZONE

Phone # +92-3088335656

Office Address: KSEZ, Near Tando Nazar Ali Main
National Highway Khairpur Mir's

NO.PD/KSEZ/KHP/140/2016
OFFICE OF THE PROJECT DIRECTOR
KHAIRPUR SPECIAL ECONOMIC ZONE

Dated: 6/9/2016.

To,

✓ The Senior Manager Technical
National Industrial Parks,
KARACHI.

SUBJECT: INFRASTRUCTURE DEVELOPMENT WORK AT KHAIRPUR SPECIAL ECONOMIC ZONE.

Construction of Tube well & Pump House.
Acceptance of Proposal

Please refer to the subject noted above, it is informed that the KSEZ has accepted the Proposal submitted by the bidder; M/S Engineering Links of **Rs.12,571,643/-** (Pak Rupees Twelve Million Five Hundred and Seventy one Thousand and six Hundred Forty Three only) which is **63.88%** below as compared to the **Engineer's Estimate (lowest evaluated cost)** and for **Construction of Tube well And Pump House At Khairpur Special Economic Zone At Khairpur Special Economic Zone** in response to the subjected NIT and the rates quoted by the bidder against each items are based on CSR scheduled 2012 & Non-scheduled rates.

The KSEZ has accepted the proposal because the accepted bidder has qualified as per criteria; therefore, you are advised to process accordingly at the earliest.

An early and favorable action will highly be appreciated.

Muhammad Yousif Shaikh
DEPUTY PROJECT DIRECTOR,
KHAIRPUR SPECIAL ECONOMIC ZONE.

C.C to:

1. Office file, KSEZ

KHAIRPUR SPECIAL ECONOMIC ZONE (KSEZ)

NATIONAL INDUSTRIAL PARKS DEVELOPMENT & MANAGEMENT COMPANY

"Construction of Effluent Pipeline from STP out Falling to Rohri Cana Rd:85+263"

ATTENDENCE SHEET

TECHNICAL AND FINANCIAL BID OPENING (JULY 19, 2016; 3:00 P.M)

S.N	Name of Firm	Representative's Name	Contact Number	Representative signature.	Remarks.
1	M/s A.A.N Construction	Arif Agha	0345-3408788		OK
2	M/s Ghulam Mustafa & Sons	Ali Raza	03043870678		OK
3	M/s Saeed Const. Co	Ahmad Bux	0300 2727342		OK
4	M/s Engineering Links	Eng. R. Khadim	0334-3117065		OK
5	M/s AMCORP	— Bid	Not Submitted	—	—
6	M/s Gul Construction	Amwar Shah	0321 8286511		OK
7	M/s Blue Stone	Aamir Mughal	0300 2338188		OK
8	M/s Hashir Konnect	RAFIQ	0300-8270160		OK
9	M/s M. Amin Brohi	— Bid	Not Submitted	—	—
10	M/s Evershine	Danish Latif	0333-7545951		OK
11	M/s Haji Sangeen Khan	— Bid	Not Submitted	—	—
12	M/s Veeru Mal Enterprises	Muhammad Raza	0300877500		OK

Project Coordinator (Technical)
Khairpur Special Economic Zone (KSEZ)

Assistant Manager Contracts
National Industrial Parks

SZAB Campus of MUET, Khairpur

Asst. Engineer (Elect)

Project Coordinator (Management)
Khairpur Special Economic Zone (KSEZ)

Sukkur IBA, Sukkur

PD, IBA

KHAIRPUR SPECIAL ECONOMIC ZONE

National Industrial Parks Development & Management Company

"Construction of Effluent Pipeline from STP out Falling to Rohri Canal Rd:85-263"
 Date: July 19, 2016 Time: 3:00 p.m.

Bid Opening Statement

S.No	Name of Contractor	Bid Details	Bid Amount (Rs.)	Rebate Amount (Rs)	Net Bid Amount (Rs)	Submitted Bid Security Amount (Rs)	Bid Security Detail	Remarks
1	M/s A.A.N Construction	1 profile + 1 original 51,918,320/-	51,918,320/-	-	51,918,320/-	-	Bid Security Not Submitted	Submitted
2	M/s Ghulam Mustafa & Sons	1 original + 2 copy 41,401,400/-	41,401,400/-	-	41,401,400/-	829,000/-	Bank of Punjab	-
3	M/s Saeed Const. Co	1 original + 2 copy 30,609,008.50	61,218,017	-	29,996,828.3	600,000/-	Soneri Bank	-
4	M/s Engineering Links	1 original + 1 copy 27,911,346.23	27,911,346.23	-	27,911,346.23	570,000/-	CHQ/106393/21972; Bank Islami Pak.	-
5	M/s AMCORP							Not Participated
6	M/s Gul Construction	1 original + 2 copy 37,687,495/-	4,899,375/-	-	32,788,120/-	660,000/-	As Kazi Bank	-
7	M/s Blue Stone	1 original + 2 copy 30,670,200/-	-	-	30,690,200/-	650,000/-	Summit Bank	-
8	M/s Hashir Konnect	1 profile + 1 copy 50,521,827/-	-	-	50,521,827/-	1,110,000/-	CHQ: 4397475; HBL	cheque submitted and Not Participated
9	M/s M. Amin Brohi							
10	M/s Evershine	1 Tech + 1 Financial 54,291,395/-	54,291,395/-	-	54,291,395/-	1,700,000	BC: 14978212; HBL	-
11	M/s Haji SaangeenKhan							Not Participated
12	M/s Veeru Wal Enterprises	1 original 38,031,805	38,031,805	-	38,031,805	-	Period Security Not Submitted	Submitted

*Required Bid Security is 2%

Project Co-ordinator (Technical)
 Khairpur Special Economic Zone

S. Khan

Assistant Manager Contracts
 National Industrial Parks (NIP)

J. Khan

SZAB Campus of MUEET, Khairpur
 Asst. Engineer, IBA

Project Co-ordinator (Management)
 Khairpur Special Economic Zone

M. Khan

Sukkur IBA, Sukkur

P.D. IBA SMC

PROJECT OFFICE KHAIRPUR SPECIAL ECONOMIC ZONE (KSEZ), KHAIRPUR
 BID EVALUATION REPORT
 FOR CONSTRUCTION OF EFFLUENT PIPE LINE

EA Consulting
 (Pvt.) Ltd.

Results of Preliminary Examination Requirements

S.No	Description	M/s Saad Construction Co.	M/s Blue Stone Associates	M/s Engineering Links	M/s Gul Construction.	M/s Hashir Konnect	M/s Ghulam Mustafa & Sons	M/s Evershine Construction Co.	Remarks
		1	2	3	4	5	6	7	
a	1. Bid Submission Requirements: Cover Letter	Not Provided	Provided	Not Provided	Not Provided	Not Provided	Not Provided	Not Provided	
b	Bid Form	Not Filled	Filled	Not Filled	Filled	Not Filled	Not Filled	Not Filled	
a	2. Eligibility Criteria: Valid Pakistan Engineering Council (PEC) registration in Category "CS" and above.	Provided (Category C-1) Valid up to December 31, 2016	Provided (Category C-4) Valid up to December 31, 2016	Provided (Category C-3) Valid up to December 31, 2016	Provided (Category CA) Valid up to December 31, 2016	Provided (Category C-4) Valid up to December 31, 2015	Provided (Category C-3) Valid up to December 31, 2016	Provided (Category C-1) Valid up to December 31, 2016	
b	Valid NTN certificate from Income Tax Authorities	Provided	Provided	Provided	Provided	Provided	Provided	Provided	
c	Valid Sindh Sales Tax Registration Certificate on Services	Provided	Provided	Provided	Provided	Provided	Not Provided	Not Provided	
d	Should be in Construction Business for the last 5 years or more	Yes	Yes	Yes	Yes	Yes	Yes	Yes	
e	Should not Black Listed or engaged in any Litigation on any project.	Provided	Provided	Not Provided	Provided	Not Provided	Provided "but only for Black Listed"	Provided	
f	Should have completed two contracts of similar nature and of the value of Pak Rs 30.00 million in the last 5 years.	Provided	Not yet provided	Provided	Provided	Not yet provided	Not yet provided	Provided	
g	Annual Construction Turn Over for the last three years of Pak Rs 7.50 million	Provided	Provided	Not Provided	Provided	Not Provided	Provided	Provided	
	3. Substantial Responsiveness	Yes	Yes	Yes	Yes	No	Yes	Yes	
	4. Accepted for Detailed Examination	Yes	Yes	Yes	Yes	No	Yes	Yes	

(Handwritten signatures and notes)

Mr. NAVEED ALI
 Mr. ABDUL JABBAR Soomro
 Mr. SANNA UMIR ALI
 Mr. MALHEER KHAN PATO
 P.D. SUKUM IBA, Sukum
 Asstt. Engr. (Elect.)
 SBAZ Campus
 MNET KHAIRPUR

MS. SANA UMIR ALI
 Asstt. Manager (Contract) NIP

PC-Management/KSEZ


ABDUL NAEEM
 PC-Technical/KSEZ

Bid Evaluation Report

1. Name of Procuring Agency: **KHAIRPUR SPECIAL ECONOMIC ZONE (KSEZ)**
2. Tender Reference No: Nil
3. Tender Description/Name of work/item: Construction of Treated Effluent Pipeline from STP out Falling to Rohri Canal Rd: 85+263
4. Method of Procurement: Single Stage – Single Envelope
5. Tender Published: Daily The News, Jang and Kawish dated June 24, 2016
6. Total Bid documents Sold; 12 (Twelve)
7. Total Bids Received: 09 (Nine)
8. Technical Bid Opening date: Not Applicable
9. No. of Bid technically qualified: 03 (Three)
10. Bid(s) Rejected: 06 (Six), due to the reasons given below
11. Financial Bid Opening date: July 19, 2016

12. Bid Evaluation Report:

S N	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
1	M/s Saeed Construction	29,991,420/-	1 st Lowest	12.92 % below	Qualified as per criteria/ Responsive Bid	Recommended for Award of work
2	M/s Engg. Links	31,589,003/-	2 nd Lowest	8.28% below	Qualified as per criteria	Responsive Bid
3	M/s Gul Construction	37,682,695/-	3 rd Lowest	4.81% below	Qualified as per criteria	Responsive Bid
4	M/s Blue Stone	30,686,800/-	---	10.90% below	Not meeting Eligibility Criteria	Non-Responsive
5	M/s Hashir Konnect	35,421,659/-	---	2.85% above	Not meeting Eligibility Criteria	Non-Responsive
6	M/s Ghulam Mustafa & Sons	41,391,350/-	---	20.18% above	Not meeting Eligibility Criteria	Non-Responsive
7	M/s Ever-shine Construction Co	49,915,626/-	---	44.94% above	Not meeting Eligibility Criteria	Non-Responsive
8	M/s A.A.N. Construction	51,918,320/-	---	Not examined	Bid Security was not Submitted	Non-Responsive
9	M/s Veeru Mal Enterprises	38,031,805/-	---	Not examined	Bid Security was not Submitted	Non-Responsive




 Mr. Naeem Shaikh
 Project Coordinator (Technical), KSEZ




 Ms. Sana Umair Ali
 Assistant Manager Contracts, NIP



 Mr. Naveed Ali
 Asst. Engr. (Elec.), SZAB Campus of MUET, Khairpur



 Mr. Malheer Khan
 Project Coordinator (Management), KSEZ




 Mr. Abdul Jabbar Soomro
 Project Director, Sukkur IBA, Sukkur

PROJECT OFFICE, KHAIRPUR SPECIAL ECONOMIC ZONE (KSEZ),
DISTRICT KHAIRPUR.
GRAND SUMMARY

EA Consulting
Pvt. Ltd.


S.No	DESCRIPTION	ENGINEER'S ESTIMATE AMOUNT (Rs)	M/s Saeed Construction Co.		M/s Blue Stone		M/s Engineering Links		M/s Gul Construction Co.		M/s Hashir Kennect		M/s Ghulam Mustafa & Sons		M/s Eveshine Construction Co.	
			1	AMOUNT (Rs)	2	AMOUNT (Rs)	3	AMOUNT (Rs)	4	AMOUNT (Rs)	5	AMOUNT (Rs)	6	AMOUNT (Rs)	7	AMOUNT (Rs)
A.	SUBMITTED AMOUNT		29,996,828	30,690,200	27,911,346	32,788,120	50,521,927	41,401,400							54,291,395	
B.	AFTER ARITHMETIC CHECK															
A	CIVIL WORKS Construction of Pump Room & Under Ground Tank	3,628,047	4,326,229	3,696,445	4,050,903	3,755,085	3,902,801	5,086,100							4,323,771	
B	PIPE WORKS	30,599,830	26,077,261	26,450,355	27,338,100	33,752,610	31,368,858	35,805,250							36,091,854	
C	ELECTRICAL WORKS (PUMP HOUSE)	212,000	200,000	540,000	200,000	195,000	150,000	500,000							9,500,000	
	TOTAL =====>		34,439,877	30,686,800	31,589,003	37,682,695	35,421,659	41,391,350							49,915,626	
	Rebate		2%	(612,069.79)		13%	(4,898,750)									
	Amount after Rebate ---B		29,991,420	30,686,800	31,589,003	32,783,944	35,421,659	41,391,350							49,915,626	
	DIFFERENCE (B - A)		(5,408)	(3,400)	3,677,657	(4,176)	(15,100,168)	(10,050)							(4,375,769)	
	% below/above Engineer's Estimate =====>		-12.92%	-10.90%	-8.28%	-4.81%	2.85%	20.18%							44.94%	
			1st Lowest	2nd Lowest	3rd Lowest											




 ABDUL NAEEM
 PC-TEH




 MALHEER KHAN
 PC-MGT



 ABDUL JABBAR
 PC-ISASWEN



 NAVEED ALI
 AST. ENGR. EIE
 SZAS-MUET



 SANA AMIR
 M/EP

CIVIL WORKS

Construction of Pump Room & U.G Tank

S.No	GOVT. OF SINDH CSR 2012 Item # / Page # / Volsched ref.	DESCRIPTION	QTY	UNIT	CSR SINDH SCHED. 2012 / Engineer's Estimate		M/s Engineering Links		M/s Saeed Construction Co.		M/s Gul Construction Co.		M/s Ghulam Mustafa & Sons		M/s Hashir Konnect		M/s Evershine Constructors					
					RATES (Rs.)	AMOUNT (Rs.)	RATES (Rs.)	AMOUNT (Rs.)	RATES (Rs.)	AMOUNT (Rs.)	RATES (Rs.)	AMOUNT (Rs.)	RATES (Rs.)	AMOUNT (Rs.)	RATES (Rs.)	AMOUNT (Rs.)	RATES (Rs.)	AMOUNT (Rs.)	RATES (Rs.)	AMOUNT (Rs.)		
					4	5	6	7 = (4x5)	8	9 = (4x8)	10	11 = (4x10)	12	13 = (4x12)	14	15 = (4x14)	16	17 = (4x16)	18	19 = (4x18)	20	21 = (4x20)
PART-A (SCHEDULE ITEMS)																						
1	Item # A(1)-18(B)/ P-40-75/Vol. III, Part-III, PHEW	EXCAVATIONS, BACKFILLING AND DEWATERING Excavation in foundation and dewatering in all kind of soil of building, bridges and other structures including daggelling dressing refilling ground structure with (suitable) excavated earth watering, ramming complete and disposal of surplus excavated material to designated area 1/c all lead & lift, etc. complete in all respects as per standard specification, drawing and entire satisfaction of the Engineer.	326	M ³	318.89	103,958	310.00	101,060	328.00	106,276	230.00	74,980	370.00	120,620	345.00	112,470	364.70	118,892				
2	Chapter-4 Item # 5(1) / P-16 / Vol-III, Part-III, etc. complete in all respects as per standard specification, drawing and entire satisfaction of the Engineer.	PCC CONCRETE (1:4:8) Providing and laying cement concrete plain including placing compacting, finishing, leveling and curing (including screening and washing at stone aggregate without shuttering etc. complete in all respects as per standard specification, drawing and entire satisfaction of the Engineer.	6	M ³	3,987.19	23,923	4,065.00	24,390	6,000.00	36,000	4,550.00	27,300	6,000.00	36,000	4,584.00	27,504	4,785.00	28,710				
3	Chapter-4 Item # 19b(i)(2) / P-18 / Vol-III, Part-III, etc. complete in all respects as per standard specification, drawing and entire satisfaction of the Engineer.	WOODEN FORMWORKS/SHUTTERING Providing, fixing, erecting and removal of partial wood centering (shuttering / formwork) of approved quality for RCC or plain cement concrete works etc. complete in all respects as per standard specification, drawing and entire satisfaction of the Engineer.	3.25	M ²	361.31	1,174	368.00	1,196	450.00	1,463	400.00	1,300	600.00	1,950	416.00	1,352	434.00	1,411				
4	Chapter-4 Item # 6a(ii) / P-16, 17 / Vol-III, Part-III, etc. complete in all respects as per standard specification, drawing and entire satisfaction of the Engineer.	RCC CONCRETE (Sub-Structure) Providing and laying Reinforced cement concrete work including all labor and material except the cost of steel reinforcement and its labor for bending and binding which will be paid separately. This rate also includes all kinds of forms moulds lifting fixing of shuttering and its removal and vibrating, curing, rendering and finishing the exposed surface (including screening and washing of shingle) etc. complete in all respects as per standard specification, drawing and entire satisfaction of the Engineer.	90	M ³	12,326.68	1,109,401	12,500.00	1,125,000	14,000.00	1,260,000	12,000.00	1,080,000	14,112.00	1,270,080	13,660.00	1,229,400	14,792.00	1,331,280				
		U.G Tank (Top & Bottom Slab + Wall)																				

[Handwritten Signature]

[Handwritten Signature]

[Handwritten Signature]

SANA UMAIR AG
NCP

MAVEED ALI
ASST. ENG. SEABMUET

ABDUL QADIR
PD ISA

MALHEER KHAN
PC- NGT

ABDUL NAEEM
DC-TECH

S.No	GOVT. OF SINDH CSR 2012 Item #/Page#/Vol./sched ref.	DESCRIPTION	QTY	UNIT	CSR SINDH SCHED. 2012 / Engineer's Estimate		M/s Engineering Links		M/s Saeed Construction Co.		M/s Gul Construction Co.		M/s Ghulam Mustafa & Sons		M/s Hashir Konnect		M/s Evershine Constructors	
					RATES (Rs.)	AMOUNT (Rs.)	RATES (Rs.)	AMOUNT (Rs.)	RATES (Rs.)	AMOUNT (Rs.)	RATES (Rs.)	AMOUNT (Rs.)	RATES (Rs.)	AMOUNT (Rs.)	RATES (Rs.)	AMOUNT (Rs.)	RATES (Rs.)	AMOUNT (Rs.)
					6	7 = (4x6)	8	9 = (4x3)	10	11 = (4x10)	14	15 = (4x14)	16	17 = (4x16)	18	19 = (4x18)	20	21 = (4x20)
5	Chapter-4 Item # 8b / P-17 / Vol-III, Part-II, (General)	STEEL REINFORCEMENT Providing, supplying, cutting, fabrication of Tor / deformed steel reinforcement for cement concrete including cutting, bending, laying in position making joints and fastening including cost of binding wire (also includes removal of) etc. complete in all respects as per standard specification, drawing and entire satisfaction of the Engineer.	14.7	Ton	100,034	1,470,500	120,000	1,734,000	120,000	1,764,000	110,000	1,617,000	130,000	1,911,000	112,000	1,646,400	120,041	1,764,603
6	Chapter-11 Item # 9 / P-71 / Vol-II, Part-II, (General)	BITUMEN COATING Providing and applying industrial bitumen paint/coating to plastered or cement concrete surfaces etc complete in all respects as per standard specification, drawing and entire satisfaction of the Engineer.	1.68	M ²	93.72	14,065	85.00	14,280	160.00	26,880	85.00	14,280	180.00	30,240	92.00	15,456	100.50	16,884
7	Chapter-4 Item # 6a(i) / P-15, 17 / Vol-III, Part-II, (General)	RCC CONCRETE SUPER-STRUCTURE -Providing and laying Reinforced cement concrete work including all labor and material except the cost of steel reinforcement and its labor for bending and binding which will be paid separately. This rate also includes all kinds of forms, moulds, lifting, fixing of shuttering and its removal and vibrating, curing, rendering and finishing the exposed surface (including screening and washing of shingle) etc. complete in all respects as per standard specification, drawing and entire satisfaction of the Engineer.																
i) ii) iii)		RCC Concrete Cylindrical strength 21 Mpa (3000 Psi) Pump Room (Slab & Beam)	9	M ³	12,326.68	110,940	12,500.00	112,500	15,000.00	135,000	12,000.00	108,000	20,150.00	181,350	13,559.00	122,031	14,790.00	133,110
		Column	2	M ³	12,326.68	24,653	12,500.00	25,000	15,000.00	30,000	15,000.00	30,000	20,150.00	40,300	13,559.00	27,118	14,790.00	29,580
		For Ramp	0.2	M ³	12,326.68	2,465	12,500.00	2,500	14,000.00	2,800	12,000.00	2,400	20,150.00	4,030	13,559.00	2,712	14,790.00	2,958
8	Chapter-4 Item # 8b / P-17 / Vol-III, Part-II, (General)	STEEL REINFORCEMENT Providing, supplying, cutting, fabrication of Tor / deformed steel reinforcement for cement concrete including cutting, bending, laying in position making joints and fastening including cost of binding wire (also includes removal of) etc. complete in all respects as per standard specification, drawing and entire satisfaction of the Engineer.	1.9	Ton	100,034	190,065	120,000	228,000	120,000	228,000	110,000	209,000	130,000	247,000	112,000	212,800	120,000	228,000

SANG KHAN

ANWAR
ANWAR ALI
ASE. ENGR. SRAB, MUET

Abdul Jabbar
Abdul Jabbar
PD, IJDA
Saba

Muhammad

Abdul Nazem
Abdul Nazem
D-TECH. KSEZ

S.No.	GOVT. OF SINDH CSR 2012 Item #/Page#/ Vol./sect ref.	DESCRIPTION	QTY	UNIT	CSR SINDH SCHED. 2012 / Engineer's Estimate		M/s Engineering Links		M/s Seeed Construction Co.		M/s Blue Stone		M/s Gul Construction Co.		M/s Ghulam Mustafa & Sons		M/s Hashir Connect		M/s Evershine Constructors	
					RATES (Rs.)	AMOUNT (Rs.)	RATES (Rs.)	AMOUNT (Rs.)	RATES (Rs.)	AMOUNT (Rs.)	RATES (Rs.)	AMOUNT (Rs.)	RATES (Rs.)	AMOUNT (Rs.)	RATES (Rs.)	AMOUNT (Rs.)	RATES (Rs.)	AMOUNT (Rs.)	RATES (Rs.)	AMOUNT (Rs.)
					6	7 = (4x6)	8	9 = (4x8)	10	11 = (4x10)	12	13 = (4x12)	14	15 = (4x14)	16	17 = (4x16)	18	19 = (4x18)	20	21 = (4x20)
9	Chapter-4 Item # 23 / P-19 /Vol.III Part-I. (General)	BLOCK MASONRY (For Walls & Steps) Providing and laying block masonry work in ground floor super structure up to any height and at any floor etc. laid and jointed with 1:6 cement sand mortar using approved quality screened sand including racking out and cleaning of joints and pointing, masonry to be laid in course, true to line, level and plumb, property cured, etc complete in all respects as per standard specification, drawing and entire satisfaction of the Engineer.	40	M ³	5,164.29	206,572	5,500.00	220,000	8,040.00	321,600	5,200.00	208,000	5,500.00	220,000	7,500.00	300,000	5,422.00	216,880	6,200.00	248,000
10	Chapter-7 Item # 13 / P-35 /Vol. III Part-II. (General)	ROOF TREATMENT Provide and lay roof treatment over roof & skirting as per specifications, as shown in drawings & details, consisting of following: 1. Provide and laying 2" (50 mm) thick topping cement concrete 1:2:4 screed floor including surface finishing, leveling, curing and dividing into panels with P/fixing glass strip 4mm for flooring up to 1" depth of specified pattern & design etc.	34	M ²	472.53	16,056	482.00	16,388	590.00	20,060	580.00	19,720	840.00	28,560	550.00	18,700	496.00	16,864	567.00	19,278
11	Chapter-8 Item # 16c+75 / P-42.50 / Vol. III Part-II. (General)	FLOORINGS Provide and apply 2 coats of bitumen laid hot using @ 34 lbs for % sft over roof screed and blanded with sand at one Cft. Per % sft	34	M ²	203.08	6,905	207.00	7,038	200.00	6,800	210.00	7,140	170.00	5,780	355.00	12,070	213.00	7,242	243.50	8,279
11	Chapter-8 Item # 16c+75 / P-42.50 / Vol. III Part-II. (General)	FLOORINGS Providing and laying 2" (50 mm) thick topping cement concrete 1:2:4 floor including surface finishing, leveling curing and dividing into panels with P/fixing glass strip 4mm for flooring up to 1" depth of specified pattern & design with steel trowel finished maintaining paper level etc complete in all respects as per standard specification, drawing and entire satisfaction of the Engineer.	21	M ²	472.53	9,923	482.00	10,122	590.00	12,390	560.00	11,760	840.00	17,640	12,000.00	252,000	496.00	10,416	567.00	11,907
12	Chapter-9 Item # 13c / P-52 / Vol. III Part-II. (General)	PLASTER (INTERNAL WALL SURFACE) Providing and applying 20mm (3/4") thick cement plaster to internal walls, columns, beams, etc. with cement mortar 1:1:6 oil comers, recesses, jambs, raking out joints of masonry, scaffolding etc. complete in all respects as per standard specification, drawing and entire satisfaction of the Engineer. (up to any height).	79	M ²	278.74	22,020	285.00	22,515	370.00	29,230	500.00	39,500	280.00	22,120	400.00	31,600	306.00	24,174	335.00	26,465
13	Chapter-10 Item # 30a+b / P-73 / Vol.III Part II. (General)	PAINT (INTERNAL WALL SURFACE) Providing and applying painting on all internal wall surface with Enamel Paint of approved shade three coats over and including a coat of primer over plastered surface at any height in any floor including preparation of surface, filling depression with putty, rubbing, sand papering and cleaning etc complete in all respects as per standard specification, drawing and entire satisfaction of the Engineer.	79	M ²	152.98	12,085	156.00	12,224	310.00	26,070	310.00	24,490	280.00	21,950	300.00	23,700	168.00	13,272	180.00	14,615

[Handwritten signature]
1,80,000

[Handwritten signature]
2,490,000

[Handwritten signature]
12,224

[Handwritten signature]
1,000,000

Saim Chohan
MFP

Naved Ali
ASSI. ENR, SIAB

Abdul Jabbar
DS IAB

M. Naveed Khan
P. - MPT KSED


Abdul Naeem
P. - Tech, KSED


S.No	GOVT. OF SINDH CSR 2012 Item #/Page# / Vol. sched ref.	DESCRIPTION	QTY	UNIT	CSR SINDH SCHED. 2012 / Engineer's Estimate		M/s Engineering Links		M/s Saad Construction Co.		M/s Gul Construction Co.		M/s Ghulam Mustafa & Sons		M/s Hashir Koneer		M/s Evershine Constructors	
					RATES (Rs.)	AMOUNT (Rs.)	RATES (Rs.)	AMOUNT (Rs.)	RATES (Rs.)	AMOUNT (Rs.)	RATES (Rs.)	AMOUNT (Rs.)	RATES (Rs.)	AMOUNT (Rs.)	RATES (Rs.)	AMOUNT (Rs.)	RATES (Rs.)	AMOUNT (Rs.)
					6	7 = (6 x 6)	8	9 = (6 x 8)	10	11 = (6 x 10)	14	15 = (6 x 14)	16	17 = (6 x 16)	18	19 = (6 x 18)	20	21 = (6 x 20)
14	Chapter-9 Item # 13b / P-52 / Vol. III, Part-II, (General)	PLASTER (INTERNAL CEILING SURFACE) Providing and applying 12mm (1/2") thick cement plaster to internal ceiling, soffits of beams and projections etc. with cement mortar 1:3 i/c all corners, recesses, jambs, making out joints of masonry, scaffolding etc. complete in all respects as per standard specification, drawing and entire satisfaction of the Engineer. (up to any height).	21	M ²	237.43	4,986	285.00	5,985	300.00	6,300	225.00	4,725	380.00	7,980	260.00	5,460	285.00	5,985
15	Chapter-9 Item # 23-2a-b-c / P-54 / Vol. III, Part II, (General)	PAINT (INTERNAL CEILING SURFACE) Providing and applying painting on all internal ceiling surface with Berger Robbialac or equivalent Oil Bound Distemper of approved grade three coats over and including a coat of primer over plastered surface at any height in any floor including preparation of surface, filling depression with putty, rubbing, sand papering and cleaning etc complete in all respects as per standard specification, drawing and entire satisfaction of the Engineer. (up to any height).	21	M ²	340.94	7,160	350.00	7,350	330.00	6,930	300.00	6,300	475.00	10,500	400.00	8,400	410.00	8,610
16	Item # 13c / P-52 / Vol. III, Part-II, (General)	PLASTER (EXTERNAL SURFACE) Providing and applying 20mm (3/4") thick cement plaster to external walls, columns, beams, etc. with cement mortar 1:3 i/c all corners, recesses, jambs, raking out joints of masonry, scaffolding etc. complete in all respects as per standard specification, drawing and entire satisfaction of the Engineer. (up to any height).	108	M ²	276.74	30,104	285.00	30,780	330.00	35,640	340.00	36,720	475.00	51,300	300.00	32,400	335.00	36,180
17	Item # 38a-b / P-55 / Vol. III, Part II, (General)	PAINT (WEATHERSHIELD ON EXTERNAL SURFACE) Providing and applying preparing the surface and painting with weather coat 1/2" rubbing the surface with rubbing brick / sand paper, filling the voids with chalk/ plaster of Paris and then painting with weather coat of approved grade (1st coat, 2nd & subsequent coat) etc complete in all respects as per standard specification, drawing and entire satisfaction of the Engineer. (At any height)	115	M ²	276.31	31,776	285.00	32,775	360.00	41,400	250.00	28,750	480.00	55,200	300.00	34,500	332.00	38,190
18	Chapter-17 Item # 2-3 / P-91 / Vol. III, Part II, (General)	MS WORKS Providing, fabrication, erecting and fitting in position of heavy steel works with (angles, flat iron, round iron and sheet iron for making trusses, girders, tanks etc. including cutting tanks etc. including cutting, drilling, riveting, handling assembling and fixing in position etc complete in all respects as per standard specification, drawing and entire satisfaction of the Engineer.	150	KG	103.99	15,599	140.00	21,000	180.00	27,000	152.00	22,800	390.00	58,500	110.00	16,500	125.00	18,750
		For MS Louvered Door	25	KG	103.99	3,379	140.00	4,500	180.00	56,500	152.00	49,400	390.00	126,750	110.00	35,750	125.00	40,625
		For MS Girders (Size W 12 x 30)	300	KG	103.99	20,798	140.00	28,000	180.00	34,000	152.00	30,400	390.00	78,000	110.00	22,000	125.00	25,000


M/s Ghulam Mustafa & Sons
 M/s Hashir Koneer
 M/s Evershine Constructors
 M/s Saad Construction Co.
 M/s Gul Construction Co.
 M/s Blue Stone
 M/s Engineering Links
 CSR SINDH SCHED. 2012 / Engineer's Estimate
 UNIT
 QTY
 DESCRIPTION
 GOVT. OF SINDH CSR 2012 Item #/Page# / Vol. sched ref.


Naveed AL
 Assi. ENS. SZAB, MUET
 Abdu Wahid
 P/S SZAB, MUET
 Pc - Tech, KSEZ
 Pc - Mgt, KSEZ


S.No	GOVT OF SINDH CSR 2012 Item #/Page#/Vol./ Sched ref.	DESCRIPTION	QTY	UNIT	CSR SINDH SCHED. 2012 / Engineer's Estimate		M/s Engineering Links		M/s Saeed Construction Co.		M/s Blue Stone		M/s G+J Construction Co.		M/s Ghulam Mustafa & Sons		M/s Hashir Koneect		M/s Evershine Constructors			
					RATES (Rs.)	AMOUNT (Rs.)	RATES (Rs.)	AMOUNT (Rs.)	RATES (Rs.)	AMOUNT (Rs.)	RATES (Rs.)	AMOUNT (Rs.)	RATES (Rs.)	AMOUNT (Rs.)	RATES (Rs.)	AMOUNT (Rs.)	RATES (Rs.)	AMOUNT (Rs.)	RATES (Rs.)	AMOUNT (Rs.)	RATES (Rs.)	AMOUNT (Rs.)
					4	5	6	7 = (4x5)	8	9 = (4x8)	10	11 = (4x10)	12	13 = (4x12)	14	15 = (4x14)	16	17 = (4x16)	18	19 = (4x18)	20	21 = (4x20)
19	Item # 5d(i,ii)/ p.70/ Vol.III, Part II, (General)	PAINT (ON MS WORKS) Providing and applying preparing the surface and painting in all types of MS guard bars, Gates of iron bars, grating, railings, (including standard braces etc) and similar open work with priming coat / enamel coating of approved make (1st coat; 2nd & subsequent coat) etc complete in all respects as per standard specification, drawing and entire satisfaction of the Engineer. (At any height)	18	M ²	136.74	2,461	150.00	2,700	180.00	3,240	460.00	8,440	250.00	4,500	235.00	4,230	150.00	2,700	150.00	2,700	165.00	2,970
Total Amount of Schedule Items-A							3,471,397	3,860,403	4,221,579	3,572,945	3,661,705	4,873,100	3,843,801	4,160,271								
PARTE-B (NON-SCHEDULE ITEMS)																						
1		Providing and applying 20mm (3/4") thick cement plaster to walls of U.G Tank with cement mortar 1:4 mixed with Pudo. In all corners, recesses, jambs, taking out joints of masonry, scaffolding etc. complete in all respects as per standard specification, drawing and entire satisfaction of the Engineer. (up to any height).	150	M ²	550.00	82,500	350.00	52,500	370.00	55,500	450.00	67,500	370.00	55,500	500.00	75,000	160.00	24,000	160.00	24,000	430.00	64,500
2		Providing and laying 2" (50 mm) thick cement concrete 1:2:4 floor including surface finishing, leveling curing finish with steel trowel maintaining proper level etc complete in all respects as per standard specification, drawing and entire	50	M ²	685.00	34,250	2,000.00	100,000	375.00	18,750	550.00	27,500	560.00	28,000	2,000.00	100,000	320.00	16,000	320.00	16,000	1,400.00	80,000
3		Providing and fixing 20 mm M.S Steel Rung Epoxy coated embedded in wall complete in all respects as per standard specification, drawing and entire satisfaction of the Engineer.	38	Nos	1,050.00	39,900	1,000.00	38,000	800.00	30,400	750.00	28,500	260.00	9,880	1,000.00	38,000	500.00	19,000	500.00	19,000	500.00	19,000
Total Amount of Non-Schedule Items - B						156,650	3,628,047	4,050,903	4,326,229	3,696,445	93,380	213,000	3,902,801	3,755,085	5,086,100	59,000	163,500					
Grand Total Amount of Schedule & Non-Schedule Items (A + B)																						

 Abdul Nazeem
 Pe-Tech, KSIED

 Muttawer Khan
 Pe-Mgt, KSEZ

 Abdul Jabbar
 P.D. IBA Sukkur

 Naweed Ali
 ASST Eng. Elect.
 SZAB MUET

 Senior Engineer
 ASST, Manager Civil Seci
 NFP

PIPE WORKS

Construction of Treated Effluent Pipe Line

S. No.	Item #/Page#/ Volume# ref.	DESCRIPTION	QTY	UNIT	CSR SINDH SCHED. 2012 / Engineer's Estimate		M/s Engineering Links		M/s Saeed Construction Co.		M/s Blue Stone		M/s Gul Construction Co.		M/s Ghulam Mustafa & Sont		M/s Hashir Connect		M/s Evershine Constructors	
					RATES (Rs.)	AMOUNT (Rs.)	RATES (Rs.)	AMOUNT (Rs.)	RATES (Rs.)	AMOUNT (Rs.)	RATES (Rs.)	AMOUNT (Rs.)	RATES (Rs.)	AMOUNT (Rs.)	RATES (Rs.)	AMOUNT (Rs.)	RATES (Rs.)	AMOUNT (Rs.)	RATES (Rs.)	AMOUNT (Rs.)
					6	7=(6*9)	8	9=(8*3)	10	11=(9*2)	12	13=(12*2)	14	15=(14*2)	16	17=(16*2)	18	19=(18*2)	20	21=(20*2)
PART A (SCHEDULE ITEMS)																				
EXCAVATIONS, BACKFILLING AND DEWATERING																				
	Item # A(1)-18(III) P-26/27/Vol. III/Part-II, (PHEW)	Excavation for pipe line in trenches, and test pits upto 1.5m depth in all kind of soft soils i/c firming and dressing sides to true alignment, and shape, leveling of beds of trenches to correct level and grade cutting joints holes and disposal of surplus earth with in a one chain as directed by the Engineer, providing fence guard light flags and temporary crossing for non vehicular traffic, where ever required (if upto 5 ft (1.52 m) and lead upto one chain (30.5 m) etc. complete in all respects as per standard specification, drawing and entire satisfaction of the Engineer.	7,118.867	M ³	318.85	2,269,851	325	2,313,632	150	1,067,830	315	2,242,443	170	1,210,207	530	3,773,000	365	2,598,386	385	2,740,764
a)	Item # A(1)-18(III)-18/ P-26/27-5a/74	Trench Depth (0.0-1.5) m	4,214.384	M ³	308.27	1,295,600	325	1,369,675	155	653,230	335	1,411,819	270	1,137,884	700	2,590,068	398	1,677,335	410	1,721,887
SAND BEDDING																				
	Chapter-1 Item # 29 P-26/ Vol. III, Part-II	Supplying and filling sand under floor, in trench around pipe and piggings in walls etc. complete in all respects as per drawings and specification and as directed by the Engineer in charge.	716	M ³	403.09	288,705	410	293,654	540	386,764	580	415,413	550	393,927	705	506,942	425	304,398	485	347,372
PCC CONCRETE (1:2:4) FOR THURST BLOCK (PROVISIONAL)																				
	Item # S(1) / P-16 / Vol-III, Part-II (General)	Providing and laying cement concrete plain including placing, compacting, finishing, leveling and curing (including screening, shuttering and washing at stone aggregate without shuttering etc. complete in all respects as per standard specification, drawing and entire satisfaction of the Engineer.	1,5864	M ³	4,448.55	7,057	7,139	6,370	10,137	4,400	6,980	9,400	14,912	15,500	24,589	8,249	5,340	8,471		
a)	Chapter-2 Item # S(1) / P-25 / Vol-III, Part-II (PHEW)	PIPES (HDPE) Providing, laying, fixing in trench i/c fitting, jointing & testing etc. complete in all respect the high density polyethylene (PE) Pipe(HDPE - 100) for W/S conforming ISO 4427/DIN8074/BS 5350 & PSI 3051.	5,885	R.M	3,422.08	20,138,941	3,420	20,126,700	3,190	18,773,150	3,000	17,555,000	4,400	15,854,600	3,990	14,811,500	3,700	14,110,000	4,110	14,880,000
a)		250mm (OD) and 226mm (ID)																		
					24,130,153	24,110,800	24,731,655	28,650,930	30,733,750	25,562,858	28,011,864									
Total Amount of Schedule Items-A																				

Abdul Nadeem
 PC - Tech, KSER

Mathures (Chau)
 PC - M/T KSER

Abdul Jabbar
 PC, IBA Saker

Abdul AG
 ASST Engg ELC
 SRAB MUEI

Sama Chaudhary
 ASST. Manager (IT)
 B.O.C Page No. 1

S. No.	GOVT OF SINDH CSR 2012 Item #/Page#/ Vol.sched ref.	DESCRIPTION	QTY	UNIT	CSR SINDH SCHD. 2012 / Engineer's Estimate		M/s Engineering Links		M/s Saeed Construction Co.		M/s Blue Stone		M/s Gul Construction Co.		M/s Ghulam Mustafa & Sons		M/s Hashir Connect		M/s Evershine Constructors		
					RATES (Rs.)	AMOUNT (Rs.)	RATES (Rs.)	AMOUNT (Rs.)	RATES (Rs.)	AMOUNT (Rs.)	RATES (Rs.)	AMOUNT (Rs.)	RATES (Rs.)	AMOUNT (Rs.)	RATES (Rs.)	AMOUNT (Rs.)	RATES (Rs.)	AMOUNT (Rs.)	RATES (Rs.)	AMOUNT (Rs.)	RATES (Rs.)
PART-B (NON SCHEDULE ITEMS)																					
5		FITTINGS (NDPE) Supplying, installing, jointing and firing all fittings (tees, bends etc.) conforming to ISO 4427, ISO 11627 DIN 8074/75 & PS 3580: 1994 & DVS 2207 -1, of approved manufacturer's specification and standard etc. complete in all respect as per drawings and specification and as directed by the Engineer incharge.	4		7 = (2x3)	8	9 = (2x3)	10	11 = (2x10)	12	13 = (2x12)	14	15 = (2x14)	16	17 = (2x16)	18	19 = (2x18)	20	21 = (2x20)		
5.1		BENDS (Provisional) 11.25degree/250mm dia 45degree/250mm dia 90degree/250mm dia	9 7 5	Nos	8,198 7,453 9,316	73,782 52,168 46,582	135,000 112,000 85,000	4,500 10,770 11,540	41,400 75,390 57,750	17,500 16,000 17,500	157,500 112,000 87,500	9,000 9,000 9,000	81,000 63,000 45,000	9,000 8,000 8,000	81,000 56,000 40,000	4,000 15,000 15,000	36,000 125,000 75,000	10,000 10,000 15,000	90,000 70,000 75,000		
5.2		TEE (UNEQUAL) 250mm X 250mm X 75mm	10	Nos	11,179	111,793	250,000	13,850	138,500	29,000	290,000	9,000	90,000	21,000	210,000	15,000	150,000	15,000	150,000	150,000	
6		GATE VALVES Providing, fixing, jointing and testing of Cast iron flanged Gate valve with extra flanges of approved quality, including all accessories such as nut, bolts gasket and washers etc. complete in all respect as per drawings and specification and as directed by the Engineer in charge.	2	Nos	102,015	206,030	150,000	44,600	89,200	95,000	190,000	126,000	252,000	87,000	174,000	26,000	52,000	20,000	40,000	40,000	
7		AIR RELIEF VALVES Providing, fixing, testing and commissioning and installing imported double acting flanged Air Relief Valve with extra flanges required from approved manufacturers including 50mm dia isolating flanged gate valve, C.I. Adapter, Nut, bolt, gasket, pipe piece with flanges etc. complete in all respect as per drawings and specification and as directed by the Engineer in charge.	10	Nos	68,580	685,800	300,000	6,150	61,500	40,000	400,000	123,000	1,230,000	5,500	55,000	17,000	170,000	20,000	200,000	200,000	
8		WASH OUT VALVES Providing and installing washout arrangement with extra flanges required for draining out the lines including pipe, fittings etc complete in all respect as per drawings and specification and as directed by the Engineer in charge.	4	Nos	154,000	616,000	300,000	84,600	338,400	85,000	340,000	126,000	504,000	65,000	260,000	18,000	72,000	15,000	60,000	60,000	
9		NON RETURN VALVE Providing, fixing, testing and commissioning of flanged non return valve with extra flanges, required from approved manufacturers including all accessories such as nut, bolt, washer and rubber gasket, etc. complete in all respect as per drawings and specification and as directed by the Engineer incharge.	1	Nos	100,000	100,000	85,000	11,500	41,500	90,000	90,000	126,000	126,000	49,500	49,500	25,000	25,000	25,000	25,000	25,000	

ABDUL WAHEED
ABDUL WAHEED
PC - TECH / KSE2
PC - Management / KSE2
MALHEER KHAN
PC - Management / KSE2
MS. SANDALWAIR BLI
AtsH: Manager Contracts/NIP
Mr. ABDUL JABBAR Somo
P. D, IBA Sukkur
Mr. Ahmed Ali
AtsH: Electr. MNET KMP
 810 Q Page No. 7

S. No.	GOVT. OF SINDH CSR 2012 Item #/Page# / Vol. Sched. ref.	DESCRIPTION	QTY	UNIT	CSR SINDH SCHED. 2012 / Engineer's Estimate		M/s Engineering Links		M/s Seeced Construction Co.		M/s Blue Stone		M/s Gul Construction Co.		M/s Ghulam Mustafa & Sons		M/s Hashir Konnect		M/s Evershine Constructors	
					RATES (Rs.)	AMOUNT (Rs.)	RATES (Rs.)	AMOUNT (Rs.)	RATES (Rs.)	AMOUNT (Rs.)	RATES (Rs.)	AMOUNT (Rs.)	RATES (Rs.)	AMOUNT (Rs.)	RATES (Rs.)	AMOUNT (Rs.)	RATES (Rs.)	AMOUNT (Rs.)	RATES (Rs.)	AMOUNT (Rs.)
10		VALVE CHAMBERS Providing, making and constructing of R.C.C Chamber for Gate Valve, Waftout Valve, Air Relief valve and Non Return Valve work comprising of lean concrete 1:1.8.RCC concrete 1:2.4 Base and top slab, formwork, steel reinforcement, 1:2.4 solid concrete block work wall, internal plaster, 1:3:6 benching/support concrete, MS Iron steps, sump of HDPE pipe and bitumen coating it required as per drawing and specification and as per instructions of Engineer complete in all respect.	17	Nos	61,408	1,043,938	35,000	595,000	125,000	2,125,000	42,000	714,000	65,000	1,105,000	20,000	340,000	100,000	1,700,000	20,000	340,000
11		PUMPS AND MOTORS Providing, installing, testing and commissioning of KWP single stage, non clogging horizontal centrifugal pump including cost of motor of approved quality and required H.P. having run not exceeding 1450. I/c the cost of all fittings and accessories & also i/c the cost of electrical panels with all electrical fittings and fixture etc complete in all respect as per drawings and specification and as directed by the Engineer incharge.	2	Nos	1,650,000	3,300,000	550,000	1,100,000	920,000	1,840,000	750,000	1,500,000	900,000	1,800,000	1,000,000	2,000,000	600,000	1,200,000	1,000,000	2,000,000
12	a)	ROAD CUTTING AND REINSTATEMENT (Provisional) Dismantling of road hard crust in full thickness including bitumen carpet, road metalting, soling etc from existing road surface i/c its removal & disposal of dismantled materials and reinstatement as per original condition complete in all respects as directed by the Engineer.	31	M ²	6,000	183,600	500	15,300	7,600	322,500	4,500	137,700	2,900	85,680	306,000	1,071,000	35,000	1,071,000	50,000	1,530,000
13		OUTFALL CONNECTION WITH EXISTING CANAL Providing making & constructing of stone pitching wall & R.C.C Structure i/c Excavation, Backfilling, Reinforced Cement Concrete with shuttering, steel reinforcement & Floor valve as shown in drawing or specified location of approved design all works etc. complete in all respect as per specifications & relevant drawings and all works to the entire satisfaction of the Engineer.	1	Job	50,000	5,459,677	100,000	3,227,300	145,000	700,000	700,000	4,718,700	500,000	5,081,580	1,500,000	5,071,500	350,000	5,006,000	2,500,000	7,080,000
					30,599,830	27,338,100	26,077,261	26,450,355	33,732,610	31,368,858	36,091,854									
					Total Amount of Non-Schedule Items		Total Amount of Schedule & Non-Schedule Items (A + B)													

(Handwritten signature)

(Handwritten signature)
MR. ABDUL JABBAR SORNO
 P.D, IBA Sukkew
MR. NAMED ALI
 ASH: Engr. (Electrical)
 MNET, K.H.F.

MS. SANA UMIR ALI
 ASH: Manager Contracts
 NIP

(Handwritten signature)
ABDUL NAEEM
 PC - Management
MALHEER KHAN
 PC - Management

COMPARATIVE STATEMENT

(WSEZ) DISTRICT HEADQUARTERS

Item No.	Description	Unit	Quantity	ENGINEER'S ESTIMATE		M/s Engineering Links Rate (Rs.) Amount (Rs.)	M/s Saeed Construction Co. Rate (Rs.) Amount (Rs.)	M/s Blue Stone Rate (Rs.) Amount (Rs.)	M/s Gul Construction Co. Rate (Rs.) Amount (Rs.)	M/s Ghulam Mustafa & Sons Rate (Rs.) Amount (Rs.)	M/s Hashir Kamret Rate (Rs.) Amount (Rs.)	M/s Evershine Contractors Rate (Rs.) Amount (Rs.)	
				Rate (Rs.)	Amount (Rs.)								
1.0	1.0 ELECTRIFICATION OF PUMP ROOM a) Supply, installation, testing & commissioning of all electrical works for pump room as per drawing and specification, complete in all respect.	Job	1	212,000	212,000	200,000	200,000	540,000	195,000	500,000	150,000	9,500,000	
ABUL NAHEEM PC-TECH / KSEZ MALIK KHAN PC-Management / KSEZ MS. SANAM MAIRALI Asst: Naveen Choudhary NIP				212,000		200,000		540,000		195,000		9,500,000	

Signature

Signature

Signature



KHAIRPUR
SPECIAL ECONOMIC ZONE

Phone # +92-3088335656

Office Address: KSEZ, Near Tando Nazar Ali Main
National Highway Khairpur Mir's

NO.PD/KSEZ/KHP/¹³⁹⁹/2015
OFFICE OF THE PROJECT DIRECTOR
KHAIRPUR SPECIAL ECONOMIC ZONE

Dated: 6/9/2016.

To,

✓ The Senior Manager Technical
National Industrial Parks,
KARACHI.

SUBJECT: INFRASTRUCTURE DEVELOPMENT WORK AT KHAIRPUR SPECIAL ECONOMIC ZONE.

Construction of Treated Effluent Pipeline from STP out falling to Rohri Canal Rd: 85+263.

Acceptance of Proposal

Please refer to the subject noted above, it is informed that the KSEZ has accepted the Proposal submitted by the bidder; **MS Saeed Construction of Rs. 29,991,420/-** (Rupees Twenty Nine Million Nine Lac and Ninety one thousand and four hundred twenty only) which is **12.92%** below as compared to the Engineer's Estimate (lowest evaluated cost) and for **Construction of Construction of Treated Effluent Pipeline from STP out falling to Rohri Canal Rd: 85+263.** in response to the subjected NIT and the rates quoted by the bidder against each items are based on CSR scheduled 2012 & Non-scheduled rates.

The KSEZ has accepted the proposal because the accepted bidder has qualified as per criteria; therefore, you are advised to process accordingly at the earliest.

An early and favorable action will highly be appreciated.

Muhammad Yousif Shaikh
DEPUTY PROJECT DIRECTOR,
KHAIRPUR SPECIAL ECONOMIC ZONE.

C.C to:

1. Office file, KSEZ

KHAIRPUR SPECIAL ECONOMIC ZONE (KSEZ)

NATIONAL INDUSTRIAL PARKS DEVELOPMENT & MANAGEMENT COMPANY

"Main Electrical Sub-Station, Complete Civil and Electrical Works including Sub-Station Equipments"

ATTENDANCE SHEET

TECHNICAL AND FINANCIAL BID OPENING (JULY 19, 2016; 3:00 P.M)

S.N	Name of Firm	Representative's Name	Contact Number	Representative signature.	Remarks.
1	M/s A.A.N Construction -JV- M/s Mega Tech	Arif Alijani	0345-3408788		OK
2	M/s Ghulam Mustafa & Sons	Aliq	03043878678		OK
3	M/s Saeed Const. Co	Bid Not Submitted			
4	M/s Engineering Links	Bid Not Submitted			
5	M/s AMCORP	Bid Not Submitted			
6	M/s Gul Construction	Anwaro Shah	0321-8286511		OK
7	M/s Blue Stone	Aamir Mughal	0300-2338188		OK
8	M/s Evershine	Danish Latif	0333-7545851		OK
9	M/s Kashif Construction	M. Anwar	0312-073071		

Project Coordinator (Technical)
Khairpur Special Economic Zone (KSEZ)

Assistant Manager Contracts
National Industrial Parks

SZAB Campus of MUET, Khairpur

Asst. Engineer (Elect)

Project Coordinator (Management)
Khairpur Special Economic Zone (KSEZ)

Sukkur IBA, Sukkur P. D, IBA

KHAIRPUR SPECIAL ECONOMIC ZONE

National Industrial Parks Development & Management Company

"Main Electrical Sub-Station, Complete Civil and Electrical Works including Sub-Station Equipments"
Date: July 19, 2016 Time: 3:00 p.m.

Bid Opening Statement

S.N	Name of Contractor	Bid Details	Bid Amount (Rs.)	Rebate Amount (Rs)	Net Bid Amount(Rs)	Submitted Bid Security Amount (RS)	Bid Security Detail	Remarks
1	M/s A.A.N Construction -JV- M/s Mega Tech	1 original + 1 copy	79,162,265/-	4749736	74,412,529/-	—	—	—
2	M/s Ghulam Mustafa & Sons	1 original + 2 copy	82,626,845/-	—	82,626,845/-	1,653,000/-	4952227; Bank of Punjab	—
3	M/s Saeed Const. Co	/	/	/	Not Participated	/	/	/
4	M/s Engineering Links	/	/	/	Not Participated	/	/	/
5	M/s AMCORP	/	/	/	Not Participated	/	/	/
6	M/s Gul Construction	1 original + 2 copy	78,326,165/-	—	78,326,165/-	1,570,000/-	BC: 04113731; Askari Bank.	—
7	M/s Blue Stone	1 original + 2 copy	68,872,310/-	—	68,872,310/-	1,400,000/-	PO: 00015620; Summit Bank	—
8	M/s Evershine	1 Tech + 1 financial	73,966,550/-	—	73,966,550	1,600,000/-	BC: 14978586; HBL	—
9	M/s Kashif Construction	1 original + 1 copy	67,640,740/-	—	67,640,740/-	1,353,000/-	AAA: 13236723; Allied Bank	—

*Required Bid Security is 2%

Project Co-ordinator (Technical)
Khairpur Special Economic Zone

Assistant Manager Contracts
National Industrial Parks (NIP)

Project Co-ordinator (Management)
Khairpur Special Economic Zone

Sukkur IBA, Sukkur

SZAB Campus of MUET, Khairpur

PROJECT OFFICE KHAIRPUR SPECIAL ECONOMIC ZONE (KSEZ), KHAIRPUR
 BID EVALUATION REPORT
 FOR CONSTRUCTION OF MAIN ELECTRICAL SUB-STATION

EA Consulting
 (Pvt.) Ltd.

Results of Preliminary Examination Requirements

S.No	Description	M/s Kashtif Construction	M/s Blue Stone Associates	M/s Evershine Constructor	M/s Gul Construction Co.	M/s Ghulam Mustafa & Sons.	Remarks
		1	2	3	4	5	
a	1. Bid Submission Requirements: Cover Letter	Not Provided	Provided	Not Provided	Not Provided	Not Provided	
b	Bid Form	Not filled	Filled	Filled	Filled	Not filled	
a	2. Eligibility Criteria: Valid Pakistan Engineering Council (PEC) registration in Category "C2" and above.	Provided (Category C-2) Valid up to December 31, 2016	*Provided (Category C-4) Valid up to December 31, 2016	Provided (Category C-1) Valid up to December 31, 2016	Provided (Category C-1) Valid up to December 31, 2016	Provided (Category C-3) Valid up to December 31, 2016.	
b	Valid NTN certificate	Provided	Provided	Provided	Not Provided	Provided	
c	Valid Sindh Sales Tax Registration Certificate on Services.	Provided	Provided	Not Provided	Provided	Provided	
d	Should be in Construction Business for the last 5 years or more	Yes	Yes	Yes	Yes	Yes	
e	Should not Black Listed or engaged in any Litigation on any project.	Provided	Provided	Provided	Not Provided	Provided only for Black Listed	
f	Should have completed two contracts of similar nature and of the value of Pak Rs 90.00 million in the last 5 years.	Provided	Provided	Provided	Yet Not provided	Yet Not provided	
g	Annual Construction Turn Over for the last three years of Pak Rs 7.50 million	Provided	Provided	Provided	Provided	Provided	
	3. Substantial Responsiveness	Yes	Yes	Yes	Yes	Yes	
	4. Accepted for Detailed Examination	Yes	Yes	Yes	Yes	Yes	

(Handwritten signatures and names)

MS. SANA UMAIR ALI
 Assistant Manager NIP
 (Contracts)

MR. ABEEDUL JABBAR Soomro
 P.D SUKKNR IBA, SUKKNR

MR. NAVEED ALI
 ASST. ENGR (E)
 SBABZ CAMPUS
 MUET KHAIRPUR

ABDUL NAEEM SHAIKH
 PC - Technical / KSEZ


MAL HEER KHAN PATO
 PC - Management / KSEZ

Bid Evaluation Report


1. Name of Procuring Agency: **KHAIRPUR SPECIAL ECONOMIC ZONE (KSEZ)**
2. Tender Reference No: Nil
3. Tender Description/Name of work/item: Construction of Main Electrical Sub-Station, Complete Civil and Electrical Works including Sub-Station Equipments
4. Method of Procurement: Single Stage – Single Envelope
5. Tender Published: Daily The News, Jang and Kawish dated June 24, 2016
6. Total Bid documents Sold; 09 (Nine)
7. Total Bids Received: 06 (Six),
8. Technical Bid Opening date: Not Applicable
9. No. of Bid technically qualified: 02 (Two)
10. Bid(s) Rejected: 04 (Four), due to the reasons given below
11. Financial Bid Opening date: July 19, 2016

12. Bid Evaluation Report:

S N	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
1	M/s Kashif Constructors	67,640,740/-	1 st Lowest	13.04 % below	Qualified as per criteria/ Responsive Bid	Recommended for Award of work
2	M/s Blue Stone	68,872,310/-	2 nd Lowest	11.46 % below	Qualified as per criteria	Responsive Bid
3	M/s Ever-shine Construction Co	73,966,550/-	---	4.91% below	Not meeting Eligibility Criteria	Non-Responsive
4	M/s Gul Construction	78,326,165/-	---	0.69% above	Not meeting Eligibility Criteria	Non-Responsive
5	M/s Ghulam Mustafa & Sons	82,626,845/-	---	6.22% above	Not meeting Eligibility Criteria	Non-Responsive
6	M/s A.A.N. Construction	74,412,529/-	---	Not examined	Bid Security was not Submitted	Non-Responsive




Mr. Naeem Shaikh
Project Coordinator (Technical), KSEZ



Mr. Malheer Khan
Project Coordinator (Management), KSEZ



Ms. Sana Umair Ali
Assistant Manager Contracts, NIP



Mr. Abdul Jabbar Soomro
Project Director, Sukkur IBA, Sukkur



Mr. Naveed Ali
Asst. Engr. (Elec.), SZAB Campus of MUET, Khairpur

(KSEZ) DISTRICT KHAIRPUR
COMPARATIVE STATEMENT
GRAND SUMMARY

S.No	DESCRIPTION	Engineer's Estimate	M/s Kashif Construction	M/s Blue Stone Associates	M/s Evershine Constructor	M/s Gul Construction Co.	M/s Ghulam Mustafa & Sons
		AMOUNT (Rs.)	AMOUNT (Rs.)	AMOUNT (Rs.)	AMOUNT (Rs.)	AMOUNT (Rs.)	AMOUNT (Rs.)
A	SUBMITTED AMOUNT		67,640,740	68,872,310	73,966,550	78,326,165	82,626,845
B	AFTER ARITHMETICAL CHECK						
Included in Permanent Works							
1	PERMANENT WORKS						
2	Civil Works	1,478,656	1,667,740	1,954,210	1,675,250	1,932,605	2,913,780
3	Electrical Works including Sub-Station Equipments	76,308,650	65,973,000	66,918,100	72,291,300	76,393,560	79,713,065
	TOTAL B	77,787,306	67,640,740	68,872,310	73,966,550	78,326,165	82,626,845
	% below/above Engineer's Estimate ----->		-13.04%	-11.46%	-4.91%	0.69%	6.22%
	% above Lowest Bidder ----->		0.00%	1.82%	9.35%	15.80%	22.16%

(Handwritten signatures and initials)

ABDUL NAEEM PC-Tech./KSEZ
 MALHEER KHAN PC-Management/KSEZ
 M.S. SANA KHAN MLI ASST. Manager Contracts/MIP
 Mr. ABDUL JABBAR Somra P.D ISA Sukkur
 Mr. NAVEED ALI ASST. Engr. (Elect.) MUEI KH

COMPARATIVE STATEMENT

Construction of Main Substation

S.No	GOVT OF SINDH CSR 2012 Item #/Page#/ Vol.sched ref.	DESCRIPTION	QTY	UNIT	Engineers Estimate			M/s Kazbil Construction			M/s Blue Stone Associates.			M/s Everehine Constructor			M/s Gul Construction			M/s Ghulam Mustafa & Sons		
					CSR SINDH SCHED. 2012 RATE (Rs.)	AMOUNT (Rs.)	RATE (Rs.)	AMOUNT (Rs.)	RATE (Rs.)	AMOUNT (Rs.)	RATE (Rs.)	AMOUNT (Rs.)	RATE (Rs.)	AMOUNT (Rs.)	RATE (Rs.)	AMOUNT (Rs.)	RATE (Rs.)	AMOUNT (Rs.)	RATE (Rs.)	AMOUNT (Rs.)	RATE (Rs.)	AMOUNT (Rs.)
			4	5	6	7=(4x6)	8	9=(4x8)	10	11=(6x10)	12	13=(4x12)	14	15=(4x14)	16	17=(4x16)						
PART-A (SCHEDULE ITEMS)																						
1	Item # 18(b)+18(c)/P-4-75/ Vol. III, Part II & III, (General & PHEW)	EXCAVATIONS, BACKFILLING AND DOWATERING Excavation in foundation and dewatering in all kind of soil of building, bridges and other structures including dogobelling dressing refilling around structure with (suitable) excavated earth watering, ramming complete and disposal of surplus excavated material to designated area 1/c all lead & lift. etc complete in all respects as per standard specification, drawing and entire satisfaction of the Engineer.	100	M ³	303.92	30,392	350.00	35,000	300.00	30,000	250.00	25,000	250.00	25,000	1,675.00	1,67,500						
2	Item # 22+13 (b-c)/P-3 & 4/Vol-III, Part-II, (General)	IMPORTED EARTHFILLING FROM OUTSIDE SOURCES Supplying and filling watering and ramming earth under floor with new earth excavated from outside in 150mm layers leveling dressing and watering for compaction and to obtain 95% modified AASHTO density. Complete including all lead & lifts etc complete in all respects as per standard specification, drawing and entire satisfaction of the Engineer.	253	M ³	167.42	42,356	350.00	88,550	580.00	1,46,740	150.00	37,950	600.00	1,51,800	670.00	1,69,510						
3	Item # 2/P-15 /Vol-III, Part-II, (General)	STONE SOLING Providing and laying dry rammed brick or stone ballast / soling 1-1/2" to 2" gauge from approved quarry including hand packing & filling voids with sprawls & chips, consolidating & compacting with power or hand roller, etc complete in all respects as per standard specification, drawing and entire satisfaction of the Engineer.	97	M ²	1,175.27	114,001	1,000.00	97,000	1,800.00	174,600	1,000.00	97,000	1,500.00	1,45,500	1,560.00	151,320						
4	Item # 5(i) / P-16 /Vol-III, Part-II, (General)	PCC CONCRETE (1:3:6) Providing and laying cement concrete plain including placing compacting, finishing, leveling and curing (including screening and washing at stone aggregate without shuttering etc complete in all respects as per standard specification, drawing and entire satisfaction of the Engineer.	5	M ³	3,987.19	19,936	4,000.00	20,000	4,500.00	22,500	3,500.00	17,500	6,500.00	32,500	5,365.00	26,825						
a)		Below foundation, plinth beam etc.	4	M ³	3,987.19	15,949	4,000.00	16,000	4,500.00	18,000	3,500.00	14,000	6,500.00	26,000	5,365.00	21,460						
b)		Under floor and where required etc.	1	M ³	4,448.55	4,449	4,500.00	4,500	5,000.00	5,000	4,500	4,500	7,500.00	7,500	6,400.00	6,400						
5	Item # 5(h) / P-16 /Vol-III, Part-II, (General)	PCC CONCRETE (1:3:6) Providing and laying cement concrete plain including placing compacting, finishing, leveling and curing (including screening and washing at stone aggregate without shuttering etc complete in all respects as per standard specification, drawing and entire satisfaction of the Engineer.	1	M ³	4,448.55	4,449	4,500.00	4,500	5,000.00	5,000	4,500	4,500	7,500.00	7,500	6,400.00	6,400						
<p>MS. SANJIV KUMAR Asstt. Manager Controls NIP</p> <p>MR. ASDUL JABBAR P.D. FISA MUEKHA.</p> <p>MR. NAVEED ALI Asstt. Engineer FIES MUET KHAIROPUR</p>																						

ADUL NAEEM
PC - Tech. / KSEZ

MALHEER KHAN
PC - Management / KSEZ

COMPARATIVE STATEMENT

Construction of Main Substation

S.No	GOVT. OF SINDH CSR 2012	Item # / Page# / Vol. schd ref.	DESCRIPTION	QTY	Engineers Estimate		M/s Kashif Construction		M/s Blue Stone Associates.		M/s Evershine Constructor		M/s Gul Construction		M/s Ghulam Mustafa & Sons	
					CSR SINDH SCHED. 2012 RATE (Rs.)	AMOUNT (Rs.)	RATE (Rs.)	AMOUNT (Rs.)	RATE (Rs.)	AMOUNT (Rs.)	RATE (Rs.)	AMOUNT (Rs.)	RATE (Rs.)	AMOUNT (Rs.)	RATE (Rs.)	AMOUNT (Rs.)
				6	7 = (4x6)	8	9 = (4x8)	10	11 = (4x10)	12	13 = (4x12)	14	15 = (4x14)	16	17 = (4x16)	
			WOODEN FORMWORKS/SHUTTERING Providing, fixing, erecting and removal of partial wood centering (shuttering / formwork) of approved quality for RCC or plain cement concrete works etc complete in all respects as per standard specification, drawing and entire satisfaction of the Engineer.													
6		Item # 19b(i-ii)(2) / P-18 / Vol-III, Part-II, (General)	Form work for 1:4:8 concrete	12	361.31	4,336	800.00	9,600	300.00	3,600	350.00	4,200	280.00	3,360	1,200.00	12,300
			Form work for 1:3:6 concrete	6	361.31	2,168	800.00	4,800	300.00	1,800	350.00	2,100	280.00	1,680	1,025.00	6,150
			RCC CONCRETE SUB-STRUCTURE -Providing and laying Reinforced cement concrete work including all labor and material except the cost of steel reinforcement and its labor for bending and binding which will be paid separately. This rate also includes all kinds of forms moulds lifting, fixing, of shuttering and its removal and vibrating, curing, rendering and finishing the exposed surface (including screening and washing of shingle) etc. complete in all respects as per standard specification, drawing and entire satisfaction of the Engineer.													
7		Item # 5a(ii) / P-16.17 / Vol-III, Part-II, (General)	RCC Concrete Cylindrical strength 21 Mpa (3000 Psi)													
			Footing and Concrete Pads	6	12,326.68	73,960	12,500.00	75,000	12,300.00	73,800	12,000.00	72,000	11,000.00	66,000	20,150.00	120,900
			Pilth Beams	2	12,326.68	24,653	12,500.00	25,000	12,300.00	24,600	12,000.00	24,000	11,000.00	22,000	20,150.00	40,300
			Column up to Plinth level	1	12,326.68	12,327	12,500.00	12,500	12,300.00	12,300	12,000.00	12,000	15,600.00	15,600	20,150.00	20,150
			Cable Trench (Wall & Slab)	8	12,326.68	98,613	12,500.00	100,000	12,300.00	98,400	12,000.00	96,000	15,600.00	124,800	20,150.00	161,200
			STEEL REINFORCEMENT Providing, supplying, cutting, fabrication of Tor / deformed steel reinforcement for cement concrete including cutting, bending, laying in position making joints and fastening including cost of binding wire (also includes removal of) etc. complete in all respects as per standard specification, drawing and entire satisfaction of the Engineer.													
8		Item # 8b / P-17 / Vol-III, Part-II, (General)	BITUMEN COATING	2	100.034	200.068	125.000	250.000	100.000	200.000	125.000	250.000	127.500	255.000	135.000	270.000
9		Item # 9 / P-71 / Vol-III, Part-II, (General)	Providing and applying industrial bitumen paint/coating to plastered or cement concrete surface etc complete in all respects as per standard specification, drawing and entire satisfaction of the Engineer.	58	83.72	4,856	60.00	3,480	210.00	12,180	100.00	5,800	95.00	5,510	355.00	20,590

ABDUL NAEEM
PC - TECHNICAL / KSEZ
MAL HEER KHAN
PC - Management / KSEZ
MS. SANIA KHAN
MS. SANIA KHAN
MR. ABDUL JABBAR
P.D, T&A
MR. NAMED OLI
Asstt. Engineer Electri-
MUET KHAIRPUR

COMPARATIVE STATEMENT

Construction of Main Substation

S.No	GOVT. OF SINDH CSR 2012 Item #/Page#/ Vol/sched ref.	DESCRIPTION	QTY	UNIT	Engineers Estimate		M/s Blue Stone Associates.		M/s Evershine Constructor		M/s Gul Construction		M/s Ghulam Mustafa & Sons			
					CSR SINDH SCHD. 2012 RATE (Rs.)	AMOUNT (Rs.)	RATE (Rs.)	AMOUNT (Rs.)	RATE (Rs.)	AMOUNT (Rs.)	RATE (Rs.)	AMOUNT (Rs.)	RATE (Rs.)	AMOUNT (Rs.)		
			4	5	6	7 = (4 x 6)	8	9 = (4 x 8)	10	11 = (4 x 10)	12	13 = (4 x 12)	14	15 = (4 x 14)	16	17 = (4 x 16)
10	Item # 28b / P-19 / Vol-III, Part-II, (General)	(D.F.C) DAMP PROOF COURSE Providing and laying DPC damp proof course with (cement sand and single concrete 1:2:4) including 2 coats of asphaltic mixture with leveling, curing, finishing etc complete in all respects as per standard specification, drawing and entire satisfaction of the Engineer.	4	M ²	421.02	1,684	380.00	1,520	420.00	1,680	400.00	1,600	600.00	2,400	9,495.00	37,980
11	Item # 92 / P-109 / Vol-III, Part-II, (General)	TERMITE TREATMENT Providing Anti-Termite treatment by spraying / sprinkling / spreading Neptachlor 0.5% Emulsion as an overall pre-construction treatment in slab type construction under the slab and along attached berches or entrances etc complete in all respects as per standard specification, drawing and entire satisfaction of the Engineer. (Plinth area will be measured one time for payment whereas the number of applications will be three times on all horizontal & vertical surfaces of the excavations for termite proofing).	192	M ²	104.80	20,122	110.00	21,120	210.00	40,320	100.00	19,200	150.00	28,800	435.00	83,520
12	Item # 6a(ii) / P-16.17 / Vol-III, Part-II, (General)	RCC CONCRETE SUPER-STRUCTURE-Providing and laying Reinforced cement concrete work including all labor and material except the cost of steel reinforcement and its labor for bending and binding which will be paid separately. This rate also includes all kinds of forms moulds lifting fixing of shuttering and its removal and vibrating, curing, rendering and finishing the exposed surface (including screening and washing of shingle) etc. complete in all respects as per standard specification, drawing and entire satisfaction of the Engineer.	4	M ³	12,326.68	49,307	12,500.00	50,000	12,300.00	49,200	12,000.00	48,000	15,600.00	62,400	20,150.00	80,600
		RCC Concrete Cylindrical strength 21 Mpa (3000 Psi) Column	5	M ³	12,326.68	61,633	12,500.00	62,500	12,300.00	61,500	12,000.00	60,000	11,000.00	55,000	20,150.00	100,750
		Beams, Lintels, Projections, Pads, brackets and Sills Slab / c Projection	8	M ³	12,326.68	98,613	12,500.00	100,000	12,300.00	98,400	12,000.00	96,000	11,000.00	88,000	20,150.00	1,61,200
13	Item # 8b / P-17 / Vol-III, Part-II, (General)	STEEL REINFORCEMENT Providing, supplying, cutting, fabrication of Tor / deformed steel reinforcement for cement concrete including cutting, bending, laying in position making joints and fastening including cost of binding wire (also includes removal of) etc. complete in all respects as per standard specification, drawing and entire satisfaction of the Engineer.	2	Ton	100,031.86	200,063.72	125,000.00	250,000	100,000	200,000	125,000	250,000	125,000	250,000	135,000	270,000

MR. ABDUL NAEEM
PC - TECH / KSEZ

MR. MALHEER KHAN
PC - Manager - KSEZ

MR. SANJANA ANDEROLI
Distt. Manager NIS

MR. FADWAJ SABBAR SYAMS
P.D. I.B.A. Sulekhat

MR. NAVEED OLI
Asstt. Engineer Elect. MUEF K.H.P.

COMPARATIVE STATEMENT

CHANDLER SPECIAL ECONOMIC ZONE (KSEZ),
DISTRICT KHAIRPUR.

Construction of Main Substation

S.No	GOVT. OF SINDH CSR 2012 Item # / Page # / Vol. Sched. ref.	DESCRIPTION	QTY	UNIT	Engineers Estimate			M/s Blue Stone Associates.			M/s Evershine Constructor			M/s Gul Construction			M/s Ghulam Mustafa & Sons		
					CSR SINDH SCHD. 2012 RATE (Rs.)	AMOUNT (Rs.)	RATE (Rs.)	AMOUNT (Rs.)	RATE (Rs.)	AMOUNT (Rs.)	RATE (Rs.)	AMOUNT (Rs.)	RATE (Rs.)	AMOUNT (Rs.)	RATE (Rs.)	AMOUNT (Rs.)	RATE (Rs.)	AMOUNT (Rs.)	
1	2	3	4	5	6	7 = (4 x 6)	8	9 = (4 x 8)	10	11 = (6 x 10)	12	13 = (4 x 12)	14	15 = (4 x 14)	16	17 = (4 x 16)			
14	Item # 51(e) / P-21 / Vol.III, Part-II, (General)	BRICK MASONRY Providing and laying pucca brick masonry work (1st class quality) in ground floor super structure up to any height and at any floor etc. laid and jointed with 1:6 cement sand mortar using approved quality screened sand including racking out and cleaning of joints and pointing, masonry to be laid in course, true to line, level and plumb, properly cured, etc complete in all respects as per standard specification, drawing and entire satisfaction of the Engineer.	17	M ³	4,476.58	76,102	5,500.00	93,500	5,000.00	85,000	4,500.00	76,500	5,500.00	93,500	9,445.00	1,40,565			
15	Item # 11b / P-52 / Vol. III, Part-II, (General)	PLASTER (INTERNAL WALL SURFACE) Providing and applying 15mm (1/2") thick cement plaster to internal walls, columns, beams, etc. with cement mortar 1:4 to all corners, recesses, jambs, raking out joints of masonry, scaffolding etc. complete in all respects as per standard specification, drawing and entire satisfaction of the Engineer. (up to any height).	120	M ²	245.75	29,490	250.00	30,000	480.00	57,600	500.00	60,000	280.00	33,600	480.00	57,600			
16	Item # 30a+b / P-73 / Vol.III, Part-II, (General)	PAINT (INTERNAL WALL SURFACE) Providing and applying painting on all internal wall surface with Enamel Paint of approved shade three coats over and including a coat of primer over plastered surface at any height in any floor including preparation of surface, filling depression with putty, tubbing, sand papering and cleaning etc complete in all respects as per standard specification, drawing and entire satisfaction of the Engineer.	120	M ²	152.98	18,358	150.00	18,000	380.00	45,600	150.00	18,000	250.00	30,000	445.00	53,400			
17	Item # 10b / P-52 / Vol. III, Part-II, (General)	PLASTER (INTERNAL CEILING SURFACE) Providing and applying 15mm (1/2") thick cement plaster to internal ceiling, soffits of beams and projections etc. with cement mortar 1:3 to all corners, recesses, jambs, raking out joints of masonry, scaffolding etc. complete in all respects as per standard specification, drawing and entire satisfaction of the Engineer. (up to any height).	57	M ²	252.28	14,380	250.00	14,250	480.00	27,360	500.00	28,500	230.00	13,110	480.00	27,360			
18	Item # 30a+b / P-73 / Vol.III, Part-II, (General)	PAINT (INTERNAL CEILING SURFACE) Providing and applying painting on all ceiling surface with Enamel Paint of approved shade three coats over and including a coat of primer over plastered surface at any height in any floor including preparation of surface, filling depression with putty, rubbing, sand papering and cleaning etc complete in all respects as per standard specification, drawing and entire satisfaction of the Engineer.	57	M ²	152.98	8,720	150.00	8,550	320.00	18,240	150.00	8,550	155.00	8,835	395.00	22,515			

AGDUL NAEEM
PC-TECH./KSEZ

MATHEER KHAN
PC-Management/KSEZ

MS. SANAM UMIKHA
Asstt. Manager Control NIP

MR. ABDUL JABBAR SOOMRO
P.D., IDA, SUKENT

MR. NAVEED ELI
Asst. Engineer Elect. MUEET K.P.P.

GOVT. OF SINDH CSR 2012		DESCRIPTION	QTY	UNIT	Engineers Estimate		M/s Kashif Construction		M/s Blue Stone Associates.		M/s Evershine Constructor		M/s Gul Construction		M/s Ghulam Mustafa & Sons	
S.No	Item #/Page#/ Volsched ref.				AMOUNT (Rs.)	RATE (Rs.)	AMOUNT (Rs.)	RATE (Rs.)	AMOUNT (Rs.)	RATE (Rs.)	AMOUNT (Rs.)	RATE (Rs.)	AMOUNT (Rs.)	RATE (Rs.)	AMOUNT (Rs.)	RATE (Rs.)
1	2	3	4	5	6	7-(4x4)	8	9-(4x8)	10	11-(4x10)	12	13-(4x12)	14	15-(4x14)	16	17-(4x16)
19	Item # 13c / P-32 / Vol.III,Part-II,(General)	PLASTER (EXTERNAL SURFACE) Providing and applying 20mm (3/4") thick cement plaster to external walls, columns, beams, etc. with cement mortar 1:6 to all corners, recesses, jambs, raking out joints of masonry, scaffolding etc. complete in all respects as per standard specification, drawing and entire satisfaction of the Engineer. (up to any height).	147	M ²	278.74	40,974	275.00	40,425	520.00	76,440	500.00	73,500	340.00	49,990	475.00	69,825
20	Item # 38a-b-b / P-36 / Vol.III,Part II,(General)	PAINT (WEATHERSHIELD ON EXTERNAL SURFACE) Providing and applying preparing the surface and painting with weather coat 1/2 rubbing the surface with rubbing brick / sand paper, filling the voids with chak/ plaster of Paris and then painting with weather coat of approved make (1st coat, 2nd & subsequent coat) etc complete in all respects as per standard specification, drawing and entire satisfaction of the Engineer. (At any height)	147	M ²	276.31	40,618	275.00	40,425	310.00	45,570	250.00	36,750	170.00	24,990	480.00	70,550
21	Item # 2-3 / P-91 / Vol.III,Part II,(General)	MS WORKS Providing, fabrication, erecting and fitting in position of heavy steel works with (angles, tees, flat iron, round iron and sheet iron for making trusses, girders, tanks etc.including cutting tanks etc. including cutting, drilling, riveting, handling assembling and fixing in position etc complete in all respects as per standard specification, drawing and entire satisfaction of the Engineer. For MS Louvered Door For MS Windows For MS Chequered Plat over cable trench	29 63 560	KG KG KG	103.99 103.99 103.99	3,016 6,551 58,235	110.00 110.00 110.00	3,190 6,930 61,600	135.00 135.00 135.00	3,915 8,505 75,600	150.00 150.00 150.00	4,350 9,450 84,000	160.00 160.00 160.00	4,640 10,080 89,600	390.00 390.00 390.00	11,310 24,570 218,400
22	Item # 5c(i)(ii) / P-70 / Vol.III,Part II,(General)	PAINT (ON MS WORKS) Providing and applying preparing the surface and painting in all types of MS guard bars, gates of iron bars, grating, railings (including standard braces etc) and similar open work with priming coat / enamel coating of approved make (1st coat, 2nd & subsequent coat) etc complete in all respects as per standard specification, drawing and entire satisfaction of the Engineer. (At any height)	52	M ²	136.74	7,111	150.00	7,800	480.00	24,960	150.00	7,800	260.00	13,520	235.00	12,220
Total Amount of Schedule Items-A)					1,383,046	1,551,240	1,743,410	1,544,250	1,745,705	2,656,980						

ABDUL NAEEM
 PC - TECH/KSEZ
 MMLHEER KHAN PAK
 PC - Management/KSEZ
 MS. SANA UMMIR ALI
 Mr. ABDUL JABBAR Soori
 P.D, IBA Sukkur.
 Mr. Naveed Ali
 Assst. Engineer (E&S)
 MUET KHAIROPUR

COMPARATIVE STATEMENT

CHAIRPUR SPECIAL ECONOMIC ZONE (KSEZ),
DISTRICT KHAIROPUR.

Construction of Main Substation

S.No	GOVT. OF SINDH CSR 2012 Item #/Page#/ Vol. Sched ref.	DESCRIPTION	QTY	UNIT	Engineers Estimate				M/s Blue Stone Associates.		M/s Gul Construction		M/s Ghulam Mustafa & Sons			
					CSR SINDH SCHED. 2012 RATE (Rs.)	AMOUNT (Rs.)	RATE (Rs.)	AMOUNT (Rs.)	RATE (Rs.)	AMOUNT (Rs.)	RATE (Rs.)	AMOUNT (Rs.)	RATE (Rs.)	AMOUNT (Rs.)		
1	2	3	4	5	6	7 = (4 x 6)	8	9 = (4 x 8)	10	11 = (4 x 10)	12	13 = (4 x 12)	14	15 = (4 x 14)	16	17 = (4 x 16)
PART-B (NON-SCHEDULE ITEMS)																
23		<p>ROOF PROTECTION Providing & laying complete roof water treatment at any floor and any height as shown in the drawings & details consisting of following items complete in all respect as per drawing, standards, specifications and direction of the Engineer. (For payment roof screed area will be measured)</p> <p>i) Providing and laying 25mm thick average with (1:4) cement sand mortar base plaster for achieving leveled surface.</p> <p>ii) Providing and laying in position sticking coat of Bitumen 70-90 Grade @ 10 Lbs /10 Sqm</p> <p>iii) Providing and laying in position flood coat of Bitumen 10-20 Grade @ 35 Lbs /10 Sqm</p> <p>iv) Providing and laying 75mm thick minimum (1:2:4) with 3000 psi strength concrete screed including Fiber mesh 150 @ 0.05 Lbs/cement bag of approved equivalent in required slope curing, making ridges, valleys, champhered edges etc</p>	50	M ²	1,350.00	67,500	1,500.00	75,000	2,200.00	110,000	1,600.00	80,000	2,100.00	105,000	3,450.00	172,500
24		<p>FLOORING Providing, and laying 50mm thick 1:2:4 granolithic floor finish including compacting, paneling, leveling, finishing and curing (over all thickness shown in drawings) etc, complete in all respect as per drawing, standard, specifications and direction of the Engineer.</p>	47	M ²	550.00	25,850	500.00	23,500	2,000.00	94,000	1,000.00	47,000	1,500.00	70,500	1,690.00	79,430
25		<p>WATER SPOUT Providing & fixing CC precast or cast in situ water spout 450 mm x 450 mm for rain water drain (at any floor & height) as per given details shown in drawings etc, complete in all respect as per drawing, standard, specifications and direction of the Engineer.</p>	1	Each	1,000.00	1,000	10,000.00	10,000	5,000.00	5,000	1,000.00	1,000	3,600.00	3,600	950	
26		<p>Providing and fixing of 100 mm dia PVC pipes and fittings as per BS & ASTM standard for rain water pipes including non struct concrete around pipes, silicon mastic filling, jali, cleanout plug, clamps, hanger collars, supports, specials (bend, tees, Y-tee-etc) as shown in the drawing. (at any floor & height) as per given drawing etc, complete in all respect as per drawing, standard, specifications and direction of the Engineer.</p>	4	Rm	315.00	1,260	2,000.00	8,000	450.00	1,800	750.00	3,000	1,950.00	7,800	980.00	3,920
Total Amount of Non-Schedule Items-B					95,610	116,500	1,667,740	1,954,210	210,800	131,000	186,900	256,800	1,932,605	2,913,780		

TOTAL AMOUNT CARRIED TO GRAND SUMMARY A+B

ABDUL NAEEM
PC-TECH/KSEZ

MALHEER KHAN
PC - Management / KSEZ

MS. SANA KUMARALI
Asstt. Manager Contracts NIP

MR. ABDUL JABBAR SOOMRO
P.D., IBA SUKFAW

MR. NAMED SLI
Asstt. Engineer (Elect.) MNEI CH

BOC Page 5

Item No.	Description	Qty.	Unit	Engineers Estimate		M/s Kasht Construction		M/s Blue Stone Associates.		M/s Everstine Constructor		M/s Gul Construction		M/s Ghulam Mustafa & Sons	
				Rate (Rupees)	Amount (Rupees)	Rate (Rupees)	Amount (Rupees)	Rate (Rupees)	Amount (Rupees)	Rate (Rupees)	Amount (Rupees)	Rate (Rupees)	Amount (Rupees)	Rate (Rupees)	Amount (Rupees)
Non-Schedule Items															
MV SWITCHBOARD															
E-1	Supply, installing, testing & commissioning of following floor standing totally enclosed, cubical type, dust protected and vermin proof, medium voltage switchgear including all component. Control wiring as per specifications and drawing. Complete in all respect.	1	Job.	15,969,600	15,969,600	13,500,000	13,500,000	10,500,000	10,500,000	12,500,000	12,500,000	20,160,000	20,160,000	17,600,000	17,600,000
E-2	12 kv, 1250 AMP, VCB Switchgear Providing, and laying of Rubber insulation mat 1 meter wide and 6mm thick to be installed all along MV Panel in Substation, suitable to provide insulation for 15 kv working as per the requirement and specification, complete in all respect.	1	Job.	35,000	35,000	100,000	100,000	16,000	16,000	30,000	30,000	64,000	64,000	35,000	35,000
E-3	Providing and fixing of Danger Board, Shock chart, First chart having signs & designation on external doors of Sub-Station.	1	Job.	5,100	5,100	30,000	30,000	12,000	12,000	5,000	5,000	8,000	8,000	35,000	35,000
MV CABLE															
E-4	Providing, laying, termination, testing and commissioning of following 15 KV Aluminium conductor M.V cable from SEPCO to Main Substation and Main Substation to Substation No.1,2,3 & 4, directly laid in ground and partly in already laid PVC ducts, as per drawings and specification, including, cable lugs, cable glands, 300x300x50 mm concrete tile, warning tape, identification markers, etc... complete in all respect.	5700	Rm	5,880	33,516,000	4,700	26,790,000	5,800	33,060,000	6,100	34,770,000	5,607	31,959,900	5,900	33,630,000
		4220	Rm	5,625	23,737,500	4,300	18,146,000	4,300	18,146,000	5,250	22,155,000	4,974	20,990,280	5,600	23,632,000
E-5	Providing, termination, testing and commissioning of following termination kits and joints of approved manufacturer, as per specification and detail shown on drawing, with all accessories, complete in all respect.														
i	MV Termination Kit 300 sq.mm 3 Core (In door)	4	Nos.	38,200	152,800	25,000	100,000	4,000	16,000	40,000	160,000	25,600	102,400	25,000	100,000
ii	MV Termination Kit 300 sq.mm 3 Core (Out door)	4	Nos.	44,900	179,600	25,000	100,000	5,000	20,000	40,000	160,000	25,600	102,400	25,000	100,000
iii	MV Termination Kit 240 sq.mm 3 Core (In door)	16	Nos.	38,200	611,200	25,000	400,000	5,000	80,000	40,000	640,000	25,600	409,600	25,000	400,000
iv	MV Straight Joint Kit 300 sq.mm 3 Core (Outdoor)	10	Nos.	44,900	449,000	25,000	250,000	5,000	50,000	40,000	400,000	35,600	356,000	25,000	250,000

ABDUL NAEEM MALHEER KHAN/PATD
 PC-TECH: /KSEZ PC-Management /KSEZ
MS. SANJA JAIN/IBR/BLI MS. SANA JAIN/IBR/BLI
 P.D IBA (Sule km) Mr. ABDUL JAFER/Samm
NON Mr. Naved Ali
 Asstt. Engr. Elect.

Item No.	Description	Qty.	Unit	Rate (Rupees)	Amount (Rupees)	Rate (Rupees)	Amount (Rupees)	Rate (Rupees)	Amount (Rupees)	Rate (Rupees)	Amount (Rupees)	Rate (Rupees)	Amount (Rupees)		
Non-Schedule Items															
V	MV Straight Joint Klir 240 sq.mm 3 Core (Outdoor)	8	Nos.	44,900	359,200	25,000	200,000	5,000	40,000	40,000	320,000	33,600	268,800	25,000	200,000
E-6	Excavation of trench, in hard / soft soil (including excavation for cable loops) and back filling after laying of cable, cost including providing fresh sand 100 mm above and 100 mm under cable, laying protection concrete tile on sand, warning tape and backfilling, compaction etc., as per detail shown on drawing, complete in all respect.	2600	Cum	325	845,000	2,000	5,200,000	1,700	4,420,000	250	650,000	480	1,248,000	1,125	2,925,000
LOW VOLTAGE CABLES															
E-7	Providing, laying, testing, termination at both ends and commissioning of following Aluminium conductor armoured cables, directly under ground and partly already laid PVC ducts of size as may required, as per drawings and specification, including cable glands, identification markers, etc., excavation & filling of trench as per specification, complete in all respect.														
I	4c-10 Sq.mm AL,PVC/SWA,PVC (600/1000V)	170	Rm	465	79,050	750	127,500	490	83,300	900	153,000	1,040	176,800	590	100,300
II	1c-6 Sq.mm Cu,PVC as ECC (450/750V)	170	Rm	130	22,100	100	17,000	150	25,500	200	34,000	690	117,300	112.5	19,125
EARTHING SYSTEM															
E-8	Providing and prepare Earth pit with 600 mm x 600 mm x 3 mm thick copper plate type electrode for earthing system, including cost of excavation up to water level, with filling mixture material as per specification to achieve earthing resistance not more than 1 ohm, connection with earth leads of 2 x 70 sq.mm Bare copper conductor up to earth testing point, inspection pit 600 mm x 600 mm x 450 mm deep (min) with 450 mm dia heavy duty C.I cover, complete as per detail drawing & instruction of consultant, providing as built drawings, test reports documents to Employer / Consultant representative. Complete in all respect.	2	Nos.	45,000	90,000	300,000	600,000	80,000	160,000	50,000	100,000	72,000	144,000	145,000	290,000
E-9	Providing, installation, testing and commissioning of 70 sq.mm hard drawn bare Cu-Conductor as earth continuity conductor (ECC) installed on surface or in already installed raceway or in already excavated trench or in already laid pipe complete in all respect.	80	Rm	1,000	80,000	1,500	120,000	1,600	128,000	500	40,000	1,120	89,600	1,187.5	95,000

AGDUL NAEEM
PC-TECH / KSEZ

MAL HEER PATO
PC-Management / KSEZ

MS. SAMARA KHIRALI
Asstt. Manager Control & MIP

MR. ABDUL JABBAR SAMMA
P.D I.P.A, Sukkur

MR. NAVEED ALI
Asstt. Engineer (ELEC)

(Handwritten signature)

(Handwritten signature)

(Handwritten signature)

(Handwritten signature)

Item No.	Description	Qty.	Unit	Rate (Rupees)	Amount (Rupees)	Rate (Rupees)	Amount (Rupees)	Rate (Rupees)	Amount (Rupees)	Rate (Rupees)	Amount (Rupees)	Rate (Rupees)	Amount (Rupees)
Non-Schedule Items													
E-10	Providing, installation, testing and commissioning of Copper Earth connecting Bar 300 mm x 50 mm x 06 mm for earthing system as per drawings and instruction of consultant, including all mounting accessories etc., complete in all respect.	1	No.	10,000	10,000	15,000	15,000	3,000	3,000	7,200	7,200	45,000	45,000
E-11	uPVC Pipe Providing and laying of following size uPVC class "D" pipe for opening sleeves of sub station to buildings. Buried in ground, under roads crossing as per drawing, including excavation for laying of pipe, 5 mm dia nylon rope, backfilling with new and fresh sand (100 mm under and 100 mm above pipe), compaction and plugging of pipe ends etc., as shown on drawing, complete in all respect.	20	Rm	2,430	48,600	600	12,000	1,000	20,000	48,000	48,000	1,460	29,200
		1	Rm	1,695	1,695	450	450	700	700	2,240	2,240	790	790
E-12	DISTRIBUTION BOARDS. Supply, installation, testing & commissioning of surface/recessed mounted DB-MSS as per single line diagram and specifications, with all accessories including civil works, approved by engineer, complete in all respect.	1	Job.	48,500	48,500	70,000	70,000	75,000	75,000	48,000	48,000	1,60,000	1,60,000
E-13	LIGHTING FIXTURES Supply, installation, testing and commissioning of following light fixtures complete with Electronic ballast (unless mention otherwise), lamps, holder, rail mounting accessories etc., as per drawing and specification, complete in all respects.	6	Nos.	5,070	30,420	4,500	27,000	2,500	15,000	6,400	38,400	2,500	15,000
	Surface mounted Fluorescent light fixture, Phillips TMS or Approved Equivalent type with 2x28 W TLS Color 84 lamp	1	No.	5,270	5,270	4,000	4,000	3,500	3,500	2,400	2,400	14,950	14,950
E-14	FANS Supply, installation, testing and commissioning of 15" dia Exhaust Fan Metal body with Louvre as per specification, complete in all respects.	2	Nos.	4,350	8,700	4,500	9,000	5,000	10,000	4,800	9,600	5,000	10,000

ABDUL NAEEM
PC-TECH/KSEZ

MALHEER KHAN
PC-Management/KSEZ

MS. SANA KHATIR ALI
P.S.H: Manager Contracts NIP.

MR. ABDUL JABBAR SOOMR
P.D, IBA Sulekmy.

MR. NAVEED ALI
Asstt. Engr. Elect.
MNET KHP.

Item No.	Description	Qty.	Unit	Rate (Rupees)	Amount (Rupees)	Rate (Rupees)	Amount (Rupees)	Rate (Rupees)	Amount (Rupees)	Rate (Rupees)	Amount (Rupees)	Rate (Rupees)	Amount (Rupees)
Non-Schedule Items													
E-15	LIGHTING CONTROL SWITCH Supply, installation, testing and commissioning of 10 Amps. 3-gang switch, including 16 SWG sheet steel powder coated back boxes, recessed in wall with all accessories, as per specification, complete in all respects.	1	No.	1,115	10,000	750	750	1,500	1,500	1,600	1,600	900	900
E-16	SWITCH SOCKET OUTLET Supply, installation, testing and commissioning of 15 Amps. 3-pin switch socket outlet, including 16 SWG sheet steel powder coated back boxes, recessed in wall with all accessories, as per specification, complete in all respects.	2	Nos.	1,065	20,000	850	1,700	1,800	3,600	1,920	3,840	700	1,400
E-17	WIRING Supply, installation, testing & commissioning of circuit wiring from DB to switch board with 3x2.5 sq.mm single core, Cu. conductor PVC insulated wires including 25 mm dia. PVC conduit surface / recessed in wall, column, ceiling, etc., complete with all accessories, as per specification, complete in all respect.	1	No.	1,690	10,000	1,800	1,800	5,000	5,000	4,000	4,000	2,800	2,800
E-18	Supply, installation, testing & commissioning of wiring from switch board to light / fan point with 3x1.5 sq.mm, single core, Cu. conductor PVC insulated wires including 20 mm dia PVC conduit, surface / recessed with all accessories, complete in all respect.	5	Nos.	1,440	7,500	1,200	6,000	3,000	15,000	2,400	12,000	1,600	8,000
E-19	Supply, installation, testing & commissioning of wiring between light point to light point with 3x1.5 sq.mm single core Cu. conductor PVC insulated wires including 20 mm dia PVC conduit, surface / recessed with all accessories, as per specification, complete in all respect.	4	Nos.	1,015	7,500	2,000	8,000	3,000	12,000	2,400	9,600	1,600	6,400
E-20	Supply, installation, testing & commissioning of circuit wiring for Power socket outlet with 2 x 4 sq.mm. + 1 x 4 sq.mm. as ECC, single core Cu. conductor PVC installed wire including 20 mm dia. PVC conduit surface / recessed in wall, column, ceiling, etc., complete with all conduit accessories as per drawings and specification.	2	Nos.	4,060	9,500	2,800	5,600	5,000	10,000	4,800	9,600	3,600	7,200
				76,308,650	65,973,000	66,918,100	72,291,300	76,393,560	79,713,065				

Total Cost of Electrical Works

ABDUL NAEEM
PC-TECH/KSEZ

MPLHEER KHAN
PC-Management/KSEZ

MS. SEMA UMAR ALI
ASH: Manager Contracts/NIP

MR. ABDUL JABBAR SOOMRO
P.D IBA Sultankar.

MR. NAVEED ALI
ASH: Engineer Elect: MUE



KHAIRPUR
SPECIAL ECONOMIC ZONE

Phone # +92-3088335656

Office Address: KSEZ, Near Tando Nazar Ali Main
National Highway Khairpur Mir's

NO.PD/KSEZ/KHP/1400/2016

OFFICE OF THE PROJECT DIRECTOR
KHAIRPUR SPECIAL ECONOMIC ZONE

Dated: 6/9/2016.

To,

✓ The Senior Manager Technical
National Industrial Parks,
KARACHI.

SUBJECT: INFRASTRUCTURE DEVELOPMENT WORK AT KHAIRPUR SPECIAL ECONOMIC ZONE.

Construction of Main Electrical Substation Complete Civil & Electrical Works Including Sub Station Equipment.

Acceptance of Proposal

Please refer to the subject noted above, it is informed that the KSEZ has accepted the Proposal submitted by the bidder; M/S Kashif Constructor of **Rs. 67,640,740/-** (Pak Rupees Sixty Seven Million Six Lac and forty thousand and seven hundred forty only) which is **13.04%** below as compared to the Engineer's Estimate (lowest evaluated cost) and for **Construction of Main Electrical Substation Complete Civil & Electrical Works Including Sub Station Equipment At Khairpur Special Economic Zone** in response to the subjected NIT and the rates quoted by the bidder against each items are based on CSR scheduled 2012 & Non-scheduled rates.

The KSEZ has accepted the proposal because the accepted bidder has qualified as per criteria; therefore, you are advised to process accordingly at the earliest.

An early and favorable action will highly be appreciated.

Muhammad Yousif Shajkh
DEPUTY PROJECT DIRECTOR,
KHAIRPUR SPECIAL ECONOMIC ZONE.

C.C to:

1. Office file, KSEZ