





PROJECT MANAGEMENT & IMPLEMENTATION UNIT
(PMIU) SERP-II
EDUCATION & LITERACY DEPARTMENT
GOVERNMENT OF SINDH


Bid Evaluation Report


1. **Name Of Procurement Agency:** Project Management & Implementation Unit (PMIU) SERP-II Education & Literacy Department, Government of Sindh
2. **Tender Reference No:** SERP-II/SID-ALTERNATE/PMIU/2015/NIT-3
3. **Tender description/Name of work/items:** Installation of Pilot Solar PV System in 14 Schools of Various Districts in Sindh (Package -I).
4. **Method of Procurement:** Single stage one envelop procedure
5. **Tender Published:** on web side of SPPRA
6. **Total Bid documents Sold:** (02)
7. **Total Bids Received:** (02)
8. **Technical Bid Opening date:** Not Applicable
9. **No. of Bid technically qualified:** : 02
10. **Bid(s) Rejected:** No
11. **Financial Bid Opening date:** 12/06/2015
12. **Bid Evaluation Report**


S.No	Name of Firm/Bidder	Cost offered by the Bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for acceptance/rejection	Remarks
1	M/S Nizam Energy (Private) Ltd	Rs, 26,220,000/=	1 st Lowest	Within Estimated Cost	Technically Qualified	Recommended for award of work
2	M/s Kashif Construction & Enterprises	Rs,31,999,440/=	2 nd lowest	Within Estimated Cost	Technically Qualified	


(Mr. Ahmar Farooqi)
Deputy project Director
PMIU- SERP-II
Member/ Secretary


(Iftekhar Ahmad)
Deputy Director – Alternate Energy,
Energy Department,
(Member)


(Engr. Asadullah Shaikh)
Executive Engineer, Provincial Buildings Member
Division #III, Karachi- Work & Service Department
(Member)


(Engr Muhammad Khalid)
Environmental Coordinator – SERP-(II)
(Member)


(Mr. Rehan Iqbal Baloch)
Project Director, PMIU-SERP-II
Chairman



**MINUTES OF THE MEETING OF PROCUREMENT COMMITTEE HELD ON 21-10-2015,
UNDER THE CHAIRMANSHIP OF PROJECT DIRECTOR PROJECT MANAGEMENT &
IMPLEMENTATION UNIT (PMIU)- SERP-II (EDUCATION & LITERACY DEPARTMENT)**

A meeting of Procurement Committee of Project Management & Implementation Unit (PMIU), School Infrastructure Development (SID), SERP-II Education & Literacy Department (ELD), Government of Sindh was held on 21-10-2015 under the chairmanship of Project Director (PMIU) SERP-II in the committee room of ELD to evaluate the bids.

The Secretary of the Procurement Committee informed the participants that the N.I.T. was called and the tenders were issued from 27-05-2015 to 11-06-2015. The tenders were opened by the Procurement Committee on 12-06-2015 in presence of the bidders/ representatives of the firms (Attendance sheet attached at Annex A). The following members of the procurement committee attended the meeting.

1. Mr. Rehan Iqbal Baloch - Project Director, PMU-SERP-II, (Chairman Procurement Committee)
2. Mr Ahmar Farooqi, Deputy Director - PMIU-SERP (II) (Member / Secretary)
3. Engr Asadullah Shaikh, Executive Engineer, Provincial Buildings Division –III, Karachi, Works and Services (Member)
4. Engr Iftekhar Ahmad, Deputy Director, Alternate Energy, Energy Department, (Member)
5. Engr. Muhammad Khalid, Environmental Coordinator – SERP (II), PMIU (Member)

Thereafter the bids were technically evaluated in the light of the criteria mentioned in the tender documents for Package 01, 02 and 03, details are as under

Package No	Description	Status
Package No 01:	Installation of Pilot Solar PV System in 14 Schools of Various Districts In Sindh	Package 1 is technically evaluated and attached as (Annex 'B').

Package No	Description	Status
Package No 02:	Installation of Pilot Wind Based Power in 03 Schools in District Thatta in Sindh	Received 02 bids, were assessed/evaluated/vetted as per set technical evaluation criteria provided in the tender documents and found non-responsive.
Package No 03:	Installation of Pilot Solar PV System + Wind Mill in only one School	Received 02 bids, were assessed/evaluated/vetted as per set technical evaluation criteria provided in the tender documents and found non-responsive.

The Secretary of the procurement committee informed the forum that the bids were received and opened for Package 02 and Package 03 on 12-06-2015 and assessed/evaluated/vetted as per set technical criteria provided in the tender documents and found that the bids were non-responsive, hence the procurement process of Package 2 and Package 3 was cancelled and the same was communicated to SPPRA office.

Furthermore the procurement committee agreed that the design proposed to electrify 02 room school using photovoltaic (PV) system as mentioned in Package 01 is suitable and would address the need of schools, which was also endorsed by the Energy Department.

02 Bidders have participated for Package 01, details are as under

S. No	Name of Firm/Bidder	Cost offered by the Bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for acceptance/rejection	Remarks
1	M/S Nizam Energy (Private) Ltd	Rs, 26,220,000/=	1 st Lowest	Within Estimated Cost	Technically Qualified	Recommended for award of work
2	M/s Kashif Construction & Enterprises	Rs, 31,999,440 /=-	2 nd lowest	Within Estimated Cost	Technically Qualified	


Jehan


ALF *M. Amin*


The Procurement Committee unanimously recommended that the lowest evaluated bid of **M/S NIZAM ENERGY (PRIVATE) Ltd** is approved for award of work for Installation of **PACKAGE 01: ALTERNATE ENERGY (PHOTVOLTAIC SYSTEM) at 14 Schools** of various districts in Sindh. The cost proposed by M/s NIZAM ENERGY is **Rs 26.22 Million**, which is approved by the Procurement Committee.


Financial evaluation & Comparative statement of bids is attached as (Annex 'C').


The meeting adjourned with vote of thanks.



(Mr. Ahmar Farooqi)
Deputy project Director
PMIU- SERP-II
Member/ Secretary


(Engr. Iftekhhar Ahmad)
Deputy Director – Alternate Energy,
Energy Department,
(Member)


(Engr. Asadullah Shaikh)
Executive Engineer, Provincial Buildings Member
Division #III, Karachi- Work & Service Department
(Member)




(Engr Muhammad Khalid)
Environmental Coordinator – SERP-(II)
(Member)



(Mr. Rehan Iqbal Baloch)
Project Director, PMIU-SERP-II
Chairman




ATTENDANCE SHEET PACKAGE 01


SCHOOLS ALTERNATE SOURCE OF POWER
NIT No. SERP-II/SID-ALTERNATE/PMIU/2015/NIT-3
Opening of Proposals/bids Dated June 12, 2015 at 1:30 PM

S.No	NAME OF THE FIRM	REPRESENTATIVE NAME	SIGNATURE	REMARKS
01	NIZAM ENERGY PVT. LTD	M. Shoaib		
02	KASHIF ENTERPRISES	M. Anwar Ali		


Mr. Asadullah Shaikh
Works & Services Department

Engr. Ifekhar Ahmed
Energy Department


Mr. Ahmar Fatoohi
Deputy Director (PDR)
Education & Literacy Department


Engr. Muhammad Khalid
Environmental Coordinator rector





PD-PMIU/ Additional Secretary (PDF)
Education & Literacy Department


(Annexure B)


COMMULATIVE TECHNICAL EVALUATION OF PACKAGE 01: INSTALLATION OF PILOT SOLAR PV SYSTEM IN SCHOOLS OF VARIOUS DISTRICTS IN SINDH


Company	Description and Quality		Quality of Staff		Financial Stability				Previous Experience in Solar Projects last 05 years				Solar Charge Controllers (MPPT) as per specification given	Battery Bank (VRLA/AGM) as per specification given	Quality of Operations & Maintenance strategy & also submit user information strategy	TOTAL MARKS
	Criteria	Project Manager/Engineer BE (Proposed Work Plan) with 5 years experience (05 Marks)	Project Engineer/Electronic with 5 years experience (05 Marks)	Project Engineer/Electronic with 5 years experience (05 Marks)	Bank Statements for the last one year Yes/No	Professional Certificates of last three years (05 Marks)	Audited Financial Statements of last three years (05 Marks)	Annual income tax returns of last 03 years (05 Marks)	Project # 1 (03 Marks)	Project # 2 (03 Marks)	Project # 3 (03 Marks)	Project # 4 (03 Marks)				
Nizam Energy (Private Ltd)	7	4	2	5	5	5	5	5	3	3	3	3	0	9	1.5	76.5
M/s Kashif Constructors	6	2	5	5	5	5	5	5	3	3	3	0	9	1	70	


 Mr. Ahmar Farooqi
 Deputy Director
 PMIU-SERP (II)
 Member / Secretary


 Engr. Iftekhar Ahmed
 Deputy Director - Alternate Energy
 Energy Department
 Member


 (Engr. Asadullah Shaikh)
 Executive Engineer, Provincial Buildings Member
 Division # II, Karachi, Works and Services Department
 (Member)


 Engr. Muhammad Khalid
 Environmental Coordinator - SERP (II)
 Member


 (Mr. Rehan Iqbal Baloch)
 Project Director, PMIU - SERP-II
 Chairman

PROJECT MANAGEMENT & IMPLEMENTATION UNIT (PMIU) SERP-II
Education & Literacy Department Govt of Sindh



Financial Evaluation PACKAGE 01: INSTALLATION OF PILOT SOLAR PV SYSTEM IN SCHOOLS OF VARIOUS DISTRICTS IN SINDH.

NIT NO SERP-II/SID-ALTERNATE/PMIU/2015/NIT-3
 DATE & TIME OF TENDERS 27-05-2015 TO 11-06-2015 9:00:00 AM TO 5:00 PM
 ISSUANCE 12/6/2015 1:30 PM
 DATE & TIME OF OPENING OF BIDS 12/6/2015 1:00PM

S.no	SEMIS Code	School Name	District	Nos. of rooms supplied by ret system	Daily load kwh/day	Ret system type	Bid Price by M/S Nizam Energy (Private) Ltd	M/s Kashif Construction & Enterprises	Comments
1	413020417	GBHS Sajjan Sangi	Larkana	2	3.9	PV	570,000.00	695,640.00	
2	426020426	GBPS Badani	Kashmore	4	5.6	PV	1,140,000.00	1,391,280.00	
3	408070212	GGHSS Chanasar Goth	Karachi	4	7	PV	1,140,000.00	1,391,280.00	
4	408090116	GBSS Shah faisal colony	Karachi	5	10	PV	1,710,000.00	2,086,920.00	
5	408060270	GBHSS. C.M.S (Campus School)	Karachi	8	14.1	PV	2,280,000.00	2,782,560.00	
6	42302110	GBPS Mahi Makool	Kamber	6	10.7	PV	1,710,000.00	2,086,920.00	
7	4220082015	GGHS LUMH Colony	Jamshoro	8	14.1	PV	2,280,000.00	2,782,560.00	
8	417020381	GGHS New Society	Nawabshah	10	15.8	PV	2,850,000.00	3,478,200.00	
9	404090632	GBHS Comprehensive Lattifabad #10	Hyderabad	10	17.5	PV	3,420,000.00	4,173,840.00	
10	403020224	Govt Himayatul Islam Girls High School	Hyderabad	12	20.9	PV	1,710,000.00	2,086,920.00	
11	41010820	GBHS Allah Wala Chok	Badin	6	9	PV	2,280,000.00	2,782,560.00	
12	423010232	GBHS Makhdoom Ghulam Haider Hala	Matiari	8	14.1	PV	1,140,000.00	1,391,280.00	
13	415080100	G.B.P.S Salari Machhi	Sabodero / Kh	4	5.6	PV	1,140,000.00	1,391,280.00	
14	415060251	Govet Middle School Korki	Miwah/Khatrp	4	5.6	PV	26,220,000.00	31,999,440.00	
Contractor bid rates									
Corrected Total Bid Amount.							26,220,000		
Remarks.									

(Signature)
 Mr Ahmar Farooqi
 Deputy Director
 PMIU-SERP (II)
 Member / Secretary

(Signature)
 Engr Iffekhar Ahmed
 Deputy Director - Alternate Energy
 Energy Department
 (Member)

(Signature)
 Engr Muhammad Khalid
 Environmental Coordinator - SERP (II)
 (Member)

(Signature)
 (Engr. Asadullah Shaikh)
 Executive Engineer, Provincial Buildings Member
 Division # III, Karachi, Works and Services Department
 (Member)

(Signature)
 (Mr Rehan Iqbal Baloch)
 Project Director, PMIU - SERP-II
 Chairman