



ATTENDANCE SHEET

The following contractors or their authorized representative attended/participated in tenders vide NIT No. *TC/G-55/331/2018*, Dated: *08-05-2018* held in the office of the *Executive Engineer*, Highway Division Hyderabad. the tenders opened on *24-05-2018* under the chairmanship of Procurement Committee.

Sr. No:	Name of Contractor	Signature
1	M/s Fazal & Brothers	
2	M/s Maajhi Construction	
3	M/s AL-Imad Engineering	
4		
5		
6		
7		
8		
9		
10		

  
ASSISTANT ENGINEER  
Public Health Sub-Division  
Jamshoro  
(Member)

  
ASSISTANT ENGINEER  
Highways Sub-Division  
Qasimabad  
(Member)

  
EXECUTIVE ENGINEER  
Highways Division  
Hyderabad  
(Chairman)

SPPRA INWARD DIARY

NO : *9329*

DATED *25-05-2018*

# DAWN

Friday  
May 18, 2018  
Ramazan 2, 1439

KARACHI

Rs 22.00  
24 Pages  
Vol. LXXII No. 138  
Regd. No. SS-022

www.dawn.com

## COASTAL HIGHWAY

Dated: 15/05/2018

## TENDER

Tenders on Composite Schedule

Time for completion	Category With Specialization Code
Months	C-3 with CE-01, CE-02, CE-10

201089  
201089  
Tenders can be issued / submitted /

Submission & Opening Date (not later than 20-06-2018) latest 11:00 A.M and to be opened at 10:30 A.M on the same day.

Original bid will be rejected:-  
and telegraphic bids/tenders;  
by original bid security / earnest money and form;  
dated date and time;

If earnest money, no bidder will be accepted (in all cases).

The right to reject all or any part of the bids in accordance with the provisions of Sindh Public Procurement Regulations (Amended 2017).

In case of any untoward incident, the tender will be opened on the next working day after the opening.

The procurement committee happens on the date of opening, bids will be opened on the same day with same schedule.

**EXECUTIVE ENGINEER  
COASTAL HIGHWAYS DIVISION  
HYDERABAD**

Corruption



## Office of the Executive Engineer Highways Division (W&S) Department Public Health Engineering Building, 2nd Floor, Journalist Colony, Hyderabad

NO: TC/G-55/331/2018

DATED: 08-05-2018

### NOTICE INVITING TENDERS

The sealed bids / tenders are hereby invited from the Contractors / Firms, interested person as per SPPRA Rules 2010 (Amended 2013) for the execution / procurement of the under mentioned Package.

Sr. No.	Name of Scheme	Estimated Cost (Million)	Bid Money 2% (Million)	Tender Fee (Million)	Time Allowed
01.	CONSTRUCTION / REHABILITATION OF HYDERABAD RURAL ROAD TALUKA TANDO JAM (PACKAGE NO. 5) FOR THE YEAR 2017-18.	265.598	5.40	0.005	12 Months

#### TERMS AND CONDITIONS OF THE TENDERS

1. Tender schedule shall be as follow:

S. No.	Schedule	Date & Time	Venue
1.	Received of Applications and issuance of Tenders	Issuance of Tenders from the date of Hoisting / Publication Till 23/05/2018	Executive Engineer, Highways Division, Public Health Engineering Building, 2nd Floor, Journalist Colony, Hyderabad.
2.	Dropping of Tender	24/05/2018 at 12:00 p.m.	Executive Engineer, Highways Division, Public Health Engineering Building, 2nd Floor, Journalist Colony, Hyderabad.
3.	Opening of Tenders	24/05/2018 at 1:00 p.m.	Executive Engineer, Highways Division, Public Health Engineering Building, 2nd Floor, Journalist Colony, Hyderabad.

- In case of any reasons, if the tenders are not responded on the above date, the next date of submission and opening of bids will be **07.06.2018** at 2:00 p.m. and the tender documents will also be available from **24.05.2018** to **07.06.2018** during office hours.
- The bidding documents will be issued to the interested firms / contractors on submission of written request on original letterhead from the owner of the firm or their authorized representatives having valid special power of attorney on the stamp paper duly attested by Oath Commissioner and on payment of non-refundable cost of tender price mentioned against each work, through call deposit/pay order on any scheduled bank in favour of Executive Engineer, Highways Division, Hyderabad and bidding document can also be downloaded from the SPPRA website ([www.pprasinhd.govt.pk](http://www.pprasinhd.govt.pk)) with tender fee mentioned as above by hand / postal tender will not be considered.
- The **bid security equal to 2%** in shape of pay order from any scheduled bank in favour of Executive Engineer, Highways Division, Hyderabad must be enclosed with tender documents, otherwise the tender will be rejected.
- The contractors must mention their complete and correct present / postal address in tender documents and quoted the rates both in words and in figures incomplete / conditional tenders will be not accepted.
- If any fake documents are found then the tender is liable to be rejected / canceled without any compensation with penalty as per rules.
- Canvassing in connection of tenders is strictly prohibited and tenders submitted by the contractors who are reported to be involved in canvassing will be liable for rejection.
- All the tenders will be dropped on as per above schedule upto 02:00 pm and will be opened by the Procurement Committee in the office of the undersigned at 03:00 pm in presence of such contractors / parties / firms / bidders who wish to be present.
- In case, the date of opening declared as a public holiday by the Government, or non working day due to any reason the next official working day shall be deemed to be the date for submission and opening of tenders at the same time.
- The procuring agency may reject all or any bid / tender at any time prior to the acceptance of a bid or proposal subject to the relevant provision of SPPRA Rules 2010.
- Tenders will not be received after the schedule time.
- The successful bidder will submit the 10% performance guarantee within 14 days of letter of acceptance
- Eligibility Criteria:**
  - NTN Certificate & Registration with Sindh Board of Revenue.
  - Valid PEC & Category along with specified code relevant field of specialization.
  - Proof and details of works executed/being executed since last five years indicating the name of project/scheme/works with cost, date of commencement / completion.
  - Affidavit / Undertaking regarding firm never been blacklisted **OR** not involved in any Court Case / Litigation with any Government / Semi Government Department.
  - Copy of C.N.I.C

Say No to Corruption

ہم کو رشوت سے روکیں

Executive Engineer  
Highways Division  
Hyderabad



Serial No. 388269  
PEC-11

## PAKISTAN ENGINEERING COUNCIL

License No: **1697** Category: **C2** Validity: **30<sup>th</sup> June, 2018**


### LICENCE OF PAKISTANI CONSTRUCTOR/OPERATOR (Under the bye-laws of Pakistan Engineering Council 1987)

This is to certify that M/s **MANJHI CONSTRUCTION (PVT) LTD.** (Licensee), with its registered office at **MEZZANINE FLOOR, OFF # 03, FAZAL HEIGHTS, MAIN ROAD, QASIMABAD, HYDERABAD** has/have been licensed under Construction and Operation of Engineering Works Bye-laws 1987, until the validity date to construct/operate engineering works, the construction/capital cost of which does not exceed Rs. **1000 (ONE THOUSAND) million** provided the licensee fulfils all the qualification requirements prescribed by Client or Employer for a particular engineering work; and subject to the licensee continuing to fulfill all the requirements of the bye-laws.

Field of Specialization **CE01 - CE04 ((IRRIGATION)) - CE09 - CE10 - (FOUR ONLY)**  
(Specialization Code Nos. for detail see overleaf)

Date of Issue : **May 14, 2017**  
(Islamabad)



  
Registrar  
Pakistan Engineering Council,  
Islamabad.

- Note:
1. This license is valid upto 30-06-2018 and shall be renewed before 30th September 2018 without late payment surcharge. However, application for 2018-19 for renewal may be submitted to the Council after 5th May, 2018.
  2. The employer must ensure employment of engineers whose names are mentioned on backside of the license. The Consulting Engineer (the Engineer Incharge in case the consultant is not appointed) shall monitor the number of engineers employed by the Constructor/Operator and inform the Council accordingly.
  3. Owner(s) of the firm shall be held responsible, if any information, document or paper submitted by him/them is found incorrect or forged.



Date : 01-10-2016

Time : 19:06:01

**NTN/FTN** 7240742-8 **Category** COMPANY  
**Name** MANJHI CONSTRUCTIONS (PVT.) LIMITED  
**CNIC/PP/REG/INC No.** 0099870  
**House/Flat/Plot No.** OFFICE NO. 03, MEZZANINE  
 FLOOR, FAZAL HEIGHTS, MAIN  
 ROAD QASIMABAD,  
 HYDERABAD HYDERABAD CITY  
**Street/Lane** ---  
**Block/Sector/Road** --- **City** HYDERABAD CITY

**Business/Branches**

Sr.	Business/Branch Name	Business/Branch Address
1.	MANJHI CONSTRUCTIONS (PVT.) LIMITED	Office No. 03, Mezzanine Floor, Fazal Heights, Main Road Qasimabad, Hyderabad , HYDERABAD CITY

**Principal Business Activity**

CONSTRUCTION/CONSTRUCTION OF BUILDINGS/CONSTRUCTION OF BUILDINGS

**Business Nature**

**INCOME TAX** w.e.f 04-Jun-2016

**Registered For**

RTO HYDERABAD

**Income Tax office**

RTO HYDERABAD

**Sales Tax Office**

**Print**

**Back**



Serial No. 388003  
PEC-II

## PAKISTAN ENGINEERING COUNCIL

License No: **00165** Category: **CA** Validity: **30<sup>th</sup> June, 2018**

### LICENCE OF PAKISTANI CONSTRUCTOR/OPERATOR

(Under the bye-laws of Pakistan Engineering Council 1987)

This is to certify that M/s **FAZAL & BROTHERS** (Licensee), with its registered office at **OFFICE NO.2, FAZAL HEIGHTS MAIN ROAD QASIMABAD HYDERABAD** has/have been licensed under Construction and Operation of Engineering Works Bye-laws 1987, until the validity date to construct/operate engineering works, the construction/capital cost of which does not exceed Rs. **NO LIMIT** provided the licensee fulfils all the qualification requirements prescribed by Client or Employer for a particular engineering work; and subject to the licensee continuing to fulfill all the requirements of the bye-laws.

Field of Specialization **CE01 - CE02 - CE09 - CE10 - EE11 (GENERAL ELECTRICAL WORKS ONLY) - (FIVE ONLY)** (Specialization Code Nos. for detail see overleaf)

Date of Issue : April 6, 2017  
(Islamabad)



Registrar  
Pakistan Engineering Council,  
Islamabad.

- Note:**
1. This license is valid upto 30-06-2018 and shall be renewed before 30th September 2018 without late payment surcharge. However, application for 2018-19 for renewal may be submitted to the Council after 5th May, 2018 .
  2. The employer must ensure employment of engineers whose names are mentioned on backside of the license. The Consulting Engineer (the Engineer Incharge in case the consultant is not appointed) shall monitor the number of engineers employed by the Constructor/Operator and inform the Council accordingly.
  3. Owner(s) of the firm shall be held responsible, if any information, document or paper submitted by him/them is found incorrect or forged.

Date : 05-08-2017

Time : 14:10:11

Category : AOP

3646777-4

NTN/FTN

Name  
M/S. FAZAL & BROTHERS, BUILDERS & DEVELOPERS  
& CONTRACTOR

CNIC/PP/REG/INC No.

House/Flat/Plot No. OFF NO. 02

Block/Sector/Road MAIN ROAD, QASSIMABAD

City

QASIMABAD

Street/Lane

FAZAL HEIGHTS

Business/Branches

Sr.	Business/Branch Name	Business/Branch Address
1.	M/S. FAZAL & BROTHERS, BUILDERS & DEVELOPERS & CONTRACTORS	OFF NO. 02, FAZAL HEIGHTS, MAIN ROAD, QASIMABAD

Principal Business

MANUFACTURE OF BUILDERS, CARPENTRY AND JOINERY

Activity

Business Nature

Registered For

INCOME TAX w.e.f 05-Nov-2010

Income Tax office

RTO HYDERABAD

[Print](#)[Back](#)



Serial No. 368033

PEC-11

## PAKISTAN ENGINEERING COUNCIL

License No: 03299 Category: C3 Validity: 30<sup>th</sup> June, 2018

### LICENCE OF PAKISTANI CONSTRUCTOR/OPERATOR

(Under the bye-laws of Pakistan Engineering Council 1987)

This is to certify that M/s **AL-IMAD ENGINEERING & CONSTRUCTION CO** (Licensee), with its registered office at **B# 42 MIDLAND BANGLOWS QASIMABAD HYDERABAD** has/have been licensed under Construction and Operation of Engineering Works Bye-laws 1987, until the validity date to construct/operate engineering works, the construction/capital cost of which does not exceed Rs. 500 (FIVE HUNDRED) million provided the licensee fulfils all the qualification requirements prescribed by Client or Employer for a particular engineering work; and subject to the licensee continuing to fulfill all the requirements of the bye-laws.

Field of Specialization **CE01 - CE02 - CE09 - CE10 - (FOUR ONLY)** (Specialization Code Nos. for detail see overleaf)

**Date of Issue : April 7, 2017  
(Islamabad)**



Registrar  
Pakistan Engineering Council,  
Islamabad.

- Note:
1. This license is valid upto 31-12-2016 and shall be renewed before 31st March 2017 without late payment surcharge. However, application for 2017 for renewal may be submitted to the Council after 5th November, 2016.
  2. The employer must ensure employment of engineers whose names are mentioned on backside of the license. The Consulting Engineer (the Engineer Incharge in case the consultant is not appointed) shall monitor the number of engineers employed by the Constructor/Operator and inform the Council accordingly.
  3. Owner(s) of the firm shall be held responsible, if any information, document or paper submitted by him/them is found incorrect or forged.



GOVERNMENT OF PAKISTAN  
REVENUE DIVISION  
CENTRAL BOARD OF REVENUE

**NATIONAL TAX NUMBER CERTIFICATE**

(Issued under section 20 of the Finance Act, 1999)

National Tax Number (NTN) 1286681-4

Name: AL IMAD ENGG. CONSTRUCTION CO.

Address: FLAT NO.20 PHASE 1 DISTT.  
COUNCIL COMPLEX  
HYDERABAD

Status/Nature: AOP

NIC/Firm Reg./Company Inc.Number.

*This certificate shall be prominently displayed at a conspicuous place of the premises in which business or work for gain is carried on. It is also required to be indicated on the signboard wherever it is affixed.*






Riaz Husain Naqvi  
Chairman

Date of Issue 20/08/2001





**ATTENDANCE SHEET**

The following contractors or their authorized representative attended/participated in tenders vide NIT No. *TC/G-55/ 331 /2018*, Dated: *08-05-2018* held in the office of the *Executive Engineer*, Highway Division Hyderabad. the tenders opened on *24-05-2018* under the chairmanship of Procurement Committee.

Sr. No:	Name of Contractor	Signature
1	M/s Mayjhi Construction	
2	Fazal & Brothers	
3	AL-Imrad Engineering	
4		
5		
6		
7		
8		
9		
10		

  
ASSISTANT ENGINEER  
Public Health Sub-Division  
Jamshoro  
(Member)

  
ASSISTANT ENGINEER  
Highways Sub-Division  
Qasimabad  
(Member)

  
EXECUTIVE ENGINEER  
Highways Division  
Hyderabad  
(Chairman)

## BID EVALUATION REPORT

Name of Procuring Agency: EXECUTIVE ENGINEER, HIGHWAYS HYDERABAD

Tender Reference No: TC/G-55/ 331 /2018, Dated: 08/05/2018

Tender Description/Name of Work/Item: CONSTRUCTION / REHABILITATION OF HYDERABAD RURAL ROAD TALUKA TANDO JAM (PACKAGE NO.5) FOR THE YEAR 2017-18

Method of Procurement: SINGLE STAGE ONE ENVELOPE PROCEDURE

Tender Published: PPMS SINDH Sr.No:T00544-17-0006, Up Loaded Dated: 09-05-2018

Total Bid Documents Sold: 03

Total Bid Received: 03

Technical Bid Opening Date: (if applicable) NOT APPLICABLE (provide details in separate form)

No. of Bid Technically Qualified (if applicable): NOT APPLICABLE

Bid(s) Rejected: \_\_\_\_\_


Financial Bid Opening Date: 24-05-2018

### **Bid Evaluation Report:-**

Sr. No	Name of Firm or Bidder	Cost Offered by the Bidder	Ranking in Terms of Cost	Comparison with Estimated Cost	Reasons for Acceptance / Rejection	Remarks
01	M/s Manjhi Constructions (PVT) LTD.	262,156,750	1 <sup>st</sup> Lowest	Within Estimated Cost	1 <sup>st</sup> Lowest	Accepted
02	M/s Fazal & Brothers Builders & Developers	265,968,032	2 <sup>nd</sup> Higher	--do--	2 <sup>nd</sup> Higher	2 <sup>nd</sup> Higher
03	M/s Al-Imad Engineering Construction Company	271,691,525	3 <sup>rd</sup> Highest	--do--	3 <sup>rd</sup> Highest	3 <sup>rd</sup> Highest

  
ASSISTANT ENGINEER  
Public Health Sub-Division  
Jamshoro  
(Member)

  
ASSISTANT ENGINEER  
Highways Sub-Division  
Qasimabad  
(Member)

  
EXECUTIVE ENGINEER  
Highways Division  
Hyderabad  
(Chairman)

**OFFICE OF THE EXECUTIVE ENGINEER**  
**Highways Division, Hyderabad**

Method and procedure of procurement: Open Competitive Bidding (National/ International Competitive Bidding) (Single Stage – One Envelope)

Description of work: **CONSTRUCTION / REHABILITATION OF HYDERABAD RURAL ROAD TALUKA TANDO JAM (PACKAGE NO.5) FOR THE YEAR 2017-18.**


Name of Bidder: **M/s Manjhi Constructions (PVT) LTD.**


**BIDDERS QUALIFICATION REPORT**


Eligibility/ Qualification Criteria:

S. No.	Eligibility / Qualification Criteria	Bidders' Name M/s Manjhi Constructions (PVT) LTD.	Bidders' Name M/s Fazal & Brothers Builders & Developers	Bidders' Name M/s Al-Imad Engineering Construction Company
1	Registration with PEC (if applicable)	Yes	Yes	Yes
2	NTN	Yes	Yes	Yes
3	Sales Tax Registration	Yes	Yes	Yes
4	Professional Tax	Yes	Yes	Yes
5	Registration with Sindh Revenue Board (SRB)	Yes	Yes	Yes
	<b>Qualification Criteria:</b>			
6	Minimum three years' experience of relevant field	Yes	Yes	Yes
7	Turnover of at least last three years	555.00 (Million)	430.00 (Million)	360.00 (Million)
8	Required Bid Security is attached.	Yes	Yes	Yes
9	Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter.	Yes	Yes	Yes
10	Any other factor deemed to be relevant by the procuring agency subject to provision of Rule-44	Not Applicable	Not Applicable	Not Applicable
11	Qualified / Disqualified	Qualified	Qualified	Qualified

Note: The procuring agency may modify the criteria as per their requirements.

  
ASSISTANT ENGINEER  
Public Health Sub-Division  
Jamshoro  
(Member)

  
ASSISTANT ENGINEER  
Highways Sub-Division  
Qasimabad  
(Member)

  
EXECUTIVE ENGINEER  
Highways Division  
Hyderabad  
(Chairman)



**No. TC/G-55/ 331 /2018, date: 08/05/2018**

Method and Procedure of Procurement:

Open Competitive Bidding (National Competitive Bidding) (Single Stage One Envelope)

Name of Work:

**CONSTRUCTION / REHABILITATION OF HYDERABAD RURAL ROAD TALUKA TANDO JAM (PACKAGE NO.5) FOR THE YEAR 2017-18.**

**MINUTES OF BID OPENING MEETING**

A meeting of the Procurement Committee of this department was held on **24-05-2018** for opening the bids received in respect of above said work NIT till the deadlines of submission. The meeting was attended by all members of the Procurement Committee and the representative of bidders (Attendance sheet is enclosed).

The following **03 Nos.** bidders submitted their bids till the deadline of submission of bid which were issued.

The bids were opened at 15:00 Hours on **24-05-2018** in the presence of above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.

Sr. #	Name of Bidder	Offered Price in Rs.	Amount of Bid Security in Rs.	Pay Order / CD No. & Date
01	M/s Manjhi Constructions (PVT) LTD.	262156750	Rs.5400000/-	138703 23-04-2018
02	M/s Fazal & Brothers Builders & Developers	265968032	Rs.5400000/-	00414000 23-04-2018
03	M/s Al-Imad Engineering Construction Company	271691525	Rs.5400000/-	00479850 23-04-2018

The committee shall examined all the bids as per the qualification / eligibility criteria provided in the bidding documents, arithmetical checks, and verify the documents and bid security submitted by the bidders.

The meeting ended with the lot of thanks to end the chair.

ASSISTANT ENGINEER  
Public Health Sub-Division  
Jamshoro  
(Member)

ASSISTANT ENGINEER  
Highways Sub-Division  
Qasimabad  
(Member)

EXECUTIVE ENGINEER  
Highways Division  
Hyderabad  
(Chairman)

## FINANCIAL COMPARITIVE STATEMENT

NIT No. TC/G-55/331/2018, dt:08-05-2018

Date of Issuing: from 24/05/2018

Date of Opening: 24-05-2018

SPPRA Sr. No:00544-17-0006

NAME OF SCHEME: CONSTRUCTION / REHABILITATION OF HYDERABAD RURAL ROAD TALUKA TANDO JAM (PACKAGE NO.5) FOR THE YEAR 2017-18.

Sr. No.	Description	Estimated Cost	M/s Manjhi Constructions (PVT) LTD.		M/s Fazal & Brothers Builders & Developers		M/s Al-Imad Engineering Construction Company	
			Rate	Amount	Rate	Amount	Rate	Amount
<b>1</b> Recondg: of Asphalt Concrete road from New City Chowk to village Haji Sabu Behram via village Mohammad Bux Behram road Mile 0/0-2/4								
<b>PART-A (Construction Work)</b>								
1	Amount of Schedule B Except Item No.6	6054105		6054105		6054105		6054105
2	Add: Premium 8% Above	484328	7.92% Above	479485	8.15% Above	493410	9.50% Above	575140
3	Amount of Schedule B On Item No.6	2827793		2827793		2827793		2827793
4	Add: Premium 20% Above	565559	19.88% Above	562165	20.45% Above	578284	22% Above	622114
5	Ded: Diff:Cost of Bitumen: 22.91 @ Rs.15825	362551		362551		362551		362551
6	Add: Contingency	177638						
	<b>Total</b>	<b>9746872</b>		<b>9560998</b>		<b>9591040</b>		<b>9716602</b>
<b>PART-B (Reconditioning Work)</b>								
7	Amount of Schedule B Except Item No.5	17736601		17736601		17736601		17736601
8	Add: Premium 14% Above	2483124	13.95% Above	2474256	15.25% Above	2704832	17% Above	3015222
9	Amount of Schedule B On Item No.5	11323358		11323358		11323358		11323358

Sr. No.	Description	Estimated Cost	M/s Manjhi Constructions (PVT) LTD.		M/s Fazal & Brothers Builders & Developers		M/s Al-Imad Engineering Construction Company	
			Rate	Amount	Rate	Amount	Rate	Amount
10	Add: Premium 20% Above	2264672	19.93% Above	2256745	21.36% Above	2418669	23.23% Above	2630416
11	Ded: Diff.Cost of Bitumen: 100.39@Rs.15825	1588672		1588672		1588672		1588672
12	Add: Contingency	580713						
	<b>Total</b>	<b>32799796</b>		<b>32202288</b>		<b>32594788</b>		<b>33116925</b>
	<b>PART-C (Culverts)</b>							
13	Amount of Schedule B Except Item No.5 (6 x 131271 =)	787626		787626		787626		787626
14	Add: Premium 10% Above (6 x 13132 =)	78763	9.97% Above	78526	12.45% Above	98059	13.36% Above	105227
15	Add Cost of Cartage Material(6 x 14254=)	85524						
16	Amount of schedule B On item No.5 (6 x 26415 =)	158490		158490		158490		158490
17	Add: Premium 15% Above (6 x 3955 =)	23774	14.89% Above	23599	17.45% Above	27657	20% Above	31698
	<b>Total</b>	<b>1134176</b>		<b>1048241</b>		<b>1071832</b>		<b>1083041</b>
	<b>Grand Total</b>	<b>43680844</b>		<b>42811527</b>		<b>43257661</b>		<b>43916568</b>
2	<b>Recondg: of Asphalt Concrete road from Husri Behar Colony Mori to village Haji Mohammad Moosa Shoro road Mile 0/0-2/5</b>							
	<b>PART-A</b>							
1	Amount of Schedule B Except Item No.5	21652211		21652211		21652211		21652211



Sr. No.	Description	Estimated Cost	M/s Manjhi Constructions (PVT) LTD.		M/s Fazal & Brothers Builders & Developers		M/s Al-Imad Engineering Construction Company	
			Rate	Amount	Rate	Amount	Rate	Amount
2	Add: Premium 14% Above	3031310	13.97% Above	3024814	14.98% Above	3243501	16% Above	3464354
3	Amount of Schedule B On Item No.5	14937136		14937136		14937136		14937136
4	Add: Premium 20% Above	2987427	19.95% Above	2979959	21.15% Above	3159204	24% Above	3584913
5	Ded: Diff:Cost of Bitumen: 131.76 @ Rs.15825	2085102		2085102		2085102		2085102
6	Add: Contingency	731786						
	<b>Total</b>	<b>41254768</b>		<b>40509018</b>		<b>40906950</b>		<b>41553511</b>
	<b>PART-B (Culverts)</b>							
7	Amount of Schedule B Except Item No.5 (4 x 131320 =)	525280		525280		525280		525280
8	Add: Premium 10% Above (4 x 13132 =)	52528	9.95% Above	52265	11% Above	57781	14.30% Above	75115
9	Add Cost of Cartage Material(4 x 14546=	58184						
10	Amount of schedule B On item No.5 (4 x 26366 =)	105464		105464		105464		105464
11	Add: Premium 15% Above (4 x 3955 =)	15820	14.54% Above	15334	18.12% Above	19110	20% Above	21093
	<b>Total</b>	<b>757276</b>		<b>698344</b>		<b>707635</b>		<b>726952</b>
	<b>Grand Total</b>	<b>42012043</b>		<b>41207361</b>		<b>41614585</b>		<b>42280463</b>
3	Recondg: of Asphalt Concrete road from Husri Chanel Morri to village Baghwah sukhpur road Mile 0/0-4/4							

Sr. No.	Description	Estimated Cost	M/s Manjhi Constructions (PVT) LTD.		M/s Fazal & Brothers Builders & Developers		M/s Al-Imad Engineering Construction Company	
			Rate	Amount	Rate	Amount	Rate	Amount
	<b>PART-A</b>							
1	Amount of Schedule B Except Item No.5	35753466		35753466		35753466		35753466
2	Add: Premium 14% Above	5005485	13.87% Above	4959006	15% Above	5363020	19.52% Above	6979077
3	Amount of Schedule B On Item No.5	25628930		25628930		25628930		25628930
4	Add: Premium 20% Above	5125786	19.94% Above	5110409	22% Above	5638365	25% Above	6407233
5	Ded: Diff:Cost of Bitumen: 225.88 @ Rs.15825	3574551		3574551		3574551		3574551
6	Add: Contingency	1227939						
	<b>Total</b>	<b>69167055</b>		<b>67877259</b>		<b>68809230</b>		<b>71194154</b>
	<b>PART-B (Culverts)</b>							
7	Amount of Schedule B Except Item No.5 (3 x 131320 =)	393960		393960		393960		393960
8	Add: Premium 10% Above (3 x 13132 =)	39396	9.94% Above	39160	12% Above	47275	14% Above	55154
9	Add Cost of Cartage Material(3 x 14821=)	44463						
10	Amount of schedule B On item No.5 (3 x 26366 =)	79098		79098		79098		79098
11	Add: Premium 15% Above (3 x 3955 =)	11865	14.87% Above	11762	17% Above	13447	19% Above	15029
	<b>Total</b>	<b>568782</b>		<b>523979</b>		<b>533780</b>		<b>543241</b>

Sr. No.	Description	Estimated Cost	M/s Manjhi Constructions (PVT) LTD.		M/s Fazal & Brothers Builders & Developers		M/s Al-Imad Engineering Construction Company	
			Rate	Amount	Rate	Amount	Rate	Amount
	<b>Grand Total</b>	<b>69735837</b>		<b>68401239</b>		<b>69343009</b>		<b>71737395</b>
<b>4 Const: of CC road at village Gul Mohammad Chalgar U.C Barchani road Mile 0/0-0/2</b>								
1	Amount of Schedule B	1279291		1279291		1279291		1279291
2	Add: Premium 10% Above	127929	9.96% Above	127417	12% Above	153515	13.55% Above	173344
3	Add Cost of Cartage Material	213064						
4	Add: Contingency	11402						
	<b>Total</b>	<b>1631686</b>		<b>1406708</b>		<b>1432806</b>		<b>1452635</b>
<b>5 Recondg: of road from village Roz Din Mari to Kot Muhab Ali Mari Deh Abri U.C Sawan Khan Gopang road Mile 0/0-3/0</b>								
<b>PART-A</b>								
1	Amount of Schedule B	23024984		23024984		23024984		23024984
2	Add: Premium 14% Above	3223498	13.95% Above	3211985	15.55% Above	3580385	18% Above	4144497
3	Ded: Diff:Cost of Bitumen: 69,048 @ Rs.15825	1092685		1092685		1092685		1092685
4	Add: Contingency	459561						
	<b>Total</b>	<b>25615358</b>		<b>25144285</b>		<b>25512684</b>		<b>26076797</b>
<b>PART-B (Culverts)</b>								







Sr. No.	Description	Estimated Cost	M/s Manjhi Constructions (PVT) LTD.		M/s Fazal & Brothers Builders & Developers		M/s Al-Imad Engineering Construction Company	
			Rate	Amount	Rate	Amount	Rate	Amount
5	Amount of Schedule B Except Item No.5 (2 x 131320 = )	262640		262640		262640		262640
6	Add: Premium 10% Above (2 x 13132 = )	26264	9.96% Above	26159	12.36% Above	32462	14.15% Above	37164
7	Add Cost of Cartage Material(2 x 17118=	34236						
8	Amount of schedule B On item No.5 (2 x 26366 = )	52732		52732		52732		52732
9	Add: Premium 15% Above (2 x 3955 = )	7910	14.96% Above	7889	16.45% Above	8674	18.36% Above	9682
	<b>Total</b>	<b>383782</b>		<b>349420</b>		<b>356509</b>		<b>362217</b>
	<b>Grand Total</b>	<b>25999140</b>		<b>25493704</b>		<b>25869193</b>		<b>26439014</b>
6	<b>Recondge: of road from Ghulam Muhammad Stop to village Tando Ghulam Mohammad U.C Tando Hyder road Mile 0/0-1/0</b>							
	<b>PART-A</b>							
1	Amount of Schedule B	7733597		7733597		7733597		7733597
2	Add: Premium 14% Above	1082704	13.91% Above	1075743	19% Above	1469383	20.86% Above	1613228
3	Ded: Diff:Cost of Bitumen: 23.0161 @ Rs.15825	364230		364230		364230		364230
4	Add: Contingency	154756						
	<b>Total</b>	<b>8606827</b>		<b>8445111</b>		<b>8838751</b>		<b>8982596</b>
	<b>PART-B (Culverts)</b>							





Sr. No.	Description	Estimated Cost	M/s Manjhi Constructions (PVT) LTD.		M/s Fazal & Brothers Builders & Developers		M/s Al-Imad Engineering Construction Company		
			Rate	Amount	Rate	Amount	Rate	Amount	
5	Amount of Schedule B Except Item No.5 (2 x 131320 =)	262640		262640		262640		262640	
6	Add: Premium 10% Above (2 x 13132 =)	26264	9.98% Above	26211	10.55% Above	27709	12.45% Above	32699	
7	Add Cost of Cartage Material (2 x 14423=)	28846							
8	Amount of schedule B On item No.5 (2 x 26366 =)	52732		52732		52732		52732	
9	Add: Premium 15% Above (2 x 3955 =)	7910	14.89% Above	7852	15.75% Above	8305	19.16% Above	10103	
	<b>Total</b>	<b>378392</b>		<b>349435</b>		<b>351386</b>		<b>358174</b>	
	<b>Grand Total</b>	<b>8985219</b>		<b>8794546</b>		<b>9190136</b>		<b>9340770</b>	
7	<b>Recondg: of road from Tando Jam to Vikeo Sand via Khattian Station road Mile 0/0-3/2</b>								
	<b>PART-A</b>								
1	Amount of Schedule B	27279198		27279198		27279198		27279198	
2	Add: Premium 14% Above	3819088	13.97% Above	3810904	17% Above	4637464	19.66% Above	5363090	
3	Ded: Diff:Cost of Bitumen: 74,8023 @ Rs.15825	1183746		1183746		1183746		1183746	
4	Add: Contingency	545583							
	<b>Total</b>	<b>30460122</b>		<b>29906356</b>		<b>30732915</b>		<b>31458542</b>	
	<b>PART-B (Culverts)</b>								
5	Amount of Schedule B Except Item No.5 (2 x 131320 =)	262640		262640		262640		262640	





Sr. No.	Description	Estimated Cost	M/s Manjhi Constructions (PVT) LTD.		M/s Fazal & Brothers Builders & Developers		M/s Al-Imad Engineering Construction Company	
			Rate	Amount	Rate	Amount	Rate	Amount
6	Add: Premium 10% Above (2 x 13132 = )	26264	9.93% Above	26080	13.33% Above	35010	15% Above	39396
7	Add Cost of Cartage Material(2 x 16796=	33592						
8	Amount of schedule B On item No.5 (2 x 26366 = )	52732		52732		52732		52732
9	Add: Premium 15% Above (2 x 3955 = )	7910	14.95% Above	7883	16.13% Above	8506	18% Above	9492
	<b>Total</b>	<b>383138</b>		<b>349336</b>		<b>358888</b>		<b>364260</b>
	<b>Grand Total</b>	<b>30843260</b>		<b>30255691</b>		<b>31091803</b>		<b>31822802</b>
8	<b>Recondge: of road from Rawal Panhwar to village Mulo Ishaq via sono Kaheri U.C Tand Qaiser road Mile 0/0-2/1</b>							
	<b>PART-A</b>							
1	Amount of Schedule B	17655070		17655070		17655070		17655070
2	Add: Premium 14% Above	2471710	13.98% Above	2468179	14.99% Above	2646495	17.22% Above	3040203
3	Ded: Diff:Cost of Bitumen: 48,9092 @ Rs.15825	773988		773988		773988		773988
4	Add: Contingency	353101						
	<b>Total</b>	<b>19705893</b>		<b>19349261</b>		<b>19527577</b>		<b>19921285</b>
	<b>PART-B (Culverts)</b>							
5	Amount of Schedule B Except Item No.5	131320		131320		131320		131320

Sr. No.	Description	Estimated Cost	M/s Manjhi Constructions (PVT) LTD.		M/s Fazal & Brothers Builders & Developers		M/s Al-Imad Engineering Construction Company	
			Rate	Amount	Rate	Amount	Rate	Amount
6	Add: Premium 10% Above	13132	9.96% Above	13079	14% Above	18385	16.78% Above	22035
7	Add Cost of Cartage Material	11500						
8	Amount of schedule B On item No.5	26366		26366		26366		26366
9	Add: Premium 15% Above	3955	14.93% Above	3936	15.85% Above	4179	16.44% Above	4335
	<b>Total</b>	<b>186273</b>		<b>174702</b>		<b>180250</b>		<b>184056</b>
	<b>Grand Total</b>	<b>19892166</b>		<b>19523963</b>		<b>19707827</b>		<b>20105341</b>
9	<b>Recondg: of road from Hyderabad Mirpurkhas road at Tando Jam to Khatin Station / Taxi Stand at Tando Jam Mile 0/0-1/6</b>							
1	Amount of Schedule B Except Item No.4	3441813		3441813		3441813		3441813
2	Add: Premium 10% Above	344181	9.98% Above	343493	13% Above	447436	15.46% Above	532104
3	Amount of Schedule B On Item No.4	16652207		16652207		16652207		16652207
4	Add Cost of Cartage Material	938353						
5	Add: Contingency	132810						
	<b>Total</b>	<b>21509364</b>		<b>20437513</b>		<b>20541456</b>		<b>20626124</b>
10	<b>Construction of new road from Shaikh Bhirkiro road to Nanhi Kolhi Mile 0/0-0/2 (0.40 KM)</b>							
	<b>PART-A</b>							






Sr. No.	Description	Estimated Cost	M/s Manjhi Constructions (PVT) LTD.		M/s Fazal & Brothers Builders & Developers		M/s Al-Imad Engineering Construction Company	
			Rate	Amount	Rate	Amount	Rate	Amount
1	Amount of Schedule B	3465356		3465356		3465356		3465356
2	Add: Premium 8% Above	277228	7.95% Above	275496	10.60% Above	367328	12% Above	415843
3	Ded: Diff:Cost of Bitumen: 5.754 @ Rs.15825	91057		91057		91057		91057
4	Add: Contingency	69307						
	<b>Total</b>	<b>3720834</b>		<b>3649795</b>		<b>3741627</b>		<b>3790142</b>
	<b>PART-B (Culverts)</b>							
5	Amount of Schedule B Except Item No.5	131320		131320		131320		131320
6	Add: Premium 10% Above	13132	9.95% Above	13066	11.98% Above	15732	13.36% Above	17544
7	Add Cost of Carriage Material	14361						
8	Amount of schedule B On item No.5	26366		26366		26366		26366
9	Add: Premium 15% Above	3955	14.98% Above	3950	17.11% Above	4511	19.12% Above	5041
	<b>Total</b>	<b>189134</b>		<b>174702</b>		<b>177929</b>		<b>180272</b>
	<b>Grand Total</b>	<b>3909968</b>		<b>3824497</b>		<b>3919556</b>		<b>3970413</b>
	<b>Net Total</b>	<b>265598000</b>		<b>262156750</b>		<b>265968032</b>		<b>271691525</b>

**Financial Review:**

A. Total Cost as per Estimate

265598000


Certified that the entries incorporated in the comparative statement individually have been made








Sr. No.	Description	Estimated Cost	M/s Manjhi Constructions (PVT) LTD.		M/s Fazal & Brothers Builders & Developers		M/s Al-Imad Engineering Construction Company	
			Rate	Amount	Rate	Amount	Rate	Amount
B. Total Cost as per Tender (-)		262156750						
Difference (A-B) Saving		<b>3441250</b>						

correctly. The rates quoted by M/s Manjhi Constructions (PVT) LTD. Government contractor are lowest and reasonable.

  
**MUHAMMAD YOUSUF**  
 Assistant Engineer  
 Public Health Sub-Division  
 Jamshoro  
 (Member)

  
**ABDUL NASIR QAZI**  
 Assistant Engineer  
 Highways Sub-Division  
 Qasimabad  
 (Member)

  
**SALUDDIN FAROOQ QAZI**  
 Executive Engineer  
 Highways Division  
 Hyderabad  
 (Chairman)