



OFFICE OF THE
EXECUTIVE ENGINEER EDUCATION WORKS ELECTRICAL DIVISION,
LARKANO

(Near High Court Building, CMC Road Larkano Telephone No. 074- 9410501 – E-mail: ewdlarkana@gmail.com)

No. XEN(EWED)/TC/G-55/ 220 Larkano dated: 28 / 05 / 2018

To,

The Managing Director,
Sindh Public Procurement Regulatory Authority,
Government of Sindh,
Karachi.

Subject: **SUBMISSION OF BID EVALUATION REPORT – SPPRA**
WEBSITE - S.No. 37545 - ID 2147483647 DATED:
13.04.2018.

Kindly find enclosed herewith Bid Evaluation Report of following works Serial Nos: 01, 05, 06, 07, 08, 09, 10, 12, 16, 17, 18, 19, 20, 22, 23, 24, 25, 26, 27, 28, 29, 30, 32, 33, 34 reflected in this office NIT Called vide this office No. XEN(EWED)TC/G-55/86 Larkano Dated 12/04/2018 along-with following documents for further action as desired.

- i. Comparative Statement.
- ii. Minutes of Bid Opening Meeting.
- iii. Bidders Qualification Report.
- iv. Attendance Sheet.

D.A as above.

SPPRA INWARD DIARY
NO : 9428
DATED : 29-05-2018


EXECUTIVE ENGINEER
EDUCATION WORKS ELECTRICAL DIVISION
LARKANO

MINUTES OF MEETING OF PROCUREMENT COMMITTEE
HELD ON 09/05/2018 at 1:00 p.m IN THE OFFICE OF
EXECUTIVE ENGINEER, EDUCATION WORKS ELECTRICAL DIVISION LARKANO
REGARDING OPENING OF TENDERS FOR THE WORKS
INVITED THROUGH NIT Called vide this office No. XEN(EWED)TC/G-55/86 Larkano
Dated 12/04/2018

FOLLOWING ATTENDED THE MEETING

- | | |
|---|-----------|
| 1. Mr. Shamshad Ali Shaikh, XEN, EWED, Larkano. | Chairman. |
| 2. Mr. Ali Akbar Metlo, AEN, PHESD-1, Larkano. | Member. |
| 3. Mr. Deen Muhammad Sarki, AEN, EWESD Larkano. | Member. |

The meeting was held on **09/05/2018 at 1:00 p.m** in the office of Executive Engineer, Education Works Electrical Division, Larkano regarding opening of tenders invited through N.I.T referred above.

Empty Tender Box, after inspection by all members of committee and participating bidders/ representatives was sealed for inserting bids in it. Then the bidders were allowed to submit/insert sealed bids in the tender box. Interested bidders / authorized representatives submitted their sealed bids, in presence of all members.

The box was opened on **09/05/2018 at 2:00 p.m** by the Procurement Committee Members, in presence of interested bidders /representatives. All the sealed bids were opened.

The names of bidders along with rates and total amount of bid offered by them were read aloud by the Executive Engineer, Education Works Electrical Division, Larkano (Chairman) and encircled by him and also signed by all members of procurement committee.

The meeting was ended with the vote of thanks to and from the chair.



DEEN MUHAMMAD SARKI
Member Procurement Committee
Assistant Engineer
Education Works Electrical
Sub-Division Larkana



ALI AKBAR METLO
Member Procurement Committee
Assistant Engineer
Public Health Engineering
Sub-Division Larkana.




SHAMSHAD ALI SHAIKH
Chairman Procurement Committee
Executive Engineer
Education Works Electrical Division
Larkano

M/S Shaikh Haji Arshad & Co	-	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
M/S Imran Electric Works	-	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
M/S Tayeba Traders	-	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
M/S Aneel Kumar	-	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
M/S Al-Mustafa & Co	-	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
M/S Asad & Brothers	-	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
M/S Azhar Traders	-	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
M/S Asif Electric Works	-	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
M/S Ghulam Mustafa Shaikh	-	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
M/S Barkha Enterprises	-	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
M/S Itehad Electric Works	-	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
M/S Imdad Ali Bhangwar	-	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
M/S Panjtan Electrical Works	-	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
M/S Muhammadi Traders	-	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
M/S Al-Mustafa & Co	-	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
M/S Abid Hussain Qureshi	-	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
M/S Muhammad Aslam Abbasi	-	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
M/S Hareesh Kumar	-	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
M/S Mudasir Adil & Co.	-	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified



Deen Muhammad Sarki
Member Procurement Committee
Assistant Engineer
Education Works Electrical
Sub-Division Larkana



Ali Akbar Metlo
Member Procurement Committee
Assistant Engineer
Public Health Engineering
Sub-Division Larkana.



Shamshad Ali Shaikh
Chairman Procurement Committee
Executive Engineer
Education Works Electrical Division
Larkano

FINANCIAL REVIEW

Rehabilitation & Expansion of High Priority 4560 Schools District Shikarpur (Primary / Elementary Schools).

Name of Work:-

Package-01 :- GBPS Rustam Sindh-I
GGPS Boriri
GBPS Rustam Urdu
GBPS Dodo Goth
GBPS Sadiq-ji-wandh
GGPS Dodo Goth
GBPS Boriri
GBPS Juneja Muhalla -III Lakhi

NIT Called vide this office No. XEN(EWED)TC/G-55/86 Larkano Dated 12/04/2018.

Technical Sanction accorded by Chief Engineer, Edu. Works Sukkur No. CE/EW/PB/ 8370
dated: 12-04-18 for Rs. 36,71,000/-

Date of issue : Up to **07-05-2018**

Date of opening : **09-05-2018**

Time for completion **04-months**

Schedule Items	Non-Schedule Item	Extra Lead Sand/ Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum Premium
1	2	3	4	5	6	7	8
						3,671,000	ATPAR
Total							3,671,000

COMPARATIVE STATEMENT

S.#	Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	M/S Arz Muhammad & Co	3,671,000	0.65% below	23,862		3,647,139	Lowest
2	M/S Soomar Khan Mahar	3,671,000	0.43% below	15,785		3,655,215	Higher
3	M/S Memon Construction	3,671,000	0.37% below	13,583		3,657,417	Highest

Lowest rate quoted by **M/S Arz Muhammad & Co.,** Govt. Contractor stood lowest & reasonable, hence, recommended for approval.

Deen Muhammad Sarki
Assistant Engineer
Education Works Electric Sub-Division
Larkana

ALI AKBAR MEJLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana

SHAMSHAD ALI SHAIKH
Executive Engineer
Education Works Electrical Division
Larkana

BID ELEVATION REPORT

PACKAGE 01

1. Name of Procuring Agency: Executive Engineer Education Works Electrical Division Larkano.
2. Tender Reference No: NIT Called vide this office No. XEN(EWED)TC/G-55/86 Larkano Dated 12/04/2018.
3. Tender Description / Name of Work / Item: Rehabilitation & Expansion of High Priority 4560 Schools District Shikarpur (Primary / Elementary Schools).
4. Method of Procurement: NCB (National Competitive Bidding)
Single Stage One Envelope Procedure.
5. Tender Published: SPPRA Website - S.No. 37545 - ID 2147483647 dt: 13.04.2018
The Daily Express Tribune Karachi (English) dt: 15-04-2018
The Daily Awami Awaz Karachi (Sindhi) dt: 16-04-2018
The Daily Sang-e-Meel Karachi (Urdu) dt: 17-04-2018
6. Total Bid Documents Sold: 03 NOS
7. Total Bid Received: 03 NOS
8. Technical Bid Opening Date (if applicable) 9/5/2018
9. No. of Bid Technically Qualified (if applicable) N.A
10. Bid(s) Rejected: No any bid rejected.
11. Financial Bid Opening Date: 9/5/2018
12. Bid Elevation Report:

S#	Name of Firm / Bidder	Name of Unit	Schedule Item	Comparison with estimated cost (-) Minus	Cost offered by Bidder	Remarks
1	2	3	4	6	7	8
1	M/S Arz Muhammad & Co	GBPS Rustam Sindhi-I	771,000	5,012	765,989	1st Lowest
		GBPS Rustam Urdu	565,000	3,673	561,328	
		GBPS Sadiq-ji-wandh	366,000	2,379	363,621	
		GBPS Boriri	587,000	3,816	583,185	
		GGPS Boriri	285,000	1,853	283,148	
		GBPS Dodo Goth	412,000	2,678	409,322	
		GGPS Dodo Goth	419,000	2,724	416,277	
		GBPS Juneja Muhalla -III Lakhi	266,000	1,729	264,271	
		Total:		3,671,000	23,862	
2	M/S Soomar Khan Mahar	GBPS Rustam Sindhi-I	771,000	3,315	767,685	2nd Lowest
		GBPS Rustam Urdu	565,000	2,430	562,571	
		GBPS Sadiq-ji-wandh	366,000	1,574	364,426	
		GBPS Boriri	587,000	2,524	584,476	
		GGPS Boriri	285,000	1,226	283,775	
		GBPS Dodo Goth	412,000	1,772	410,228	
		GGPS Dodo Goth	419,000	1,802	417,198	
		GBPS Juneja Muhalla -III Lakhi	266,000	1,144	264,856	
		Total:		3,671,000	15,785	
3	M/S Memon Construction	GBPS Rustam Sindhi-I	771,000	2,853	768,147	3rd Lowest
		GBPS Rustam Urdu	565,000	2,091	562,910	
		GBPS Sadiq-ji-wandh	366,000	1,354	364,646	
		GBPS Boriri	587,000	2,172	584,828	
		GGPS Boriri	285,000	1,055	283,946	
		GBPS Dodo Goth	412,000	1,524	410,476	
		GGPS Dodo Goth	419,000	1,550	417,450	
		GBPS Juneja Muhalla -III Lakhi	266,000	984	265,016	
		Total:		3,671,000	13,583	

Deen Muhammad Sarki
Assistant Engineer
Education Works Electric Sub-Division
Larkana

ALI AKBAR METLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana




SHAMSHAD ALI SHAIKH
Executive Engineer
Education Works Electrical Division
Larkana

TENDER OPENING COMMITTEE OF EDUCATION WORKS ELECTRICAL
DIVISION LARKANO

PACKAGE 01

Name of Work: **Rehabilitation & Expansion of High Priority 4560 Schools District Shikarpur (Primary / Elementary) Schools Taluka Lakhi @ Electrification to** GBPS Rustam Sindhi-I, GBPS Rustam Urdu, GBPS Sadiq-ji-wandh, GBPS Boriri, GGPS Boriri, GBPS Dodo Goth, GGPS Dodo Goth, GBPS Juneja Muhalla -III Taluka Lakhi (Electric)

Tender opened on 09/05/ 2018 in the office of
Executive Engineer, Education Works Electrical Division Larkano
In the presence of Procurement Committee

S No.	Name of Officer	Committee Members	Signature
01	SHAMSHAD ALI SHAIKH Executive Engineer Education Works Electrical Division Larkano.	Chairman	
02	ALI AKBAR METLO Assistant Engineer Public Health Engineering Sub-Division Larkana.	Member	
03	DEEN MUHAMMAD SARKI Assistant Engineer Education Works Electrical Sub-Division Larkana	Member	

FINANCIAL REVIEW

Name of Work:-

Rehabilitation & Expansion of High Periority 4560 Schools District Shikarpur (Primary / Elementary Schools).

Package-05 :-

GBPS Garhi Dakho
GBPS Muhammad Ayoob Hakro
GBPS Mehmooda Bagh

GBPS Thahrrio
GBPS Turit Muhro
GBPS Turt Mehro

NIT Called vide this office No. XEN(EWED)TC/G-55/86 Larkano Dated 12/04/2018.

Date of issue : Up to 07-05-2018

Technical Sanction accorded by Chief Engineer, Edu. Works Sukkur No. CE/EW/PB/8356
dated: 12-04-2018 for Rs. 28,32,000/-

Date of opening : 09-05-2018

Time for completion 04-months

Schedule Items	Non-Schedule Item	Extra Lead Sand/Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum Premium
1	2	3	4	5	6	7	8
						2,832,000	ATPAR
Total							2,832,000

COMPARATIVE STATEMENT

S.#	Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	M/S Saif Enterprises	2,832,000	0.66% below	18,691		2,813,309	Lowest
2	M/S Memon Construction	2,832,000	0.47% below	13,310		2,818,690	Higher
3	M/S Soomar Khan Mahar	2,832,000	0.41% below	11,611		2,820,389	Highest

Lowest rate quoted by **M/S Saif Enterprises**, Govt. Contractor stood lowest & reasonable, hence, recommended for approval.


Deen Muhammad Sarki
Assistant Engineer
Education Works Electric Sub-Division
Larkana


ALI AKBAR METLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana


SHAMSHAD ALI SHAIKH
Executive Engineer
Education Works Electrical Division
Larkana

BID ELEVATION REPORT

PACKAGE-05

1. Name of Procuring Agency: Executive Engineer Education Works Electrical Division Larkano.
 2. Tender Reference No: NIT Called vide this office No. XEN(EWED)TC/G-55/86 Larkano Dated 12/04/2018.
 3. Tender Description / Name of Work / Item: Rehabilitation & Expansion of High Periority 4560 Schools District Shikarpur (Primary / Elementary Schools).
 4. Method of Procurement: NCB (National Competitive Bidding)
 Single Stage One Envelope Procedure.
 5. Tender Published: SPPRA Website - S.No. 37545 - ID 2147483647 dt: 13.04.2018
 The Daily Express Tribune Karachi (English) dt: 15-04-2018
 The Daily Awami Awaz Karachi (Sindhi) dt: 16-04-2018
 The Daily Sang-e-Meel Karachi (Urdu) dt: 17-04-2018
 6. Total Bid Documents Sold: 03 NOS
 7. Total Bid Received: 03 NOS
 8. Technical Bid Opening Date (if applicable) 9/5/2018
 9. No. of Bid Technically Qualified (if applicable) N.A
 10. Bid(s) Rejected: No any bid rejected.
 11. Financial Bid Opening Date: 9/5/2018
 12. Bid Elevation Report:

S#	Name of Firm / Bidder	Name of Unit	Schedule Item	Comparison with estimated cost (-) Minus	Cost offered by Bidder	Remarks
1	2	3	4	6	7	8
1	M/S Saif Enterprises	GBPS Garhi Dakho	246,000	1,624	244,376	1st Lowest
		GBPS Muhammad Ayoob Hakro	400,000	2,640	397,360	
		GBPS Mehmooda Bagh	726,000	4,792	721,208	
		GBPS Thahrio	636,000	4,198	631,802	
		GBPS Turit Muhro	406,000	2,680	403,320	
		GBPS Turt Mehro	418,000	2,759	415,241	
		Total:	2,832,000	18,691	2,813,309	
2	M/S Memon Construction	GBPS Garhi Dakho	246,000	1,156	244,844	2nd Lowest
		GBPS Muhammad Ayoob Hakro	400,000	1,880	398,120	
		GBPS Mehmooda Bagh	726,000	3,412	722,588	
		GBPS Thahrio	636,000	2,989	633,011	
		GBPS Turit Muhro	406,000	1,908	404,092	
		GBPS Turt Mehro	418,000	1,965	416,035	
		Total:	2,832,000	13,310	2,818,690	
3	M/S Soomar Khan Mahar	GBPS Garhi Dakho	246,000	1,009	244,991	3rd Lowest
		GBPS Muhammad Ayoob Hakro	400,000	1,640	398,360	
		GBPS Mehmooda Bagh	726,000	2,977	723,023	
		GBPS Thahrio	636,000	2,608	633,392	
		GBPS Turit Muhro	406,000	1,665	404,335	
		GBPS Turt Mehro	418,000	1,714	416,286	
		Total:	2,832,000	11,611	2,820,389	


Deen Muhammad Sarki
 Assistant Engineer
 Education Works Electric Sub-Division
 Larkana


ALI AKBAR METLO
 Assistant Engineer
 Public Health Engineering
 Sub-Division-I Larkana





SHAMSHAD ALI SHAIKH
 Executive Engineer
 Education Works Electrical Division
 Larkana

TENDER OPENING COMMITTEE OF EDUCATION WORKS ELECTRICAL
DIVISION LARKANO

PACKAGE- 05

Name of Work: **Rehabilitation & Expansion of High Priority 4560 Schools District Shikarpur (Primary / Elementary) Schools Taluka Khanpur @ Electrification to** GBPS Garhi Dakho, GBPS Muhammad Ayoob Hakro, GBPS Mehmooda Bagh, GBPS Thahrio, GBPS Turit Muhro, GBPS Turt Mehro Taluka Khanpur (Electric)

Tender opened on 09/05/ 2018 in the office of
Executive Engineer, Education Works Electrical Division Larkano
In the presence of Procurement Committee

S No.	Name of Officer	Committee Members	Signature
01	SHAMSHAD ALI SHAIKH Executive Engineer Education Works Electrical Division Larkano.	Chairman	
02	ALI AKBAR METLO Assistant Engineer Public Health Engineering Sub-Division Larkana.	Member	
03	DEEN MUHAMMAD SARKI Assistant Engineer Education Works Electrical Sub-Division Larkana	Member	

FINANCIAL REVIEW

Name of Work:- Rehabilitation & Expansion of High Priority 4560 Schools District Shikarpur (Primary / Elementary Schools).

Package-06 :- GGPS Jindo Dero GGPS Madheji-II
GBPS Jindo Dero GBPS Madheji Town

NIT Called vide this office No. XEN(EWED)TC/G-55/86 Larkano Dated 12/04/2018.

Date of issue : Up to **07-05-2018**

Technical Sanction accorded by Chief Engineer, Edu. Works Sukkur No. CE/EW/PB/ 8369

Date of opening : **09-05-2018**

Time for completion **04-months**

Schedule Items	Non-Schedule Item	Extra Lead Sand/ Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum Premium
1	2	3	4	5	6	7	8
						2,400,000	ATPAR
Total							2,400,000

COMPARATIVE STATEMENT

S.#	Name of Contractor	Total Amount of Schedule Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	M/S K.B Enterprises	2,400,000	0.64% below	15,360		2,384,640	Lowest
2	M/S Arz Muhammad & Co.	2,400,000	0.58% below	13,920		2,386,080	Higher
3	M/S Javed Electric Works	2,400,000	0.43% below	10,320		2,389,680	Highest

Lowest rate quoted by **M/S K.B Enterprises**, Govt. Contractor stood lowest & reasonable, hence, recommended for approval.


Deen Muhammad Sarki
Assistant Engineer
Education Works Electric Sub-Division
Larkana


ALI AKBAR MEJLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana


SHAMSHAD ALI SHAIKH
Executive Engineer
Education Works Electrical Division
Larkana

BID ELEVATION REPORT

PACKAGE-06

1. Name of Procuring Agency: Executive Engineer Education Works Electrical Division Larkano.
2. Tender Reference No: NIT Called vide this office No. XEN(EWED)TC/G-55/86 Larkano Dated 12/04/2018.
3. Tender Description / Name of Work / Item: Rehabilitation & Expansion of High Periority 4560 Schools District Shikarpur (Primary / Elementary Schools).
4. Method of Procurement: NCB (National Competitive Bidding)
Single Stage One Envelope Procedure.
5. Tender Published: SPPRA Website - S.No. 37545 - ID 2147483647 dt: 13.04.2018
The Daily Express Tribune Karachi (English) dt: 15-04-2018
The Daily Awami Awaz Karachi (Sindhi) dt: 16-04-2018
The Daily Sang-e-Meel Karachi (Urdu) dt: 17-04-2018
6. Total Bid Documents Sold: 03 NOS
7. Total Bid Received: 03 NOS
8. Technical Bid Opening Date (if applicable) 9/5/2018
9. No. of Bid Technically Qualified (if applicalble) N.A
10. Bid(s) Rejected: No any bid rejected.
11. Financial Bid Opening Date: 9/5/2018
12. Bid Elevation Report:

S#	Name of Firm / Bidder	Name of Unit	Schedule Item	Comparison with estimated cost (-) Minus	Cost offered by Bidder	Remarks
1	M/S K.B Enterprises	GGPS Jindo Dero GBPS Jindo Dero GGPS Madeji-II GBPS Madeji Town Total:	381,000 723,000 643,000 653,000 2,400,000	2,438 4,627 4,115 4,179 15,360	378,562 718,373 638,885 648,821 2,384,640	1st Lowest
2	M/S Arz Muhammad & Co.	GGPS Jindo Dero GBPS Jindo Dero GGPS Madeji-II GBPS Madeji Town Total:	381,000 723,000 643,000 653,000 2,400,000	2,210 4,193 3,729 3,787 13,920	378,790 718,807 639,271 649,213 2,386,080	2nd Lowest
3	M/S Javed Electric Works	GGPS Jindo Dero GBPS Jindo Dero GGPS Madeji-II GBPS Madfeji Town Total:	381,000 723,000 643,000 653,000 2,400,000	1,638 3,109 2,765 2,808 10,320	379,362 719,891 640,235 650,192 2,389,680	3rd Lowest


Deen Muhammad Sarki
Assistant Engineer
Education Works Electric Sub-Division
Larkana


ALI AKBAR METLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana





SHAMSHAD ALI SHAIKH
Executive Engineer
Education Works Electrical Division
Larkana

TENDER OPENING COMMITTEE OF EDUCATION WORKS ELECTRICAL
DIVISION LARKANO

PACKAGE- 06

Name of Work: **Rehabilitation & Expansion of High Priority 4560 Schools District Shikarpur (Primary / Elementary) Schools Taluka Garhi Yasin @ Electrification to GBPS Jindo Dero, GBPS Jindo Dero, GGPS Madeji-II GBPS Madfeji Town Taluka Garhi Yasin (Electric)**

Tender opened on 09/05/ 2018 in the office of
Executive Engineer, Education Works Electrical Division Larkano
In the presence of Procurement Committee

S No.	Name of Officer	Committee Members	Signature
01	SHAMSHAD ALI SHAIKH Executive Engineer Education Works Electrical Division Larkano.	Chairman	
02	ALI AKBAR METLO Assistant Engineer Public Health Engineering Sub-Division Larkana.	Member	
03	DEEN MUHAMMAD SARKI Assistant Engineer Education Works Electrical Sub-Division Larkana	Member	

FINANCIAL REVIEW

Name of Work:- Rehabilitation & Expansion of High Periority 4560 Schools District Shikarpur (Primary / Elementary Schools).

Package-07 :- GBPS Abad
GBPS Daro

GBPS Main Madeji
GBPS Taral

NIT Called vide this office No. XEN(EWED)TC/G-55/86 Larkano Dated 12/04/2018.

Date of issue : Up to **07-05-2018**

Technical Sanction accorded by Chief Engineer, Edu. Works Sukkur No. CE/EW/PB/836 dated: **12-4-18** for Rs. 23,75,000/-

Date of opening : **09-05-2018**

Time for completion **04-months**

Schedule Items	Non-Schedule Item	Extra Lead Sand/ Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum Premium
1	2	3	4	5	6	7	8
						2,375,000	ATPAR
Total							2,375,000

COMPARATIVE STATEMENT

S.#	Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	M/S K.B Enterprises	2,375,000	0.63% below	14,963		2,360,038	Lowest
2	M/S Soomar Khan Mahar	2,375,000	0.57% below	13,538		2,361,463	Higher
3	M/S Arz Muhammad & Co.	2,375,000	0.40% below	9,500		2,365,500	Highest

Lowest rate quoted by **M/S K.B Enterprises**, Govt. Contractor stood lowest & reasonable, hence, recommended for approval.


Deen Muhammad Sarki
Assistant Engineer
Education Works Electric Sub-Division
Larkana


ALI AKBAR METLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana


SHAMSHAD ALI SHAIKH
Executive Engineer
Education Works Electrical Division
Larkana


BID ELEVATION REPORT


PACKAGE-07

1. Name of Procuring Agency: Executive Engineer Education Works Electrical Division Larkano.
 2. Tender Reference No: NIT Called vide this office No. XEN(EWED)TC/G-55/86 Larkano Dated 12/04/2018.
 3. Tender Description / Name of Work / Item: Rehabilitation & Expansion of High Periority 4560 Schools District Shikarpur (Primary / Elementary Schools).
 4. Method of Procurement: NCB (National Competitive Bidding)
 Single Stage One Envelope Procedure.
 5. Tender Published: SPPRA Website - S.No. 37545 - ID 2147483647 dt: 13.04.2018
 The Daily Express Tribune Karachi (English) dt: 15-04-2018
 The Daily Awami Awaz Karachi (Sindhi) dt: 16-04-2018
 The Daily Sang-e-Meel Karachi (Urdu) dt: 17-04-2018
 6. Total Bid Documents Sold: 03 NOS
 7. Total Bid Received: 03 NOS
 8. Technical Bid Opening Date (if applicable) 9/5/2018
 9. No. of Bid Technically Qualified (if applicable) N.A
 10. Bid(s) Rejected: No any bid rejected.
 11. Financial Bid Opening Date: 9/5/2018
 12. Bid Elevation Report:

S#	Name of Firm / Bidder	Name of Unit	Schedule Item	Comparison with estimated cost (-) Minus	Cost offered by Bidder	Remarks
1	2	3	4	6	7	8
1	M/S K.B Enterprises	GBPS Abad	569,000	3,585	565,415	1st Lowest
		GBPS Daro	393,000	2,476	390,524	
		GBPS Main Madeji	700,000	4,410	695,590	
		GBPS Taral	713,000	4,492	708,508	
		Total:	2,375,000	14,963	2,360,038	
2	M/S Soomar Khan Mahar	GBPS Abad	569,000	3,243	565,757	2nd Lowest
		GBPS Daro	393,000	2,240	390,760	
		GBPS Main Madeji	700,000	3,990	696,010	
		GBPS Taral	713,000	4,064	708,936	
		Total:	2,375,000	13,538	2,361,463	
3	M/S Arz Muhammad & Co.	GBPS Abad	569,000	2,276	566,724	3rd Lowest
		GBPS Daro	393,000	1,572	391,428	
		GBPS Main Madeji	700,000	2,800	697,200	
		GBPS Taral	713,000	2,852	710,148	
		Total:	2,375,000	9,500	2,365,500	


Deen Muhammad Sarki
 Assistant Engineer
 Education Works Electric Sub-Division
 Larkana


ALI AKBAR METLO
 Assistant Engineer
 Public Health Engineering
 Sub-Division-I Larkana





SHAMSHAD ALI SHAIKH
 Executive Engineer
 Education Works Electrical Division
 Larkana

TENDER OPENING COMMITTEE OF EDUCATION WORKS ELECTRICAL
DIVISION LARKANO

PACKAGE- 07

Name of Work: **Rehabilitation & Expansion of High Priority 4560 Schools District Shikarpur (Primary / Elementary) Schools Taluka Garhi Yasin @ Electrification to GBPS Abad, GBPS Daro, GBPS Main Madeji, GBPS Taral Taluka Garhi Yasin (Electric)**

Tender opened on 09/05/ 2018 in the office of
Executive Engineer, Education Works Electrical Division Larkano
In the presence of Procurement Committee

S No.	Name of Officer	Committee Members	Signature
01	SHAMSHAD ALI SHAIKH Executive Engineer Education Works Electrical Division Larkano.	Chairman	
02	ALI AKBAR METLO Assistant Engineer Public Health Engineering Sub-Division Larkana.	Member	
03	DEEN MUHAMMAD SARKI Assistant Engineer Education Works Electrical Sub-Division Larkana	Member	

FINANCIAL REVIEW

Name of Work:- Rehabilitation & Expansion of High Perfority 4560 Schools District Shikarpur (Primary / Elementary Schools).

Package-08 :- GBPS Arain
GBPS Sahta

GBPS Khuda Bux Brohi
GGPS Panhwar Bhutta

NIT Called vide this office No. XEN(EWED)TC/G-55/86 Larkano Dated 12/04/2018.

Date of issue : Up to **07-05-2018**

Technical Sanction accorded by Chief Engineer, Edu. Works Sukkur No. CE/EW/PB/____ dated: **8357**
12-4-18 for Rs. 17,06,000/-

Date of opening : **09-05-2018**

Time for completion **04-months**

Schedule Items	Non-Schedule Item	Extra Lead Sand/Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum Premium
1	2	3	4	5	6	7	8
						1,706,000	ATPAR
Total							1,706,000

COMPARATIVE STATEMENT

S.#	Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	M/S Saif Enterprises	1,706,000	0.61% below	10,407		1,695,593	Lowest
2	M/S Javed Electric Works	1,706,000	0.54% below	9,212		1,696,788	Higher
3	M/S Atz Muhammad & Co.	1,706,000	0.41% below	6,995		1,699,005	Highest

Lowestrarate quoted by **M/S Saif Enterprises**, Govt. Contractor stood lowest & reasonable, hence, recommended for approval.

Deen Muhammad Sarki
Assistant Engineer
Education Works Electric Sub-Division
Larkana

ALI AKBAR METLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana

SHAMSHAD ALI SHAIKH
Executive Engineer
Education Works Electrical Division
Larkana


BID ELEVATION REPORT

PACKAGE-08

1. Name of Procuring Agency: Executive Engineer Education Works Electrical Division Larkano.
2. Tender Reference No: NIT Called vide this office No. XEN(EWED)TC/G-55/86 Larkano Dated 12/04/2018.
3. Tender Description / Name of Work / Item: Rehabilitation & Expansion of High Periority 4560 Schools District Shikarpur (Primary / Elementary Schools).
4. Method of Procurement: NCB (National Competitive Bidding)
Single Stage One Envelope Procedure.
5. Tender Published: SPPRA Website - S.No. 37545 - ID 2147483647 dt: 13.04.2018
The Daily Express Tribune Karachi (English) dt: 15-04-2018
The Daily Awami Awaz Karachi (Sindhi) dt: 16-04-2018
The Daily Sang-e-Meel Karachi (Urdu) dt: 17-04-2018
6. Total Bid Documents Sold: 03 NOS
7. Total Bid Received: 03 NOS
8. Technical Bid Opening Date (if applicable) 9/5/2018
9. No. of Bid Technically Qualified (if applicable) N.A
10. Bid(s) Rejected: No any bid rejected.
11. Financial Bid Opening Date: 9/5/2018
12. Bid Elevation Report:

2	3	4	6	7	8
Name of Firm / Bidder	Name of Unit	Schedule Item	Comparison with estimated cost (-) Minus	Cost offered by Bidder	Remarks
M/S Saif Enterprises	GBPS Arain	484,000	2,952	481,048	1st Lowest
	GBPS Sahta	401,000	2,446	398,554	
	GBPS Khuda Bux Brohi	480,000	2,928	477,072	
	GGPS Panhwar Bhutta	341,000	2,080	338,920	
	Total:	1,706,000	10,407	1,695,593	
M/S Javed Electric Works	GBPS Arain	484,000	2,614	481,386	2nd Lowest
	GBPS Sahta	401,000	2,165	398,835	
	GBPS Khuda Bux Brohi	480,000	2,592	477,408	
	GGPS Panhwar Bhutta	341,000	1,841	339,159	
	Total:	1,706,000	9,212	1,696,788	
M/S Arz Muhammad & Co.	GBPS Arain	484,000	1,984	482,016	3rd Lowest
	GBPS Sahta	401,000	1,644	399,356	
	GBPS Khuda Bux Brohi	480,000	1,968	478,032	
	GGPS Panhwar Bhutta	341,000	1,398	339,602	
	Total:	1,706,000	6,995	1,699,005	


Deen Muhammad Sarki
Assistant Engineer
Education Works Electric Sub-Division
Larkana


ALI AKBAR METLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana





SHAMSHAD ALI SHAIKH
Executive Engineer
Education Works Electrical Division
Larkana

TENDER OPENING COMMITTEE OF EDUCATION WORKS ELECTRICAL
DIVISION LARKANO

PACKAGE- 08

Name of Work: **Rehabilitation & Expansion of High Priority 4560 Schools District Shikarpur (Primary / Elementary) Schools Taluka Garhi Yasin @ Electrification to GBPS Arain, GBPS Sahta, GBPS Khuda Bux Brohi, GGPS Panhwar Bhutta, Taluka Garhi Yasin (Electric)**

Tender opened on 09/05/ 2018 in the office of
Executive Engineer, Education Works Electrical Division Larkano
In the presence of Procurement Committee

S No.	Name of Officer	Committee Members	Signature
01	SHAMSHAD ALI SHAIKH Executive Engineer Education Works Electrical Division Larkano.	Chairman	
02	ALI AKBAR METLO Assistant Engineer Public Health Engineering Sub-Division Larkana.	Member	
03	DEEN MUHAMMAD SARKI Assistant Engineer Education Works Electrical Sub-Division Larkana	Member	

FINANCIAL REVIEW

Name of Work:- Rehabilitation & Expansion of High Perfority 4560 Schools District Shikarpur (Primary / Elementary Schools).

Package-09 :- GBPS Pir Chandam GBPS Dari Jakhri
GBPS Longani GBPS Ujjan

NIT Called vide this office No. XEN(EWED)TC/G-55/86 Larkano Dated 12/04/2018.

Date of issue : Up to **07-05-2018**

Technical Sanction accorded by Chief Engineer, Edu. Works Sukkur No. CE/EW/PB/ 8362
dated: 12-04-2018 for Rs. 22,99,000/-

Date of opening : **09-05-2018**

Time for completion **04-months**

Schedule Items	Non-Schedule Item	Extra Lead Sand/Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum Premium
1	2	3	4	5	6	7	8
						2,299,000	
						2,299,000	ATPAR
Total							2,299,000

COMPARATIVE STATEMENT

S.#	Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	M/S H.B Engineers	2,299,000	0.66% below	15,173		2,283,827	Lowest
2	M/S Javed Electric Works	2,299,000	0.47% below	10,805		2,288,195	Higher
3	M/S Saif Enterprises	2,299,000	0.41% below	9,426		2,289,574	Highest

Lowest rate quoted by **M/S H.B Engineers**, Govt. Contractor stood lowest & reasonable, hence, recommended for approval.


Deen Muhammad Sarki
Assistant Engineer
Education Works Electric Sub-Division
Larkana


ALI ARBAR MEMON
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana


SHAMSHAD ALI SHAIKH
Executive Engineer
Education Works Electrical Division
Larkana

BID ELEVATION REPORT

PACKAGE-09

1. Name of Procuring Agency: Executive Engineer Education Works Electrical Division Larkano.
 2. Tender Reference No: NIT Called vide this office No. XEN(EWED)TC/G-55/86 Larkano Dated 12/04/2018.
 3. Tender Description / Name of Work / Item: Rehabilitation & Expansion of High Periority 4560 Schools District Shikarpur (Primary / Elementary Schools).
 4. Method of Procurement: NCB (National Competitive Bidding)
 Single Stage One Envelope Procedure.
 5. Tender Published: SPPRA Website - S.No. 37545 - ID 2147483647 dt: 13.04.2018
 The Daily Express Tribune Karachi (English) dt: 15-04-2018
 The Daily Awami Awaz Karachi (Sindhi) dt: 16-04-2018
 The Daily Sang-e-Meel Karachi (Urdu) dt: 17-04-2018
 6. Total Bid Documents Sold: 03 NOS
 7. Total Bid Received: 03 NOS
 8. Technical Bid Opening Date (if applicable) 9/5/2018
 9. No. of Bid Technically Qualified (if applicable) N.A
 10. Bid(s) Rejected: No any bid rejected.
 11. Financial Bid Opening Date: 9/5/2018
 12. Bid Elevation Report:

S#	Name of Firm / Bidder	Name of Unit	Schedule Item	Comparison with estimated cost (-) Minus	Cost offered by Bidder	Remarks
1	2	3	4	6	7	8
1	M/S H.B Engineers	GBPS Pir Chandam	806,000	5,320	800,680	1st Lowest
		GBPS Longani	681,000	4,495	676,505	
		GBPS Dari Jakhri	400,000	2,640	397,360	
		GBPS Ujjan	412,000	2,719	409,281	
		Total:	2,299,000	15,173	2,283,827	
2	M/S Javed Electric Works	GBPS Pir Chandam	806,000	3,788	802,212	2nd Lowest
		GBPS Longani	681,000	3,201	677,799	
		GBPS Dari Jakhri	400,000	1,880	398,120	
		GBPS Ujjan	412,000	1,936	410,064	
		Total:	2,299,000	10,805	2,288,195	
3	M/S Saif Enterprises	GBPS Pir Chandam	806,000	3,305	802,695	3rd Lowest
		GBPS Longani	681,000	2,792	678,208	
		GBPS Dari Jakhri	400,000	1,640	398,360	
		GBPS Ujjan	412,000	1,689	410,311	
		Total:	2,299,000	9,426	2,289,574	


Deen Muhammad Sarki
 Assistant Engineer
 Education Works Electric Sub-Division
 Larkana


ALI AKBAR METLO
 Assistant Engineer
 Public Health Engineering
 Sub-Division-I Larkana





SHAMSHAD ALI SHAIKH
 Executive Engineer
 Education Works Electrical Division
 Larkana

TENDER OPENING COMMITTEE OF EDUCATION WORKS ELECTRICAL
DIVISION LARKANO

PACKAGE- 09

Name of Work: **Rehabilitation & Expansion of High Priority 4560 Schools District Shikarpur (Primary / Elementary) Schools Taluka Garhi Yasin @ Electrification to** GBPS Pir Chandam, GBPS Longani, GBPS Dari Jakhri, GBPS Ujjan, Taluka Garhi Yasin (Electric)

Tender opened on 09/05/ 2018 in the office of
Executive Engineer, Education Works Electrical Division Larkano
In the presence of Procurement Committee

S No.	Name of Officer	Committee Members	Signature
01	SHAMSHAD ALI SHAIKH Executive Engineer Education Works Electrical Division Larkano.	Chairman	
02	ALI AKBAR METLO Assistant Engineer Public Health Engineering Sub-Division Larkana.	Member	
03	DEEN MUHAMMAD SARKI Assistant Engineer Education Works Electrical Sub-Division Larkana	Member	

FINANCIAL REVIEW

Name of Work: - Rehabilitation & Expansion of High Priority 4560 Schools District Shikarpur (Primary / Elementary Schools).

Package-10 :- GBPS Dodo Detho GBPS Mirzapur-I
GBPS Naoshahro Abro GBPS Muhammad Khan Buriro

NIT Called vide this office No. XEN(EWED)TC/G-55/86 Larkano Dated 12/04/2018.

Date of issue : Up to **07-05-2018**

Technical Sanction accorded by Chief Engineer, Edu. Works Sukkur No. CE/EW/PB/ **8360**

Date of opening : **09-05-2018**

dated: **12-04-2018** for Rs. 22,41,000/-

Time for completion **04-months**

Schedule Items	Non-Schedule Item	Extra Lead Sand/ Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum Premium
1	2	3	4	5	6	7	8
						2,241,000	ATPAR
Total							2,241,000

COMPARATIVE STATEMENT

S.#	Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	M/S Javed Electric Works	2,241,000	0.68% below	15,239		2,225,761	Lowest
2	M/S Arz Muhammad & Co.	2,241,000	0.48% below	10,757		2,230,243	Higher
3	M/S Memon Construction Co.	2,241,000	0.39% below	8,740		2,232,260	Highest

Lowest rate quoted by **M/S Javed Electric Works**, Govt. Contractor stood lowest & reasonable, hence, recommended for approval.

Deen Muhammad Sarki
Assistant Engineer
Education Works Electric Sub-Division
Larkana

SHAMSHAD ALI SHAIKH
Executive Engineer
Education Works Electrical Division
Larkana

ALI AKBAR METLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana

BID ELEVATION REPORT

PACKAGE-10

1. Name of Procuring Agency: Executive Engineer Education Works Electrical Division Larkano.
 2. Tender Reference No: NIT Called vide this office No. XEN(EWED)TC/G-55/86 Larkano Dated 12/04/2018.
 3. Tender Description / Name of Work / Item: Rehabilitation & Expansion of High Priority 4560 Schools District Shikarpur (Primary / Elementary Schools).
 4. Method of Procurement: NCB (National Competitive Bidding)
 Single Stage One Envelope Procedure.
 5. Tender Published: SPPRA Website - S.No. 37545 - ID 2147483647 dt: 13.04.2018
 The Daily Express Tribune Karachi (English) dt: 15-04-2018
 The Daily Awami Awaz Karachi (Sindhi) dt: 16-04-2018
 The Daily Sang-e-Meel Karachi (Urdu) dt: 17-04-2018
 6. Total Bid Documents Sold: 03 NOS
 7. Total Bid Received: 03 NOS
 8. Technical Bid Opening Date (if applicable) 9/5/2018
 9. No. of Bid Technically Qualified (if applicable) N.A
 10. Bid(s) Rejected: No any bid rejected.
 11. Financial Bid Opening Date: 9/5/2018
 12. Bid Elevation Report:

S#	Name of Firm / Bidder	Name of Unit	Schedule Item	Comparison with estimated cost (-) Minus	Cost offered by Bidder	Remarks
1	2	3	4	6	7	8
1	M/S Javed Electric Works	GBPS Dodo Detho	401,000	2,727	398,273	1st Lowest
		GBPS Naoshahro Abro	485,000	3,298	481,702	
		GBPS Mirzapur-I	948,000	6,446	941,554	
		GBPS Muhammad Khan Buriro	407,000	2,768	404,232	
		Total:	2,241,000	15,239	2,225,761	
2	M/S Arz Muhammad & Co.	GBPS Dodo Detho	401,000	1,925	399,075	2nd Lowest
		GBPS Naoshahro Abro	485,000	2,328	482,672	
		GBPS Mirzapur-I	948,000	4,550	943,450	
		GBPS Muhammad Khan Buriro	407,000	1,954	405,046	
		Total:	2,241,000	10,757	2,230,243	
3	M/S Memon Construction Co.	GBPS Dodo Detho	401,000	1,564	399,436	3rd Lowest
		GBPS Naoshahro Abro	485,000	1,892	483,109	
		GBPS Mirzapur-I	948,000	3,697	944,303	
		GBPS Muhammad Khan Buriro	407,000	1,587	405,413	
		Total:	2,241,000	8,740	2,232,260	

Deen Muhammad Sarki
 Assistant Engineer
 Education Works Electric Sub-Division
 Larkana

ALI AKBAR METLO
 Assistant Engineer
 Public Health Engineering
 Sub-Division-I Larkana




SHAMSHAD ALI SHAIKH
 Executive Engineer
 Education Works Electrical Division
 Larkana

TENDER OPENING COMMITTEE OF EDUCATION WORKS ELECTRICAL
DIVISION LARKANO

PACKAGE- 10

Name of Work: **Rehabilitation & Expansion of High Priority 4560 Schools District Shikarpur (Primary / Elementary) Schools Taluka Garhi Yasin @ Electrification to GBPS Dodo Detho, GBPS Naoshahro Abro, GBPS Mirzapur-I, GBPS Muhammad Khan Buriro, Taluka Garhi Yasin (Electric)**

Tender opened on 09/05/ 2018 in the office of
Executive Engineer, Education Works Electrical Division Larkano
In the presence of Procurement Committee

S No.	Name of Officer	Committee Members	Signature
01	SHAMSHAD ALI SHAIKH Executive Engineer Education Works Electrical Division Larkano.	Chairman	
02	ALI AKBAR METLO Assistant Engineer Public Health Engineering Sub-Division Larkana.	Member	
03	DEEN MUHAMMAD SARKI Assistant Engineer Education Works Electrical Sub-Division Larkana	Member	

FINANCIAL REVIEW

Name of Work:- Rehabilitation & Expansion of High Priority 4560 Schools District Shikarpur (Primary / Elementary Schools).

Package-12 :- GGPS Urdu G.Yasin-III GBPS Majeedia
GGPS G.Yasin GGPS Garhi Sashib Khan

Date of issue : Up to 07-05-2018

NIT Called vide this office No. XEN(EWED)TC/G-55/86 Larkano Dated 12/04/2018. 8358
Technical Sanction accorded by Chief Engineer, Edu. Works Sukkur No. CE/EW/PB/___ dated: 11-4-18 for Rs. 24,56,000/-

Date of opening : 09-05-2018

Time for completion 04-months

Schedule Items	Non-Schedule Item	Extra Lead Sand/Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum Premium
1	2	3	4	5	6	7	8
						2,456,000	ATPAR
Total							2,456,000

COMPARATIVE STATEMENT

S.#	Name of Contractor	Total Amount of Schedule Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	M/S Haq Bahoo Electric Service	2,456,000	0.63% below	15,473		2,440,527	Lowest
2	M/S K.B Enterprises	2,456,000	0.49% below	12,034		2,443,966	Higher
3	M/S Memon Construction Co	2,456,000	0.34% below	8,350		2,447,650	Highest

Lowest rate quoted by **M/S Haq Bahoo Electric Service**, Govt. Contractor stood lowest & reasonable, hence, recommended for approval.

Deen Muhammad Sarki
Assistant Engineer
Education Works Electric Sub-Division
Larkana

ALI AKBAR METLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana

SHAMSHAD ALI SHAIKH
Executive Engineer
Education Works Electrical Division
Larkana


BID ELEVATION REPORT


PACKAGE-12

1. Name of Procuring Agency: Executive Engineer Education Works Electrical Division Larkano.
 2. Tender Reference No: NIT Called vide this office No. XEN(EWED)TC/G-55/86 Larkano Dated 12/04/2018.
 3. Tender Description / Name of Work / Item: Rehabilitation & Expansion of High Priority 4560 Schools District Shikarpur (Primary / Elementary Schools).
 4. Method of Procurement: NCB (National Competitive Bidding)
 Single Stage One Envelope Procedure.
 5. Tender Published: SPPRA Website - S.No. 37545 - ID 2147483647 dt: 13.04.2018
 The Daily Express Tribune Karachi (English) dt: 15-04-2018
 The Daily Awami Awaz Karachi (Sindhi) dt: 16-04-2018
 The Daily Sang-e-Meel Karachi (Urdu) dt: 17-04-2018
 6. Total Bid Documents Sold: 03 NOS
 7. Total Bid Received: 03 NOS
 8. Technical Bid Opening Date (if applicable) 9/5/2018
 9. No. of Bid Technically Qualified (if applicable) N.A
 10. Bid(s) Rejected: No any bid rejected.
 11. Financial Bid Opening Date: 9/5/2018
 12. Bid Elevation Report:

S#	Name of Firm / Bidder	Name of Unit	Schedule Item	Comparison with estimated cost (-) Minus	Cost offered by Bidder	Remarks
1	2	3	4	6	7	8
1	M/S Haq Bahoo Electric Service	GGPS Urdu G.Yasin-III	658,000	4,145	653,855	1st Lowest
		GGPS G.Yasin	708,000	4,460	703,540	
		GBPS Majeedia	683,000	4,303	678,697	
		GGPS Garhi Sashib Khan	407,000	2,564	404,436	
		Total:	2,456,000	15,473	2,440,527	
2	M/S K.B Enterprises	GGPS Urdu G.Yasin-III	658,000	3,224	654,776	2nd Lowest
		GGPS G.Yasin	708,000	3,469	704,531	
		GBPS Majeedia	683,000	3,347	679,653	
		GGPS Garhi Sashib Khan	407,000	1,994	405,006	
		Total:	2,456,000	12,034	2,443,966	
3	M/S Memon Construction Co	GGPS Urdu G.Yasin-III	658,000	2,237	655,763	3rd Lowest
		GGPS G.Yasin	708,000	2,407	705,593	
		GBPS Majeedia	683,000	2,322	680,678	
		GGPS Garhi Sashib Khan	407,000	1,384	405,616	
		Total:	2,456,000	8,350	2,447,650	


 Deen Muhammad Sarki
 Assistant Engineer
 Education Works Electric Sub-Division
 Larkana


 ALI AKBAR METLO
 Assistant Engineer
 Public Health Engineering
 Sub-Division-I Larkana





 SHAMSHAD ALI SHAIKH
 Executive Engineer
 Education Works Electrical Division
 Larkana

TENDER OPENING COMMITTEE OF EDUCATION WORKS ELECTRICAL
DIVISION LARKANO

PACKAGE- 12

Name of Work: **Rehabilitation & Expansion of High Priority 4560 Schools District Shikarpur (Primary / Elementary) Schools Taluka Garhi Yasin @ Electrification to GGPS Urdu G.Yasin-III, GGPS G.Yasin, GBPS Majeedia, GGPS Garhi Sashib Khan Taluka Garhi Yasin (Electric)**

Tender opened on 09/05/ 2018 in the office of
Executive Engineer, Education Works Electrical Division Larkano
In the presence of Procurement Committee

S No.	Name of Officer	Committee Members	Signature
01	SHAMSHAD ALI SHAIKH Executive Engineer Education Works Electrical Division Larkano.	Chairman	
02	ALI AKBAR METLO Assistant Engineer Public Health Engineering Sub-Division Larkana.	Member	
03	DEEN MUHAMMAD SARKI Assistant Engineer Education Works Electrical Sub-Division Larkana	Member	

FINANCIAL REVIEW

Name of Work:- Rehabilitation & Expansion of High Priority 4560 Schools District Shikarpur (Primary / Elementary Schools).

Package-16 :- GGPS Urdu G. Yasin-III GBPS Majeedia
GGPS G. Yasin GGPS Garhi Sashib Khan

NIT Called vide this office No. XEN(EWED)TC/G-55/86 Larkano Dated 12/04/2018.

Date of issue : Up to **07-05-2018**

Technical Sanction accorded by Chief Engineer, Edu. Works Sukkur No. CE/EW/PB/ **8368**

Date of opening : **09-05-2018**

Time for completion **04-months**

dated: **12-04-2018** for Rs. 31,11,000/-

Schedule Items	Non-Schedule Item	Extra Lead Sand/Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum Premium
1	2	3	4	5	6	7	8
						3,111,000	
						3,111,000	ATPAR


Total

COMPARATIVE STATEMENT

S.#	Name of Contractor	Total Amount of Schedule Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	M/S Shams Electric Works	3,111,000	0.65% below	20,222		3,090,779	Lowest
2	M/S Arz Muhammad & Co.	3,111,000	0.57% below	17,733		3,093,267	Higher

Lowest rate quoted by **M/S Shams Electric Works**, Govt. Contractor stood lowest & reasonable, hence, recommended for approval.


Deen Muhammad Sarki
Assistant Engineer
Education Works Electric Sub-Division
Larkana


ALI AKBAR MELLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana


SHAMSHAD ALI SHAIKH
Executive Engineer
Education Works Electrical Division
Larkana

BID ELEVATION REPORT

PACKAGE-16

1. Name of Procuring Agency: Executive Engineer Education Works Electrical Division Larkano.
 2. Tender Reference No: NIT Called vide this office No. XEN(EWED)TC/G-55/86 Larkano Dated 12/04/2018.
 3. Tender Description / Name of Work / Item: Rehabilitation & Expansion of High Priority 4560 Schools District Shikarpur (Primary / Elementary Schools).
 4. Method of Procurement: NCB (National Competitive Bidding)
 Single Stage One Envelope Procedure.
 5. Tender Published: SPPRA Website - S.No. 37545 - ID 2147483647 dt: 13.04.2018
 The Daily Express Tribune Karachi (English) dt: 15-04-2018
 The Daily Awami Awaz Karachi (Sindhi) dt: 16-04-2018
 The Daily Sang-e-Meel Karachi (Urdu) dt: 17-04-2018
 6. Total Bid Documents Sold: 03 NOS
 7. Total Bid Received: 03 NOS
 8. Technical Bid Opening Date (if applicable) 9/5/2018
 9. No. of Bid Technically Qualified (if applicable) N.A
 10. Bid(s) Rejected: No any bid rejected.
 11. Financial Bid Opening Date: 9/5/2018
 12. Bid Elevation Report:

S#	Name of Firm / Bidder	Name of Unit	Schedule Item	Comparison with estimated cost (-) Minus	Cost offered by Bidder	Remarks
1	2	3	4	6	7	8
1	M/S Shams Electric Works	GGPS Lakhidar	1,107,000	7,196	1,099,805	1st Lowest
		GBPS Sahib Khan Kakepota	414,000	2,691	411,309	
		GBPS Hazar Khan Chandio	461,000	2,997	458,004	
		GBPS Muhammad Azeem Gopang	414,000	2,691	411,309	
		GBPS Wada Machi	301,000	1,957	299,044	
		GBPS Mugheem Khan Jafferri	414,000	2,691	411,309	
		Total:	3,111,000	20,222	3,090,779	
2	M/S Arz Muhammad & Co.	GGPS Lakhidar	1,107,000	6,310	1,100,690	2nd Lowest
		GBPS Sahib Khan Kakepota	414,000	2,360	411,640	
		GBPS Hazar Khan Chandio	461,000	2,628	458,372	
		GBPS Muhammad Azeem Gopang	414,000	2,360	411,640	
		GBPS Wada Machi	301,000	1,716	299,284	
		GBPS Mugheem Khan Jafferri	414,000	2,360	411,640	
		Total:	3,111,000	17,733	3,093,267	


 Deen Muhammad Sarki
 Assistant Engineer
 Education Works Electric Sub-Division
 Larkana


 ALI AKBAR METLO
 Assistant Engineer
 Public Health Engineering
 Division-I Larkana





 SHAMSHAD ALI SHAIKH
 Executive Engineer
 Education Works Electrical Division
 Larkana

TENDER OPENING COMMITTEE OF EDUCATION WORKS ELECTRICAL
DIVISION LARKANO

PACKAGE- 16

Name of Work: **Rehabilitation & Expansion of High Priority 4560 Schools District Shikarpur (Primary / Elementary) Schools Taluka Shikarpur @ Electrification to GGPS Lakhidar, GBPS Sahib Khan Kakepota, GBPS Hazar Khan Chandio, GBPS Muhammad Azeem Gopang, GBPS Wada Machi, GBPS Mugheem Khan Jafferri Taluka Shikarpur (Electric)**

Tender opened on 09/05/ 2018 in the office of
Executive Engineer, Education Works Electrical Division Larkano
In the presence of Procurement Committee

S No.	Name of Officer	Committee Members	Signature
01	SHAMSHAD ALI SHAIKH Executive Engineer Education Works Electrical Division Larkano.	Chairman	
02	ALI AKBAR METLO Assistant Engineer Public Health Engineering Sub-Division Larkana.	Member	
03	DEEN MUHAMMAD SARKI Assistant Engineer Education Works Electrical Sub-Division Larkana	Member	

FINANCIAL REVIEW

Rehabilitation & Expansion of High Priority 4560 Schools District Shikarpur (Primary / Elementary Schools).

Name of Work:-

Package-17 :- GGPS Qazi Habibullah
 GBPS Soomra Muhalla @ Muhammadi
 GBPS Sehwan Sukpul @ Dastargir Colony

GGPS Sachal Sadayo @ Wahidabad
 GBPS Lodra
 GGMS Sultan Kot

NIT Called vide this office No. XEN(EWED)TC/G-55/86 Larkano Dated 12/04/2018.

Date of issue : Up to **07-05-2018**

Technical Sanction accorded by Chief Engineer, Edu. Works Sukkur No. CE/EW/PB/ 8365
 dated: 12-04-2018 for Rs. 29,36,000/-

Date of opening : **09-05-2018**

Time for completion **04-months**

Schedule Items	Non-Schedule Item	Extra Lead Sand/Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum Premium	
1	2	3	4	5	6	7	8	
						2,936,000	ATPAR	
Total							2,936,000	

COMPARATIVE STATEMENT

S.#	Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	M/S Arz Muhammad & Co.	2,936,000	0.60% below	17,616		2,918,384	Lowest
2	M/S Alvi Electric Works	2,936,000	0.48% below	14,093		2,921,907	Higher
3	M/S Soomar Khan Mahar	2,936,000	0.43% below	12,625		2,923,375	Highest

Lowest rate quoted by **M/S Arz Muhammad & Co.**, Govt. Contractor stood lowest & reasonable, hence, recommended for approval.

Deen Muhammad Sarki
 Assistant Engineer
 Education Works Electric Sub-Division
 Larkana

ALI AKBAR METLO
 Assistant Engineer
 Public Health Engineering
 Sub-Division-I Larkana

SHANSHAD ALI SHAIKH
 Executive Engineer
 Education Works Electrical Division
 Larkana

BID ELEVATION REPORT

PACKAGE-17

1. Name of Procuring Agency: Executive Engineer Education Works Electrical Division Larkana.
2. Tender Reference No: NIT Called vide this office No. XEN(EWED)TC/G-55/86 Larkana Dated 12/04/2018.
3. Tender Description / Name of Work / Item: Rehabilitation & Expansion of High Periority 4560 Schools District Shikarpur (Primary / Elementary Schools).
4. Method of Procurement: NCB (National Competitive Bidding)
Single Stage One Envelope Procedure.
5. Tender Published: SPPRA Website - S.No. 37545 - ID 2147483647 dt: 13.04.2018
The Daily Express Tribune Karachi (English) dt: 15-04-2018
The Daily Awami Awaz Karachi (Sindhi) dt: 16-04-2018
The Daily Sang-e-Meel Karachi (Urdu) dt: 17-04-2018
6. Total Bid Documents Sold: 03 NOS
7. Total Bid Received: 03 NOS
8. Technical Bid Opening Date (if applicable) 9/5/2018
9. No. of Bid Technically Qualified (if applicalble) N.A
10. Bid(s) Rejected: No any bid rejected.
11. Financial Bid Opening Date: 9/5/2018
12. Bid Elevation Report:

S#	Name of Firm / Bidder	Name of Unit	Schedule Item	Comparison with estimated cost (-) Minus	Cost offered by Bidder	Remarks
1	2	3	4	6	7	8
1	M/S Arz Muhammad & Co.	GGPS Qazi Habibullah	546,000	3,276	542,724	1st Lowest
		GBPS Soomra Muhalla @ Muhammadi	498,000	2,988	495,012	
		GBPS Sehwni Sukpul @ Dastargir Colony	813,000	4,878	808,122	
		GGPS Sachal Sadayo @ Wahidabad	329,000	1,974	327,026	
		GBPS Lodra	399,000	2,394	396,606	
		GGMS Sultan Kot	351,000	2,106	348,894	
		Total:	2,936,000	17,616	2,918,384	
2	M/S Alvi Electric Works	GGPS Qazi Habibullah	546,000	2,621	543,379	2nd Lowest
		GBPS Soomra Muhalla @ Muhammadi	498,000	2,390	495,610	
		GBPS Sehwni Sukpul @ Dastargir Colony	813,000	3,902	809,098	
		GGPS Sachal Sadayo @ Wahidabad	329,000	1,579	327,421	
		GBPS Lodra	399,000	1,915	397,085	
		GGMS Sultan Kot	351,000	1,685	349,315	
		Total:	2,936,000	14,093	2,921,907	
3	M/S Soomar Khan Mahar	GGPS Qazi Habibullah	546,000	2,348	543,652	3rd Lowest
		GBPS Soomra Muhalla @ Muhammadi	498,000	2,141	495,859	
		GBPS Sehwni Sukpul @ Dastargir Colony	813,000	3,496	809,504	
		GGPS Sachal Sadayo @ Wahidabad	329,000	1,415	327,585	
		GBPS Lodra	399,000	1,716	397,284	
		GGMS Sultan Kot	351,000	1,509	349,491	
		Total:	2,936,000	12,625	2,923,375	

Deen Muhammad Sarki
Assistant Engineer
Education Works Electric Sub-Division
Larkana

ALI ANWAR METLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana




SHAMSHAD ALI SHAIKH
Executive Engineer
Education Works Electrical Division
Larkana

TENDER OPENING COMMITTEE OF EDUCATION WORKS ELECTRICAL
DIVISION LARKANO

PACKAGE- 17

Name of Work: **Rehabilitation & Expansion of High Priority 4560 Schools District Shikarpur (Primary / Elementary) Schools Taluka Shikarpur @ Electrification to** GGPS Qazi Habibullah, GBPS Soomra Muhalla @ Muhammadi, GBPS Sehwani Sukpul @ Dastargir Colony, GGPS Sachal Sadayo @ Wahidabad, GBPS Lodra, GGMS Sultan Kot Taluka Shikarpur (Electric)

Tender opened on 09/05/ 2018 in the office of
Executive Engineer, Education Works Electrical Division Larkano
In the presence of Procurement Committee

S No.	Name of Officer	Committee Members	Signature
01	SHAMSHAD ALI SHAIKH Executive Engineer Education Works Electrical Division Larkano.	Chairman	
02	ALI AKBAR METLO Assistant Engineer Public Health Engineering Sub-Division Larkana.	Member	
03	DEEN MUHAMMAD SARKI Assistant Engineer Education Works Electrical Sub-Division Larkana	Member	

FINANCIAL REVIEW

Name of Work:- Rehabilitation & Expansion of High Priority 4560 Schools District Shikarpur (Primary / Elementary Schools).

Package-18 :- GGPS Haji Fateh Muhammad Usto
GBPS Kath Madi
GBPS Khanchand Abad

GBPS Dia
GGPS Dia
GBPS Jagani

NIT Called vide this office No. XEN(EWED)TC/G-55/86 Larkano Dated 12/04/2018.

Date of issue : Up to **07-05-2018**

Technical Sanction accorded by Chief Engineer, Edu. Works Sukkur No. CE/EW/PB/ 8355
dated: 11-04-2018 for Rs. 43,63,000/-

Date of opening : **09-05-2018**


Time for completion **04-months**

Schedule Items	Non-Schedule Item	Extra Lead Sand/Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum Premium
1	2	3	4	5	6	7	8
						4,363,000	ATPAR
Total							4,363,000

COMPARATIVE STATEMENT

S.#	Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	M/S Alvi Electirc Works	4,363,000	0.58% below	25,305		4,337,695	Lowest
2	M/S Soomar Khan Mahar	4,363,000	0.46% below	20,070		4,342,930	Higher

Lowest rate quoted by **M/S Alvi Electric Works.**, Govt. Contractor stood lowest & reasonable, hence, recommended for approval.


Deen Muhammad Sarki
Assistant Engineer
Education Works Electric Sub-Division
Larkana


SHAMSHAD ALI SHAIKH
Executive Engineer
Education Works Electrical Division
Larkana

BID ELEVATION REPORT


PACKAGE-18

1. Name of Procuring Agency: Executive Engineer Education Works Electrical Division Larkano.
2. Tender Reference No: NIT Called vide this office No. XEN(EWED)TC/G-55/86 Larkano Dated 12/04/2018.
3. Tender Description / Name of Work / Item: Rehabilitation & Expansion of High Priority 4560 Schools District Shikarpur (Primary / Elementary Schools).
4. Method of Procurement: NCB (National Competitive Bidding)
Single Stage One Envelope Procedure.
5. Tender Published: SPPRA Website - S.No. 37545 - ID 2147483647 dt: 13.04.2018
The Daily Express Tribune Karachi (English) dt: 15-04-2018
The Daily Awami Awaz Karachi (Sindhi) dt: 16-04-2018
The Daily Sang-e-Meel Karachi (Urdu) dt: 17-04-2018
6. Total Bid Documents Sold: 03 NOS
7. Total Bid Received: 03 NOS
8. Technical Bid Opening Date (if applicable) 9/5/2018
9. No. of Bid Technically Qualified (if applicable) N.A
10. Bid(s) Rejected: No any bid rejected.
11. Financial Bid Opening Date: 9/5/2018
12. Bid Elevation Report:

S#	Name of Firm / Bidder	Name of Unit	Schedule Item	Comparison with estimated cost (-) Minus	Cost offered by Bidder	Remarks
1	2	3	4	6	7	8
1	M/S Alvi Electirc Works	GGPS Haji Fateh Muhammad Usto	319,000	1,850	317,150	1st Lowest
		GBPS Kath Madi	755,000	4,379	750,621	
		GBPS Khancnand Abad	1,102,000	6,392	1,095,608	
		GBPS Dia	414,000	2,401	411,599	
		GGPS Dia	409,000	2,372	406,628	
		GBPS Jagani	1,364,000	7,911	1,356,089	
		Total:	4,363,000	25,305	4,337,695	
2	M/S Soomar Khan Mahar	GGPS Haji Fateh Muhammad Usto	319,000	1,467	317,533	2nd Lowest
		GBPS Kath Madi	755,000	3,473	751,527	
		GBPS Khancnand Abad	1,102,000	5,069	1,096,931	
		GBPS Dia	414,000	1,904	412,096	
		GGPS Dia	409,000	1,881	407,119	
		GBPS Jagani	1,364,000	6,274	1,357,726	
		Total:	4,363,000	20,070	4,342,930	


Deen Muhammad Sarki
 Assistant Engineer
 Education Works Electric Sub-Division
 Larkana


ALI AKBAR METLO
 Assistant Engineer
 Public Health Engineering
 Sub-Division-I Larkana





SHAMSHAD ALI SHAIKH
 Executive Engineer
 Education Works Electrical Division
 Larkana

TENDER OPENING COMMITTEE OF EDUCATION WORKS ELECTRICAL
DIVISION LARKANO

PACKAGE- 18

Name of Work: **Rehabilitation & Expansion of High Priority 4560 Schools District Shikarpur (Primary / Elementary) Schools Taluka Shikarpur @ Electrification to** GGPS Haji Fateh Muhammad Usto, GBPS Kath Madi, GBPS Khancnand Abad, GBPS Dia, GGPS Dia, GBPS Jagani Taluka Shikarpur (Electric)

Tender opened on 09/05/ 2018 in the office of
Executive Engineer, Education Works Electrical Division Larkano
In the presence of Procurement Committee

S No.	Name of Officer	Committee Members	Signature
01	SHAMSHAD ALI SHAIKH Executive Engineer Education Works Electrical Division Larkano.	Chairman	
02	ALI AKBAR METLO Assistant Engineer Public Health Engineering Sub-Division Larkana.	Member	
03	DEEN MUHAMMAD SARKI Assistant Engineer Education Works Electrical Sub-Division Larkana	Member	

FINANCIAL REVIEW

Rehabilitation & Expansion of High Periority 4560 Schools District Shikarpur (Primary / Elementary Schools).

Name of Work:-

Package-19 :- GGMS Karam Sharif
 GBPS Allah Warayo Sethar @ Amir Hamzo Solongi
 GBPS Hajana

GBPS Jano Sharif
 GGPS Jano Sharif
 GBPS Booja Napar

NIT Called vide this office No. XEN(EWED)TC/G-55/86 Larkano Dated 12/04/2018.

Date of issue : Up to **07-05-2018**

Technical Sanction accorded by Chief Engineer, Edu. Works Sukkur No. CE/EW/PB/ 8357

Date of opening : **09-05-2018**

Time for completion **04-months**

dated: ~~11-04-2018~~ for Rs. 27,77,000/-

Schedule Items	Non-Schedule Item	Extra Lead Sand/Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum Premium	
1	2	3	4	5	6	7	8	
						2,777,000	ATPAR	
Total							<u>2,777,000</u>	

COMPARATIVE STATEMENT

S.#	Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	M/S Saif Enterprises	2,777,000	0.66% below	18,328		2,758,672	Lowest
2	M/S Alvi Enterprises	2,777,000	0.50% below	13,885		2,763,115	Higher

Lowest rate quoted by **M/S Saif Enterprises**, Govt. Contractor stood lowest & reasonable, hence, recommended for approval.


Muhammad Sarki
 Assistant Engineer
 Education Works Electric Sub-Division
 Larkana


ALI AKBAR METLO
 Assistant Engineer
 Public-Health Engineering
 Sub-Division-I Larkana


SHAMSHAD ALI SHAIKH
 Executive Engineer
 Public-Health Electrical Division
 Larkana

BID ELEVATION REPORT


PACKAGE-19

1. Name of Procuring Agency: Executive Engineer Education Works Electrical Division Larkano.
2. Tender Reference No: NIT Called vide this office No. XEN(EWED)TC/G-55/86 Larkano Dated 12/04/2018.
3. Tender Description / Name of Work / Item: Rehabilitation & Expansion of High Priority 4560 Schools District Shikarpur (Primary / Elementary Schools).
4. Method of Procurement: NCB (National Competitive Bidding)
Single Stage One Envelope Procedure.
5. Tender Published: SPPRA Website - S.No. 37545 - ID 2147483647 dt: 13.04.2018
The Daily Express Tribune Karachi (English) dt: 15-04-2018
The Daily Awami Awaz Karachi (Sindhi) dt: 16-04-2018
The Daily Sang-e-Meel Karachi (Urdu) dt: 17-04-2018
6. Total Bid Documents Sold: 03 NOS
7. Total Bid Received: 03 NOS
8. Technical Bid Opening Date (if applicable) 9/5/2018
9. No. of Bid Technically Qualified (if applicable) N.A
10. Bid(s) Rejected: No any bid rejected.
11. Financial Bid Opening Date: 9/5/2018
12. Bid Elevation Report:

S#	Name of Firm / Bidder	Name of Unit	Schedule Item	Comparison with estimated cost (-) Minus	Cost offered by Bidder	Remarks
1	2	3	4	6	7	8
1	M/S Saif Enterprises	GGMS Karam Sharif	351,000	2,317	348,683	1st Lowest
		GBPS Allah Warayo Sethar @ Amir Hamzo Solongi	498,000	3,287	494,713	
		GBPS Hajana	484,000	3,194	480,806	
		GBPS Jano Sharif	551,000	3,637	547,363	
		GGPS Jano Sharif	489,000	3,227	485,773	
		GBPS Booja Napar	404,000	2,666	401,334	
		Total:	2,777,000	18,328	2,758,672	
2	M/S Alvi Enterprises	GGMS Karam Sharif	351,000	1,755	349,245	2nd Lowest
		GBPS Allah Warayo Sethar @ Amir Hamzo Solongi	498,000	2,490	495,510	
		GBPS Hajana	484,000	2,420	481,580	
		GBPS Jano Sharif	551,000	2,755	548,245	
		GGPS Jano Sharif	489,000	2,445	486,555	
		GBPS Booja Napar	404,000	2,020	401,980	
		Total:	2,777,000	13,885	2,763,115	


Deen Muhammad Sarki
Assistant Engineer
Education Works Electric Sub Division
Larkana


ALI AKBAR METLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana





SHAMSHAD ALI SHAIKH
Executive Engineer
Education Works Electrical Division
Larkana

TENDER OPENING COMMITTEE OF EDUCATION WORKS ELECTRICAL
DIVISION LARKANO

PACKAGE- 19

Name of Work: **Rehabilitation & Expansion of High Priority 4560 Schools District Shikarpur (Primary / Elementary) Schools Taluka Shikarpur @ Electrification to** GGMS Karam Sharif, GBPS Allah Warayo Sethar @ Amir Hamzo Solongji, GBPS Hajana, GBPS Jano Sharif, GGPS Jano Sharif, GBPS Booja Napar Taluka Shikarpur (Electric)

Tender opened on 09/05/ 2018 in the office of
Executive Engineer, Education Works Electrical Division Larkano
In the presence of Procurement Committee

S No.	Name of Officer	Committee Members	Signature
01	SHAMSHAD ALI SHAIKH Executive Engineer Education Works Electrical Division Larkano.	Chairman	
02	ALI AKBAR METLO Assistant Engineer Public Health Engineering Sub-Division Larkana.	Member	
03	DEEN MUHAMMAD SARKI Assistant Engineer Education Works Electrical Sub-Division Larkana	Member	

FINANCIAL REVIEW

Rehabilitation & Expansion of High Periority 4560 Schools District Shikarpur (Primary / Elementary Schools).

Name of Work:-

Package-20 :- GBPS Mureed Sethar
GBPS Sarwar Kot
GBPS Phulpota

GBPS Gahi Khan Jafferi
GBPS Railway Colony

NIT Called vide this office No. XEN(EWED)TC/G-55/86 Larkano Dated 12/04/2018.

Date of issue : Up to **07-05-2018**

8354

Technical Sanction accorded by Chief Engineer, Edu. Works Sukkur No. CE/EW/PB/___ dated:

Date of opening : **09-05-2018**

11-04-18 for Rs. 26,81,000/-

Time for completion **04-months**

Schedule Items	Non-Schedule Item	Extra Lead Sand/ Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum Premium	
1	2	3	4	5	6	7	8	
						2,681,000	ATPAR	
Total							2,681,000	

COMPARATIVE STATEMENT

S.#	Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	M/S Shams Electric Works	2,681,000	0.63% below	16,890		2,664,110	Lowest
2	M/S Arz Muhammad & Co	2,681,000	0.39% below	10,456		2,670,544	Higher

Lowest rate quoted by **M/S Shams Electric Works, Govt.** Contractor stood lowest & reasonable, hence, recommended for approval.

Deen Muhammad Sarki
Assistant Engineer
Evaluation Works Electric Sub-Division
Larkana

ALI AKBAR METLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana

SHAMSHAD ALI SHAIKH
Executive Engineer
Evaluation Works Electric Division
Larkana

BID ELEVATION REPORT

PACKAGE-20

1. Name of Procuring Agency: Executive Engineer Education Works Electrical Division Larkano.
2. Tender Reference No: NIT Called vide this office No. XEN(EWED)TC/G-55/86 Larkano Dated 12/04/2018.
3. Tender Description / Name of Work / Item: Rehabilitation & Expansion of High Periority 4560 Schools District Shikarpur (Primary / Elementary Schools).
4. Method of Procurement: NCB (National Competitive Bidding)
Single Stage One Envelope Procedure.
5. Tender Published: SPPRA Website - S.No. 37545 - ID 2147483647 dt: 13.04.2018
The Daily Express Tribune Karachi (English) dt: 15-04-2018
The Daily Awami Awaz Karachi (Sindhi) dt: 16-04-2018
The Daily Sang-e-Meel Karachi (Urdu) dt: 17-04-2018
6. Total Bid Documents Sold: 03 NOS
7. Total Bid Received: 03 NOS
8. Technical Bid Opening Date (if applicable) 9/5/2018
9. No. of Bid Technically Qualified (if applicalble) N.A
10. Bid(s) Rejected: No any bid rejected.
11. Financial Bid Opening Date: 9/5/2018
12. Bid Elevation Report:

S#	Name of Firm / Bidder	Name of Unit	Schedule Item	Comparisio n with estimated cost (-) Minus	Cost offered by Bidder	Remarks
1	2	3	4	6	7	8
1	M/S Shams Electric Works	GBPS Mureed Sethar	733,000	4,618	728,382	1st Lowest
		GBPS Sarwar Kot	336,000	2,117	333,883	
		GBPS Phulpota	405,000	2,552	402,449	
		GBPS Gahi Khan Jafferi	405,000	2,552	402,449	
		GBPS Railway Colony	802,000	5,053	796,947	
		Total:	2,681,000	16,890	2,664,110	
2	M/S Arz Muhammad & Co	GBPS Mureed Sethar	733,000	2,859	730,141	2nd Lowest
		GBPS Sarwar Kot	336,000	1,310	334,690	
		GBPS Phulpota	405,000	1,580	403,421	
		GBPS Gahi Khan Jafferi	405,000	1,580	403,421	
		GBPS Railway Colony	802,000	3,128	798,872	
		Total:	2,681,000	10,456	2,670,544	


Deen Muhammad Sarki
Assistant Engineer
Education Works Electric Sub-Division
Larkana


ALI AKBAR MEJLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana





SHAMSHAD ALI SHAIKH
Executive Engineer
Education Works Electrical Division
Larkana

TENDER OPENING COMMITTEE OF EDUCATION WORKS ELECTRICAL
DIVISION LARKANO

PACKAGE- 20

Name of Work: **Rehabilitation & Expansion of High Priority 4560 Schools District Shikarpur (Primary / Elementary) Schools Taluka Shikarpur @ Electrification to GBPS Mureed Sethar, GBPS Sarwar Kot, GBPS Phulpota, GBPS Gahi Khan Jafferri, GBPS Railway Colony Taluka Shikarpur (Electric)**

Tender opened on 09/05/ 2018 in the office of
Executive Engineer, Education Works Electrical Division Larkano
In the presence of Procurement Committee

S No.	Name of Officer	Committee Members	Signature
01	SHAMSHAD ALI SHAIKH Executive Engineer Education Works Electrical Division Larkano.	Chairman	
02	ALI AKBAR METLO Assistant Engineer Public Health Engineering Sub-Division Larkana.	Member	
03	DEEN MUHAMMAD SARKI Assistant Engineer Education Works Electrical Sub-Division Larkana	Member	

FINANCIAL REVIEW

Rehabilitation & Expansion of High Priority 4560 Schools District Shikarpur (Primary / Elementary Schools).

Name of Work:-

Package-22 :- GBHS Gaheja
GBHS Wallisabad

Serial No: 21

NIT Called vide this office No. XEN(EWED)TC/G-55/86 Larkano Dated 12/04/2018.

Date of issue : Up to **07-05-2018**

Technical Sanction accorded by Chief Engineer, Edu. Works Sukkur No. CE/EW/PB/ 8364

Date of opening : **09-05-2018**

Time for completion **04-months**

dated: **12-4-2018** for Rs. 28,33,000/-

Schedule Items	Non-Schedule Item	Extra Lead Sand/Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum Premium
1	2	3	4	5	6	7	8
						2,833,000	ATPAR
Total							2,833,000

COMPARATIVE STATEMENT

S.#	Name of Contractor	Total Amount of Schedule Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	M/S Memon Construction & Co.	2,833,000	0.63% below	17,848		2,815,152	Lowest
2	M/S Haq Bahoo Electric Works	2,833,000	0.47% below	13,315		2,819,685	Higher
3	M/S Arz Muhammad & Co	2,833,000	0.40% below	11,332		2,821,668	Highest

Lowest rate quoted by **M/S Memon Construction & Co.,** Govt. Contractor stopd lowest & reasonable, hence, recommended for approval.

Deen Muhammad Sarki
Assistant Engineer
Education Works Electric Sub-Division
Larkana

ALI AKBAR METIJO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana

SHAMSHAD ALI SHAIKH
Executive Engineer
Education Works Electrical Division
Larkana


BID ELEVATION REPORT


S# 21


PACKAGE-22

1. Name of Procuring Agency: Executive Engineer Education Works Electrical Division Larkano.
2. Tender Reference No: NIT Called vide this office No. XEN(EWED)TC/G-55/86 Larkano Dated 12/04/2018.
3. Tender Description / Name of Work / Item: Rehabilitation & Expansion of High Priority 4560 Schools (NON ADP) (2017-18 Programme) (Secondary / Higher secondary Education Sector of District Shikarpur (6 Units)
4. Method of Procurement: NCB (National Competitive Bidding)
Single Stage One Envelope Procedure.
5. Tender Published: SPPRA Website - S.No. 37545 - ID 2147483647 dt: 13.04.2018
The Daily Express Tribune Karachi (English) dt: 15-04-2018
The Daily Awami Awaz Karachi (Sindhi) dt: 16-04-2018
The Daily Sang-e-Meel Karachi (Urdu) dt: 17-04-2018
6. Total Bid Documents Sold: 03 NOS
7. Total Bid Received: 03 NOS
8. Technical Bid Opening Date (if applicable) 9/5/2018
9. No. of Bid Technically Qualified (if applicable) N.A
10. Bid(s) Rejected: No any bid rejected.
11. Financial Bid Opening Date: 9/5/2018
12. Bid Elevation Report:

S#	Name of Firm / Bidder	Name of Unit	Schedule Item	Comparison with estimated cost (-) Minus	Cost offered by Bidder	Remarks
1	2	3	4	6	7	8
1	M/S Memon Construction & Co.	GBHS Gaheja	1,468,000	9,248	1,458,752	1st Lowest
		GBHS Walisabad	1,365,000	8,600	1,356,401	
		Total:	2,833,000	17,848	2,815,152	
2	M/S Haq Bahoo Electric Works	GBHS Gaheja	1,468,000	6,900	1,461,100	2nd Lowest
		GBHS Walisabad	1,365,000	6,416	1,358,585	
		Total:	2,833,000	13,315	2,819,685	
3	M/S Arz Muhammad & Co	GBHS Gaheja	1,468,000	5,872	1,462,128	3rd Lowest
		GBHS Walisabad	1,365,000	5,460	1,359,540	
		Total:	2,833,000	11,332	2,821,668	


Deen Muhammad Sarki
Assistant Engineer
Education Works Electrical Sub-Division
Larkana


ALI AKBAR METLO
Assistant Engineer
Public Health Engineering
Sub-Division-3 Larkana





SHAMSHAD ALI SHAIKH
Executive Engineer
Education Works Electrical Division
Larkana

TENDER OPENING COMMITTEE OF EDUCATION WORKS ELECTRICAL
DIVISION LARKANO

PACKAGE- 22

Name of Work: **Rehabilitation & Expansion of High Priority 4560 Schools (NON ADP) (2017-18 Programme) (Secondary / Higher secondary Education Sector of District Shikarpur (6 Units) Taluka Shikarpur @ Electrification to GBHS Gaheja, GBHS Walisabad (Electric)**

Tender opened on 09/05/ 2018 in the office of
Executive Engineer, Education Works Electrical Division Larkano
In the presence of Procurement Committee

S No.	Name of Officer	Committee Members	Signature
01	SHAMSHAD ALI SHAIKH Executive Engineer Education Works Electrical Division Larkano.	Chairman	
02	ALI AKBAR METLO Assistant Engineer Public Health Engineering Sub-Division Larkana.	Member	
03	DEEN MUHAMMAD SARKI Assistant Engineer Education Works Electrical Sub-Division Larkana	Member	

FINANCIAL REVIEW

Name of Work:-

Rehabilitation & Expansion / Improvement of High Periority 4560 (Primary / Elementary) Schools Distt: Kamber-Shahdadkot (115 Units) (NON-ADP)

Package-01 :-

GBPS Beer (Rehab:) GGPS Brohi Muhalla
 GGPS Beer Sharif (Rehab:) GGPS Brohi Muhall (Add: 3 C.R)
 GGPS Shah Abdul Latif Bhatti GGPS Qadri Muhalla Kamber
 GGPS Main Kamber GBPS Ghoghari (Rehab:)
 GBPS Iqbal Brohi GBPS Ghoghari (Add: 2 C.R)
 GGPS Mastoi Muhalla Kamber GBPS Dedar

Serial No. 22

NIT Called vide this office No. XEN(EWED)TC/G-55/86 Larkano Dated 12/04/2018.

Date of issue : Up to **07-05-2018**

Technical Sanction accorded by Chief Engineer, Edu. Works Sukkur No. CE/EW/PP/ 8668

Date of opening : **09-05-2018**

dated: 30-4-2018 for Rs. 26,94,816/-

Time for completion **04-months**

Schedule Items	Non-Schedule Item	Extra Lead Sand/Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum Premium
1	2	3	4	5	6	7	8
Part-A	1,611,732	-	-	-	-	2,694,816	ATPAR
Total							2,694,816

COMPARATIVE STATEMENT

S.#	Name of Contractor	Total Amount of Schedule Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	M/S Jahangeer Khan	1,611,732	0.65% below	10,476	1,083,084	2,684,340	Lowest
2	M/S Jagirani Construction Co.	1,611,732	0.47% below	7,575	1,083,084	2,687,241	Higher
3	M/S Aljaz Traders	1,611,732	0.40% below	6,447	1,083,084	2,688,369	Highest

Lowest rate quoted by **M/S Jahangeer Khan**, Govt. Contractor stood lowest & reasonable, hence, recommended for approval.

Deen Muhammad Sarki
 Assistant Engineer
 Education Works Section, Sub-Division
 Larkana

ALI AKBAR METLO
 Assistant Engineer
 Public Health Engineering
 Sub-Division-I Larkana

SHAMSHAD ALI SHAIKH
 Executive Engineer
 Education Works, Electrical Division
 Larkana

BID ELEVATION REPORT

S# 22
PACKAGE-01

1. Name of Procuring Agency: Executive Engineer Education Works Electrical Division Larkano.
 2. Tender Reference No: NIT Called vide this office No. XEN(EWED)TC/G-55/86 Larkano Dated 12/04/2018.
 3. Tender Description / Name of Work / Item: Rehabilitation & Expansion / Improvement of of High Periority 4560 (Primary / Elementary Schools) Distt: Kamber-Shahdaktot (115 Units) (NON-ADP).
 4. Method of Procurement: NCB (National Competitive Bidding)
 Single Stage One Envelope Procedure.
 5. Tender Published: SPPRA Website - S.No. 37545 - ID 2147483647 dt: 13.04.2018
 The Daily Express Tribune Karachi (English) dt: 15-04-2018
 The Daily Awami Awaz Karachi (Sindhi) dt: 16-04-2018
 The Daily Sang-e-Meel Karachi (Urdu) dt: 17-04-2018
 6. Total Bid Documents Sold: 03 NOS
 7. Total Bid Received: 03 NOS
 8. Technical Bid Opening Date (if applicable): 9/5/2018
 9. No. of Bid Technically Qualified (if applicable): N.A
 10. Bid(s) Rejected: No any bid rejected.
 11. Financial Bid Opening Date: 9/5/2018
 12. Bid Elevation Report:

S#	Name of Firm / Bidder	Name of Unit	Schedule Item	Non-Schedule Item	Comparison with estimated cost (-) Minus	Cost offered by Bidder	Remarks
1	2	3	4	5	6	7	8
1	M/S Jahangeer Khan	GBPS Beer (Rehab:)	248,008	143,997	1,612	390,393	1st Lowest
		GGPS Beer Sharif (Rehab:)	92,783	55,263	603	147,443	
		GBPS Shah Abdul Latif Bhatti	135,129	84,988	878	219,239	
		GGPS Main Kamber	201,866	132,134	1,312	332,688	
		GBPS Iqbal Brohi	326,728	206,666	2,124	531,270	
		GGPS Mastoi Muhalla Kamber	45,636	24,316	297	69,655	
		GGPS Brohi Muhalla	103,931	48,239	676	151,494	
		GGPS Brohi Muhall (Add: 3 C.R)	135,148	119,801	878	254,071	
		GGPS Qadri Muhalla Kamber	97,733	71,991	635	169,089	
		GBPS Ghoghari (Rehab:)	57,825	42,275	376	99,724	
		GBPS Ghoghari (Add: 2 C.R)	87,218	82,781	567	169,432	
		GBPS Dedar	79,727	70,633	518	149,842	
		Total:			1,611,732	1,083,084	
2	M/S Jagirani Construction Co.	GBPS Beer (Rehab:)	248,008	143,997	1,166	390,839	2nd Lowest
		GGPS Beer Sharif (Rehab:)	92,783	55,263	436	147,610	
		GBPS Shah Abdul Latif Bhatti	135,129	84,988	635	219,482	
		GGPS Main Kamber	201,866	132,134	949	333,051	
		GBPS Iqbal Brohi	326,728	206,666	1,536	531,858	
		GGPS Mastoi Muhalla Kamber	45,636	24,316	214	69,738	
		GGPS Brohi Muhalla	103,931	48,239	488	151,682	
		GGPS Brohi Muhall (Add: 3 C.R)	135,148	119,801	635	254,314	
		GGPS Qadri Muhalla Kamber	97,733	71,991	459	169,265	
		GBPS Ghoghari (Rehab:)	57,825	42,275	272	99,828	
		GBPS Ghoghari (Add: 2 C.R)	87,218	82,781	410	169,589	
		GBPS Dedar	79,727	70,633	375	149,985	
		Total:			1,611,732	1,083,084	

Deen Muhammad Sarki
Assistant Engineer
Education Works Electric Sub-Division
Larkana


ALI AKBAR METLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana

SHAMSHAD ALI SHAIKH
Executive Engineer
Education Works Electrical Division
Larkana

3	M/S Aijaz Traders	GBPS Beer (Rehab:)	248,008	143,997	992	391,013	3rd Lowest
		GGPS Beer Sharif (Rehab:)	92,783	55,263	371	147,675	
		GBPS Shah Abdul Latif Bhatti	135,129	84,988	541	219,576	
		GGPS Main Kamber	201,866	132,134	807	333,193	
		GBPS Iqbal Brohi	326,728	206,666	1,307	532,087	
		GGPS Mastoi Muhalla Kamber	45,636	24,316	183	69,769	
		GGPS Brohi Muhalla	103,931	48,239	416	151,754	
		GGPS Brohi Muhall (Add: 3 C.R)	135,148	119,801	541	254,408	
		GGPS Qadri Muhalla Kamber	97,733	71,991	391	169,333	
		GBPS Ghoghari (Rehab:)	57,825	42,275	231	99,869	
		GBPS Ghoghari (Add: 2 C.R)	87,218	82,781	349	169,650	
		GBPS Dedar	79,727	70,633	319	150,041	
		Total:	1,611,732	1,083,084	6,447	2,688,369	


 Deen Muhammad Sarki
 Assistant Engineer
 Education Works Electric Sub-Division
 Larkana


 ALI AKBAR METLO
 Assistant Engineer
 Public Health Engineering
 Sub-Division-I Larkana


 SHAMSHAD ALI SHAIKH
 Executive Engineer
 Education Works Electrical Division
 Larkana




TENDER OPENING COMMITTEE OF EDUCATION WORKS ELECTRICAL
DIVISION LARKANO

PACKAGE- 01

Serial No. 22

Name of Work: **Rehabilitation & Expansion / Improvement of High Priority 4560 (Primary / Elementary) Schools Distt: Kamber-Shahdadkot (115 Units) (NON-ADP) @ Electrification to** GBPS Beer (Rehab:), GGPS Beer Sharif GBPS Shah Abdul Latif Bhatti, GGPS Main Kamber, GBPS Iqbal Brohi, GGPS Mastoi Muhalla Kamber GGPS Brohi Muhalla, GGPS Brohi Muhall (Add: 3 C.R), GGPS Qadri Muhalla Kamber, GBPS Ghoghari, GBPS Dedar, Taluka Kamber. (Electric).

Tender opened on 09/05/ 2018 in the office of
Executive Engineer, Education Works Electrical Division Larkano
In the presence of Procurement Committee

S No.	Name of Officer	Committee Members	Signature
01	SHAMSHAD ALI SHAIKH Executive Engineer Education Works Electrical Division Larkano.	Chairman	
02	ALI AKBAR METLO Assistant Engineer Public Health Engineering Sub-Division Larkana.	Member	
03	DEEN MUHAMMAD SARKI Assistant Engineer Education Works Electrical Sub-Division Larkana	Member	

FINANCIAL REVIEW

Name of Work:-

Rehabilitation & Expansion / Improvement of High Perfority 4560 (Primary / Elementary) Schools Distt: Kamber-Shahdadkot (115 Units) (NON-ADP)

Package-02 :- GBPS Ghogharo (Rehab:)

Serial No. 23

GBPS Drib Jaro
GBPS Drib Jaro (Add: 4 C.R)
GBPS Mastio Kamber
GBPS Qaim Khan Shaikh (Add: 1 C.R)
GBPS Hani
GBPS Kot Ghulam Shah (Add: 6 C.R)

GGPS Ghogharo (Rehab:)
GGPS Allah Rakhio Junejo (Rehab:)
GGPS Allah Rakhio Junejo (Rehab:)
GGPS Allah Rakhio Junejo (Add: 2 C.R)
GBPS Ali Bux Panhwar

NIT Called vide this office No. XEN(EWED)TC/G-55/86 Larkano Dated 12/04/2018.

Date of issue : Up to **07-05-2018**

Technical Sanction accorded by Chief Engineer, Edu. Works Sukkur No. CE/EW/PB/ 8605 dated: 30-4-2018 for Rs. 24,18,017/-

Date of opening : **09-05-2018**

Time for completion **04-months**

Schedule Items	Non-Schedule Item	Extra Lead Sand/ Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum Premium
1	2	3	4	5	6	7	8
Part-A	1,427,472	-	-	-	-	2,418,017	ATPAR
Total						2,418,017	

COMPARATIVE STATEMENT

S.#	Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	M/S Aijaz Traders	1,427,472	0.55% below	7,851	990,545	2,410,166	Lowest
2	M/S Jagirani Construction Co.	1,427,472	0.47% below	6,709	990,545	2,411,308	Higher
3	M/S Indus Valley	1,427,472	0.36% below	5,139	990,545	2,412,878	Highest

Lowest rate quoted by **M/S Aijaz Traders**, Govt. Contractor stood lowest & reasonable, hence, recommended for approval.

Deep Muhammad Sarki
Assistant Engineer
Education Works Electric Sub-Division
Larkana

ALI AKBARIMETLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana

SHAMSHAD ALI SHAIKH
Executive Engineer
Education Works Electrical Division
Larkana

BID ELEVATION REPORT

S# 23
PACKAGE-02

1. Name of Procuring Agency: Executive Engineer Education Works Electrical Division Larkano.
 2. Tender Reference No: NIT Called vide this office No. XEN(EWED)TC/G-55/86 Larkano Dated 12/04/2018.
 3. Tender Description / Name of Work / Item: Rehabilitation & Expansion / Improvement of of High Priority 4560 (Primary / Elementary) Schools Distt: Kamber-Shahdadkot (115 Units) (NON-ADP).
 4. Method of Procurement: NCB (National Competitive Bidding)
 Single Stage One Envelope Procedure.
 5. Tender Published: SPPRA Website - S.No. 37545 - ID 2147483647 dt: 13.04.2018
 The Daily Express Tribune Karachi (English) dt: 15-04-2018
 The Daily Awami Awaz Karachi (Sindhi) dt: 16-04-2018
 The Daily Sang-e-Meel Karachi (Urdu) dt: 17-04-2018
 6. Total Bid Documents Sold: 03 NOS
 7. Total Bid Received: 03 NOS
 8. Technical Bid Opening Date (if applicable) 9/5/2018
 9. No. of Bid Technically Qualified (if applicable) N.A
 10. Bid(s) Rejected: No any bid rejected.
 11. Financial Bid Opening Date: 9/5/2018
 12. Bid Elevation Report:

S#	Name of Firm / Bidder	Name of Unit	Schedule Item	Non-Schedule Item	Comparison with estimated cost (-) Minus	Cost offered by Bidder	Remarks
1	2	3	4	5	6	7	8
1	M/S Aijaz Traders	GBPS Ghogharo (Rehab:)	63,236	42,772	348	105,660	1st Lowest
		GGPS Ghogharo (Rehab:)	76,721	73,281	422	149,580	
		GBPS Allah Rakhio Junejo (Rehab:)	316,324	230,781	1,740	545,365	
		GGPS Allah Rakhio Junejo (Rehab:)	57,728	42,275	318	99,685	
		GGPS Allah Rakhio Junejo (Add: 2 C.R)	87,218	82,781	480	169,519	
		GBPS Ali Bux Panhwar	58,352	41,687	321	99,718	
		GBPS Drib Jaro	62,214	41,778	342	103,650	
		GBPS Drib Jaro (Add: 4 C.R)	214,515	125,527	1,180	338,862	
		GBPS Mastio Kamber	37,122	18,849	204	55,767	
		GBPS Qaim Khan Shaikh (Add: 1 C.R)	55,169	29,816	303	84,682	
		GBPS Hani	91,459	58,536	503	149,492	
		GBPS Kot Ghulam Shah (Add: 6 C.R)	307,414	202,462	1,691	508,185	
				Total:	1,427,472	990,545	
2	M/S Jagirani Construction Co.	GBPS Ghogharo	63,236	42,772	297	105,711	2nd Lowest
		GGPS Ghogharo	76,721	73,281	361	149,641	
		GBPS Allah Rakhio Junejo	316,324	230,781	1,487	545,618	
		GGPS Allah Rakhio Junejo	57,728	42,275	271	99,732	
		GGPS Allah Rakhio Junejo (Add: 2 C.R)	87,218	82,781	410	169,589	
		GBPS Ali Bux Panhwar	58,352	41,687	274	99,765	
		GBPS Drib Jaro	62,214	41,778	292	103,700	
		GBPS Drib Jaro (Add: 4 C.R)	214,515	125,527	1,008	339,034	
		GBPS Mastio Kamber	37,122	18,849	174	55,797	
		GBPS Qaim Khan Shaikh (Add: 1 C.R)	55,169	29,816	259	84,726	
		GBPS Hani	91,459	58,536	430	149,565	
		GBPS Kot Ghulam Shah (Add: 6 C.R)	307,414	202,462	1,445	508,431	
				Total:	1,427,472	990,545	

Deen Muhammad Sarki
Assistant Engineer
Education Works Electric Sub-Division
Larkana

ALI AKBAR METLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana

SHAMSHAD ALI SHAIKH
Executive Engineer
Education Works Electrical Division
Larkana

3	M/S Indus Valley	GBPS Ghogharo	63,236	42,772	228	105,780	3rd Lowest
		GGPS Ghogharo	76,721	73,281	276	149,726	
		GBPS Allah Rakhio Junejo	316,324	230,781	1,139	545,966	
		GGPS Allah Rakhio Junejo	57,728	42,275	208	99,795	
		GGPS Allah Rakhio Junejo (Add: 2 C.R)	87,218	82,781	314	169,685	
		GBPS Ali Bux Panhwar	58,352	41,687	210	99,829	
		GBPS Drib Jaro	62,214	41,778	224	103,768	
		GBPS Drib Jaro (Add: 4 C.R)	214,515	125,527	772	339,270	
		GBPS Mastio Kambër	37,122	18,849	134	55,837	
		GBPS Qaim Khan Shaikh (Add: 1 C.R)	55,169	29,816	199	84,786	
		GBPS Hani	91,459	58,536	329	149,666	
		GBPS Kot Ghulam Shah (Add: 6 C.R)	307,414	202,462	1,107	508,769	
		Total:	1,427,472	990,545	5,139	2,412,878	

Deen Muhammad Sarki
Assistant Engineer
Education Works Electric Sub-Divns or
Larkana

ALI AKBAR METLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana

SHAMSHAD ALI SHAIKH
Executive Engineer
Education Works Electrical Division
Larkana




TENDER OPENING COMMITTEE OF EDUCATION WORKS ELECTRICAL
DIVISION LARKANO

PACKAGE- 02

Serial No. 23

Name of Work: **Rehabilitation & Expansion / Improvement of High Periority 4560 (Primary / Elementary) Schools Distt: Kamber-Shahdadkot (115 Units) (NON-ADP) @ Electrification to** GBPS Ghogharo, GGPS Ghogharo, GBPS Allah Rakhio Junejo, GGPS Allah Rakhio Junejo, GGPS Allah Rakhio Junejo (Add: 2 C.R), GBPS Ali Bux Panhwar, GBPS Drib Jaro, GBPS Drib Jaro (Add: 4 C.R), GBPS Mastio Kamber, GBPS Qaim Khan Shaikh (Add: 1 C.R), GBPS Hani, GBPS Kot Ghulam Shah (Add: 6 C.R), Taluka Kamber (Electric)

Tender opened on 09/05/ 2018 in the office of
Executive Engineer, Education Works Electrical Division Larkano
In the presence of Procurement Committee

S No.	Name of Officer	Committee Members	Signature
01	SHAMSHAD ALI SHAIKH Executive Engineer Education Works Electrical Division Larkano.	Chairman	
02	ALI AKBAR METLO Assistant Engineer Public Health Engineering Sub-Division Larkana.	Member	
03	DEEN MUHAMMAD SARKI Assistant Engineer Education Works Electrical Sub-Division Larkana	Member	

FINANCIAL REVIEW

Name of Work:-

Rehabilitation & Expansion / Improvement of High Priority 4560 (Primary / Elementary) Schools Distt: Kamber-Shahdadkot (115 Units) (NON-ADP)

Package-03 :-

GBPS Dital Abro
 GBPS Dital Abro (Add: 3 C.R)
 GBPS Dost Muahmmad Metlo
 GBPS Dost Muahmmad Metlo (Add: 4 C.R)
 GBPS Gathar

Serial No. 24

GGPS Gathar
 GGPS Gathar (Add: 3 C.R)
 GBPS Mahi Makool
 GBPS Mahi Makool (Add: 5 C.R)
 GBPS Mena

NIT Called vide this office No. XEN(EWED)TC/G-55/86 Larkano Dated 12/04/2018.

Date of issue : Up to **07-05-2018**

Technical Sanction accorded by Chief Engineer, Edu. Works Sukkur No. CE/EW/PB/8611

Date of opening : **09-05-2018**

dated: **30-4-2018** for Rs. 20,05,336/-

Time for completion **04-months**

Schedule Items	Non-Schedule Item	Extra Lead Sand/Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum Premium	
1	2	3	4	5	6	7	8	
1,148,860	856,476	-	-	-	-	2,005,336	ATPAR	
Total							2,005,336	

COMPARATIVE STATEMENT

S.#	Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	M/S Tayeba Traders	1,148,860	0.60% below	6,893	856,476	1,998,443	Lowest
2	M/S Shaikh Haji Arshad Hussain & Co	1,148,860	0.47% below	5,400	856,476	1,999,936	Higher
3	M/S Jagirani Construction Co.	1,148,860	0.35% below	4,021	856,476	2,001,315	Highest
4	M/S Imran Electric Works	1,148,860	-	-	-	-	Bid Received Not back

Lowest rate quoted by **M/S Tayeba Traders**, Govt. Contractor stood lowest & reasonable, hence, recommended for approval.

Deen Muhammad Sarki
 Assistant Engineer
 Education Works Electric Sub Division
 Larkana

ALI AKBAR METLO
 Assistant Engineer
 Public Health Engineering
 Sub-Division 1 Larkana

SHAMSHAD ALI SHAIKH
 Executive Engineer
 Education Works Electrical Division
 Larkana

BID ELEVATION REPORT

S# 24
PACKAGE-03

1. Name of Procuring Agency: Executive Engineer Education Works Electrical Division Larkano.
 2. Tender Reference No: NIT Called vide this office No. XEN(EWED)TC/G-55/86 Larkano Dated 12/04/2018.
 3. Tender Description / Name of Work / Item: Rehabilitation & Expansion / Improvement of of High Periority 4560 (Primary / Elementary Schools) Distt: Kamber-Shahdadkot (115 Units) (NON-ADP)
 4. Method of Procurement: NCB (National Competitive Bidding)
 Single Stage One Envelope Procedure.
 5. Tender Published: SPPRA Website - S.No. 37545 - ID 2147483647 dt: 13.04.2018
 The Daily Express Tribune Karachi (English) dt: 15-04-2018
 The Daily Awami Awaz Karachi (Sindhi) dt: 16-04-2018
 The Daily Sang-e-Meel Karachi (Urdu) dt: 17-04-2018
 6. Total Bid Documents Sold: 03 NOS
 7. Total Bid Received: 03 NOS
 8. Technical Bid Opening Date (if applicable): 9/5/2018
 9. No. of Bid Technically Qualified (if applicable): N.A
 10. Bid(s) Rejected: No any bid rejected.
 11. Financial Bid Opening Date: 9/5/2018
 12. Bid Elevation Report:

S#	Name of Firm / Bidder	Name of Unit	Schedule Item	Non-Schedule Item	Comparison with estimated cost (-) Minus	Cost offered by Bidder	Remarks
1	2	3	4	5	6	7	8
1	M/S Tayeba Traders	GBPS Dital Abro	57,220	42,772	343	99,649	1st Lowest
		GBPS Dital Abro (Add: 3 C.R)	135,148	119,801	811	254,138	
		GBPS Dost Muahmmad Metlo	80,786	69,213	485	149,514	
		GBPS Dost Muahmmad Metlo (Add: 4 C.R)	214,856	125,527	1,289	339,094	
		GBPS Gathar	81,348	68,683	488	149,543	
		GGPS Gathar	58,137	41,778	349	99,566	
		GGPS Gathar (Add: 3 C.R)	135,148	119,801	811	254,138	
		GBPS Mahi Makool	57,816	42,275	347	99,744	
		GBPS Mahi Makool (Add: 5 C.R)	253,984	171,022	1,524	423,482	
		GBPS Mena	74,417	55,604	447	129,574	
		Total:			1,148,860	856,476	
2	M/S Shaikh Haji Arshad Hussain & Co	GBPS Dital Abro	57,220	42,772	269	99,723	2nd Lowest
		GBPS Dital Abro (Add: 3 C.R)	135,148	119,801	635	254,314	
		GBPS Dost Muahmmad Metlo	80,786	69,213	380	149,619	
		GBPS Dost Muahmmad Metlo (Add: 4 C.R)	214,856	125,527	1,010	339,373	
		GBPS Gathar	81,348	68,683	382	149,649	
		GGPS Gathar	58,137	41,778	273	99,642	
		GGPS Gathar (Add: 3 C.R)	135,148	119,801	635	254,314	
		GBPS Mahi Makool	57,816	42,275	272	99,819	
		GBPS Mahi Makool (Add: 5 C.R)	253,984	171,022	1,194	423,812	
		GBPS Mena	74,417	55,604	350	129,671	
		Total:			1,148,860	856,476	


Deen Muhammad Sarki
Assistant Engineer
Education Works Electrical Sub-Division
Larkana

ALI AKBAR METLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana

SHAMSHAD ALI SHAIKH
Executive Engineer
Education Works Electrical Division
Larkana

3	M/S Jagirani Construction Co.	GBPS Dital Abro	57,220	42,772	200	99,792	3rd Lowest
		GBPS Dital Abro (Add: 3 C.R)	135,148	119,801	473	254,476	
		GBPS Dost Muahmmad Metlo	80,786	69,213	283	149,716	
		GBPS Dost Muahmmad Metlo (Add: 4 C.R)	214,856	125,527	752	339,631	
		GBPS Gathar	81,348	68,683	285	149,746	
		GGPS Gathar	58,137	41,778	203	99,712	
		GGPS Gathar (Add: 3 C.R)	135,148	119,801	473	254,476	
		GBPS Mahi Makool	57,816	42,275	202	99,889	
		GBPS Mahi Makool (Add: 5 C.R)	253,984	171,022	889	424,117	
		GBPS Mena	74,417	55,604	260	129,761	
		Total:	1,148,860	856,476	4,021	2,001,315	
4	M/S Imran Electric Works	GBPS Dital Abro	57,220	-	-	-	Bid Received Not back
		GBPS Dital Abro (Add: 3 C.R)	135,148	-	-	-	
		GBPS Dost Muahmmad Metlo	80,786	-	-	-	
		GBPS Dost Muahmmad Metlo (Add: 4 C.R)	214,856	-	-	-	
		GBPS Gathar	81,348	-	-	-	
		GGPS Gathar	58,137	-	-	-	
		GGPS Gathar (Add: 3 C.R)	135,148	-	-	-	
		GBPS Mahi Makool	57,816	-	-	-	
		GBPS Mahi Makool (Add: 5 C.R)	253,984	-	-	-	
		GBPS Mena	74,417	-	-	-	
		Total:	1,148,860	-	-	-	


 Deen Muhammad Sarki
 Assistant Engineer
 Education Works Electric Sub-Division
 Larkana


 ALI AKBAR METLO
 Assistant Engineer
 Public Health Engineering
 Sub-Division-I Larkana


 SHAMSHAD ALI SHAIKH
 Executive Engineer
 Education Works Electrical Division
 Larkana




TENDER OPENING COMMITTEE OF EDUCATION WORKS ELECTRICAL
DIVISION LARKANO

PACKAGE- 03

Serial No. 24

Name of Work: **Rehabilitation & Expansion / Improvement of High Priority 4560 (Primary / Elementary) Schools Distt: Kamber-Shahdadkot (115 Units) (NON-ADP) @ Electrification to** GBPS Dital Abro, GBPS Dital Abro (Add: 3 C.R), GBPS Dost Muahmmad Metilo, GBPS Dost Muahmmad Metilo (Add: 4 C.R), GBPS Gathar, GGPS Gathar, GGPS Gathar (Add: 3 C.R, GBPS Mahi Makool, GBPS Mahi Makool (Add: 5 C.R) GBPS Mena Taluka Kamber (Electric)

Tender opened on 09/05/ 2018 in the office of
Executive Engineer, Education Works Electrical Division Larkano
In the presence of Procurement Committee

S No.	Name of Officer	Committee Members	Signature
01	SHAMSHAD ALI SHAIKH Executive Engineer Education Works Electrical Division Larkano.	Chairman	
02	ALI AKBAR METLO Assistant Engineer Public Health Engineering Sub-Division Larkana.	Member	
03	DEEN MUHAMMAD SARKI Assistant Engineer Education Works Electrical Sub-Division Larkana	Member	

FINANCIAL REVIEW

Name of Work:-

Rehabilitation & Expansion / Improvement of High Priority 4560 (Primary / Elementary) Schools Distt: Kamber-Shahdadkot (115 Units) (NON-ADP)

Serial No. 25

Package-04 :- GBPS Thori Sohrab (Add: 2 C.R)
 GBPS Thoti Bijar
 GBPS Muslim Boohar
 GBPS Muslim Boohar (Add: 1 C.R)
 GGPS Khairpur Juso

GBPS Khairpur Juso
 GBPS Juma Khan Brohi (Add: 2 C.R)
 GBPS Fazul Gado
 GBPS Fazul Gado (Add: 5 C.R)

NIT Called vide this office No. XEN(EWED)TC/G-55/86 Larkano Dated 12/04/2018. **8616**

Date of issue : Up to **07-05-2018**

Technical Sanction accorded by Chief Engineer, Edu. Works Sukkur No. CE/EW/PB/___ dated: **30-04-18** for Rs. 23,61,638/-

Date of opening : **09-05-2018**

Time for completion **04-months**

Schedule Items	Non-Schedule Item	Extra Lead Sand/Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum Premium
1	2	3	4	5	6	7	8
	1,461,323	-	-	-	-	2,361,638	ATPAR
Total						2,361,638	

COMPARATIVE STATEMENT

S.#	Name of Contractor	Total Amount of Schedule Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	M/S Al-Mustafa & Co	1,461,323	0.60% below	8,768	900,315	2,352,870	Lowest
2	M/S Indus Valley	1,461,323	0.49% below	7,160	900,315	2,354,478	Higher
3	M/S Muhammad Traders	1,461,323	0.40% below	5,845	900,135	2,355,613	Highest

Lowest rate quoted by **M/S Al-Mustafa & Co**, Govt Contractor stood lowest & reasonable, hence, recommended for approval.

Deen Muhammad Sarki
 Assistant Engineer
 Education Works Electric Sub Division
 Larkana

ALI AKBAR METLO
 Assistant Engineer
 Public Health Engineering
 Sub-Division-I Larkana

SHAMSHAD ALI SHAIKH
 Executive Engineer
 Education Works Electrical Division
 Larkana

BID ELEVATION REPORT

S# 25
PACKAGE-04

1. Name of Procuring Agency: Executive Engineer Education Works Electrical Division Larkano.
2. Tender Reference No: NIT Called vide this office No. XEN(EWED)TC/G-55/86 Larkano Dated 12/04/2018.
3. Tender Description / Name of Work / Item: Rehabilitation & Expansion / Improvement of of High Periority 4560 (Primary / Elementary)Schools Distt: Kamber-Shahdadkot (115 Units) (NON-ADP)
4. Method of Procurement: NCB (National Competitive Bidding)
Single Stage One Envelope Procedure.
5. Tender Published: SPPRA Website - S.No. 37545 - ID 2147483647 dt: 13.04.2018
The Daily Express Tribune Karachi (English) dt: 15-04-2018
The Daily Awami Awaz Karachi (Sindhi) dt: 16-04-2018
The Daily Sang-e-Meel Karachi (Urdu) dt: 17-04-2018
6. Total Bid Documents Sold: 03 NOS
7. Total Bid Received: 03 NOS
8. Technical Bid Opening Date (if applicable) 9/5/2018
9. No. of Bid Technically Qualified (if applicable) N.A
10. Bid(s) Rejected: No any bid rejected.
11. Financial Bid Opening Date: 9/5/2018
12. Bid Elevation Report:

S#	Name of Firm / Bidder	Name of Unit	Schedule Item	Non-Schedule Item	Comparison with estimated cost (-) Minus	Cost offered by Bidder	Remarks
1	2	3	4	5	6	7	8
1	M/S Al-Mustafa & Co	GBPS Thori Sohrab (Add: 2 C.R)	82,781	69,242	497	151,526	1st Lowest
		GBPS Thoti Bijar	171,424	98,205	1,029	268,600	
		GBPS Muslim Boohar	130,510	94,488	783	224,215	
		GBPS Muslim Boohar (Add: 1 C.R)	55,169	29,816	331	84,654	
		GGPS Khairpur Juso	275,543	167,450	1,653	441,340	
		GBPS Khairpur Juso	340,244	147,738	2,041	485,941	
		GBPS Juma Khan Brohi (Add: 2 C.R)	87,218	82,781	523	169,476	
		GBPS Fazul Gado	43,724	41,313	262	84,775	
		GBPS Fazul Gado (Add: 5 C.R)	274,710	169,282	1,648	442,344	
				Total:	1,461,323	900,315	
2	M/S Indus Valley	GBPS Thori Sohrab (Add: 2 C.R)	82,781	69,242	406	151,617	2nd Lowest
		GBPS Thoti Bijar	171,424	98,205	840	268,789	
		GBPS Muslim Boohar	130,510	94,488	639	224,359	
		GBPS Muslim Boohar (Add: 1 C.R)	55,169	29,816	270	84,715	
		GGPS Khairpur Juso	275,543	167,450	1,350	441,643	
		GBPS Khairpur Juso	340,244	147,738	1,667	486,315	
		GBPS Juma Khan Brohi (Add: 2 C.R)	87,218	82,781	427	169,572	
		GBPS Fazul Gado	43,724	41,313	214	84,823	
		GBPS Fazul Gado (Add: 5 C.R)	274,710	169,282	1,346	442,646	
				Total:	1,461,323	900,315	
3	M/S Muhammadi Traders	GBPS Thori Sohrab (Add: 2 C.R)	82,781	69,242	331	151,692	3rd Lowest
		GBPS Thoti Bijar	171,424	98,205	686	268,943	
		GBPS Muslim Boohar	130,510	94,488	522	224,476	
		GBPS Muslim Boohar (Add: 1 C.R)	55,169	29,816	221	84,764	
		GGPS Khairpur Juso	275,543	167,450	1,102	441,891	
		GBPS Khairpur Juso	340,244	147,738	1,361	486,621	
		GBPS Juma Khan Brohi (Add: 2 C.R)	87,218	82,781	349	169,650	
		GBPS Fazul Gado	43,724	41,313	175	84,862	
		GBPS Fazul Gado (Add: 5 C.R)	274,710	169,282	1,099	442,893	
				Total:	1,461,323	900,315	

Deen Muhammad Sarki
Assistant Engineer
Education Works Electric Sub-Division
Larkana

ALI AKBAR METLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana

SHAMSHAD ALI SHAIKH
Executive Engineer
Education Works Electrical Division
Larkana




TENDER OPENING COMMITTEE OF EDUCATION WORKS ELECTRICAL
DIVISION LARKANO

PACKAGE- 04

Serial No. 25

Name of Work: **Rehabilitation & Expansion / Improvement of High Periority 4560 (Primary / Elementary) Schools Distt: Kamber-Shahdadkot (115 Units) (NON-ADP) @ Electrification to** GBPS Thori Sohrab (Add: 2 C.R), GBPS Thoti Bijar, GBPS Muslim Boohar, GBPS Muslim Boohar (Add: 1 C.R), GGPS Khairpur Juso, GBPS Khairpur Juso, GBPS Juma Khan Brohi (Add: 2 C.R), GBPS Fazul Gado, GBPS Fazul Gado (Add: 5 C.R), Taluka Kamber (Electric)

Tender opened on 09/05/ 2018 in the office of
Executive Engineer, Education Works Electrical Division Larkano
In the presence of Procurement Committee

S No.	Name of Officer	Committee Members	Signature
01	SHAMSHAD ALI SHAIKH Executive Engineer Education Works Electrical Division Larkano.	Chairman	
02	ALI AKBAR METLO Assistant Engineer Public Health Engineering Sub-Division Larkana.	Member	
03	DEEN MUHAMMAD SARKI Assistant Engineer Education Works Electrical Sub-Division Larkana	Member	

FINANCIAL REVIEW

Name of Work:-

Rehabilitation & Expansion / Improvement of High Priority 4560 (Primary / Elementary) Schools Distt: Kamber-Shahdadkot (115 Units) (NON-ADP)

Package-05 :- GBPS Pakho

GBPS Pakho (Add: 2 C.R)
GBPS Chando Mugheri
GBPS Bhula Kalhora
GBPS Bhula Kalhora (Add: 3 C.R)
GBPS Bhawand Lakha

GBPS Bhawand Lakha (Add: 2 C.R)
GBPS Bakho Khuhawar (Add: 3 C.R)
GGPS Allah Bux Mugheri
GGPS Bago Dero
GBPS Muhammad Ismail Qadri
GBPS Karam Bouk

Serial No. 26

NIT Called vide this office No. XEN(EWED)TC/G-55/86 Larkano Dated 12/04/2018.

Technical Sanction accorded by Chief Engineer, Edu. Works Sukkur No. CE/EW/PB/ 8617 dated: 30-4-18 for Rs. 18,57,910/-

Date of issue : Up to 07-05-2018

Date of opening : 09-05-2018

Time for completion 04-months

Schedule Items	Non-Schedule Item	Extra Lead Sand/ Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum Premium
1	2	3	4	5	6	7	8
Part-A	1,052,474	805,436	-	-	-	1,857,910	ATPAR
Total						1,857,910	

COMPARATIVE STATEMENT

S.#	Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	M/S Muhammad Aslam Abbasi	1,052,474	0.58% below	6,104	805,436	1,851,806	Lowest
2	M/S Asad & Brothers	1,052,474	0.49% below	5,157	805,436	1,852,753	Higher
3	M/S Indus Valley	1,052,474	0.39% below	4,105	805,436	1,853,805	Highest

Lowest rate quoted by **M/S Muhammad Aslam Abbasi**, Govt. Contractor stood lowest & reasonable, hence, recommended for approval.

(Signature)
Deer Muhammad Sarki
Assistant Engineer
Education Works Electric Sub-Division
Larkana

(Signature)
ALI AKBAR METLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana

(Signature)
SHAMSHAD ALI SHAIKH
Executive Engineer
Education Works Electrical Division
Larkana

BID ELEVATION REPORT

S# 26
PACKAGE-05

1. Name of Procuring Agency: Executive Engineer Education Works Electrical Division Larkano.
2. Tender Reference No: NIT Called vide this office No. XEN(EWED)TC/G-55/86 Larkano Dated 12/04/2018.
3. Tender Description / Name of Work / Item: Rehabilitation & Expansion / Improvement of of High Periority 4560 (Primary / Elementary)Schools Distt: Kamber-Shahdadkot (115 Units) (NON-ADP)
4. Method of Procurement: NCB (National Competitive Bidding)
Single Stage One Envelope Procedure.
5. Tender Published: SPPRA Website - S.No. 37545 - ID 2147483647 dt: 13.04.2018
The Daily Express Tribune Karachi (English) dt: 15-04-2018
The Daily Awami Awaz Karachi (Sindhi) dt: 16-04-2018
The Daily Sang-e-Meel Karachi (Urdu) dt: 17-04-2018
6. Total Bid Documents Sold: 03 NOS
7. Total Bid Received: 03 NOS
8. Technical Bid Opening Date (if applicable): 9/5/2018
9. No. of Bid Technically Qualified (if applicable): N.A
10. Bid(s) Rejected: No any bid rejected.
11. Financial Bid Opening Date: 9/5/2018
12. Bid Elevation Report:

S#	Name of Firm / Bidder	Name of Unit	Scheldule Item	Non-Schedule Item	Comparisio n with estimated cost (-) Minus	Cost offered by Bidder	Remarks		
1	2	3	4	5	6	7	8		
1	M/S Muhammad Aslam Abbasi	GBPS Pakho	57,558	42,267	334	99,491	1st Lowest		
		GBPS Pakho (Add: 2 C.R)	87,218	82,781	506	169,493			
		GBPS Chando Mugheri	60,014	39,979	348	99,645			
		GBPS Bhula Kalhora	99,786	58,213	579	157,420			
		GBPS Bhula Kalhora (Add: 3 C.R)	135,148	119,893	784	254,257			
		GBPS Bhawand Lakha	80,785	69,213	469	149,529			
		GBPS Bhawand Lakha (Add: 2 C.R)	87,218	82,781	506	169,493			
		GBPS Bakho Khuhawar (Add: 3 C.R)	135,148	119,893	784	254,257			
		GGPS Allah Bux Mugheri	91,459	58,536	530	149,465			
		GGPS Bago Dero	58,226	41,778	338	99,666			
		GBPS Muhammad Ismial Qadri	99,900	50,124	579	149,445			
		GBPS Karam Bouk	60,014	39,978	348	99,644			
		Total:		1,052,474	805,436	6,104		1,851,806	
		2	M/S Asad & Brothers	GBPS Pakho	57,558	42,267		282	99,543
GBPS Pakho (Add: 2 C.R)	87,218			82,781	427	169,572			
GBPS Chando Mugheri	60,014			39,979	294	99,699			
GBPS Bhula Kalhora	99,786			58,213	489	157,510			
GBPS Bhula Kalhora (Add: 3 C.R)	135,148			119,893	662	254,379			
GBPS Bhawand Lakha	80,785			69,213	396	149,602			
GBPS Bhawand Lakha (Add: 2 C.R)	87,218			82,781	427	169,572			
GBPS Bakho Khuhawar (Add: 3 C.R)	135,148			119,893	662	254,379			
GGPS Allah Bux Mugheri	91,459			58,536	448	149,547			
GGPS Bago Dero	58,226			41,778	285	99,719			
GBPS Muhammad Ismial Qadri	99,900			50,124	490	149,534			
GBPS Karam Bouk	60,014			39,978	294	99,698			
Total:				1,052,474	805,436	5,157	1,852,753		

Deen Muhammad Sarki
Assistant Engineer
Education Works Electric Sub-Division
Larkana

ALI AKBAR NETLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana

SHAMSHAD ALI SHAIKH
Executive Engineer
Education Works Electrical Division
Larkana

3	M/S Indus Valley	GBPS Pakho	57,558	42,267	224	99,601	3rd Lowest
		GBPS Pakho (Add: 2 C.R)	87,218	82,781	340	169,659	
		GBPS Chando Mugheri	60,014	39,979	234	99,759	
		GBPS Bhula Kalhora	99,786	58,213	389	157,610	
		GBPS Bhula Kalhora (Add: 3 C.R)	135,148	119,893	527	254,514	
		GBPS Bhawand Lakha	80,785	69,213	315	149,683	
		GBPS Bhawand Lakha (Add: 2 C.R)	87,218	82,781	340	169,659	
		GBPS Bakho Khuhawar (Add: 3 C.R)	135,148	119,893	527	254,514	
		GGPS Allah Bux Mugheri	91,459	58,536	357	149,638	
		GGPS Bago Dero	58,226	41,778	227	99,777	
		GBPS Muhammad Ismial Qadri	99,900	50,124	390	149,634	
		GBPS Karam Bouk	60,014	39,978	234	99,758	
		Total:	1,052,474	805,436	4,105	1,853,805	

Deen Muhammad Sarki
Assistant Engineer
Education Works Electric Sub-Division
Larkana

ALI AKBAR MEJLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana

SHAMSHAD ALI SHAIKH
Executive Engineer
Education Works Electrical Division
Larkana




TENDER OPENING COMMITTEE OF EDUCATION WORKS ELECTRICAL
DIVISION LARKANO

PACKAGE- 05

Serial No. 26

Name of Work: **Rehabilitation & Expansion / Improvement of High Periority 4560 (Primary / Elementary) Schools Distt: Kamber-Shahdadkot (115 Units) (NON-ADP) @ Electrification to** GBPS Pakho, GBPS Pakho (Add: 2 C.R), GBPS Chando Mugheri, GBPS Bhula Kalhora, GBPS Bhula Kalhora (Add: 3 C.R), GBPS Bhawand, Lakha, GBPS Bhawand Lakha (Add: 2 C.R), GBPS Bakho Khuhawar (Add: 3 C.R), GGPS Allah Bux Mugheri, GGPS Bago Dero, GBPS Muhammad Ismial Qadri, GBPS Karam Bouk, Taluka Kamber (Electric)

Tender opened on 09/05/ 2018 in the office of
Executive Engineer, Education Works Electrical Division Larkano
In the presence of Procurement Committee

S No.	Name of Officer	Committee Members	Signature
01	SHAMSHAD ALI SHAIKH Executive Engineer Education Works Electrical Division Larkano.	Chairman	
02	ALI AKBAR METLO Assistant Engineer Public Health Engineering Sub-Division Larkana.	Member	
03	DEEN MUHAMMAD SARKI Assistant Engineer Education Works Electrical Sub-Division Larkana	Member	

FINANCIAL REVIEW

Rehabilitation & Expansion / Improvement of High Priority 4560 (Primary / Elementary) Schools Distt: Kamber-Shahdadkot (115 Units) (NON-ADP)

Name of Work:-

Package-06 :-

GBPS Ghulam Ali Magso
 GBPS Ghulam Ali Magso (Add: 7 C.R)
 GBPS Buthi
 GBPS Buthi (Add: 2 C.R)
 GBPS Dargha Hakim Ali Shah
 GBPS Dargha Hakim Ali Shah (Add: 3 C.R)
 GBPS Chutto Joyo (Add: 3 C.R)

GBPS Mubarak Kalhoro
 GBPS Mubarak Kalhoro (Add: 3 C.R)
 GBPS Qabil-Ji-Wahand (Rehab:)
 GBPS Qabil-Ji-Wahand (Add: 2 C.R)
 GBPS Bharmy (Rehab:)
 GBPS Bharmy (Add: 2 C.R)

Serial No. 27

NIT Called vide this office No. XEN(EWED)TC/G-55/86 Larkano Dated 12/04/2018.

Date of issue : Up to **07-05-2018**

Technical Sanction accorded by Chief Engineer, Edu. Works Sukkur No. CE/EW/PB/ 8614

Date of opening : **09-05-2018**

dated: Be-4118 for Rs. 25,75,213/-

Time for completion **04-months**

Schedule Items	Non-Schedule Item	Extra Lead Sand/Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum Premium
1	2	3	4	5	6	7	8
Part-A	1,454,989	1,120,224	-	-	-	2,575,213	ATPAR
Total						2,575,213	

COMPARATIVE STATEMENT

S.#	Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	M/S Hareesh Kumar	1,454,989	0.61% below	8,875	1,120,224	2,566,338	Lowest
2	M/S Abid Hussain Qureshi	1,454,989	0.55% below	8,002	1,120,224	2,567,211	Higher
3	M/S Indus Valley	1,454,989	0.36% below	5,238	1,120,224	2,569,975	Highest

Lowest rate quoted by **M/S Hareesh Kumar**, Govt. Contractor stood lowest & reasonable, hence, recommended for approval.

Deep Muhammad Sarki
 Assistant Engineer
 Education Works Electric Sub-Division
 Larkana

ALI AKBAR METLO
 Assistant Engineer
 Public Health Engineering
 Sub-Division-I Larkana

Shamshad Ali Shaikh
 Executive Engineer
 Education Works Electrical Division
 Larkana

BID ELEVATION REPORT

S# 27

PACKAGE-06

1. Name of Procuring Agency: Executive Engineer Education Works Electrical Division Larkano.
 2. Tender Reference No: NIT Called vide this office No. XEN(EWED)TC/G-55/86 Larkano Dated 12/04/2018.
 3. Tender Description / Name of Work / Item: Rehabilitation & Expansion / Improvement of of High Periority 4560 (Primary / Elementary Schools) Distt: Kamber-Shahdadt (115 Units) (NON-ADP)
 4. Method of Procurement: NCB (National Competitive Bidding)
 Single Stage One Envelope Procedure.
 5. Tender Published: SPPRA Website - S.No. 37545 - ID 2147483647 dt: 13.04.2018
 The Daily Express Tribune Karachi (English) dt: 15-04-2018
 The Daily Awami Awaz Karachi (Sindhi) dt: 16-04-2018
 The Daily Sang-e-Meel Karachi (Urdu) dt: 17-04-2018
 6. Total Bid Documents Sold: 03 NOS
 7. Total Bid Received: 03 NOS
 8. Technical Bid Opening Date (if applicable) 9/5/2018
 9. No. of Bid Technically Qualified (if applicable) N.A
 10. Bid(s) Rejected: No any bid rejected.
 11. Financial Bid Opening Date: 9/5/2018
 12. Bid Elevation Report:

S#	Name of Firm / Bidder	Name of Unit	Schedule Item	Non-Schedule Item	Comparison with estimated cost (-) Minus	Cost offered by Bidder	Remarks
1	2	3	4	5	6	7	8
1	M/S Haresh Kumar	GBPS Ghulam Ali Magsi	91,442	58,586	558	149,470	1st Lowest
		GBPS Ghulam Ali Magsi (Add: 7 C.R)	369,675	225,327	2,255	592,747	
		GBPS Buthi	56,527	43,501	345	99,683	
		GBPS Buthi (Add: 2 C.R)	87,218	82,781	532	169,467	
		GBPS Dargha Hakim Ali Shah	61,777	43,269	377	104,669	
		GBPS Dargha Hakim Ali Shah (Add: 3 C.R)	135,148	119,893	824	254,217	
		GBPS Chutto Joyo (Add: 3 C.R)	135,148	119,893	824	254,217	
		GBPS Mubarak Kalhoro	57,727	42,275	352	99,650	
		GBPS Mubarak Kalhoro (Add: 3 C.R)	135,148	119,893	824	254,217	
		GBPS Qabil-Ji-Wahand (Rehab:)	93,381	56,613	570	149,424	
		GBPS Qabil-Ji-Wahand (Add: 2 C.R)	87,218	82,781	532	169,467	
		GBPS Bharmy (Rehab:)	57,362	42,631	350	99,643	
		GBPS Bharmy (Add: 2 C.R)	87,218	82,781	532	169,467	
		Total:			1,454,989	1,120,224	
2	M/S Abid Hussain Qureshi	GBPS Ghulam Ali Magsi	91,442	58,586	503	149,525	2nd Lowest
		GBPS Ghulam Ali Magsi (Add: 7 C.R)	369,675	225,327	2,033	592,969	
		GBPS Buthi	56,527	43,501	311	99,717	
		GBPS Buthi (Add: 2 C.R)	87,218	82,781	480	169,519	
		GBPS Dargha Hakim Ali Shah	61,777	43,269	340	104,706	
		GBPS Dargha Hakim Ali Shah (Add: 3 C.R)	135,148	119,893	743	254,298	
		GBPS Chutto Joyo (Add: 3 C.R)	135,148	119,893	743	254,298	
		GBPS Mubarak Kalhoro	57,727	42,275	317	99,685	
		GBPS Mubarak Kalhoro (Add: 3 C.R)	135,148	119,893	743	254,298	
		GBPS Qabil-Ji-Wahand (Rehab:)	93,381	56,613	514	149,480	
		GBPS Qabil-Ji-Wahand (Add: 2 C.R)	87,218	82,781	480	169,519	
		GBPS Bharmy (Rehab:)	57,362	42,631	315	99,678	
		GBPS Bharmy (Add: 2 C.R)	87,218	82,781	480	169,519	
		Total:			1,454,989	1,120,224	

Deen Muhammad Sarki
 Assistant Engineer
 Education Works Electric Sub-Division
 Larkana

ALI AKBAR METLO
 Assistant Engineer
 Public Health Engineering
 Sub-Division-I Larkana

SHAMSHAD ALI SHAIKH
 Executive Engineer
 Education Works Electrical Division
 Larkana

3	M/S Indus Valley	GBPS Ghulam Ali Magsi	91,442	58,586	329	149,699	3rd Lowest
		GBPS Ghulam Ali Magsi (Add: 7 C.R)	369,675	225,327	1,331	593,671	
		GBPS Buthi	56,527	43,501	203	99,825	
		GBPS Buthi (Add: 2 C.R)	87,218	82,781	314	169,685	
		GBPS Dargha Hakim Ali Shah	61,777	43,269	222	104,824	
		GBPS Dargha Hakim Ali Shah (Add: 3 C.R)	135,148	119,893	487	254,554	
		GBPS Chutto Joyo (Add: 3 C.R)	135,148	119,893	487	254,554	
		GBPS Mubarak Kalhoro	57,727	42,275	208	99,794	
		GBPS Mubarak Kalhoro (Add: 3 C.R)	135,148	119,893	487	254,554	
		GBPS Qabil-Ji-Wahand (Rehab:)	93,381	56,613	336	149,658	
		GBPS Qabil-Ji-Wahand (Add: 2 C.R)	87,218	82,781	314	169,685	
		GBPS Bharmy (Rehab:)	57,362	42,631	207	99,786	
		GBPS Bharmy (Add: 2 C.R)	87,218	82,781	314	169,685	
		Total:	1,454,989	1,120,224	5,238	2,569,975	

Deen Muhammad Sarki
Assistant Engineer
Education Works Electric Sub-Division
Larkana

ALI AKBAR METLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana

SHAMSHAD ALI SHAIKH
Executive Engineer
Education Works Electrical Division
Larkana




TENDER OPENING COMMITTEE OF EDUCATION WORKS ELECTRICAL
DIVISION LARKANO

PACKAGE- 06

Serial No. 27

Name of Work: **Rehabilitation & Expansion / Improvement of High Periority 4560 (Primary / Elementary)Schools Distt: Kamber-Shahdadkot (115 Units) (NON-ADP) @ Electrification to** GBPS Ghulam Ali Magsi, GBPS Ghulam Ali Magsi (Add: 7 C.R), GBPS Buthi, GBPS Buthi (Add: 2 C.R), GBPS Dargha Hakim Ali Shah, GBPS Dargha Hakim Ali Shah (Add: 3 C.R), GBPS Chutto Joyo (Add: 3 C.R), GBPS Mubarak Kalhoro, GBPS Mubarak Kalhoro (Add: 3 C.R), GBPS Qabil-Ji-Wahand (Add: 2 C.R), GBPS Bharmy, GBPS Bharmy (Add: 2 C.R), Taluka Mirokhan (Electric)

Tender opened on 09/05/ 2018 in the office of
Executive Engineer, Education Works Electrical Division Larkano
In the presence of Procurement Committee

S No.	Name of Officer	Committee Members	Signature
01	SHAMSHAD ALI SHAIKH Executive Engineer Education Works Electrical Division Larkano.	Chairman	
02	ALI AKBAR METLO Assistant Engineer Public Health Engineering Sub-Division Larkana.	Member	
03	DEEN MUHAMMAD SARKI Assistant Engineer Education Works Electrical Sub-Division Larkana	Member	

FINANCIAL REVIEW

Name of Work:-

Rehabilitation & Expansion / Improvement of High Priority 4560 (Primary / Elementary) Schools Distt: Kamber-Shahdadkot (115 Units) (NON-ADP)

Package-07 :-
 GBPS Main Nasirabad
 GBPS Main Nasirabad (Add: 6 C.R.)
 GGPS Shaikh Muhalla Nasirabad
 GBPS Channa Muhalla
 GBPS Channa Muhalla (Add: 7 C.R.)

Serial No. 28

GBPS Chenher
 GBPS Massan Muhalla
 GBPS Massan Muhalla (Add: 2 C.R.)
 GGPS Massan Muhalla (Add: 2 C.R.)

NIT Called vide this office No. XEN(EWED)TC/G-55/86 Larkano Dated 12/04/2018.

Date of issue : Up to **07-05-2018**

Technical Sanction accorded by Chief Engineer, Edu. Works Sukkur No. CE/EW/PB/ 8609
 dated: **30-4-2018** for Rs. 24,03,919/-

Date of opening : **09-05-2018**


Time for completion **04-months**


Schedule Items	Non-Schedule Item	Extra Lead Sand/Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum Premium	
1	2	3	4	5	6	7	8	
Part-A	1,435,131	-	-	-	-	2,403,919	ATPAR	
Total							2,403,919	


COMPARATIVE STATEMENT

S.#	Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	Mr. Anil Kumar	1,435,131	0.63% below	9,041	968,788	2,394,878	Lowest
2	M/S Indus Valley	1,435,131	0.47% below	6,745	968,788	2,397,174	Higher
3	M/S Shaikh Haji Arshad Hussain & Co	1,435,131	0.37% below	5,310	968,788	2,398,609	Highest

Lowest rate quoted by **Mr. Anil Kumar**, Govt. Contractor stood lowest & reasonable, hence, recommended for approval.


Deen Muhammad Sarki
 Assistant Engineer
 Education Works Electric Sub-Division
 Larkana


ALI AKBAR METYLO
 Assistant Engineer
 Public Health Engineering
 Sub-Division-I Larkana


SHAMSHAD ALI SHAIKH
 Executive Engineer
 Education Works Electrical Division
 Larkana

BID ELEVATION REPORT

S# 28

PACKAGE-07

1. Name of Procuring Agency: Executive Engineer Education Works Electrical Division Larkano.
2. Tender Reference No: NIT Called vide this office No. XEN(EWED)TC/G-55/86 Larkano Dated 12/04/2018.
3. Tender Description / Name of Work / Item: Rehabilitation & Expansion / Improvement of of High Periority 4560 (Primary / Elementary Schools) Distt: Kamber-Shahdadkot (115 Units) (NON-ADP)
4. Method of Procurement: NCB (National Competitive Bidding)
Single Stage One Envelope Procedure.
5. Tender Published: SPRA Website - S.No. 37545 - ID 2147483647 dt: 13.04.2018
The Daily Express Tribune Karachi (English) dt: 15-04-2018
The Daily Awami Awaz Karachi (Sindhi) dt: 16-04-2018
The Daily Sang-e-Meel Karachi (Urdu) dt: 17-04-2018
6. Total Bid Documents Sold: 03 NOS
7. Total Bid Received: 03 NOS
8. Technical Bid Opening Date (if applicable) 9/5/2018
9. No. of Bid Technically Qualified (if applicable) N.A
10. Bid(s) Rejected: No any bid rejected.
11. Financial Bid Opening Date: 9/5/2018
12. Bid Elevation Report:

S#	Name of Firm / Bidder	Name of Unit	Schedule Item	Non-Schedule Item	Comparison with estimated cost (-) Minus	Cost offered by Bidder	Remarks
1	2	3	4	5	6	7	8
1	Mr. Anil Kumar	GBPS Main Nasirabad	149,850	100,155	944	249,061	1st Lowest
		GBPS Main Nasirabad (Add: 6 C.R)	307,414	202,462	1,937	507,939	
		GGPS Shaikh Muhalla Nasirabad	215,082	143,959	1,355	357,686	
		GBPS Channa Muhalla	93,891	56,116	592	149,415	
		GBPS Channa Muhalla (Add: 7 C.R)	369,675	225,327	2,329	592,673	
		GBPS Chenher	56,139	43,857	354	99,642	
		GBPS Massan Muhalla	81,602	68,419	514	149,507	
		GBPS Massan Muhalla (Add: 2 C.R)	74,260	45,712	468	119,504	
		GGPS Massan Muhalla (Add: 2 C.R)	87,218	82,781	549	169,450	
		Total:			1,435,131	968,788	
2	M/S Indus Valley	GBPS Main Nasirabad	149,850	100,155	704	249,301	2nd Lowest
		GBPS Main Nasirabad (Add: 6 C.R)	307,414	202,462	1,445	508,431	
		GGPS Shaikh Muhalla Nasirabad	215,082	143,959	1,011	358,030	
		GBPS Channa Muhalla	93,891	56,116	441	149,566	
		GBPS Channa Muhalla (Add: 7 C.R)	369,675	225,327	1,737	593,265	
		GBPS Chenher	56,139	43,857	264	99,732	
		GBPS Massan Muhalla	81,602	68,419	384	149,637	
		GBPS Massan Muhalla (Add: 2 C.R)	74,260	45,712	349	119,623	
		GGPS Massan Muhalla (Add: 2 C.R)	87,218	82,781	410	169,589	
		Total:			1,435,131	968,788	
3	M/S Shaikh Haji Arshad Hussain & Co	GBPS Main Nasirabad	149,850	100,155	554	249,451	3rd Lowest
		GBPS Main Nasirabad (Add: 6 C.R)	307,414	202,462	1,137	508,739	
		GGPS Shaikh Muhalla Nasirabad	215,082	143,959	796	358,245	
		GBPS Channa Muhalla	93,891	56,116	347	149,660	
		GBPS Channa Muhalla (Add: 7 C.R)	369,675	225,327	1,368	593,634	
		GBPS Chenher	56,139	43,857	208	99,788	
		GBPS Massan Muhalla	81,602	68,419	302	149,719	
		GBPS Massan Muhalla (Add: 2 C.R)	74,260	45,712	275	119,697	
		GGPS Massan Muhalla (Add: 2 C.R)	87,218	82,781	323	169,676	
		Total:			1,435,131	968,788	

Deen Muhammad Sarki
Assistant Engineer
Education Works Electric Sub-Division
Larkana

ALI AKBAR METLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana

SHAMSHAD ALI SHAIKH
Executive Engineer
Education Works Electrical Division
Larkana




TENDER OPENING COMMITTEE OF EDUCATION WORKS ELECTRICAL
DIVISION LARKANO

PACKAGE- 07

Serial No. 28

Name of Work: **Rehabilitation & Expansion / Improvement of High Priority 4560 (Primary / Elementary) Schools Distt: Kamber-Shahdadkot (115 Units) (NON-ADP) @ Electrification to** GBPS Main Nasirabad, GBPS Main Nasirabad (Add: 6 C.R), GGPS Shaikh Muhalla Nasirabad, GBPS Channa Muhalla, GBPS Channa Muhalla (Add: 7 C.R), GBPS Chenher, GBPS Massan Muhalla, GBPS Massan Muhalla (Add: 2 C.R), GGPS Massan Muhalla (Add: 2 C.R), Taluka Nasirabad (Electric)

Tender opened on 09/05/ 2018 in the office of
Executive Engineer, Education Works Electrical Division Larkano
In the presence of Procurement Committee

S No.	Name of Officer	Committee Members	Signature
01	SHAMSHAD ALI SHAIKH Executive Engineer Education Works Electrical Division Larkano.	Chairman	
02	ALI AKBAR METLO Assistant Engineer Public Health Engineering Sub-Division Larkana.	Member	
03	DEEN MUHAMMAD SARKI Assistant Engineer Education Works Electrical Sub-Division Larkana	Member	

FINANCIAL REVIEW

Name of Work:-

Rehabilitation & Expansion / Improvement of High Priority 4560 (Primary / Elementary) Schools Distt: Kamber-Shahdadkot (115 Units) (NON-ADP)

Package-08 :- GBPS Wasoo Kalhoro (Add: 3 C.R)
 GBPS Dera (Add: 5 C.R)
 GBPS Jara Wahucha
 GBPS Jara Wahucha (Add: 3 C.R)
 GBPS Sawali Wahucha

GBPS Sawali Wahucha (Add: 3 C.R)
 GBPS Wahucha (Rehab.)
 GBPS Khuda Bux Wahucha
 GBPS Khuda Bux Wahucha (Add: 2 C.R)

Serial No. 29

NIT Called vide this office No. XEN(EWED)TC/G-55/86 Larkano Dated 12/04/2018.

Date of issue : Up to 07-05-2018

Technical Sanction accorded by Chief Engineer, Edu. Works Sukkur No. CE/EW/PB/8615

Date of opening : 09-05-2018

Time for completion 04-months

Schedule Items	Non-Schedule Item	Extra Lead Sand/Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum Premium
1	2	3	4	5	6	7	8
Part-A	995,808	783,039	-	-	-	1,778,847	ATPAR
Total						1,778,847	

COMPARATIVE STATEMENT

S.#	Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	M/S Al-Mustafa & Co	995,808	0.59% below	5,875	783,039	1,772,972	Lowest
2	M/S Asad & Brothers	995,808	0.46% below	4,581	783,039	1,774,266	Higher
3	M/S Indus Valley	995,808	0.39% below	3,884	783,039	1,774,963	Highest

Lowest rate quoted by **M/S Al-Mustafa & Co**, Govt. Contractor stood lowest & reasonable, hence, recommended for approval.


Deen Muhammad Sarki
 Assistant Engineer
 Education Works Electric Sub-Division
 Larkana


ALI AKBAR METLO
 Assistant Engineer
 Public Health Engineering
 Sub-Division-I Larkana


SHAMSHAD ALI SHAIKH
 Executive Engineer
 Education Works Electrical Division
 Larkana

BID ELEVATION REPORT

S# 29

PACKAGE-08

1. Name of Procuring Agency: Executive Engineer Education Works Electrical Division Larkano.
 2. Tender Reference No: NIT Called vide this office No. XEN(EWED)TC/G-55/86 Larkano Dated 12/04/2018.
 3. Tender Description / Name of Work / Item: Rehabilitation & Expansion / Improvement of of High Periority 4560 (Primary / Elementary)Schools Distt: Kamber-Shahdadt (115 Units) (NON-ADP)
 4. Method of Procurement: NCB (National Competitive Bidding)
 Single Stage One Envelope Procedure.
 5. Tender Published: SPPRA Website - S.No. 37545 - ID 2147483647 dt: 13.04.2018
 The Daily Express Tribune Karachi (English) dt: 15-04-2018
 The Daily Awami Awaz Karachi (Sindhi) dt: 16-04-2018
 The Daily Sang-e-Meel Karachi (Urdu) dt: 17-04-2018
 6. Total Bid Documents Sold: 03 NOS
 7. Total Bid Received: 03 NOS
 8. Technical Bid Opening Date (if applicable): 9/5/2018
 9. No. of Bid Technically Qualified (if applicable): N.A
 10. Bid(s) Rejected: No any bid rejected.
 11. Financial Bid Opening Date: 9/5/2018
 12. Bid Elevation Report:

S#	Name of Firm / Bidder	Name of Unit	Schedule Item	Non-Schedule Item	Comparison with estimated cost (-) Minus	Cost offered by Bidder	Remarks
1	2	3	4	5	6	7	8
1	M/S Al-Mustafa & Co	GBPS Wasoo Kalhoro (Add: 3 C.R)	135,148	119,801	797	254,152	1st Lowest
		GBPS Dera (Add: 5 C.R)	274,710	169,282	1,621	442,371	
		GBPS Jara Wahucha	56,236	43,776	332	99,680	
		GBPS Jara Wahucha (Add: 3 C.R)	135,148	119,801	797	254,152	
		GBPS Sawali Wahucha	57,400	42,599	339	99,660	
		GBPS Sawali Wahucha (Add: 3 C.R)	135,148	119,801	797	254,152	
		GBPS Wahucha (Rehab:)	57,400	42,599	339	99,660	
		GBPS Khuda Bux Wahucha	57,400	42,599	339	99,660	
		GBPS Khuda Bux Wahucha (Add: 2 C.R)	87,218	82,781	515	169,484	
		Total:		995,808	783,039	5,875	
2	M/S Asad & Brothers	GBPS Wasoo Kalhoro (Add: 3 C.R)	135,148	119,801	622	254,327	2nd Lowest
		GBPS Dera (Add: 5 C.R)	274,710	169,282	1,264	442,728	
		GBPS Jara Wahucha	56,236	43,776	259	99,753	
		GBPS Jara Wahucha (Add: 3 C.R)	135,148	119,801	622	254,327	
		GBPS Sawali Wahucha	57,400	42,599	264	99,735	
		GBPS Sawali Wahucha (Add: 3 C.R)	135,148	119,801	622	254,327	
		GBPS Wahucha	57,400	42,599	264	99,735	
		GBPS Khuda Bux Wahucha	57,400	42,599	264	99,735	
		GBPS Khuda Bux Wahucha (Add: 2 C.R)	87,218	82,781	401	169,598	
		Total:		995,808	783,039	4,581	


Deen Muhammad Sarki
 Assistant Engineer
 Education Works Electric Sub-Division
 Larkana

ALI AKBAR METLO
 Assistant Engineer
 Public Health Engineering
 Sub-Division-I Larkana

SHAMSHAD ALI SHAIKH
 Executive Engineer
 Education Works Electrical Division
 Larkana

3	M/S Indus Valley	GBPS Wasoo Kalhoro (Add: 3 C.R)	135,148	119,801	527	254,422	3rd Lowest
		GBPS Dera (Add: 5 C.R)	274,710	169,282	1,071	442,921	
		GBPS Jara Wahucha	56,236	43,776	219	99,793	
		GBPS Jara Wahucha (Add: 3 C.R)	135,148	119,801	527	254,422	
		GBPS Sawali Wahucha	57,400	42,599	224	99,775	
		GBPS Sawali Wahucha (Add: 3 C.R)	135,148	119,801	527	254,422	
		GBPS Wahucha	57,400	42,599	224	99,775	
		GBPS Khuda Bux Wahucha	57,400	42,599	224	99,775	
		GBPS Khuda Bux Wahucha (Add: 2 C.R)	87,218	82,781	340	169,659	
		Total:	995,808	783,039	3,884	1,774,963	


 Deen Muhammad Sarki
 Assistant Engineer
 Education Works Electric Sub-Division
 Larkana


 ALI AKBAR METLO
 Assistant Engineer
 Public Health Engineering
 Sub-Division-I Larkana


 SHAMSHAD ALI SHAIKH
 Executive Engineer
 Education Works Electrical Division
 Larkana

TENDER OPENING COMMITTEE OF EDUCATION WORKS ELECTRICAL




DIVISION LARKANO

PACKAGE- 08

Serial No. 29

Name of Work: **Rehabilitation & Expansion / Improvement of High Priority 4560 (Primary / Elementary) Schools Distt: Kamber-Shahdadkot (115 Units) (NON-ADP) @ Electrification to** GBPS Wasoo Kalhoro Add: 3 C.R), GBPS Dera (Add: 5 C.R) GBPS Jara Wahucha, GBPS Jara Wahucha (Add: 3 C.R), GBPS Sawali Wahucha, GBPS Sawali Wahucha (Add: 3 C.R), GBPS Wahucha, GBPS Khuda Bux Wahucha, GBPS Khuda Bux Wahucha (Add: 2 C.R), Taluka Nasirabad (Electric)

Tender opened on 09/05/ 2018 in the office of
Executive Engineer, Education Works Electrical Division Larkano
In the presence of Procurement Committee

S No.	Name of Officer	Committee Members	Signature
01	SHAMSHAD ALI SHAIKH Executive Engineer Education Works Electrical Division Larkano.	Chairman	
02	ALI AKBAR METLO Assistant Engineer Public Health Engineering Sub-Division Larkana.	Member	
03	DEEN MUHAMMAD SARKI Assistant Engineer Education Works Electrical Sub-Division Larkana	Member	

FINANCIAL REVIEW

Name of Work:-

Rehabilitation & Expansion / Improvement of of High Periority 4560 (Primary / Elementary)Schools Distt: Kamber-Shahdadkot (115 Units) (NON-ADP)

Package-09 :- GBPS Ghulam Mustafa Abad (Add: 4 C.R)
 GBPS Muhammad Murad brohi (Add: 5 C.R)
 GBPS Khadhari
 GBPS Khadhari (Add: 2 C.R)
 GBPS Rasool Bux Gun

GBPS Rasool Bux Gun (Add: 4 C.R)
 GGPS Haitum Sohu
 GGPS Haitum Sohu (Add: 2 C.R)
 GBPS Choudero
 GBPS Panhwar

Serial No: 30

NIT Called vide this office No. XEN(EWED)TC/G-55/86 Larkano Dated 12/04/2018.

Date of issue : Up to **07-05-2018**

Technical Sanction accorded by Chief Engineer, Edu. Works Sukkur No. CE/EW/PB/ 8610
 dated: 30-4-2016 for Rs. 19,62,995/-

Date of opening : **09-05-2018**

Time for completion **04-months**

Schedule Items	Non-Schedule Item	Extra Lead Sand/ Earth	Premium	Carrriage	Premium	Total Estimated Cost	Maximum Premium
1	2	3	4	5	6	7	8
Part-A	1,154,405	-	-	-	-	1,962,995	ATPAR
Total						<u>1,962,995</u>	


COMPARATIVE STATEMENT

S.#	Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	M/S Asif Electric Works	1,154,405	0.60% below	6,926	808,590	1,956,069	Lowest
2	M/S Azhar Traders	1,154,405	0.53% below	6,118	808,590	1,956,877	Higher
3	M/S Indus Valley	1,154,405	0.41% below	4,733	808,590	1,958,262	Highest

Lowest rate quoted by **M/S Asif Electric Works**, Govt. Contractor stood lowest & reasonable, hence, recommended for approval.


Deep Muhammad Sarki
 Assistant Engineer
 Education Works Electric Sub-Division
 Larkana


ALI AKBAR METLO
 Assistant Engineer
 Public Health Engineering
 Sub-Division-1 Larkana


SHAMSHAD ALI SHAIKH
 Executive Engineer
 Education Works Electrical Division
 Larkana

BID ELEVATION REPORT

S# 30
PACKAGE-09

1. Name of Procuring Agency: Executive Engineer Education Works Electrical Division Larkano.
 2. Tender Reference No: NIT Called vide this office No. XEN(EWED)TC/G-55/86 Larkano Dated 12/04/2018.
 3. Tender Description / Name of Work / Item: Rehabilitation & Expansion / Improvement of of High Periority 4560 (Primary / Elementary)Schools Distt: Kamber-Shahdadkot (115 Units) (NON-ADP)
 4. Method of Procurement: NCB (National Competitive Bidding)
 Single Stage One Envelope Procedure.
 5. Tender Published: SPPRA Website - S.No. 37545 - ID 2147483647 dt: 13.04.2018
 The Daily Express Tribune Karachi (English) dt: 15-04-2018
 The Daily Awami Awaz Karachi (Sindhi) dt: 16-04-2018
 The Daily Sang-e-Meel Karachi (Urdu) dt: 17-04-2018
 6. Total Bid Documents Sold: 03 NOS
 7. Total Bid Received: 03 NOS
 8. Technical Bid Opening Date (if applicable) 9/5/2018
 9. No. of Bid Technically Qualified (if applicalble) N.A
 10. Bid(s) Rejected: No any bid rejected.
 11. Financial Bid Opening Date: 9/5/2018
 12. Bid Elevation Report:

S#	Name of Firm / Bidder	Name of Unit	Schedule Item	Non-Schedule Item	Comparison with estimated cost (-) Minus	Cost offered by Bidder	Remarks
1	2	3	4	5	6	7	8
1	M/S Asif Electric Works	GBPS Ghulam Mustafa Abad (Add: 4 C.R)	214,856	125,527	1,289.14	339,094	1st Lowest
		GBPS Muhammad Murad brohi (Add: 5 C.R)	268,647	175,132	1,611.88	442,167	
		GBPS Khadhari	56,235	43,766	337.41	99,664	
		GBPS Khadhari (Add: 2 C.R)	87,218	82,781	523.31	169,476	
		GBPS Rasool Bux Gun	56,323	42,772	337.94	98,757	
		GBPS Rasool Bux Gun (Add: 4 C.R)	214,515	125,527	1,287.09	338,755	
		GGPS Haitum Sohu	56,323	42,772	337.94	98,757	
		GGPS Haitum Sohu (Add: 2 C.R)	87,218	82,781	523.31	169,476	
		GBPS Choudero	56,835	43,766	341.01	100,260	
		GBPS Panhwar	56,235	43,766	337.41	99,664	
		Total:			1,154,405	808,590	
2	M/S Azhar Traders	GBPS Ghulam Mustafa Abad (Add: 4 C.R)	214,856	125,527	1,139	339,244	2nd Lowest
		GBPS Muhammad Murad brohi (Add: 5 C.R)	268,647	175,132	1,424	442,355	
		GBPS Khadhari	56,235	43,766	298	99,703	
		GBPS Khadhari (Add: 2 C.R)	87,218	82,781	462	169,537	
		GBPS Rasool Bux Gun	56,323	42,772	299	98,796	
		GBPS Rasool Bux Gun (Add: 4 C.R)	214,515	125,527	1,137	338,905	
		GGPS Haitum Sohu	56,323	42,772	299	98,796	
		GGPS Haitum Sohu (Add: 2 C.R)	87,218	82,781	462	169,537	
		GBPS Choudero	56,835	43,766	301	100,300	
		GBPS Panhwar	56,235	43,766	298	99,703	
		Total:			1,154,405	808,590	

Deer Muhammad Sarki
Assistant Engineer
Education Works Electric Sub-Division
Larkana

ALI AKBAR METLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana

SHAMSHAD ALI SHAIKH
Executive Engineer
Education Works Electrical Division
Larkana

3	M/S Indus Valley	GBPS Ghulam Mustafa Abad (Add: 4 C.R)	214,856	125,527	881	339,502	3rd Lowest
		GBPS Muhammad Murad brohi (Add: 5 C.R)	268,647	175,132	1,101	442,678	
		GBPS Khadhari	56,235	43,766	231	99,770	
		GBPS Khadhari (Add: 2 C.R)	87,218	82,781	358	169,641	
		GBPS Rasool Bux Gun	56,323	42,772	231	98,864	
		GBPS Rasool Bux Gun (Add: 4 C.R)	214,515	125,527	880	339,162	
		GGPS Haitum Sohu	56,323	42,772	231	98,864	
		GGPS Haitum Sohu (Add: 2 C.R)	87,218	82,781	358	169,641	
		GBPS Choudero	56,835	43,766	233	100,368	
		GBPS Panhwar	56,235	43,766	231	99,770	
		Total:	1,154,405	808,590	4,733	1,958,262	

Deen Muhammad Sarki
Assistant Engineer
Education Works Electric Sub-Division
Larkana

ALI AKBAR METLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana

SHAMSHAD ALI SHAIKH
Executive Engineer
Education Works Electrical Division
Larkana

TENDER OPENING COMMITTEE OF EDUCATION WORKS ELECTRICAL




DIVISION LARKANO

PACKAGE- 09

Serial No. 30

Name of Work: **Rehabilitation & Expansion / Improvement of High Priority 4560 (Primary / Elementary) Schools Distt: Kamber-Shahdadkot (115 Units) (NON-ADP) @ Electrification to** GBPS Ghulam Mustafa Abad (Add: 4 C.R), GBPS Muhammad Murad brohi (Add: 5 C.R), GBPS Khadhari, GBPS Khadhari (Add: 2 C.R), GBPS Rasool Bux Gun, GBPS Rasool Bux Gun (Add: 4 C.R), GGPS Haitum Sohu, GGPS Haitum Sohu (Add: 2 C.R), GBPS Choudero, GBPS Panhwar, Taluka Nasirabad (Electric)

Tender opened on 09/05/ 2018 in the office of
Executive Engineer, Education Works Electrical Division Larkano
In the presence of Procurement Committee

S No.	Name of Officer	Committee Members	Signature
01	SHAMSHAD ALI SHAIKH Executive Engineer Education Works Electrical Division Larkano.	Chairman	
02	ALI AKBAR METLO Assistant Engineer Public Health Engineering Sub-Division Larkana.	Member	
03	DEEN MUHAMMAD SARKI Assistant Engineer Education Works Electrical Sub-Division Larkana	Member	

FINANCIAL REVIEW

Name of Work:-

Rehabilitation & Expansion / Improvement of High Periority 4560 (Primary / Elementary) Schools Distt: Kamber-Shahdadkot (115 Units) (NON-ADP)

Package-11 :- GBPS Chakyani

GBPS Mehran

GBPS Sardar Muhammad Bux Khuhawar (Add: 2 C.R)

GBLSS Railway Colony

GBPS Hyder Chandio (Add: 8 C.R)

GBPS Baksho Sario

GBPS Baksho Sario (Add: 2 C.R)

GBPS Arzi Bhutto

GBPS Kot Lal Bux Mahessar

Serial No. 32

NIT Called vide this office No. XEN(EWED)TC/G-55/86 Larkano Dated 12/04/2018.

Date of issue : Up to 07-05-2018

Technical Sanction accorded by Chief Engineer, Edu. Works Sukkur No. CE/EW/PB/ 8612
dated: 30-04-2018 for Rs. 22,14,296/-

Date of opening : 09-05-2018

Time for completion 04-months


Schedule Items	Non-Schedule Item	Extra Lead Sand/Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum Premium
1	2	3	4	5	6	7	8
Part-A	1,333,120	-	-	-	-	2,214,296	ATPAR
Total						2,214,296	


COMPARATIVE STATEMENT

S.#	Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	M/S Barkha Enterprises	1,333,120	0.67% below	8,932	881,176	2,205,364	Lowest
2	M/S Indus Valley	1,333,120	0.55% below	7,332	881,176	2,206,964	Higher
3	Mr. Aneel Kumar	1,333,120	0.40% below	5,332	881,176	2,208,964	Highest

Lowest rate quoted by **M/S Barkha Enterprises**, Govt. Contractor stood lowest & reasonable, hence, recommended for approval.


Deen Muhammad Sarki
Assistant Engineer
Education Works Electric Sub-Division
Larkana


ALI AKBAR MEJLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana


SHAMSHAD ALI SHAIKH
Executive Engineer
Construction Works Electrical Division
Larkana


BID ELEVATION REPORT

S# 32
PACKAGE-11

1. Name of Procuring Agency: Executive Engineer Education Works Electrical Division Larkano.
2. Tender Reference No: NIT Called vide this office No. XEN(EWED)TC/G-55/86 Larkano Dated 12/04/2018.
3. Tender Description / Name of Work / Item: Rehabilitation & Expansion / Improvement of of High Periority 4560 (Primary / Elementary Schools) Distt: Kamber-Shahdadkot (115 Units) (NON-ADP)
4. Method of Procurement: NCB (National Competitive Bidding)
Single Stage One Envelope Procedure.
5. Tender Published: SPPRA Website - S.No. 37545 - ID 2147483647 dt: 13.04.2018
The Daily Express Tribune Karachi (English) dt: 15-04-2018
The Daily Awami Awaz Karachi (Sindhi) dt: 16-04-2018
The Daily Sang-e-Meel Karachi (Urdu) dt: 17-04-2018
6. Total Bid Documents Sold: 03 NOS
7. Total Bid Received: 03 NOS
8. Technical Bid Opening Date (if applicable) 9/5/2018
9. No. of Bid Technically Qualified (if applicable) N.A
10. Bid(s) Rejected: No any bid rejected.
11. Financial Bid Opening Date: 9/5/2018
12. Bid Elevation Report:

S#	Name of Firm / Bidder	Name of Unit	Schedule Item	Non-Schedule Item	Comparison with estimated cost (-) Minus	Cost offered by Bidder	Remarks
1	2	3	4	5	6	7	8
1	M/S Barkha Enterprises	GBPS Chakyani	91,247	58,742	611	149,378	1st Lowest
		GBPS Mehran	58,136	41,869	390	99,615	
		GBPS Sardar Muhammad Bux Khuhawar (Add: 2 C.R)	87,218	82,781	584	169,415	
		GBLSS Railway Colony	98,180	51,719	658	149,241	
		GBPS Hyder Chandio (Add: 8 C.R)	426,419	253,999	2,857	677,561	
		GBPS Baksho Sario	100,791	58,213	675	158,329	
		GBPS Baksho Sario (Add: 2 C.R)	87,218	82,781	584	169,415	
		GBPS Arzi Bhutto	194,454	125,536	1,303	318,687	
		GBPS Kot Lal Bux Mahessar	189,457	125,536	1,269	313,724	
				Total:	1,333,120	881,176	
2	M/S Indus Valley	GBPS Chakyani	91,247	58,742	502	149,487	2nd Lowest
		GBPS Mehran	58,136	41,869	320	99,685	
		GBPS Sardar Muhammad Bux Khuhawar (Add: 2 C.R)	87,218	82,781	480	169,519	
		GBLSS Railway Colony	98,180	51,719	540	149,359	
		GBPS Hyder Chandio (Add: 8 C.R)	426,419	253,999	2,345	678,073	
		GBPS Baksho Sario	100,791	58,213	554	158,450	
		GBPS Baksho Sario (Add: 2 C.R)	87,218	82,781	480	169,519	
		GBPS Arzi Bhutto	194,454	125,536	1,069	318,921	
		GBPS Kot Lal Bux Mahessar	189,457	125,536	1,042	313,951	
				Total:	1,333,120	881,176	



Deen Muhammad Sarki
Assistant Engineer
Education Works Electric Sub-Division
Larkana



ALI AKBAR METLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana


SHAMSHAD ALI SHAIKH
Executive Engineer
Education Works Electrical Division
Larkana

3	Mr. Aneel Kumar	GBPS Chakyani	91,247	58,742	365	149,624	3rd Lowest
		GBPS Mehran	58,136	41,869	233	99,772	
		GBPS Sardar Muhammad Bux Khuhawar (Add: 2 C.R)	87,218	82,781	349	169,650	
		GBLSS Railway Colony	98,180	51,719	393	149,506	
		GBPS Hyder Chandio (Add: 8 C.R)	426,419	253,999	1,706	678,712	
		GBPS Baksho Sario	100,791	58,213	403	158,601	
		GBPS Baksho Sario (Add: 2 C.R)	87,218	82,781	349	169,650	
		GBPS Arzi Bhutto	194,454	125,536	778	319,212	
		GBPS Kot Lal Bux Mahessar	189,457	125,536	758	314,235	
		Total:	1,333,120	881,176	5,332	2,208,964	


Deen Muhammad Sarki
 Assistant Engineer
 Education Works Electric Sub-Division
 Larkana


ALI AKBAR METLO
 Assistant Engineer
 Public Health Engineering
 Sub-Division-I Larkana


SHAMSHAD ALI SHAIKH
 Executive Engineer
 Education Works Electrical Division
 Larkana




TENDER OPENING COMMITTEE OF EDUCATION WORKS ELECTRICAL
DIVISION LARKANO

PACKAGE- 11

Serial No. 32

Name of Work: **Rehabilitation & Expansion / Improvement of High Periority 4560 (Primary / Elementary) Schools Distt: Kamber-Shahdadkot (115 Units) (NON-ADP) @ Electrification to** GBPS Chakyani, GBPS Mehran, GBPS Sardar Muhammad Bux Khuhawar (Add: 2 C.R), GBLSS Railway Colony, GBPS Hyder Chandio (Add: 8 C.R), GBPS Baksho Sario, GBPS Baksho Sario (Add: 2 C.R), GBPS Arzi Bhutto, GBPS Kot Lal Bux Mahessar Taluka Qubo & Shahdadkot (Electric)

Tender opened on 09/05/ 2018 in the office of
Executive Engineer, Education Works Electrical Division Larkano
In the presence of Procurement Committee

S No.	Name of Officer	Committee Members	Signature
01	SHAMSHAD ALI SHAIKH Executive Engineer Education Works Electrical Division Larkano.	Chairman	
02	ALI AKBAR METLO Assistant Engineer Public Health Engineering Sub-Division Larkana.	Member	
03	DEEN MUHAMMAD SARKI Assistant Engineer Education Works Electrical Sub-Division Larkana	Member	

FINANCIAL REVIEW

Name of Work:-

Rehabilitation & Expansion / Improvement of High Priority 4560 (Primary / Elementary) Schools Distt: Kamber-Shahdadkot (115 Units) (NON-ADP)

Package-12 :-
 GBPS Lulu Raunk
 GBPS Jafhar (Add: 3 C.R)
 GBPS Pechuha
 GBPS Buke (Add: 2 C.R)
 GBPS Yaro Dero
 GBPS Waggan
 GBPS Band Jani
 GBPS Abad Kailhoro (Add: 2 C.R)

Serial No. 33
 GBPS Junani
 GBPS Abdul Aziz Brohi
 GBPS Abdul Aziz Brohi (Add: 3 C.R)
 GGPS Ahmedi Tunio (Add: 3 C.R)
 GBPS Rasool Bux Brohi
 GBPS Rasool Bux Brohi (Add: 1 C.R)
 GBPS Sher Muhammad Brohi

MIT Called vide this office No. XEN(EWED)TC/G-55/86 Larkano Dated 12/04/2018.

Date of issue : Up to **07-05-2018**

Technical Sanction accorded by Chief Engineer, Edu. Works Sukkur No. CE/EW/PB/ 8657
 dated: 30-4-2018 for Rs. 27,63,740/-

Date of opening : **09-05-2018**

Time for completion **04-months**

Schedule Items	Non-Schedule Item	Extra Lead Sand/Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum Premium
1	2	3	4	5	6	7	8
Part-A	1,579,933	-	-	-	-	2,763,470	ATPAR
Total						<u>2,763,470</u>	

COMPARATIVE STATEMENT

S.#	Name of Contractor	Total Amount of Schedule Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	M/S Ghulam Mustafa Shaikh	1,579,933	0.60% below	9,480	1,183,537	2,753,990	Lowest
2	M/S Indus Valley	1,579,933	0.48% below	7,584	1,183,537	2,755,886	Higher
3	M/S Asad & Brothers	1,579,933	0.41% below	6,478	1,183,537	2,756,992	Highest

Lowest rate quoted by **M/S Ghulam Mustafa Shaikh**, Govt. Contractor stood lowest & reasonable, hence, recommended for approval.

Deen Muhammad Sadiq
 Assistant Engineer
 Education Works Electric Sub-Division
 Larkana

ALI AKBAR METLO
 Assistant Engineer
 Public Health Engineering
 Sub-Division-I Larkana

SHAMSHAD ALI SHAIKH
 Executive Engineer
 Education Works Electrical Division
 Larkana

BID ELEVATION REPORT

S# 33
PACKAGE-12

1. Name of Procuring Agency: Executive Engineer Education Works Electrical Division Larkano.
2. Tender Reference No: NIT Called vide this office No. XEN(EWED)TC/G-55/86 Larkano Dated 12/04/2018.
3. Tender Description / Name of Work / Item: Rehabilitation & Expansion / Improvement of High Priority 4560 (Primary / Elementary Schools) Distt: Kamber-Shahdaddkot (115 Units) (NON-ADP)
4. Method of Procurement: NCB (National Competitive Bidding)
Single Stage One Envelope Procedure.
5. Tender Published: SPPRA Website - S.No. 37545 - ID 2147483647 dt: 13.04.2018
The Daily Express Tribune Karachi (English) dt: 15-04-2018
The Daily Awami Awaz Karachi (Sindhi) dt: 16-04-2018
The Daily Sang-e-Meel Karachi (Urdu) dt: 17-04-2018
6. Total Bid Documents Sold: 03 NOS
7. Total Bid Received: 03 NOS
8. Technical Bid Opening Date (if applicable): 9/5/2018
9. No. of Bid Technically Qualified (if applicable): N.A
10. Bid(s) Rejected: No any bid rejected.
11. Financial Bid Opening Date: 9/5/2018
12. Bid Elevation Report:

S#	Name of Firm / Bidder	Name of Unit	Schedule Item	Non-Schedule Item	Comparison with estimated cost (-) Minus	Cost offered by Bidder	Remarks
1	2	3	4	5	6	7	8
1	M/S Ghulam Mustafa Shaikh	GBPS Lalu Raunk	278,410	121,521	1,670	398,261	1st Lowest
		GBPS Jafhar (Add: 3 C.R)	135,548	119,801	813	254,536	
		GBPS Pechuha	116,305	60,627	698	176,234	
		GBPS Buke (Add: 2 C.R)	87,218	82,781	523	169,476	
		GBPS Yaro Dero	56,235	43,766	337	99,664	
		GBPS Waggan	56,235	43,766	337	99,664	
		GGPS Band Jani	87,281	82,781	524	169,538	
		GBPS Abad Kalhoro (Add: 2 C.R)	87,281	82,781	524	169,538	
		GBPS Junani	80,832	69,175	485	149,522	
		GBPS Abdul Aziz Brohi	66,809	50,195	401	116,603	
		GBPS Abdul Aziz Brohi (Add: 3 C.R)	135,148	119,893	811	254,230	
		GGPS Ahmedi Tunio (Add: 3 C.R)	135,148	119,893	811	254,230	
		GBPS Rasool Bux Brohi	121,855	87,205	731	208,329	
		GBPS Rasool Bux Brohi (Add: 1 C.R)	55,169	29,816	331	84,654	
		GBPS Sher Muhammad Brohi	80,459	69,536	483	149,512	
				Total:	1,579,933	1,183,537	
2	M/S Indus Valley	GBPS Lalu Raunk	278,410	121,521	1,336	398,595	2nd Lowest
		GBPS Jafhar (Add: 3 C.R)	135,548	119,801	651	254,698	
		GBPS Pechuha	116,305	60,627	558	176,374	
		GBPS Buke (Add: 2 C.R)	87,218	82,781	419	169,580	
		GBPS Yaro Dero	56,235	43,766	270	99,731	
		GBPS Waggan	56,235	43,766	270	99,731	
		GGPS Band Jani	87,281	82,781	419	169,643	
		GBPS Abad Kalhoro (Add: 2 C.R)	87,281	82,781	419	169,643	
		GBPS Junani	80,832	69,175	388	149,619	
		GBPS Abdul Aziz Brohi	66,809	50,195	321	116,683	
		GBPS Abdul Aziz Brohi (Add: 3 C.R)	135,148	119,893	649	254,392	
		GGPS Ahmedi Tunio (Add: 3 C.R)	135,148	119,893	649	254,392	
		GBPS Rasool Bux Brohi	121,855	87,205	585	208,475	
		GBPS Rasool Bux Brohi (Add: 1 C.R)	55,169	29,816	265	84,720	
		GBPS Sher Muhammad Brohi	80,459	69,536	386	149,609	
				Total:	1,579,933	1,183,537	

Deen Muhammad Sarki
Assistant Engineer
Education Works Electrical Sub-Division
Larkana

ALI AKBAR MITTO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana

SHAMSHAD ALI SHAIKH
Executive Engineer
Education Works Electrical Division
Larkana

3	M/S Asad & Brothers	GBPS Lalu Raunk	278,410	121,521	1,141	398,790	3rd Lowest
		GBPS Jafhar (Add: 3 C.R)	135,548	119,801	556	254,793	
		GBPS Pechuha	116,305	60,627	477	176,455	
		GBPS Buke (Add: 2 C.R)	87,218	82,781	358	169,641	
		GBPS Yaro Dero	56,235	43,766	231	99,770	
		GBPS Waggan	56,235	43,766	231	99,770	
		GGPS Band Jani	87,281	82,781	358	169,704	
		GBPS Abad Kalhoro (Add: 2 C.R)	87,281	82,781	358	169,704	
		GBPS Junani	80,832	69,175	331	149,676	
		GBPS Abdul Aziz Brohi	66,809	50,195	274	116,730	
		GBPS Abdul Aziz Brohi (Add: 3 C.R)	135,148	119,893	554	254,487	
		GGPS Ahmedi Tunio (Add: 3 C.R)	135,148	119,893	554	254,487	
		GBPS Rasool Bux Brohi	121,855	87,205	500	208,560	
		GBPS Rasool Bux Brohi (Add: 1 C.R)	55,169	29,816	226	84,759	
		GBPS Sher Muhammad Brohi	80,459	69,536	330	149,665	
		Total:	1,579,933	1,183,537	6,478	2,756,992	

Deen Muhammad Sarki
Assistant Engineer
Education Works Electric Sub-Division
Larkana

ALI AKBAR METLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana

SHAMSHAD ALI SHAIKH
Executive Engineer
Education Works Electrical Division
Larkana




TENDER OPENING COMMITTEE OF EDUCATION WORKS ELECTRICAL
DIVISION LARKANO

PACKAGE- 12

Serial No. 33

Name of Work: **Rehabilitation & Expansion / Improvement of High Periority 4560 (Primary / Elementary) Schools Distt: Kamber-Shahdadkot (115 Units) (NON-ADP) @ Electrification to** GBPS Lalu Raunk, GBPS Jafhar (Add: 3 C.R), GBPS Pechuha, GBPS Bukejani (Add: 2 C.R), GBPS Yaro Dero, GBPS Waggan, GGPS Band Jani GBPS Abad Kalhoro (Add: 2 C.R), GBPS Junani, GBPS Abdul Aziz Brohi, GGPS Ahmedi Tunio (Add: 3 C.R), GBPS Rasool Bux Brohi, GBPS Rasool Bux Brohi (Add: 1 C.R), GBPS Sher Muhammad Brohi Taluka Warah (Electric)

Tender opened on 09/05/ 2018 in the office of
Executive Engineer, Education Works Electrical Division Larkano
In the presence of Procurement Committee

S No.	Name of Officer	Committee Members	Signature
01	SHAMSHAD ALI SHAIKH Executive Engineer Education Works Electrical Division Larkano.	Chairman	
02	ALI AKBAR METLO Assistant Engineer Public Health Engineering Sub-Division Larkana.	Member	
03	DEEN MUHAMMAD SARKI Assistant Engineer Education Works Electrical Sub-Division Larkana	Member	

FINANCIAL REVIEW

Name of Work:- Rehabilitation & Expansion / Improvement of High Priority 4560 (Primary / Elementary) Schools Distt: Kamber-Shahdadkot (115 Units) (NON-ADP)

Serial No. 34

Package-13 :- GBPS Juneja

GBPS Juneja (Add: 4 C.R)
 GBPS Aaly Khabar
 GBPS Dattoo Teewano
 GBPS Mahi Darban
 GBPS Mahi Darban (Add: 1 C.R)
 GBPS Mumtaz Abad

GBPS Mumtaz Abad (Add: 3 C.R)
 GBPS Theba
 GBPS Theba (Add: 3 C.R)
 GBPS Gaji Khuhawar
 GBPS Gaji Khuhawar (Add: 5 C.R)
 GBPS Ghulam Nabi Abro

NIT Called vide this office No. XEN(EWED)TC/G-55/86 Larkano Dated 12/04/2018. 8606

Date of issue : Up to 07-05-2018

Technical Sanction accorded by Chief Engineer, Edu. Works Sukkur No. CE/EW/PB/___ dated: 30-4-18 for Rs. 24,97,392/-

Date of opening : 09-05-2018

Time for completion 04-months

Schedule Items	Non-Schedule Item	Extra Lead Sand/ Earth	Premium	Carriage	Premium	Total Estimated Cost	Maximum Premium
1	2	3	4	5	6	7	8
Part-A	1,457,446	-	-	-	-	2,497,392	ATPAR
Total						<u>2,497,392</u>	

COMPARATIVE STATEMENT

S.#	Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	M/S Panitan Electrical Works	1,457,446	0.63% below	9,182	1,039,946	2,488,210	Lowest
2	M/S Indus Valley	1,457,446	0.51% below	7,433	1,039,946	2,489,959	Higher
3	M/S Asad & Brothers	1,457,446	0.43% below	6,267	1,039,946	2,491,125	Highest

Lowest rate quoted by **M/S Panitan Electrical Works**, Govt. Contractor stood lowest & reasonable, hence, recommended for approval.

Dr. Muhammad Sarki
 Assistant Engineer
 Education Works Electric Sub-Division
 Larkana

ALI-AKBAR METLO
 Assistant Engineer
 Public Health Engineering
 Sub-Division-I Larkana

SHAMSHAD ALI SHAIKH
 Executive Engineer
 Education Works Electrical Division
 Larkana

BID ELEVATION REPORT


S# 34
PACKAGE-13


1. Name of Procuring Agency: Executive Engineer Education Works Electrical Division Larkano.
 2. Tender Reference No: NIT Called vide this office No. XEN(EWED)TC/G-55/86 Larkano Dated 12/04/2018.
 3. Tender Description / Name of Work / Item: Rehabilitation & Expansion / Improvement of of High Periority 4560 (Primary / Elementary Schools) Distt: Kamber-Shahdaktot (115 Units) (NON-ADP)
 4. Method of Procurement: NCB (National Competitive Bidding)
 Single Stage One Envelope Procedure.
 5. Tender Published: SPPRA Website - S.No. 37545 - ID 2147483647 dt: 13.04.2018
 The Daily Express Tribune Karachi (English) dt: 15-04-2018
 The Daily Awami Awaz Karachi (Sindhi) dt: 16-04-2018
 The Daily Sang-e-Meel Karachi (Urdu) dt: 17-04-2018
 6. Total Bid Documents Sold: 03 NOS
 7. Total Bid Received: 03 NOS
 8. Technical Bid Opening Date (if applicable) 9/5/2018
 9. No. of Bid Technically Qualified (if applicable) N.A
 10. Bid(s) Rejected: No any bid rejected.
 11. Financial Bid Opening Date: 9/5/2018
 12. Bid Elevation Report:

S#	Name of Firm / Bidder	Name of Unit	Schedule Item	Non-Schedule Item	Comparison with estimated cost (-) Minus	Cost offered by Bidder	Remarks
1	2	3	4	5	6	7	8
1	M/S Panjtan Electrical Works	GBPS Juneja	32,686	17,325	206	49,805	1st Lowest
		GBPS Juneja (Add: 4 C.R)	214,515	125,527	1,351	338,691	
		GBPS Aaly Khabar	123,783	76,205	780	199,208	
		GBPS Dattoo Teewano	169,791	109,205	1,070	277,926	
		GBPS Mahi Darban	121,871	87,502	768	208,605	
		GBPS Mahi Darban (Add: 1 C.R)	55,169	29,816	348	84,637	
		GBPS Mumtaz Abad	57,738	37,272	364	94,646	
		GBPS Mumtaz Abad (Add: 3 C.R)	135,076	124,924	851	259,149	
		GBPS Theba	66,797	50,195	421	116,571	
		GBPS Theba (Add: 3 C.R)	134,549	102,463	848	236,164	
		GBPS Gaji Khuhawar	152,268	97,740	959	249,049	
		GBPS Gaji Khuhawar (Add: 5 C.R)	136,980	138,006	863	274,123	
		GBPS Ghulam Nabi Abro	56,223	43,766	354	99,635	
		Total:			1,457,446	1,039,946	
2	M/S Indus Valley	GBPS Juneja	32,686	17,325	167	49,844	2nd Lowest
		GBPS Juneja (Add: 4 C.R)	214,515	125,527	1,094	338,948	
		GBPS Aaly Khabar	123,783	76,205	631	199,357	
		GBPS Dattoo Teewano	169,791	109,205	866	278,130	
		GBPS Mahi Darban	121,871	87,502	622	208,751	
		GBPS Mahi Darban (Add: 1 C.R)	55,169	29,816	281	84,704	
		GBPS Mumtaz Abad	57,738	37,272	294	94,716	
		GBPS Mumtaz Abad (Add: 3 C.R)	135,076	124,924	689	259,311	
		GBPS Theba	66,797	50,195	341	116,651	
		GBPS Theba (Add: 3 C.R)	134,549	102,463	686	236,326	
		GBPS Gaji Khuhawar	152,268	97,740	777	249,231	
		GBPS Gaji Khuhawar (Add: 5 C.R)	136,980	138,006	699	274,287	
		GBPS Ghulam Nabi Abro	56,223	43,766	287	99,702	
		Total:			1,457,446	1,039,946	


Deen Muhammad Sarki
 Assistant Engineer
 Education Works Electric Sub-Division
 Larkana


Page 1 of 2



ALI AKBAR METLO
 Assistant Engineer
 Public Health Engineering
 Sub-Division-I Larkana


SHAMSHAD ALI SHAIKH
 Executive Engineer
 Education Works Electrical Division
 Larkana

3	M/S Asad & Brothers	GBPS Juneja	32,686	17,325	141	49,870	3rd Lowest
		GBPS Juneja (Add: 4 C.R)	214,515	125,527	922	339,120	
		GBPS Aaly Khabar	123,783	76,205	532	199,456	
		GBPS Dattoo Teewano	169,791	109,205	730	278,266	
		GBPS Mahi Darban	121,871	87,502	524	208,849	
		GBPS Mahi Darban (Add: 1 C.R)	55,169	29,816	237	84,748	
		GBPS Mumtaz Abad	57,738	37,272	248	94,762	
		GBPS Mumtaz Abad (Add: 3 C.R)	135,076	124,924	581	259,419	
		GBPS Theba	66,797	50,195	287	116,705	
		GBPS Theba (Add: 3 C.R)	134,549	102,463	579	236,433	
		GBPS Gaji Khuhawar	152,268	97,740	655	249,353	
		GBPS Gaji Khuhawar (Add: 5 C.R)	136,980	138,006	589	274,397	
		GBPS Ghulam Nabi Abro	56,223	43,766	242	99,747	
		Total:	1,457,446	1,039,946	6,267	2,491,125	


Darr Muhammad Sarki
 Assistant Engineer
 Education Works Electric Sub-Division
 Larkana


ALI AKBAR METLO
 Assistant Engineer
 Public Health Engineering
 Sub-Division-I Larkana


SHAMSHAD ALI SHAIKH
 Executive Engineer
 Education Works Electrical Division
 Larkana




TENDER OPENING COMMITTEE OF EDUCATION WORKS ELECTRICAL
DIVISION LARKANO

PACKAGE- 13

Serial No. 34

Name of Work: **Rehabilitation & Expansion / Improvement of High Periority 4560 (Primary / Elementary)Schools Distt: Kamber-Shahdadkot (115 Units) (NON-ADP) @ Electrification to** GBPS Jneja, GBPS Jneja (Add: 4 C.R), GBPS Aaly Khabar, GBPS Dattoo Teewano, GBPS Mahi Darban, GBPS Mahi Darban (Add: 1 C.R), GBPS Mumtaz Abad, GBPS Mumtaz Abad (Add: 3 C.R),GBPS Theba, GBPS Theba (Add: 3 C.R), GBPS Gaji Khuhawar, GBPS Gaji Khuhawar (Add: 5 C.R), GBPS Ghulam Nabi Abro Taluka Warah (Electric)

Tender opened on 09/05/ 2018 in the office of
Executive Engineer, Education Works Electrical Division Larkano
In the presence of Procurement Committee

S No.	Name of Officer	Committee Members	Signature
01	SHAMSHAD ALI SHAIKH Executive Engineer Education Works Electrical Division Larkano.	Chairman	
02	ALI AKBAR METLO Assistant Engineer Public Health Engineering Sub-Division Larkana.	Member	
03	DEEN MUHAMMAD SARKI Assistant Engineer Education Works Electrical Sub-Division Larkana	Member	

OFFICE OF THE
EXECUTIVE ENGINEER, EDUCATION WORKS ELECTRICAL DIVISION,
LARKANO

(Near High Court Building, CMC Road Larkano Ph: 074-9410501, Email: ewdlarkana@gmail.com)

ATTENDANCE SHEET

The tenders were invited by the Executive Engineer, Education Works Electrical Division, Larkano vide NIT Called this office No. XEN(EWED)TC/G-55/86 Larkano Dated 12/04/2018. The tenders were opened in the presence of Procurement Committee and following bidders or their authorized representatives on dated 09-05-2018.

Name of Bidder / authorized representative

Signature

Ita & Bahoo F-

[Signature]

Barkha Enterprises

[Signature]

Aijaz Traders

[Signature]

AL-Qayam Enterprises

A. Qayam

M/S Azhar Traders

[Signature]

M/S Azhar Traders

[Signature]

M/S Ghulam Mustaf Shaikh

Ghulam Mustaf

M/s Shaikh Hajj Arshad Hussain

[Signature]

Asad Brothers

[Signature]

M/s Jagirani Const Co

[Signature]

M/s Imran Electric works

[Signature]

[Signature]
Deen Muhammad Sarki
Assistant Engineer
Education Works Electric Sub-Division
Larkana

[Signature]
ALI ARBAR NITLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana

[Signature]
SHAMSHAD ALI SHAIKH
Executive Engineer
Education Works Electrical Division
Larkana

Name of Bidder / authorized representative

Signature

M/s Asif Electric works

M/s K. B. ENTERPRISES

M/s. Standard Hassan Bangura

Indira May

M/s Memon Const. Co.

M/s Basim Ullah Elect. Servis

M/s Aziz Muhammad & Co.

M/s Shams Elect. Work

M/s Javed Electric works

M/s Alavi Electric works

میسز پانستان الیکٹریک ورکس

M/s Panistan Ele. works

M/s Aareesh Vihar.

M/S NADA Enterprises

Anil Kumar

Deen Muhammad Sarki
Assistant Engineer
Education Works Electric Sub-Division
Larkana

ALI ANWAR KHITLO
Assistant Engineer
Public Health Engineering
Sub-Division-1 Larkana

SHAMSHAD ALI SHAIKH
Executive Engineer
Education Works Electrical Division
Larkana

Name of Bidder / authorized representative

Signature

M/s Saif Enterprises

M. S

Soomar Khan Mahor

[Signature]

M/s Khan. Muhammad. Mahor

[Signature]

M/s Mudasser Adil Co

Faiz

Payyaz Traders

[Signature]

ALMuda co

[Signature]

I-Hsd Electric Co

[Signature]

M/s. Jigwani Const Co:

[Signature]

M. Akbar Al-bani

[Signature]

Abid. H. Durrah

[Signature]

Jahangeer Khan Co

[Signature]

A.B Engineers

[Signature]

Deen Muhammad Sarki
Assistant Engineer
Education Works Electric Sub-Division
Larkana

ALI AYBAR METLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana

SHAMSHAD ALI SHAIKH
Executive Engineer
Education Works Electrical Division
Larkana

آفيس آف دي ايگزيڪيوٽو انجنيئر ايجوڪيشن ورڪس (اليڪٽريڪل) ڊويزن لاڙڪاڻو

لڳ ٺاه ڪورٽ بلڊنگ، سي ايم سي روڊ لاڙڪاڻو

No.XEN.EWD/LRK-86, Larkana, Dated: 12.04.2018

ٽينڊر گھراڻن جو نوٽيس

ايس پي پي آر اي رويٽر 2010 مطابق حراھشمنده ليڪيڊائرن ڊرفمن ڪان معياري واٽ دستاويزن تي مھربند واٽ طلب ڪجن ٿا.

سريال نمبر	پيڪيج نمبر	اسٽيمپ جو مالو	ڪيٽيل لائٽ ملين ۾	سوئي رٽو (مليون روپيا)	ٽينڊر في (روپيا)	مٿو
						27
						28
						29
						30
						31
						32
						33
						34
						16

سريال نمبر	پيڪيج نمبر	اسٽيمپ جو مالو	ڪيٽيل لائٽ ملين ۾	سوئي رٽو (مليون روپيا)	ٽينڊر في (روپيا)	مٿو
02	3000	0.12	2.575			27
02	3000	0.12	2.404			28
02	3000	0.08	1.779			29
02	3000	0.09	1.968			30
02	3000	0.10	2.180			31
02	3000	0.11	2.214			32
02	3000	0.138	2.763			33
02	3000	0.128	2.498			34
02	3000	0.156	3.114			16

BUSINESS TRIBUNE

THE EXPRESS

Sunday
APRIL 15, 2018

OFFICE OF THE EXECUTIVE ENGINEER, EDUCATION WORKS (ELECTRICAL) DIVISION, SION, LARKANO

(Near High Court Building CMC Road Larkano, Email: eedlarkano@gmail.com)
NEWHE/ER/86
Larkano.
Dated: 12-04-2018

NOTICE INVITING TENDERS

Tenders are invited on Standard Bidding Documents from interested contractor/firms for the following electrical works as per SPPRA Rules 2010.

Package No	Name of Scheme	Esti- mated Cost in Mil- lion	Earliest Money Fee (In Rs. in Mil- lion)	Tender Fee (In Rs. in pecs)	Period of Com- pletion
1	Rehabilitation & Expansion of High Priority 4560 Schools District Saker- pur (Primary/ Elementary) Schools Taluca Lakhi	3695	0.185	3000	02 Months
Package No 1	GGPS Rostam Sindhil, GGPS Rostam Urdu, GGPS Sadiq-ul-waahid, GGPS Bhorri, GGPS Bhorri, GGPS Doda Goth, GGPS Doda Goth, GGPS Jureja Mulla-III, Ta- laka Lakhi (Electric)	4298	0.215	3000	02 Months
Package No 2	GGPS Lakhi I, GGPS Lakhi II, GGPS Isara Mulla, GGPS Lakhari Goth, GGPS Hoti Khan Khoso, GGPS Qadir Box Khoso, GGPS Rok, GGPS Nao Goth, GGPS Gul Muhammad Hoti, GGPS Jhalli Kalwari, GGPS Sahki Taluka Lakhi (Electric)	3044	0.152	3000	02 Months
Package No 3	GGPS Wairabad, GGPS Wairabad, GGPS Isara Khan, GGPS Lakhari Goth, GGPS Re- hman Khan Jamali Taluka Lakhi (Electric)				
Package No 4	Taluca Khanpur GGPS Khan Pur Urdu, GGPS Rahimabad, GGPS Mangro Wah, GGPS Nagpur, GGPS Makoro Khusharo Taluka Khanpur (Electric)	3208	0.160	3000	02 Months
Package No 5	GGPS Ganti Dakho, GGPS Muhammad Aysoob Hakeo, GGPS Mehmoonda Bagh, GGPS Thahiro, GGPS Turri Mithro, GGPS, Turri Mehro Taluka Khanpur (Electric)	2839	0.142	3000	02 Months
Package No 6	Taluca Ganti Yasin GGPS Jindo Dero, GGPS Jindo Dero, GGPS Madari, GGPS Madari Town Talaha Garhi Yasin (Electric)	2421	0.121	3000	02 Months
2	Rehabilitation & Expansion of High Per- tiority 4560 Schools (NON ADP) (2017-18 Program) (Secondary / Higher sec- ondary Education Sector of District Shi- karpur (6 Units)) Taluca Shikarpur	2847	0.142	3000	02 Months
Package No 22	GGPS Ganga, GGPS Walsahad (Electric)				
22	Package No 1 Taluca Kamber GGPS Beer (Rehab) / GGPS Beer Sharif GGPS Shah Abdul Latif Bhatti, GGPS Man- kamber, GGPS Iqbal Brohi, GGPS Masroo- Mahalla Kamber, GGPS Brohi Mahalla, (GGPS Brohi Mahall (Add: 3 C.R), GGPS (Add: 3 C.R), GGPS Choghara, GGPS Debar Taluka Kamber (Electric)	2694	0.135	3000	02 Months
23	Package No 2 GGPS Choghara, GGPS Ghoghara, GGPS Allah Rakhio Jurejo, GGPS Allah Rakhio Jurejo, GGPS Allah Rakhio Jurejo (Add: 2 C.R), GGPS All Rux Pathwar, GGPS Dibs Jaro, GGPS Dibs Jaro (Add: 4 C.R), GGPS Moshio Kamber, GGPS Qam Khan Shaikh (Add: 1 C.R), GGPS Hami, GGPS Kot Chur- lam Shah (Add: 6 C.R), Taluka Kamber (Electric)	2448	0.122	3000	02 Months
24	Package No 3 GGPS Dial Abro, GGPS Dial Abro (Add: 3 C.R), GGPS Deat, Muhammad Metlo, GGPS Deat Muhammad Metlo (Add: 4 C.R), GGPS Gahar, GGPS Gahar, GGPS Gahar (Add: 3 C.R, GGPS Mahi, Makool, GGPS Mahi Makool (Add: 5 C.R), GGPS Mean Taluka Kamber (Electric)	2012	0.101	3000	02 Months
25	Package No 4 GGPS Thori Sahrab (Add: 2 C.R), GGPS Thori Bujur, GGPS Muslim Boohar, GGPS Muslim Boohar (Add: 1 C.R), GGPS Khairpur Juso, GGPS Khairpur Juso, GGPS Juna Khan Brohi (Add: 2 C.R), GGPS Fa- zai Gado, GGPS Fazzal Gado (Add: 5 C.R), Taluka Kamber (Electric)	2361	0.118	3000	02 Months
26	Package No 5 GGPS Pakho, GGPS Pakho (Add: 2 C.R), GGPS Chando Munghe, GGPS Bhula Kal- hira, GGPS Bhula Kalhira (Add: 3 C.R),	1858	0.093	3000	02 Months
32	Package No 11 GGPS Chakmani, GGPS Madron, GGPS Sarder Muhammad Box Khushwar (Add: 2 C.R), GGPS Rubeey Colony, GGPS Hyder Charadio (Add: 8 C.R), GGPS Baksho Saro, GGPS Baksho Saro (Add: 2 C.R), GGPS Azei Bhanro, GGPS Kot 141 Box Maheswar Taluka Gombo & Shahdadpur (Electric)	2214	0.111	30	
33	Package No 12 GGPS Lahu, Raunk, GGPS Jahar (Add: 3 C.R), GGPS Peetubha, GGPS Hakejam (Add: 2 C.R), GGPS Yaro Dero, GGPS Wag- ran, GGPS Band Jani, GGPS Abad Kalhoro (Add: 2 C.R), GGPS Jumanal, GGPS Abad Aaziz Brohi, GGPS Ahmadi Tumblo (Add: 3 C.R), GGPS Rasool Box Brohi, GGPS Ra- sool Box Brohi (Add: 1 C.R), GGPS Silver Muhammad Brohi Taluka Warah (Electric)	2761	0.138	30	
34	Package No 13 GGPS Jureja, GGPS Jureja (Add: 4 C.R), GGPS Aaly Khaban, GGPS Daxton Tee- wano, GGPS Mahi Darhan, GGPS Mahi Darhan (Add: 1 C.R), GGPS Mumar, Abad, GGPS Mumar, Abad (Add: 3 C.R), GGPS Theba, GGPS Theba (Add: 3 C.R), GGPS Gaji Khushwar, GGPS Gaji Khushwar (Add: 5 C.R), GGPS Ghulam Nabi Abro Taluka Warah (Electric)	2498	0.125	30	
35	Package No 14 GGPS Kamber (Add: 3 C.R), GGPS Munder Lakha (Add: 10 C.R), GGHS Nasti- ahad (Add: 12 C.R), GGHS Theof Chowsool (Add: 6 C.R) (Electric)	2900	0.145	30	
462	IIAM (Infrastructure Development) Lar- kana Division (14 Units) (2016-17 Pro- gramme)				
36	Package No 1 GGPS Abdul Hakeem Noonari, GGPS Dhi- jan @ Siddique Mazari, GGPS Hafizullah Khoso (Elec)	0491	0.025	30	

- Eligibility: Valid Registration with Income Tax, Sales Tax, Sindh Revenue Board, Inspectorate of Electrical License Larkano Region for electric works.
- Method of Procurement (Single Stage Envelope).
- Annual Financial Turnover of last three years in the shape of Bank Statement also transaction at least 20% amount of each work cost.
- Bidder should have successfully completed at least two contracts of same value.

... stolen c
the num
rd case
ti-billion
surveillan
oss Islama
y visible c
risk of a
bad and
... Punjab
Kashm
are tam
dissas
an sell

