

OFFICE OF THE DISTRICT COUNCIL KARACHI

No D.C.K / D.E / 274. /2016 Dated: 14/7/2016.

SUBJECT:- PROCUREMENT COMMITTEE METING HELD ON 14-07-2016

- 1- A meeting of the procurement committee under the chair of District Engineer, District Council Karachi was held in the office of District Engineer, District Council Karachi.
- 2- The below mentioned member of committee attended the meeting to discuss the bids invited for the procurement of works vide D.E D.C.K Karachi letter No. DCK / D.E / 200 / 2016, dated 07-06-2016 and subsequently hoisted on the website of Sindh Public Procurement Regularity Authority Government of Sindh.

Following attend the meeting.

- | | |
|---|-----------------|
| 1- Mr. Mr. Fazal Mehmood Gill
District Engineer,
District Council Karachi. | Chairman |
| 2- Mr. Khan Muhammad Malik
Accounts Officer.,
District Council Karachi | Member |
| 3- Mr. Liaquat Ali Mughal
Assistant Executive Engineer,
D.M.C Malir | Member |

- 3- During the course of meeting following discussion were made by the committee.
 - i- The tender received on dated 14-07-2016 were opened before the procurement committee in presence of representatives of participants.
 - ii- The methods for bidding documents observed as single envelop.
 - iii- The tender was opened on 14-07-2016 at 3.00 PM before the tender opening Committee.
- 4- The committee was informed that 10 Nos bidders work have purchased the bidding documents upto dated 13-07-2016 and all participants responded the bids and received today upto 14-07-2016 in the office of District Engineer, District Council Karachi.

5- During the opening of tender received, following status was found.

Sr. No / Work Number	Name of Firms	Ranking in Term of Cost	Remarks
01	M/S S.S Brothers & Co	1st Lowest	Accepted
	M/S Gohar Enterprises	2 nd Lowest	Highest Rejected
	M/S Mah Noor Construction	3 rd Lowest	Highest Rejected
02	M/S G.H & M.S Construction Company	1st Lowest	Accepted
	M/S Noorani Construction Company	2 nd Lowest	Highest Rejected
	M/S Indus Group of Company	3 rd Lowest	Highest Rejected
03	M/S Gohar Enterprises	1st Lowest	Accepted
	M/S P.K Enterprise Contractor & Developers	2 nd Lowest	Highest Rejected
	M/S R. S. Z Enterprises	3 rd Lowest	Highest Rejected
04	M/S Mah Noor Construction	1st Lowest	Accepted
	M/S P.K Enterprise Contractor & Developers	2 nd Lowest	Highest Rejected
	M/S Noorani Construction Company	3 rd Lowest	Highest Rejected
05	M/S Sajjad & Fayaz Enterprise	1st Lowest	Accepted
	M/S M.K.B Engineering	2 nd Lowest	Highest Rejected
	M/S R.S.Z Enterprise	3 rd Lowest	Highest Rejected
06	M/S Irfan Enterprises	1st Lowest	Accepted
	M/S Noorani Construction Company	2 nd Lowest	Highest Rejected
	M/S P.K Enterprises Contractor & Developers	3 rd Lowest	Highest Rejected
07	M/S Noorani Construction Company	1st Lowest	Accepted
	M/S Mah Noor Construction	2 nd Lowest	Highest Rejected
	M/S Gohar Enterprises	3 rd Lowest	Highest Rejected


6- The committee thoroughly scrutinized each case / tender document, by comparing earthimatically and financially with sanctioned estimates / schedule of prices and criteria for eligibility and minimum qualification as per bidding documents.

7- **Recommendation.**

After due deliberation / scrutiny of each tender document by the committee, it was recommended that lowest evaluated responsive bidder may be awarded the respective tender.

8- **Decision.**

In view of above report it is decided that tenders are being awarded to above mentioned lowest responsive bidders accordingly.


Mr. Khan Muhammad Malik (Member)
Accounts Officer
District Council Karachi


Mr. Liaquat Ali Mughal (Member)
Assistant Executive Engineer
D.M.C Malir












Mr. Fazal Mehmood Gil (Chairman)
District Engineer
District Council Karachi

OFFICE OF THE DISTRICT ENGINEER DISTRICT COUNCIL KARACHI

ATTENDANCE SHEET

Subject: N.I.T. Ref No. D.C.K / D.E / 200/ 2016, Dated 07-06-2016

Dated of opening: - 14-07-2016

Sr.No.	Name of Firm	Signature
1.	Mr. S. S.B Brothers	
2.	Mr. Gohar Enterprises	
3.	Mr. Mah noor Constn.	
4.	Mr. G. H & M.S. Constn.	
5.	Mr. P.K. Enterprises	
6.	Mr. Indus Group of Company	
7.	Mr. R.S. 2 Enterprises	
8.	Mr. Noorani Constn Company	
9.	Mr. Sajjad's Fayyaz Const.	
10.	Mr. M. K. B Engineering	


Mr. Khan Muhammad Malik (Member)
Accounts Officer
District Council Karachi


Mr. Liaquat Ali Mughal (Member)
Assistant Executive Engineer
D.M.C Malir


Mr. Fazal Mehmood Gill (Chairman)
District Engineer
District Council Karachi

DISTRICT COUNCIL KARACHI

Bid Evaluation Report


(Work No. 01)


1	Name of Procuring Agency:	District Council Karachi	
2	Tender Reference No	No. D.C.K / District Engineer / 2016 / 200 Dated 07-06-2016	
3	Tender Description/name of Work / item	Providing / Laying Sewerage line at Mulla Essa Goth and surrounding area of UC Jam Murad Ali.	
4	Method of Procurement	Single Stage (one envelop)	
5	Tender Published:	Through SPPRA website	
6	Total Bid documents Sold:	03 Nos	
7	Total Bids Received	03 Nos	
8	Technical Bid Opening date (if applicable):	N/A	
9	No. of Bid technically qualified (if applicable)	N/A	
10	Bid(s) Rejected	(Nil)	
11	Financial Bid Opening date	14-07-2016	


1. Bid Evaluation Report:

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
1	2	3	4	5	6	7
1	M/S S.S Brothers & Co	9,96,771/=	1 st Lowest	14% Above	Substantially Responsive	Pay order No12596178 Amount Rs.20,000/= Alid Bank
2	M/S Gohar Enterprises	9,97,645/=	2 nd Lowest	14.10% Above	Substantially Responsive	Pay order No 00130894 Amount Rs.20,000/= Al Habib Bank
3	M/S Mah Noor Construction	9,98,520/=	3 rd Lowest	14.20% Above	Substantially Responsive	Pay order No 00130896 Amount Rs.20,000/= Al Habib Bank

- The all concerned bidder are being informed accordingly.
- The E.E concerned for compliance of rule 45 of SPPRA -2010 amended 2013 M/S S.S **Brothers & Co** declared has the lowest responsive bidder by the committee and recommended for awarding contract to the bidder.


Mr. Khan Muhammad Malik (Member)
Accounts Officer
District Council Karachi


Mr. Liaqat Ali Mughal (Member)
Assistant Executive Engineer
D.M.C Malir


Mr. Fazal Mehmood Gill (Chairman)
District Engineer
District Council Karachi


DISTRICT COUNCIL KARACHI

EVALUATION CRITERIA

Eligibility / Qualification Criteria:

Name of Work Providing / Laying Sewerage line at Mulla Essa Goth and surrounding area of UC Jam Murad Ali.

S. No.	Eligibility Criteria	M/S S.S Brothers & Co	M/S Gohar Enterprises	M/S Mah Noor Construction
1.	NTN	Available	Available	Available
2.	Sales Tax Registration	N.A	N.A	N.A
3.	Professional Tax	Available	Available	Available
4.	Registration certificate with Sindh Revenue Board	Available	Available	Available
	<u>QUALIFICATION CRITERIA:</u>			
5	Minimum Two year's experience of relevant field.	Yes	Yes	Yes
6	Turnover of at least last three years	Yes	Yes	Yes
7	Required Bid Security is attached.	Available	Available	Available
8	Bid is signed, named and stamped by the authorized person of the firm along with authorization letter.	Yes	Yes	Yes
9	Qualified / Disqualified	Qualified	Qualified	Qualified


Mr. Khan Muhammad Malik (Member)
Accounts Officer
District Council Karachi


Mr. Liaquat Ali Mughal (Member)
Assistant Executive Engineer
D.M.C Malir


Mr. Fazal Mehmood Gill (Chairman)
District Engineer
District Council Karachi

DISTRICT COUNCIL KARACHI

COMPARATIVE STATEMENT

Work No. 01 N.I.T - 07 Works Tender Notice 200 opening date 14-07-2016

SUBJECT: Providing / Laying Sewerage line at Mulla Essa Goth and surrounding area of UC Jam Murad Ali.

Sr No	Description of Work	Engineer's Estimate				M/S S.S Brothers & Co		M/S Gohar Enterprises		M/S Mah Noor Construction	
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount
1	Excavation of pipe line in trenches and pits in all kind of soils i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade, cutting joints holes and disposal of surplus earth within a one chain as directed by Engineer Incharge providing fence guards lights flags and temporary crossings for non-vehicular traffic where ever required Lift upto 5 ft & lead upto one chain (PHED Sch P.No.47/5)	13331.00 Cft	4650.00	%Cft	61,989/=	4650.00	61,989/=	4650.00	61,989/=	4650.00	61,989/=
2	Providing R.C.C pipes of rubbering joints and fixing in trenches i/c cutting fitting and jointing with rubber ring i/c testing with water to specified pressure (PHED Sch P-18/b(2) (i,ii,iii)) For 12" dia	1185.00 Rft	367.00	P Rft	4,34,895/=	367.00	4,34,895/=	367.00	4,34,895/=	367.00	4,34,895/=
3	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc complete (PHED Sch P-No. 53/24)	4668.00 Cft	2760.00	% Cft	33,114/=	2760.00	33,114/=	2760.00	33,114/=	2760.00	33,114/=
4	Construction of Manhole 4 ft dia 5 ft depth (inner dimension) as per approved design of K.W & S.B including the cost of excavation, 6 inch thick C.C 1:4:8 using stone ballast 2 inch and done gauge 9 inch thick C.C 1:2:4 plain walls with finishing refilling the excavated stuff around structure curing etc complete as per directed engineer incharge	33 Nos	13707/=	Each	4,52,331/=	13707/=	4,52,331/=	13707/=	4,52,331/=	13707/=	4,52,331/=
5	Add or less depth beyond 5 ft depth in manhole etc complete	66.00 Rft	3046/=	P Rft	(-) 2,01,036/=	3046/=	(-) 2,01,036/=	3046/=	(-) 2,01,036/=	3046/=	(-) 2,01,036/=
6	Manufacturing and supplying of precast RCC ring slab of 21" dia inner side and 36" dia outer side 7.5" width and 6" thick i/c 3/8" dia 8 Nos. cross link bars welded and two sunk type hooks casted in 1:1½:3 concrete with embedded 15Kg CI frame in perfect position i/c transportation charges of average lead of 20km per trip from casting yard to town offices (a minimum of 25 slabs per trip will be transported)(PHED Sch P-No. 30/2)	33 Nos	1906.60	Each	62,918/=	1906.60	62,918/=	1906.60	62,918/=	1906.60	62,918/=
7	Manufacturing and supplying manhole cover cast in 1:2:4 concrete ration 3" deep at center, reinforced with 3/8" dia tor steel bars at 4" C.C welded to 1/8" thick 2.5" deep MS plate i/c curing, stacking and transportation within 10 miles. (W.S. Sch P-27/1(a)) 21" dia	33 Nos	913/63	Each	30,150/=	913/63	30,150/=	913/63	30,150/=	913/63	30,150/=
		Total Amount of Schedule Rate			8,74,361/=		8,74,361/=		8,74,361/=		8,74,361/=
		Add 20% Above except item no 4 & 5			1,24,613/=	14% Above	1,22,410/=	14.10% Above	1,23,284/=	14.20% Above	1,24,159/=
		Total Amount:-			9,98,974/=		9,96,771/=		9,97,645/=		9,98,520/=

Mr. Khan Muhammad Malik (Member)
Account Officer
District Council Karachi

Mr. Liaquat Ali Mughal (Member)
Assistant Executive Engineer
D.M.C Malir

Mr. Fazal Mehmood Gill (Chairman)
District Engineer
District Council Karachi

DISTRICT COUNCIL KARACHI

Bid Evaluation Report


(Work No. 02)


1	Name of Procuring Agency:	District Council Karachi
2	Tender Reference No	No. D.C.K / District Engineer / 2016 / 200 Dated 07-06-2016
3	Tender Description/name of Work / item	Construction of Water Storage Tank at Goth Usman Mari, Goth Adloo Machi, Goth Chutta Gabol, Goth Jumma Mari, Goth Safar Khoso & Goth Nawaz Ali Gondar UC Kathore
4	Method of Procurement	Single Stage (one envelop)
5	Tender Published:	Through SPPRA website
6	Total Bid documents Sold:	03 Nos
7	Total Bids Received	03 Nos
8	Technical Bid Opening date (if applicable):	N/A
9	No. of Bid technically qualified (if applicable)	N/A
10	Bid(s) Rejected	(Nil)
11	Financial Bid Opening date	14-07-2016

1. Bid Evaluation Report:

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
1	2	3	4	5	6	7
1	M/S G.H & M.S Construction Company	6,96,507/=	1 st Lowest	11.50% Above	Substantially Responsive	Pay order No 12502679-81 Amount Rs.14,000/= Allied Bank
2	M/S Noorani Construction Company	6,98,381/=	2 nd Lowest	11.80% Above	Substantially Responsive	Pay order No 0303727 Amount Rs.14,000/= Mezan Bank
3	M/S Indus Group of Company	6,99,630/=	3 rd Lowest	12% Above	Substantially Responsive	Pay order No 209469 Amount Rs.14,000/= Sindh Bank

- The all concerned bidder are being informed accordingly.
- The E.E concerned for compliance of rule 45 of SPPRA -2010 amended 2013 M/S G.H & M.S Construction Company declared has the lowest responsive bidder by the committee and recommended for awarding contract to the bidder.


Mr. Khan Muhammad Malik (Member)
Accounts Officer
District Council Karachi


Mr. Liaquat Ali Mughal (Member)
Assistant Executive Engineer
D.M.C Malir


Mr. Fazal Mehmood Gill (Chairman)
District Engineer
District Council Karachi


DISTRICT COUNCIL KARACHI

EVALUATION CRITERIA


Eligibility / Qualification Criteria:

Name of Work Construction of Water Storage Tank at Goth Usman Mari, Goth Adloo Machi, Goth Chutta Gabol, Goth Jumma Mari, Goth Safar Khoso & Goth Nawaz Ali Gondar UC Kathore

S. No.	Eligibility Criteria	M/S G.H & M.S Construction Company	M/S Noorani Construction Company	M/S Indus Group of Company
1.	NTN	Available	Available	Available
2.	Sales Tax Registration	N.A	N.A	N.A
3.	Professional Tax	Available	Available	Available
4.	Registration certificate with Sindh Revenue Board	Available	Available	Available
	<u>QUALIFICATION CRITERIA:</u>			
5	Minimum Two year's experience of relevant field.	Yes	Yes	Yes
6	Turnover of at least last three years	Yes	Yes	Yes
7	Required Bid Security is attached.	Available	Available	Available
8	Bid is signed, named and stamped by the authorized person of the firm along with authorization letter.	Yes	Yes	Yes
9	Qualified / Disqualified	Qualified	Qualified	Qualified


Mr. Khan Muhammad Malik (Member)
Accounts Officer
District Council Karachi


Mr. Liaquat Ali Mughal (Member)
Assistant Executive Engineer
D.M.C Malir


Mr. Fazal Mehmood Gill (Chairman)
District Engineer
District Council Karachi

DISTRICT COUNCIL KARACHI

COMPARATIVE STATEMENT

Work No. 02 N.L.T-07 Works Tender Notice 2000 opening date 14-07-2016

SUBJECT: Construction of Water Storage Tank at Goth Usman Mari, Goth Adloo Machi, Goth Chutia Gabol, Goth Jumma Mari, Goth Safar Khoso & Goth Nawaz Ali Gondar UC Kathore

Sr No	Description of Work	Engineer's Estimate			M/S G.H & M.S Construction Company		M/S Noorani Construction Company		M/S Indus Group of Company		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount
1	Excavation for tanks & reservoirs in all kind soils murrum hard average or soft i/c trimming & dressing sides to true alignment / design section s / profiles & shape leveling of beds of tanks to correct level & grade i/c laying of earths in 6" layer for construction of banks & dressing & disposals of surplus excavated earth within one chain as directed by Engineer incharge i/c providing fence guards lights flags where ever equired lift upto 5' & lead upto one chain	8960.00 Cft	4050/=	% 0 Cft	36,288/=	4050/=	36,288/=	4050/=	36,288/=	4050/=	36,288/=
2	Providing / Laying cement concrete brick or stone ballast 1-1/2" to 2" gauge etc complete. (in ratio 1:4:8)	693.00 Cft	9416/28	% Cft	65,255/=	9416/28	65,255/=	9416/28	65,255/=	9416/28	65,255/=
3	Providing / Laying 1:3:6 cement concrete Solid Block masonry wall 8" and below in thickness set in 1:6 cement sand mortar in ground floor super structure including raking out joints & curing etc complete/Sch Bull P-18 (22)	1238.00 Cft	14268/53	% Cft	1,76,644/=	14268/53	1,76,644/=	14268/53	1,76,644/=	14268/53	1,76,644/=
4	P/L cement concrete plain including placing compacting finishing & curing etc complete i/c screening and washing stone aggregate without shuttering (Gen Sch P-15/5 D/in ratio 1:2:4)	350.00 Cft	14429/25	% Cft	50,502/=	14429/25	50,502/=	14429/25	50,502/=	14429/25	50,502/=
5	Fabrication of mild steel reinforcement using torc bars for cement concrete i/c cutting laying bending in position making joints & fastening i/c cost of binding wire (also i/c removal of rust from bars) etc complete (Gen Sch P-18/7 b)	14.59 Cwt	5001/70	P Cwt	72,975/=	5001/70	72,975/=	5001/70	72,975/=	5001/70	72,975/=
6	Reinforced cement concrete work i/c all labour & material except the cost of steel reinforcement & its labour for binding & binding which will be paid separately. This rate also i/c all kinds of forms moulds lifting shuttering curing, rendering & finishing the exposed surface (i/c screening & washing of single) a) RCC work in roof slab beams columns rafters lintels & other structural members laid in situ precast laid in position complete in all respect (90) lbs cement 2 cft sand 4 cft single 8 to 1/2 gauge) etc complete (Gen Sch P-18/6-a)(1) (Ratio 1:2:4)	333.00 Cft	337/=	P-Cft	1,12,221/=	337/=	1,12,221/=	337/=	1,12,221/=	337/=	1,12,221/=
7	Providing and laying 2" thick topping cement concrete (1:2:4) i/c surface finishing and dividing into panels: (Gen Sch P-41/16 (b)	700.00 Sft	3275.50	% Sft	22,929/=	3275.50	22,929/=	3275.50	22,929/=	3275.50	22,929/=
8	Providing / Laying Cement Plaster 3/4" thick in 1:4 ration upto 20 ft height etc complete (Gen Sch P-57/11 (b-c)	2716.00 Sft	3015/76	% Sft	81,908/=	3015/76	81,908/=	3015/76	81,908/=	3015/76	81,908/=
9	P / Fixing C.I Manhole cover size 18 X 18 weight upto 15 kg etc complete	70 kg	85/=	P KG	5,950/=	85/=	5,950/=	85/=	5,950/=	85/=	5,950/=
Total Amount of Schedule Rate					6,24,670/=		6,24,670/=		6,24,670/=		6,24,670/=
Add 10% Above except item no 5 Add Cartage					7,298/=	11.50% Above	71,837/=	11.80% Above	73,711/=	12% Above	74,960/=
Total Amount:-					6,99,299/=		6,96,507/=		6,98,381/=		6,99,630/=

Mr. Khan Muhammad Malik (Member)
Accounts Officer
District Council Karachi

Mr. Liaquat Ali Mughal (Member)
Assistant Executive Engineer
D.M.C Malir

Mr. Fazal Mehmood Gill (Chairman)
District Engineer
District Council Karachi

DISTRICT COUNCIL KARACHI

Bid Evaluation Report


(Work No. 03)


1	Name of Procuring Agency:	District Council Karachi
2	Tender Reference No	No. D.C.K / District Engineer / 2016 / 200 Dated 07-06-2016
3	Tender Description/name of Work / item	Providing Laying Water Supply Pipe Line at Baloch Muhallah Dost Muhammad Bhambhro Goth UC Allah Phai.
4	Method of Procurement	Single Stage (one envelop)
5	Tender Published:	Through SPPRA website
6	Total Bid documents Sold:	03 Nos
7	Total Bids Received	03 Nos
8	Technical Bid Opening date (if applicable):	N/A
9	No. of Bid technically qualified (if applicable)	N/A
10	Bid(s) Rejected	(Nil)
11	Financial Bid Opening date	14-07-2016


1. Bid Evaluation Report:

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
1	2	3	4	5	6	7
1	M/S Gohar Enterprises	9,96,994/=	1 st Lowest	19.75% Above	Substantially Responsive	Pay order No 00341994 Amount Rs.20,000/= Khyber Bank
2	M/S P.K Enterprise Contractor & Developers	9,97,826/=	2 nd Lowest	19.85% Above	Substantially Responsive	Pay order No 8136668 Amount Rs.20,000/= UBL Bank
3	M/S R. S. Z Enterprises	9,98,659/=	3 rd Lowest	19.95% Above	Substantially Responsive	Pay order No 00130888 Amount Rs.20,000/= Al Habib Bank

- The all concerned bidder are being informed accordingly.
- The E.E concerned for compliance of rule 45 of SPPRA -2010 amended 2013 M/S Gohar Enterprises declared has the lowest responsive bidder by the committee and recommended for awarding contract to the bidder.


Mr. Khan Muhammad Malik (Member)
Accounts Officer
District Council Karachi


Mr. Liaquat Ali Mughal (Member)
Assistant Executive Engineer
D.M.C Malir


Mr. Fazal Mahmood Gill (Chairman)
District Engineer
District Council Karachi


DISTRICT COUNCIL KARACHI

EVALUATION CRITERIA


Eligibility / Qualification Criteria:

Name of Work Providing Laying Water Supply Pipe Line at Baloch Muhallah Dost Muhammad Bhambhro Goth UC Allah Phai.

S. No.	Eligibility Criteria	M/S Gohar Enterprises	M/S P.K Enterprise Contractor & Developers	M/S R. S. Z Enterprises
1.	NTN	Available	Available	Available
2.	Sales Tax Registration	N.A	N.A	N.A
3.	Professional Tax	Available	Available	Available
4.	Registration certificate with Sindh Revenue Board	Available	Available	Available
	<u>QUALIFICATION CRITERIA:</u>			
5	Minimum Two year's experience of relevant field.	Yes	Yes	Yes
6	Turnover of at least last three years	Yes	Yes	Yes
7	Required Bid Security is attached.	Available	Available	Available
8	Bid is signed, named and stamped by the authorized person of the firm along with authorization letter.	Yes	Yes	Yes
9	Qualified / Disqualified	Qualified	Qualified	Qualified


Mr. Khan Muhammad Malik (Member)
Accounts Officer
District Council Karachi


Mr. Liaquat Ali Mughal (Member)
Assistant Executive Engineer
D.M.C Malir



Mr. Fazal Mehmood Gill (Chairman)
District Engineer
District Council Karachi

DISTRICT COUNCIL KARACHI
COMPARATIVE STATEMENT


Work No. 03 N.I.T - 07 Works Tender Notice 200 opening date 14-07-2016

SUBJECT: Providing Laying Water Supply Pipe Line at Baloch Muhallah Dost Muhammad Bhambro Goth UC Allah Phai.

Sr No	Description of Work	Engineer's Estimate				M/S Gohar Enterprises			M/S P.K Enterprise Contractor & Developers			M/S R. S. Z Enterprises	
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount
1	Excavation of pipe line in trenches and pits in all kind of soils i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade; cutting joints holes and disposal of surplus earth within a one chain as directed by Engineer Incharge providing fence guards lights flags and temporary crossings for non-vehicular traffic where ever required lift upto 5 ft & lead upto one chain (PHED Sch P.No.62/5)	20781.00 CH	4650/=	%0 CH	96,632/=	4650/=	96,632/=	4650/=	96,632/=	4650/=	96,632/=	4650/=	96,632/=
2	Excavation of pipe line in trenches and pits in Soft Rock by hammering & chiselling where blasting is not practicable i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade; cutting joints holes and disposal of surplus earth within a one chain as directed by Engineer Incharge providing fence guards lights flags and temporary crossings for non-vehicular traffic where ever required lift upto 5 ft & lead upto one chain (PHED Sch P.No.62/6)	9840.00 CH	10770/=	%0 CH	1,05,977/=	10770/=	1,05,977/=	10770/=	1,05,977/=	10770/=	1,05,977/=	10770/=	1,05,977/=
3	Providing / Laying & Fixing in trench i/c fitting jointing & testing etc complete in all respect the high Density Polyethylene PE pipes (HDPE-100) PN-10 for W/S conforming ISO 4427/DIN8074/8075B.S3580&PSI 3051(PHEDSchW.SPage26/h-63 mm 90. mm	2000.00 RH 1500.00 RH	97/= 178/=	P RH P RH	1,94,000/= 2,67,000/=	97/= 178/=	1,94,000/= 2,67,000/=	97/= 178/=	1,94,000/= 2,67,000/=	97/= 178/=	1,94,000/= 2,67,000/=	97/= 178/=	1,94,000/= 2,67,000/=
4	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc complete (PHED Sch P-No. 77/24)	27563.00 CH	2760/=	%0 CH	76,074/=	2760/=	76,074/=	2760/=	76,074/=	2760/=	76,074/=	2760/=	76,074/=
5	Supplying / Fixing Air valve with Flanges ends rubber washer nut bolts heavy pattern etc complete (Basic Schedule 2011	04 Nos	4400/=	Each	17,600/=	4400/=	17,600/=	4400/=	17,600/=	4400/=	17,600/=	4400/=	17,600/=
6	Providing Chamber size 3' x 2' x 4.5' deep as per approved design for sluice valve 3" to 12" dia with 18" dia CI cover with frame fixed in RCC slab 9" thick block masonry wall set in 1:6 cement mortar 6" thick 1/2" thick cement plaster 1:4 cm including curing excavation haakifiling and disposal of surplus earth etc. complete. (PHED Sch. Pa.49/a-1)	04 Nos	18820/=	Each	75,280/=	18820/=	75,280/=	18820/=	75,280/=	18820/=	75,280/=	18820/=	75,280/=
Total Amount of Schedule Rate					8,32,563/=		8,32,563/=		8,32,563/=		8,32,563/=		8,32,563/=
Add 20% Above					1,66,513/=		1,64,431/=		1,65,263/=		1,66,096/=		1,66,096/=
Total Amount:-					9,99,076/=		9,96,994/=		9,97,826/=		9,98,659/=		9,98,659/=


Mr. Khan Muhammad Malik (Member)
Accounts Officer
District Council Karachi


Mr. Liaquat Ali Mughal (Member)
Assistant Executive Engineer
D.M.C Malir


Mr. Fazal Mahmood Gill (Chairman)
District Engineer
District Council Karachi

DISTRICT COUNCIL KARACHI

Bid Evaluation Report


(Work No. 04)

1	Name of Procuring Agency:	District Council Karachi	
2	Tender Reference No	No. D.C.K / District Engineer / 2016 / 200 Dated 07-06-2016	
3	Tender Description/name of Work / item	Construction of Water Storage Tanks at Noor Muhammad Lassi Goth, Saffar Goth & Dost Muhammad Bhambro Goth UC Allah Phai.	
4	Method of Procurement	Single Stage (one envelop)	
5	Tender Published:	Through SPPRA website	
6	Total Bid documents Sold:	03 Nos	
7	Total Bids Received	03 Nos	
8	Technical Bid Opening date (if applicable):	N/A	
9	No. of Bid technically qualified (if applicable)	N/A	
10	Bid(s) Rejected	(Nil)	
11	Financial Bid Opening date	14-07-2016	


1. Bid Evaluation Report:

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
1	2	3	4	5	6	7
1	M/S Mah Noor Construction	9,91,471/=	1 st Lowest	11.95% Above	Substantially Responsive	Pay order No 12596177 Amount Rs.20,000/= Alied Bank
2	M/S P.K Enterprise Contractor & Developers	9,98,556/=	2 nd Lowest	12.75% Above	Substantially Responsive	Pay order No 8136891 Amount Rs.20,000/= UBL Bank
3	M/S Noorani Construction Company	9,99,442/=	3 rd Lowest	12.85% Above	Substantially Responsive	Pay order No 9873028 Amount Rs.20,000/= UBL Bank

- The all concerned bidder are being informed accordingly.
- The E.E concerned for compliance of rule 45 of SPPRA -2010 amended 2013 M/S Mah Noor Construction declared has the lowest responsive bidder by the committee and recommended for awarding contract to the bidder.


Mr. Khan Muhammad Malik (Member)
Accounts Officer
District Council Karachi


Mr. Liaquat Ali Mughal (Member)
Assistant Executive Engineer
D.M.C Malir


Mr. Fazal Mehmood Gill (Chairman)
District Engineer
District Council Karachi


DISTRICT COUNCIL KARACHI


EVALUATION CRITERIA


Eligibility / Qualification Criteria:

Name of Work Construction of Water Storage Tanks at Noor Muhammad Lassi Goth, Saffar Goth & Dost Muhammad Bhambro Goth UC Allah Phai.

S. No.	Eligibility Criteria	M/S Mah Noor Construction	M/S P.K Enterprise Contractor & Developers	M/S Noorani Construction Company
1.	NTN	Available	Available	Available
2.	Sales Tax Registration	N.A	N.A	N.A
3.	Professional Tax	Available	Available	Available
4.	Registration certificate with Sindh Revenue Board	Available	Available	Available
	<u>QUALIFICATION CRITERIA:</u>			
5	Minimum Two year's experience of relevant field.	Yes	Yes	Yes
6	Turnover of at least last three years	Yes	Yes	Yes
7	Required Bid Security is attached.	Available	Available	Available
8	Bid is signed, named and stamped by the authorized person of the firm along with authorization letter.	Yes	Yes	Yes
9	Qualified / Disqualified	Qualified	Qualified	Qualified


Mr. Khan Muhammad Malik (Member)
Accounts Officer
District Council Karachi


Mr. Liaquat Ali Mughal (Member)
Assistant Executive Engineer
D.M.C Malir


Mr. Fazal Mehmood Gill (Chairman)
District Engineer
District Council Karachi

DISTRICT COUNCIL KARACHI

COMPARATIVE STATEMENT

Work No. 04 N.I.T - 07 Works: Tender Notice 200 opening date 14-07-2016

SUBJECT: Construction of Water Storage Tanks at Noor Muhammad Lassi Goth, Saffar Goth & Dost Muhammad Bhambro Goth UC Allah Phai.

Sr No	Description of Work	Engineer's Estimate				M/S Mah Noor Construction			M/S P.K Enterprise Contractor & Developers			M/S Noorani Construction Company	
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount
1	Excavation for tanks & reservoirs in all kind soils murrum hard average or soft i/c trimming & dressing sides to true alignment / design section s / profiles & shape leveling of beds of tanks to correct level & grade i/c laying of earth in 6" layer for construction of banks & dressing & disposals of surplus excavated earth within one chain as directed by Engineer incharge i/c providing fence guards lights flags where ever equired lift upto 5' & lead upto one chain	2592.00 Cft	4050/=	% 0 Cft	10,498/=	4050/=	10,498/=	4050/=	10,498/=	4050/=	10,498/=	4050/=	10,498/=
2	Providing / Laying cement concrete brick or stone ballast 1-1/2" to 2" gauge etc complete (in ratio 1:4:8)	648.00 Cft	9416/28	% Cft	61,017/=	9416/28	61,017/=	9416/28	61,017/=	9416/28	61,017/=	9416/28	61,017/=
3	Providing / Laying 1:3:6 cement concrete Solid Block masonry wall 8" and below in thickness set in 1:6 cement sand mortar in ground floor super structure including taking out joints & curing etc complete (Sch Buil P-18 (22)	1504.00 Cft	14268/53	% Cft	2,19,906/=	14268/53	2,19,906/=	14268/53	2,19,906/=	14268/53	2,19,906/=	14268/53	2,19,906/=
4	P/L cement concrete plan including placing compacting finishing & curing etc complete i/c screening and washing stone aggregate without shuttering (Gen Sch P-15/5 D/in ratio 1:2:4)	512.00 Cft	14429/25	% CR	73,878/=	14429/25	73,878/=	14429/25	73,878/=	14429/25	73,878/=	14429/25	73,878/=
5	Providing / Laying Cement Plaster 3/4" thick in 1:4 ration upto 20 ft height etc complete (Gen Sch P-57 / 11 (b-c)	4513.00 Sft	3015/76	% Sft	1,36,101/=	3015/76	1,36,101/=	3015/76	1,36,101/=	3015/76	1,36,101/=	3015/76	1,36,101/=
6	Fabrication of mild steel reinforcement using tore bars for cement concrete i/c cutting laying bending in position making joints & fastening i/c cost of binding wire (also i/c removal of rust from bars) etc complete (Gen Sch P-18/7 b)	21.98 Cwt	5001/70	P Cwt	1,09,937/=	5001/70	1,09,937/=	5001/70	1,09,937/=	5001/70	1,09,937/=	5001/70	1,09,937/=
7	Reinforced cement concrete work i/c all labour & material except the cost of steel reinforcement & its labour for binding & binding which will be paid separately. This rate also i/c all kinds of forms moulds lifting shuttering curing, rendering & finishing the exposed surface (i/c screening & washing of single) a) RCC work in roof slab beams columns rafters lintels & other structural members laid in situ precast laid in position complete in all respect (90) lbs cement 2 cft sand 4 cft single 8 to 1/2 gauge) etc complete (Gen Sch P-18/6-a (1) (Ratio 1:2:4)	648.00 Cft	337/=	P-CR	2,18,376/=	337/=	2,18,376/=	337/=	2,18,376/=	337/=	2,18,376/=	337/=	2,18,376/=
8	P/L 1" thick topping cement concrete (1:2:4) i/c surface finishing and dividing into panels (Gen Sch p-42 item No -16a)	2321 Sft	1915/13	% Sft	44,450/=	1915/13	44,450/=	1915/13	44,450/=	1915/13	44,450/=	1915/13	44,450/=
9	P / Fixing C.I Manhole cover size 18 X 18 weight upto 15 kg etc complete	135 kg	85/=	P KG	11,475/=	85/=	11,475/=	85/=	11,475/=	85/=	11,475/=	85/=	11,475/=
	Total Amount of Schedule Rate				8,85,638/=		8,85,638/=		8,85,638/=		8,85,638/=		8,85,638/=
	Add 20% Above except item no 6				10,994/=		11,955% Above		1,05,833/=		12,75% Above		1,12,918/=
	Add Cartage				94,537/=								
	Total Amount:-				9,91,169/=		9,91,471/=		9,98,556/=		9,99,442/=		9,99,442/=

Mr. Khan Muhammad Yalikh (Member)
Accounts Officer
District Council Karachi

Mr. Liaquat Ali Mughal (Member)
Assistant Executive Engineer
D.M.C Malir

Mr. Fazal Mehmood Gill (Chairman)
District Engineer
District Council Karachi

DISTRICT COUNCIL KARACHI

Bid Evaluation Report


(Work No. 05)


1	Name of Procuring Agency:	District Council Karachi
2	Tender Reference No	No. D.C.K / District Engineer / 2016 / 200 Dated 07-06-2016
3	Tender Description/name of Work / item	Providing / Laying Sewerage line at Lagari Mohallah to Jamia Masjid Bilal Abdullah Gabol Goth UC Songal.
4	Method of Procurement	Single Stage (one envelop)
5	Tender Published:	Through SPPRA website
6	Total Bid documents Sold:	03 Nos
7	Total Bids Received	03 Nos
8	Technical Bid Opening date (if applicable):	N/A
9	No. of Bid technically qualified (if applicable)	N/A
10	Bid(s) Rejected	(Nil)
11	Financial Bid Opening date	14-07-2016


1. Bid Evaluation Report:

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
1	2	3	4	5	6	7
1	M/S Sajjad & Fayaz Enterprise	9,97,115/=	1 st Lowest	6.55% Above	Substantially Responsive	Pay order No02891716 Amount Rs.20,000/= NIB Bank
2	M/S M.K.B Engineering	9,98,050/=	2 nd Lowest	6.65% Above	Substantially Responsive	Pay order No 13508296 Amount Rs.20,000/= HBL Bank
3	M/S R.S.Z Enterprise	9,99,454/=	3 rd Lowest	6.80% Above	Substantially Responsive	Pay order No 8136994 Amount Rs.20,000/= UBL Bank

- The all concerned bidder are being informed accordingly.
- The E.E concerned for compliance of rule 45 of SPPRA -2010 amended 2013 M/S Sajjad & Fayaz Enterprise declared has the lowest responsive bidder by the committee and recommended for awarding contract to the bidder.


Mr. Khan Muhammad Malik (Member)
Accounts Officer
District Council Karachi


Mr. Liaquat Ali Mughal (Member)
Assistant Executive Engineer
D.M.C Malir


Mr. Faza Mehmood Gill (Chairman)
District Engineer
District Council Karachi


DISTRICT COUNCIL KARACHI

EVALUATION CRITERIA


Eligibility / Qualification Criteria:

Name of Work Providing / Laying Sewerage line at Lagari Mohallah to Jamia Masjid Bilal Abdullah Gabol Goth UC Songal.

S. No.	Eligibility Criteria	M/S Sajjad & Fayaz Enterprise	M/S M.K.B Engineering	M/S R.SZ Enterprise
1.	NTN	Available	Available	Available
2.	Sales Tax Registration	N.A	N.A	N.A
3.	Professional Tax	Available	Available	Available
4.	Registration certificate with Sindh Revenue Board	Available	Available	Available
	<u>QUALIFICATION CRITERIA:</u>			
5	Minimum Two year's experience of relevant field.	Yes	Yes	Yes
6	Turnover of at least last three years	Yes	Yes	Yes
7	Required Bid Security is attached.	Available	Available	Available
8	Bid is signed, named and stamped by the authorized person of the firm along with authorization letter.	Yes	Yes	Yes
9	Qualified / Disqualified	Qualified	Qualified	Qualified


Mr. Khan Muhammad Malik (Member)
Accounts Officer
District Council Karachi


Mr. Liaquat Ali Mughal (Member)
Assistant Executive Engineer
D.M.C Malir


Mr. Fazal Mehmood Gill (Chairman)
District Engineer
District Council Karachi

DISTRICT COUNCIL KARACHI

COMPARATIVE STATEMENT

Work No. 05 N.L.T - 07 Works Tender Notice 200 opening date 14-07-2016

SUBJECT: Providing / Laying Sewerage line at Lagari Mohallah to Jamia Masjid Bilal Abdullah Gabol Goth UC Songal.

Sr No	Description of Work	Engineer's Estimate			M/S Sajjad & Fayaz Enterprise			M/S M.K.B Engineering			M/S R.S.Z Enterprise	
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount	
1	Excavation of pipe line in trenches and pits in all kind of soils i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade, cutting joints holes and disposal of surplus earth within a one chain as directed by Engineer Incharge providing fence guards lights flags and temporary crossings for non-vehicular traffic where ever required. Lift upto 5 ft. & lead unbalance chain (PHED Sch B No. 47/5) Providing R.C.C pipes of rubbering joints and fixing in trenches i/c cutting fitting and jointing with rubber ring i/c testing with water to specified pressure (PHED Sch P-18/b(2) (r.h.in))	9375.00 Cft	4650.00	%Cft	43,594/=	4650.00	43,594/=	4650.00	43,594/=	4650.00	43,594/=	
2	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc complete (PHED Sch P-No. 53/24) <small>For 12" dia</small>	1000.00 Rft	367.00	P Rft	3,67,000/=	367.00	3,67,000/=	367.00	3,67,000/=	367.00	3,67,000/=	
3	Construction of Manhole 4 ft dia 5 ft depth (inner dimension) as per approved design of K.W & S.B including the cost of excavation, 6 inch thick C.C 1:4:8 using stone ballast 2 inch and dome gauge 9 inch thick C.C 1:2:4 plain walls with finishing, refilling the excavated stuff around structure curing etc complete as per directed engineer incharge	8438.00 Cft	2760.00	% Cft	23,289/=	2760.00	23,289/=	2760.00	23,289/=	2760.00	23,289/=	
4	Add or less depth beyond 5 ft depth in manhole etc complete	40 Nos	13707/=	Each	5,48,280/=	13707/=	5,48,280/=	13707/=	5,48,280/=	13707/=	5,48,280/=	
5	Manufacturing and supplying of precast RCC ring slab of 21" dia inner side and 36" dia outer side 7.5" width and 6" thick i/c 3/8" dia 8 Nos. cross link bars welded and two sunk type hooks casted in 1:1½:3 concrete with embedded 15kg CI frame in perfect position i/c transportation charges of average lead of 20km per trip from casting yard to town offices (a minimum of 25 slabs per trip will be transported)(PHED Sch P-No. 30/2)	52.25.00 Rft	3046/=	P Rft	(-) 1,59,154/=	3046/=	(-) 1,59,154/=	3046/=	(-) 1,59,154/=	3046/=	(-) 1,59,154/=	
6	Manufacturing and supplying manhole cover cast in 1:2:4 concrete ration 3" deep at center, reinforced with 3/8" dia tor steel bars at 4" C.C welded to 1/8" thick 2.5" deep MS plate i/c curing, stacking and transportation within 10 miles. (W.S. Sch P-27/1(a))	40 Nos	1906.60	Each	76,264/=	1906.60	76,264/=	1906.60	76,264/=	1906.60	76,264/=	
7	Manufacturing and supplying manhole cover cast in 1:2:4 concrete ration 3" deep at center, reinforced with 3/8" dia tor steel bars at 4" C.C welded to 1/8" thick 2.5" deep MS plate i/c curing, stacking and transportation within 10 miles. (W.S. Sch P-27/1(a))	40 Nos	913/63	Each	36,546/=	913/63	36,546/=	913/63	36,546/=	913/63	36,546/=	
		Total Amount of Schedule Rate			9,35,819/=		9,35,819/=		9,35,819/=		9,35,819/=	
		Add 12% Above except item no 4 & 5			66,603/=		61,296/=		62,231/=		63,635/=	
		Total Amount:-			10,01,422/=		9,97,115/=		9,98,050/=		9,99,454/=	

Mr. Khan Muhammad Malik (Member)
Accounts Officer
District Council Karachi

Mr. Liaquat Ali Mughal (Member)
Assistant Executive Engineer
D.M.C Malir

Mr. Fazal Mahmood Gill (Chairman)
District Engineer
District Council Karachi

DISTRICT COUNCIL KARACHI

Bid Evaluation Report


(Work No. 05)


1	Name of Procuring Agency:	District Council Karachi
2	Tender Reference No	No. D.C.K / District Engineer / 2016 / 200 Dated 07-06-2016
3	Tender Description/name of Work / item	Remaining works of improvement of Metalled road at Burfat Mohallah chowk UC Yousuf Goth.
4	Method of Procurement	Single Stage (one envelop)
5	Tender Published:	Through SPPRA website
6	Total Bid documents Sold:	03 Nos
7	Total Bids Received	03 Nos
8	Technical Bid Opening date (if applicable):	N/A
9	No. of Bid technically qualified (if applicable)	N/A
10	Bid(s) Rejected	(Nil)
11	Financial Bid Opening date	14-07-2016

1. Bid Evaluation Report:

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
1	2	3	4	5	6	7
1	M/S Irfan Enterprises	9,96,862/=	1 st Lowest	1.20% Above	Substantially Responsive	Pay order No08605405 Amount Rs.20,000/= Askari Bank
2	M/S Noorani Construction Company	9,98,832/=	2 nd Lowest	1.40% Above	Substantially Responsive	Pay order No 7109828 Amount Rs.20,000/= UBL Bank
3	M/S P.K Enterprises Contractor & Developers	9,99,817/=	3 rd Lowest	1.50% Above	Substantially Responsive	Pay order No 8136940 Amount Rs.20,000/= UBL Bank

- The all concerned bidder are being informed accordingly.
- The E.E concerned for compliance of rule 45 of SPPRA -2010 amended 2013 M/S **Irfan Enterprise** declared has the lowest responsive bidder by the committee and recommended for awarding contract to the bidder.


Mr. Khan Muhammad Malik (Member)
Accounts Officer
District Council Karachi


Mr. Liaquat Ali Mughal (Member)
Assistant Executive Engineer
D.M.C Malir


Mr. Fazal Mehmood Gill (Chairman)
District Engineer
District Council Karachi


DISTRICT COUNCIL KARACHI

EVALUATION CRITERIA


Eligibility / Qualification Criteria:

Name of Work Remaining works of improvement of Metalled road at Burfat Mohallah chowk UC Yousuf Goth.

S. No.	Eligibility Criteria	M/S Irfan Enterprises	M/S Noorani Construction Company	M/S P.K Enterprises Contractor & Developers
1.	NTN	Available	Available	Available
2.	Sales Tax Registration	N.A	N.A	N.A
3.	Professional Tax	Available	Available	Available
4.	Registration certificate with Sindh Revenue Board	Available	Available	Available
	<u>QUALIFICATION CRITERIA:</u>			
5	Minimum Two year's experience of relevant field.	Yes	Yes	Yes
6	Turnover of at least last three years	Yes	Yes	Yes
7	Required Bid Security is attached.	Available	Available	Available
8	Bid is signed, named and stamped by the authorized person of the firm along with authorization letter.	Yes	Yes	Yes
9	Qualified / Disqualified	Qualified	Qualified	Qualified


Mr. Khan Muhammad Malik (Member)
Accounts Officer
District Council Karachi


Mr. Liaquat Ali Mughal (Member)
Assistant Executive Engineer
D.M.C Malir


Mr. Fazal Mehmood Gil (Chairman)
District Engineer
District Council Karachi

DISTRICT COUNCIL KARACHI
COMPARATIVE STATEMENT

Work No. 06 N.I.T-07 Works Tender Notice 200 opening date 14-07-2016

SUBJECT: Remaining works of improvement of Metalled road at Burfat Mohallah chowk UC Yousuf Goth.

Sr No	Description of Work	Engineer's Estimate				M/S Ifran Enterprises		M/S Noorani Construction Company		M/S P.K Enterprises Contractor & Developers	
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount
1	Earth work for road embankment by bulldozer i/c ploughing mixing clod breaking, dressing and compacting, with optimum moisture content 85% modify AASHO density lead upto 6 miles and left up 5 ft in all type of soil except rock (HW Sch P-1/6itic)	11856.00Cft	11375/83	%60 Cft	1,34,872/=	11375/83	1,34,872/=	11375/83	1,34,872/=	11375/83	1,34,872/=
2	P/L aggregate base course in proper grade and camber having C.B.R 80% as per AASHTO standard specification i/c spreading and compacting by approved mechanical means (motor grader, vibratory roller and smooth wheel roller and etc watering to maintain the moisture content the compaction of each layer shall 100 percent to the max dry density (rate i/c all cost of materials T & P and carriage upto,(H.W Sch P-5/13/B)	3900.00Cft	6770/04	%Cft	2,64,031/=	6770/04	2,64,031/=	6770/04	2,64,031/=	6770/04	2,64,031/=
3	P/S prime coat with medium curing asphalt of penetration grade 60/70 prime coats shall be used @ of 11 hires % Sft (1.2 with adequate quantity of kerosene oil using uniformly pressure spray distributor / boiler with automatic temperature controller. Prior to application of the prime coat all used material shall be removed from the base course and the same shall be cleaned y means of approved mechanical sweepers blowers hard brooms and disposed the same within three chains after the application traffic shall be kept of from surface till the laying of bituminous course materials and methodology shall fully comply the tests and specifications AASHTO and as directed by the Engineer Incharge (R.A)	7800.00 Sft	831/76	% Sft	64,877/=	831/76	64,877/=	831/76	64,877/=	831/76	64,877/=
4	Providing / Laying to proper line and grade 1-1/2" thick pre-mix carpet with paver machine, prepared to specified formula according to job mix formula approved by Engineer incharge including rolling and finishing to proper line, grade level and camber etc (Rate all cost f materials T&P and carriage upto 3 chains (H.Way Sch P-8/20)	7800.00Sft	6682/84	% Sft	5,21,262/=	6682/84	5,21,262/=	6682/84	5,21,262/=	6682/84	5,21,262/=
		Total Amount of Schedule Rate			9,85,042/=		9,85,042/=		9,85,042/=		9,85,042/=
		Ded 15% Below on item no 01			20,231/=						
		Ded 7% Below on item no 02			18,482/=						
		Add 10% Above on item no 04			52,126/=						
		Total Amount:-			9,98,455/=		9,96,862/=		9,98,832/=		9,99,817/=

Mr. Khan Muhammad Malik (Member)
Accounting Officer
District Council Karachi

Mr. Liaquat Ali Mughal (Member)
Assistant Executive Engineer
D.M.C Malir

Mr. Fazal Mehmood GMR (Chairman)
District Engineer
District Council Karachi

DISTRICT COUNCIL KARACHI

Bid Evaluation Report


(Work No. 07)


1	Name of Procuring Agency:	District Council Karachi
2	Tender Reference No	No. D.C.K / District Engineer / 2016 / 200 Dated 07-06-2016
3	Tender Description/name of Work / item	Construction of Water Storage Tank & P/L Pipe line at Rahoo Gohram Goth & surrounding Goths UC Moidan
4	Method of Procurement	Single Stage (one envelop)
5	Tender Published:	Through SPPRA website
6	Total Bid documents Sold:	03 Nos
7	Total Bids Received	03 Nos
8	Technical Bid Opening date (if applicable):	N/A
9	No. of Bid technically qualified (if applicable)	N/A
10	Bid(s) Rejected	(Nil)
11	Financial Bid Opening date	14-07-2016


1. Bid Evaluation Report:

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
1	2	3	4	5	6	7
1	M/S Noorani Construction Company	9,90,101/=	1 st Lowest	Part A Estimate Rate Part B 19.95% Above	Substantially Responsive	Pay order No 10587021 Amount Rs.20,000/= UBL Bank
2	M/S Mah Noor Construction	9,93,710/=	2 nd Lowest	Part A 02% Above Part B 19.97% Above	Substantially Responsive	Pay order No 8136821 Amount Rs.20,000/= UBL Bank
3	M/S Gohar Enterprises	9,98,603/=	3 rd Lowest	Part A 05% Above Part B 20% Above	Substantially Responsive	Pay order No 247816 Amount Rs.20,000/= Sindh Bank

- The all concerned bidder are being informed accordingly.
- The E.E concerned for compliance of rule 45 of SPPRA -2010 amended 2013 M/S **Noorani Construction Company** declared has the lowest responsive bidder by the committee and recommended for awarding contract to the bidder.


Mr. Khan Muhammad Malik (Member)
Accounts Officer
District Council Karachi


Mr. Liaquat Ali Mughal (Member)
Assistant Executive Engineer
D.M.C Malir


Mr. Fazal Mehmood Gill (Chairman)
District Engineer
District Council Karachi


DISTRICT COUNCIL KARACHI

EVALUATION CRITERIA


Eligibility / Qualification Criteria:

Name of Work Construction of Water Storage Tank & P/L Pipe line at Rahoo Gohram Goth & surrounding Goths UC Moidan

S. No.	Eligibility Criteria	M/S Noorani Construction Company	M/S Mah Noor Construction	M/S Gohar Enterprises
1.	NTN	Available	Available	Available
2.	Sales Tax Registration	N.A	N.A	N.A
3.	Professional Tax	Available	Available	Available
4.	Registration certificate with Sindh Revenue Board	Available	Available	Available
	<u>QUALIFICATION CRITERIA:</u>			
5	Minimum Two year's experience of relevant field.	Yes	Yes	Yes
6	Turnover of at least last three years	Yes	Yes	Yes
7	Required Bid Security is attached.	Available	Available	Available
8	Bid is signed, named and stamped by the authorized person of the firm along with authorization letter.	Yes	Yes	Yes
9	Qualified / Disqualified	Qualified	Qualified	Qualified


Mr. Khan Muhammad Malik (Member)
Accounts Officer
District Council Karachi


Mr. Liaquat Ali Mughal (Member)
Assistant Executive Engineer
D.M.C Malir


Mr. Fazal Mahmood Gill (Chairman)
District Engineer
District Council Karachi


DISTRICT COUNCIL KARACHI


COMPARATIVE STATEMENT


Work No. 07 N.I.T - 07 Works Tender Notice 200 opening date 14-07-2016

SUBJECT: Construction of Water Storage Tank & P/L Pipe line at Rahoo Gohram Goth & surrounding Goths UC Moidan (Part A)

Sr No	Description of Work	Engineer's Estimate			M/S Noorani Construction Company			M/S Mah Noor Construction			M/S Gohar Enterprises	
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount	
1	Excavation for tanks & reservoirs in all kind soils murrum hard average or soft i/c trimming & dressing sides to true alignment / design section s / profiles & shape leveling of beds of tanks to correct level & grade i/c laying of earthen in 6" layer for construction of banks & dressing & disposals of surplus excavated earth within one chain as directed by Engineer incharge i/c providing fence guards lights flags where ever equired lift upto 5' & lead upto one chain	2200.00 Cft	4050/=	% 0 CR	8,910/=	4050/=	8,910/=	4050/=	8,910/=	4050/=	8,910/=	
2	Providing / Laying cement concrete brick or stone ballast 1-1/2" to 2" gauge etc complete (in ratio 1:4:8)	192.00 Cft	9416/28	% CR	18,079/=	9416/28	18,079/=	9416/28	18,079/=	9416/28	18,079/=	
3	Providing / Laying 1:3:6 cement concrete Solid Block masonry wall 8" and below in thickness set in 1:6 cement sand mortar in ground floor super structure including raking out joints & curing etc complete/Sch Bul P-18 (22)	244.00 Cft	14268/53	% CR	34,815/=	14268/53	34,815/=	14268/53	34,815/=	14268/53	34,815/=	
4	P/L cement concrete plain including placing compacting finishing & curing etc complete i/c screening and washing stone aggregate without shuttering (Gen Sch P-15/5 D) in ratio 1:2:4)	192.00 Cft	14429/25	% CR	27,704/=	14429/25	27,704/=	14429/25	27,704/=	14429/25	27,704/=	
5	Fabrication of mild steel reinforcement using torc bars for cement concrete i/c cutting laying bending in position making joints & fastening i/c cost of binding wire (also i/c Reinforced cement concrete work i/c all labour ^ material except the cost of steel reinforcement & its labour for binding & shuttering which will be paid separately. This rate also i/c all kinds of forms moulds lifting shuttering curing, rendering & finishing the	3.00 Cwt	5001/70	P Cwt	15,005/=	5001/70	15,005/=	5001/70	15,005/=	5001/70	15,005/=	
6	Providing / Laying Cement Plaster 3/4" thick in 1:4 ratiom upto 20 ft height etc complete/Gen Sch P-57/11 (b-c)	74.00 Cft	337/=	P-Cft	24,938/=	337/=	24,938/=	337/=	24,938/=	337/=	24,938/=	
7	P / Fixing C.I Manhole cover size 18 x 18 weight upto 15 kg etc complete	828.00 Sft	3015/76	% Sft	24,970/=	3015/76	24,970/=	3015/76	24,970/=	3015/76	24,970/=	
8		20 kg	85/=	P KG	1,700/=	85/=	1,700/=	85/=	1,700/=	85/=	1,700/=	
		Total Amount of Schedule Rate			1,56,124/=		1,56,124/=		1,56,124/=		1,56,124/=	
		Estimate Rate			-	E/R	-	02% Above	3,122/=	05% Above	7,806/=	
		Total Amount:-			1,56,124/=		1,56,124/=		1,59,246/=		1,63,930/=	


Mr. Khan Muhammad Malik (Member)
Account Officer
District Council Karachi


Mr. Liaquat Ali Mughal (Member)
Assistant Executive Engineer
D.M.C Malir


Mr. Fazal Mehmood Gill (Chairman)
District Engineer
District Council Karachi

(Part B)

Sr No	Description of Work	Engineer's Estimate				M/S Noorani Construction Company		M/S Mah Noor Construction		M/S Gohar Enterprises	
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount
1	Excavation of pipe line in trenches and pits in all kind of soils i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade; cutting joints holes and disposal of surplus earth within a one chain as directed by Engineer Incharge providing fence guards lights flags and temporary crossings for non-vehicular traffic where ever required lift upto 5 ft & lead upto one chain (PHED Sch P.No.62/5)	16250.00 Cft	4650.00	%Cft	75,563/=	4650.00	75,563/=	4650.00	75,563/=	4650.00	75,563/=
2	Providing / Laying & Fixing in trench i/c fitting jointing & testing etc complete in all respect the high Density Polythylene PE pipes (HDPE-100) PN-10 for W/S conforming ISO 4427/DIN8074/8075 B.S 3580 & PSI 3051 (PHED Sch W.S Page 25 / 1)	110 mm 90 mm 63mm 2000.00 Rft 1000.00 Rft 1250.00 Rft	268/= 178/= 97/=	P Rft P Rft P Rft	2,68,000/= 1,78,000/= 1,21,250/=	268/= 178/= 97/=	2,68,000/= 1,78,000/= 1,21,250/=	268/= 178/= 97/=	2,68,000/= 1,78,000/= 1,21,250/=	268/= 178/= 97/=	2,68,000/= 1,78,000/= 1,21,250/=
3	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc complete (PHED Sch P.No. 77/24)	14625.00 Cft	2760.00	% Cft	40,365/=	2760.00	40,365/=	2760.00	40,365/=	2760.00	40,365/=
	Providing / Fixing Full way gun metal valves with wheel threaded or flanged ends with rubber washer standard pattern etc complete (PHED W.S Sch 17 / 4-A)	4" Dia 04 Nos	3095/84	Each	12,383/=	3095/84	12,383/=	3095/84	12,383/=	3095/84	12,383/=
	Total Amount of Schedule Rate				6,95,561/=		6,95,561/=		6,95,561/=		6,95,561/=
	Add 20% Above				1,39,112/=	19.95% Above	1,38,416/=	19.97% Above	1,38,903/=	20% Above	1,39,112/=
	Total Amount:-				8,34,673/=		8,33,977/=		8,38,464/=		8,34,673/=
	Add Part A				1,56,124/=		1,56,124/=		1,59,246/=		1,63,930/=
	Total Part A+B				9,90,797/=		9,90,101/=		9,93,710/=		9,98,603/=

Mr. Khan Muhammad Malik (Member)
Accounts Officer
District Council Karachi

Mr. Liaquat Ali Mughal (Member)
Assistant Executive Engineer
D.M.C Malir

Mr. Fazal Mehmood Gill (Chairman)
District Engineer
District Council Karachi

(DISTRICT COUNCIL KARACHI)
Engineering branch
ANNUAL PROCUREMENT PLAN (WORKS, GOODS & SERVICES) FINANCIAL YEAR 2015-2016

S No 29452

S No 29452

01- Union Council No. 05 Allah Pai

1. Development & Up gradation of Water Supply Schemes

Sr. No	Description of procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated total cost	Funds allocated	Sources of ADP/NON ADP	Proposed procurement Method	Anticipated/ Actual date of Advertisement	Anticipated/ Actual Date of Start	Anticipated/ Actual Date of Completion
1.	Providing / Laying Water Supply Pipe line at Baloch Mohallah Dost Muhammad Barbhro Goth UC Allah Phai	---	9,99,800/=	9,99,800/=	10,00,000/-	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
2.	Construction of Water Storage tank at Noor Muhammad Lassi Goth and Dost Muhammad Barbhro Goth UC Allah Phai	---	9,91,500/=	9,91,500/=	10,00,000/-	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
02- Union Council No. 03 Kathore										
1.	Construction of Water Storage tank at Goth Usman Mari Goth Adloo machi Goth Chutta Gabol, Goth Juma Mari, Goth Saffar Khoso and Goth Nawaz Ali Gondar UC Kathore	---	10,00,000/=	10,00,000/=	10,00,000/-	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
03- Union Council No. 01 Moidan										
1.	Construction of Water Storage Tank & P/L at Rahoo Gohtram Goth & Surrounding Goths UC Moidan.	---	7,00,000/=	7,00,000/=	7,00,000/-	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
04- Union Council No. 12 Jam Murad Ali										
1- Sewerage System										
1.	Providing / Laying Sewerage Pipe Line at Mullah Essa Goth & Surrounding Area of Jam Murad Ali.	---	10,00,000/=	10,00,000/=	10,00,000/-	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
05- Union Council Songal										
1.	Providing / Laying Sewerage line at Leghari Mohallah to Jamia Masjid Bilal Abdullah Gabol Goth UC Songal	---	10,00,000/=	10,00,000/=	10,00,000/-	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
06- Union Council Yousuf Goth										
1.	Remaining work of Improvement of Metalled road at Burfat Mohallah Chowk UC Yousuf Goth.	---	10,00,000/=	10,00,000/=	10,00,000/-	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

Executive Engineer,
District Council Karachi

District Engineer
District Council Karachi

NO: 1641
16-09-2016

AD (Anwar Malik)