



Phone# 074-9411054  
Email: xenbuilding@gmail.com

**OFFICE OF THE EXECUTIVE ENGINEER  
(BUILDINGS) DIVISION KAMBER-SHAHDADKOT**

No: TC/XEN/ (B) 370 2017,

Kamber, dated: 30 / 5 / 2017,

**MINUTES OF PROCUREMENT COMMITTEE.**

A meeting of Procurement Committee was held on 30-05-2017 for the Bids called open Vide N.I.T No: TC/ XEN (B) 268 Kamber Dated: 10-05-2017. The meeting was chaired by the Executive Engineer Building Division Kamber-Shahdadkot & the held in his office while attended by the following official of Procurement Committee


1. Mr. Zulifqar Ali Shaikh, Assistant Engineer Education works Sub-Division Shahdadkot / Member.


2. Mr. Basheer Ahmed Kartio, Divisional Accounts Officer Building Division Kamber/ Member.


In all Tenders were invited for (04 Nos) Works There are (12 Nos :) of Blank Tenders issued & Total Bids received back are (12 Nos:) The sealed Bids are opened before all the participates / Bidders (listed Attached) - The Rates Quoted by Bidders announced loudly and recorded in the Comparative Statement.

The Chairman desired that frequent sitting (s) of the Procurement Committee Shall be held to further Scrutinize and evaluate the bids by preparing Bid Evaluation Reports, Comparative Statement & Bidders Qualification / eligibility report for hoisting of same on the SPPRA'S Website in order to complete the process of Procurement with in bid validity period .

The Meeting ended with a vote of thanks to and from the chair

  
ENG:ZULIFQAR ALI SHAIKH  
ASSISTANT ENGINEER  
EDUCATION WORK SUB-DIVISION  
SHAHDADKOT

  
BASHIR AHMED KARTIO  
DIVISIONAL ACCOUNTS OFFICER  
BUILDING DIVISION  
KAMBER-SHAHDADKOT

  
ENG: ABDUL QADIR SANGI  
EXECUTIVE ENGINEER  
(BUILDINGS) DIVISION  
KAMBER-SHAHDADKOT

**Copy forwarded with compliments for information and necessary action to:**

1. The Superintending Engineer Works & Service Kamber -Shahdadkot.
2. The Director (CB), SPPRA Karachi
3. Mr. Assadullah Laghari Assistant Engineer High Way Sub-Division Kamber/ Member.
4. Mr. Bashir Ahmed Kartio Divisional Accounts Officer Building Division Kamber-Shahdadkot/ Member

  
EXECUTIVE ENGINEER  
(BUILDINGS) DIVISION  
KAMBER-SHAHDADKOT



GOVERNMENT OF SINDH  
WORKS & SERVICES DEPARTMENT

Karachi, dated the <sup>23<sup>rd</sup></sup> February, 2017

**CORRIGENDUM**

No.E&A(W&S)3-9/91-16; with the approval of Competent Authority a Procurement Committee with the following composition, in terms of Rule-07 of Sindh Public Procurement Rules-2010 (Amended 2013) in the Office of Executive Engineer, Buildings Division, Kambar Shahdadkot, with the following composition:-

- |   |          |
|---|----------|
| 1. Executive Engineer, Buildings Division, Kambar Shahdadkot.         | Chairman |
| 2. Divisional Accounts Officer, Buildings Division, Kambar Shahdadkot | Member   |
| 3. Assistant Engineer, Education Works Sub-Division, Shahdadkot.      | Member   |

2. The Functions & Responsibilities of the Committee will be same as specified in Rules-7 of Sindh Public Procurement Rules-2010 (Amended 2013).

SECRETARY TO GOVT. OF SINDH

No. E&A(W&S)3-9/91-16

Karachi, dated the February, 2017.

A copy is forwarded for information to:-

1. The Accountant General, Sindh, Karachi.
2. The Managing Director, SPPRA, Karachi.
3. The Chief Engineer (Buildings), Hyderabad.
- ✓ 4. The Chairman / Members of the Committee.
5. The Deputy Director (Monitoring), PM&E Cell, W&SD.
6. P.S to Secretary, W&S Department.
7. Notification file.

23/02/17

SECTION OFFICER (GENERAL)  
FOR SECRETARY TO GOVT. OF SINDH



GOVERNMENT OF SINDH  
WORKS & SERVICES DEPARTMENT

Karachi, dated the 22/ December, 2014.

NOTIFICATION

No.E&A(W&S)3-9/91-2014: With the approval of Competent Authority, a Complaint Redressal Committee with the following composition, in terms of Rule-31 of Sindh Public Procurement Rules-2010, is hereby constituted in respect of Highways Division, Buildings Division and Education Works Division, Kamber-Shahdaddkot @ Kamber for redressal of grievances and settlement of disputes, if any, arises between procuring agency and bidders:-

- |      |  |          |
|------|--|----------|
| i)   | Chief Engineer (Buildings),<br>Sukkur.   | Chairman |
| ii)  | Representative of Flood Emergency Reconstruction<br>Project (FERP), Sukkur<br>(not below the rank of BPS-17) | Member   |
| iii) | Representative of District Accounts Officer,<br>Kamber-Shahdaddkot.  | Member   |

2. The Functions & Responsibilities of the Committee will be same as specified in Rules-31(4) and (5) of Sindh Public Procurement Rules-2010.


QAZI SHAHID PERVEZ  
SECRETARY TO GOVT. OF SINDH

No.E&A(W&S)3-9/91-2014:

Karachi dated the 22/ December, 2014.

A copy is forwarded for information to:-




1. The Accountant General, Sindh, Karachi.
2. The Managing Director, SPPRA, Karachi.
3. The Chief Engineer (Highways/Buildings), Sukkur.
4. The Chairman / Members of the Committee.
5. The Deputy Director (Monitoring), PM&E Cell, W&SD.
6. P.S to Minister, Works & Services Sindh.
7. P.S to Secretary, W&S Department.
- ~~8. Notification file.~~

  
SECTION OFFICER (GENERAL)  
FOR SECRETARY TO GOVT. OF SINDH  
22/12/14

I  
**TENDER OPENING COMMITTEE OF BUILDING DIVISION**  
**KAMBER-SHAHDADKOT**

NAME OF WORK:- RENO:/REH: OF DISTRICT COUNCIL HALL & AT  
GOVERNMENT POLY TECHNICAL COLLAGE  
KAMBER (CIVIL, E/I W/S, S/F,)

OFFICE OF THE EXECUTIVE ENGINEER, BUILDINGS DIVISION  
KAMBER-SHAHDADKOT HELD ON 30.05.2017

S.#	NAME OF OFFICERS	COMMITTEE MEMBER	SIGNATURE
1	ABDUL QADIR SANGI Executive Engineer Buildings Division Kamber-Shahdadkot	Chairman	
2	ZULFIQAR ALI SHAIKH Assistant Engineer Education Works Sub- Division Shahdadkot	Member	
3	BASHEER AHMED KARTIO Divisional Accounts Officer Buildings Division Kamber-Shahdadkot	Member	

## BID EVALUATION REPORT

Name of Procuring Agency Executive Engineer, Buildings Division Kamber-NIT Called vide this office Letter No: TC/XEN/(B) 268 Dated: 10.05.2017

Tender Reference RENO:/REH: OF DISTRICT COUNCIL HALL & STAFF OFFICES AT GOVERNMENT POLY TECHNICAL COLLAGE KAMBER (CIVIL, E/I W/S, S/F.)

Tender Description / Name of work NCB (National Competitive Bidding) Single Stage

Method of Procurement SPPRA Website

Tender Published 03 Nos

Total Bid Document Sold 03 Nos


Total Bids Received 30.05.2017


Financial Technically Bid Opening No: of Technically Qualified (if applica N.A


Bids Rejected No any Bid Rejected

Financial Bid Opening Date 30.05.2017

S.No:	Name of Firm or Bidder	Cost Offered by the Bidder	Raking in Tender of Cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	Mr. Abdul Sattar Soomro	989,970	1st Lowest	P.A 1.25 % Above P.B 0.75 % Below P-C 0.90 % Below	Being Lowest hence	Lowest
2	Mr. Muhammad Punhal	991,685	2nd Lowest	P.A 1.15 % Above P.B 0.60 % Below P-C 0.50 % Below	Being Highest hence rejected	Disqualified
3	Mr. Mehtab Hussain	992,323	3rd Lowest	P.A 1.10 % Above P.B 0.50 % Below P-C 0.40 % Below	Being Highest hence rejected	Disqualified

  
(BASHIR AHMED KARTIO)  
DIVISIONAL ACCOUNTS OFFICER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT

  
(ZULFIQAR ALI SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORK SUB-DIVISION  
SHAHDADKOT


  
(ABDUL QADIR SANGI)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT

*ATTENDANCE SHEET OF PARTICIPED IN  
TENDER OF BUILDINGS DIVISION KAMBER-SHAHDADKOT*

**NAME OF WORK:-**

RENO:/REH: OF DISTRICT COUNCIL HALL & AT  
GOVERNMENT POLY TECHNICAL COLLAGE  
KAMBER (CIVIL, E/I W/S, S/F.)

*OFFICE OF THE EXECUTIVE ENGINEER, BUILDINGS  
DIVISION KAMBER-SHAHDADKOT HELD ON 30.05.2017*

S.#	NAME OF FIRM / CONTRACTOR	SIGNATURE
1	Mr. Abdul Sattar Soomro	
2	Mr. Muhammad Punhal	
3	Mr. Mehtab Hussain	

**FINANCIAL REVIEW**

NAME OF WORK:- COLLAGE KAMBER (CIVIL, E/I W/S, S/F,)

S.No: 01

NIT NO: TC/XEN/(B) 268 Dated: 10.05.2017

Date of Issue:- 29.05.2017

Technical Sanction Accorded by Chief Engineer, Buildings Sukkur

Date of Opening:- 30.05.2017


Vide NO: CE/(B) P-B 5245 dated: 28-04-2017 For Rs: 1,000,00


Time for Completion 01 Months

Amount of Schedule Items	Non-Schedule Items	Extra Lead Sand / Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum Premium
P-A 465,000	-	-	-	-	-	1,000,000	At par
P-B 148,184	-	-	-	-	-	-	At par
P-C 256,949	129074	-	-	-	-	-	At par
TOTAL A+B+C						1,000,000	

**COMPARATIVE STATEMENT**

S.No:	Name of Contractor	Total Amount of Schedule Items	Premium Quobed by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	Mr. Abdul Sattar Soomro	P-A 465,000	P-A 1.25 % Below	5,813	-	459,188	Lowest
		P-B 148,184	P-B 0.75 % Below	1,111	-	147,073	
		P-C 256,949	P-C 0.90 % Below	2,313	129074	383,710	
						<b>989,970</b>	
2	Mr. Muhammad Punhal	P-A 465,000	P-A 1.15 % Below	5,348	-	459,653	Higher
		P-B 148,184	P-B 0.60 % Below	889	-	147,295	
		P-C 256,949	P-C 0.50 % Below	1,285	129074	384,738	
						<b>991,685</b>	
3	Mr. Mehtab Hussain	P-A 465,000	P-A 1.10 % Below	5,115	-	459,885	Higher
		P-B 148,184	P-B 0.50 % Below	741	-	147,443	
		P-C 256,949	P-C 0.40 % Below	1,028	129074	384,995	
						<b>992,323</b>	

  
**(BASHIR AHMED KARTIO)**  
 DIVISIONAL ACCOUNTS OFFICER  
 BUILDINGS DIVISION  
 KAMBER-SHAHDADKOT




  
**ZULFIQAR ALI SHAIKH**  
 ASSISTANT ENGINEER  
 EDUCATION WORK SUB-DIVISION  
 SHAHDADKOT

  
**(ABDUL QADIR SANGI)**  
 EXECUTIVE ENGINEER  
 BUILDINGS DIVISION  
 KAMBER-SHAHDADKOT

TENDER OPENING COMMITTEE OF BUILDING DIVISION  
KAMBER-SHAHDADKOT

NAME OF WORK:- RENO:/REH: OF CHAIRMAN , VICE CHAIRMAN OFFICE  
& STAFF OFFICE @ D.C SECRETARIAT KAMBER  
DISTRICT KAMBER ( CIVIL , ELECTRIC. W/S, S/F)

OFFICE OF THE EXECUTIVE ENGINEER, BUILDINGS DIVISION  
KAMBER-SHAHDADKOT HELD ON 30.05.2017

S.#	NAME OF OFFICERS	COMMITTEE MEMBER	SIGNATURE
1	ABDUL QADIR SANGI Executive Engineer Buildings Division Kamber-Shahdadkot	Chairman	
2	ZULFIQAR ALI SHAIKH Assistant Engineer Education Works Sub- Division Shahdadkot	Member	
3	BASHEER AHMED KARTIO Divisional Accounts Officer Buildings Division Kamber-Shahdadkot	Member	



**FINANCIAL REVIEW**

NAME OF WORK:- COLLAGE KAMBER (CIVIL, E/I W/S, S/F,)

S.No: 01

*Handwritten mark*

NIT NO: TC/XEN/(B) 268 Dated: 10.05.2017

Date of Issue:- 29.05.2017

Technical Sanction Accorded by Chief Engineer, Buildings Sukkur

Date of Opening:- 30.05.2017

Vide NO: CE/(B) P-B 5245 dated: 28-04-2017 For Rs: 1,000,00

Time for Completion 01 Months

Amount of Schedule Items	Non-Schedule Items	Extra Lead Sand / Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum Premium
P-A 465,000	-	-	-	-	-	1,000,000	At par
P-B 148,184	-	-	-	-	-	-	At par
P-C 256,949	129074	-	-	-	-	-	At par
TOTAL A+B+C						1,000,000	

**COMPARATIVE STATEMENT**

S.No:	Name of Contractor	Total Amount of Schedule Items	Premium Quobed by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	Mr. Abdul Sattar Soomro	P-A 465,000	P.A 1.25 % Below	5,813	-	459,188	Lowest
		P-B 148,184	P-B 0.75 % Below	1,111	-	147,073	
		P-C 256,949	P-C 0.90 % Below	2,313	129074	383,710	
						<b>989,970</b>	
2	Mr. Muhammad Punhal	P-A 465,000	P.A 1.15 % Below	5,348	-	459,653	Higher
		P-B 148,184	P-B 0.60 % Below	889	-	147,295	
		P-C 256,949	P-C 0.50 % Below	1,285	129074	384,738	
						<b>991,685</b>	
3	Mr. Mehtab Hussain	P-A 465,000	P.A 1.10 % Below	5,115	-	459,885	Higher
		P-B 148,184	P-B 0.50 % Below	741	-	147,443	
		P-C 256,949	P-C 0.40 % Below	1,028	129074	384,995	
						<b>992,323</b>	

*(Signature)*  
**(BASHIR AHMED KARTIO)**  
 DIVISIONAL ACCOUNTS OFFICER  
 BUILDINGS DIVISION  
 KAMBER-SHAHDADKOT




*(Signature)*  
**ZULFIQAR ALI SHAIKH**  
 ASSISTANT ENGINEER  
 EDUCATION WORK SUB-DIVISION  
 SHAHDADKOT

*(Signature)*  
**(ABDUL QADIR SANGI)**  
 EXECUTIVE ENGINEER  
 BUILDINGS DIVISION  
 KAMBER-SHAHDADKOT

**TENDER OPENING COMMITTEE OF BUILDING DIVISION**  
**KAMBER-SHAHDADKOT**

NAME OF WORK:- RENO:/REH: OF CHAIRMAN , VICE CHAIRMAN OFFICE  
 & STAFF OFFICE @ D.C SECRETARIAT KAMBER  
 DISTRICT KAMBER ( CIVIL , ELECTRIC. W/S, S/F)


**OFFICE OF THE EXECUTIVE ENGINEER, BUILDINGS DIVISION**  
**KAMBER-SHAHDADKOT HELD ON 30.05.2017**


S.#	NAME OF OFFICERS	COMMITTEE MEMBER	SIGNATURE
1	<b>ABDUL QADIR SANGI</b> Executive Engineer Buildings Division Kamber-Shahdadkot	Chairman	
2	<b>ZULFIQAR ALI SHAIKH</b> Assistant Engineer Education Works Sub- Division Shahdadkot	Member	
3	<b>BASHEER AHMED KARTIO</b> Divisional Accounts Officer Buildings Division Kamber-Shahdadkot	Member	

## BID EVALUATION REPORT

Name of Procuring Agency Executive Engineer, Buildings Division Kamber-  
NIT Called vide this office Letter No: TC/XEN/(B)  
Tender Reference 268 Dated: 10.05.2017  
RENO./REH: OF CHAIRMAN, VICE CHAIRMAN  
Tender Description / Name of work OFFICE & STAFF OFFICE @ D.C  
SECRETARIAT KAMBER DISTRICT KAMBER (CIVIL, ELECTRIC. W/S, S/F)  
Method of Procurement NCB (National Competitive Bidding) Single Stage  
Tender Published SPPRA Website  
Total Bid Document Sold 03 Nos  
Total Bids Received 03 Nos  
Financial Technically Bid Opening 30.05.2017  
No: of Technically Qualified (if applica N.A  
Bids Rejected No any Bid Rejected  
Financial Bid Opening Date 30.05.2017

S.No:	Name of Firm or Bidder	Cost Offered by the Bidder	Raking in Tender of Cost	Comparision with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	Mr. Abdul Sattar Soomro	966,308	1st Lowest	P.A 2.00 % Above P.B 0.75 % Below P-C 0.50 % Below	Being Lowest hence	Lowest
2	Mr. Mehtab Hussain	966,088	2nd Lowest	P.A 1.90 % Above P.B 0.60 % Below P-C 0.40 % Below	Being Highest hence rejected	Disqualified
3	Mr. Muhammad Punhal	965,792	3rd Lowest	P.A 1.80 % Above P.B 0.50 % Below P-C 0.30 % Below	Being Highest hence rejected	Disqualified

  
(BASHIR AHMED KARTIO)  
DIVISIONAL ACCOUNTS OFFICER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT

  
(ZULFIQAR ALI SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORK SUB-DIVISION  
SHAHDADKOT

  
(ABDUL QADIR SANGI)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT

**ATTENDANCE SHEET OF PARTICIPED IN  
TENDER OF BUILDINGS DIVISION KAMBER-SHAHDADKOT**

**NAME OF WORK:-**

RENO:/REH: OF CHAIRMAN , VICE CHAIRMAN OFFICE &  
STAFF OFFICE @ D.C SECRETARIAT KAMBER DISTRICT  
KAMBER ( CIVIL , ELECTRIC. W/S, S/F)

*OFFICE OF THE EXECUTIVE ENGINEER, BUILDINGS  
DIVISION KAMBER-SHAHDADKOT HELD ON 30.05.2017*

S.#	NAME OF FIRM / CONTRACTOR	SIGNATURE
1	Mr. Abdul Sattar Soomro	
2	Mr. Mehtab Hussain	
3	Mr. Muhammad Punhal	

**FINANCIAL REVIEW**

RENO:/REH: OF CHAIRMAN , VICE CHAIRMAN OFFICE & STAFF OFFICE @ D.C SECRETARIAT KAMBER

NAME OF WORK:- DISTRICT KAMBER ( CIVIL , ELECTRIC. W/S, S/F)

S.No: 02

NIT NO: TC/XEN/(B) 268 Dated: 10.05.2017

Date of Issue:- 29.05.2017

Technical Sanction Accorded by Chief Engineer, Buildings Sukkur

Date of Opening:- 30.05.2017

Vide NO: CE/(B) P-B 5244 dated: 28-04-2017 For Rs: 969,000

Time for Completion 01 Months

Amount of Schedule Items	Non-Schedule Items	Extra Lead Sand / Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum Premium
P-A 504,189	-	-	-	12,043	-	969,000	2.39%
P-B 150,077	-	-	-	-	-	-	At par
P-C 58,125	245250	-	-	-	-	-	At par
TOTAL A+B+C						969,000	

**COMPARATIVE STATEMENT**

S.No:	Name of Contractor	Total Amount of Schedule Items	Premium Quobed by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	Mr. Abdul Sattar Soomro	P-A 504,189	P.A 2.00 % Above	10,084	-	514,273	Lowest
		P-B 150,077	P-B 0.75 % Below	1,126	-	148,951	
		P-C 58,125	P-C 0.50 % Below	291	245250	303,084	
						<b>966,308</b>	
2	Mr. Mehtab Hussain	P-A 504,189	P.A 1.90 % Above	9,580	-	513,769	Higher
		P-B 150,077	P-B 0.60 % Below	900	-	149,177	
		P-C 58,125	P-C 0.40 % Below	233	245250	303,143	
						<b>966,088</b>	
3	Mr. Muhammad Punhal	P-A 504,189	P.A 1.80 % Above	9,075	-	513,264	Higher
		P-B 150,077	P-B 0.50 % Below	750	-	149,327	
		P-C 58,125	P-C 0.30 % Below	174	245250	303,201	
						<b>965,792</b>	

*Basha*  
(BASHIR AHMED KARTIO)  
DIVISIONAL ACCOUNTS OFFICER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT




*Zulfiqar*  
ZULFIQAR ALI SHAIKH  
ASSISTANT ENGINEER  
EDUCATION WORK SUB- DIVISION  
SHAHDADKOT

*Abdul Qadir*  
(ABDUL QADIR SANGI)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT

**TENDER OPENING COMMITTEE OF BUILDING DIVISION**  
**KAMBER-SHAHDADKOT**

NAME OF WORK:- M/R TO WAITING ROOM, GENERAL BATH ROOMS  
(W/S,ELECTRIC WORK AT D.C SECRETARIAT  
KAMKBER

OFFICE OF THE EXECUTIVE ENGINEER, BUILDINGS DIVISION  
KAMBER-SHAHDADKOT HELD ON 30.05.2017

S.#	NAME OF OFFICERS	COMMITTEE MEMBER	SIGNATURE
1	<b>ABDUL QADIR SANGI</b> Executive Engineer Buildings Division Kamber-Shahdadt	Chairman	
2	<b>ZULFIQAR ALI SHAIKH</b> Assistant Engineer Education Works Sub- Division Shahdadt	Member	
3	<b>BASHEER AHMED KARTIO</b> Divisional Accounts Officer Buildings Division Kamber-Shahdadt	Member	

## BID EVALUATION REPORT

Name of Procuring Agency Executive Engineer, Buildings Division Kamber-NIT Called vide this office Letter No: TC/XEN/(B) 268 Dated: 10 .05 . 2017

Tender Reference M/R TO WAITING ROOM, GENERAL BATH ROOMS ( W/S,ELECTRIC WORK AT D.C SECRETARIAT KAMKBER

Tender Description / Name of work

Method of Procurement NCB (National Competitive Bidding) Single Stage

Tender Published SPPRA Website

Total Bid Document Sold 03 Nos

Total Bids Received 03 Nos


Financial Technically Bid Opening 30.05.2017


No: of Technically Qualified (if applica N.A


Bids Rejected No any Bid Rejected

Financial Bid Opening Date 30.05.2017

S.No:	Name of Firm or Bidder	Cost Offered by the Bidder	Raking in Tender of Cost	Comparision with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	Mr. Mahtabb Hussain	989,382	1st Lowest	P.A 9.60 % Above P.B 1.10 % Below P-C 0.95 % Below P-D 0.85 % Below	Being Lowest hence	Lowest
2	Mr. Muhammad Punhal	989,037	2nd Lowest	P.A 9.25 % Above P.B 0.95 % Below P-C 0.70 % Below P-D 0.60 % Below	Being Highest hence rejected	Disqualified
3	Mr. Abdul Sattar Soomro	988,970	3rd Lowest	P.A 9.00 % Above P.B 0.80 % Below P-C 0.50 % Below P-D 0.35 % Below	Being Highest hence rejected	Disqualified

  
(BASHIR AHMED KARTIO)  
DIVISIONAL ACCOUNTS OFFICER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT

  
(ZULFIQAR ALI SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORK SUB-DIVISION  
SHAHDADKOT

  
(ABDUL QADIR SANGI)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT

**ATTENDENCE SHEET OF PARTICIPED IN  
TENDER OF BUILDINGS DIVISION KAMBER-SHAHDADKOT**

**NAME OF WORK:-** M/R TO WAITING ROOM, GENERAL BATH ROOMS  
(W/S,ELECTRIC WORK AT D.C SECRETARIAT KAMKBER

*OFFICE OF THE EXECUTIVE ENGINEER, BUILDINGS  
DIVISION KAMBER-SHAHDADKOT HELD ON 30.05.2017*

S.#	NAME OF FIRM / CONTRACTOR	SIGNATURE
1	Mr. Mahtabb Hussain	
2	Mr. Muhammad Punhal	
3	Mr. Abdul Sattar Soomro	



**FINANCIAL REVIEW**

NAME OF WORK:- M/R TO WAITING ROOM, GENERAL BATH ROOMS ( W/S,ELECTRIC WORK AT D.C SECRETARIAT S.No: 03  
KAMKBER

NIT NO: TC/XEN/(B) 268 Dated: 10.05.2017

Date of Issue:- 29.05.2017

Technical Sanction Accorded by Chief Engineer, Buildings Sukkur

Date of Opening:- 30.05.2017

Vide NO: CE/(B) P-B 5247 dated: 28-04-2017 For Rs: 996,000

Time for Completion 01 Months

Amount of Schedule Items	Non-Schedule Items	Extra Lead Sand / Earth	Premium	Carrriage	Premium	Total Estimated Cost	Maximum Premium
P-A 347,075	-	-	-	35,487	-	996,000	10.22%
P-B 269,383	-	-	-	-	-	-	At par
P-C 140,465	-	-	-	-	-	-	At par
P-D 46129	157700	-	-	-	-	996,000	
<b>TOTAL A+B+C</b>						<b>996,000</b>	

**COMPARATIVE STATEMENT**

S.No:	Name of Contractor	Total Amount of Schedule Items	Premium Quobed by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	Mr. Mahtabb Hussain	P-A 347,075	P-A 9.60 % Above	33,319	-	380,394	Lowest
		P-B 269,383	P-B 1.10 % Below	2,963	-	266,420	
		P-C 140,465	P-C 0.95 % Below	1,334	-	139,131	
		P-D 46129	P-D 0.85 % Below	392	157700	203,437	
						<b>989,382</b>	
2	Mr. Muhammad Punhal	P-A 347,075	P-A 9.25 % Above	32,104	-	379,179	Higher
		P-B 269,383	P-B 0.95 % Below	2,559	-	266,824	
		P-C 140,465	P-C 0.70 % Below	983	-	139,482	
		P-D 46,129	P-D 0.60 % Below	277	157700	203,552	
						<b>989,037</b>	
3	Mr. Abdul Sattar Soomro	P-A 347,075	P-A 9.00 % Above	31,237	-	378,312	Higher
		P-B 269,383	P-B 0.80 % Below	2,155	-	267,228	
		P-C 140,465	P-C 0.50 % Below	702	-	139,763	
		P-D 46,129	P-D 0.35 % Below	161	157700	203,668	
						<b>988,970</b>	

*Bashir Ahmed Kartio*  
(BASHIR AHMED KARTIO)  
DIVISIONAL ACCOUNTS OFFICER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT




*Zulfiqar Ali Shaikh*  
ZULFIQAR ALI SHAIKH  
ASSISTANT ENGINEER  
EDUCATION WORK SUB- DIVISION  
SHAHDADKOT

*Abdul Qadir Sangi*  
(ABDUL QADIR SANGI)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT

**TENDER OPENING COMMITTEE OF BUILDING DIVISION**  
**KAMBER-SHAHDADKOT**

NAME OF WORK:- M/R TO A.D.C II OFFICE, BATH ROOM W/S, S/F & ELECTRIC WORK @ D.C SECRETARIAT DISTRICT KAMBER. SHAHDADKOT @ KAMBER.


OFFICE OF THE EXECUTIVE ENGINEER, BUILDINGS DIVISION  
 KAMBER-SHAHDADKOT HELD ON 30.05.2017


S.#	NAME OF OFFICERS	COMMITTEE MEMBER	SIGNATURE
1	<b>ABDUL QADIR SANGI</b> Executive Engineer Buildings Division Kamber-Shahdadt	Chairman	
2	<b>ZULFIQAR ALI SHAIKH</b> Assistant Engineer Education Works Sub- Division Shahdadt	Member	
3	<b>BASHEER AHMED KARTIO</b> Divisional Accounts Officer Buildings Division Kamber-Shahdadt	Member	


## BID EVALUATION REPORT

Name of Procuring Agency	Executive Engineer, Buildings Division Kamber-
Tender Reference	NIT Called vide this office Letter No: TC/XEN/(B) 268 Dated: 10 .05 . 2017
Tender Description / Name of work	M/R TO A.D.C II OFFICE BATH ROOMS ( W/S, & ELECTRIC WORK) @ D.C SECRETARIAT KAMBER
Method of Procurement	NCB (National Competitive Bidding) Single Stage
Tender Published	SPPRA Website
Total Bid Document Sold	03 Nos
Total Bids Received	03 Nos
Financial Technically Bid Opening	30.05.2017
No: of Technically Qualified (if applica N.A	
Bids Rejected	No any Bid Rejected
Financial Bid Opening Date	30.05.2017

S.No:	Name of Firm or Bidder	Cost Offered by the Bidder	Raking in Tender of Cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	Mr. Mahtabb Hussain	978,945	1st Lowest	P.A 49.75 % Above P-B 1.10 % Below	Being Lowest hence	Lowest
2	Mr. Abdul Sattar Soomro	978,769	2nd Lowest	P.A 49.00 % Above P-B 0.95 % Below	Being Highest hence rejected	Disqualified
3	Mr. Muhammad Punhal	979,359	3rd Lowest	P.A 48.70 % Above P-B 0.80 % Below	Being Highest hence rejected	Disqualified

  
(BASHIR AHMED KARTIO)  
DIVISIONAL ACCOUNTS OFFICER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT

  
(ZULFIQAR ALI SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORK SUB-DIVISION  
SHAHDADKOT

  
(ABDUL QADIR SANGI)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT

**ATTENDANCE SHEET OF PARTICIPED IN  
TENDER OF BUILDINGS DIVISION KAMBER-SHAHDADKOT**

**NAME OF WORK:-**

M/R TO A.D.C II OFFICE, BATH ROOM W/S, S/F &  
ELECTRIC WORK @ D.C SECRETARIAT DISTRICT  
KAMBER. SHAHDADKOT @ KAMBER.

*OFFICE OF THE EXECUTIVE ENGINEER, BUILDINGS  
DIVISION KAMBER-SHAHDADKOT HELD ON 30.05.2017*

S.#	NAME OF FIRM / CONTRACTOR	SIGNATURE
1	Mr. Mahtabb Hussain	
2	Mr. Abdul Sattar Soomro	
3	Mr. Muhammad Punhal	

**FINANCIAL REVIEW**

NAME OF WORK:- M/R TO A.D.C II OFFICE BATH ROOMS ( W/S, & ELECTRIC WORK) @ D.C SECRETARIAT KAMBER

S.No: 04

NIT NO: TC/XEN/(B) 268 Dated: 10.05.2017

Date of Issue:- 29.05.2017

Technical Sanction Accorded by Chief Engineer, Buildings Sukkur

Date of Opening:- 30.05.2017


Vide NO: CE/(B) P-B 5246 dated: 28-04-2017 For Rs: 989,000

Time for Completion 01 Months


Amount of Schedule Items	Non-Schedule Items	Extra Lead Sand / Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum Premium
P-A 169,882	-	-	-	86,963	-	989,000	51.19%
P-B 732,605	-	-	-	-	-	-	At par
							At par
TOTAL A+B						989,000	

**COMPARATIVE STATEMENT**

S.No:	Name of Contractor	Total Amount of Schedule Items	Premium Quobed by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	Mr. Mahtabb Hussain	P-A 169,882	P-A 49.75 % Above	84,516	-	254,398	Lowest
		P-B 732,605	P-B 1.10 % Below	8,059	-		
						<b>978,945</b>	
2	Mr. Abdul Sattar Soomro	P-A 169,882	P-A 49.00 % Above	83,242	-	253,124	Higher
		P-B 732,605	P-B 0.95 % Below	6,960	-		
						<b>978,769</b>	
3	Mr. Muhammad Punhal	P-A 169,882	P-A 48.70 % Above	82,733	-	252,615	Higher
		P-B 732,605	P-B 0.80 % Below	5,861	-		
						<b>979,359</b>	

  
(BASHIR AHMED KARTIO)  
DIVISIONAL ACCOUNTS OFFICER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT

  
ZULFIQAR ALI SHAIKH  
ASSISTANT ENGINEER  
EDUCATION WORK SUB-DIVISION  
SHAHDADKOT

  
(ABDUL QADIR SANGI)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
KAMBER-SHAHDADKOT