

No.DAE/SOLAR/100/2016-Vol-III GOVERNMENT OF SINDH DIRECTORATE OF ALTERNATIVE ENERGY ENERGY DEPARTMENT

BID EVALUATION REPORT

1.	Name of Procuring Agency:	Directorate of Alternative Energy, Energy Department,		
		Government of Sindh		
2.	Tender Reference No.:	DAE/Solar/2016/100/BD4 dated 27th April, 2018		
3.	Tender Description/Name of	Supply, Installation & 3 years Operation and Maintenance		
	Work/item:	of 352 Solar PV Systems under project "Electrification Of		
		Primary Health Facilities Through Solar PV Technology"		
4.	Method of Procurement:	Single Stage Two Envelope Procedure		
5.	Tender Published:	Daily DAWN; dated 30-04-2018, Express; dated 29-04-		
		2018 and Awami Awaz; dated 29-04-2018 vide No. INF-		
į		KR.No.2196/2018 SPPRA Website on 30 th April, 2018		
		(SPPRA ID:37611)		
6.	Total Bid Document Sold:	Nine (9 No.)		
7.	Total Bids Received:	Four (4 No.)		
8.	Bids Opening Date:	Technical on 21 st May, 2018		
9.	No. of Bids Technically	None		
	Qualified:			
10.	Bid(s) Rejected:	Four (4 No.)		
11.	Financial Bid Opening Date:	Not Applicable / Not Required (as none of the submitted bids was technically qualified)		

Item Wise Bid Evaluation Report:

All the four (4) bids submitted by following bidders were evaluated thoroughly as per criteria given in the bidding document and found technically disqualified, hence all four (4) bids rejected.

S.#	Name of Firm	Address of Company	
1	Kaim Khani & Brothers Engineering & Construction	A-27, Block-13/A, Gulshan-e0lqbal, Karachi. Tel: 021-34981182	
2	Al-Farooq Traders United Metamorphosis Technologies Engineering Management Services JV	Plot No.122, Humak Industrial Area, Islamabad. Tel: 051-4491751	
3	Madni Engineering Construction Company	Plot 11-C/II, 4th Floor, Lane 11, Bukhari Commercia Phase-6, DHA, Karachi. Tel:021-35156121-23	
4	S.M. Engineers & Contractors	House No.32, Gulshan-e-Habib, near Sumitt Bank, Wadhuwah Road, Qasimabad, Hyderabad	

(DR. MOBIN AHMED MEMON)

Additional Director
DG Health Services Sindh
Member PC

(IFTEKHAR AHMED)
Deputy Director (Off-Grid Solar &

Biomass)
Member/Secretary PC

(MEHFOOZ AHMED QAZI)

Director Alternative Energy Chairman PC Bid Evaluation Report for Procurement of Solar PV Systems under Project "Electrification of Primary Health Facilities Through Solar PV Technology"

Bid Evaluation Check List

Sr. No.	ltem	Kaim Khani & Brothers Engineering & Construction	Al-Farooq Traders United Metamorphosis Technologies Engineering Management Services JV	Madni Engineering Construction Company	S.M. Engineer & Contractor
1	Specific Works Data	No	Yes	Yes	Yes
2	Separate Technical & Financial Bids	Yes	Yes	Yes	Yes
3	P.E.C. Registration in Relevent Category	Yes	Yes	Yes	Yes
4	Income Tax Registration	Yes	Yes	Yes	Yes
5	Sales Tax Registration	Yes	Yes	Yes	Yes
6	Registration with Sindh Revenue Board	Yes	Yes	Yes	Yes
7	List of similar projects undertaken	Yes	Yes	Yes	Yes
8	Project of Solar Solution undertaken worth Rs.300 million during last 3 years	No	No	No	No
9	List of Experienced Staff with CVs	Yes	No	Yes	Yes
10	Certificate of Non Black Listing	Yes	No	Yes	Yes
11	Financial Statement of last 3 Years	Yes	Yes	Yes	Yes
12	Manufacturer's Quality	Yes	Yes	Yes	No
13	Schedule B to bid duly filled	No	Yes	Yes	Yes
14	Response on Schedule C to bid	Yes	No	Yes	No
15	Response on Schedule D to bid	No	No	Yes	No
Remarks		Not Qualified due to non responsive in terms of schedule B to bid of BD and not undertaken a Rs.300 M Project during last 3 years and therefore cannot be evaluated	Not Qualified due to non responsive in terms of schedule C & D to bid of BD; Certificate of Black-List and not undertaken a Rs.300 M Project during last 3 years and therefore cannot be evaluated	Not Qualified due to not undertaken a Rs.300 M Project during last 3 years	Not Qualified due to non responsive in terms of schedule C & D to bid of BD and not undertaken a Rs.300 M Project during last 3 years and therefore cannot be evaluated

Technical Evaluation Methods

	Technical Evaluation Methods					
	Bidder will be qualified for financial opening if attained 75% marks					
1	Understanding of the Assignment	5	-		•	
2	Quality of staff	5	-	-		•
3	Financial stability (Turn over Rs.150 million minimum)	10	-	-	-	-
4	Previous experience in similar projects- Letter on performance of installed systems from departments be attached	10	-	-	-	-
5	Quality of the project impleentation/management plan	10	-	-	-	<u>-</u>
6	Operation and Maintenance strategy	10	-	-	-	-
7	User information strategy	5	-	-	-	-
8	PV panel	10	-	-	•	-
9	Charge Controller	5	-	•	-	-
10	Battery	10	-	-	•	•
11	Inverter	10	-		-	
12	Remote Monitoring & Biomatric System	5	-	•	-	-
13	Cabinet & Mounting Structure	5	-	-	-	•
	Total 100				0.00	
Qualified for Financial Opening						

(Engr. Arif Sharif Rajput)
Assistant Director (On-Grid Solar)
Member/Secretary

(Iftekhar Ahmed)

Deputy Director (Off-Grid Solar &
Biomass)/Member

(Shahnawaz Farhan Khahro) Deputy Director (Wind) Chairman



GOVERNMENT OF SINDH Directorate of Alternative Energy **ENERGY DEPARTMENT**

Karachi, dated May 21, 2018

ATTENDENCE SHEET

Subject: MEETING OF PROCUREMENT COMMITTEE FOR PROCUREMENT OF SOLAR PV SYSTEMS UNDER THE PROJECT "ELECTRIFICATION OF PRIMARY HEALTH FACILITIES THROUGH SOLAR PV TECHNOLOGY" HELD ON 21-05-2018

B: FOR THE REPRESENTATIVES OF FIRM/CONTRACTORS/COMPANY

S. NO.	NAME & DESIGNATION	ORGANIZATION	Contact No.	SIGNATURE
1	Mushtague Ahmed Field Engineer	K· K B	<i>°</i> 3336738 <i>6</i> 27	
2	Muhammed Hassen Manager Contracts	Mordni Engineering Construction Company	0312-3416271	Me
3	Annet Cheenia DIRECTOR OPERATIONS	AL-FAROOR TRADERS	03018644490	Jan
4	app Engr 8 cordinator	SM Brigineing B Contractor	0332253366	Sajane
5	191) Engy & cordinellor	13 COSKY EXT		
6	Ç.			
7				
8	•			
9				
10		."		·



GOVERNMENT OF SINDH DIRECTORATE OF ALTERNATIVE ENERGY ENERGY DEPARTMENT

MINUTES OF THE MEETING

SUB: MEETING OF THE PROCUREMENT COMMITTEE FOR PROCUREMENT OF SOLAR PV SYSTEMS UNDER THE PROJECT "ELECTRIFICATION OF PRIMARY HEALTH FACILITIES THROUGH SOLAR PV TECHNOLOGY

The subject meeting was held on 23rd May, 2018 at 11:30 AM in the committee room of Energy Department, Karachi. List of participants is at annexure-I.

2. Followed by the welcome note, the Secretary of the committee informed that Technical Evaluation Committee has submitted its report. The bid evaluation report along with bids submitted by following four (4 No.) bidders were thoroughly examined as per criteria given in the bidding document.

S.#	Name of Firm	Address of Company
1	Kaim Khani & Brothers Engineering & Construction	A-27, Block-13/A, Gulshan-e-Iqbal, Karachi. Tel: 021-34981182
2	Al-Farooq Traders United Metamorphosis Technologies Engineering Management Services JV	Plot No.122, Humak Industrial Area, Islamabad. Tel: 051-4491751
3	Madni Engineering Construction Company	Plot 11-C/II, 4th Floor, Lane 11, Bukhari Commercial, Phase-6, DHA, Karachi. Tel:021-35156121-23
4	S.M. Engineers & Contractors	House No.32, Gulshan-e-Habib, near Sumitt Bank, Wadhu wah Road, Qasimabad, Hyderabad

3. The Committee observed that all four bids were not technically qualified and hence rejected. The Committee was of the view that since none of the bid technical qualified; therefore, tender may be re-invited in accordance with SPPRA Rules 2010 (amended 2017)

4. Decision:

The Procuring Agency re-invite tender for the procurement of solar PV systems under the scheme "Electrification of Primary Health Facilities through Solar PV Technologies".

5. The Meeting ended with vote of thanks to each other.

(IFTEKHAR AHMED)

Deputy Director (Off-Grid Solar & Biomass)

Member/Secretary PC

(DR. MOBIN AHMED MEMON)

Director

DG Health Services Sindh Member PC (ENGR. MEHFOOZ AHMED QAZI)

Director Alternative Energy Chairman PC

LIST OF PARTICIPANTS

SUB:

MEETING OF THE PROCUREMENT COMMITTEE FOR THE PROJECT TITLED "ELECTRIFICATION OF PRIMARY HEALTH FACILITIES THROUGH SOLAR PV TECHNOLOGY"

(Held on 23-5-2018, in the Committee Room, Energy Department, 3rd Floor, State Lift Building No. 3, Opp. CM House, Karachi.)

S.No.

Name

Designation

Directorate of Alternative Energy, Govt of Sindh

Mr. Mehfooz Ahmed Qazi

Director Alternative Energy

For Chair

2. Mr. Iftekhar Ahmed

Deputy Director (Off-Grid Solar &

Member/Secretary

Biomass)

Health Department, Government of Sindh

1. Dr. Mubin Ahmed Memon

Director

Member

DG Health Services Sindh

====