

**OFFICE OF THE DISTRICT COUNCIL KARACHI**

No..D.E / DCK / 15/ /193.

Dated: 21/10/2015

**SUBJECT:- PROCUREMENT COMMITTEE METING HELD ON 21-10-2015**

- 1- A meeting of the procurement committee under the chair of District Engineer was held in the office of District Engineer, District Council Karachi.
- 2- The below mentioned member of committee attended the meeting to discuss the bids invited for the procurement of works vide No.DCK/Administrator/2015/107/ Dated 29-09-2015.and subsequently hoisted on the website of Sindh Public Procurement Regularity Authority Government of Sindh.

Following attend the meeting.

- 1- Mr. Shakeel Ahmed Memon                      Chairman  
District Engineer,  
District Council Karachi.
- 2- Mr. Khan Mohammad Malik                      Member  
Accounts Offficer,  
District Council Karachi
- 3- Mr. Liaquat Ali Mughal                      Member  
Assistant Executive Engineer,  
DMC Malir Karachi.

- 3- During the course of meeting following discussion were made by the committee.

- i- The tender received on dated 21-10-2015 at 2:00 PM were opened before the procurement committee in presence of representatives of participants.
- ii- The methods for bidding documents observed as single envelop.
- iii- The tender was opened on 21-10-2015 at 3:00 PM before the tender opening Committee.

- 4- The committee was informed that 03 Nos bidders in each work have purchased the bidding documents upto dated 20-10-2015 and all participants responded the bids and received today upto 21-10-2015 in the office of District Engineer, District Council, Karachi.

Sr. No.01	Name of Firms	Ranking in Term of Cost	Remarks
01	M/S Irfan Enterprises	1 <sup>st</sup> lowest	Accepted
02	M/S Domki & Brothers	2 <sup>nd</sup> Lowest	Highest Rejected
03	M/S Multi-Tech Enterprises,	3 <sup>rd</sup> Lowest	Highest Rejected

Sr. No.02	Name of Firms	Ranking in Term of Cost	Remarks
01	M/S Domki & Brothers	1 <sup>st</sup> lowest	Accepted
02	M/S Irfan Enterprises	2 <sup>nd</sup> Lowest	Highest Rejected
03	M/S Samma Construction Company	3 <sup>rd</sup> Lowest	Highest Rejected

Sr. No .03	Name of Firms	Ranking in Term of Cost	Remarks
01	M/S Domki & Brothers	1 <sup>st</sup> lowest	Accepted
02	M/S Samma Construction Company	2 <sup>nd</sup> Lowest	Highest Rejected
03	M/S Al-Asif Builders Enterprises	3 <sup>rd</sup> Lowest	Highest Rejected

Sr. No .04	Name of Firms	Ranking in Term of Cost	Remarks
01	M/S Habib Enterprises	1 <sup>st</sup> lowest	Accepted
02	M/S Domki & Brothers	2 <sup>nd</sup> Lowest	Highest Rejected
03	M/S Noorani Construction Company	3 <sup>rd</sup> Lowest	Highest Rejected

Sr. No .05	Name of Firms	Ranking in Term of Cost	Remarks
01	M/S Yousuf Zai & Co,	1 <sup>st</sup> lowest	Accepted
02	M/S M.K.B Engineering	2 <sup>nd</sup> Lowest	Highest Rejected
03	M/S Sarwan Enterprises	3 <sup>rd</sup> Lowest	Highest Rejected

Sr. No .06	Name of Firms	Ranking in Term of Cost	Remarks
01	M/S Sajjad & Fayyaz Enterprises	1 <sup>st</sup> lowest	Accepted
02	M/S R.S.Z Enterprises	2 <sup>nd</sup> Lowest	Highest Rejected
03	M/S M.K.B Engineering	3 <sup>rd</sup> Lowest	Highest Rejected

Sr. No .07	Name of Firms	Ranking in Term of Cost	Remarks
01	M/S A.H.B Constructor & Co,	1 <sup>st</sup> lowest	Accepted
02	M/S Haji Abul Baqi & Brothers	2 <sup>nd</sup> Lowest	Highest Rejected

Sr. No .08	Name of Firms	Ranking in Term of Cost	Remarks
01	M/S Ali Akbar & Co,	1 <sup>st</sup> lowest	Accepted
02	M/S M.M Jokhio Enterprises	2 <sup>nd</sup> Lowest	Highest Rejected
03	M/S Sajjad & Fayyaz Enterprises	3 <sup>rd</sup> Lowest	Highest Rejected

Sr. No .09	Name of Firms	Ranking in Term of Cost	Remarks
01	M/S Noorani Construction Company	1 <sup>st</sup> lowest	Accepted
02	M/S Ali Akbar & Co,	2 <sup>nd</sup> Lowest	Highest Rejected
03	M/S Yousuf Zai & Co,	3 <sup>rd</sup> Lowest	Highest Rejected

Sr. No .10	Name of Firms	Ranking in Term of Cost	Remarks
01	M/S Habib Enterprises	1 <sup>st</sup> lowest	Accepted
02	M/S Samma Construction Company	2 <sup>nd</sup> Lowest	Highest Rejected
03	M/S Adeel Jani Enterprises	3 <sup>rd</sup> Lowest	Highest Rejected

Sr. No .11	Name of Firms	Ranking in Term of Cost	Remarks
01	M/S Sajjad & Fayyaz Enterprises	1 <sup>st</sup> lowest	Accepted
02	M/S M.K.B Engineering	2 <sup>nd</sup> Lowest	Highest Rejected
03	M/S R.S.Z Enterprises	3 <sup>rd</sup> Lowest	Highest Rejected

Sr. No .12	Name of Firms	Ranking in Term of Cost	Remarks
01	M/S Sarwan Enterprises	1 <sup>st</sup> lowest	Accepted
02	M/S Adeel Jani Enterprises	2 <sup>nd</sup> Lowest	Highest Rejected
03	M/S Noorani Construction Company	3 <sup>rd</sup> Lowest	Highest Rejected


1- The committee thoroughly scrutinized each case / tender document, by comparing arithmetically and financially with sanctioned estimates / schedule of prices and criteria for eligibility and minimum qualification as per bidding documents.

2- **Recommendation.**


After due deliberation / scrutiny of each tender document by the committee, it was recommended that lowest evaluated responsive bidder may be awarded the respective tender.

**3- Decision.**


In view of above report it is decided that tenders are being awarded to above mentioned lowest responsive bidders accordingly.



Khan Mohammad Malik  
(Member)  
Accounts Officer,  
District Council Karachi.



Liaquat Ali Mughal (Member)  
Assistant Executive Engineer,  
DMC Malir Karachi.














Shakeel Ahmed Memon (Chairman)  
District Engineer,  
District Council Karachi.







# OFFICE OF THE DISTRICT ENGINEER DISTRICT COUNCIL KARACHI

## ATTENDANCE SHEET


Subject:- N.I.T. Ref No.DCK/Administrator/107/2015 Dated 29/09/2015


Date Of Opening: - 21-10-2015

Sr. No.	Name of Firm	Signature
1.	M/S Irfan Enterprises	
2.	M/S Domki & Brothers	
3.	M/S Multi-Tech Enterprises	
4	M/S Samma Construction Company	
5	M/S Al-Asif Builders	
6	M/S Habib Enterprises	
7	M/S Noorani Construction Company	
8	M/S Yousuf Zai & Co,	
9	M/S Sarwan Enterprises	
10	M/S M.K.B Engineering	
11	M/S Sajjad Fayyaz Enterprises	

12	M/S R.S.Z Enterprises	
13	M/S A.H.B Constructor & Co,	
14	M/S Haji Abdul Baqi & Brothers	
15	M/S Ali Abkar & Co,	
16	M/S M.M Jokhio Enterprises	
17	M/S Adeel Jani Enterprises	

  
Khan Mohammad Malik  
(Member)  
Accounts Officer,  
District Council Karachi.

  
Liaquat Ali Mughal (Member)  
Assistant Executive Engineer,  
DMC Malir Karachi.

  
Shakeel Ahmed Memon (Chairman)  
District Engineer,  
District Council Karachi.

**DISTRICT COUNCIL KARACHI**  
**Bid Evaluation Report**


(Work No. 01 NIT-12 Works)  
Tender Notice No-107


1	Name of Procuring Agency:	District Council Karachi
2	Tender Reference No	No.D.C.K/Administrator./2015/107 Dated:- 29-09-2015
3	Tender Description/name of Work / item	<b>Construction of Underground Water Tank at Deh Konkar Union Council Konkar</b>
4	Method of Procurement	Single Stage (one envelop)
5	Tender Published:	Through SPPRA website
6	Total Bid documents Sold:	(03 ) Nos
7	Total Bids Received	( 03 )Nos
8	Technical Bid Opening date (if applicable):	N/A
9	No. of Bid technically qualified (if applicable)	N/A
10	Bid(s) Rejected	(Nil)
11	Financial Bid Opening date	21-10-2015


**1. Bid Evaluation Report:**

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
1	2	3	4	5	6	7
1	M/S Irfan Enterprises	6,96,602/=	1 <sup>st</sup> lowest	9.50% Above	Substantially Responsive	Pay order No.3505065 Amount Rs. 14,000/= Askari Bank
2	M/S Domki & Brothers	6,97,239/=	2 <sup>nd</sup> Lowest	9.60% Above	Substantially Responsive	Pay order No.083992 Amount Rs. 20,000/= Bank Islami
3	M/S Multi-Tech Enterprises	6,98,193/=	3 <sup>rd</sup> Lowest	9.75% Above	Substantially Responsive	Pay order No.0381971 Amount Rs. 20,000/= Sindh Bank

- The all concerned bidder are being informed accordingly.
- The E.E concerned for compliance of rule 45 of SPPRA-2010 **M/S Irfan Enterprises** declared has the lowest responsive bidder by the committee and recommended for sanctioned form Competent Authority.

  
**Mr. Khan Muhammad Malik (Member)**  
Accounts Officer  
District Council Karachi

  
**Mr. Liaquat Ali Mughal (Member)**  
Assistant Executive Engineer  
District Council Karachi

  
**Mr. Shakeel Ahmed Memon (Chairman)**  
District Engineer  
District Council Karachi


# DISTRICT COUNCIL KARACHI


## EVALUATION CRITERIA


Eligibility / Qualification Criteria:

Name of Work: Construction of Underground Water Tank at Deh Konkar Union Council Konkar

S. No.	Eligibility Criteria	M/S Irfan Enterprises	M/S Domki & Brothers	M/S Multi-Tech Enterprises
1.	NTN	Available	Available	Available
2.	Sales Tax Registration	N/A	N/A	N/A
3.	Professional Tax	N/A	N/A	N/A
4.	Registration certificate with Sindh Revenue Board	Available	Available	Available
	<b><u>QUALIFICATION CRITERIA:</u></b>			
5	Minimum Two year's experience of relevant field.	Yes	Yes	Yes
6	Turnover of at least last three years	Yes	Yes	Yes
7	Required Bid Security is attached.	attached	attached	attached
8	Bid is signed, named and stamped by the authorized person of the firm along with authorization letter.	Yes	Yes	Yes
9	Qualified / Disqualified	Qualified	Qualified	Qualified

  
Mr. Khan Muhammad Malik (Member)  
Accounts Officer  
District Council Karachi

  
Mr. Liaquat Ali Mughal (Member)  
Assistant Executive Engineer  
District Council Karachi

  
Mr. Shakeel Ahmed Memon (Chairman)  
District Engineer  
District Council Karachi



# DISTRICT COUNCIL KARACHI

## COMPARATIVE STATEMENT

**SUBJECT: - Construction of Underground Water Tank at Deh Konkar Union Council Konkar**

(Work No.01) NIT-12 Works

Sr No	Description of Work Schedule Items.	Engineer's Estimate			M/S Irfan Enterprises		M/S Domki & Brothers		M/S Multi-Tech Enterprises	
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate
1	Excavation for tanks & reservoirs in all kind soils murrum hard average or soft i/c trimming & dressing sides to true alignment / design sections / profiles & shape leveling of beds of tanks to correct level & grade i/c laying of earths in 6" layer for construction of banks & dressing & disposals of surplus excavated earth within one chain as directed by Engineer incharge i/c providing fence guards lights flags where ever equired lift upto 5' & lead upto one chain (Sch Buil P-69/05)	4185.00 Cft	4050/=	% 0 Cft	16,840/=	4050/=	4050/=	16,840/=	4050/=	16,840/=
2	Providing / Laying cement concrete brick or stone ballast 1-1/2" to 2" gauge etc complete ( in ratio 1 : 4 : 8 )(Sch Building Page 14 (4-b)	647.00 Cft	9416/28	% Cft	60,923/=	9416/28	9416/28	60,923/=	9416/28	60,923/=
3	Providing / Laying 1:3:6 cement concrete Solid Block masonry wall 6" and below in thickness set in 1:6 cement sand mortar in ground floor super stricture including raking out joints & curing etc complete(Sch Buil P-18 (22)	1238.00 Cft	14268/53	% Cft	1,76,644/=	14268/53	14268/53	1,76,644/=	14268/53	1,76,644/=
4	P/L cement concrete plain including placing compacting finishing & curing etc complete i/c screening and washing stone aggregate without shuttering (Gen Sch P-15/ 5 f)(in ratio 1:2:4 )	350.00 Cft	14429/25	% Cft	50502/=	14429/25	14429/25	50502/=	14429/25	50502/=
5	Providing / Laying Cement Plaster 3/4" thick in 1:4 ration upto 20 ft height etc complete(Gen Sch P-57 / 11 (b-c)	2992.00 Sft	3015/76		90,232/=	3015/76	3015/76	90,232/=	3015/76	90,232/=
6	Fabrication of mild steel reinforcement using tore bars for cement concrete i/c cutting laying bending in position making joints & fastening i/c cost of binding wire (also i/c removal of rust from bars) etc complete (Gen Sch P-16 (8-b)	11.70 Cwt	5001/70	P.Cwt	58,520/=	5001/70	5001/70	58,520/=	5001/70	58,520/=
7	Reinforced cement concrete work i/c all labour ^ material except the cost of steel reinforcement & its labour for binding & binding which will be paid separately. This rate also i/c all kinds of forms moulds lifting shuttering curing, rendering & finishing the exposed surface ( i/c screening & washing of single ) a) RCC work in roof slab beams columns rafts lintels & other structural members laid in situ precast laid in position complete in all respect ( 90) lbs cement 2 cft sand 4 cft single 8 to 1/4 gauge ) etc complete ( Gen Sch P-16 ( 6-II) ( Ratio 1 : 2 : 4 )	328 Cft	337/=	P-Cft	1,10,536/=	337/=	337/=	1,10,536/=	337/=	1,10,536/=
8	Topping Plaster thick 2"	700.Cft	3275.50	%Cft	22,928/=	3275.50	3275.50	22,928/=	3275.50	22,928/=
9	P / Fixing C.I Manhole cover size 18 x 18 weight upto 15 kg etc complete	15 K.G	85/=	P.KG	1,275/=	85/=	85/=	1,275/=	85/=	1,275/=

10	Providing G.I pipe & special etc including fixing cutting & fitting complete with 7 i/c one cost of cutting trench upto 2-1/2 feet deep refilling watering ramming and disposal of surplus earth within one chain and painting 2 coats of bitumen paints to pipe & specials after cleaning & Hessian cloth soaked in maxphal composition wrapped tightly round pipe and testing to a pressure head of 200 feet and handling (Sanitary 3/4" dia	105.000 Rft	95/79	P Rft	11,399/=	95/79	11,399/=	95/79	11,399/=	95/79	11,399/=
11	Providing / Fixing Full way gun metal valves with wheel threaded or flanged ends with rubber washer standard pattern etc complete (PHED W.S Sch 17 / 4-A ) 3/4" dia	126 Nos	227/92	Each	28,718/=	227/92	28,718/=	227/92	28,718/=	227/92	28,718/=
	<b>Total Amount of Schedule Rate</b>				6,36,167/=		6,36,167/=		6,36,167/=		6,36,167/=
	Add 10% Above on item no-05				5,852/=						
	Add Cartage 9%				57,255/=		60,435/=		61,072/=		62,026/=
	<b>Total Amount Rs.</b>				<b>6,99,247/=</b>		<b>6,96,602/=</b>		<b>6,97,239/=</b>		<b>6,98,193/=</b>

Mr. Khan Muhammad Malik(Member)  
Accounts Officer  
District Council Karachi

Mr. Liaquat Ali Mughal(Member)  
Assistant Executive Engineer  
District Council Karachi

Mr. Shakeel Ahmed Memon(Chairman)  
District Engineer  
District Council Karachi

**DISTRICT COUNCIL KARACHI**  
**Bid Evaluation Report**


(Work No. 02 NIT-12 Works)  
Tender Notice No-107


1	Name of Procuring Agency:	District Council Karachi
2	Tender Reference No	No.D.C.K/Administrator./2015/107 Dated:- 29-09-2015
3	Tender Description/name of Work / item	<b>Remaining work of Construction of Metalled Road at Ali Bikak Moidan UC Moidan</b>
4	Method of Procurement	Single Stage (one envelop)
5	Tender Published:	Through SPPRA website
6	Total Bid documents Sold:	(03 ) Nos
7	Total Bids Received	( 03 )Nos
8	Technical Bid Opening date (if applicable):	N/A
9	No. of Bid technically qualified (if applicable)	N/A
10	Bid(s) Rejected	(Nil)
11	Financial Bid Opening date	21-10-2015


**1. Bid Evaluation Report:**

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
1	2	3	4	5	6	7
1	M/S Domki & Brothers	6,95,695/=	1 <sup>st</sup> lowest	4.0% Above	Substantially Responsive	Pay order No.308363 Amount Rs. 14,000/= Sindh Bank
2	M/S Irfan Enterprises	6,97,367/=	2 <sup>nd</sup> Lowest	4.25% Above	Substantially Responsive	Pay order No.8873075 Amount Rs. 20,000/= U.B.L
3	M/S Samma Construction Company	6,99,040/=	3 <sup>rd</sup> Lowest	4.50% Above	Substantially Responsive	Pay order No.9873251 Amount Rs. 20,000/= U.B.L

- The all concerned bidder are being informed accordingly.
- The E.E concerned for compliance of rule 45 of SPPRA-2010 **M/S Domki & Brothers** declared has the lowest responsive bidder by the committee and recommended for sanctioned form Competent Authority.

  
Mr. Khan Muhammad Malik (Member)  
Accounts Officer  
District Council Karachi

  
Mr. Liaquat Ali Mughal (Member)  
Assistant Executive Engineer  
District Council Karachi

  
Mr. Shakeel Ahmed Memon (Chairman)  
District Engineer  
District Council Karachi


# DISTRICT COUNCIL KARACHI


## EVALUATION CRITERIA


Eligibility / Qualification Criteria:

Name of Work: Remaining work of Construction of Metalled Road at Ali Bikak Moidan UC Moidan

S. No.	Eligibility Criteria	M/S Domki & Brothers	M/S Irfan Enterprises	M/S Samma Construction Company
1.	NTN	Available	Available	Available
2.	Sales Tax Registration	N/A	N/A	N/A
3.	Professional Tax	N/A	N/A	N/A
4.	Registration certificate with Sindh Revenue Board	Available	Available	Available
	<b><u>QUALIFICATION CRITERIA:</u></b>			
5	Minimum Two year's experience of relevant field.	Yes	Yes	Yes
6	Turnover of at least last three years	Yes	Yes	Yes
7	Required Bid Security is attached.	attached	attached	attached
8	Bid is signed, named and stamped by the authorized person of the firm along with authorization letter.	Yes	Yes	Yes
9	Qualified / Disqualified	Qualified	Qualified	Qualified

  
Mr. Khan Muhammad Malik (Member)  
Accounts Officer  
District Council Karachi

  
Mr. Liaquat Ali Mughal (Member)  
Assistant Executive Engineer  
District Council Karachi

  
Mr. Shakeel Ahmed Memon (Chairman)  
District Engineer  
District Council Karachi

# DISTRICT COUNCIL KARACHI


## COMPARATIVE STATEMENT


**SUBJECT: - Remaining work of Construction of Metalled Road at Ali Bikak Moidan UC Moidan**


(Work No.02) NIT-12 Works

Sr No	Description of Work	Engineer's Estimate			M/S Domki & Brothers		M/S Irfan Enterprises		M/S Samma Construction Company		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount
1	Schedule Items. Excavation in foundation of building bridges & other structural i/c dag belling dressing refilling around structure with excavated earth watering & ramming lead upto 5 ft etc in ordinary soil etc complete (Gen Sch P- 4 (18) b )	960Cft	3176/25	% 0 Cft	3,049/=	3176/25	3,049/=	3176/25	3,049/=	3176/25	3,049/=
2	Providing / Laying cement concrete brick or stone ballast 1-1/2" to 2" gauge etc complete ( in ratio 1 : 4 : 8 )(Sch Building Page 14 (4-b)	1800Cft	2684	% Cft	48312/=	2684	48312/=	2684	48312/=	2684	48312/=
3	cement concrete work i/c all labour ^ material except the cost of steel reinforcement & its labour for binding & binding which will be paid separately. This rate also i/c all kinds of forms moulds lifting shuttering curing, rendering & finishing the exposed surface ( i/c screening & washing of single ) a) RCC work in roof slab beams columns rafts lintels & other structural members laid in situ precast laid in position complete in all respect ( 90) lbs cement 2 cft sand 4 cft single 8 to 1/4 gauge ) etc complete ( Gen Sch P-16 ( 6-II) ( Ratio 1 : 2 : 4 )	1520Cft	14429.25	%Cft	2,19,325/=	14429.25	2,19,325/=	14429.25	2,19,325/=	14429.25	2,19,325/=
4	Erection & Removal of Centering for RCC or Plane C.C Work of Deodar Wood Horizontal (Gen Sch P-18/19 B-I)	2080 Cft	3588/48	%Cft	74,640/=	3588/48	74,640/=	3588/48	74,640/=	3588/48	74,640/=
5	Providing / Laying cement concrete brick or stone ballast 1-1/2" to 2" gauge etc complete ( in ratio 1 : 4 : 8 )(Sch Building Page 14 (4-b)	1320.00 Cft.	9416/28	% Cft	1,24,295/=	9416/28	1,24,295/=	9416/28	1,24,295/=	9416/28	1,24,295/=
6	Filling Watering & Raming earth under floor with new earth (Excavated from out side) lead upto one chain & lift upto 5ft	22000Cft	2117/50	%Cft	46,585/=	2117/50	46,585/=	2117/50	46,585/=	2117/50	46,585/=

7	P/L aggregate base course in proper grade and camber having C.B.R. 80 % as per AASHTO standard specification i/c spreading and compacting by approved mechanical means (motor grader, vibratory roller and smooth wheel roller and etc watering to maintain the moisture content the compaction of each layer shall 100 percent to the max dry density ( rate i/c all cost of materials T & P and carriage upto.(H.W. Sch P-5/13/B	2256 Cft	6770/04	%Cft	1,52,732/=	6770/04	1,52,732/=	6770/04	1,52,732/=	6770/04	1,52,732/=	6770/04	1,52,732/=
	<b>Total Amount of Schedule Rate</b>				6,68,938/=		6,68,938/=		6,68,938/=		6,68,938/=		6,68,938/=
	Less 15% below on item no-06				6,988/=		6,988/=		6,988/=		6,988/=		6,988/=
	Add Cartage				37,570/=		37,570/=		37,570/=		37,570/=		37,570/=
	<b>Total Amount Rs.</b>				<b>6,99,520/=</b>		<b>6,95,695/=</b>		<b>6,97,367/=</b>		<b>6,99,040/=</b>		<b>6,99,040/=</b>

  
**Mr. Khan Muhammad Malik(Member)**  
 Accounts Officer  
 District Council Karachi

  
**Mr. Liaquat Ali Mughal(Member)**  
 Assistant Executive Engineer  
 District Council Karachi

  
**Mr. Shakeel Ahmed Memon(Chairman)**  
 District Engineer  
 District Council Karachi

**DISTRICT COUNCIL KARACHI**  
**Bid Evaluation Report**


(Work No. 03 NIT-12 Works)  
Tender Notice No-107

1	Name of Procuring Agency:	District Council Karachi
2	Tender Reference No	No.D.C.K/Administrator./2015/107 Dated:- 29-09-2015
3	Tender Description/name of Work / item	<b>Repair / patch work of metalled road at S-2 Kala Khan Hotel JNP Road UC Kharkharo</b>
4	Method of Procurement	Single Stage (one envelop)
5	Tender Published:	Through SPPRA website
6	Total Bid documents Sold:	(03 ) Nos
7	Total Bids Received	( 03 )Nos
8	Technical Bid Opening date (if applicable):	N/A
9	No. of Bid technically qualified (if applicable)	N/A
10	Bid(s) Rejected	(Nil)
11	Financial Bid Opening date	21-10-2015


**1. Bid Evaluation Report:**

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
1	2	3	4	5	6	7
1	M/S Domki & Brothers	9,96,426/=	1 <sup>st</sup> lowest	15.25% Below	Substantially Responsive	Pay order No.9873144 Amount Rs. 20,000/= U.B.L
2	M/S Samma Construction Company	9,97,013/=	2 <sup>nd</sup> Lowest	15.20% Below	Substantially Responsive	Pay order No.0283119 Amount Rs. 20,000/= Sindh Bank
3	M/S Al-Asif Builders	9,98,777/=	3 <sup>rd</sup> Lowest	15.05% Below	Substantially Responsive	Pay order No.8136975 Amount Rs. 20,000/= U.B.L

- The all concerned bidder are being informed accordingly.
- The E.E concerned for compliance of rule 45 of SPPRA-2010 **M/S Domki & Brothers** declared has the lowest responsive bidder by the committee and recommended for sanctioned form Competent Authority.

  
Mr. Khan Muhammad Malik (Member)  
Accounts Officer  
District Council Karachi

  
Mr. Liaquat Ali Mughal (Member)  
Assistant Executive Engineer  
District Council Karachi

  
Mr. Shakeel Ahmed Memon (Chairman)  
District Engineer  
District Council Karachi


# DISTRICT COUNCIL KARACHI


## EVALUATION CRITERIA

Eligibility / Qualification Criteria:

Name of Work: Repair / patch work of metalled road at S-2 Kala Khan Hotel JNP Road UC Kharkharo

S. No.	Eligibility Criteria	M/S Domki & Brothers	M/S Samma Construction Company	M/S Al-Asif Builders
1.	NTN	Available	Available	Available
2.	Sales Tax Registration	N/A	N/A	N/A
3.	Professional Tax	N/A	N/A	N/A
4.	Registration certificate with Sindh Revenue Board	Available	Available	Available
	<b><u>QUALIFICATION CRITERIA:</u></b>			
5	Minimum Two year's experience of relevant field.	Yes	Yes	Yes
6	Turnover of at least last three years	Yes	Yes	Yes
7	Required Bid Security is attached.	attached	attached	attached
8	Bid is signed, named and stamped by the authorized person of the firm along with authorization letter.	Yes	Yes	Yes
9	Qualified / Disqualified	Qualified	Qualified	Qualified

  
Mr. Khan Muhammad Malik (Member)  
Accounts Officer  
District Council Karachi

  
Mr. Liaquat Ali Mughal (Member)  
Assistant Executive Engineer  
District Council Karachi

  
Mr. Shakeel Ahmed Memon (Chairman)  
District Engineer  
District Council Karachi



# DISTRICT COUNCIL KARACHI


## COMPARATIVE STATEMENT


**SUBJECT: - Repair/Patch Work of Metalled road at S-2 Kala Khan Hotel JNP Road UC\_Kharkharo**


(Work No.03) NIT-12 Works

Sr No	Description of Work Schedule Items.	Engineer's Estimate			M/S Domki & Brothers		M/S Samma Construction Company		M/ Al-Asif Builders		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount
1	Hiring of Tractor for jungle cutting on per hour charges and P.O.L i/c with 04 Nos.labours.The rent will be charged when its came from work shop to work etc complete. As directed by Engineer incharge (R.A)	30 hours	1469/=	P/hour	44,070/=	1469/=	44,070/=	1469/=	44,070/=	1469/=	44,070/=
2	Earth work for road embankment by bulldozer i/c ploughing mixing clod breaking, dressing and compacting, with optimum moisture content 85% modify AASHO density lead upto 6 miles and left up 5 ft in all type of soil expect rock (HW Sch P-1/6iic)	32000Cft	11375/83	%0 Cft	3,64,027/=	11375/83	3,64,027/=	11375/83	3,64,027/=	11375/83	3,64,027/=
3	P/L aggregate base course in proper grade and camber having C.B.R 80 % as per AASHTO standard specification i/c spreading and compacting by approved mechanical means (motor grader, vibratory roller and smooth wheel roller and etc watering to maintain the moisture content the compaction of each layer shall 100 percent to the max dry density ( rate i/c all cost of materials T & P and carriage upto.(H.W Sch P-5/13/B )	3803Cft	6770/04 5542/24	%Cft %CFT	2,5465/=	6770/04 5542/24	2,5465/=	6770/04 5542/24	2,5465/=	6770/04 5542/24	2,5465/=
4	Furnishing all plant, labour, equipment, material and performing all operations in applying liquid asphalt prime coat (6 Liter/100 Sft) on a previously prepared and untreated earth, sub-grade, water bound bas-course, crushed aggregate bas-course, tops of road way shoulders, and as otherwise on the plants in accordance with the specification and in conformity with the lines shown on the drawings, as directed by Engineer incharge. (R.A)	6500Sft	1165/80	%Sft	75,777/=	1165/80	75,777/=	1165/80	75,777/=	1165/80	75,777/=

5	Providing / Laying to proper line and grade 1-1/2" thick pre-mix carpet with paver machine, prepared to specified formula according to job mix formula approved by Engineer incharge including rolling and finishing to proper line, grade level and camber etc (Rate all cost f materials T&P and carriage upto 3 chains (H.Way Sch P-8/20)	6500Sft	6682/84	% Sft	4,34,385/=	6682/84	4,34,385/=	6682/84	4,34,385/=	6682/84	4,34,385/=	4,34,385/=
	<b>Total Amount of Schedule Rate</b>				11,75,724/=		11,75,724/=		11,75,724/=		11,75,724/=	11,75,724/=
	Less 15% Below				1,76,359/=	15.25% Below	1,79,297/=	15.20% Below	1,78,710/=	15.05% Below	1,76,946/=	1,76,946/=
	<b>Total Amount Rs.</b>				<b>9,99,365/=</b>		<b>9,96,426/=</b>		<b>9,97,013/=</b>		<b>9,98,777/=</b>	<b>9,98,777/=</b>

  
**Mr. Khan Muhammad Malik(Member)**  
 Accounts Officer  
 District Council Karachi

  
**Mr. Liaquat Ali Mughal(Member)**  
 Assistant Executive Engineer  
 District Council Karachi

  
**Mr. Shakeel Ahmed Memon(Chairman)**  
 District Engineer  
 District Council Karachi

**DISTRICT COUNCIL KARACHI**  
**Bid Evaluation Report**


(Work No. 07 NIT-12 Works)  
Tender Notice No-107


1	Name of Procuring Agency:	District Council Karachi
2	Tender Reference No	No.D.C.K/Administrator./2015/107 Dated:- 29-09-2015
3	Tender Description/name of Work / item	<b>Construction of Surface Water Tank and PVC Pipe line at Rahoo Gohram &amp; Tharo Mengal UC Moidan</b>
4	Method of Procurement	Single Stage (one envelop)
5	Tender Published:	Through SPPRA website
6	Total Bid documents Sold:	(02 ) Nos
7	Total Bids Received	( 02 )Nos
8	Technical Bid Opening date (if applicable):	N/A
9	No. of Bid technically qualified (if applicable)	N/A
10	Bid(s) Rejected	(Nil)
11	Financial Bid Opening date	21-10-2015


**1. Bid Evaluation Report:**

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
1	2	3	4	5	6	7
1	M/S A.H.B Constructor & Co,	9,97,162/=	1 <sup>st</sup> lowest	Part-A 9.60% Above Part B- 19.10% Above	Substantially Responsive	Pay order No.10587021 Amount Rs. 20,000/= U.B.L
2	M/S Haji Abdul Baqi & Brothers	9,97,858/=	2 <sup>nd</sup> Lowest	Part-A 9.70% Above Part B- 19.10% Above	Substantially Responsive	Pay order No.10587022 Amount Rs. 20,000/= U.B.L

- The all concerned bidder are being informed accordingly.
- The E.E concerned for compliance of rule 45 of SPPRA-2010 **M/S A.H.B Constructor & Co,** declared has the lowest responsive bidder by the committee and recommended for sanctioned form Competent Authority.

  
Mr. Khan Muhammad Malik (Member)  
Accounts Officer  
District Council Karachi

  
Mr. Liaquat Ali Mughal (Member)  
Assistant Executive Engineer  
District Council Karachi

  
Mr. Shakeel Ahmed Memon (Chairman)  
District Engineer  
District Council Karachi


# DISTRICT COUNCIL KARACHI

## EVALUATION CRITERIA


Eligibility / Qualification Criteria:

Name of Work: P/L/J/T Sewerage Line at Al-Noor Colony Near Umer Goth UC Manghopir – I

S. No.	Eligibility Criteria	M/S Habib Enterprises	M/S Domki & Brothers	M/S Noorani Construction Company
1.	NTN	Available	Available	Available
2.	Sales Tax Registration	N/A	N/A	N/A
3.	Professional Tax	N/A	N/A	N/A
4.	Registration certificate with Sindh Revenue Board	Available	Available	Available
	<b><u>QUALIFICATION CRITERIA:</u></b>			
5	Minimum Two year's experience of relevant field.	Yes	Yes	Yes
6	Turnover of at least last three years	Yes	Yes	Yes
7	Required Bid Security is attached.	attached	attached	attached
8	Bid is signed, named and stamped by the authorized person of the firm along with authorization letter.	Yes	Yes	Yes
9	Qualified / Disqualified	Qualified	Qualified	Qualified

  
Mr. Khan Muhammad Malik (Member)  
Accounts Officer  
District Council Karachi

  
Mr. Liaquat Ali Mughal (Member)  
Assistant Executive Engineer  
District Council Karachi

  
Mr. Shakeel Ahmed Memon (Chairman)  
District Engineer  
District Council Karachi

# DISTRICT COUNCIL KARACHI


## COMPARATIVE STATEMENT


**SUBJECT: - P/L/I/T Sewerage Line at Al-Noor Colony Near Umer Goth UC Manghopir-I**

(Work No.04) NIT-12 Works

Sr No	Description of Work Schedule Items.	Engineer's Estimate			M/S Habib Enterprises		M/S Domki & Brothers		M/S S Noorani Construction Company		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount
1	Excavation of pipe line in trenches and pits in all kind of soils i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade, cutting joints holes and disposal of surplus earth within a one chain as directed by Engineer Incharge providing fence guards lights flags and temporary crossings for non-vehicular traffic where ever required lift upto 5 ft & lead upto one chain (PHED Sch P.No.62/5)	9375.0 Cft	4650.00	%Cft	43594 /=-	4650.00	43594 /=-	4650.00	43594 /=-	4650.00	43594 /=-
2	Providing R.C.C pipes of rubbering joints and fixing in trenches i/c cutting fitting and jointing with rubber ring i/c testing with water to specified pressure (PHED Sch P-18/b(2) ) For 12" dia >	1000.0Rft	367.00	P Rft	367000 /=-	367.00	367000 /=-	367.00	367000 /=-	367.00	367000 /=-
3	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc complete (PHED Sch P-No. 77/24)	8438 Cft	2760.00	% Cft	23289 /=-	2760.00	23289 /=-	2760.00	23289 /=-	2760.00	23289 /=-
4	Construction of Manhole 4 ft dia 5 ft depth (inner dimension) as per approved design of K.W & S.B including the cost of excavation, 6 inch thick C.C 1:4:8 using stone ballast 2 inch and done gauge 9 inch thick C.C. 1:2:4 plain walls with finishing refilling the excavated stuff around structure curing etc complete as per directed engineer incharge ( R/A )	40 Nos	13707.00	Each	548280 /=-	13707.00	548280 /=-	13707.00	548280 /=-	13707.00	548280 /=-
5	Add or less depth beyond 5 ft depth in manhole etc complete ( R.A )	- 67.20 Rft	3046.0	P Rft	(-) 2,04,691 /=-	3046.0	(-) 2,04,691 /=-	3046.0	(-) 2,04,691 /=-	3046.0	(-) 2,04,691 /=-
6	Manufacturing and supplying of precast RCC ring slab of 21" dia inner side and 36" dia outer side 7.5" width and 6" thick i/c 3/8" dia 8 Nos. cross link bars welded and two sunk type hooks casted in 1:1 1/2:3 concrete with embedded 15kg CI frame in perfect position i/c transportation charges of average lead of 20km per trip from casting yard to town offices (a minimum of 25 slabs per trip will be transported) approved design of K.W. & W.B (PHED Sch P-No. 31/2)	40 Nos	1906.60	Each	76264 /=-	1906.60	76264 /=-	1906.60	76264 /=-	1906.60	76264 /=-

7	Manufacturing and supplying manhole cover cast in 1:2:4 concrete ration 3" deep at center, reinforced with 3/8" dia tor steel bars at 4" C.C. welded to 1/8" thick 2.5" deep MS plate i/c curing, stacking and transportation within 10 miles. approved design of K. W. & W. B (W.S. Sch P-31 / 1 (a) ) 21" dia	40 Nos	913/63	Each	36546 /=-	913/63	36546 /=-	913/63	36546 /=-	913/63	36546 /=-
	<b>Total Amount of Schedule Rate</b>				8,90,282 /=-		8,90,282 /=-		8,90,282 /=-		8,90,282 /=-
	Add 20% Above except item no-04 & 05				1,09,339	11.85% Above	1,05,498 /=-	12.10% Above	1,07,724 /=-	12.15% Above	1,08,196 /=-
	Add Cartage 9%										
	<b>Total Amount Rs.</b>				<b>9,99,621 /=-</b>		<b>9,95,780 /=-</b>		<b>9,98,006 /=-</b>		<b>9,98,451 /=-</b>

  
**Mr. Khan Muhammad Malik (Member)**  
 Accounts Officer  
 District Council Karachi

  
**Mr. Liaquat Ali Mughal (Member)**  
 Assistant Executive Engineer  
 District Council Karachi

  
**Mr. Shakeel Ahmed Memon (Chairman)**  
 District Engineer  
 District Council Karachi

**DISTRICT COUNCIL KARACHI**  
**Bid Evaluation Report**


(Work No. 05 NIT-12 Works)  
Tender Notice No-107

1	Name of Procuring Agency:	District Council Karachi
2	Tender Reference No	No.D.C.K/Administrator./2015/107 Dated:- 29-09-2015
3	Tender Description/name of Work / item	P/L/J/T Sewerage Line at Haji Fazal Town UC Manghopir-II
4	Method of Procurement	Single Stage (one envelop)
5	Tender Published:	Through SPPRA website
6	Total Bid documents Sold:	(03 ) Nos
7	Total Bids Received	( 03 )Nos
8	Technical Bid Opening date (if applicable):	N/A
9	No. of Bid technically qualified (if applicable)	N/A
10	Bid(s) Rejected	(Nil)
11	Financial Bid Opening date	21-10-2015


**1. Bid Evaluation Report:**

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
1	2	3	4	5	6	7
1	M/S Yousuf Zai & Co,	6,97,845/=	1 <sup>st</sup> lowest	13.28% Above	Substantially Responsive	Pay order No.308364 Amount Rs. 20,000/= Sindh Bank
2	M/S MKB Engineering	6,98,276/=	2 <sup>nd</sup> Lowest	13.35% Above	Substantially Responsive	Pay order No.0049953 Amount Rs. 20,000/= Bank Al-Habib
3	M/S Sarwan Enterprises	6,99,200/=	3 <sup>rd</sup> Lowest	13.50% Above	Substantially Responsive	Pay order No.813158 Amount Rs. 20,000/= Sindh Bank

- The all concerned bidder are being informed accordingly.
- The E.E concerned for compliance of rule 45 of SPPRA-2010 M/S Yousuf Zai & Co, declared has the lowest responsive bidder by the committee and recommended for sanctioned form Competent Authority.

  
Mr. Khan Muhammad Malik (Member)  
Accounts Officer  
District Council Karachi

  
Mr. Liaquat Ali Mughal (Member)  
Assistant Executive Engineer  
District Council Karachi

  
Mr. Shakeel Ahmed Memon (Chairman)  
District Engineer  
District Council Karachi


# DISTRICT COUNCIL KARACHI


## EVALUATION CRITERIA


Eligibility / Qualification Criteria:

Name of Work: P/L/J/T Sewerage Line at Haji Fazal Town UC Manghopir-II

S. No.	Eligibility Criteria	M/S Yousuf Zai & Co,	M/S MKB Engineering	M/S Sarwan Enterprises
1.	NTN	Available	Available	Available
2.	Sales Tax Registration	N/A	N/A	N/A
3.	Professional Tax	N/A	N/A	N/A
4.	Registration certificate with Sindh Revenue Board	Available	Available	Available
	<b><u>QUALIFICATION CRITERIA:</u></b>			
5	Minimum Two year's experience of relevant field.	Yes	Yes	Yes
6	Turnover of at least last three years	Yes	Yes	Yes
7	Required Bid Security is attached.	attached	attached	attached
8	Bid is signed, named and stamped by the authorized person of the firm along with authorization letter.	Yes	Yes	Yes
9	Qualified / Disqualified	Qualified	Qualified	Qualified

  
Mr. Khan Muhammad Malik (Member)  
Accounts Officer  
District Council Karachi

  
Mr. Liaquat Ali Mughal (Member)  
Assistant Executive Engineer  
District Council Karachi

  
Mr. Shakeel Ahmed Memon (Chairman)  
District Engineer  
District Council Karachi



# DISTRICT COUNCIL KARACHI


## COMPARATIVE STATEMENT


SUBJECT: Construction of Underground Water Tank at Deh Konkar Union Council Konkar ?


(Work No.05) NIT-12 Works

Sr No	Description of Work	Engineer's Estimate			M/S Yousuf Zai & Co,		M/S MKB Engineering		M/S Sarwan Enterprises		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount
1	Schedule Items: Excavation of pipe line in trenches and pits in all kind of soils i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade, cutting joints holes and disposal of surplus earth within a one chain as directed by Engineer Incharge providing fence guards lights flags and temporary crossings for non-vehicular traffic where ever required lift upto 5 ft & lead upto one chain (PHED Sch P.No.62/5)	9315 Cft	4650.00	%Cft	43315 /=-	4650.00	43315 /=-	4650.00	43315 /=-	4650.00	43315 /=-
2	Providing R.C.C pipes of rubbering joints and fixing in trenches i/c cutting fitting and joining with rubber ring i/c testing with water to specified pressure (PHED Sch P-18/b(2)) For 12" dia >	828 Rft	367.00	P Rft	303876 /=-	367.00	303876 /=-	367.00	303876 /=-	367.00	303876 /=-
3	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc complete (PHED Sch P-No. 77/24)	8383 Cft	2760.00	% Cft	23137 /=-	2760.00	23137 /=-	2760.00	23137 /=-	2760.00	23137 /=-
4	Construction of Manhole 4 ft dia 5 ft depth (inner dimension) as per approved design of K.W & S.B including the cost of excavation. 6 inch thick C.C 1:4:8 using stone ballast 2 inch and done gauge 9 inch thick C.C. 1:2:4 plain walls with finishing refilling the excavated stuff around structure curing etc complete as per directed engineer incharge ( R/A )	18 Nos	13707/00	Each	246726 /=-	13707/00	246726 /=-	13707/00	246726 /=-	13707/00	246726 /=-
5	Add or less depth beyond 5 ft depth in manhole etc compete ( R.A )	-17.0 Rft	3046.00	P Rft	(-) 51782 /=-	3046.00	(-) 51782 /=-	3046.00	(-) 51782 /=-	3046.00	(-) 51782 /=-
6	Manufacturing and supplying of precast RCC ring slab of 21" dia inner side and 36" dia outer side 7.5" width and 6" thick i/c 3/8" dia 8 Nos. cross link bars welded and two sunk type hooks casted in 1:1½:3 concrete with embedded 15kg CI frame in perfect position i/c transportation charges of average lead of 20km per trip from casting yard to town offices (a minimum of 25 slabs per trip will be transported) approved design of K.W & W.B (PHED Sch P-No. 31/2)	18 Nos	1906.60	Each	34319 /=-	1906.60	34319 /=-	1906.60	34319 /=-	1906.60	34319 /=-

7	Manufacturing and supplying manhole cover cast in 1:2:4 concrete ration 3" deep at center, reinforced with 3/8" dia tor steel bars at 4" C.C welded to 1/8" thick 2.5" deep MS plate i/c curing, stacking and transportation within 10 miles; approved design of K.W.& W.B (W.S. Sch P-31 / 1 (a) ) 21" dia	18 Nos	913/63	Each	16445 /=-	913/63	16445 /=-	913/63	16445 /=-	913/63	16445 /=-
	<b>Total Amount of Schedule Rate</b>				6,16,036/=-		6,16,036/=-		6,16,036/=-		6,16,036/=-
	Add 20% Above expect item no- 4 & 5				84,217/=-	13.28% Above	81,809/=-	13.35% Above	82,240/=-	13.50% Above	83,164/=-
	<b>Total Amount Rs.</b>				<b>7,00,253/=-</b>		<b>6,97,845/=-</b>		<b>6,98,276/=-</b>		<b>6,99,200/=-</b>

  
**Mr. Khan Muhammad Malik(Member)**  
 Accounts Officer  
 District Council Karachi

  
**Mr. Liaquat Ali Mughal(Member)**  
 Assistant Executive Engineer  
 District Council Karachi

  
**Mr. Shakeel Ahmed Memon(Chairman)**  
 District Engineer  
 District Council Karachi

**DISTRICT COUNCIL KARACHI**  
**Bid Evaluation Report**


(Work No. 06 NIT-12 Works)  
Tender Notice No-107

1	Name of Procuring Agency:	District Council Karachi
2	Tender Reference No	No.D.C.K/Administrator./2015/107 Dated:- 29-09-2015
3	Tender Description/name of Work / item	<b>P/L/J/T Sewerage Line at Muhallah Moorgaicho Abdulalh Gabol Goth UC Shah Mureed</b>
4	Method of Procurement	Single Stage (one envelop)
5	Tender Published:	Through SPPRA website
6	Total Bid documents Sold:	(03 ) Nos
7	Total Bids Received	( 03 )Nos
8	Technical Bid Opening date (if applicable):	N/A
9	No. of Bid technically qualified (if applicable)	N/A
10	Bid(s) Rejected	(Nil)
11	Financial Bid Opening date	21-10-2015

**1. Bid Evaluation Report:**

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
1	2	3	4	5	6	7
1	M/S Sajjad & Fayyaz Enterprises	6,97,660/=	1 <sup>st</sup> lowest	13.25% Above	Substantially Responsive	Pay order No.02509431 Amount Rs. 20,000/= N.I.B Bank
2	M/S R.S.Z Enterprises	6,98,276/=	2 <sup>nd</sup> Lowest	13.35% Above	Substantially Responsive	Pay order No.9896450 Amount Rs. 20,000/= U.B.L
3	M/S M.K.B Engineering	6,99,200/=	3 <sup>rd</sup> Lowest	13.50% Above	Substantially Responsive	Pay order No.6403199 Amount Rs. 20,000/= Bank Al Habib

- The all concerned bidder are being informed accordingly.
- The E.E concerned for compliance of rule 45 of SPPRA-2010 **M/S Sajjad & Fayyaz Enterprises.** declared has the lowest responsive bidder by the committee and recommended for sanctioned form Competent Authority.

  
Mr. Khan Muhammad Malik (Member)  
Accounts Officer  
District Council Karachi

  
Mr. Liaquat Ali Mughal (Member)  
Assistant Executive Engineer  
District Council Karachi

  
Mr. Shakeel Ahmed Memon (Chairman)  
District Engineer  
District Council Karachi


# DISTRICT COUNCIL KARACHI

## EVALUATION CRITERIA


Eligibility / Qualification Criteria:

Name of Work: P/L/J/T Sewerage Line at Muhallah Moorgaicho Abdulalh Gabol Goth UC Shah  
Mureed

S. No.	Eligibility Criteria	M/S Sajjad & Fayyaz Enterprises	M/S R.S.Z Enterprises	M/S M.K.B Engineering
1.	NTN	Available	Available	Available
2.	Sales Tax Registration	N/A	N/A	N/A
3.	Professional Tax	N/A	N/A	N/A
4.	Registration certificate with Sindh Revenue Board	Available	Available	Available
	<b><u>QUALIFICATION CRITERIA:</u></b>			
5	Minimum Two year's experience of relevant field.	Yes	Yes	Yes
6	Turnover of at least last three years	Yes	Yes	Yes
7	Required Bid Security is attached.	attached	attached	attached
8	Bid is signed, named and stamped by the authorized person of the firm along with authorization letter.	Yes	Yes	Yes
9	Qualified / Disqualified	Qualified	Qualified	Qualified

  
Mr. Khan Muhammad Malik (Member)  
Accounts Officer  
District Council Karachi

  
Mr. Liaquat Ali Mughal (Member)  
Assistant Executive Engineer  
District Council Karachi

  
Mr. Shakeel Ahmed Memon (Chairman)  
District Engineer  
District Council Karachi

# DISTRICT COUNCIL KARACHI


## COMPARATIVE STATEMENT


**SUBJECT: - P/L/I/T Sewerage Line at Muhallah Moorgaicho Abdulalh Gabol Goth UC Shah Mureed**


(Work No.06) NIT-12 Works

Sr No	Description of Work Schedule Items.	Engineer's Estimate			M/S Sajjad & Fayyaz Enterprises		M/S R.S.Z Enterprises		M/S M.K.B Engineering		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount
1	Excavation of pipe line in trenches and pits in all kind of soils i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade, cutting joints holes and disposal of surplus earth within a one chain as directed by Engineer Incharge providing fence guards lights flags and temporary crossings for non-vehicular traffic where ever required lift upto 5 ft & lead upto one chain (PHED Sch P.No.62/5)	9315 Cft	4650.00	%Cft	43315 /=-	4650.00	43315 /=-	4650.00	43315 /=-	4650.00	43315 /=-
2	Providing R.C.C pipes of rubbering joints and fixing in trenches i/c cutting fitting and jointing with rubber ring i/c testing with water to specified pressure (PHED Sch P-18/b(2) ) For 12" dia >	828 Rft	367.00	P Rft	303876 /=-	367.00	303876 /=-	367.00	303876 /=-	367.00	303876 /=-
3	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc complete (PHED Sch P-No. 77/24)	8383 Cft	2760.00	% Cft	23137 /=-	2760.00	23137 /=-	2760.00	23137 /=-	2760.00	23137 /=-
4	Construction of Manhole 4 ft dia 5 ft depth (inner dimension) as per approved design of K.W & S.B including the cost of excavation, 6 inch thick C.C 1:4:8 using stone ballast 2 inch and done gauge 9 inch thick C.C. 1:2:4 plain walls with finishing refilling the excavated stuff around structure curing etc complete as per directed engineer incharge ( R/A )	18 Nos	13707/00	Each	246726 /=-	13707/00	246726 /=-	13707/00	246726 /=-	13707/00	246726 /=-
5	Add or less depth beyond 5 ft depth in manhole etc complete ( R.A )	-17.0 Rft	3046.00	P Rft	(-) 51782 /=-	3046.00	(-) 51782 /=-	3046.00	(-) 51782 /=-	3046.00	(-) 51782 /=-
6	Manufacturing and supplying of precast RCC ring slab of 21" dia inner side and 36" dia outer side 7.5" width and 6" thick i/c 3/8" dia 8 Nos. cross link bars welded and two sunk type hooks casted in 1:1/2:3 concrete with embedded 15kg CI frame in perfect position i/c transportation charges of average lead of 20km per trip from casting yard to town offices (a minimum of 25 slabs per trip will be transported) approved design of K.W. & W.B (PHED Sch P-No. 31/2)	18 Nos	1906.60	Each	34319 /=-	1906.60	34319 /=-	1906.60	34319 /=-	1906.60	34319 /=-

7	Manufacturing and supplying manhole cover cast in 1:2:4 concrete ration 3" deep at center, reinforced with 3/8" dia for steel bars at 4" C.C welded to 1/8" thick 2.5" deep MS plate i/c curing, stacking and transportation within 10 miles. approved design of K.W.& W.B (W.S. Sch P-31 / 1 (a) ) 21" dia	18 Nos	913/63	Each	16445 /=-	913/63	16445 /=-	913/63	16445 /=-	913/63	16445 /=-
	<b>Total Amount of Schedule Rate</b>				6,16,036 /=-		6,16,036 /=-		6,16,036 /=-		6,16,036 /=-
	Add 20% Above except item no-4 & 5				84,217 /=-		81,624 /=-		82,240 /=-		83,164 /=-
	<b>Total Amount Rs.</b>				<b>7,00,253 /=-</b>		<b>6,97,660 /=-</b>		<b>6,98,276 /=-</b>		<b>6,99,200 /=-</b>

  
**Mr. Khan Muhammad Malik(Member)**  
 Accounts Officer  
 District Council Karachi

  
**Mr. Liaquat Ali Mughal(Member)**  
 Assistant Executive Engineer  
 District Council Karachi

  
**Mr. Shakeel Ahmed Memon(Chairman)**  
 District Engineer  
 District Council Karachi

**DISTRICT COUNCIL KARACHI**  
**Bid Evaluation Report**

(Work No. 07 NIT-12 Works)  
Tender Notice No-107

1	Name of Procuring Agency:	District Council Karachi
2	Tender Reference No	No.D.C.K/Administrator./2015/107 Dated:- 29-09-2015
3	Tender Description/name of Work / item	<b>Construction of Surface Water Tank and PVC Pipe line at Rahoo Gohram &amp; Tharo Mengal UC Moidan</b>
4	Method of Procurement	Single Stage (one envelop)
5	Tender Published:	Through SPPRA website
6	Total Bid documents Sold:	(02 ) Nos
7	Total Bids Received	( 02 )Nos
8	Technical Bid Opening date (if applicable):	N/A
9	No. of Bid technically qualified (if applicable)	N/A
10	Bid(s) Rejected	(Nil)
11	Financial Bid Opening date	21-10-2015

**1. Bid Evaluation Report:**

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
1	2	3	4	5	6	7
1	M/S A.H.B Constructor & Co,	9,97,162/=	1 <sup>st</sup> lowest	Part-A 9.60% Above Part B- 19.10% Above	Substantially Responsive	Pay order No.10587021 Amount Rs. 20,000/= U.B.L
2	M/S Haji Abdul Baqi & Brothers	9,97,858/=	2 <sup>nd</sup> Lowest	Part-A 9.70% Above Part B- 19.10% Above	Substantially Responsive	Pay order No.10587022 Amount Rs. 20,000/= U.B.L

- The all concerned bidder are being informed accordingly.
- The E.E concerned for compliance of rule 45 of SPPRA-2010 M/S A.H.B Constructor & Co, declared has the lowest responsive bidder by the committee and recommended for sanctioned form Competent Authority.

Mr. Khan Muhammad Malik (Member)  
Accounts Officer  
District Council Karachi

Mr. Liaquat Ali Mughal (Member)  
Assistant Executive Engineer  
District Council Karachi

Mr. Shakeel Ahmed Memon (Chairman)  
District Engineer  
District Council Karachi


# DISTRICT COUNCIL KARACHI


## EVALUATION CRITERIA


Eligibility / Qualification Criteria:

Name of Work: Construction of Surface Water Tank and PVC Pipe line at Rahoo Gohram & Tharo Mengal UC Moidan

S. No.	Eligibility Criteria	M/S A.H.B Constructor & Co,	M/S Haji Abdul Baqi & Brothers
1.	NTN	Available	Available
2.	Sales Tax Registration	N/A	N/A
3.	Professional Tax	N/A	N/A
4.	Registration certificate with Sindh Revenue Board	Available	Available
	<b><u>QUALIFICATION CRITERIA:</u></b>		
5	Minimum Two year's experience of relevant field.	Yes	Yes
6	Turnover of at least last three years	Yes	Yes
7	Required Bid Security is attached.	attached	attached
8	Bid is signed, named and stamped by the authorized person of the firm along with authorization letter.	Yes	Yes
9	Qualified / Disqualified	Qualified	Qualified

  
Mr. Khan Muhammad Malik (Member)  
Accounts Officer  
District Council Karachi

  
Mr. Liaquat Ali Mughal (Member)  
Assistant Executive Engineer  
District Council Karachi

  
Mr. Shakeel Ahmed Memon (Chairman)  
District Engineer  
District Council Karachi



# DISTRICT COUNCIL KARACHI

## COMPARATIVE STATEMENT

**SUBJECT: - Construction of Surface Water Tank & PVC Pipe Line at Raho Gohram & Tharo Mengal UC Moidan**

(Work No.07) NIT-12 Works

Sr No	Description of Work	Engineer's Estimate			M/S A.H.B Constructor & Co,		M/S Haji Abdul Baqi & Brothers		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount
1	Schedule Items. Excavation for tanks & reservoirs in all kind soils murrum hard average or soft i/c trimming & dressing sides to true alignment / design section s / profiles & shape leveling of beds of tanks to correct level & grade i/c laying of earths in 6" layer for construction of banks & dressing & disposals of surplus excavated earth within one chain as directed by Engineer incharge i/c providing fence guards lights flags where ever required lift upto 5' & lead upto one chain (Sch PHD P-69/05)	5000.00	80/50	Per Ft	4,02,500/=	80/50	4,02,500/=	80/50	4,02,500/=
2	Providing / Laying cement concrete brick or stone ballast 1-1/2" to 2" gauge etc complete ( in ratio 1 : 4 : 8 )(Sch Building Page 14 (4-b)	125	474/83	P.M hole	59,354/=	474/83	59,354/=	474/83	59,354/=
3	Fabrication of mild steel reinforcement using tore bars for cement concrete i/c cutting laying bending in position making joints & fastening i/c cost of binding wire (also i/c removal of rust from bars) etc complete (Gen Sch P-16 (8-b)	5250.00	4650.00	%Cft	24,413/=	4650.00	24,413/=	4650.00	24,413/=
4	Reinforced cement concrete work i/c all labour ^ material except the cost of steel reinforcement & its labour for binding & binding which will be paid separately. This rate also i/c all kinds of forms moulds lifting shuttering curing, rendering & finishing the exposed surface ( i/c screening & washing of single ) a) RCC work in roof slab beams columns rafts lintels & other structural members laid in situ precast laid in position complete in all respect ( 90) lbs cement 2 cft sand 4 cft single 8 to 1/4 gauge ) etc complete ( Gen Sch P-16 (6-II) ( Ratio 1 : 2 : 4 )	500.00	367.00	P Rft	1,83,500/=	367.00	1,83,500/=	367.00	1,83,500/=
5	Providing / Laying Cement Plaster 3/4" thick in 1:4 ration upto 20 ft height etc complete(Gen Sch P-57 / 11 (b-c)	919.00	3015/76	%Sft	27,715/=	3015/76	27,715/=	3015/76	27,715/=
6	Providing & laying 1 1/2 thick topping cement concrete (1:2:4) i/c Surface Finishing and dividing into panels etc complete (Gen Sch p-46/16(b)	262.0	1915.16	%Sft	5018/=	1915.16	5018/=	1915.16	5018/=
7	P / Fixing C.I Manhole cover with frame i/c cost material etc (PHED Sch p-35-j (1)	1.20	6985/=	P.Cwt	8,382/=	6985/=	8,382/=	6985/=	8,382/=
	<b>Total Amount of Schedule Rate</b>				6,95,640/=		6,95,640/=		6,95,640/=
	Add 20% Above on item no-01 & 07				3,859/=				
	Add 10% Above on item no-03				24,628/=				
	Add Cartage				38,413/=		66,781/=		67,477/=
	<b>Total Amount Rs.</b>				<b>7,62,540/=</b>		<b>7,62,421/=</b>		<b>7,63,117/=</b>

## Part-B

Sr No	Description of Work Schedule Items.	Engineer's Estimate				M/S A.H.B Constructor & Co,		M/S Haji Abdul Baqi & Brothers	
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount
1	Excavation of pipe line in trenches and pits in all kind of soils i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade, cutting joints holes and disposal of surplus earth within a one chain as directed by Engineer Incharge providing fence guards lights flags and temporary crossings for non-vehicular traffic where ever required lift upto 5 ft & lead upto one chain (PHED Sch P.No.62/5)	8750 Cft	4650.00	%Cft	40,688/=	4650.00	40,688/=	4650.00	40,688/=
2	P/L/F in trench i/c fitting, jointing & testing etc complete in all respect the high density polythylene PE pipes(HDPE-100) PN-10 for W/S Confirming ISO 4427/DIN8074/8075 B.S.3580 & PSI 3051 (PHED SCH W.S PAGE 25/1)	1000.0 Rft	97/=	P.Rft	97,000/=	97/=	97,000/=	97/=	97,000/=
3	Supplying and fixing PVC fittings for Z joint pipes etc. Complete A. (i) Tee 2" Dia B. (i) Bend 2" Dia C. (i) Socket 2" Dia (ii) Socket 3" Dia D. (i) Elbow 2" Dia	03.0 Nos 03.0 Nos 03.0 Nos 01.0 Nos 06.0 Nos	159.00 160.00 98.00 350.00 225.00	Each Each Each Each Each	477/ 480/= 294/= 350/= 1350/=	159.00 160.00 98.00 350.00 225.00	477/ 480/= 294/= 350/= 1350/=	159.00 160.00 98.00 350.00 225.00	477/ 480/= 294/= 350/= 1350/=
4	Providing / Fixing Full way gun metal valves with wheel threaded or flanged ends with rubber washer standard pattern etc complete (PHED W.S Sch 17 / 4-A ) A. 2" Dia	4.0.0 Nos	1025/42	Each	4102/=	1025/42	4102/=	1025/42	4102/=
5	Supplying / Fixing 3" dia Air valve with flange ends rubber washer nut bolts heavy pattern etc complete (R.A)	02 Nos	5900/=	Each	11800/=	5900/=	11800/=	5900/=	11800/=
6	Providing Chamber size 3' x 2' x 4.5' deep as per approved design for sluice valve 3" to 12" dia with 18" dia CI cover with frame fixed in RCC slab 9" thick block masonry wall set in 1:6 cement mortar 6" thick 1/2" thick cement plaster 1:4 cm including curing excavation backfilling and disposal of surplus earth etc. complete. (PHED Sch. Pg.49/q-1)	1.0 Nos	18820.00	Each	18820/=	18820.00	18820/=	18820.00	18820/=

7	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc complete (PHED Sch P-No. 77/24)												
	7875Cft	2760.00	% Cft	21,735/=	2760.00	21,735/=	2760.00	21,735/=	2760.00	21,735/=	2760.00	21,735/=	21,735/=
	<b>Total Amount of Schedule Rate</b>			1,97,096/=		1,97,096/=		1,97,096/=		1,97,096/=		1,97,096/=	1,97,096/=
	Add 20% Above			39,419/=	19.10% Above	37,645/=	19.10% Above	37,645/=	19.10% Above	37,645/=	19.10% Above	37,645/=	37,645/=
	<b>Total Amount Part-B Rs.</b>			<b>2,36,515/=</b>		<b>2,36,515/=</b>		<b>2,36,515/=</b>		<b>2,36,515/=</b>		<b>2,36,515/=</b>	<b>2,34,741/=</b>
	<b>Total Amount Part-A Rs</b>			<b>7,62,540/=</b>	9.60% Above	<b>7,62,540/=</b>	9.60% Above	<b>7,62,540/=</b>	9.70% Above	<b>7,62,540/=</b>	9.70% Above	<b>7,62,540/=</b>	<b>7,63,117/=</b>
	<b>Total Amount Rs.</b>			<b>9,99,055/=</b>		<b>9,99,055/=</b>		<b>9,99,055/=</b>		<b>9,99,055/=</b>		<b>9,99,055/=</b>	<b>9,97,858/=</b>

Mr. Khan Muhammad Malik(Member)  
Accounts Officer  
District Council Karachi

Mr. Liaquat Ali Mughal(Member)  
Assistant Executive Engineer  
District Council Karachi

Mr. Shakeel Ahmed Memon(Chairman)  
District Engineer  
District Council Karachi

**DISTRICT COUNCIL KARACHI**  
**Bid Evaluation Report**


(Work No. 08 NIT-12 Works)  
Tender Notice No-107


1	Name of Procuring Agency:	District Council Karachi
2	Tender Reference No	No.D.C.K/Administrator./2015/107 Dated:- 29-09-2015
3	Tender Description/name of Work / item	<b>Improvement of Water Supply Scheme at Radhani and Parpiani Mohallah Radho Jokhio Goth UC Gadap</b>
4	Method of Procurement	Single Stage (one envelop)
5	Tender Published:	Through SPPRA website
6	Total Bid documents Sold:	(03 ) Nos
7	Total Bids Received	( 03 )Nos
8	Technical Bid Opening date (if applicable):	N/A
9	No. of Bid technically qualified (if applicable)	N/A
10	Bid(s) Rejected	(Nil)
11	Financial Bid Opening date	21-10-2015


**1. Bid Evaluation Report:**

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
1	2	3	4	5	6	7
1	M/S Ali Akber & Co,	6,96,652/=	1 <sup>st</sup> lowest	19.50% Above	Substantially Responsive	Pay order No.00849738 Amount Rs. 14,000/= Bank Islami
2	M/S M.M Jokhio Enterprises	6,97,818/=	2 <sup>nd</sup> Lowest	19.70% Above	Substantially Responsive	Pay order No.2094691 Amount Rs. 20,000/= Sindh Bank
3	M/S Sajjad & Fayyaz Enterprises	6,98,984/=	3 <sup>rd</sup> Lowest	19.90% Above	Substantially Responsive	Pay order No.1227652 Amount Rs. 20,000/= H.B.L

- The all concerned bidder are being informed accordingly.
- The E.E concerned for compliance of rule 45 of SPPRA-2010 M/S Ali Akber & Co, declared has the lowest responsive bidder by the committee and recommended for sanctioned form Competent Authority.

  
Mr. Khan Muhammad Malik (Member)  
Accounts Officer  
District Council Karachi

  
Mr. Liaquat Ali Mughal (Member)  
Assistant Executive Engineer  
District Council Karachi

  
Mr. Shakeel Ahmed Memon (Chairman)  
District Engineer  
District Council Karachi


# DISTRICT COUNCIL KARACHI


## EVALUATION CRITERIA

Eligibility / Qualification Criteria:

Name of Work: Improvement of Water Supply Scheme at Radhani and Parpiani Mohallah Radho  
Jokhio Goth UC Gadap

S. No.	Eligibility Criteria	M/S Ali Akber & Co,	M/S M.M Jokhio Enterprises	M/S Sajjad & Fayyaz Enterprises
1.	NTN	Available	Available	Available
2.	Sales Tax Registration	N/A	N/A	N/A
3.	Professional Tax	N/A	N/A	N/A
4.	Registration certificate with Sindh Revenue Board	Available	Available	Available
	<b><u>QUALIFICATION CRITERIA:</u></b>			
5	Minimum Two year's experience of relevant field.	Yes	Yes	Yes
6	Turnover of at least last three years	Yes	Yes	Yes
7	Required Bid Security is attached.	attached	attached	attached
8	Bid is signed, named and stamped by the authorized person of the firm along with authorization letter.	Yes	Yes	Yes
9	Qualified / Disqualified	Qualified	Qualified	Qualified

  
Mr. Khan Muhammad Malik (Member)  
Accounts Officer  
District Council Karachi

  
Mr. Liaquat Ali Mughal (Member)  
Assistant Executive Engineer  
District Council Karachi

  
Mr. Shakeel Ahmed Memon (Chairman)  
District Engineer  
District Council Karachi

# DISTRICT COUNCIL KARACHI


## COMPARATIVE STATEMENT


**SUBJECT: - Improvement of Water Supply Scheme at Radhani and Parpiani Mohallah Radho Jokhio Goth UC Gadap**


(Work No.08) NIT-12 Works

Sr No	Description of Work Schedule Items.	Engineer's Estimate			M/S Ali Akber & Co,		M/S M.M Jokhio Enterprises		M/S Sajjad & Fayyaz Enterprises		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount
1	Excavation of pipe line in trenches and pits in all kind of soils i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade, cutting joints holes and disposal of surplus earth within a one chain as directed by Engineer Incharge providing fence guards lights flags and temporary crossings for non-vehicular traffic where ever required lift upto 5 ft & lead upto one chain (PHED Sch P.No.62/5)	7600.00	4650.00	%Cft	35,340/=	4650.00	35,340/=	4650.00	35,340/=	4650.00	35,340/=
2	Excavation of pipe line in trenches and pits in Soft Rock by hammering & chiesling where blasting is not practicable i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade, cutting joints holes and disposal of surplus earth within a one chain as directed by Engineer Incharge providing fence guards lights flags and temporary crossings for non-vehicular traffic where ever required lift upto 5 ft & lead upto one chain (PHED Sch P.No.62/6)	9200.00	10770/=	%Cft	42,780/=	10770/=	42,780/=	10770/=	42,780/=	10770/=	42,780/=
3	Providing / Laying & Fixing in trench i/c fitting jointing & testing etc complete in all respect the high Density Polyethylene PE pipes (HDPE-100) PN-10 for W/S confirming ISO 4427/DIN8074/8075 B.S 3580 & PSI 3051 PHEDSchW.SPage26/1 )	600.00 700.00 1000.00	97/= 178/= 268/=	P Rft P Rft P Rft	58,200/= 1,24,600/= 2,68,000/=	97/= 178/= 268/=	58,200/= 1,24,600/= 2,68,000/=	97/= 178/= 268/=	58,200/= 1,24,600/= 2,68,000/=	97/= 178/= 268/=	58,200/= 1,24,600/= 2,68,000/=
4	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc complete (PHED Sch P-No. 77/24)	8280.00	2760.00	% Cft	22,853/=	2760.00	22,853/=	2760.00	22,853/=	2760.00	22,853/=
5	Supplying and fixing Polyethylene (P-E) fitting joint pipes etc. Complete  (i) Equal Tee	04 Nos 04 Nos 04 Nos	2483/= 2194/= 1000/=	Each Each Each	9,932/= 8,776/= 4000/=	2483/= 2194/= 1000/=	9,932/= 8,776/= 4000/=	2483/= 2194/= 1000/=	9,932/= 8,776/= 4000/=	2483/= 2194/= 1000/=	9,932/= 8,776/= 4000/=
6	Providing / Fixing Full way gun metal valves with wheel threaded or flanged ends with rubber washer standard pattern etc complete (PHED W.S Sch 17 / 4-A )	02 Nos	3095/84	Each	6,192/=	3095/84	6,192/=	3095/84	6,192/=	3095/84	6,192/=

7	Providing Chamber size 3' x 2' x 4.5' deep as per approved design for sluice valve 3" to 12" dia with 18" dia CI cover with frame fixed in RCC slab 9" thick block masonry wall set in 1:6 cement mortar 6" thick 1/2" thick cement plaster 1:4 cm including curing excavation backfilling and disposal of surplus earth etc, complete. (PHED Sch. Pg.49/q-1)	02 Nos	18820.00	Each	37,640/=	18820.00	37,640/=	18820.00	37,640/=	18820.00	37,640/=	37,640/=
	<b>Total Amount of Schedule Rate</b>				5,82,973/=		5,82,973/=		5,82,973/=		5,82,973/=	5,82,973/=
	Add 20% Above				1,16,595/=	19.50% Above	1,13,679/=	19.70% Above	1,14,845/=	19.90% Above	1,16,011/=	1,16,011/=
	<b>Total Amount Rs.</b>				<b>6,99,568/=</b>		<b>6,96,652/=</b>		<b>6,97,818=</b>		<b>6,98,984/=</b>	<b>6,98,984/=</b>

  
**Mr. Khan Muhammad Malik(Member)**  
 Accounts Officer  
 District Council Karachi

  
**Mr. Liaquat Ali Mughal(Member)**  
 Assistant Executive Engineer  
 District Council Karachi

  
**Mr. Shakeel Ahmed Memon(Chairman)**  
 District Engineer  
 District Council Karachi

**DISTRICT COUNCIL KARACHI**  
**Bid Evaluation Report**


(Work No. 09 NIT-12 Works)  
Tender Notice No-107

1	Name of Procuring Agency:	District Council Karachi
2	Tender Reference No	No.D.C.K/Administrator./2015/107 Dated:- 29-09-2015
3	Tender Description/name of Work / item	<b>P/L Jointing &amp; Testing sewerage line at Alley Khan Gabol Goth Deh Langeji (Phase-I) UC Gadap</b>
4	Method of Procurement	Single Stage (one envelop)
5	Tender Published:	Through SPPRA website
6	Total Bid documents Sold:	(03 ) Nos
7	Total Bids Received	( 03 )Nos
8	Technical Bid Opening date (if applicable):	N/A
9	No. of Bid technically qualified (if applicable)	N/A
10	Bid(s) Rejected	(Nil)
11	Financial Bid Opening date	21-10-2015


**1. Bid Evaluation Report:**

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
1	2	3	4	5	6	7
1	M/S Noorani Construction Company	6,97,660/=	1 <sup>st</sup> lowest	13.25% Above	Substantially Responsive	Pay order No.12276351 Amount Rs. 14,000/= H.B.L
2	M/S Ali Akbar & Co,	6,98,276/=	2 <sup>nd</sup> Lowest	13.35% Above	Substantially Responsive	Pay order No.247819 Amount Rs. 20,000/= Sindh Bank
3	M/S Yousuf Zai & Co,	6,99,200/=	3 <sup>rd</sup> Lowest	13.50% Above	Substantially Responsive	Pay order No.0310189 Amount Rs. 20,000/= Sindh Bank

- The all concerned bidder are being informed accordingly.
- The E.E concerned for compliance of rule 45 of SPPRA-2010 **M/S Noorani Construction Company**.declared has the lowest responsive bidder by the committee and recommended for sanctioned form Competent Authority.

  
Mr. Khan Muhammad Malik(Member)  
Accounts Officer  
District Council Karachi

  
Mr. Liaquat Ali Mughal(Member)  
Assistant Executive Engineer  
District Council Karachi

  
Mr. Shakeel Ahmed Memon(Chairman)  
District Engineer  
District Council Karachi




# DISTRICT COUNCIL KARACHI


## EVALUATION CRITERIA


Eligibility / Qualification Criteria:

Name of Work: P/L Jointing & Testing sewerage line at Alley Khan Gabol Goth  
Deh Langeji (Phase-I) UC Gadap

S. No.	Eligibility Criteria	M/S Noorani Construction Company	M/S Ali Akbar & Co,	M/S Yousuf Zai & Co,
1.	NTN	Available	Available	Available
2.	Sales Tax Registration	N/A	N/A	N/A
3.	Professional Tax	N/A	N/A	N/A
4.	Registration certificate with Sindh Revenue Board	Available	Available	Available
	<b><u>QUALIFICATION CRITERIA:</u></b>			
5	Minimum Two year's experience of relevant field.	Yes	Yes	Yes
6	Turnover of at least last three years	Yes	Yes	Yes
7	Required Bid Security is attached.	attached	attached	attached
8	Bid is signed, named and stamped by the authorized person of the firm along with authorization letter.	Yes	Yes	Yes
9	Qualified / Disqualified	Qualified	Qualified	Qualified

  
Mr. Khan Muhammad Malik (Member)  
Accounts Officer  
District Council Karachi

  
Mr. Liaquat Ali Mughal (Member)  
Assistant Executive Engineer  
District Council Karachi

  
Mr. Shakeel Ahmed Memon (Chairman)  
District Engineer  
District Council Karachi

# DISTRICT COUNCIL KARACHI


## COMPARATIVE STATEMENT


**SUBJECT: - P/L Jointing & Testing sewerage line at Alley Khan Gabol Goth Deh Langeji (Phase-I) UC Gadap**


(Work No.09) NIT-12 Works

Sr No	Description of Work Schedule Items.	Engineer's Estimate			M/S Noorani Construction Company		M/S Ali Akbar & Co,		M/S Yousuf Zai & Co,		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount
1	Excavation of pipe line in trenches and pits in all kind of soils i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade, cutting joints holes and disposal of surplus earth within a one chain as directed by Engineer Incharge providing fence guards lights flags and temporary crossings for non-vehicular traffic where ever required lift upto 5 ft & lead upto one chain (PHED Sch P.No.62/5)	9315 Cft	4650.00	%Cft	43315 /=-	4650.00	43315 /=-	4650.00	43315 /=-	4650.00	43315 /=-
2	Providing R.C.C pipes of rubbering joints and fixing in trenches i/c cutting fitting and jointing with rubber ring i/c testing with water to specified pressure (PHED Sch P-18/b(2) ) For 12" dia >	828 Rft	367.00	P Rft	303876 /=-	367.00	303876 /=-	367.00	303876 /=-	367.00	303876 /=-
3	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc complete (PHED Sch P-No. 77/24)	8383 Cft	2760.00	% Cft	23137 /=-	2760.00	23137 /=-	2760.00	23137 /=-	2760.00	23137 /=-
4	Construction of Manhole 4 ft dia 5 ft depth (inner dimension) as per approved design of K.W & S.B including the cost of excavation, 6 inch thick C.C 1:4:8 using stone ballast 2 inch and done gauge 9 inch thick C.C. 1:2:4 plain walls with finishing refilling the excavated stuff around structure curing etc complete as per directed engineer incharge ( R/A )	18 Nos	13707/00	Each	246726 /=-	13707/00	246726 /=-	13707/00	246726 /=-	13707/00	246726 /=-
5	Add or less depth beyond 5 ft depth in manhole etc compete ( R.A )	-17.0 Rft	3046.00	P Rft	(-) 51782 /=-	3046.00	(-) 51782 /=-	3046.00	(-) 51782 /=-	3046.00	(-) 51782 /=-
6	Manufacturing and supplying of precast RCC ring slab of 21" dia inner side and 36" dia outer side 7.5" width and 6" thick i/c 3/8" dia 8 Nos. cross link bars welded and two sunk type hooks casted in 1:1½:3 concrete with embedded 15kg CI frame in perfect position i/c transportation charges of average lead of 20km per trip from casting yard to town offices (a minimum of 25 slabs per trip will be transported) approved design of K. W. & W.B (PHED Sch P-No. 31/2)	18 Nos	1906.60	Each	34319 /=-	1906.60	34319 /=-	1906.60	34319 /=-	1906.60	34319 /=-

7	Manufacturing and supplying manhole cover cast in 1:2:4 concrete ration 3" deep at center, reinforced with 3/8" dia tor steel bars at 4" C.C welded to 1/8" thick 2.5" deep MS plate i/c curing, stacking-and transportation within 10 miles. approved design of K.W.& W.B (W.S. Sch P-31 / 1 (a) ) 21" dia	18 Nos	913/63	Each	16445 /=-	913/63	16445 /=-	913/63	16445 /=-	913/63	16445 /=-
	<b>Total Amount of Schedule Rate</b>				6,16,036 /=-		6,16,036 /=-		6,16,036 /=-		6,16,036 /=-
	Add 10% Above Except item no-4&5				84,217 /=-	13.25% Above	81,624 /=-	13.35% Above	82,240 /=-	13.50% Above	83,164 /=-
	<b>Total Amount Rs.</b>				<b>7,00,253 /=-</b>		<b>6,97,660 /=-</b>		<b>6,98,276 /=-</b>		<b>6,99,200 /=-</b>

  
**Mr. Khan Muhammad Malik(Member)**  
 Accounts Officer  
 District Council Karachi

  
**Mr. Liaquat Ali Mughal(Member)**  
 Assistant Executive Engineer  
 District Council Karachi

  
**Mr. Shakeel Ahmed Memon(Chairman)**  
 District Engineer  
 District Council Karachi

**DISTRICT COUNCIL KARACHI**  
**Bid Evaluation Report**


(Work No. 10 NIT-12 Works)  
Tender Notice No-107


1	Name of Procuring Agency:	District Council Karachi
2	Tender Reference No	No.D.C.K/Administrator./2015/107 Dated:- 29-09-2015
3	Tender Description/name of Work / item	<b>Providing / Laying Jointing &amp; Testing Sewerage Line at Haji Ibrahim Goth UC Kahore</b>
4	Method of Procurement	Single Stage (one envelop)
5	Tender Published:	Through SPPRA website
6	Total Bid documents Sold:	(03 ) Nos
7	Total Bids Received	( 03 )Nos
8	Technical Bid Opening date (if applicable):	N/A
9	No. of Bid technically qualified (if applicable)	N/A
10	Bid(s) Rejected	(Nil)
11	Financial Bid Opening date	21-10-2015

**1. Bid Evaluation Report:**

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
1	2	3	4	5	6	7
1	M/S Habib Enterprises	9,95,335/=	1 <sup>st</sup> lowest	11.80% Above	Substantially Responsive	Pay order No.10501164 Amount Rs. 20,000/= U.B.L
2	M/S Samma Construction Company	9,97,116/=	2 <sup>nd</sup> Lowest	12 % Above	Substantially Responsive	Pay order No.00130731 Amount Rs. 20,000/= Bank Al Habib
3	MS Adeel Jani Enterprises	9,98,006/=	3 <sup>rd</sup> Lowest	12.10% Above	Substantially Responsive	Pay order No.0130189 Amount Rs. 20,000/= Bank Al Habib

- The all concerned bidder are being informed accordingly.
- The E.E concerned for compliance of rule 45 of SPPRA-2010 **M/S Habib Enterprises** declared has the lowest responsive bidder by the committee and recommended for sanctioned form Competent Authority.

  
Mr. Khan Muhammad Malik (Member)  
Accounts Officer  
District Council Karachi

  
Mr. Liaquat Ali Mughal (Member)  
Assistant Executive Engineer  
District Council Karachi

  
Mr. Shakeel Ahmed Memon (Chairman)  
District Engineer  
District Council Karachi


# DISTRICT COUNCIL KARACHI


## EVALUATION CRITERIA


Eligibility / Qualification Criteria:

Name of Work: Providing / Laying Jointing & Testing Sewerage Line at Haji Ibrahim Goth UC Kahore

S. No.	Eligibility Criteria	M/S Habib Enterprises	M/S Samma Construction Company	M/S Adeel Jani Enterprises
1.	NTN	Available	Available	Available
2.	Sales Tax Registration	N/A	N/A	N/A
3.	Professional Tax	N/A	N/A	N/A
4.	Registration certificate with Sindh Revenue Board	Available	Available	Available
	<b><u>QUALIFICATION CRITERIA:</u></b>			
5	Minimum Two year's experience of relevant field.	Yes	Yes	Yes
6	Turnover of at least last three years	Yes	Yes	Yes
7	Required Bid Security is attached.	attached	attached	attached
8	Bid is signed, named and stamped by the authorized person of the firm along with authorization letter.	Yes	Yes	Yes
9	Qualified / Disqualified	Qualified	Qualified	Qualified

  
Mr. Khan Muhammad Mallk (Member)  
Accounts Officer  
District Council Karachi

  
Mr. Liaquat Ali Mughal (Member)  
Assistant Executive Engineer  
District Council Karachi

  
Mr. Shakeel Ahmed Memon (Chairman)  
District Engineer  
District Council Karachi

# DISTRICT COUNCIL KARACHI

## COMPARATIVE STATEMENT

**SUBJECT: - Providing / Laying Jointing & Testing Sewerage Line at Haji Ibrahim Goth UC Kahore**

(Work No.10) NIT-12 Works

Sr No	Description of Work Schedule Items.	Engineer's Estimate			M/S Habib Enterprises		M/S Samma Construction Company		M/S Adeel Jani Enterprises	
		Quantity	Rate	Unit	Rate	Amount	Rate	Amount	Rate	Amount
1	Excavation of pipe line in trenches and pits in all kind of soils i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade, cutting joints holes and disposal of surplus earth within a one chain as directed by Engineer Incharge providing fence guards lights flags and temporary crossings for non-vehicular traffic where ever required lift upto 5 ft & lead upto one chain (PHED Sch P.No.62/5)	9375.0 Cft	4650.00	%Cft	4650.00	43594 /=-	4650.00	43594 /=-	4650.00	43594 /=-
2	Providing R.C.C pipes of rubbering joints and fixing in trenches i/c cutting fitting and jointing with rubber ring i/c testing with water to specified pressure (PHED Sch P-18/b(2) )	1000.0Rft	367.00	P Rft	367.00	367000 /=-	367.00	367000 /=-	367.00	367000 /=-
3	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc complete (PHED Sch P.No. 77/24)	8438 Cft	2760.00	% Cft	2760.00	23289 /=-	2760.00	23289 /=-	2760.00	23289 /=-
4	Construction of Manhole 4 ft dia 5 ft depth (inner dimension) as per approved design of K.W & S.B including the cost of excavation, 6 inch thick C.C 1:4:8 using stone ballast 2 inch and done gauge 9 inch thick C.C. 1:2:4 plain walls with finishing refilling the excavated stuff around structure curing etc complete as per directed engineer incharge ( R/A )	40 Nos	13707.00	Each	13707.00	548280 /=-	13707.00	548280 /=-	13707.00	548280 /=-
5	Add or less depth beyond 5 ft depth in manhole etc compete ( R.A )	-67.20 Rft	3046.0	P Rft	3046.0	(-) 2,04,691 /=-	3046.0	(-) 2,04,691 /=-	3046.0	(-) 2,04,691 /=-

6	Manufacturing and supplying of precast RCC ring slab of 21" dia inner side and 36" dia outer side 7.5" width and 6" thick i/c 3/8" dia 8 Nos. cross link bars welded and two sunk type hooks casted in 1:1½:3 concrete with embedded 15kg CI frame in perfect position i/c transportation charges of average lead of 20km per trip from casting yard to town offices (a minimum of 25 slabs per trip will be transported) approved design of K.W.& W.B (PHED Sch P-No. 31/2)	40 Nos	1906.60	Each	76264 /=-	1906.60	76264 /=-	1906.60	76264 /=-	1906.60	76264 /=-
7	Manufacturing and supplying manhole cover cast in 1:2:4 concrete ration 3" deep at center, reinforced with 3/8" dia tor steel bars at 4" C.C welded to 1/8" thick 2.5" deep MS plate i/c curing, stacking and transportation within 10 miles. approved design of K.W.& W.B (W.S. Sch P-31 / 1 (a) ) 21" dia	40 Nos	913/63	Each	36546 /=-	913/63	36546 /=-	913/63	36546 /=-	913/63	36546 /=-
	<b>Total Amount of Schedule Rate</b>				8,90,282 /=-		6,36,167 /=-		6,36,167 /=-		6,36,167 /=-
	Add 20% Above expect item no 04 & 05				1,09,339 /=-		1,05,053 /=-		1,06,834 /=-		1,07,724 /=-
	<b>Total Amount Rs.</b>				<b>9,99,621 =</b>		<b>9,95,335 /=-</b>		<b>9,97,116 /=-</b>		<b>9,98,006 /=-</b>

Mr. Khan Muhammad Malik (Member)  
Accounts Officer  
District Council Karachi

Mr. Liaquat Ali Mughal (Member)  
Assistant Executive Engineer  
District Council Karachi

Mr. Shakeel Ahmed Memon (Chairman)  
District Engineer  
District Council Karachi

# DISTRICT COUNCIL KARACHI

## Bid Evaluation Report


(Work No. 11 NIT-12 Works)  
Tender Notice No-107


1	Name of Procuring Agency:	District Council Karachi
2	Tender Reference No	No.D.C.K/Administrator./2015/107 Dated:- 29-09-2015
3	Tender Description/name of Work / item	<b>Providing / Laying Water Supply line in different areas of Allah Pai and UC Shah Mureed</b>
4	Method of Procurement	Single Stage (one envelop)
5	Tender Published:	Through SPPRA website
6	Total Bid documents Sold:	(03 ) Nos
7	Total Bids Received	( 03 )Nos
8	Technical Bid Opening date (if applicable):	N/A
9	No. of Bid technically qualified (if applicable)	N/A
10	Bid(s) Rejected	(Nil)
11	Financial Bid Opening date	21-10-2015

### 1. Bid Evaluation Report:

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
1	2	3	4	5	6	7
1	M/S Sajjad & Fayyaz Enterprises	9,96,647/=	1 <sup>st</sup> lowest	19.70% Above	Substantially Responsive	Pay order No.02509430 Amount Rs. 20,000/= N.I.B Bank
2	M/S M.K.B Engineering	9,97,896/=	2 <sup>nd</sup> Lowest	19.85% Above	Substantially Responsive	Pay order No.0130849 Amount Rs. 20,000/= Bank Al Habib
3	M/S R.S.Z Enterprises	9,98,312/=	3 <sup>rd</sup> Lowest	19.90% Above	Substantially Responsive	Pay order No.01154655 Amount Rs. 20,000/= Meezan Bank

- The all concerned bidder are being informed accordingly.
- The E.E concerned for compliance of rule 45 of SPPRA-2010 **M/S Sajjad & Fayyaz Enterprises**.declared has the lowest responsive bidder by the committee and recommended for sanctioned form Competent Authority.

  
Mr. Khan Muhammad Malik(Member)  
Accounts Officer  
District Council Karachi

  
Mr. Liaquat Ali Mughal(Member)  
Assistant Executive Engineer  
District Council Karachi

  
Mr. Shakeel Ahmed Memon(Chairman)  
District Engineer  
District Council Karachi



# DISTRICT COUNCIL KARACHI

## EVALUATION CRITERIA

Eligibility / Qualification Criteria:

Name of Work: Providing / Laying Water Supply line in different areas of Allah  
Pai and UC Shah Mureed

S. No.	Eligibility Criteria	M/S Sajjad & Fayyaz Enterprises	M/S M.K.B Engineering	M/S R.S.Z Enterprises
1.	NTN	Available	Available	Available
2.	Sales Tax Registration	N/A	N/A	N/A
3.	Professional Tax	N/A	N/A	N/A
4.	Registration certificate with Sindh Revenue Board	Available	Available	Available
	<b><u>QUALIFICATION CRITERIA:</u></b>			
5	Minimum Two year's experience of relevant field.	Yes	Yes	Yes
6	Turnover of at least last three years	Yes	Yes	Yes
7	Required Bid Security is attached.	attached	attached	attached
8	Bid is signed, named and stamped by the authorized person of the firm along with authorization letter.	Yes	Yes	Yes
9	Qualified / Disqualified	Qualified	Qualified	Qualified

  
Mr. Khan Muhammad Malik (Member)  
Accounts Officer  
District Council Karachi

  
Mr. Liaquat Ali Mughal (Member)  
Assistant Executive Engineer  
District Council Karachi

  
Mr. Shakeel Ahmed Memon (Chairman)  
District Engineer  
District Council Karachi

# DISTRICT COUNCIL KARACHI

## COMPARATIVE STATEMENT

**SUBJECT: - Providing / Laying Water Supply line in different areas of Allah Pai and UC Shah Mureed**

(Work No.11) NIT-12 Works

Sr No	Description of Work Schedule Items.	Engineer's Estimate			M/S Sajjad & Fayyaz Enterprises		M/S M.K.B Engineering		M/S R.S.Z Enterprises		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount
1	Excavation of pipe line in trenches and pits in all kind of soils i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade, cutting joints holes and disposal of surplus earth within a one chain as directed by Engineer Incharge providing fence guards lights flags and temporary crossings for non-vehicular traffic where ever required lift upto 5 ft & lead upto one chain (PHED Sch P.No.62/5)	36150Cft	4650.00	%Cft	1,68,098/=	4650.00	1,68,098/=	4650.00	1,68,098/=	4650.00	1,68,098/=
2	Providing PVC pipes of Class "C" (equivalent make) Prince pipe fixing in trench i/c cutting, fitting and jointing with "Z" joint with one rubber ring i/c testing with water to head of 91.5 meter or 300 ft. (P.H.E.D) P-24/ 5 a.c.d).	500.00 Rft 2620 Rft	55/= 107/=	P Rft P Rft	27,500/= 2,80,340/=	55/= 107/=	27,500/= 2,80,340/=	55/= 107/=	27,500/= 2,80,340/=	55/= 107/=	27,500/= 2,80,340/=
3	Providing G.I Pipes & Special etc i/c fixing cutting & fitting complete with & i/c the cost of cutting trench upto 2-1/2" feet deep refilling watering ramming & disposal of surplus earth within one chain & painting 2 coats of bitumen pain to pipes & specials after cleaning & Hassain cloth soaked in maxphalt composition wrapped tightly round pipes & testing to a pressure head of 200 feet & handling(Gen Sch P-14 (Viii))	200 Rft	355.27	P Rft	71,054/=	355.27	71,054/=	355.27	71,054/=	355.27	71,054/=



# DISTRICT COUNCIL KARACHI

## Bid Evaluation Report


(Work No. 12 NIT-12 Works)  
Tender Notice No-107


1	Name of Procuring Agency:	District Council Karachi
2	Tender Reference No	No.D.C.K/Administrator./2015/107 Dated:- 29-09-2015
3	Tender Description/name of Work / item	<b>Remaining work of construction of Boundary wall alongwith Graveyard at Gohram Brohi Goth UC Shah Mureed</b>
4	Method of Procurement	Single Stage (one envelop)
5	Tender Published:	Through SPPRA website
6	Total Bid documents Sold:	(03 ) Nos
7	Total Bids Received	( 03 )Nos
8	Technical Bid Opening date (if applicable):	N/A
9	No. of Bid technically qualified (if applicable)	N/A
10	Bid(s) Rejected	(Nil)
11	Financial Bid Opening date	21-10-2015

### 1. Bid Evaluation Report:

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
1	2	3	4	5	6	7
1	M/S Sarwan Enterprises	9,98,329/=	1 <sup>st</sup> lowest	6.0% Above	Substantially Responsive	Pay order No.0130759 Amount Rs. 20,000/= Bank Al Habib
2	M/S Adeel Jani Enterprises	9,99,271/=	2 <sup>nd</sup> Lowest	6.10% Above	Substantially Responsive	Pay order No.8136692 Amount Rs. 20,000/= U.B.L
3	M/S Noorani Construction Company	9,99,741/=	3 <sup>rd</sup> Lowest	6.15% Above	Substantially Responsive	Pay order No.8136694 Amount Rs. 20,000/= U.B.L

- The all concerned bidder are being informed accordingly.
- The E.E concerned for compliance of rule 45 of SPPRA-2010 **M/S Sarwan Enterprises** declared has the lowest responsive bidder by the committee and recommended for sanctioned form Competent Authority.

  
Mr. Khan Muhammad Malik (Member)  
Accounts Officer  
District Council Karachi

  
Mr. Liaquat Ali Mughal (Member)  
Assistant Executive Engineer  
District Council Karachi

  
Mr. Shakeel Ahmed Memon (Chairman)  
District Engineer  
District Council Karachi


# DISTRICT COUNCIL KARACHI


## EVALUATION CRITERIA


Eligibility / Qualification Criteria:

Name of Work: Remaining work of construction of Boundary wall alongwith  
Graveyard at Gohram Brohi Goth UC Shah Mureed

S. No.	Eligibility Criteria	M/S Sarwan Enterprise	M/S Adeel Jani Enterprises	M/S Noorani Construction Company
1.	NTN	Available	Available	Available
2.	Sales Tax Registration	N/A	N/A	N/A
3.	Professional Tax	N/A	N/A	N/A
4.	Registration certificate with Sindh Revenue Board	Available	Available	Available
	<b><u>QUALIFICATION CRITERIA:</u></b>			
5	Minimum Two year's experience of relevant field.	Yes	Yes	Yes
6	Turnover of at least last three years	Yes	Yes	Yes
7	Required Bid Security is attached.	attached	attached	attached
8	Bid is signed, named and stamped by the authorized person of the firm along with authorization letter.	Yes	Yes	Yes
9	Qualified / Disqualified	Qualified	Qualified	Qualified

  
Mr. Khan Muhammad Malik (Member)  
Accounts Officer  
District Council Karachi

  
Mr. Liaquat Ali Mughal (Member)  
Assistant Executive Engineer  
District Council Karachi

  
Mr. Shakeel Ahmed Memon (Chairman)  
District Engineer  
District Council Karachi

# DISTRICT COUNCIL KARACHI

## COMPARATIVE STATEMENT

**SUBJECT: - Remaining work of construction of Boundary wall alongwith Graveyard at Gohram Brohi Goth UC Shah Mureed**

(Work No.12) NIT-12 Works

Sr No	Description of Work	Engineer's Estimate			M/S Sarwan Enterprise		M/S Adeel Jani Enterprises		M/S Noorani Construction Company		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount
1	Excavation in foundation of building bridges & other structural i/c dag belling dressing refilling around structure with excavated earth watering & ramming lead upto 5 ft etc in ordinary soil etc complete (Gen Sch P- 4 (18) b )	195.00 Cft	3176/25	% 0 Cft	6,194/=	3176/25	6,194/=	3176/25	6,194/=	3176/25	6,194/=
2	Providing / Laying cement concrete brick or stone ballast 1-1/2" to 2" gauge etc complete ( in ratio 1 : 4 : 8 )(Sch Building Page 14 (4-b)	975.00 Cft	9416/28	% Cft	91,809/=	9416/28	91,809/=	9416/28	91,809/=	9416/28	91,809/=
3	Fabrication of mild steel reinforcement using tore bars for cement concrete i/c cutting laying bending in position making joints & fastening i/c cost of binding wire (also i/c removal of rust from bars) etc complete (Gen Sch P-16 (8-b)	28.00 Cwt	5001/70	P.Cwt	1,40,048/=	5001/70	1,40,048/=	5001/70	1,40,048/=	5001/70	1,40,048/=
4	Reinforced cement concrete work i/c all labour ^ material except the cost of steel reinforcement & its labour for binding & binding which will be paid separately. This rate also i/c all kinds of forms moulds lifting shuttering curing, rendering & finishing the exposed surface ( i/c screening & washing of single ) a) RCC work in roof slab beams columns rafts lintels & other structural members laid in situ precast laid in position complete in all respect ( 90) lbs cement 2 cft sand 4 cft single 8 to 1/4 gauge ) etc complete ( Gen Sch P-16 ( 6-II) ( Ratio 1 : 2 : 4 )	774.00 Cft	337/=	P-Cft	2,60,838/=	337/=	2,60,838/=	337/=	2,60,838/=	337/=	2,60,838/=

5	Providing / Laying 1:3:6 cement concrete Solid Block masonry wall 6" and below in thickness set in 1:6 cement sand mortar in ground floor super structure including raking out joints & curing etc complete (Sch Buil P-18 (24)	1000.00 CR	15771/01	% Cft	1,57,710/=	15771/01	1,57,710/=	15771/01	1,57,710/=	1,57,710/=
6	Providing / Laying Cement Plaster 1/2" thick in 1:4 ration upto 20 ft height etc complete (Gen Sch P-51 / 11 (b)	8480.00 Sft	2283/93	% Sft	1,93,677/=	2283/93	1,93,677/=	2283/93	1,93,677/=	1,93,677/=
7	Distemping three coats etc complete.	8480.00 Sft	1620/72	% Sft	91,554/=	1620/72	91,554/=	1620/72	91,554/=	91,554/=
8	Providing fixing Steel Gate	120 Sft	726/72	% Sft	87,207/=	726/72	87,207/=	726/72	87,207/=	87,207/=
9	Painting the Doors	240 Rft	2116/41	% Rft	5079/=	2116/41	5079/=	2116/41	5079/=	5079/=
	<b>Total Amount of Schedule Rate</b>				9,41,820/=		9,41,820/=		9,41,820/=	9,41,820/=
	Add 10% Above on item no-03				14,005/=		14,005/=		14,005/=	
	Add Cartage				44,175/=		44,175/=		44,175/=	
	<b>Total Amount Rs.</b>				<b>10,00,000/=</b>		<b>10,00,000/=</b>		<b>10,00,000/=</b>	<b>9,99,271/=</b>
										<b>9,99,741/=</b>

Mr. Khan Muhammad Malik(Member)  
Accounts Officer  
District Council Karachi

Mr. Liaquat Ali Mughal(Member)  
Assistant Executive Engineer  
District Council Karachi

Mr. Shakeel Ahmed Memon(Chairman)  
District Engineer  
District Council Karachi

**DISTRICT COUNCIL KARACHI**  
**Bid Evaluation Report**

(Work No. 09 NIT-12 Works)  
Tender Notice No-107

1	Name of Procuring Agency:	District Council Karachi
2	Tender Reference No	No.D.C.K/Administrator./2015/107 Dated:- 29-09-2015
3	Tender Description/name of Work / item	<b>P/L Jointing &amp; Testing sewerage line at Alley Khan Gabol Goth Deh Langeji (Phase-I) UC Gadap</b>
4	Method of Procurement	Single Stage (one envelop)
5	Tender Published:	Through SPPRA website
6	Total Bid documents Sold:	(03 ) Nos
7	Total Bids Received	( 03 )Nos
8	Technical Bid Opening date (if applicable):	N/A
9	No. of Bid technically qualified (if applicable)	N/A
10	Bid(s) Rejected	(Nil)
11	Financial Bid Opening date	21-10-2015

**1. Bid Evaluation Report:**

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
1	2	3	4	5	6	7
1	M/S Noorani Construction Company	6,97,660/=	1 <sup>st</sup> lowest	13.25% Above	Substantially Responsive	Pay order No.12276351 Amount Rs. 14,000/= H.B.L
2	M/S Ali Akbar & Co,	6,98,276/=	2 <sup>nd</sup> Lowest	13.35% Above	Substantially Responsive	Pay order No.247819 Amount Rs. 20,000/= Sindh Bank
3	M/S Yousuf Zai & Co,	6,99,200/=	3 <sup>rd</sup> Lowest	13.50% Above	Substantially Responsive	Pay order No.0310189 Amount Rs. 20,000/= Sindh Bank

- The all concerned bidder are being informed accordingly.
- The E.E concerned for compliance of rule 45 of SPPRA-2010 **M/S Noorani Construction Company**.declared has the lowest responsive bidder by the committee and recommended for sanctioned form Competent Authority.

Mr. Khan Muhammad Malik(Member)  
Accounts Officer  
District Council Karachi

Mr.Liaquat Ali Mughal(Member)  
Assistant Executive Engineer  
District Council Karachi

Mr.Shakeel Ahmed Memon(Chairman)  
District Engineer  
District Council Karachi




# DISTRICT COUNCIL KARACHI


## EVALUATION CRITERIA


Eligibility / Qualification Criteria:

Name of Work: P/L Jointing & Testing sewerage line at Alley Khan Gabol Goth  
Deh Langeji (Phase-I) UC Gadap

S. No.	Eligibility Criteria	M/S Noorani Construction Company	M/S Ali Akbar & Co,	M/S Yousuf Zai & Co,
1.	NTN	Available	Available	Available
2.	Sales Tax Registration	N/A	N/A	N/A
3.	Professional Tax	N/A	N/A	N/A
4.	Registration certificate with Sindh Revenue Board	Available	Available	Available
	<b><u>QUALIFICATION CRITERIA:</u></b>			
5	Minimum Two year's experience of relevant field.	Yes	Yes	Yes
6	Turnover of at least last three years	Yes	Yes	Yes
7	Required Bid Security is attached.	attached	attached	attached
8	Bid is signed, named and stamped by the authorized person of the firm along with authorization letter.	Yes	Yes	Yes
9	Qualified / Disqualified	Qualified	Qualified	Qualified

  
Mr. Khan Muhammad Malik (Member)  
Accounts Officer  
District Council Karachi

  
Mr. Liaquat Ali Mughal (Member)  
Assistant Executive Engineer  
District Council Karachi

  
Mr. Shakeel Ahmed Memon (Chairman)  
District Engineer  
District Council Karachi

# DISTRICT COUNCIL KARACHI


## COMPARATIVE STATEMENT


**SUBJECT: - P/L Jointing & Testing sewerage line at Alley Khan Gabol Goth Deh Langeji (Phase-I) UC Gadap**


(Work No.09) NIT-12 Works

Sr No	Description of Work Schedule Items.	Engineer's Estimate			M/S Noorani Construction Company		M/S Ali Akbar & Co,		M/S Yousuf Zai & Co,		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount
1	Excavation of pipe line in trenches and pits in all kind of soils i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade, cutting joints holes and disposal of surplus earth within a one chain as directed by Engineer Incharge providing fence guards lights flags and temporary crossings for non-vehicular traffic where ever required lift upto 5 ft & lead upto one chain (PHED Sch P.No.62/5)	9315 Cft	4650.00	%Cft	43315 /=-	4650.00	43315 /=-	4650.00	43315 /=-	4650.00	43315 /=-
2	Providing R.C.C pipes of rubbering joints and fixing in trenches i/c cutting fitting and jointing with rubber ring i/c testing with water to specified pressure (PHED Sch P-18/b(2) ) For 12" dia >	828 Rft	367.00	P Rft	303876 /=-	367.00	303876 /=-	367.00	303876 /=-	367.00	303876 /=-
3	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc complete (PHED Sch P-No. 77/24)	8383 Cft	2760.00	% Cft	23137 /=-	2760.00	23137 /=-	2760.00	23137 /=-	2760.00	23137 /=-
4	Construction of Manhole 4 ft dia 5 ft depth (inner dimension) as per approved design of K.W & S.B including the cost of excavation, 6 inch thick C.C 1:4:8 using stone ballast 2 inch and done gauge 9 inch thick C.C. 1:2:4 plain walls with finishing refilling the excavated stuff around structure curing etc complete as per directed engineer incharge ( R/A )	18 Nos	13707/00	Each	246726 /=-	13707/00	246726 /=-	13707/00	246726 /=-	13707/00	246726 /=-
5	Add or less depth beyond 5 ft depth in manhole etc complete ( R.A )	-17.0 Rft	3046.00	P Rft	(-) 51782 /=-	3046.00	(-) 51782 /=-	3046.00	(-) 51782 /=-	3046.00	(-) 51782 /=-
6	Manufacturing and supplying of precast RCC ring slab of 21" dia inner side and 36" dia outer side 7.5" width and 6" thick i/c 3/8" dia 8 Nos. cross link bars welded and two sunk type hooks casted in 1:1½:3 concrete with embedded 15kg C1 frame in perfect position i/c transportation charges of average lead of 20km per trip from casting yard to town offices (a minimum of 25 slabs per trip will be transported) approved design of K.W.& W.B (PHED Sch P-No. 31/2)	18 Nos	1906.60	Each	34319 /=-	1906.60	34319 /=-	1906.60	34319 /=-	1906.60	34319 /=-

7	Manufacturing and supplying manhole cover cast in 1:2:4 concrete ration 3" deep at center, reinforced with 3/8" dia tor steel bars at 4" C.C welded to 1/8" thick 2.5" deep MS plate i/c curing, stacking-and transportation within 10 miles. approved design of K.W. & W.B (W.S. Sch P-31 / 1 (a)) 21" dia	18 Nos	913/63	Each	16445 /=-	913/63	16445 /=-	913/63	16445 /=-	913/63	16445 /=-
<b>Total Amount of Schedule Rate</b>					6,16,036 /=-		6,16,036 /=-		6,16,036 /=-		6,16,036 /=-
Add 10% Above Except item no-4&5					84,217 /=-		81,624 /=-		82,240 /=-		83,164 /=-
<b>Total Amount Rs.</b>					<b>7,00,253 /=-</b>		<b>6,97,660 /=-</b>		<b>6,98,276 /=-</b>		<b>6,99,200 /=-</b>

  
**Mr. Khan Muhammad Malik (Member)**  
 Accounts Officer  
 District Council Karachi

  
**Mr. Liaqat Ali Mughal (Member)**  
 Assistant Executive Engineer  
 District Council Karachi

  
**Mr. Shakeel Ahmed Memon (Chairman)**  
 District Engineer  
 District Council Karachi

**DISTRICT COUNCIL KARACHI**  
**Bid Evaluation Report**

(Work No. 10 NIT-12 Works)  
Tender Notice No-107

1	Name of Procuring Agency:	District Council Karachi
2	Tender Reference No	No.D.C.K/Administrator./2015/107 Dated:- 29-09-2015
3	Tender Description/name of Work / item	<b>Providing / Laying Jointing &amp; Testing Sewerage Line at Haji Ibrahim Goth UC Kahore</b>
4	Method of Procurement	Single Stage (one envelop)
5	Tender Published:	Through SPPRA website
6	Total Bid documents Sold:	(03 ) Nos
7	Total Bids Received	( 03 )Nos
8	Technical Bid Opening date (if applicable):	N/A
9	No. of Bid technically qualified (if applicable)	N/A
10	Bid(s) Rejected	(Nil)
11	Financial Bid Opening date	21-10-2015

**1. Bid Evaluation Report:**

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
1	2	3	4	5	6	7
1	M/S Habib Enterprises	9,95,335/=	1 <sup>st</sup> lowest	11.80% Above	Substantially Responsive	Pay order No.10501164 Amount Rs. 20,000/= U.B.L
2	M/S Samma Construction Company	9,97,116/=	2 <sup>nd</sup> Lowest	12 % Above	Substantially Responsive	Pay order No.00130731 Amount Rs. 20,000/= Bank Al Habib
3	MS Adeel Jani Enterprises	9,98,006/=	3 <sup>rd</sup> Lowest	12.10% Above	Substantially Responsive	Pay order No.0130189 Amount Rs. 20,000/= Bank Al Habib

- The all concerned bidder are being informed accordingly.
- The E.E concerned for compliance of rule 45 of SPPRA-2010 **M/S Habib Enterprises** declared has the lowest responsive bidder by the committee and recommended for sanctioned form Competent Authority.

Mr. Khan Muhammad Malik(Member)  
Accounts Officer  
District Council Karachi

Mr.Liaquat Ali Mughal(Member)  
Assistant Executive Engineer  
District Council Karachi

Mr.Shakeel Ahmed Memon(Chairman)  
District Engineer  
District Council Karachi


# DISTRICT COUNCIL KARACHI


## EVALUATION CRITERIA


Eligibility / Qualification Criteria:

Name of Work: Providing / Laying Jointing & Testing Sewerage Line at Haji Ibrahim Goth UC Kahore

S. No.	Eligibility Criteria	M/S Habib Enterprises	M/S Samma Construction Company	M/S Adeel Jani Enterprises
1.	NTN	Available	Available	Available
2.	Sales Tax Registration	N/A	N/A	N/A
3.	Professional Tax	N/A	N/A	N/A
4.	Registration certificate with Sindh Revenue Board	Available	Available	Available
	<b><u>QUALIFICATION CRITERIA:</u></b>			
5.	Minimum Two year's experience of relevant field.	Yes	Yes	Yes
6.	Turnover of at least last three years	Yes	Yes	Yes
7.	Required Bid Security is attached.	attached	attached	attached
8.	Bid is signed, named and stamped by the authorized person of the firm along with authorization letter.	Yes	Yes	Yes
9.	Qualified / Disqualified	Qualified	Qualified	Qualified

  
Mr. Khan Muhammad Malik (Member)  
Accounts Officer  
District Council Karachi

  
Mr. Liaquat Ali Mughal (Member)  
Assistant Executive Engineer  
District Council Karachi

  
Mr. Shakeel Ahmed Memon (Chairman)  
District Engineer  
District Council Karachi

# DISTRICT COUNCIL KARACHI

## COMPARATIVE STATEMENT

SUBJECT: - Providing / Laying Jointing & Testing Sewerage Line at Haji Ibrahim Goth UC Kahore

(Work No.10) NIT-12 Works

Sr No	Description of Work Schedule Items.	Engineer's Estimate			M/S Habib Enterprises		M/S Samma Construction Company		M/S Adeel Jani Enterprises		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount
1	Excavation of pipe line in trenches and pits in all kind of soils i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade, cutting joints holes and disposal of surplus earth within a one chain as directed by Engineer Incharge providing fence guards lights flags and temporary crossings for non-vehicular traffic where ever required lift upto 5 ft & lead upto one chain (PHED Sch P.No.62/5)	9375.0 Cft	4650.00	%Cft	43594 /=-	4650.00	43594 /=-	4650.00	43594 /=-	4650.00	43594 /=-
2	Providing R.C.C pipes of rubbering joints and fixing in trenches i/c cutting fitting and jointing with rubber ring i/c testing with water to specified pressure (PHED Sch P-18/b(2) )	1000.0Rft	367.00	P Rft	367000 /=-	367.00	367000 /=-	367.00	367000 /=-	367.00	367000 /=-
3	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc complete (PHED Sch P.No. 77/24)	8438 Cft	2760.00	% Cft	23289/=-	2760.00	23289/=-	2760.00	23289/=-	2760.00	23289/=-
4	Construction of Manhole 4 ft dia 5 ft depth (inner dimension) as per approved design of K.W & S.B including the cost of excavation, 6 inch thick C.C 1:4:8 using stone ballast 2 inch and done gauge 9 inch thick C.C. 1:2:4 plain walls with finishing refilling the excavated stuff around structure curing etc complete as per directed engineer incharge ( R/A )	40 Nos	13707.00	Each	548280 /=-	13707.00	548280 /=-	13707.00	548280 /=-	13707.00	548280 /=-
5	Add or less depth beyond 5 ft depth in manhole etc compete ( R.A )	-67.20 Rft	3046.0	P Rft	(-) 2,04,691 /=-	3046.0	(-) 2,04,691 /=-	3046.0	(-) 2,04,691 /=-	3046.0	(-) 2,04,691 /=-

6	Manufacturing and supplying of precast RCC ring slab of 21" dia inner side and 36" dia outer side 7.5" width and 6" thick i/c 3/8" dia 8 Nos. cross link bars welded and two sunk type hooks casted in 1:1½:3 concrete with embedded 15kg CI frame in perfect position i/c transportation charges of average lead of 20km per trip from casting yard to town offices (a minimum of 25 slabs per trip will be transported) approved design of K.W.& W.B (PHED Sch P-No. 31/2)	40 Nos	1906.60	Each	76264 /=-	1906.60	76264 /=-	1906.60	76264 /=-	1906.60	76264 /=-
7	Manufacturing and supplying manhole cover cast in 1:2:4 concrete ration 3" deep at center, reinforced with 3/8" dia tor steel bars at 4" C.C welded to 1/8" thick 2.5" deep MS plate i/c curing, stacking and transportation within 10 miles. approved design of K.W.& W.B (W.S. Sch P-31 / 1 (a) ) 21" dia	40 Nos	913/63	Each	36546 /=-	913/63	36546 /=-	913/63	36546 /=-	913/63	36546 /=-
	<b>Total Amount of Schedule Rate</b>				8,90,282 /=-		6,36,167 /=-		6,36,167 /=-		6,36,167 /=-
	Add 20% Above expect item no 04 & 05				1,09,339 /=-		1,05,053 /=-		1,06,834 /=-		1,07,724 /=-
	<b>Total Amount Rs.</b>				<b>9,99,621 =</b>		<b>9,95,335 /=-</b>		<b>9,97,116 /=-</b>		<b>9,98,006 /=-</b>

Mr. Khan Muhammad Malik (Member)  
Accounts Officer  
District Council Karachi

Mr. Liaqat Ali Mughal (Member)  
Assistant Executive Engineer  
District Council Karachi

Mr. Shakeel Ahmed Memon (Chairman)  
District Engineer  
District Council Karachi

**DISTRICT COUNCIL KARACHI**  
**Bid Evaluation Report**


(Work No. 11 NIT-12 Works)  
Tender Notice No-107


1	Name of Procuring Agency:	District Council Karachi
2	Tender Reference No	No.D.C.K/Administrator./2015/107 Dated:- 29-09-2015
3	Tender Description/name of Work / item	<b>Providing / Laying Water Supply line in different areas of Allah Pai and UC Shah Mureed</b>
4	Method of Procurement	Single Stage (one envelop)
5	Tender Published:	Through SPPRA website
6	Total Bid documents Sold:	(03 ) Nos
7	Total Bids Received	( 03 )Nos
8	Technical Bid Opening date (if applicable):	N/A
9	No. of Bid technically qualified (if applicable)	N/A
10	Bid(s) Rejected	(Nil)
11	Financial Bid Opening date	21-10-2015


**1. Bid Evaluation Report:**

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
1	2	3	4	5	6	7
1	M/S Sajjad & Fayyaz Enterprises	9,96,647/=	1 <sup>st</sup> lowest	19.70% Above	Substantially Responsive	Pay order No.02509430 Amount Rs. 20,000/= N.I.B Bank
2	M/S M.K.B Engineering	9,97,896/=	2 <sup>nd</sup> Lowest	19.85% Above	Substantially Responsive	Pay order No.0130849 Amount Rs. 20,000/= Bank Al Habib
3	M/S R.S.Z Enterprises	9,98,312/=	3 <sup>rd</sup> Lowest	19.90% Above	Substantially Responsive	Pay order No.01154655 Amount Rs. 20,000/= Meezan Bank

- The all concerned bidder are being informed accordingly.
- The E.E concerned for compliance of rule 45 of SPPRA-2010 **M/S Sajjad & Fayyaz Enterprises**.declared has the lowest responsive bidder by the committee and recommended for sanctioned form Competent Authority.

  
Mr. Khan Muhammad Malik(Member)  
Accounts Officer  
District Council Karachi

  
Mr. Liaquat Ali Mughal(Member)  
Assistant Executive Engineer  
District Council Karachi

  
Mr. Shakeel Ahmed Memon(Chairman)  
District Engineer  
District Council Karachi



# DISTRICT COUNCIL KARACHI


## EVALUATION CRITERIA

Eligibility / Qualification Criteria:

Name of Work: Providing / Laying Water Supply line in different areas of Allah  
Pai and UC Shah Mureed

S. No.	Eligibility Criteria	M/S Sajjad & Fayyaz Enterprises	M/S M.K.B Engineering	M/S R.S.Z Enterprises
1.	NTN	Available	Available	Available
2.	Sales Tax Registration	N/A	N/A	N/A
3.	Professional Tax	N/A	N/A	N/A
4.	Registration certificate with Sindh Revenue Board	Available	Available	Available
	<b><u>QUALIFICATION CRITERIA:</u></b>			
5	Minimum Two year's experience of relevant field.	Yes	Yes	Yes
6	Turnover of at least last three years	Yes	Yes	Yes
7	Required Bid Security is attached.	attached	attached	attached
8	Bid is signed, named and stamped by the authorized person of the firm along with authorization letter.	Yes	Yes	Yes
9	Qualified / Disqualified	Qualified	Qualified	Qualified

  
Mr. Khan Muhammad Malik (Member)  
Accounts Officer  
District Council Karachi

  
Mr. Liaquat Ali Mughal (Member)  
Assistant Executive Engineer  
District Council Karachi

  
Mr. Shakeel Ahmed Memon (Chairman)  
District Engineer  
District Council Karachi

# DISTRICT COUNCIL KARACHI

## COMPARATIVE STATEMENT

**SUBJECT: - Providing / Laying Water Supply line in different areas of Allah Pai and UC.Shah Mureed**

(Work No.11) NIT-12 Works

Sr No	Description of Work Schedule Items.	Engineer's Estimate			M/S Sajjad & Fayyaz Enterprises		M/S M.K.B Engineering		M/S R.S.Z Enterprises		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount
1	Excavation of pipe line in trenches and pits in all kind of soils i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade, cutting joints holes and disposal of surplus earth within a one chain as directed by Engineer Incharge providing fence guards lights flags and temporary crossings for non-vehicular traffic where ever required lift upto 5 ft & lead upto one chain (PHED Sch P.No.62/5)	36150Cft	4650.00	%Cft	1,68,098/=	4650.00	1,68,098/=	4650.00	1,68,098/=	4650.00	1,68,098/=
2	Providing PVC pipes of Class "C" (equivalent make) Prince pipe fixing in trench i/c cutting, fitting and jointing with "Z" joint with one rubber ring i/c testing with water to head of 91.5 meter or 300 ft. (P.H.E.D) P-24/ 5 a.c.d).	500.00 Rft 2620 Rft	55/= 107/=	P Rft P Rft	27,500/= 2,80,340/=	55/= 107/=	27,500/= 2,80,340/=	55/= 107/=	27,500/= 2,80,340/=	55/= 107/=	27,500/= 2,80,340/=
3	Providing G.I Pipes & Special etc i/c fixing cutting & fitting complete with & i/c the cost of cutting trench upto 2-1/2" feet deep refilling watering ramming & disposal of surplus earth within one chain & painting 2 coats of bitumen pain to pipes & specials after cleaning & Hassain cloth soaked in maxphalt composition wrapped tightly round pipes & testing to a pressure head of 200 feet & handling(Gen Sch P-14 (Viii))	200 Rft	355.27	P Rft	71,054/=	355.27	71,054/=	355.27	71,054/=	355.27	71,054/=



**DISTRICT COUNCIL KARACHI**  
**Bid Evaluation Report**


(Work No. 12 NIT-12 Works)  
Tender Notice No-107


1	Name of Procuring Agency:	District Council Karachi
2	Tender Reference No	No.D.C.K/Administrator./2015/107 Dated:- 29-09-2015
3	Tender Description/name of Work / item	<b>Remaining work of construction of Boundary wall alongwith Graveyard at Gohram Brohi Goth UC Shah Mureed</b>
4	Method of Procurement	Single Stage (one envelop)
5	Tender Published:	Through SPPRA website
6	Total Bid documents Sold:	(03 ) Nos
7	Total Bids Received	( 03 )Nos
8	Technical Bid Opening date (if applicable):	N/A
9	No. of Bid technically qualified (if applicable)	N/A
10	Bid(s) Rejected	(Nil)
11	Financial Bid Opening date	21-10-2015

**1. Bid Evaluation Report:**

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
1	2	3	4	5	6	7
1	M/S Sarwan Enterprises	9,98,329/=	1 <sup>st</sup> lowest	6.0% Above	Substantially Responsive	Pay order No.0130759 Amount Rs. 20,000/= Bank Al Habib
2	M/S Adeel Jani Enterprises	9,99,271/=	2 <sup>nd</sup> Lowest	6.10% Above	Substantially Responsive	Pay order No.8136692 Amount Rs. 20,000/= U.B.L
3	M/S Noorani Construction Company	9,99,741/=	3 <sup>rd</sup> Lowest	6.15% Above	Substantially Responsive	Pay order No.8136694 Amount Rs. 20,000/= U.B.L

- The all concerned bidder are being informed accordingly.
- The E.E concerned for compliance of rule 45 of SPPRA-2010 **M/S Sarwan Enterprises** declared has the lowest responsive bidder by the committee and recommended for sanctioned form Competent Authority.

  
Mr. Khan Muhammad Malik (Member)  
Accounts Officer  
District Council Karachi

  
Mr. Liaquat Ali Mughal (Member)  
Assistant Executive Engineer  
District Council Karachi

  
Mr. Shakeel Ahmed Memon (Chairman)  
District Engineer  
District Council Karachi


# DISTRICT COUNCIL KARACHI


## EVALUATION CRITERIA


Eligibility / Qualification Criteria:

Name of Work: Remaining work of construction of Boundary wall alongwith  
Graveyard at Gohram Brohi Goth UC Shah Mureed

S. No.	Eligibility Criteria	M/S Sarwan Enterprise	M/S Adeel Jani Enterprises	M/S Noorani Construction Company
1.	NTN	Available	Available	Available
2.	Sales Tax Registration	N/A	N/A	N/A
3.	Professional Tax	N/A	N/A	N/A
4.	Registration certificate with Sindh Revenue Board	Available	Available	Available
	<b><u>QUALIFICATION CRITERIA:</u></b>			
5	Minimum Two year's experience of relevant field.	Yes	Yes	Yes
6	Turnover of at least last three years	Yes	Yes	Yes
7	Required Bid Security is attached.	attached	attached	attached
8	Bid is signed, named and stamped by the authorized person of the firm along with authorization letter.	Yes	Yes	Yes
9	Qualified / Disqualified	Qualified	Qualified	Qualified

  
Mr. Khan Muhammad Malik (Member)  
Accounts Officer  
District Council Karachi

  
Mr. Liaquat Ali Mughal (Member)  
Assistant Executive Engineer  
District Council Karachi

  
Mr. Shakeel Ahmed Memon (Chairman)  
District Engineer  
District Council Karachi

# DISTRICT COUNCIL KARACHI

## COMPARATIVE STATEMENT

**SUBJECT: - Remaining work of construction of Boundary wall alongwith Graveyard at Gohram Brohi Goth UC Shah Muareed**

(Work No.12) NIT-12 Works

Sr No	Description of Work Schedule Items.	Engineer's Estimate			M/S Sarwan Enterprise		M/S Adeel Jani Enterprises		M/S Noorani Construction Company		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount
1	Excavation in foundation of building bridges & other structural i/c dag belling dressing refilling around structure with excavated earth watering & ramming lead upto 5 ft etc in ordinary soil etc complete (Gen Sch P- 4 (18) b )	1950.00 Cft	3176/25	% 0 Cft	6,194/=	3176/25	6,194/=	3176/25	6,194/=	3176/25	6,194/=
2	Providing / Laying cement concrete brick or stone ballast 1-1/2" to 2" gauge etc complete ( in ratio 1 : 4 : 8 )(Sch Building Page 14 (4-b)	975.00 Cft	9416/28	% Cft	91,809/=	9416/28	91,809/=	9416/28	91,809/=	9416/28	91,809/=
3	Fabrication of mild steel reinforcement using tore bars for cement concrete i/c cutting laying bending in position making joints & fastening i/c cost of binding wire (also i/c removal of rust from bars) etc complete (Gen Sch P-16 (8-b)	28.00 Cwt	5001/70	P.Cwt	1,40,048/=	5001/70	1,40,048/=	5001/70	1,40,048/=	5001/70	1,40,048/=
4	Reinforced cement concrete work i/c all labour ^ material except the cost of steel reinforcement & its labour for binding & binding which will be paid separately. This rate also i/c all kinds of forms moulds lifting shuttering curing, rendering & finishing the exposed surface ( i/c screening & washing of single ) a) RCC work in roof slab beams columns rafts lintels & other structural members laid in situ precast laid in position complete in all respect ( 90) lbs cement 2 cft sand 4 cft single 8 to 1/4 gauge ) etc complete ( Gen Sch P-16 ( 6-II) ( Ratio 1 : 2 : 4 )	774.00 Cft	337/=	P-Cft	2,60,838/=	337/=	2,60,838/=	337/=	2,60,838/=	337/=	2,60,838/=

5	Providing / Laying 1:3:6 cement concrete Solid Block masonry wall 6" and below in thickness set in 1:6 cement sand mortar in ground floor super structure including raking out joints & curing etc complete (Sch Buil P-18 (24)	1000.00 Cft	15771/01	% Cft	1,57,710/=	15771/01	1,57,710/=	15771/01	1,57,710/=	1,57,710/=
6	Providing / Laying Cement Plaster 1/2" thick in 1:4 ration upto 20 ft height etc complete (Gen Sch P-51 / 11 (b)	8480.00 Sft	2283/93	% Sft	1,93,677/=	2283/93	1,93,677/=	2283/93	1,93,677/=	1,93,677/=
7	Distemping three coats etc complete.	8480.00 Sft	1070/72	% Sft	91,554/=	1070/72	91,554/=	1070/72	91,554/=	91,554/=
8	Providing fixing Steel Gate	120 Sft	726/72	% Sft	87,207/=	726/72	87,207/=	726/72	87,207/=	87,207/=
9	Painting the Doors	240 Rft	2116/41	% Rft	5079/=	2116/41	5079/=	2116/41	5079/=	5079/=
	<b>Total Amount of Schedule Rate</b>				9,41,820/=		9,41,820/=		9,41,820/=	9,41,820/=
	Add 10% Above on item no-03				14,005/=		14,005/=		14,005/=	14,005/=
	Add Cartage				44,175/=		44,175/=		44,175/=	44,175/=
	<b>Total Amount Rs.</b>				<b>10,00,000/=</b>		<b>10,00,000/=</b>		<b>10,00,000/=</b>	<b>10,00,000/=</b>

Mr. Khan Muhammad Malik (Member)  
Accounts Officer  
District Council Karachi

Mr. Liaqat Ali Mughal (Member)  
Assistant Executive Engineer  
District Council Karachi

Mr. Shakeel Ahmed Memon (Chairman)  
District Engineer  
District Council Karachi



No. Manager (A-IV)/140/SPPRA /37-1(KMC)/15-16/ 8777  
**GOVERNMENT OF SINDH**  
**SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY**  
Karachi, dated the 10 December, 2015

To,

The Administrator,  
District Council Karachi,  
**Karachi.**

**Subject: NIT NO. D.C.K/ADMINISTRATOR/2015/107, DATED: 29.09.2015 (Sr. No. 25414).**

Dear Sir,

The undersigned is directed to refer to the BERs furnished vide your office letter dated 04.11.2015 and to observe that:-

- i. The procuring agency has not responded to this Authority's letter dated 19.10.2015 (**copy enclosed**).
- ii. BER/current status of item No. <sup>4</sup>/<sub>5</sub> has not been furnished.
- iii. Name of scheme in comparative statement of item No.5 has wrongly mentioned.

2. In view of the above, it is advised to intimate the action taken in response to this Authority's letter referred above and furnish the requisite documents along with clarification/justification (if any), at the earliest.

3. It may however be noted that compliance of SPP Rules 2010 (amended 2013) is the sole responsibility of procuring agency, therefore it is advised to ensure the compliance of Rules in letter & spirit in its own interest.

Manager (Assessment-IV)

Copy forwarded for information to:-

- ✓ The Secretary, Local Government Department, Government of Sindh, Karachi.
- ✓ The Staff Officer to MD, SPPRA.



**OFFICE OF THE DISTRICT COUNCIL,**  
**KARACHI**

No: DCK/D.E/ 51 /15

Dated 31/12/2015

To,



The Manager (Assessment-iv),  
Sindh Public Procurement Regularity Authority  
Government of Sindh.  
**Karachi.**

140  
252114

**SUBJECT: NIT NO. DCK/ADMINISTRATOR/2015/107, DATED 29-09-2015**  
**(SR. NO. 25414).**

The reply to your observations under your letter No. Manager (A-IV)/140/SPPRA/37-1(KMC)/15-16/8799 dated 10/12/2015 is as under please:

1. The eligibility / evaluation criteria produced.
2. The scheme serial No. 08 of NIT mentioned in annual procurement plan (copy attached).
3. Bid evaluation report item No. 05 (attached).
4. The name of scheme in comparative statement of item No. 05 has corrected (attached).

It is requested that may kindly be accept ratification/clarification.

FOR INWARD DIARY  
6666  
04-01-16

**DISTRICT ENGINEER**  
District Council Karachi

Copy to:-

1. The Administrator, District Council Karachi
2. The Chief Officer, District Council Karachi.
3. The Accounts Officer, District Council Karachi.
4. The P.S to Managing Director, SPPRA.

**DISTRICT ENGINEER**  
District Council Karachi

# DISTRICT COUNCIL KARACHI

## EVALUATION CRITERIA

Eligibility / Qualification Criteria:

Name of Work: \_\_\_\_\_

S. No.	Eligibility Criteria
1.	NTN
2.	Sales Tax Registration
3.	Professional Tax
4.	Registration certificate with Sindh Revenue Board
	<b><u>QUALIFICATION CRITERIA:</u></b>
5	Minimum Two year's experience of relevant field.
6	Turnover of at least last three years
7	Required Bid Security is attached.
8	Bid is signed, named and stamped by the authorized person of the firm along with authorization letter.
9	Qualified / Disqualified

**DISTRICT COUNCIL KARACHI**  
**Bid Evaluation Report**


(Work No. 05 NIT-12 Works)  
Tender Notice No-107


1	Name of Procuring Agency:	District Council Karachi
2	Tender Reference No	No.D.C.K/Administrator./2015/107 Dated:- 29-09-2015
3	Tender Description/name of Work / item	P/L/J/T Sewerage Line at Haji Fazal Town UC Manghopir-II
4	Method of Procurement	Single Stage (one envelop)
5	Tender Published:	Through SPPRA website
6	Total Bid documents Sold:	(03 ) Nos
7	Total Bids Received	( 03 )Nos
8	Technical Bid Opening date (if applicable):	N/A
9	No. of Bid technically qualified (if applicable)	N/A
10	Bid(s) Rejected	(Nil)
11	Financial Bid Opening date	21-10-2015


**1. Bid Evaluation Report:**

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
1	2	3	4	5	6	7
1	M/S Yousuf Zai & Co,	6,97,845/=	1 <sup>st</sup> lowest	13.28% Above	Substantially Responsive	Pay order No.308364 Amount Rs. 20,000/= Sindh Bank
2	M/S MKB Engineering	6,98,276/=	2 <sup>nd</sup> Lowest	13.35% Above	Substantially Responsive	Pay order No.0049953 Amount Rs. 20,000/= Bank Al-Habib
3	M/S Sarwan Enterprises	6,99,200/=	3 <sup>rd</sup> Lowest	13.50% Above	Substantially Responsive	Pay order No.813158 Amount Rs. 20,000/= Sindh Bank

- The all concerned bidder are being informed accordingly.
- The E.E concerned for compliance of rule 45 of SPPRA-2010 M/S Yousuf Zai & Co, declared has the lowest responsive bidder by the committee and recommended for sanctioned form Competent Authority.

  
Mr. Khan Muhammad Malik(Member)  
Accounts Officer  
District Council Karachi

  
Mr. Liaquat Ali Mughal(Member)  
Assistant Executive Engineer  
District Council Karachi

  
Mr. Shakeel Ahmed Memon(Chairman)  
District Engineer  
District Council Karachi

Attested

Dist  
D'

# DISTRICT COUNCIL KARACHI

## COMPARATIVE STATEMENT

SUBJECT: - P/L/1/T Sewerage Line at Haji Fazal Town UC Manghopir-II.


(Work No.05) NIT-12 Works

Sr No	Description of Work	Engineer's Estimate			M/S Yousuf Zai & Co,			M/S MKB Engineering			M/S Sarwan Enterprises	
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount	
1	Excavation of pipe line in trenches and pits in all kind of soils i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade, cutting joints holes and disposal of surplus earth within a one chain as directed by Engineer Incharge providing fence guards lights flags and temporary crossings for non-vehicular traffic where ever required lift upto 5 ft & lead upto one chain (PHED Sch P.No.62/5)	9315 Cft	4650.00	%Cft	43315 /=-	4650.00	43315 /=-	4650.00	43315 /=-	4650.00	43315 /=-	
2	Providing R.C.C. pipes of rubbering joints and fixing in trenches i/c cutting, fitting and jointing with rubber ring i/c testing with water to specified pressure (PHED Sch P-18/8/2) For 12" dia	828 Rft	367.00	P Rft	303876 /=-	367.00	303876 /=-	367.00	303876 /=-	367.00	303876 /=-	
3	Refilling the excavated stuff in trenches 6" thick layer i/c watering rammimg to full completion etc complete (PHED Sch P-No. 77-24)	8383 Cft	2760.00	% Cft	23137 /=-	2760.00	23137 /=-	2760.00	23137 /=-	2760.00	23137 /=-	
4	Construction of Manhole 4 ft dia 5 ft depth (inner dimension) as per approved design of K.W & S.B including the cost of excavation, 6 inch thick C.C. 1:4:8 using stone ballast 2 inch and done gauge 9 inch thick C.C. 1:2:4 plain walls with finishing refilling the excavated stuff around structure curing etc complete as per directed engineer incharge (R/A)	18 Nos	13707/00	Each	246726 /=-	13707/00	246726 /=-	13707/00	246726 /=-	13707/00	246726 /=-	
5	Add or less depth beyond 5 ft depth in manhole etc complete (R/A)	-17.0 Rft	3046.00	P Rft	(-) 51782 /=-	3046.00	(-) 51782 /=-	3046.00	(-) 51782 /=-	3046.00	(-) 51782 /=-	
6	Manufacturing and supplying of precast R.C.C. ring slab of 21" dia inner side and 36" dia outer side 7.5" width and 6" thick i/c 3/8" dia 8 Nos. cross link bars welded and two sunk type hooks casted in 1:1 1/2:3 concrete with embedded 15kg CI frame in perfect position i/c transportation charges of average lead of 20km per trip from casting yard to town offices (a minimum of 25 slabs per trip will be transported) approved design of K.W & W.B (PHED) Sch P-No. 31/2)	18 Nos	1906.60	Each	34319 /=-	1906.60	34319 /=-	1906.60	34319 /=-	1906.60	34319 /=-	


A. Faisal

District Engineer  
Sewerage Division, Karachi

7	Manufacturing and supplying manhole cover cast in 1:2:4 concrete ration 3" deep at center, reinforced with 3/8" dia tor steel bars at 4" C.C welded to 1/8" thick 2.5" deep MS plate i/c curing, stacking and transportation within 10 miles. approved design of K.W.& W/B (W.S. Sch P-31/1 (a)) 21" dia	18 Nos	913/63	Each	16445 /=-	913/63	16445 /=-	913/63	16445 /=-	913/63	16445 /=-
	<b>Total Amount of Schedule Rate</b>				6,16,036 /=-		6,16,036 /=-		6,16,036 /=-		6,16,036 /=-
	Add 20% Above expect item no- 4 & 5				84,217 /=-	13.28% Above	81,809 /=-	13.35% Above	82,240 /=-	13.50% Above	83,164 /=-
	<b>Total Amount Rs.</b>				<b>7,00,253 /=-</b>		<b>6,97,845 /=-</b>		<b>6,98,276 /=-</b>		<b>6,99,200 /=-</b>

  
**Mr. Khan Muhammad Malik (Member)**  
 Accounts Officer  
 District Council Karachi

  
**Mr. Liaquat Ali Mughal (Member)**  
 Assistant Executive Engineer  
 District Council Karachi

  
**Mr. Shakeel Ahmed Memon (Chairman)**  
 District Engineer  
 District Council Karachi

  
 Mr. Shakeel Ahmed Memon  
 District Engineer  
 District Council Karachi



No. Manager (A-IV)/140/SPPRA /37-1(KMC)/15-16/7089  
**GOVERNMENT OF SINDH**  
**SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY**  
Karachi, dated the 13 January, 2016

To,

The District Engineer,  
District Council Karachi,  
**Karachi.**

**Subject: NIT NO. D.C.K/ADMINISTRATOR/2015/107, DATED: 29.09.2015 (Sr. No. 25414).**

Dear Sir,

The undersigned is directed to refer to the explanation furnished vide your letter dated 31.12.2015 and to inform that the Bid Evaluation Report (BER) of item No. 4 was required instead of item No. 5 as mentioned in our earlier letter dated: 10.12.2015.

2. In view of above, it is advised to furnish Bid Evaluation Report of item No. 4 for posting on Authority's website as required under Rule-45 of SPP Rules, 2010 (Amended 2013).

Manager (Assessment-IV)

Copy forwarded for information to:-

- ✓ The Secretary, Local Government Department, Government of Sindh, Karachi.
- ✓ The Staff Officer to MD, SPPRA.

**OFFICE OF THE DISTRICT COUNCIL KARACHI**

No. D.C.K / Administrator. /2015 / 605

Dated: 25-01-2016

To,



The Manager (Assessment-iv)  
Sindh Public Procurement Regularity Authority  
Government of Sindh,  
Karachi

1410  
25-01-2016


Subject: **NIT NO. DCK/ADMINISTRATOR/2015/107, DATED 29-09-2015 (SR. NO.25414)**

Ref: **No. Manager (A-IV)/140/SPPRA/37-1/(KMC)/15-16/9184 Dated: 13-01-2016**

The reply of your observation under your above referred letter is as under :

1. Bid Evaluation report of item No. 04 (attached).

In the response of your advice and direction the reply of your observation submitted & will follow SPP Rule's with his soul in future.

  
DISTRICT ENGINEER  
DISTRICT COUNCIL KARACHI

Copy to:  
1-The Chief Officer, D.C.K  
2- The Accounts Officer D.C.K.

DISTRICT ENGINEER  
DISTRICT COUNCIL KARACHI

7277  
25-01-16

**OFFICE OF THE DISTRICT COUNCIL**  
**KARACHI**

No: DCK/D.E /15/239.

Dated


4/11/2015


To,

The Director (CB),  
SPPRA  
Karachi.

**SUBJECT: SUBMISSION OF BID EVALUATION REPORT/ EVALUTAION CRITERIA FORM/MINUTES OF MEETING/ATTENDENCE SHEET/COMPARATIVE STATEMENT OF NIT NUMBER / TENDER NOTICE NO. DCK/Admn/107/2015 DATED 29/09/2015 OPNEO ON 21/10/2015 SERIAL NO. 25414.**

Please find enclosed herewith bid evaluation report/Evaluation criteria form/Minutes of Meeting/ Attendance Sheet/Comparative Statement for 12 Nos development works which were invited through SPPRA website.



  
**DISTRICT ENGINEER**  
**DISTRICT COUNCIL KARACHI**



**DISTRICT COUNCIL KARACHI**  
**Bid Evaluation Report**

(Work No. 04 NIT-12 Works)  
Tender Notice No-107

1	Name of Procuring Agency:	District Council Karachi
2	Tender Reference No	No.D.C.K/Administrator./2015/107 Dated:- 29-09-2015
3	Tender Description/name of Work / item	<b>P/L/J/T Sewerage Line at Al-Noor Colony Near Umer Goth UC Manghopir – I</b>
4	Method of Procurement	Single Stage (one envelop)
5	Tender Published:	Through SPPRA website
6	Total Bid documents Sold:	(03 ) Nos
7	Total Bids Received	( 03 )Nos
8	Technical Bid Opening date (if applicable):	N/A
9	No. of Bid technically qualified (if applicable)	N/A
10	Bid(s) Rejected	(Nil)
11	Financial Bid Opening date	21-10-2015

**1. Bid Evaluation Report:**

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
1	2	3	4	5	6	7
1	M/S Habib Enterprises	9,95,780/=	1 <sup>st</sup> lowest	11.85% Above	Substantially Responsive	Pay order No.10501162 Amount Rs. 20,000/= U.B.L
2	M/S Domki & Brothers	9,98,006/=	2 <sup>nd</sup> Lowest	12.10% Above	Substantially Responsive	Pay order No.183159 Amount Rs. 20,000/= Sindh Bank
3	M/S Noorani Construction Company	9,98,451/=	3 <sup>rd</sup> Lowest	12.15% Above	Substantially Responsive	Pay order No.0283116 Amount Rs. 20,000/= Sindh Bank

- The all concerned bidder are being informed accordingly.
- The E.E concerned for compliance of rule 45 of SPPRA-2010 **M/S Habib Enterprises** declared has the lowest responsive bidder by the committee and recommended for sanctioned form Competent Authority.

Mr. Khan Muhammad Malik (Member)  
Accounts Officer  
District Council Karachi

Mr. Liaquat Ali Mughal (Member)  
Assistant Executive Engineer  
District Council Karachi

Mr. Shakeel Ahmed Memon (Chairman)  
District Engineer  
District Council Karachi

**OFFICE OF THE DISTRICT COUNCIL KARACHI**

No. D.C.K / Administrator. /2015 /005

Dated: 25-01-2016

To,

The Manager (Assessment-iv)  
Sindh Public Procurement Regularity Authority  
Government of Sindh,  
Karachi

Subject: **NIT NO. DCK/ADMINISTRATOR/2015/107, DATED 29-09-2015 (SR. NO.25414)**

Ref: **No. Manager (A-IV)/140/SPPRA/37-1/(KMC)/15-16/9184 Dated: 13-01-2016**

The reply of your observation under your above referred letter is as under :

1. Bid Evaluation report of item No. 04 (attached).

In the response of your advice and direction the reply of your observation submitted & will follow SPP Rule's with his soul in future.

Copy to:

- 1-The Chief Officer, D.C.K
- 2- The Accounts Officer D.C.K.

**DISTRICT ENGINEER  
DISTRICT COUNCIL KARACHI**

**DISTRICT ENGINEER  
DISTRICT COUNCIL KARACHI**

**DISTRICT COUNCIL KARACHI**

**ANNUAL PROCUREMENT PLAN**

**(WORKS, GOODS & SERVICES)**

**FINANCIAL YEAR 2015-2016**



**(DISTRICT COUNCIL KARACHID)**  
**ENGINEERING BRANCH**  
**ANNUAL PROCUREMENT PLAN (WORKS, GOODS & SERVICES) FINANCIAL YEAR 2015-2016**

01 - Union Council No. 01 Mojidan.

**1- Development & Up gradation of Water Supply Schemes**

Sr. No	Description of procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated total cost	Funds allocated	Sources of ADP/NON ADP	Proposed procurement Method	Anticipated/ Actual date of Advertisement	Anticipated/ Actual Date of Start	Anticipated/ Actual Date of Completion
1	Providing / Laying / Joining & Testing PVC pipe line at Muhammad Noorani Goth UC Mojidan	---	7,00,000/=	7,00,000/=	Own Source	Non ADP	As Per SPBRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
2	Construction of Surface Water Tank & PVC pipe line at Rahoo Gohram & Thano Mangal UC Mojidan.	---	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPBRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
3	Construction of Water Storage Tank for different villages of UC Mojidan	---	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPBRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

**2- Repair / Maintenance of Water Supply Scheme**

1	Improvement of Open Well at Goth Hussain Bikkak Deh Shore kandi Mojidan UC Mojidan	---	7,00,000/=	7,00,000/=	Own Source	Non ADP	As Per SPBRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
---	--	-----	------------	------------	------------	---------	----------------------------	---------------	---------------	---------------

**3- Metalled Roads / CC Roads**

1	Construction of C.C. Street at Mohallah Dost Muhammad Rahoo Gohram Goth UC Mojidan.	---	10,00,000/-	10,00,000/-	Own Source	Non ADP	As Per SPBRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
2	Improvement / Repairing of Main Road of Rao Gohram Jakhro Goth UC Mojidan.	---	20,00,000/-	20,00,000/-	Own Source	Non ADP	As Per SPBRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
3	Construction of Metalled Road (remaining work) at Goth Ali Bikkak Deh Shore Kandi UC Mojidan	---	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPBRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
4	Improvement / Repair of Metalled Road of Saleh Mohammad Khaskheil Goth UC Mojidan	---	25,00,000/-	25,00,000/-	Own Source	Non ADP	As Per SPBRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
5	Remaining work of C.C. Flooring at Saleh Mohammad Khaskheil Goth UC Mojidan	---	5,00,000/=	5,00,000/=	Own Source	Non ADP	As Per SPBRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
6	Hiring of Machinery (Dumper Loader) for Removing Buses and repair/Motorize road side berms along main road of Pathan Goth & Mojidan UC Mojidan	---	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPBRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

**4- Building / Community Centers**

1	Repair / Renovation of Community Centers at Rahoo Gohram Goth UC Mojidan	---	15,00,000/=	15,00,000/=	Own Source	Non ADP	As Per SPBRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
---	--	-----	-------------	-------------	------------	---------	----------------------------	---------------	---------------	---------------

**Executive Engineer**

**District Engineer**  
 District Council Karachi

**(DISTRICT COUNCIL KARACHI)**  
**ENGINEERING BRANCH**  
ANNUAL PROCUREMENT PLAN (WORKS, GOODS & SERVICES) FINANCIAL YEAR 2015-2016

01 - **Union Council No. 02 Gadap**

**1- Development & Up gradation of Water Supply Schemes**

Sr. No	Description of procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated total cost	Funds allocated	Sources of ADP/Non ADP	Proposed procurement Method	Anticipated/ Actual date of Advertisement	Anticipated/ Actual Date of Start	Anticipated/ Actual Date of Completion
1.	Boring with casing submersible pump (Test Bore) with complete accessories at Rehmatani Mohallaa Galan Baloch U C Gadap	---	20,00,000/=	20,00,000/=	Own Source	Non ADP	As Per SP/PRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
2.	Boring with casing submersible pump Test Bore with machinery at Haji Faqueer Mohd Goth (Phase-I) U C Gadap	---	20,00,000/=	20,00,000/=	Own Source	Non ADP	As Per SP/PRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
3.	Boring with casing submersible pump (Test Bore) i/c machinery at Ali Muhammad Gabol Deh Langhegi U C Gadap	---	20,00,000/=	20,00,000/=	Own Source	Non ADP	As Per SP/PRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
4.	Boring with casing submersible pump (Test Bore) at Usman Allah Rakho Gabol Goth U C Gadap	---	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SP/PRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
5.	Construction of Water Storage Tank at different Places of UC Gadap.	---	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SP/PRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
6.	Construction of Open Well with Machinery at Mullah Arzi Goth UC Gadap	---	15,00,000/=	15,00,000/=	Own Source	Non ADP	As Per SP/PRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
7.	Boring with casing submersible pump (Test Bore) i/c machinery at Soomarani Jokhio Goth U C Gadap	---	20,00,000/=	20,00,000/=	Own Source	Non ADP	As Per SP/PRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
8.	Boring with casing submersible pump (Test Bore) i/c machinery at Rasool Bux Khashali U C Gadap	---	20,00,000/=	20,00,000/=	Own Source	Non ADP	As Per SP/PRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
9.	Construction of Water Storage Tank at Shari Gabol Goth UC Gadap	---	3,00,000/=	3,00,000/=	Own Source	Non ADP	As Per SP/PRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
10.	Providing Laying Water Supply Line and Construction of Water Tank at Bakhrani Muhallah Radho Jokhio Goth UC Gadap	---	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SP/PRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

**2- Repair / Maintenance of Water Supply Schemes**

1.	Repair/Maintenance/Replace of Jyapo Hand Pumps at Ali Mohd Gabol, Atbab Shukhio, Raho Khakel, Karan, Mir Khan Gondal	---	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SP/PRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
2.	Repair/Maintenance/Replace of Jyapo Hand Pumps at Ishaq Baloch, Hayal Gondal, Radho Goth & Gadap City UC Gadap	---	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SP/PRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
3.	Improvement of Water Supply Scheme at Radhani and Parpani Mohallah Radho Jokhio Goth UC Gadap	---	7,00,000/=	7,00,000/=	Own Source	Non ADP	As Per SP/PRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

### 3- Sewerage System


1.	Providing/Laying Jointing & Testing Sewerage line at Ameer Bux Gabol Goth Deh Langeji U.C Gadap.	7,00,000/=	5,00,000/=	Omn Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
2.	Providing/Laying Jointing & Testing sewerage line at Wahid Bux Gabol Goth U.C Gadap.	7,00,000/=	7,00,000/=	Omn Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
3.	P/L Jointing & Testing sewerage line at Alley Khan Gabol Goth Deh Langeji (Phase-1) U.C Gadap.	7,00,000/=	7,00,000/=	Omn Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
4.	P/L Jointing & Testing sewerage line at Nabi Bux Gabol Goth Deh Langeji (Phase-1) U.C Gadap.	7,00,000/=	7,00,000/=	Omn Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

### 4- Metalled Roads / C C Roads

1.	Construction & Repairing of Causeway at Thado Nallah Near Konkar Stop UC Gadap	35,00,000/=	35,00,000/=	Omn Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
2.	Improvement of road side berms i/c removing bushes at different places of main roads Union Council Gadap	9,98,000/=	9,98,000/=	Omn Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
3.	Construction of C.C. Flooring at Haji Mullah Arzi Baloch Goth UC Gadap	10,10,000/=	10,10,000/=	Omn Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

### 5- Building / Community Centers

1.	Construction of Community Center at Arab Sulkho Gabol Goth (Phase-1) UC Gadap	25,00,000/=	25,00,000/=	Omn Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
2.	Repair / Renovation of Library at Mangio Jokhio Goth UC Gadap	7,00,000/=	7,00,000/=	Omn Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
3.	Repair / Renovation of Library at Konkar Gabol Stop UC Gadap	10,00,000/=	10,00,000/=	Omn Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

  
**Executive Engineer**  
 District Council Karachi

  
**District Engineer**  
 District Council Karachi

**DISTRICT COUNCIL KARACHID**  
**ENGINEERING BRANCH**

ANNUAL PROCUREMENT PLAN (WORKS, GOODS & SERVICES) FINANCIAL YEAR 2015-2016

01- Union Council No. 03 Kathore

**1- Development & Up gradation of Water Supply Schemes**

Sr. No	Description of procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated total cost	Funds allocated	Sources of ADP/NON ADP	Proposed procurement Method	Anticipated/ Actual date of Advertisement	Anticipated/ Actual Date of Start	Anticipated/ Actual Date of Completion
1.	Boring with casing submersible pump (Test Bore) with all accessories at Soolan Jokhio Goth Kathore U C Kathore.	----	20,00,000/=	20,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
2.	Boring with casing submersible pump (Test Bore) with all accessories at Naik Muhammad Goth Kathore U C Kathore.	----	20,00,000/=	20,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
3.	Construction of Water Storage Tank at different places of UC Kathore.	----	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
4.	Boring with casing submersible pump (Test Bore) with all accessories at Amser Bux Kachelo Goth U C Kathore	----	20,00,000/=	20,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
5.	Boring with casing submersible pump (Test Bore) with all accessories at Moro Faqir Goth U C Kathore.	----	20,00,000/=	20,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
6.	Boring with casing Submersible Pump (Test Bore) and Providing Laying Water Supply Pipe Lines at Miranded Goth UC Kathore	----	20,00,000/=	20,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
✓ 7.	Supply & Installing Water Pumping Machinery at Mubarak Brohi Goth Water Supply Scheme UC Kathore	----	10,00,000/-	10,00,000/-	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

**2- Repair / Maintenance of Water Supply Schemes**

1	Improvement of Well by Cleaning / Desilting i/c P/F Water Pumping machinery at Juna Kachelo Goth UC Kathore.	----	10,00,000/-	10,00,000/-	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
2	Improvement of Water Supply Scheme of Siraj Ahmed Goth & Haji Ibrahim Goth Kathore UC Kathore.	----	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
✓ 3.	Improvement of Water Supply Scheme by providing boring with casing at Mubarak Brohi Goth UC Kathore	----	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

### 3- Sewerage System

1.	Providing / Laying Joining & Testing Sewerage Line at Haji Ibrahim Goth UC Kathore	-----	10,00,000/-	10,00,000/-	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
2.	Providing / Laying Joining & Testing Sewerage line at Abdul Rehman Chuhio Goth (Phase-1) UC Kathore.	-----	10,00,000/-	10,00,000/-	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
3.	Supply of Ring Stabs & Manhole Covers at different places of UC Kathore.	-----	10,00,000/-	10,00,000/-	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
4.	Providing / Laying Joining & Testing Sewerage Line at Saleh Mohammad Goth (Phase-1) UC Kathore	-----	12,00,000/-	12,00,000/-	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
5.	Providing / Laying Joining & Testing Sewerage Line at Shakar Gabol Goth (Phase-1) UC Kathore	-----	10,00,000/-	10,00,000/-	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

### 4- Metalled Roads / C C Roads

1.	Construction of R.C.C Culvert near Morio Faqueer Goth Kathore UC Kathore	-----	30,00,000/-	30,00,000/-	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
----	--	-------	-------------	-------------	------------	---------	----------------------------	---------------	---------------	---------------

### 5- Building / Community Centers

1.	Repair / Renovation of Shahzad Abdullah Murad community center at Kathore UC Kathore	-----	20,00,000/-	20,00,000/-	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
2.	Repair / Renovation of Eid Gan at Kamal Khan Jokhio Goth UC Kathore.	-----	7,00,000/-	7,00,000/-	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
3 ✓	Repair / Renovation of Eid Gan at Kathore City UC Kathore. D.C.K	-----	10,00,000/-	10,00,000/-	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

**Executive Engineer**  
District Council Karachi

**District Engineer**  
District Council Karachi



**DISTRICT COUNCIL KARACHID**  
**ENGINEERING BRANCH**  
**ANNUAL PROCUREMENT PLAN (WORKS, GOODS & SERVICES) FINANCIAL YEAR 2016-2017**

01- Union Council No. 04 Chohar  
**1. Development & Up gradation of Water Supply Schemes**

Sr. No	Description of procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated total cost	Funds allocated	Sources of ADP/NON ADP	Proposed procurement Method	Anticipated/ Actual date of Advertisement	Anticipated/ Actual Date of Start	Anticipated/ Actual Date of Completion
1	Providing Water Supply Pipe Lines and Construction of Water Storage Tank at Banjo Jokhio Goth UC Chohar	----	5,00,000/-	5,00,000/-	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
2	Providing Water Supply Line at Nabi Bux Rind Goth UC Chohar	----	7,00,000/-	7,00,000/-	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
3	Providing / Laying PVC pipe line at Ibrahim Goth & Ramzan Goth UC Chohar	----	5,00,000/-	5,00,000/-	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
4	Boring with casing submersible pump (Test Bore) Ho machinery for water supply scheme Haji Gul Hassan Jokhio Goth UC Chohar	----	20,00,000/-	20,00,000/-	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
5	Construction of Water Tank and Providing / Laying Water line at Ghulam Muhammad Mohallah Goth Purnoo Jokhio UC Chohar	----	10,00,000/-	10,00,000/-	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
6	Providing Water Supply Pipe lines and Construction of Water Storage Tank at Lal Bux Gabol Goth UC Chohar.	----	8,00,000/-	8,00,000/-	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
7	Providing Water Supply pipe lines, Construction of Water Storage Tank & Providing C.C. Streets at Faqir Muhammad Baloch Goth UC Chohar.	----	7,00,000/-	7,00,000/-	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
8	Construction of Pump Room & Staff quarter & Improvement of water supply scheme near Syed Yousuf Shah Dargah (Phase-1) UC Chohar.	--	25,00,000/-	25,00,000/-	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
9	Providing / Laying / Joining & Testing P.E pipe line & Construction of Water Tank at Achar Saler Goth UC Chohar.	--	10,00,000/-	10,00,000/-	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
10	Construction of Water Storage Tank at different places of UC Chohar	--	10,00,000/-	10,00,000/-	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
11	Boring with casing (test bore) at Wajid Jokhio Goth UC Chohar.	--	10,00,000/-	10,00,000/-	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
12	P/L Water Line at Raza Muhammad Goth, Muhallah Bay Durani UC Chohar	--	10,00,000/-	10,00,000/-	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
13	Construction of Water Storage Tank at Umer Jamote Goth UC Chohar	--	10,00,000/-	10,00,000/-	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
14	Supply & Installation of Water Pumping Machinery with all accessories at Water Supply Scheme Wajid Jokhio Goth UC Chohar	--	10,00,000/-	10,00,000/-	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
15	Construction of Valve Chambers & Replacement of Water Line and Stoice Valves at different villages of UC Chohar	--	9,95,000/-	9,95,000/-	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

2- Repair/Maintenance of Water Supply Scheme										
1.	Repair/Improvement of Jivappo Hand Pumps at different Villages of UC Chohar	---	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPERRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
2.	Improvement of Water Supply Scheme at Siddique Goth Chohar	-----	9,98,000/=	9,98,000/=	Own Source	Non ADP	As Per SPERRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
3.	Improvement of Water Supply Scheme at Haji Gul Hassan Goth UC Chohar	---	9,98,000/=	9,98,000/=	Own Source	Non ADP	As Per SPERRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

3- Metalled Roads / C C Roads										
1.	Construction of C.C Streets at Jam Mehar Ali Goth UC Chohar	-----	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPERRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
2.	Improvement of Road from Medical Center to Taxi Stand UC Chohar	---	30,00,000/=	30,00,000/=	Own Source	Non ADP	As Per SPERRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
3.	Improvement of metalled road from Umer Hotel to Sindh Balochistan Hotel Darsano Channo UC Chohar.	-----	9,99,500/=	9,99,500/=	Own Source	Non ADP	As Per SPERRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
4.	Improvement of Metalled road from Altar General Store to Ghulam Market Main Bazar Darsano City UC Chohar	-----	9,99,000/=	9,99,000/=	Own Source	Non ADP	As Per SPERRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
5.	Improvement of Metalled road from Petrol Pump to Taxi Stand UC Chohar	-----	9,98,000/=	9,98,000/=	Own Source	Non ADP	As Per SPERRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
6.	Construction of C.C Streets at Jam Mehar Ali Goth UC Chohar	-----	9,98,000/=	9,98,000/=	Own Source	Non ADP	As Per SPERRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

4- Building / Community Centers										
1.	Repair / Renovation of community center at Jam Mehar Ali Goth UC Chohar	-----	15,00,000/=	15,00,000/=	Own Source	Non ADP	As Per SPERRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
2.	Repair/Renovation of Football Club at Ahmed Dawood Ground UC Chohar.	-----	9,99,500/=	9,99,500/=	Own Source	Non ADP	As Per SPERRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

5- Sewerage System										
1.	P/L/J/T Sewerage Line at Lagari Mohlan to Jamia Masjid Bial Abdullah Gabol Goth UC Chohar	-----	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPERRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

## DISTRICT COUNCIL KARACHID ENGINEERING BRANCH

ANNUAL PROCUREMENT PLAN (WORKS, GOODS & SERVICES) FINANCIAL YEAR 2015-2016

01- Union Council No. 05 Allah Pai

### 1- Development & Up gradation of Water Supply Schemes

Sl. No	Description of procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated total cost	Funds allocated	Sources of ADP/Non ADP	Proposed procurement Method	Anticipated/ Actual date of Advertisement	Anticipated/ Actual Date of Start	Anticipated/ Actual Date of Completion
1.	Providing Laying Water Supply Pipe Line & Pumping Machinery from Hub Dam To Safar Goth UC Allah Phai	---	15,00,000/=	15,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
2.	Providing Laying Water Supply Pipe Line at Shandad Brohi Goth Deh Malayo UC Allah Phai	---	15,00,000/=	15,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
3.	Providing Laying Water Supply Pipe Line at Pehlwan Goth Abdul Qadeer Goth Yar Muhammad Muhammad Goth? Karim Bux Goth UC Allah Phai.	---	15,00,000/=	15,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
4.	Providing Laying Water Supply Pipe Lines at Qalandari Mohallah Nasser Galan Trani Goth UC Allah Phai.	---	9,98,500/=	9,98,500/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
5.	Providing Laying Water Supply Pipe Line with Pumping Machinery from Hut Damm Towards Saffar Brohi Goth UC Allah Phai.	---	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
6.	Providing Laying Water Supply Pipe Line at Murad Goth & Tekoo Goth with Pumping Machinery UC Allah Phai.	---	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
7.	Providing Laying Water Supply Pipe Line at Abdul Ghatfoor Goth UC Allah Phai.	---	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
8.	PLU/UT Water Line at Essa Zaire Dah Lonarkoiling UC Allah Phai	---	9,80,000/=	9,80,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
		---	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE


### 2- Metalled Roads / C C Road

1.	Construction of Metalled road at Noor Muhammad Brohi Goth (Phase-1) UC Allah phai.	---	30,00,000/=	30,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
2.	Construction / Improvement of Metalled Road at Sector 7-D Nazeer Sajid Street UC Maymarabad DCK	---	9,97,400/=	9,97,400/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

5.	Construction / Improvement of Metalled Road at Main Road of Shahbaz Police Chowki to Allah Bux Goth UC Gujro DCK		9,98,000/=	9,98,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
6.	Construction / Improvement of Metalled Road at Surrounding area of Sector 7-D Nazeer Sajid Street UC Maymarabad DCK		9,98,600/=	9,98,600/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
7.	Construction / Improvement of Metalled Road at Bab-ul-Hawaij Imam Bagah to Sajid Street UC Gujro DCK		9,99,400/=	9,99,400/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
8.	Repair / Motorable Katcha Road with Side Berms at Mullan Radio Goth to Angara Goth UC Allah Phai DCK		9,31,000/=	9,31,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
9.	Repair / Motorable Katcha / Pacca Road with side berms at Muhammad Ali Goth to Bachhal Goth UC Allah Phai DCK		9,30,100/=	9,30,100/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

### 3- Sewerage System

1.	Providing, Laying, Joining Sewerage Line & Cleaning & Desilting of Manhole & Repair of Manholes at Fadra Goth UC Gujro DCK		9,92,400/=	9,92,400/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
----	--	--	------------	------------	------------	---------	----------------------------	---------------	---------------	---------------

  
**Executive Engineer**  
 District Council Karachi

  
**District Engineer**  
 District Council Karachi

# DISTRICT COUNCIL KARACHI ENGINEERING BRANCH

ANNUAL PROCUREMENT PLAN (WORKS, GOODS & SERVICES) FINANCIAL YEAR 2015-2016

## 01- Union Council No. 06 Shah Mureed 1- Development & Up gradation of Water Supply Schemes

Sr. No	Description of procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated total cost	Funds allocated	Sources of ADP/Non ADP	Proposed procurement Method	Anticipated/ Actual date of Advertisement	Anticipated/ Actual Date of Start	Anticipated/ Actual Date of Completion
1.	P/L P E Pipe at Berro Brohi Goth UC Shah Mureed.	---	7,00,000/=	7,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
2.	Providing / Laying / Joining & Testing P E Pipe line Hamal Barbaro Goth, Ghoran Brohi Gol, Mohd Ali Brohi Goth UC Shah Mureed	---	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
3.	Construction of Under Ground Tank at Shahjahan Mohallah Ramzan Gabol Goth UC Shah Mureed	---	5,00,000/=	5,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
4.	Providing / Laying / Joining & Testing P E Pipe line Barchal Brohi Goth, Hussain Bux Brohi Goth, Saleman Brohi Goth, Haji Wali Mohd Brohi Goth UC Shah Mureed.	---	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
5.	Construction of Underground tank (05) Nos UC Shah Mureed	---	7,00,000/=	7,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
6.	Supplying & fixing submersible pump with all accessories water supply scheme (Goth Haji Allah Bachayo Deh Narather UC Shah Mureed	---	18,00,000/=	18,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
7.	Providing / Laying Water Supply Line in different areas of Allah Pai and UC Shah Mureed	---	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
8.	Providing small boring at Wali Muhammad Khaskhel Goth UC Shah Mureed	---	5,00,000/=	5,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
9.	Boring with casing submersible pump (Test Bore) /ic machinery at Mehmoodani Mohallah Yousuf Khaskhel Goth UC Shah Mureed	---	20,00,000/=	20,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
10.	Constructing of Water Storage Tank at Ghulam Muhammad Jokho Goth UC Shah Mureed	---	5,00,000/=	5,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
11.	Boring with casing submersible pump ( Test Bore ) /ic machinery at Habal Khan Goth UC Shah Mureed	---	20,00,000/=	20,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
12.	P/L Water Supply Pipe Line & Construction Water Storage Tank At Dost Muhammad Bhabhro Goth Mohallah Radho Goth, Angrah Goth UC Shah Mureed	---	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
13.	P/L Water line at jogi Goth UC Shah Mureed	---	9,99,320/=	9,99,320/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
14.	P/L Water Line at Ali Muhammad Goth Bund Murad UC Shah Mureed	---	9,98,530/=	9,98,530/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

**2- Sewerage System**

1.	P/L/J & Testing Sewerage Line at Muhallan Moorqachio Abdullah Gabol Goth UC Shah Mureed	7,00,000/=	7,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
----	--	------------	------------	------------	---------	----------------------------	---------------	---------------	---------------

**3- Metalled Roads / C C Road**

2.	Construction of Metalled Road From Ramzan Gabol Goth To Dudoh Gabol Goth phase-I UC Shah Mureed	30,00,000/=	30,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
3.	Improvement of Metalled Road from Mannu Shinoo Goth To Ghanwar Jokhio Goth UC Shah Mureed	25,00,000/=	25,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

**4- Building / Community Centers**

1.	Repair & Renovation of Community Center at Hajji Sain Rakhio Jokhio Goth Deh Narather UC Shah Mureed	15,00,000/=	15,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
----	---	-------------	-------------	------------	---------	----------------------------	---------------	---------------	---------------

**5- Public Parks**

1.	Construction of Children Park Near Dagar Hotel along Al-Noor Pump (Phase-I) UC Shah Mureed	20,00,000/=	20,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
2.	Remaining work of Construction of Boundary wall alongwith Graveyard at Gohram Brohi Goth UC Shah Mureed	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

**Executive Engineer**  
District Council Karachi

**District Engineer**  
District Council Karachi

**(DISTRICT COUNCIL KARACHD)  
ENGINEERING BRANCH**

ANNUAL PROCUREMENT PLAN (WORKS, GOODS & SERVICES) FINANCIAL YEAR 2015-2016

01- Union Council No. 07 Konkhar

**1- Development & Up gradation of Water Supply Schemes**

Sr. No	Description of procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated total cost	Funds allocated	Sources of ADP/NON ADP	Proposed procurement Method	Anticipated/ Actual date of Advertisement	Anticipated/ Actual Date of Start	Anticipated/ Actual Date of Completion
1.	Construction of Under Ground Tanks at Deh Konkhar UC Konkhar	----	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
2.	Boring with casing submersible pump ( Test Bore ) i/c machinery at Tusi Koli Goth UC Konkhar	----	20,00,000/=	20,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
3.	Construction of Water Storage Tanks at Haji Hamal Baloch Goth, Arab Rind & Aziz Rind Goth, Solangi Goth, Haji peer Muhammad Gabol Goth, Dargah Usman Shah UC Konkhar	----	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
4.	PL/UT Water Line at Dumba Goth UC Konkhar	----	9,97,000/=	9,97,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

**2- Repair / Maintenance work of Water Supply Schemes**

1.	Improvement of Over Head Tank & G.I pipe valves at Water Supply Scheme Konkhar Stop UC Konkhar	----	9,80,000/=	9,80,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
----	--	------	------------	------------	------------	---------	----------------------------	---------------	---------------	---------------

**3- Sewerage System**

1.	P/L Sewerage Line at Adam Gabol Goth (Phase-I) UC Konkhar	----	12,00,000/=	12,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
2.	Providing/Laying Sewerage Line at haji Yar Muhammad Baloch Goth, Dargah Usman Shah UC Konkhar	----	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
3.	Providing/Laying Sewerage Line/Construction of C.C Street at Dumba Goth UC Konkhar	----	9,98,000/=	9,98,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

**4- Metalled Roads / C C Road**

1.	Construction of C.C Streets at Dargah Usman Shah UC Konkhar.	----	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
----	--	------	-------------	-------------	------------	---------	----------------------------	---------------	---------------	---------------

2	Construction of Metalled from main Gadap road towards Haji Abdul Karim Gabol Goth UC Konkhar	16,00,000/=	16,00,000/=	Own Source	Non ADP	As Per SP/PRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
3	Construction of C.C. Flooring at Mewo Gabol Goth UC Konkhar	7,00,000/=	7,00,000/=	Own Source	Non ADP	As Per SP/PRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
4	Construction of C.C. Flooring at Mehrab Rind Goth UC Konkhar	5,00,000/=	5,00,000/=	Own Source	Non ADP	As Per SP/PRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

*UP*

**Executive Engineer**  
District Council Karachi

*MD*

**District Engineer**  
District Council Karachi



**(DISTRICT COUNCIL KARACHI)  
ENGINEERING BRANCH**

ANNUAL PROCUREMENT PLAN (WORKS, GOODS & SERVICES) FINANCIAL YEAR 2015-2016

01- Union Council No. 08 Kharkho

**1- Development & Up gradation of Water Supply Schemes**

Sr. No	Description of procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated total cost	Funds allocated	Sources of ADP/NON ADP	Proposed procurement Method	Anticipated/ Actual date of Advertisement	Anticipated/ Actual Date of Start	Anticipated/ Actual Date of Completion
1.	Providing Laying Water Supply Scheme at at Jumma Jokhio Goh Dumlor UC Khar Kharo	---	5,00,000/-	5,00,000/-	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
2.	P / L Water Pipe line at Ramzan Sheikh Jogi Goh Jokhia and Burfat Mohallah and Allan Wanyo Solangi UC Khar Kharo.	---	10,00,000/-	10,00,000/-	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
3	P/L / P E pipe line 6 inch dai from Dumba Goh Nursery to Dumba gph UC Khar Kharo.	---	30,00,000/-	30,00,000	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
4.	Providing Boring with Casing Submersible Pump (Test bore) with all accessories at UC Kharkho	---	20,00,000/-	20,00,000/-	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
5.	Construction of Water Storage Tank at different places of UC Kharkho.	---	10,00,000/-	10,00,000/-	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
6.	Construction of Water Storage Tank at different Villages of UC Kharkho.	---	9,99,000/-	9,99,000/-	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
7. ✓	Providing Laying P.E Pipe Line from Haji Kala Khan Pumping Station to Haji Muhammad Burfat Goh UC Kharkho	---	8,95,000/-	8,95,000/-	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

**2- Sewerage System.**

1.	Providing Laying Sewerage Line at Ghulam Rasool Baloch Goh UC Khar Kharo.	---	7,00,000/-	7,00,000/-	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
----	---	-----	------------	------------	------------	---------	----------------------------	---------------	---------------	---------------

**3- Repair / Maintenance of Sewerage System.**

2.	Improvement of Underground Sewer System by Cleaning/Desilting from main Road To Govt Primary School UC Kharkho	---	9,99,500/-	9,99,500/-	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
----	--	-----	------------	------------	------------	---------	----------------------------	---------------	---------------	---------------

**4- Metalled Roads / C C Rods**

1.	Repair / patch work of metalled road at S-2 Kala Khan Hotel JMP Road UC Khar Kharo.	---	10,00,000/-	10,00,000/-	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
2.	Construction of C C Streets at Hashim Jokhio Goh UC Khar Kharo.	---	10,00,000	10,00,000	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

**5- Repair/Maintenance of Water Supply Schemes**

1	Repair/Improvement of Jiyapo Hand Pumps at Different Villages of UC Kharkhara	10,00,000	10,00,000	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
2	Repair of Over head water tank Pump room and replace over head water line and sluice valves at water supply scheme Konkar UC Konkar	7,00,000/=	7,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

*LR*  
**Executive Engineer**  
 District Council Karachi

*[Signature]*  
**District Engineer**  
 District Council Karachi

**(DISTRICT COUNCIL KARACHID  
ENGINEERING BRANCH)**

**ANNUAL PROCUREMENT PLAN (WORKS, GOODS & SERVICES) FINANCIAL YEAR 2015-2016**

**01 - Union Council No. 09 Darsano Channo**

**1 - Development & Up gradation of Water Supply Schemes**

Sl. No	Description of procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated total cost	Funds allocated	Sources of ADP/Non ADP	Proposed procurement Method	Anticipated/ Actual date of Advertisement	Anticipated/ Actual Date of Start	Anticipated/ Actual Date of Completion
1.	Boring with Casing Submersible (Test Bore) with all accessories at Ghorai Baloch UC Darsano Channo	---	20,00,000/-	20,00,000/-	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
2.	Construction of Underground Water Tank at different villages of Darsano Channo.	---	9,99,000/-	9,99,000/-	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
3.	Providing Small Borings at different villages of UC Darsano Channo.	---	9,98,500/-	9,98,500/-	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
4.	Construction of Water tanks & Cleaning Of Undergrounds/Over Heads Water tanks at different W/S/S of UC Darsano Channo & Chohar	---	9,99,500/-	9,99,500/-	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
5.	Providing Small Borings at Ali Hamal Baloch Goth Dur Mohd Goth, Hajji Razoo Goth, Ghulam Hussain Goth, Jaffer Sheedi Goth & Dad Mohd Goth UC Darsano Channo	---	9,98,500/-	9,98,500/-	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
6.	Construction of Surface Water Tank at Ali Hamal Baloch Goth, Hajji Razoo Goth, Ghulam Hussain Goth, Jaffer Sheedi Goth & Dad Mohd Goth UC Darsano Channo	---	9,98,000/-	9,98,000/-	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
7.	Construction of Surface Water Tank at Mazar Khan Johio Goth, Maroo Goth, Allah Bux Goth, Umeer Khaskeli Goth, Ikhtiar Khan Goth Goth Hashim Maher Ali Goth, Umer Baloch Goth UC Darsano Channo	---	9,99,000/-	9,99,000/-	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
8.	Construction of Surface Water Tank at Dur Muhammad Goth ,Haji Moosa Goth, Haji Soomnar Goth, Haji Yousuf Goth, Shaque Goth, Haji Usman Jokhio Goth UC Darsano Channo	---	9,99,500/-	9,99,500/-	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
9.	Construction of Water Storage Tank at different villages of Darsano Channo.	---	9,99,000/-	9,99,000/-	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
10.	Providing / Laying Water Line at Ghulam Hussain Jokhio Goth UC Darsano Channo	---	9,99,200/-	9,99,200/-	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
11.	Construction of Under ground / Surface water tank at Maroo Goth UC Darsano Channo	---	9,98,500/-	9,98,500/-	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
12.	Providing / Laying PVC Pipe Line at Mazar Khan Jokhio Goth UC Darsano Channo	---	9,99,000/-	9,99,000/-	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

**2- Sewerage System**

1.	Improvement of Sewerage system at different places of Dur Mohammad Goth & Darsano Channo UC Darsano Channo	---	9,99,200/=	9,99,200/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
----	--	-----	------------	------------	------------	---------	----------------------------	---------------	---------------	---------------

**3- Metalled Road/ C.C Roads**

1.	Construction of Metalled road at Ishaque Jokhio Goth (Phase-1) UC Darsano Channo	---	25,00,000/=	25,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
2.	Improvement of Metalled road at Karim Bux Doh Kolerio UC Darsano Channo	---	20,00,000/=	20,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
3.	Improvement of Road side berms i/c removing bushes at Darsano Channo to Link Road UC Darsano Channo	---	9,98,000/=	9,98,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
4.	Improvement of road by patch work of main road from Dur Muhammad goth to Ghulam Hussain Goth UC Darsano Channo	---	9,98,000/=	9,98,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
5.	Improvement of road by patch work of main road from Shaheed Ali Ali Chowk to Fazal General Store UC Darsano Channo	---	9,98,000/=	9,98,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

**4 Repair Maintenance of Water Supply Schemes**

1.	Repair / Improvement of Jiyabo hand pumps at different Villages of UC Darsano Channo	---	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
----	--	-----	-------------	-------------	------------	---------	----------------------------	---------------	---------------	---------------

**(DISTRICT COUNCIL KARACHI)  
ENGINEERING BRANCH**

**ANNUAL PROCUREMENT PLAN(WORKS, GOODS & SERVICES) FINANCIAL YEAR 2015-2016**

**01- Union Council No.10 Malh**

**1- Development & Up gradation of Water Supply Schemes**

Sr No	Description of procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated total cost	Funds allocated	Sources of ADP/NON ADP	Proposed procurement Method	Anticipated/ Actual date of Advertisement	Anticipated/ Actual Date of Start	Anticipated/ Actual Date of Completion
1.	Providing / Laying / Joining & Testing P E Pipe Line at Bagrah Mohallah / Bandjia Mohallah / Barecha Mohallah Memon Goh UC Malh	---	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
2.	Providing / Laying Water Supply Pipe Line at Brohi Munalah UC Malh	---	20,00,000/=	20,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
3.	Providing / Laying Water Supply Line at Soomar Kandiani Goh & Memon Goh UC Malh	---	9,90,000/=	9,90,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
4.	Replacement of Water Supply Line at Shaikh Mohallah UC Malh	---	9,99,000/=	9,99,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

**2- Sewerage System**

1.	Providing / Laying / Joining & Testing Sewerage Line from Degree College to Khaskheil Street UC Malh	---	9,98,000/=	9,98,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
2.	Providing / Laying / Joining & Testing Sewerage Line at Brohi Mohallah & Samma Mohallah UC Malh	---	9,98,000/=	9,98,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

**3- Repair / Maintenance of Sewerage System**


1.	Improvement of Underground Sewer System by cleaning and desliting at Sheikh Mohallah & Jamole Mohallah Union Council Malh District Council Karachi.	---	9,97,800/=	9,97,800/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
2.	Improvement of Sewerage System at Qalandar Basti UC Malh	---	9,99,500/=	9,99,500/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE


**4- Building / Community Centers**

1.	Repair / Renovation of community center at Jamole Mohallah UC Malah	---	20,00,000/=	20,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
2.	Repair / Renovation of community center at Bagra / Barchicha Mohallah UC Malah	---	20,00,000/=	20,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

**5- Public Parks**

1	Establishment of Nursery of District Council Karachi		25,00,000/=	25,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
---	--	--	-------------	-------------	------------	---------	----------------------------	---------------	---------------	---------------

  
**Executive Engineer**  
 District Council Karachi

  
**District Engineer**  
 District Council Karachi

**DISTRICT COUNCIL KARACHI  
ENGINEERING BRANCH**

01- Union Council No. 11 Murad Memon  
ANNUAL PROCUREMENT PLAN (WORKS, GOODS & SERVICES) FINANCIAL YEAR 2015-2016

**1- Development & Up gradation of Water Supply Schemes**

Sr. No	Description of procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated total cost	Funds allocated	Sources of ADP/NON ADP	Proposed procurement Method	Anticipated/ Actual date of Advertisement	Anticipated/ Actual Date of Start	Anticipated/ Actual Date of Completion
1.	Providing Fixing Small Bore at different areas of UC Murad Memon	---	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

**2- Sewerage System**

1.	P / L / Joining & Testing Sewerage Line at Haji Gul Mohd Muhallah Memon Goth UC Murad Memon	---	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
2.	Providing / Laying / Joining & Testing Sewerage Line at Ifran Deen Street near Main Road Memon Goth Bypass UC Murad Memon	---	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
3.	Providing / Laying Sewerage line at Faqurani Mohallah & Cleaning / desilting of Manholes a Fish market main bazaar Memon Goth UC Murad Memon	---	15,00,000/=	15,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
4.	Providing / Laying Sewerage line & Construction of C.C Streets from Jamie Masjid Madina to Urs House (Phase-1) UC Murad Memon	---	12,50,000/=	12,50,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
5.	Providing / Laying / Joining & Testing Sewerage Line at different streets in Jamot Mohallah Memon Goth UC Murad Memon	---	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
6.	P / L / Joining & Testing Sewerage Line at Shafi Mohd Mohallah & Haji Gul Mohd Muhallah UC Murad Memon	---	9,98,500/=	9,98,500/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
7.	Supplying Manhole Covers & R.C.C Ring Slabs at UC Murad Memon	---	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

**3- Metalled Roads / C C Roads**

1.	Construction of Metalled Road at Main Bazar of Memon Goth UC Murad Memon	---	30,00,000/=	30,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
2.	Construction of C.C. Flooring at Johkia Muhallah Bhiro Goth UC Murad Memon	---	5,00,000/=	5,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

**4- Renovation of Building**

1	Renovation of Community Center at Haji Gul Mohrd Mohallah UC Murad Memon		7,25,000/=	7,25,000/=	Own Source	Not ADP	As Per SPBRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
---	---	--	------------	------------	------------	---------	-------------------------------	------------------	------------------	------------------

*AD*  
**Executive Engineer**  
 District Council Karachi

*MS*  
**District Engineer**  
 District Council Karachi



## DISTRICT COUNCIL KARACHI ENGINEERING BRANCH

ANNUAL PROCUREMENT PLAN (WORKS, GOODS & SERVICES) FINANCIAL YEAR 2015-2016

### 01- Union Council No. 12 Jam Murad Ali 1- Development & Up gradation of Water Supply Schemes

Sr. No	Description of procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated total cost	Funds allocated	Sources of ADP/NON ADP	Proposed procurement Method	Anticipated/ Actual date of Advertisement	Anticipated/ Actual Date of Start	Anticipated/ Actual Date of Completion
1.	Providing Small Borings at Ibrahim Jokhio Gul Hassan Manghar Ali Shoro, Nisar Ahmed Jokhio Mohallah Patlan Mohallah Jam Goth UC Jam Murad Ali Khan	---	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SP/PRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
2	Providing / Laying P.E pipe line at Mulla Essa Pumping Station to Amri Hotel UC Jam Murad Ali Khan	---	25,00,000/=	25,00,000/=	Own Source	Non ADP	As Per SP/PRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
3	Providing / Laying Water Supply line at Soomar Ismail Khandhari Goth UC Jam Murad Ali Khan	---	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SP/PRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
4	Providing Small Borings at Different Mohallahs of UC Jam Murad Ali	---	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SP/PRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
✓ 5. ✓	P/L Water Supply line at Nawa line near Mulla Essa Goth UC Jam Murad Ali	---	9,97,500/=	9,97,500/=	Own Source	Non ADP	As Per SP/PRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
6.	Providing Boring with Casing & test Bore at Syed Mohallah Jam Goth UC Jam Murad Ali	---	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SP/PRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
7.	Supplying Fixing & Installation Submersible Pump & Complete Accessories at Syed Mohallah Jam Goth UC Jam Murad Ali	---	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SP/PRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

### 2- Sewerage System

1.	Providing / Laying / Joining & Testing Sewerage Line at Soomar Ismail Goth UC Jam Murad Ali.	---	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SP/PRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
2.	Providing / Laying / Joining & Testing Sewerage Line at Nasir Town near Jam Goth UC Jam Murad Ali.	---	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SP/PRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
3.	Providing / Laying / Joining & Testing Sewerage Line at different Muhalla of Mullah Essa Goth UC Jam Murad Ali.	---	15,00,000/=	15,00,000/=	Own Source	Non ADP	As Per SP/PRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
✓ 4. ✓	Providing / Laying / Joining & Testing Sewerage Line at Shora Muhalla Jam Goth UC Jam Murad Ali.	---	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SP/PRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
5.	Providing / Laying / Joining & Testing Sewerage Line at Patlan Muhalla Jam Goth UC Jam Murad Ali.	---	7,00,000/=	7,00,000/=	Own Source	Non ADP	As Per SP/PRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
6.	Providing / Laying / Joining & Testing Sewerage Line at Khaskelli Mohallah Jam Goth & Nasir Town UC Jam Murad Ali.	---	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SP/PRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
✓ 7. ✓	Providing / Laying / Joining & Testing Sewerage Line from Disposal to Hyder House UC Jam Murad Ali.	---	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SP/PRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

**3- Repair Maintenance of Sewerage System**

1	Providing / Laying Sewerage line from Yousufani Mohallah to Disposal Thado Nallah Soomar Ismail Khandhani Goth UC Jam Murad Ali Khan	12,00,000/=	12,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
---	--	-------------	-------------	------------	---------	----------------------------	---------------	---------------	---------------

**4- Metalled Road/ C C Roads**

1	Construction of Metalled road from Kuhad Bazar to Nava Lane UC Jam Murad Ali Khan	20,00,000/=	20,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
---	---	-------------	-------------	------------	---------	----------------------------	---------------	---------------	---------------

**5- Building**

1	Repair/Maintains of Women Community Center at Mullah Essa Goth UC Jam Murad Ali	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
---	---	-------------	-------------	------------	---------	----------------------------	---------------	---------------	---------------

**6- Public Parks**

1	Repair/Maintains of Jam Eleven Football Stadium & Jam Children Park at UC Jam Murad Ali	20,00,000/=	20,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
---	---	-------------	-------------	------------	---------	----------------------------	---------------	---------------	---------------

**Executive Engineer**  
District Council Karachi

**District Engineer**  
District Council Karachi

## (District COUNCIL KARACHI)

Engineering branch

### ANNUAL PROCUREMENT PLAN (WORKS, GOODS & SERVICES) FINANCIAL YEAR 2015-2016

01- Union Council No. 13 Thano

#### 1- Development & Up gradation of Water Supply Schemes

Sr No	Description of procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated total cost	Funds allocated	Sources of ADP/Non ADP	Proposed procurement Method	Anticipated/ Actual date of Advertisement	Anticipated/ Actual Date of Start	Anticipated/ Actual Date of Completion
✓ 1.	Providing Lining Water Line at Govt. Girls School Bhiro Goth UC Thano	---	5,00,000/=	5,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
2.	Improvement of Damaged Water Supply Line & Sewerage Line at Sammo Goth & Old Thano UC Thano.	---	9,85,000/=	9,85,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
✓ 3.	Providing Small Borings at different Mohlans of UC Thano	---	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
4.	P/L/J/T Water Line at Girls College Bhiro Goth UC Thano	---	5,00,000/=	5,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
5.	Providing / Laying / Joining & Testing P.E Pipe line at Malir Paradise UC Thano	---	9,98,000/=	9,98,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

#### 2- Building

1.	Repair & Renovation of Community Center at Haji Mandard Goth UC Thano	---	15,00,000/=	15,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
2.	Construction of RCC Dust Bin (Kachra Kuraji) at Sammo Goth & Old Thano UC Thano.	---	7,00,000/=	7,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
✓ 3.	Renovation of Community Center at Murad Jaffer Goth UC Thano	---	9,00,000/=	9,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

#### 3- Park

1.	Improvement / Renovation of All Brothers Football Stadium & Malir National Football Club UC Thano.	---	15,00,000/=	15,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
----	--	-----	-------------	-------------	------------	---------	----------------------------	---------------	---------------	---------------

#### 4- Sewerage System

✓ 1.	P/L/J/T Sewerage Line at Murad Jaffer Goth UC Thano	---	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
✓ 2.	P/L/J/T Sewerage Line at Disposal Dur Muhammad Goth to Poultry Farm UC Thano	---	9,98,000/=	9,98,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

## DISTRICT COUNCIL KARACHID

UNION COUNCIL MAI GHARI

ANNUAL PROCUREMENT PLAN (WORKS, GOODS & SERVICES) FINANCIAL YEAR 2015-2016

### 1- Development & Up gradation of Water Supply Schemes

Sr. No	Description of procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated total cost	Funds allocated	Sources of ADP/NON ADP	Proposed procurement Method	Anticipated/ Actual date of Advertisement	Anticipated/ Actual Date of Start	Anticipated/ Actual Date of Completion
1	P/LU/T Water Line at Gazl Goth UC Mai Ghari	---	15,00,000/=	15,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
2	Providing / Laying / Joining & Testing Water Line at Khairabad UC Mai Ghari	---	15,00,000/=	15,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

### 2- Sewerage System

Sr. No	Description of procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated total cost	Funds allocated	Sources of ADP/NON ADP	Proposed procurement Method	Anticipated/ Actual date of Advertisement	Anticipated/ Actual Date of Start	Anticipated/ Actual Date of Completion
1	P/LU/T Sewerage Line at Viangi Goth UC Mai Ghari	---	20,00,000/=	20,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
2	Providing/Laying Sewerage Line at Haji Mehmoed Goth & P/L Water Line at Khairabad UC Mai Ghari	---	9,99,000/=	9,99,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

### 3- Metalled Road / C/C Roads

Sr. No	Description of procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated total cost	Funds allocated	Sources of ADP/NON ADP	Proposed procurement Method	Anticipated/ Actual date of Advertisement	Anticipated/ Actual Date of Start	Anticipated/ Actual Date of Completion
1	Construction of Metalled Road at Zairbu Goth UC Mai Ghari	---	30,00,000/=	30,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
2	Construction of C.C. Flooring & Construction of RCC Culverts at Abdul Rehman Goth UC Mai Ghari	---	25,00,000/=	25,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
3	Construction of Metalled Road at Noor Muhammad Goth UC Mai Ghari	---	20,00,000/=	20,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
4	Repair/Motorable damaged portion of Road at Khairabad, Haji Mehmoed Goth, Haji Ameer Rux Goth, Abdul Raheem Goth, Abdul Rehman Goth, Haji Siddique Goth, Munshi Allah Bux Goth UC Mai Ghari	---	---	---	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

4 Public Park / Stadium

Sr. No	Description of procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated total cost	Funds allocated	Sources of ADP/NON ADP	Proposed procurement Method	Anticipated/ Actual date of Advertisement	Anticipated/ Actual Date of Start	Anticipated/ Actual Date of Completion
1	Construction / Improvement of Malakhra Stadium at Abdullah Goth UC Mai Ghari		20,00,000/=	20,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

*RP*  
**Executive Engineer**  
 District Council Karachi

*MMQ*  
**District Engineer**  
 District Council Karachi

**DISTRICT COUNCIL KARACHID**  
**ANNUAL PROCUREMENT PLAN (WORKS, GOODS & SERVICES) FINANCIAL YEAR 2015-2016**

**1- Metalled Road / C.C Roads**

Sr. No	Description of procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated total cost	Funds allocated	Sources of ADP/NON ADP	Proposed procurement Method	Anticipated/ Actual date of Advertisement	Anticipated/ Actual Date of Start	Anticipated/ Actual Date of Completion
1.	Construction of C.C. Flooring at Allana Mubtallah Garam Chashma UC-Manghopir-I	.....	7,00,000/=	7,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
2.	Construction of Metalled Road at Allah haachayo Goth UC Manghopir-I	.....	30,00,000/=	30,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
3.	Construction / Improvement of Metalled Road Near Union Council office UC Manghopir-I D.C.K	.....	9,97,000/=	9,97,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
4.	Construction / Improvement of Metalled Road Near Police Station UC Manghopir-I D.C.K.	.....	9,97,500/=	9,97,500/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
5.	Improvement of Road and Filling of Pot holes Motorable the road Rahim Goth & Greyward Road UC Yousuf Goth.	.....	9,30,500/=	9,30,500/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
6.	Construction / Improvement of Metalled Road at Siraj-un-Muneer Masjid UC Manghopir-I, D.C.K.	.....	9,99,000/=	9,99,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
7.	Construction / Improvement of Metalled Road at Taxi Stand UC Manghopir-I D.C.K.	.....	9,99,400/=	9,99,400/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
8.	Construction / Improvement of Metalled Road near Main Garam Chashma Road UC Manghopir-I, D.C.K	.....	9,98,000/=	9,98,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

**2- Sewerage System**

Sr. No	Description of procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated total cost	Funds allocated	Sources of ADP/NON ADP	Proposed procurement Method	Anticipated/ Actual date of Advertisement	Anticipated/ Actual Date of Start	Anticipated/ Actual Date of Completion
1	PI/UT Sewerage Line at Moon City Mullah Jam Goth UC Manghopir-I	.....	25,00,000/=	25,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
2	PI/UT Sewerage Line & Construction of C.C. Floor at Mari Goth & Haroonabad UC Manghopir-I	.....	20,00,000/=	20,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
3	PI/UT Sewerage Line at Alnoor Colony Near Umer Goth UC Manghopir-I	.....	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
4	Providing / Laying Sewerage Line at Main Garam Chashma Road UC Manghopir-I D.C.K.	.....	9,90,000/=	9,90,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
5	Hiring Charges of Machinery & filling of pot holes aggregate & P/L Sewerage Line and repair of Water Leakages at Surrounding area of Imam Bargah Ummul-Bari, Qamar-e-Bari Hashim & Ahsanabad Chowk Near Babul Haari-1 to Ayoub Goth UC Gujro D.C.K	.....	9,30,500/=	9,30,500/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
6	Providing, Laying, Jointing Sewerage Line & Cleaning Desilting of Manhole & Repair of Manholes at Allah Bux Goth & Maree Goth UC Manghopir-I	.....	9,92,100/=	9,92,100/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
7	Providing/Laying Sewerage line at Ghazi Town near Alahbad UC Manghopir-I	.....	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

**3- Repair of Sewerage System & Drains**

Sr. No.	Description of procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated total cost	Funds allocated	Sources of ADP/NON ADP	Proposed procurement Method	Anticipated/ Actual date of Advertisement	Anticipated/ Actual Date of Start	Anticipated/ Actual Date of Completion
1.	Improvement of Sewerage Network by Cleaning of Underground Sewer, Replacement of choked pipes, raising of manholes in different streets of UC Yousuf Gohi & UC Maymarabad	---	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SP/PRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
2	Cleaning & Desilting of Nallah at Yousuf Gohi	---	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SP/PRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
3	Cleaning & Desilting of Nallah at Maymarabad	---	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SP/PRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
4	Cleaning & Desilting of Nallah along main road of Surjani Town	---	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SP/PRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
5	Cleaning & Desilting of Nallah at Sector-7/B Surjani Town	---	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SP/PRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
6	Cleaning & desilting & providing laying sewerage line and filling in depression in Yaqoob Shah Basti UC Manghopir-I	---	9,99,000/-	9,99,000/-	Own Source	Non ADP	As Per SP/PRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
7.	Supplying & Fixing Manhole Cover & Raising at Surrounding areas of Imam Bargahs of UC Gujro, UC Manghopir, UC Maymarabad & UC Yousuf Gohi.	---	9,99,200/=	9,99,200/=	Own Source	Non ADP	As Per SP/PRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

**4- Water Supply Schemes**

Sr. No	Description of procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated total cost	Funds allocated	Sources of ADP/NON ADP	Proposed procurement Method	Anticipated/ Actual date of Advertisement	Anticipated/ Actual Date of Start	Anticipated/ Actual Date of Completion
1	Providing & Laying Water Supply line at repair of Water Leakages at Yaqoob Shah Basti UC Manghopir-I	---	7,90,000/=	7,90,000/=	Own Source	Non ADP	As Per SP/PRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
2	Providing & Laying Water Line and Repair of Water Leakages at Main Manghopir Road and Mullah Jan Gohi, Hamza Gohi & Allah Bachayo Gohi UC Manghopir-I DCK	---	9,99,800/=	9,99,800/=	Own Source	Non ADP	As Per SP/PRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

**Executive Engineer**  
District Council Karachi

**District Engineer**  
District Council Karachi

**DISTRICT COUNCIL KARACHID**

**ANNUAL PROCUREMENT PLAN (WORKS, GOODS & SERVICES) FINANCIAL YEAR 2015-2016**  
**UNION COUNCIL Manghopir-II**

**1- Sewerage System**

Sr. No	Description of procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated total cost	Funds allocated	Sources of ADP/NON ADP	Proposed procurement Method	Anticipated/ Actual date of Advertisement	Anticipated/ Actual Date of Start	Anticipated/ Actual Date of Completion
1	P/L/J/T Sewerage Line /C/C Flooring at Gulzarabad UC Manghopir-II	.....	20,00,000/=	20,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
2	P/L/J/T Sewerage Line at Haji Fazal Town UC Manghopir-II	.....	7,00,000/=	7,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

**2- Metalled Road/ CC Streets**

Sr. No	Description of procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated total cost	Funds allocated	Sources of ADP/NON ADP	Proposed procurement Method	Anticipated/ Actual date of Advertisement	Anticipated/ Actual Date of Start	Anticipated/ Actual Date of Completion
1	Construction of Metalled road at main Road Pakhtoonabad Main Manghopir Road UC Manghopir-II	.....	30,00,000/=	30,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
2	Construction of Metalled Road at Main Manghopir Road to Jilima Gah UC Manghopir-II	.....	30,00,000/=	30,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
3	Construction of C.C. Flooring & P/L/J/T Sewerage Line at Khalifa Bahuddin Goth UC Manghopir-II	.....	15,00,000/=	15,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
4	Construction of C.C. Street near Grid Station at Gulzarabad UC Manghopir-II	.....	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

**Executive Engineer**  
District Council Karachi

**District Engineer**  
District Council Karachi



(DISTRICT COUNCIL KARACHI)

Engineering branch

01- Union Council No. Lal Bakhar. ANNUAL PROCUREMENT PLAN (WORKS, GOODS & SERVICES) FINANCIAL YEAR 2015-2016

1- Improvement/Repair of Sewerage System


1.	Improvement/Replacement of Sewerage Line at Sector 9/C 9/D, 10, and Sector 6 Musharat Colony UC Lal Bakhar D.C.K	----	10,00,000/-	10,00,000/-	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
2.	Cleaning/Desilting of Sewerage net work various street of 500 quarters & Surrounding Areas of UC Lal Bakhar D.C.K	----	10,00,000/-	10,00,000/-	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE


## DISTRICT COUNCIL KARACHI ENGINEERING BRANCH

ANNUAL PROCUREMENT PLAN (WORKS, GOODS & SERVICES) FINANCIAL YEAR 2014-2015

### 01- General Schemes

Sl. No	Description of procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated total cost	Funds allocated	Sources of ADP/NON ADP	Proposed procurement Method	Anticipated/ Actual date of Advertisement	Anticipated/ Actual Date of Start	Anticipated/ Actual Date of Completion
1.	Improvement / Repair of Sewerage Line, Cleaning / Desilting of Underground Sewerage, Supply of Manhole Covers, Ring Slabs, Raising of Manholes in different Union Councils of District Council, Karachi.	---	60,00,000/=	60,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE,	IN-DUE COURSE	IN-DUE COURSE
2.	Construction / Improvement patch work of metalled roads at UC Kathore, Allah Phai, Shan Hureed & Manghopir, Kharkharo, District Council Karachi	---	60,00,000/=	60,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
3.	Construction / Improvement patch work of metalled road at UC Gadap, Chohar, Mat Garhi, Darsano Channo, District Council, Karachi.	---	60,00,000/=	60,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
4.	Improvement of Water Supply Schemes by Repair of Water Supply Lines Boilings Repair of Hand Pumps at different Union Councils of District Council Karachi.	---	60,00,000/=	60,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
5.	Construction of / Improvement of Metalled Road at District Council Karachi	---	9,46,900/=	9,46,900/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
✓ 6.	Repair & Renovation Wall Paneling tile work at Office of District Council Karachi	---	9,99,520/=	9,99,520/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
✓ 7.	Supplying & Installation of Precast R. C. C Barriers at Link Road Superhighway District Council Karachi	---	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
✓ 8.	Fabrication & Fixing of MS Grids Barriers & Motorable to diversion for light traffic at Malir, Nadi District Council Karachi	---	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
✓ 9.	Construction/Repair/Maintenance of Diversion at different places of Link road From Superhighway to National Highway District Council Karachi	---	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

  
Executive Engineer  
District Council Karachi

  
District Engineer  
District Council Karachi

**DISTRICT COUNCIL KARACHID**  
**ENGINEERING BRANCH**  
**ANNUAL PROCUREMENT PLAN (WORKS, GOODS & SERVICES) FINANCIAL YEAR 2015-2016**

**Mechanical & Electrical Section.**

Sr. No	Description of procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated total cost	Funds allocated	Sources of ADP/NON ADP	Proposed procurement Method	Anticipated/ Actual date of Advertisement	Anticipated/ Actual Date of Start	Anticipated/ Actual Date of Completion
1	Repair Maintenance of Water Supply Schemes in various Union Councils of District Council Karachi	---	40,00,000/=	40,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 1c	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
2	Providing / Fixing / Installation of Submersible Pumps, Cables & other necessary machinery / equipments on the existing boards available in the premises of District Council Karachi.	---	1,00,00,000/=	1,00,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 1c	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
3	Improvement of Street Lighting System at different Union Councils of District Council Karachi.	---	25,00,000/=	25,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 1c	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
4	Providing / Fixing / Laying G.I. Pipe, Cable, Panel Board, & Valves & Repair / Maintenance of Submersible Motor / Pump at W/S/Scheme Rahoo Ghoram Jokhio UC Gadap	---	12,00,000/=	12,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 1c	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
5	Repair / Maintenance work of Submersible Motor & Pump at Water Supply Scheme Dost Muhammad Khaskheili, Gul Hassan Jokhio, Hadi Bux Gabol, Mamoo Jokhio, Bhuro Khan Jokhio and other water supply schemes District Council, Karachi.	---	9,98,000/=	9,98,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 1c	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
6	Reg/Maintenance of W/S/Scheme Umer Jhmoie Mamoo Jokhio, Dewan Khaskheili, Muhalah Essa Nawa line & Other W/S/Scheme of UC Murad memon DCK	---	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 1c	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
7	Repair/Maintenance work of W/S/S Baahal Brook, Saleh Mohd Jumanj, Angara Khaskheili at District Council Karachi.	---	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 1c	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
8	Providing/Fixing /Installation of Submersible Motor/Pump of 15 HP, Cable & Other Accessories at W/S/Scheme Safar Khoso Goh W/S Scheme II UC Khatore at District Council Karachi	---	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 1c	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
9	P/F/Instt of Submersible motor/Pump 10HP G.I Pipes Cable Other Accessories at W/S/Scheme Ali Muhammad Goh Doh Hunder UC Gadap DCK	---	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 1c	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
10	Improvement of Lighting System at Manghopir UC Manghopir D.C.K	---	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 1c	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
11	P/F Electrical & Mechanical Items & cleaning & Washing of Water Boor for fire water supply Scheme of Gul Hassan, Jokhio Goh Darasano Channo D.C.K	---	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 1c	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
12	P/F of Mechanical Machinery & Electrical items for the Water Supply Scheme of Haji Siddiq Gohi Muhallah Shakoor Darasano Channo D.C.K	---	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 1c	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
13	Rehabilitation work of Mechanical & Electrical for W/S/Scheme of Poultry Estate Phase II Area & other W/S/Scheme Darasano Chano District Council Karachi	---	9,98,700/=	9,98,700/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 1c	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

**EXECUTIVE ENGINEER (M&E)**  
 District Council Karachi

**Assistant Executive Engineer (M&E)**  
 DISTRICT COUNCIL KARACHID

**DISTRICT ENGINEER**  
 District Council Karachi

**(DISTRICT COUNCIL KARACHI)  
ENGINEERING BRANCH**

**ANNUAL PROCUREMENT PLAN (WORKS, GOODS & SERVICES) FINANCIAL YEAR 2015-2016**

**Mechanical & Electrical Section**

Sr. No	Description of procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated total cost	Funds allocated	Sources of ADP/NON ADP	Proposed procurement Method	Anticipated/ Actual date of Advertisement	Anticipated/ Actual Date of Start	Anticipated/ Actual Date of Completion
13	Rehabilitation work of Mechanical & Electrical for Water Supply Scheme of Hashim Baloch Goth Darsono Channo District Council Karachi	---	9,98,700/=	9,98,700/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
14	Providing / Laying main cable from PMT to Water Supply Scheme with other accessories for Phull Khaskheli Goth Songal area District Council Karachi	---	9,99,0000/=	9,99,0000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
15	Rehabilitation work of Mechanical & Electrical for Water Supply Scheme Ramzan Lassi Goth & Phull Khaskheli Goth Songal area District Council Karachi	---	9,98,000/=	9,98,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
✓ 16	Rehabilitation work of Mechanical & Electrical for Water Supply Scheme of Poultry state Phase-II area Darsono Channo District Council Karachi	---	9,98,700/=	9,98,700/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
17	Rehabilitation work of Mechanical & Electrical for Water Supply Scheme of Allah Bachayo Goth at District Council Karachi	---	9,99,800/=	9,99,800/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

**Executive Engineer**  
District Council Karachi

**District Engineer**  
District Council Karachi

Sr. No .08	Name of Firms	Ranking in Term of Cost	Remarks
01	M/S Ali Akbar & Co,	1 <sup>st</sup> lowest	Accepted
02	M/S M.M Jokhio Enterprises	2 <sup>nd</sup> Lowest	Highest Rejected
03	M/S Sajjad & Fayyaz Enterprises	3 <sup>rd</sup> Lowest	Highest Rejected

Sr. No .09	Name of Firms	Ranking in Term of Cost	Remarks
01	M/S Noorani Construction Company	1 <sup>st</sup> lowest	Accepted
02	M/S Ali Akbar & Co,	2 <sup>nd</sup> Lowest	Highest Rejected
03	M/S Yousuf Zai & Co,	3 <sup>rd</sup> Lowest	Highest Rejected

Sr. No .10	Name of Firms	Ranking in Term of Cost	Remarks
01	M/S Habib Enterprises	1 <sup>st</sup> lowest	Accepted
02	M/S Samma Construction Company	2 <sup>nd</sup> Lowest	Highest Rejected
03	M/S Adeel Jani Enterprises	3 <sup>rd</sup> Lowest	Highest Rejected

Sr. No .11	Name of Firms	Ranking in Term of Cost	Remarks
01	M/S Sajjad & Fayyaz Enterprises	1 <sup>st</sup> lowest	Accepted
02	M/S M.K.B Engineering	2 <sup>nd</sup> Lowest	Highest Rejected
03	M/S R.S.Z Enterprises	3 <sup>rd</sup> Lowest	Highest Rejected

Sr. No .12	Name of Firms	Ranking in Term of Cost	Remarks
01	M/S Sarwan Enterprises	1 <sup>st</sup> lowest	Accepted
02	M/S Adeel Jani Enterprises	2 <sup>nd</sup> Lowest	Highest Rejected
03	M/S Noorani Construction Company	3 <sup>rd</sup> Lowest	Highest Rejected


1- The committee thoroughly scrutinized each case / tender document, by comparing arithmetically and financially with sanctioned estimates / schedule of prices and criteria for eligibility and minimum qualification as per bidding documents.

2- **Recommendation.**


After due deliberation / scrutiny of each tender document by the committee, it was recommended that lowest evaluated responsive bidder may be awarded the respective tender.

**3- Decision.**


In view of above report it is decided that tenders are being awarded to above mentioned lowest responsive bidders accordingly.



Khan Mohammad Malik  
(Member)  
Accounts Officer,  
District Council Karachi.



Liaquat Ali Mughal (Member)  
Assistant Executive Engineer,  
DMC Malir Karachi.




















Shakeel Ahmed Memon (Chairman)  
District Engineer,  
District Council Karachi.

# OFFICE OF THE DISTRICT ENGINEER DISTRICT COUNCIL KARACHI


## ATTENDANCE SHEET


Subject:- N.I.T. Ref No.DCK/Administrator/107/2015 Dated 29/09/2015  
Date Of Opening: - 21-10-2015

Sr. No.	Name of Firm	Signature
1.	M/S Irfan Enterprises	
2.	M/S Domki & Brothers	
3.	M/S Multi-Tech Enterprises	
4.	M/S Samma Construction Company	
5.	M/S Al-Asif Builders	
6.	M/S Habib Enterprises	
7.	M/S Noorani Construction Company	
8.	M/S Yousuf Zai & Co,	
9.	M/S Sarwan Enterprises	
10.	M/S M.K.B Engineering	
11.	M/S Sajjad Fayyaz Enterprises	

12	M/S R.S.Z Enterprises	
13	M/S A.H.B Constructor & Co,	
14	M/S Haji Abdul Baqi & Brothers	
15	M/S Ali Abkar & Co,	
16	M/S M.M Jokhio Enterprises	
17	M/S Adeel Jani Enterprises	

  
Khan Mohammad Malik  
(Member)  
Accounts Officer,  
District Council Karachi.

  
Liaquat Ali Mughal (Member)  
Assistant Executive Engineer,  
DMC Malir Karachi.

  
Shakeel Ahmed Memon (Chairman)  
District Engineer,  
District Council Karachi.



**DISTRICT COUNCIL KARACHI**  
**Bid Evaluation Report**


(Work No. 01 NIT-12 Works)  
Tender Notice No-107

1	Name of Procuring Agency:	District Council Karachi
2	Tender Reference No	No.D.C.K/Administrator./2015/107 Dated:- 29-09-2015
3	Tender Description/name of Work / item	<b>Construction of Underground Water Tank at Deh Konkhar Union Council Konkhar</b>
4	Method of Procurement	Single Stage (one envelop)
5	Tender Published:	Through SPPRA website
6	Total Bid documents Sold:	(03 ) Nos
7	Total Bids Received	( 03 )Nos
8	Technical Bid Opening date (if applicable):	N/A
9	No. of Bid technically qualified (if applicable)	N/A
10	Bid(s) Rejected	(Nil)
11	Financial Bid Opening date	21-10-2015


**1. Bid Evaluation Report:**

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
1	2	3	4	5	6	7
1	M/S Irfan Enterprises	6,96,602/=	1 <sup>st</sup> lowest	9.50% Above	Substantially Responsive	Pay order No.3505065 Amount Rs. 14,000/= Askari Bank
2	M/S Domki & Brothers	6,97,239/=	2 <sup>nd</sup> Lowest	9.60% Above	Substantially Responsive	Pay order No.083992 Amount Rs. 20,000/= Bank Islami
3	M/S Multi-Tech Enterprises	6,98,193/=	3 <sup>rd</sup> Lowest	9.75% Above	Substantially Responsive	Pay order No.0381971 Amount Rs. 20,000/= Sindh Bank

- The all concerned bidder are being informed accordingly.
- The E.E concerned for compliance of rule 45 of SPPRA-2010 **M/S Irfan Enterprises** declared has the lowest responsive bidder by the committee and recommended for sanctioned form Competent Authority.

  
Mr. Khan Muhammad Malik (Member)  
Accounts Officer  
District Council Karachi

  
Mr. Liaquat Ali Mughal (Member)  
Assistant Executive Engineer  
District Council Karachi

  
Mr. Shakeel Ahmed Memon (Chairman)  
District Engineer  
District Council Karachi


# DISTRICT COUNCIL KARACHI


## EVALUATION CRITERIA


Eligibility / Qualification Criteria:

Name of Work: Construction of Underground Water Tank at Deh Konkar Union Council Konkar

S. No.	Eligibility Criteria	M/S Irfan Enterprises	M/S Domki & Brothers	M/S Multi-Tech Enterprises
1.	NTN	Available	Available	Available
2.	Sales Tax Registration	N/A	N/A	N/A
3.	Professional Tax	N/A	N/A	N/A
4.	Registration certificate with Sindh Revenue Board	Available	Available	Available
	<b><u>QUALIFICATION CRITERIA:</u></b>			
5	Minimum Two year's experience of relevant field.	Yes	Yes	Yes
6	Turnover of at least last three years	Yes	Yes	Yes
7	Required Bid Security is attached.	attached	attached	attached
8	Bid is signed, named and stamped by the authorized person of the firm along with authorization letter.	Yes	Yes	Yes
9	Qualified / Disqualified	Qualified	Qualified	Qualified

  
Mr. Khan Muhammad Malik (Member)  
Accounts Officer  
District Council Karachi

  
Mr. Liaquat Ali Mughal (Member)  
Assistant Executive Engineer  
District Council Karachi

  
Mr. Shakeel Ahmed Memon (Chairman)  
District Engineer  
District Council Karachi

# DISTRICT COUNCIL KARACHI

## COMPARATIVE STATEMENT

**SUBJECT: - Construction of Underground Water Tank at Deh Konkar Union Council Konkar**

(Work No.01) NIT-12 Works

Sr No	Description of Work Schedule Items.	Engineer's Estimate			M/S Irfan Enterprises			M/S Domki & Brothers			M/S Multi-Tech Enterprises		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount
1	Excavation for tanks & reservoirs in all kind soils murrum hard average or soft i/c trimming & dressing sides to true alignment / design section s / profiles & shape leveling of beds of tanks to correct level & grade i/c laying of earths in 6" layer for construction of banks & dressing & disposals of surplus excavated earth within one chain as directed by Engineer incharge i/c providing fence guards lights flags where ever required lift upto 5' & lead upto one chain (Sch Buil P-69/05)	4185.00 Cft	4050/=	% 0 Cft	16,840/=	4050/=	16,840/=	4050/=	16,840/=	4050/=	16,840/=	4050/=	16,840/=
2	Providing / Laying cement concrete brick or stone ballast 1-1/2" to 2" gauge etc complete ( in ratio 1 : 4 : 8 )(Sch Building Page 14 (4-b)	647.00 Cft	9416/28	% Cft	60,923/=	9416/28	60,923/=	9416/28	60,923/=	9416/28	60,923/=	9416/28	60,923/=
3	Providing / Laying 1:3:6 cement concrete Solid Block masonry wall 6" and below in thickness set in 1:6 cement sand mortar in ground floor super structure including raking out joints & curing etc complete(Sch Buil P-18 (22)	1238.00 Cft	14268/53	% Cft	1,76,644/=	14268/53	1,76,644/=	14268/53	1,76,644/=	14268/53	1,76,644/=	14268/53	1,76,644/=
4	P/L cement concrete plain including placing compacting finishing & curing etc complete i/c screening and washing stone aggregate without shuttering (Gen Sch P-15/5 D)(in ratio 1:2:4 )	350.00 Cft	14429/25	% Cft	50502/=	14429/25	50502/=	14429/25	50502/=	14429/25	50502/=	14429/25	50502/=
5	Providing / Laying Cement Plaster 3/4" thick in 1:4 ration upto 20 ft height etc complete(Gen Sch P-57 / 11 (b-c)	2992.00 Sft	3015/76		90,232/=	3015/76	90,232/=	3015/76	90,232/=	3015/76	90,232/=	3015/76	90,232/=
6	Fabrication of mild steel reinforcement using tore bars for cement concrete i/c cutting laying bending in position making joints & fastening i/c cost of binding wire (also i/c removal of rust from bars) etc complete (Gen Sch P-16 (8-b)	11.70 Cwt	5001/70	P.Cwt	58,520/=	5001/70	58,520/=	5001/70	58,520/=	5001/70	58,520/=	5001/70	58,520/=
7	Reinforced cement concrete work i/c all labour ^ material except the cost of steel reinforcement & its labour for binding & binding which will be paid separately. This rate also i/c all kinds of forms moulds lifting shuttering curing, rendering & finishing the exposed surface ( i/c screening & washing of single ) a) RCC work in roof slab beams columns rafts lintels & other structural members laid in situ precast laid in position complete in all respect ( 90) lbs cement 2 cft sand 4 cft single 8 to 1/4 gauge ) etc complete ( Gen Sch P-16 ( 6-II) ( Ratio 1 : 2 : 4 )	328 Cft	337/=	P-Cft	1,10,536/=	337/=	1,10,536/=	337/=	1,10,536/=	337/=	1,10,536/=	337/=	1,10,536/=
8	Topping Plaster thick 2"	700.Cft	3275.50	%Cft	22,928/=	3275.50	22,928/=	3275.50	22,928/=	3275.50	22,928/=	3275.50	22,928/=
9	P / Fixing C.I Manhole cover size 18 x 18 weight upto 15 kg etc complete	15 K.G	85/=	P KG	1,275/=	85/=	1,275/=	85/=	1,275/=	85/=	1,275/=	85/=	1,275/=

10	Providing G.I pipe & special etc including fixing cutting & fitting complete with 7 1/2 etc cost of cutting trench upto 2-1/2 feet deep refilling watering ramming and disposal of surplus earth within one chain and painting 2 coats of bitumen paints to pipe & specials after cleaning & Hessian cloth soaked in maxphal composition wrapped tightly round pipe and testing to a pressure head of 200 feet and handling (Sanitary 3/4" dia	105,000 Rft	95/79	P Rft	11,399/=	95/79	11,399/=	95/79	11,399/=	95/79	11,399/=
11	Providing / Fixing Full way gun metal valves with wheel threaded or flanged ends with rubber washer standard pattern etc complete (PHED W.S Sch 17 / 4-A ) 3/4" dia	126 Nos	227/92	Each	28,718/=	227/92	28,718/=	227/92	28,718/=	227/92	28,718/=
	<b>Total Amount of Schedule Rate</b>				6,36,167/=		6,36,167/=		6,36,167/=		6,36,167/=
	Add 10% Above on item no-05				5,852/=		5,852/=		5,852/=		5,852/=
	Add Cartage 9%				57,255/=		57,255/=		57,255/=		57,255/=
	<b>Total Amount Rs.</b>				<b>6,99,247/=</b>		<b>6,96,602/=</b>		<b>6,97,239/=</b>		<b>6,98,193/=</b>

Mr. Khan Muhammad Malik (Member)  
Accounts Officer  
District Council Karachi

Mr. Liaquat Ali Mughal (Member)  
Assistant Executive Engineer  
District Council Karachi

Mr. Shakeel Ahmed Memon (Chairman)  
District Engineer  
District Council Karachi

**DISTRICT COUNCIL KARACHI**  
**Bid Evaluation Report**


(Work No. 02 NIT-12 Works)  
Tender Notice No-107


1	Name of Procuring Agency:	District Council Karachi
2	Tender Reference No	No.D.C.K/Administrator./2015/107 Dated:- 29-09-2015
3	Tender Description/name of Work / item	<b>Remaining work of Construction of Metalled Road at Ali Bikak Moidan UC Moidan</b>
4	Method of Procurement	Single Stage (one envelop)
5	Tender Published:	Through SPPRA website
6	Total Bid documents Sold:	(03 ) Nos
7	Total Bids Received	( 03 )Nos
8	Technical Bid Opening date (if applicable):	N/A
9	No. of Bid technically qualified (if applicable)	N/A
10	Bid(s) Rejected	(Nil)
11	Financial Bid Opening date	21-10-2015


**1. Bid Evaluation Report:**

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
1	2	3	4	5	6	7
1	M/S Domki & Brothers	6,95,695/=	1 <sup>st</sup> lowest	4.0% Above	Substantially Responsive	Pay order No.308363 Amount Rs. 14,000/= Sindh Bank
2	M/S Irfan Enterprises	6,97,367/=	2 <sup>nd</sup> Lowest	4.25% Above	Substantially Responsive	Pay order No.8873075 Amount Rs. 20,000/= U.B.L
3	M/S Samma Construction Company	6,99,040/=	3 <sup>rd</sup> Lowest	4.50% Above	Substantially Responsive	Pay order No.9873251 Amount Rs. 20,000/= U.B.L

- The all concerned bidder are being informed accordingly.
- The E.E concerned for compliance of rule 45 of SPPRA-2010 **M/S Domki & Brothers** declared has the lowest responsive bidder by the committee and recommended for sanctioned form Competent Authority.

  
Mr. Khan Muhammad Malik(Member)  
Accounts Officer  
District Council Karachi

  
Mr. Liaquat Ali Mughal(Member)  
Assistant Executive Engineer  
District Council Karachi

  
Mr. Shakeel Ahmed Memon(Chairman)  
District Engineer  
District Council Karachi


# DISTRICT COUNCIL KARACHI


## EVALUATION CRITERIA


Eligibility / Qualification Criteria:

Name of Work: Remaining work of Construction of Metalled Road at Ali Bikak Moidan UC Moidan

S. No.	Eligibility Criteria	M/S Domki & Brothers	M/S Irfan Enterprises	M/S Samma Construction Company
1.	NTN	Available	Available	Available
2.	Sales Tax Registration	N/A	N/A	N/A
3.	Professional Tax	N/A	N/A	N/A
4.	Registration certificate with Sindh Revenue Board	Available	Available	Available
	<b><u>QUALIFICATION CRITERIA:</u></b>			
5	Minimum Two year's experience of relevant field.	Yes	Yes	Yes
6	Turnover of at least last three years	Yes	Yes	Yes
7	Required Bid Security is attached.	attached	attached	attached
8	Bid is signed, named and stamped by the authorized person of the firm along with authorization letter.	Yes	Yes	Yes
9	Qualified / Disqualified	Qualified	Qualified	Qualified

  
Mr. Khan Muhammad Malik (Member)  
Accounts Officer  
District Council Karachi

  
Mr. Liaquat Ali Mughal (Member)  
Assistant Executive Engineer  
District Council Karachi

  
Mr. Shakeel Ahmed Memon (Chairman)  
District Engineer  
District Council Karachi

# DISTRICT COUNCIL KARACHI


## COMPARATIVE STATEMENT


**SUBJECT: - Remaining work of Construction of Metalled Road at Ali Bikak Moidan UC Moidan**


(Work No.02) NIT-12 Works

Sr No	Description of Work	Engineer's Estimate				M/S Domki & Brothers		M/S Irfan Enterprises		M/S Samma Construction Company	
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount
1	Schedule Items. Excavation in foundation of building bridges & other structural i/c dag belling dressing refilling around structure with excavated earth watering & ramming lead upto 5 ft etc in ordinary soil etc complete (Gen Sch P- 4 (18) b )	960Cft	3176/25	% 0 Cft	3,049/=	3176/25	3,049/=	3176/25	3,049/=	3176/25	3,049/=
2	Providing / Laying cement concrete brick or stone ballast 1-1/2" to 2" gauge etc complete ( in ratio 1 : 4 : 8 )(Sch Building Page 14 (4-b)	1800Cft	2684	% Cft	48312/=	2684	48312/=	2684	48312/=	2684	48312/=
3	cement concrete work i/c all labour ^ material except the cost of steel reinforcement & its labour for binding & binding which will be paid separately. This rate also i/c all kinds of forms moulds lifting shuttering & curing, rendering & finishing the exposed surface ( i/c screening & washing of single ) a) RCC work in roof slab beams columns rafts lintels & other structural members laid in situ precast laid in position complete in all respect ( 90) lbs cement 2 cft sand 4 cft single 8 to 1/2 gauge ) etc complete ( Gen Sch P-16 ( 6-II) ( Ratio 1 : 2 : 4 )	1520Cft	14429.25	%Cft	2,19,325/=	14429.25	2,19,325/=	14429.25	2,19,325/=	14429.25	2,19,325/=
4	Erection & Removal of Centering for RCC or Plane C.C Work of Deodar Wood Horizontal (Gen Sch P-18/19 B-1)	2080 Cft	3588/48	%Cft	74,640/=	3588/48	74,640/=	3588/48	74,640/=	3588/48	74,640/=
5	Providing / Laying cement concrete brick or stone ballast 1-1/2" to 2" gauge etc complete ( in ratio 1 : 4 : 8 )(Sch Building Page 14 (4-b)	1320.00 Cft.	9416/28	% Cft	1,24,295/=	9416/28	1,24,295/=	9416/28	1,24,295/=	9416/28	1,24,295/=
6	Filling Watering & Raining earth under floor with new earth (Excavated from out side) lead upto one chain & lift upto 5ft	22000Cft	2117/50	%Cft	46,585/=	2117/50	46,585/=	2117/50	46,585/=	2117/50	46,585/=

7	P/L aggregate base course in proper grade and camber having C.B.R 80 % as per AASHTO standard specification i/c spreading and compacting by approved mechanical means (motor grader, vibratory roller and smooth wheel roller and etc watering to maintain the moisture content the compaction of each layer shall 100 percent to the max dry density ( rate i/c all cost of materials T & P and carriage upto.(H.W. Sch P-5/13/B	2256 Cft	6770/04	%Cft	1,52,732/=	6770/04	1,52,732/=	6770/04	1,52,732/=	6770/04	1,52,732/=
	<b>Total Amount of Schedule Rate</b>				6,68,938/=		6,68,938/=		6,68,938/=		6,68,938/=
	Less 15% below on item no-06 Add Cartage				6,988/=		6,68,938/=		6,68,938/=		6,68,938/=
	<b>Total Amount Rs.</b>				37,570/=		26,757/=		28,429/=		30,102/=
					<b>6,99,520/=</b>		<b>6,95,695/=</b>		<b>6,97,367/=</b>		<b>6,99,040/=</b>

  
**Mr. Khan Muhammad Malik(Member)**  
 Accounts Officer  
 District Council Karachi

  
**Mr. Liaquat Ali Mughal(Member)**  
 Assistant Executive Engineer  
 District Council Karachi

  
**Mr. Shakeel Ahmed Meemon(Chairman)**  
 District Engineer  
 District Council Karachi



**DISTRICT COUNCIL KARACHI**  
**Bid Evaluation Report**


(Work No. 03 NIT-12 Works)  
Tender Notice No-107

1	Name of Procuring Agency:	District Council Karachi
2	Tender Reference No	No.D.C.K/Administrator./2015/107 Dated:- 29-09-2015
3	Tender Description/name of Work / item	<b>Repair / patch work of metalled road at S-2 Kala Khan Hotel JNP Road UC Kharkharo</b>
4	Method of Procurement	Single Stage (one envelop)
5	Tender Published:	Through SPPRA website
6	Total Bid documents Sold:	(03 ) Nos
7	Total Bids Received	( 03 )Nos
8	Technical Bid Opening date (if applicable):	N/A
9	No. of Bid technically qualified (if applicable)	N/A
10	Bid(s) Rejected	(Nil)
11	Financial Bid Opening date	21-10-2015


**1. Bid Evaluation Report:**

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
1	2	3	4	5	6	7
1	M/S Domki & Brothers	9,96,426/=	1 <sup>st</sup> lowest	15.25% Below	Substantially Responsive	Pay order No.9873144 Amount Rs. 20,000/= U.B.L
2	M/S Samma Construction Company	9,97,013/=	2 <sup>nd</sup> Lowest	15.20% Below	Substantially Responsive	Pay order No.0283119 Amount Rs. 20,000/= Sindh Bank
3	M/S Al-Asif Builders	9,98,777/=	3 <sup>rd</sup> Lowest	15.05% Below	Substantially Responsive	Pay order No.8136975 Amount Rs. 20,000/= U.B.L

- The all concerned bidder are being informed accordingly.
- The E.E concerned for compliance of rule 45 of SPPRA-2010 **M/S Domki & Brothers** declared has the lowest responsive bidder by the committee and recommended for sanctioned form Competent Authority.

  
Mr. Khan Muhammad Malik (Member)  
Accounts Officer  
District Council Karachi

  
Mr. Liaquat Ali Mughal (Member)  
Assistant Executive Engineer  
District Council Karachi

  
Mr. Shakeel Ahmed Memon (Chairman)  
District Engineer  
District Council Karachi

# DISTRICT COUNCIL KARACHI


## EVALUATION CRITERIA

Eligibility / Qualification Criteria:

Name of Work: Repair / patch work of metalled road at S-2 Kala Khan Hotel JNP Road UC Kharkharo

S. No.	Eligibility Criteria	M/S Domki & Brothers	M/S Samma Construction Company	M/S Al-Asif Builders
1.	NTN	Available	Available	Available
2.	Sales Tax Registration	N/A	N/A	N/A
3.	Professional Tax	N/A	N/A	N/A
4.	Registration certificate with Sindh Revenue Board	Available	Available	Available
	<b><u>QUALIFICATION CRITERIA:</u></b>			
5	Minimum Two year's experience of relevant field.	Yes	Yes	Yes
6	Turnover of at least last three years	Yes	Yes	Yes
7	Required Bid Security is attached.	attached	attached	attached
8	Bid is signed, named and stamped by the authorized person of the firm along with authorization letter.	Yes	Yes	Yes
9	Qualified / Disqualified	Qualified	Qualified	Qualified

  
Mr. Khan Muhammad Malik (Member)  
Accounts Officer  
District Council Karachi

  
Mr. Liaquat Ali Mughal (Member)  
Assistant Executive Engineer  
District Council Karachi

  
Mr. Shakeel Ahmed Memon (Chairman)  
District Engineer  
District Council Karachi

# DISTRICT COUNCIL KARACHI


## COMPARATIVE STATEMENT


**SUBJECT: - Repair/Patch Work of Metalled road at S-2 Kala Khan Hotel INP Road UC\_Kharkharo**


(Work No.03) NIT-12 Works

Sr No	Description of Work Schedule Items.	Engineer's Estimate			M/S Domki & Brothers		M/S Samma Construction Company		M/ Al-Asif Builders		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount
1	Hiring of Tractor for jungle cutting on per hour charges and P.O.L i/c with 04 Nos.labours.The rent will be charged when its came from work shop to work etc complete. As directed by Engineer incharge (R.A)	30 hours	1469/=	P/hour	44,070/=	1469/=	44,070/=	1469/=	44,070/=	1469/=	44,070/=
2	Earth work for road embankment by bulldozer i/c ploughing mixing clod breaking, dressing and compacting, with optimum moisture.content 85% modify AASHO density lead upto 6 miles and left up 5 ft in all type of soil expect rock (HW Sch P-1/6iic)	32000Cft	11375/83	%0 Cft	3,64,027/=	11375/83	3,64,027/=	11375/83	3,64,027/=	11375/83	3,64,027/=
3	P/L aggregate base course in proper grade and camber having C.B.R 80 % as per AASHTO standard specification i/c spreading and compacting by approved mechanical means (motor grader, vibratory roller and smooth wheel roller and etc watering to maintain the moisture content the compaction of each layer shall 100 percent to the max dry density ( rate i/c all cost of materials T & P and carriage upto.(H.W Sch P-5/13/B )	3803Cft	6770/04 5542/24	%Cft %CFT	2,5465/=	6770/04 5542/24	2,5465/=	6770/04 5542/24	2,5465/=	6770/04 5542/24	2,5465/=
4	Furnishing all plant, labour, equipment, material and performing all operations in applying liquid asphalt prime coat (6 Liter/100 Sft) on a previously prepared and untreated earth, sub-grade, water bound base-course, crushed aggregate base-course, tops of road way shoulders, and as otherwise on the plants in accordance with the specification and in conformity with the lines shown on the drawings, as directed by Engineer incharge. (R.A)	6500Sft	1165/80	%Sft	75,777/=	1165/80	75,777/=	1165/80	75,777/=	1165/80	75,777/=

Providing / Laying to proper line and grade 1-1/2" thick pre-mix carpet with paver machine, prepared to specified formula according to job mix formula approved by Engineer incharge including rolling and finishing to proper line, grade level and camber etc (Rate all cost f materials T&P and carriage upto 3 chains (H. Way Sch P-8/20)	6500Sft	6682/84	% Sft	4,34,385/=	6682/84	4,34,385/=	6682/84	4,34,385/=	6682/84	4,34,385/=
<b>Total Amount of Schedule Rate</b>				11,75,724/=		11,75,724/=		11,75,724/=		11,75,724/=
Less 15% Below				1,76,359/=	15.25% Below	1,79,297/=	15.20% Below	1,78,710/=	15.05% Below	1,76,946/=
<b>Total Amount Rs.</b>				<b>9,99,365/=</b>		<b>9,96,426/=</b>		<b>9,97,013/=</b>		<b>9,98,777/=</b>

  
**Mr. Khan Muhammad Malik (Member)**  
 Accounts Officer  
 District Council Karachi

  
**Mr. Liaquat Ali Mughal (Member)**  
 Assistant Executive Engineer  
 District Council Karachi

  
**Mr. Shakeel Ahmed Memon (Chairman)**  
 District Engineer  
 District Council Karachi

**DISTRICT COUNCIL KARACHI**  
**Bid Evaluation Report**

(Work No. 07 NIT-12 Works)  
Tender Notice No-107

1	Name of Procuring Agency:	District Council Karachi
2	Tender Reference No	No.D.C.K/Administrator./2015/107 Dated:- 29-09-2015
3	Tender Description/name of Work / item	<b>Construction of Surface Water Tank and PVC Pipe line at Rahoo Gohram &amp; Tharo Mengal UC Moidan</b>
4	Method of Procurement	Single Stage (one envelop)
5	Tender Published:	Through SPPRA website
6	Total Bid documents Sold:	(02 ) Nos
7	Total Bids Received	( 02 )Nos
8	Technical Bid Opening date (if applicable):	N/A
9	No. of Bid technically qualified (if applicable)	N/A
10	Bid(s) Rejected	(Nil)
11	Financial Bid Opening date	21-10-2015

**1. Bid Evaluation Report:**

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
1	2	3	4	5	6	7
1	M/S A.H.B Constructor & Co,	9,97,162/=	1 <sup>st</sup> lowest	Part-A 9.60% Above Part B- 19.10% Above	Substantially Responsive	Pay order No.10587021 Amount Rs. 20,000/= U.B.L
2	M/S Haji Abdul Baqi & Brothers	9,97,858/=	2 <sup>nd</sup> Lowest	Part-A 9.70% Above Part B- 19.10% Above	Substantially Responsive	Pay order No.10587022 Amount Rs. 20,000/= U.B.L

- The all concerned bidder are being informed accordingly.
- The E.E concerned for compliance of rule 45 of SPPRA-2010 **M/S A.H.B Constructor & Co,** declared has the lowest responsive bidder by the committee and recommended for sanctioned form Competent Authority.

Mr. Khan Muhammad Malik (Member)  
Accounts Officer  
District Council Karachi

Mr. Liaquat Ali Mughal (Member)  
Assistant Executive Engineer  
District Council Karachi

Mr. Shakeel Ahmed Memon (Chairman)  
District Engineer  
District Council Karachi


# DISTRICT COUNCIL KARACHI


## EVALUATION CRITERIA


Eligibility / Qualification Criteria:

Name of Work: P/L/J/T Sewerage Line at Al-Noor Colony Near Umer Goth UC Manghopir – I

S. No.	Eligibility Criteria	M/S Habib Enterprises	M/S Domki & Brothers	M/S Noorani Construction Company
1.	NTN	Available	Available	Available
2.	Sales Tax Registration	N/A	N/A	N/A
3.	Professional Tax	N/A	N/A	N/A
4.	Registration certificate with Sindh Revenue Board	Available	Available	Available
	<b><u>QUALIFICATION CRITERIA:</u></b>			
5	Minimum Two year's experience of relevant field.	Yes	Yes	Yes
6	Turnover of at least last three years	Yes	Yes	Yes
7	Required Bid Security is attached.	attached	attached	attached
8	Bid is signed, named and stamped by the authorized person of the firm along with authorization letter.	Yes	Yes	Yes
9	Qualified / Disqualified	Qualified	Qualified	Qualified

  
Mr. Khan Muhammad Malik (Member)  
Accounts Officer  
District Council Karachi

  
Mr. Liaquat Ali Mughal (Member)  
Assistant Executive Engineer  
District Council Karachi

  
Mr. Shakeel Ahmed Memon (Chairman)  
District Engineer  
District Council Karachi

# DISTRICT COUNCIL KARACHI

## COMPARATIVE STATEMENT

**SUBJECT: - P/L/I/T Sewerage Line at Al-Noor Colony Near Umer Goth UC Manghopir-I**

(Work No.04) NIT-12 Works

Sr No	Description of Work Schedule Items.	Engineer's Estimate			M/S Habib Enterprises		M/S Domki & Brothers		M/S Noorani Construction Company		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount
1	Excavation of pipe line in trenches and pits in all kind of soils i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade, cutting joints holes and disposal of surplus earth within a one chain as directed by Engineer Incharge providing fence guards lights flags and temporary crossings for non-vehicular traffic where ever required lift upto 5 ft & lead upto one chain (PHED Sch P.No.62/5)	9375.0 Cft	4650.00	%Cft	43594 /=-	4650.00	43594 /=-	4650.00	43594 /=-	4650.00	43594 /=-
2	Providing R.C.C pipes of rubbering joints and fixing in trenches i/c cutting fitting and jointing with rubber ring i/c testing with water to specified pressure (PHED Sch P-18/b(2) ) For 12" dia >	1000.0Rft	367.00	P Rft	367000 /=-	367.00	367000 /=-	367.00	367000 /=-	367.00	367000 /=-
3	Refilling the excavated stuff in trenches 6" thick layer i/c watering running to full compaction etc complete (PHED Sch P-No. 77/24)	8438 Cft	2760.00	% Cft	23289 /=-	2760.00	23289 /=-	2760.00	23289 /=-	2760.00	23289 /=-
4	Construction of Manhole 4 ft dia 5 ft depth (inner dimension) as per approved design of K.W & S.B including the cost of excavation. 6 inch thick C.C 1:4:8 using stone ballast 2 inch and done gauge 9 inch thick C.C. 1:2:4 plain walls with finishing refilling the excavated stuff around structure curing etc complete as per directed engineer incharge ( R/A )	40 Nos	13707.00	Each	548280 /=-	13707.00	548280 /=-	13707.00	548280 /=-	13707.00	548280 /=-
5	Add or less depth beyond 5 ft depth in manhole etc complete ( R.A )	- 67.20 Rft	3046.0	P Rft	(-) 2,04,691 /=-	3046.0	(-) 2,04,691 /=-	3046.0	(-) 2,04,691 /=-	3046.0	(-) 2,04,691 /=-
6	Manufacturing and supplying of precast RCC ring slab of 21" dia inner side and 36" dia outer side 7.5" width and 6" thick i/c 3/8" dia 8 Nos. cross link bars welded and two sunk type hooks casted in 1:1 1/2:3 concrete with embedded 15kg CI frame in perfect position i/c transportation charges of average lead of 20km per trip from casting yard to town offices (a minimum of 25 slabs per trip will be transported) approved design of K. W. & W.B (PHED Sch P-No. 31/2)	40 Nos	1906.60	Each	76264 /=-	1906.60	76264 /=-	1906.60	76264 /=-	1906.60	76264 /=-

# DISTRICT COUNCIL KARACHI

## COMPARATIVE STATEMENT


SUBJECT: Construction of Underground Water Tank at Deh Konkhar Union Council Konkhar


(Work No.05) NIT-12 Works

Sr No	Description of Work	Engineer's Estimate			M/S Yousuf Zai & Co,		M/S MKB Engineering		M/S Sarwan Enterprises		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount
1	Schedule Items. Excavation of pipe line in trenches and pits in all kind of soils i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade, cutting joints holes and disposal of surplus earth within a one chain as directed by Engineer Incharge providing fence guards lights flags and temporary crossings for non-vehicular traffic where ever required lift upto 5 ft & lead upto one chain (PHED Sch P.No.62/5)	9315 Cft	4650.00	%Cft	43315 /=-	4650.00	43315 /=-	4650.00	43315 /=-	4650.00	43315 /=-
2	Providing R.C.C pipes of rubbering joints and fixing in trenches i/c cutting fitting and jointing with rubber ring i/c testing with water to specified pressure (PHED Sch P-18/b(2)) For 12" dia >	828 Rft	367.00	P Rft	303876 /=-	367.00	303876 /=-	367.00	303876 /=-	367.00	303876 /=-
3	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc complete (PHED Sch P-No. 77/24)	8383 Cft	2760.00	% Cft	23137 /=-	2760.00	23137 /=-	2760.00	23137 /=-	2760.00	23137 /=-
4	Construction of Manhole 4 ft dia 5 ft depth (inner dimension) as per approved design of K.W & S.B including the cost of excavation, 6 inch thick C.C 1:4:8 using stone ballast 2 inch and done gauge 9 inch thick C.C. 1:2:4 plain walls with finishing refilling the excavated stuff around structure curing etc complete as per directed engineer incharge ( R/A )	18 Nos	13707/00	Each	246726 /=-	13707/00	246726 /=-	13707/00	246726 /=-	13707/00	246726 /=-
5	Add or less depth beyond 5 ft depth in manhole etc complete ( R.A )	-17.0 Rft	3046.00	P Rft	(-) 51782 /=-	3046.00	(-) 51782 /=-	3046.00	(-) 51782 /=-	3046.00	(-) 51782 /=-
6	Manufacturing and supplying of precast RCC ring slab of 21" dia inner side and 36" dia outer side 7.5" width and 6" thick i/c 3/8" dia 8 Nos. cross link bars welded and two sunk type hooks casted in 1:1/2:3 concrete with embedded 15kg CI frame in perfect position i/c transportation charges of average lead of 20km per trip from casting yard to town offices (a minimum of 25 slabs per trip will be transported) approved design of K.W & W.B (PHED Sch P-No. 31/2)	18 Nos	1906.60	Each	34319 /=-	1906.60	34319 /=-	1906.60	34319 /=-	1906.60	34319 /=-



7	Manufacturing and supplying manhole cover cast in 1:2:4 concrete ration 3" deep at center, reinforced with 3/8" dia tor steel bars at 4" C.C welded to 1/8" thick 2.5" deep MS plate i/c curing, stacking and transportation within 10 miles. approved design of K.W.& W.B (W.S. Ech P-31/1 (a) ) 21" dia	18 Nos	913/63	Each	16445 /=	913/63	16445 /=	913/63	16445 /=	16445 /=
	<b>Total Amount of Schedule Rate</b>				6,16,036/=		6,16,036/=		6,16,036/=	6,16,036/=
	Add 20% Above expect item no- 4 & 5				84,217/=	13.28% Above	81,809/=	13.35% Above	82,240/=	83,164/=
	<b>Total Amount Rs.</b>				<b>7,00,253/=</b>		<b>6,97,845/=</b>		<b>6,98,276/=</b>	<b>6,99,200/=</b>

  
**Mr. Khan Muhammad Malik(Member)**  
 Accounts Officer  
 District Council Karachi

  
**Mr. Liaquat Ali Mughal(Member)**  
 Assistant Executive Engineer  
 District Council Karachi

  
**Mr. Shakeel Ahmed Memon(Chairman)**  
 District Engineer  
 District Council Karachi

# DISTRICT COUNCIL KARACHI

## Bid Evaluation Report

(Work No. 06 NIT-12 Works)  
Tender Notice No-107

1	Name of Procuring Agency:	District Council Karachi
2	Tender Reference No	No.D.C.K/Administrator./2015/107 Dated:- 29-09-2015
3	Tender Description/name of Work / item	<b>P/L/J/T Sewerage Line at Muhallah Moorgaicho Abdulah Gabol Goth UC Shah Mureed</b>
4	Method of Procurement	Single Stage (one envelop)
5	Tender Published:	Through SPPRA website
6	Total Bid documents Sold:	(03 ) Nos
7	Total Bids Received	( 03 )Nos
8	Technical Bid Opening date (if applicable):	N/A
9	No. of Bid technically qualified (if applicable)	N/A
10	Bid(s) Rejected	(Nil)
11	Financial Bid Opening date	21-10-2015

### 1. Bid Evaluation Report:

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
1	2	3	4	5	6	7
1	M/S Sajjad & Fayyaz Enterprises	6,97,660/=	1 <sup>st</sup> lowest	13.25% Above	Substantially Responsive	Pay order No.02509431 Amount Rs. 20,000/= N.I.B Bank
2	M/S R.S.Z Enterprises	6,98,276/=	2 <sup>nd</sup> Lowest	13.35% Above	Substantially Responsive	Pay order No.9896450 Amount Rs. 20,000/= U.B.L
3	M/S M.K.B Engineering	6,99,200/=	3 <sup>rd</sup> Lowest	13.50% Above	Substantially Responsive	Pay order No.6403199 Amount Rs. 20,000/= Bank Al Habib

- The all concerned bidder are being informed accordingly.
- The E.E concerned for compliance of rule 45 of SPPRA-2010 **M/S Sajjad & Fayyaz Enterprises**. declared has the lowest responsive bidder by the committee and recommended for sanctioned form Competent Authority.

Mr. Khan Muhammad Malik (Member)  
Accounts Officer  
District Council Karachi

Mr. Liaquat Ali Mughal (Member)  
Assistant Executive Engineer  
District Council Karachi

Mr. Shakeel Ahmed Memon (Chairman)  
District Engineer  
District Council Karachi


# DISTRICT COUNCIL KARACHI


## EVALUATION CRITERIA


Eligibility / Qualification Criteria:

Name of Work: P/L/J/T Sewerage Line at Muhallah Moorgaicho Abdulalh Gabol Goth UC Shah  
Mureed

S. No.	Eligibility Criteria	M/S Sajjad & Fayyaz Enterprises	M/S R.S.Z Enterprises	M/S M.K.B Engineering
1.	NTN	Available	Available	Available
2.	Sales Tax Registration	N/A	N/A	N/A
3.	Professional Tax	N/A	N/A	N/A
4.	Registration certificate with Sindh Revenue Board	Available	Available	Available
	<b><u>QUALIFICATION CRITERIA:</u></b>			
5	Minimum Two year's experience of relevant field.	Yes	Yes	Yes
6	Turnover of at least last three years	Yes	Yes	Yes
7	Required Bid Security is attached.	attached	attached	attached
8	Bid is signed, named and stamped by the authorized person of the firm along with authorization letter.	Yes	Yes	Yes
9	Qualified / Disqualified	Qualified	Qualified	Qualified

  
Mr. Khan Muhammad Malik (Member)  
Accounts Officer  
District Council Karachi

  
Mr. Liaquat Ali Mughal (Member)  
Assistant Executive Engineer  
District Council Karachi

  
Mr. Shakeel Ahmed Memon (Chairman)  
District Engineer  
District Council Karachi

# DISTRICT COUNCIL KARACHI


## COMPARATIVE STATEMENT


**SUBJECT: - P/L/I/T Sewerage Line at Muhallah Moorgaicho Abdulalh Gabol Goth UC Shah Mureed**


(Work No.06) NIT-12 Works

Sr No	Description of Work Schedule Items.	Engineer's Estimate			M/S Sajjad & Fayyaz Enterprises		M/S R.S.Z Enterprises		M/S M.K.B Engineering		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount
1	Excavation of pipe line in trenches and pits in all kind of soils i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade, cutting joints holes and disposal of surplus earth within a one chain as directed by Engineer Incharge providing fence guards lights flags and temporary crossings for non-vehicular traffic where ever required lift upto 5 ft & lead upto one chain (PHED Sch P.No.62/5)	9315 Cft	4650.00	%Cft	43315 /=-	4650.00	43315 /=-	4650.00	43315 /=-	4650.00	43315 /=-
2	Providing R.C.C pipes of rubbering joints and fixing in trenches i/c cutting fitting and jointing with rubber ring i/c testing with water to specified pressure (PHED Sch P-18/b(2) ) For 12" dia >	828 Rft	367.00	P Rft	303876 /=-	367.00	303876 /=-	367.00	303876 /=-	367.00	303876 /=-
3	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc complete (PHED Sch P-No. 77/24)	8383 Cft	2760.00	% Cft	23137 /=-	2760.00	23137 /=-	2760.00	23137 /=-	2760.00	23137 /=-
4	Construction of Manhole 4 ft dia 5 ft depth (inner dimension) as per approved design of K.W & S.B including the cost of excavation, 6 inch thick C.C 1:4:8 using stone ballast 2 inch and done gauge 9 inch thick C.C. 1:2:4 plain walls with finishing refilling the excavated stuff around structure curing etc complete as per directed engineer incharge ( R/A )	18 Nos	13707/00	Each	246726 /=-	13707/00	246726 /=-	13707/00	246726 /=-	13707/00	246726 /=-
5	Add or less depth beyond 5 ft depth in manihole etc complete ( R.A )	-17.0 Rft	3046.00	P Rft	(-) 51782 /=-	3046.00	(-) 51782 /=-	3046.00	(-) 51782 /=-	3046.00	(-) 51782 /=-
6	Manufacturing and supplying of precast RCC ring slab of 21" dia inner side and 36" dia outer side 7.5" width and 6" thick i/c 3/8" dia 8 Nos. cross link bars welded and two sunk type hooks casted in 1:1½:3 concrete with embedded 15kg CI frame in perfect position i/c transportation charges of average lead of 20km per trip from casting yard to town offices (a minimum of 25 slabs per trip will be transported) approved design of K.W & W.B (PHED Sch P-No. 31/2)	18 Nos	1906.60	Each	34319 /=-	1906.60	34319 /=-	1906.60	34319 /=-	1906.60	34319 /=-

7	Manufacturing and supplying manhole cover cast in 1:2:4 concrete ration 3" deep at center, reinforced with 3/8" dia tor steel bars at 4" C.C welded to 1/8" thick 2.5" deep MS plate i/c curing, stacking and transportation within 10 miles. approved design of K.W.& W.B (W.S. Sch P-31 / 1 (a) ) 21" dia	18 Nos	913/63	Each	16445 /=-	913/63	16445 /=-	913/63	16445 /=-	913/63	16445 /=-
	<b>Total Amount of Schedule Rate</b>				6,16,036 /=-		6,16,036 /=-		6,16,036 /=-		6,16,036 /=-
	Add 20% Above except item no-4 & 5				84,217 /=-	13.25% Above	81,624 /=-	13.35% Above	82,240 /=-	13.50% Above	83,164 /=-
	<b>Total Amount Rs.</b>				<b>7,00,253 /=-</b>		<b>6,97,660 /=-</b>		<b>6,98,276 /=-</b>		<b>6,99,200 /=-</b>

  
**Mr. Khan Muhammad Malik(Member)**  
 Accounts Officer  
 District Council Karachi

  
**Mr. Liaquat Ali Mughal(Member)**  
 Assistant Executive Engineer  
 District Council Karachi

  
**Mr. Shakeel Ahmed Memon(Chairman)**  
 District Engineer  
 District Council Karachi

# DISTRICT COUNCIL KARACHI

## Bid Evaluation Report

(Work No. 07 NTF-12 Works)  
Tender Notice No-107

7

1	Name of Procuring Agency:	District Council Karachi
2	Tender Reference No	No.D.C.K/Administrator./2015/107 Dated:- 29-09-2015
3	Tender Description/name of Work / item	<b>Construction of Surface Water Tank and PVC Pipe line at Rahoo Gohram &amp; Tharo Mengal UC Moidan</b>
4	Method of Procurement	Single Stage (one envelop)
5	Tender Published:	Through SPPRA website
6	Total Bid documents Sold:	(02 ) Nos
7	Total Bids Received	( 02 )Nos
8	Technical Bid Opening date (if applicable):	N/A
9	No. of Bid technically qualified (if applicable)	N/A
10	Bid(s) Rejected	(Nil)
11	Financial Bid Opening date	21-10-2015

### 1. Bid Evaluation Report:

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
1	2	3	4	5	6	7
1	M/S A.H.B Constructor & Co,	9,97,162/=	1 <sup>st</sup> lowest	Part-A 9.60% Above Part B- 19.10% Above	Substantially Responsive	Pay order No.10587021 Amount Rs. 20,000/= U.B.L
2	M/S Haji Abdul Baqi & Brothers	9,97,858/=	2 <sup>nd</sup> Lowest	Part-A 9.70% Above Part B- 19.10% Above	Substantially Responsive	Pay order No.10587022 Amount Rs. 20,000/= U.B.L

- The all concerned bidder are being informed accordingly.
- The E.E concerned for compliance of rule 45 of SPPRA-2010 **M/S A.H.B Constructor & Co**, declared has the lowest responsive bidder by the committee and recommended for sanctioned form Competent Authority.

Mr. Khan Muhammad Malik (Member)  
Accounts Officer  
District Council Karachi

Mr. Liaquat Ali Mughal (Member)  
Assistant Executive Engineer  
District Council Karachi

Mr. Shakeel Ahmed Memon (Chairman)  
District Engineer  
District Council Karachi


# DISTRICT COUNCIL KARACHI


## EVALUATION CRITERIA


Eligibility / Qualification Criteria:

Name of Work: Construction of Surface Water Tank and PVC Pipe line at Rahoo Gohram & Tharo  
Mengal UC Moidan

S. No.	Eligibility Criteria	M/S A.H.B Constructor & Co,	M/S Haji Abdul Baqi & Brothers
1.	NTN	Available	Available
2.	Sales Tax Registration	N/A	N/A
3.	Professional Tax	N/A	N/A
4.	Registration certificate with Sindh Revenue Board	Available	Available
	<b><u>QUALIFICATION CRITERIA:</u></b>		
5	Minimum Two year's experience of relevant field.	Yes	Yes
6	Turnover of at least last three years	Yes	Yes
7	Required Bid Security is attached.	attached	attached
8	Bid is signed, named and stamped by the authorized person of the firm along with authorization letter.	Yes	Yes
9	Qualified / Disqualified	Qualified	Qualified

  
Mr. Khan Muhammad Malik (Member)  
Accounts Officer  
District Council Karachi

  
Mr. Liaquat Ali Mughal (Member)  
Assistant Executive Engineer  
District Council Karachi

  
Mr. Shakeel Ahmed Memon (Chairman)  
District Engineer  
District Council Karachi

# DISTRICT COUNCIL KARACHI

## COMPARATIVE STATEMENT

**SUBJECT: - Construction of Surface Water Tank & PVC Pipe Line at Raho Gohram & Tharo Mengal UC Moidan**

(Work No.07) NIT-12 Works

Sr No	Description of Work	Engineer's Estimate			M/S A.H.B Constructor & Co,			M/S Haji Abdul Baqi & Brothers		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	
1	Schedule Items. Excavation for tanks & reservoirs in all kind soils murrum hard average or soft i/c trimming & dressing sides to true alignment / design sections / profiles & shape leveling of beds of tanks to correct level & grade i/c laying of earths in 6" layer for construction of banks & dressing & disposals of surplus excavated earth within one chain as directed by Engineer incharge i/c providing fence guards lights flags where ever required lift upto 5' & lead upto one chain (Sch PHD P-69/05)	5000.00	80/50	Per Ft	4,02,500/=	80/50	4,02,500/=	80/50	4,02,500/=	
2	Providing / Laying cement concrete brick or stone ballast 1-1/2" to 2" gauge etc complete ( in ratio 1 : 4 : 8 )(Sch Building Page 14 (4-b)	125 Nos	474/83	P.M.hole	59,354/=	474/83	59,354/=	474/83	59,354/=	
3	Fabrication of mild steel reinforcement using tore bars for cement concrete i/c cutting laying bending in position making joints & fastening i/c cost of binding wire (also i/c removal of rust from bars) etc complete (Gen Sch P-16 (8-b)	5250.00	4650.00	%Cft	24,413/=	4650.00	24,413/=	4650.00	24,413/=	
4	Reinforced cement concrete work i/c all labour ^ material except the cost of steel reinforcement & its labour for binding & binding which will be paid separately. This rate also i/c all kinds of forms moulds lifting shuttering curing, rendering & finishing the exposed surface ( i/c screening & washing of single ) a) RCC work in roof slab beams columns rafts lintels & other structural members laid in situ precast laid in position complete in all respect ( 90) lbs cement 2 cft sand 4 cft single 8 to 1/4 gauge ) etc complete ( Gen Sch P-16 ( 6-II) ( Ratio 1 : 2 : 4 )	500.00	367.00	P Rft	1,83,500/=	367.00	1,83,500/=	367.00	1,83,500/=	
5	Providing / Laying Cement Plaster 3/4" thick in 1:4 ration upto 20 ft height etc complete(Gen Sch P-57 / 11 (b-c)	919.00	3015/76	%Sft	27,715/=	3015/76	27,715/=	3015/76	27,715/=	
6	Providing & laying 1 1/2 thick topping cement concrete (1:2:4) i/c Surface Finishing and dividing into panels etc complete (Gen Sch p-46/16(b)	262.0	1915.16	%Sft	5018/=	1915.16	5018/=	1915.16	5018/=	
7	P / Fixing C.I Manhole cover with frame i/c cost material etc (PHED Sch p-35-j (1)	1.20	6985/=	P.Cwt	8,382/=	6985/=	8,382/=	6985/=	8,382/=	
	<b>Total Amount of Schedule Rate</b>				6,95,640/=		6,95,640/=		6,95,640/=	
	Add 20% Above on item no-01 & 07				3,859/=					
	Add 10% Above on item no-03				24,628/=					
	Add Cartage				38,413/=					
	<b>Total Amount Rs.</b>				<b>7,62,540/=</b>		<b>7,62,421/=</b>		<b>7,63,117/=</b>	



# Part-B

Sr No	Description of Work	Engineer's Estimate				M/S A.H.B Constructor & Co,		M/S Haji Abdul Baqi & Brothers	
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount
	Schedule Items.								
1	Excavation of pipe line in trenches and pits in all kind of soils i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade, cutting joints holes and disposal of surplus earth within a one chain as directed by Engineer Incharge providing fence guards lights flags and temporary crossings for non-vehicular traffic where ever required lift upto 5 ft & lead upto one chain (PHED Sch P.No.62/5)	8750 Cft	4650.00	%Cft	40,688/=	4650.00	40,688/=	4650.00	40,688/=
2	P/L/F in trench i/c fitting jointing & testing etc complete in all respect the high density polythylene PE pipes(HDPE-100) PN-10 for W/S Confirming ISO 4427/DIN8074/8075 B.S 3580 & PSI 3051 (PHED SCH W.S PAGE 25/1)	1000.0 Rft	97/=	P.Rft	97,000/=	97/=	97,000/=	97/=	97,000/=
3	Supplying and fixing PVC fittings for Z <sub>1</sub> joint pipes etc. Complete A. (i) Tee 2" Dia B. (i) Bend 2" Dia C. (i) Socket 2" Dia (ii) Socket 3" Dia D. (i) Elbow 2" Dia	03.0 Nos 03.0 Nos 03.0 Nos 01.0 Nos 06.0 Nos	159.00 160.00 98.00 350.00 225.00	Each Each Each Each Each	477/ 480/= 294/= 350/= 1350/=	159.00 160.00 98.00 350.00 225.00	477/ 480/= 294/= 350/= 1350/=	159.00 160.00 98.00 350.00 225.00	477/ 480/= 294/= 350/= 1350/=
4	Providing / Fixing Full way gun metal valves with wheel threaded or flanged ends with rubber washer standard pattern etc complete (PHED W.S Sch 17 / 4-A ) A. 2" Dia	4.0.0 Nos	1025/42	Each	4102/=	1025/42	4102/=	1025/42	4102/=
5	Supplying / Fixing 3" dia Air valve with flange ends rubber washer nut bolts heavy pattern etc complete (R.A)	02 Nos	5900/=	Each	11800/=	5900/=	11800/=	5900/=	11800/=
6	Providing Chamber size 3' x 2' x 4.5' deep as per approved design for sluice valve 3" to 12" dia with 18" dia CI cover with frame fixed in RCC slab 9" thick block masonry wall set in 1:6 cement mortar 6" thick 1/2" thick cement plaster 1:4 cm including curing excavation backfilling and disposal of surplus earth etc. complete. (PHED Sch. Pg.49/q-1)	1.0 Nos	18820.00	Each	18820/=	18820.00	18820/=	18820.00	18820/=

7	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc complete (PIED Sch P-No. 77/24)	7875Cft	2760.00	% Cit	21,735/=	2760.00	21,735/=	2760.00	21,735/=
		<b>Total Amount of Schedule Rate</b>			1,97,096/=		1,97,096/=		1,97,096/=
		Add 20% Above			39,419/=	19,10% Above	37,645/=	19,10% Above	37,645/=
		<b>Total Amount Part-B Rs.</b>			<b>2,36,515/=</b>		<b>2,34,741/=</b>		<b>2,34,741/=</b>
		<b>Total Amount Part-A Rs</b>			<b>7,62,540/=</b>	9,60% Above	<b>7,62,421/=</b>	9,70% Above	<b>7,63,117/=</b>
		<b>Total Amount Rs.</b>			<b>9,99,055/=</b>		<b>9,97,162/=</b>		<b>9,97,858/=</b>

Mr. Khan Muhammad Malik(Member)  
Accounts Officer  
District Council Karachi

Mr. Liaquat Ali Mughal(Member)  
Assistant Executive Engineer  
District Council Karachi

Mr. Shakeel Ahmed Memon(Chairman)  
District Engineer  
District Council Karachi

**DISTRICT COUNCIL KARACHI**  
**Bid Evaluation Report**


(Work No. 08 NIT-12 Works)  
Tender Notice No-107


1	Name of Procuring Agency:	District Council Karachi
2	Tender Reference No	No.D.C.K/Administrator./2015/107 Dated:- 29-09-2015
3	Tender Description/name of Work / item	<b>Improvement of Water Supply Scheme at Radhani and Parpiani Mohallah Radho Jokhio Goth UC Gadap</b>
4	Method of Procurement	Single Stage (one envelop)
5	Tender Published:	Through SPPRA website
6	Total Bid documents Sold:	(03 ) Nos
7	Total Bids Received	( 03 )Nos
8	Technical Bid Opening date (if applicable):	N/A
9	No. of Bid technically qualified (if applicable)	N/A
10	Bid(s) Rejected	(Nil)
11	Financial Bid Opening date	21-10-2015


**1. Bid Evaluation Report:**

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
1	2	3	4	5	6	7
1	M/S Ali Akber & Co,	6,96,652/=	1 <sup>st</sup> lowest	19.50% Above	Substantially Responsive	Pay order No.00849738 Amount Rs. 14,000/= Bank Islami
2	M/S M.M Jokhio Enterprises	6,97,818/=	2 <sup>nd</sup> Lowest	19.70% Above	Substantially Responsive	Pay order No.2094691 Amount Rs. 20,000/= Sindh Bank
3	M/S Sajjad & Fayyaz Enterprises	6,98,984/=	3 <sup>rd</sup> Lowest	19.90% Above	Substantially Responsive	Pay order No.1227652 Amount Rs. 20,000/= H.B.L

- The all concerned bidder are being informed accordingly.
- The E.E concerned for compliance of rule 45 of SPPRA-2010 **M/S Ali Akber & Co,** declared has the lowest responsive bidder by the committee and recommended for sanctioned form Competent Authority.

  
Mr. Khan Muhammad Malik (Member)  
Accounts Officer  
District Council Karachi

  
Mr. Liaquat Ali Mughal (Member)  
Assistant Executive Engineer  
District Council Karachi

  
Mr. Shakeel Ahmed Memon (Chairman)  
District Engineer  
District Council Karachi


# DISTRICT COUNCIL KARACHI


## EVALUATION CRITERIA


Eligibility / Qualification Criteria:

Name of Work: Improvement of Water Supply Scheme at Radhani and Parpiani Mohallah Radho  
Jokhio Goth UC Gadap

S. No.	Eligibility Criteria	M/S Ali Akber & Co,	M/S M.M Jokhio Enterprises	M/S Sajjad & Fayyaz Enterprises
1.	NTN	Available	Available	Available
2.	Sales Tax Registration	N/A	N/A	N/A
3.	Professional Tax	N/A	N/A	N/A
4.	Registration certificate with Sindh Revenue Board	Available	Available	Available
	<b><u>QUALIFICATION CRITERIA:</u></b>			
5	Minimum Two year's experience of relevant field.	Yes	Yes	Yes
6	Turnover of at least last three years	Yes	Yes	Yes
7	Required Bid Security is attached.	attached	attached	attached
8	Bid is signed, named and stamped by the authorized person of the firm along with authorization letter.	Yes	Yes	Yes
9	Qualified / Disqualified	Qualified	Qualified	Qualified

  
Mr. Khan Muhammad Malik (Member)  
Accounts Officer  
District Council Karachi

  
Mr. Liaquat Ali Mughal (Member)  
Assistant Executive Engineer  
District Council Karachi

  
Mr. Shakeel Ahmed Memon (Chairman)  
District Engineer  
District Council Karachi

# DISTRICT COUNCIL KARACHI

## COMPARATIVE STATEMENT

**SUBJECT: - Improvement of Water Supply Scheme at Radhani and Parpiani Mohallah Radho Jokhio Goth UC Gadap**

(Work No.08) NIT-12 Works

Sr No	Description of Work Schedule Items.	Engineer's Estimate			M/S Ali Akber & Co,		M/S M.M Jokhio Enterprises		M/S Sajjad & Fayyaz Enterprises			
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount	
1	Excavation of pipe line in trenches and pits in all kind of soils i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade, cutting joints holes and disposal of surplus earth within a one chain as directed by Engineer Incharge providing fence guards lights flags and temporary crossings for non-vehicular traffic where ever required lift upto 5 ft & lead upto one chain (PHED Sch P.No.62/5)	7600.00 Cft	4650.00	%Cft	35,340/=	4650.00	35,340/=	4650.00	4650.00	35,340/=	4650.00	35,340/=
2	Excavation of pipe line in trenches and pits in Soft Rock by hammering & chiesling where blasting is not practicable i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade, cutting joints holes and disposal of surplus earth within a one chain as directed by Engineer Incharge providing fence guards lights flags and temporary crossings for non-vehicular traffic where ever required lift upto 5 ft & lead upto one chain (PHED Sch P.No.62/6)	9200.00Cft	10770/=	%Cft	42,780/=	10770/=	42,780/=	10770/=	10770/=	42,780/=	10770/=	42,780/=
3	Providing / Laying & Fixing in trench i/c fitting jointing & testing etc complete in all respect the high Density Polyethylene PE pipes (HDPE-100) PN-10 for W.S confirming ISO 4427/DIN8074/8075 B.S.3580 & PSI 3051 PHEDSchW.SPage26/1 )	600.00 Rft 700.00 Rft 1000.00 Rft	97/= 178/= 268/=	P Rft P Rft P Rft	58,200/= 1,24,600/= 2,68,000/=	97/= 178/= 268/=	58,200/= 1,24,600/= 2,68,000/=	97/= 178/= 268/=	97/= 178/= 268/=	58,200/= 1,24,600/= 2,68,000/=	97/= 178/= 268/=	58,200/= 1,24,600/= 2,68,000/=
4	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc complete (PHED Sch P-No. 77/24)	8280.00 Cft	2760.00	% Cft	22,853/=	2760.00	22,853/=	2760.00	2760.00	22,853/=	2760.00	22,853/=
5	Supplying and fixing Polyethylene (P-E) fitting joint pipes etc. Complete  (i) Equal Tee	04 Nos 04 Nos 04 Nos	2483/= 2194/= 1000/=	Each Each Each	9,932/= 8,776/= 4000/=	2483/= 2194/= 1000/=	9,932/= 8,776/= 4000/=	2483/= 2194/= 1000/=	2483/= 2194/= 1000/=	9,932/= 8,776/= 4000/=	2483/= 2194/= 1000/=	9,932/= 8,776/= 4000/=
6	Providing / Fixing Full way gun metal valves with wheel threaded or flanged ends with rubber washer standard pattern etc complete (PHED W.S Sch 17 / 4-A )	02 Nos	3095/84	Each	6,192/=	3095/84	6,192/=	3095/84	3095/84	6,192/=	3095/84	6,192/=

Providing Chamber size 3' x 2' x 4.5' deep as per approved design for sluice valve 3" to 12" dia with 18" dia CI cover with frame fixed in RCC slab 9" thick block masonry wall set in 1:6 cement mortar 6" thick 1/2" thick cement plaster 1:4 cm including curing excavation backfilling and disposal of surplus earth etc, complete. (PHED Sch. Pg.49/q-1)	02 Nos	18820.00	Each	37,640/=	18820.00	37,640/=	18820.00	37,640/=	18820.00	37,640/=
<b>Total Amount of Schedule Rate</b>				5,82,973/=		5,82,973/=		5,82,973/=		5,82,973/=
Add 20% Above				1,16,595/=	19.50% Above	1,13,679/=	19.70% Above	1,14,845/=	19.90% Above	1,16,011/=
<b>Total Amount Rs.</b>				<b>6,99,568/=</b>		<b>6,96,652/=</b>		<b>6,97,818=</b>		<b>6,98,984/=</b>

Mr. Khan Muhammad Malik(Member)  
Accounts Officer  
District Council Karachi

Mr. Liaquat Ali Mughal(Member)  
Assistant Executive Engineer  
District Council Karachi

Mr. Shakeel Ahmed Memon(Chairman)  
District Engineer  
District Council Karachi