

## BID EVALUATION REPORT

Name of Procuring Agency	:-	Provincial Highways Division Larkano
Tender Reference No	:-	N.I.T No. TC/G-55/ 940 dated: 20.06.2016
Tender Description / Name of Work / Item	:-	<b>CONSTRUCTION OF LARKANA NAUDERO ROAD CIRCULAR ROAD TO CONNECT INDUS HIGHWAY (N-55) AT LARKANA BY PASS ROAD MILE: 0/0-1/4 (320' RFT:) PRE-STRESSED BRIDGE OVER RICE CANAL I/C M.STRUCTURE.</b>
04. Method Procurement	:-	Single Stage – One Envelop Procurement.
05. Tender Published	:-	Daily Express Tribune Daily Express Daily Hilal-E-Pakistan Daily Pak Daily Imroz Daily Jeejal SPPRA I.D 2147483647 /2016.
06. Total Bid Documents	:-	22 Nos:
07. Total Bid Received	:-	09 Nos:
08. Technical Bid Opening date (If Applicable)	:-	Not Applicable
09. No. of Bid Technically qualified (If Applicable)	:-	Not Applicable
10. Bid(s) Rejected (If Applicable)	:-	13 Nos:
11. Financial Bid Opening date	:-	<b>08.08.2016</b> ✓
12. Bid Evaluation Report	:-	


S.No:	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks
01	02	03	04	05	06	07
1.	M/s. J.S Constt: Co.	186,493,056	1 <sup>st</sup> : Lowest	A = 14.90%above B i). = 15.50%above ii). = 14.25%above iii). = 20.75%above iv). = Quoted Rate C = At Par	Qualified as per evaluation criteria	Responsive and lowest bid recommended for award of work.
2.	M/s. R.P.S Constt: Co.	186,836,797	2 <sup>nd</sup> : Highest	A = 15.20%above B i). = 16.10%above ii). = 15.50%above iii). = 21.90% Above iv). = Quoted Rate C = 1% above	Qualified as per evaluation criteria	Rejected
3.	M/s. Abbas & Co.	187,188,632	3 <sup>rd</sup> : Highest	A = 16.10%above B i). = 17.20%above ii). = 16.30%above iii). = 22.45% Above iv). = Quoted Rate C = 2.25% above	Qualified as per evaluation criteria	Rejected

(Contd: Page No.02)


*(Zafar Ali Khokhar)*

	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks
	02	03	04	05	06	07
4.	M/s. S.M.Z Constt: Co.	187,537,346	4 <sup>th</sup> : Highest	A = 17.25%above B i). = 17.95%above ii). = 17.45%above iii). = 23.38% Above iv). = Quoted Rate C = 3% above	Qualified as per evaluation criteria	Rejected
5.	M/s. MRC & Co.	188,111,933	5 <sup>th</sup> : Highest	A = 18.90%above B i). = 18.65%above ii). = 18.15%above iii). = 24.05% Above iv). = Quoted Rate C = 3.65% above	Qualified as per evaluation criteria	Rejected
6.	M/s. Art & Architecture Associates	188,327,977	6 <sup>th</sup> : Highest	A = 19.25%above B i). = 19.55%above ii). = 18.85%above iii). = 24.95% Above iv). = Quoted Rate C = 4.10% above	Qualified as per evaluation criteria	Rejected
7.	M/s. Eid Mohammad Brohi	188,775,108	7 <sup>th</sup> : Highest	A = 20.35%above B i). = 20.05%above ii). = 19.45%above iii). = 25.55% Above iv). = Quoted Rate C = 4.55% above	Qualified as per evaluation criteria	Rejected
8.	M/s. Niaz Mohammad Khan & Brothers	188,995,417	8 <sup>th</sup> : Highest	A = 20.99%above B i). = 20.75%above ii). = 19.88%above iii). = 26.30% Above iv). = Quoted Rate C = 5.35% above	Qualified as per evaluation criteria	Rejected
9.	M/s. Zargoan Enterprises	189,323,423	9 <sup>th</sup> : Highest	A = 21.49%above B i). = 21.15%above ii). = 20.17%above iii). = 27.10% Above iv). = Quoted Rate C = 5.95% above	Qualified as per evaluation criteria	Rejected


*Signatures of the Members of the Committee*

  
( Abdul Wahab Sahito )

Executive Engineer,  
Public Health Engineering Division-I  
Larkano ( Member )

  
(Aftab Ahmed Abro)

Assistant Engineer,  
Prov: Highways Sub-Division  
Larkano ( Member )

  
( Zafar Ali Khokhar )

Executive Engineer,  
Provincial Highways Division  
Larkano ( Chairman )



**OFFICE OF THE  
EXECUTIVE ENGINEER,  
PROVINCIAL HIGHWAYS DIVISION LARKANO**

Ph: 074-4058111

E-mail. [provincialhighwaysdivisionlrk@gmail.com](mailto:provincialhighwaysdivisionlrk@gmail.com)

**Name of Work / Item :-**

**CONSTRUCTION OF LARKANA NAUDERO ROAD CIRCULAR ROAD TO CONNECT INDUS HIGHWAY (N-55) AT LARKANA BY PASS ROAD MILE: 0/0-1/4 (320' RFT:) PRE-STRESSED BRIDGE OVER RICE CANAL I/C M. STRUCTURE.**

**MINUTES OF PROCUREMENT COMMITTEE**

A meeting of the Procurement Committee was held on 08.08.2016 for the bids called upon vide N.I.T No. TC/G-55/ 940 dated: 20.06.2016. The meeting was chaired by the Executive Engineer, Provincial Highways Division Larkano and held in his office while attended by the following members procurement committee.

1/- **Mr. Abdul Wahab Sahito**  
Executive Engineer  
Public Health Engineering Division-I  
Larkano

2/- **Mr. Aftab Ahmed Abro**  
Assistant Engineer  
Provincial Highways Sub-Division  
Larkano

There are (22) twenty two numbers of tender issued and response of (09) nine numbers tenders was received, the original Call Deposit of (05) five Nos. bids are not attached and (08) eight Nos. bids un-responded, the seal bids were opened before all the participants / contractors. The rate quoted them were announced formally in presents of the participants / their representative and accordingly recorded in the Comparative Statement / Bid Evaluation Report.

  
( Abdul Wahab Sahito )

Executive Engineer,  
Public Health Engineering Division-I  
Larkano  
( Member )

  
(Aftab Ahmed Abro)

Assistant Engineer,  
Provl: Highways Sub-Division  
Larkano  
( Member )

  
( Zafar Ali Khokhar )

Executive Engineer,  
Provincial Highways Division  
Larkano  
( Chairman )

Estimate Technically Sanctioned by Chief Engineer, Highways Sindh Sukkur.  
No. CE/HWS/BB/ dated:

**COMPARATIVE STATEMENT**

**Name of Work:-**

**CONSTRUCTION OF LARKANA NAUDERO ROAD CIRCULAR ROAD TO CONNECT INDUS HIGHWAY (N-55) AT LARKANA BY PASS ROAD MILE 0/0-1/4 (320' RFT: PRE-STRESSED BRIDGE OVER RICE CANAL I/C M. STRUCTURE.**

S.NO:	Description	Estimated Cost	M/s. J.S Constt: Co.	M/s. R.P.S Constt: Co.	M/s. Abbas & Co.
		Rate	Amount	Rate	Amount
<b>PART-A (Road Work)</b>					
1	Amount of Schedule B	105,085,577 /-	105,085,577 /-	105,085,577 /-	105,085,577 /-
2	Add: 15 % above on Item No. 09	2,654,454 /-	(+)	2,689,847 /-	(+)
3	Ded: Diff: Cost of Bitumen	1,147,003 /-		1,147,003 /-	
4	Ded: Diff: Cost of Bitumen	2,739,037 /-		2,739,037 /-	
	<b>TOTAL</b>	<b>103,854,100 /-</b>	<b>103,856,295 /-</b>	<b>103,889,384 /-</b>	<b>104,048,651 /-</b>
<b>PART-B (M.Structure) i. 20' Rft: Bridge</b>					
1	Amount of Schedule B	2,792,009 /-	2,792,009 /-	2,792,009 /-	2,792,009 /-
2	Add: Cartage of Material	454,197 /-	(+)	449,513 /-	(+)
	<b>TOTAL</b>	<b>3,246,206 /-</b>	<b>3,224,770 /-</b>	<b>3,241,522 /-</b>	<b>3,272,235 /-</b>
<b>PART-B (M.Structure) ii. 3' Ft: Spna Culverts 04 Nos.</b>					
1	Amount of Schedule B	483,926 /-	483,926 /-	483,926 /-	483,926 /-
2	Add: Cartage of Material	70,577 /-	(+)	75,009 /-	(+)
	<b>TOTAL</b>	<b>554,503 /-</b>	<b>552,885 /-</b>	<b>558,935 /-</b>	<b>562,806 /-</b>
554,503	X 4	2,218,012	552,885 X 4	2,235,738 /-	562,806 X 4
<b>PART-B (M.Structure) iii. 18" Dia Pipe Culverts 06 Nos.</b>					
1	Amount of Schedule B	100,661 /-	100,661 /-	100,661 /-	100,661 /-
2	Add: Cartage of Material	21,645 /-	(+)	22,045 /-	(+)
	<b>TOTAL</b>	<b>122,306 /-</b>	<b>121,548 /-</b>	<b>122,706 /-</b>	<b>123,259 /-</b>
122,306	X 6	733,836	121,548 X 6	736,235 /-	123,259 X 6

*[Handwritten signatures and initials]*

S.NO:	Discription	Estimated Cost	M/s. J.S Constt: Co.		M/s. R.P.S Constt: Co.		M/s. Abbas & Co.	
			Rate	Amount	Rate	Amount	Rate	Amount
<b>PART-B (M.Structure) iv. 320' Rft: Pre-Stressed Bridge</b>								
1	Amount of Shedule B	65,072,960 /-						
2	Quoted Rates as per Estimate	203,353 /-	Quoted Rate	75,159,360 /-	Quoted Rate	75,388,800 /-	Quoted Rate	75,515,200 /-
				0 /-		0 /-		0 /-
	<b>TOTAL</b>	<b>65,072,960 /-</b>		<b>75,159,360 /-</b>		<b>75,388,800 /-</b>		<b>75,515,200 /-</b>
<b>PART-C (Miscellaneous)</b>								
1	Amount of Shedule B	1,331,800 /-	Atpar	1,331,800 /-	1 %above	1,331,800 /-	2.25 %above	1,331,800 /-
						13,318 /-		29,966 /-
	<b>TOTAL</b>	<b>1,331,800 /-</b>		<b>1,331,800 /-</b>		<b>1,345,118 /-</b>		<b>1,361,766 /-</b>
	<b>TOTAL</b>	<b>176,456,900 /-</b>		<b>186,493,056 /-</b>		<b>186,836,797 /-</b>		<b>187,188,632 /-</b>

*[Handwritten signature]*

*Jay N. S.*

*[Handwritten signature]*



S.NO:	Description	Estimated Cost	M/s. S.M.Z Constt: Co.		M/s. MRC & Co.		M/s. Art Architecture As...	
			Rate	Amount	Rate	Amount	Rate	Amount
<b>PART-A (Road Work)</b>								
1	Amount of Schedule B	105,085,577 /-		105,085,577 /-		105,085,577 /-		105,085,577 /-
2	Add: 15 % above on Item No. 09	2,654,454 /-	17.25 %above	(+)	3,052,623 /-	18.90 %above	(+)	3,444,613 /-
3	Ded: Diff: Cost of Bitumen	1,147,003 /-		1,147,003 /-				1,147,003
4	Ded: Diff: Cost of Bitumen	2,739,037 /-		2,739,037 /-				2,739,037
	<b>TOTAL</b>	<b>103,854,100 /-</b>		<b>104,252,160 /-</b>		<b>104,544,150 /-</b>		<b>104,606,087 /-</b>
<b>PART-B (M.Structure) i. 20' Rft: Bridge</b>								
1	Amount of Schedule B	2,792,009 /-		2,792,009 /-		2,792,009 /-		2,792,009 /-
2	Add: Cartage of Material	454,197 /-	17.95 %above	(+)	501,166 /-	18.65 %above	(+)	520,710 /-
	<b>TOTAL</b>	<b>3,246,206 /-</b>		<b>3,293,175 /-</b>		<b>3,312,719 /-</b>		<b>3,337,847 /-</b>
<b>PART-B (M.Structure) ii. 3' Ft: Spna Culverts 04 Nos.</b>								
1	Amount of Schedule B	483,926 /-		483,926 /-		483,926 /-		483,926 /-
2	Add: Cartage of Material	70,577 /-	17.45 %above	(+)	84,445 /-	18.15 %above	(+)	87,833 /-
	<b>TOTAL</b>	<b>554,503 /-</b>		<b>568,371 /-</b>		<b>571,759 /-</b>		<b>575,146 /-</b>
554,503	X 4	2,218,012	568,371 X 4	2,273,484 /-	571,759 X 4	2,287,034 /-	575,146 X 4	2,300,584 /-
<b>PART-B (M.Structure) iii. 18' Dia Pipe Culverts 06 Nos.</b>								
1	Amount of Schedule B	100,661 /-		100,661 /-		100,661 /-		100,661 /-
2	Add: Cartage of Material	21,645 /-	23.38 %above	(+)	23,535 /-	24.05 %above	(+)	24,209 /-
	<b>TOTAL</b>	<b>122,306 /-</b>		<b>124,196 /-</b>		<b>124,870 /-</b>		<b>125,776 /-</b>
122,306	X 6	733,836	124,196 X 6	745,173 /-	124,870 X 6	749,220 /-	125,776 X 6	754,656 /-

*[Handwritten signatures and initials]*

S.NO:	Discription	Estimated Cost	M/s. S.M.Z Constt: Co.		M/s. MRC & Co.		M/s. Art Architecture Associates	
			Rate	Amount	Rate	Amount	Rate	Amount
<b>PART-B (M.Sturcture) iv. 320' Rft: Pre-Stressed Bridge</b>								
1	Amount of Schedule B	65,072,960 /-						0 /-
2	Quoted Rates as per Estimate	203,353 /-		75,601,600 /-		75,838,400 /-	Quoted Rate	75,942,400 /-
				0 /-		0 /-		0 /-
	<b>TOTAL</b>	<b>65,072,960 /-</b>		<b>75,601,600 /-</b>		<b>75,838,400 /-</b>		<b>75,942,400 /-</b>
<b>PART-C (Miscellaneous)</b>								
1	Amount of Schedule B	1,331,800 /-		1,331,800 /-		1,331,800 /-		1,331,800 /-
				39,954 /-		48,611 /-	4.10 %above	54,604 /-
	<b>TOTAL</b>	<b>1,331,800 /-</b>		<b>1,371,754 /-</b>		<b>1,380,411 /-</b>		<b>1,386,404 /-</b>
	<b>TOTAL</b>	<b>176,456,900 /-</b>		<b>187,537,346 /-</b>		<b>188,111,933 /-</b>		<b>188,327,977 /-</b>



Ami Kundu



S.NO:	Description	Estimated Cost		M/s. Eid Mohammad Brohi		M/s. Niaz Mohammad Khan & Brothers		M/s. Zargoos Enterprises		
		Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount	
<b>PART-A (Road Work)</b>										
1	Amount of Schedule B		105,085,577 /-		105,085,577 /-		105,085,577 /-		105,085,577 /-	
2	Add: 15 % above on Item No. 09		2,654,454 /-	(+)	3,601,210 /-	20.99 %above	(+)	3,714,467 /-	21.49 %above (+)	3,802,948 /-
3	Ded: Diff: Cost of Bitumen		1,147,003 /-		1,147,003 /-			1,147,003 /-		1,147,003 /-
4	Ded: Diff: Cost of Bitumen		2,739,037 /-		2,739,037 /-			2,739,037 /-		2,739,037 /-
	<b>TOTAL</b>		<b>103,854,100 /-</b>		<b>104,800,747 /-</b>		<b>104,914,004 /-</b>		<b>105,002,485 /-</b>	
<b>PART-B (M.Sturcture) i. 20' Rft: Bridge</b>										
1	Amount of Schedule B		2,792,009 /-		2,792,009 /-		2,792,009 /-		2,792,009 /-	
2	Add: Cartage of Material		454,197 /-	(+)	559,798 /-	20.75 %above	(+)	579,342 /-	21.15 %above (+)	590,510 /-
	<b>TOTAL</b>		<b>3,246,206 /-</b>		<b>3,351,807 /-</b>		<b>3,371,351 /-</b>		<b>3,382,519 /-</b>	
<b>PART-B (M.Sturcture) ii. 3' Ft: Spna Culverts 04 Nos.</b>										
1	Amount of Schedule B		483,926 /-		483,926 /-		483,926 /-		483,926 /-	
2	Add: Cartage of Material		70,577 /-	(+)	94,124 /-	19.88 %above	(+)	96,204 /-	20.17 %above (+)	97,608 /-
	<b>TOTAL</b>		<b>554,503 /-</b>		<b>578,050 /-</b>		<b>580,130 X 4</b>		<b>581,534 X 4</b>	
554,503	X 4		2,218,012		2,312,198 /-		2,320,522 /-		2,326,135 /-	
<b>PART-B (M.Sturcture) iii. 18" Dia Pipe Culverts 06 Nos.</b>										
1	Amount of Schedule B		100,661 /-		100,661 /-		100,661 /-		100,661 /-	
2	Add: Cartage of Material		21,645 /-	(+)	25,719 /-	26.30 %above	(+)	26,474 /-	27.10 %above (+)	27,279 /-
	<b>TOTAL</b>		<b>122,306 /-</b>		<b>126,380 /-</b>		<b>127,135 X 6</b>		<b>127,940 X 6</b>	
122,306	X 6		733,836		758,279 /-		762,809 /-		767,641 /-	



S.NO:	Description	Estimated Cost	M/s. Eid Mohammad Brohi	M/s. Niaz Mohammad Khan & Brothers	M/s. Zargoos Enterprises	
			Rate	Amount	Rate	Amount
<b>PART-B (M.Sturcture) iv. 320' Rft: Pre-Stressed Bridge</b>						
1	Amount of Schedule B	65,072,960 /-				0 /-
2	Quoted Rates as per Estimate	203,353 /-	Quoted Rate	76,159,680 /-	Quoted Rate	76,433,600 /-
				0 /-		0 /-
	<b>TOTAL</b>	<b>65,072,960 /-</b>		<b>76,159,680 /-</b>		<b>76,433,600 /-</b>
<b>PART-C (Miscellaneous)</b>						
1	Amount of Schedule B	1,331,800 /-	4.55 %above	1,331,800 /-	5.35 %above	1,331,800 /-
				(+) 60,597 /-		(+) 79,242 /-
	<b>TOTAL</b>	<b>1,331,800 /-</b>		<b>1,392,397 /-</b>		<b>1,411,042 /-</b>
	<b>TOTAL</b>	<b>176,456,900 /-</b>		<b>188,775,108 /-</b>		<b>189,323,423 /-</b>

FINANCIAL REVIEW	
(A) Total Cost As pers Estimate	176,456,900 /-
Lowes Tender Amount	186,493,056 /-
Excess over Estimate	-10,036,156 /-

Remarks:- The Bid offered by M/s. J.S Constt: Co. is responsive and lowest hence recommended for approval.

(Engr: Abdul Wahab Sahito)

Executive Engineer,

Public Health Engineering Division-I

Larkano

(Member)

(Engr: Aftab Ahmed Abro)

Assistant Engineer,

Provincial Highways Sub-Division

Larkano

(Member)

(Engr: Zafar Ali Khokhar)

Executive Engineer,

Provincial Highways Division

Larkano

(Chairman)

**OFFICE OF THE  
EXECUTIVE ENGINEER, PROVINCIAL HIGHWAYS DIVISION LARKANO  
BIDDER'S ELIGIBILITY / QUALIFICATION REPORT**

01. Name of Procuring Agency:-  
02. Tender Description / Name  
Work / Item

Provincial Highways Division Larkano  
**CONSTRUCTION OF LARKANA NAUDERO ROAD CIRCULAR ROAD TO CONNECT INDUS  
HIGHWAY (N-55) AT LARKANA BY PASS ROAD MILE: 0/0 - 1/4 (320' RFT:) PRE-STRESSED  
BRIDGE OVER RICE CANAL I/C M. STRUCTURE.**

Sr. Nos.	Eligibility / Qualification Criteria	M/s. J.S Constt: Co.	M/s. R.P.S Constt: Co.	M/s. Abbas & Co.
01.	Affidavit regarding Black listing should be submitted before receiving Bidding Documents.	Yes	Yes	Yes
02.	No conditional / telegraphic tender will be entertained.	Yes	Yes	Yes
03.	No tender without call deposit or received after specified date & time will be considered.	Yes	Yes	Yes
04.	Bid should contain least cost method (Single Stage one Envelope).	Yes	Yes	Yes
05.	In Case of out of Head Quarter / Public Holiday, the bids shall be submitted and opened as per given schedule on the next working day.	Yes	Yes	Yes
06.	Under taking on stamp paper that firm is not involved in any kind of litigation, Departmental rift, abandoned or unnecessary delay in completion of any work in the Government and as well as in private organizations.	Yes	Yes	Yes
07.	The procuring agency reserves the right to reject all or any bid subject to the relevant provision of SPPRA Rules 2010	Yes	Yes	Yes

Sr. Nos.	Eligibility / Qualification Criteria	M/s. S.M.Z Constt: Co.	M/s. M.R.C & Co.	M/s. Art & Architecture Associates
01.	Affidavit regarding Black listing should be submitted before receiving Bidding Documents.	Yes	Yes	Yes
02.	No conditional / telegraphic tender will be entertained.	Yes	Yes	Yes
03.	No tender without call deposit or received after specified date & time will be considered.	Yes	Yes	Yes
04.	Bid should contain least cost method (Single Stage one Envelope).	Yes	Yes	Yes
05.	In Case of out of Head Quarter / Public Holiday, the bids shall be submitted and opened as per given schedule on the next working day.	Yes	Yes	Yes
06.	Under taking on stamp paper that firm is not involved in any kind of litigation, Departmental rift, abandoned or unnecessary delay in completion of any work in the Government and as well as in private organizations.	Yes	Yes	Yes
07.	The procuring agency reserves the right to reject all or any bid subject to the relevant provision of SPPRA Rules 2010	Yes	Yes	Yes

Sr. Nos.	Eligibility / Qualification Criteria	M/s. Eid Mohammad Brohi	M/s. Niaz Mohammad Khan & Brothers	M/s. Zargoos Eng.
01.	Affidavit regarding Black listing should be submitted before receiving Bidding Documents.	Yes	Yes	Yes
02.	No conditional / telegraphic tender will be entertained.	Yes	Yes	Yes
03.	No tender without call deposit or received after specified date & time will be considered.	No	No	No
04.	Bid should contain least cost method (Single Stage one Envelope).	Yes	Yes	Yes
05.	In Case of out of Head Quarter / Public Holiday, the bids shall be submitted and opened as per given schedule on the next working day.	Yes	Yes	Yes
06.	Under taking on stamp paper that firm is not involved in any kind of litigation, Departmental rift, abandoned or unnecessary delay in completion of any work in the Government and as well as in private organizations.	Yes	Yes	Yes
07.	The procuring agency reserves the right the reject all or any bid subject to the relevant provision of SPPRA Rules 2010	Yes	Yes	Yes

**Recommendation:-**

❖ Out of 09 participation all are declared as substantially qualified bidder by the procurement committee as meet with minimum qualification / eligibility criteria.

❖ The lowest evaluated an qualified bidder is **M/s. J.S Constt. Co.** Government Contractor with bid / offered

( **Abdul Wahab Sahito** )

Executive Engineer,

Public Health Engineering Division-I

Larkano

( Member )

( **Aftab Ahmed Abro** )

Assistant Engineer,

Provincial Highways Sub-Division

Larkano

( Member )

( **Zafar Ali Khokhar** )

Executive Engineer,

Provincial Highways Division

Larkano

( Chairman )



# ATTENDANCE SHEET

NAME OF WORK:-

- |   |   |
|---|---|
| 1 | Construction of Larkana Naudero road Circular road to connect Indus Highway (N-55) at Larkana By Pass road mile: 0/0-1/4 (320' Rft: Prestressed Bridge over Rice Canal i/c Masonry structure) |
|---|---|

NIT No.TC/G-55/ 940

dated: 21.06.2016

Time received @ 1.00 P.M

Time opening @ 2.00 P.M













Tender issue dt: 21.07.2016

Tender opening dt: 08.08.2016

The following Firm / Contractors are present at the time of opening of tenders in presence of tendering Committee.

S.No:	NAME OF FIRM	NAME OF REPRESENTATIVE	SIGNATURE
01/-	M/s. Mehran Builders	M. Hussain	
02/-	M/s.J.S Construction Co.	Javed AMER	
03/-	M/s. Nabi Builders		
04/	M/s. MAC Engineering Constructors		
05/-	M/s. S.M.Z Constrution Co:	Zain-U-Abdlin	
06/-	M/s. Zahid Ali Jatoi	Zahid Ali	
07/-	M/s. Shaheen Corporation	Ataf Hussain	
08/-	M/s.Muhammadi Engineers & Drillers		
09/-	M/s. Qalandar Bux Abro & Co:	Saifullah Abro	
10/-	M/s. R.K Construction & Co:	R.K	



S.No:	NAME OF FIRM	NAME OF REPRESENTATIVE	SIGNATURE
11/-	M/s. MRC Engineers & Contractors	Muhammed Kamran	
12/-	M/s. Abbass & Co:	Asif Ali	
13/-	M/s. Art & Architecture	Ayaz Ali	
14/-	M/s. Ghulam Nabi & Co:	Ghulam Nabi	
15/-	M/s. Kashif Constructors	KASHIF	
16/-	M/s. Illahi Bux	Illahi Bakhsh	
17/-	M/s. N.K.B	Muhammad Khalid	
18/-	M/s. Zargoos Enterprises	Kausar Abbas	
19/-	M/s. Ghulam Mustafa & Sons	Ghulam Mustafa & Sons.	
20/-	M/s. R.P.S Constt: Co.	Khanid Shereef	
21/-	M/s. Mehtab Traders	Rehan	
22/-	M/s. Eid Mohammad Brohi	Eid M. Brohi	

(Abdul Wahab Sahto)  
Executive Engineer,  
Public Health Engineering Division-I  
Larkano (Member)

(Aftab Ahmed Abro)  
Assistant Engineer,  
Provincial Highways Sub-Division  
Larkano (Member)

(Zaffar Ali Khokhar)  
Executive Engineer,  
Provincial Highways Division  
Larkano (Chairman)

NIT S/N: NO: 29471  
SPPRA.

2947

OFFICE OF THE  
EXECUTIVE ENGINEER, PROVINCIAL HIGHWAYS DIVISION LARKANO  
BIDDER'S ELIGIBILITY / QUALIFICATION REPORT

01. Name of Procuring Agency:- Provincial Highways Division Larkano  
02. Tender Description / Name Work / Item  
CONSTRUCTION OF LARKANA NAUDERO ROAD CIRCULAR ROAD TO CONNECT INDUS HIGHWAY (N-55) AT LARKANA BY PASS ROAD MILE: 0/0 - 1/4 (320' RFT) PRE-STRESSED BRIDGE OVER RICE CANAL / C.M. STRUCTURE.

P.O. (B-Sakh)

SPPRA INWARD DIARY  
NO: 1100  
DATE: 20-09-16

Sr. Nos.	Eligibility / Qualification Criteria	M/s. J.S Const: Co.	M/s. R.P.S Const: Co.	M/s. Abbas & Co.
01.	Registration with Pakistan Engineering Council in the relevant field of specialization of work & the extent of tender amount of each work.	Yes	Yes	Yes
02.	Bio-data of Engineers & Technical staff working with the firm.	Yes	Yes	Yes
03.	Documentary evidence for works executed / works in progress and certificate of satisfactory completion of works of similar nature during last 3 years.	Yes	Yes	Yes
04.	List of work in progress, indicating cost of each work and copy of letter of award of work.	Yes	Yes	Yes
05.	List of machinery and equipment available with documentary evidence of its ownership, certificates of bank showing credit worthiness along with Bank statement	Yes	Yes	Yes
06.	No conditional or telegraphic tender will be entertained	Yes	Yes	Yes
07.	In case the tenders remain un-responded, the same will again be issued and opened in the presence of the committee on the following date	Yes	Yes	Yes
08.	All the bids or proposal can be rejected at any time prior to the acceptance of the bid or proposals as per SPPRA Rules	Yes	Yes	Yes

*Amir Khan*

*Amir Khan*

*Amir Khan*

Contd

Sr. Nos.	Eligibility / Qualification Criteria	M/s. S.M.Z Const: Co.	M/s. M.R.C & Co.	M/s. Art & Architectur Associates
01.	Registration with Pakistan Engineering Council in the relevant field of specialization of work & the extent of tender amount of each work.	Yes	Yes	Yes
02.	Bio-data of Engineers & Technical staff working with the firm.	Yes	Yes	Yes
03.	Documentary evidence for works executed / works in progress and certificate of satisfactory completion of works of similar nature during last 3 years.	Yes	Yes	Yes
04.	List of work in progress, indicating cost of each work and copy of letter of award of work.	Yes	Yes	Yes
05.	List of machinery and equipment available with documentary evidence of its ownership, certificates of bank showing credit worthiness along with Bank statement	Yes	Yes	Yes
06.	No conditional or telegraphic tender will be entertained	Yes	Yes	Yes
07.	In case the tenders remain un-responded, the same will again be issued and opened in the presence of the committee on the following date.	Yes	Yes	Yes
08.	All the bids or proposal can be rejected at any time prior to the acceptance of the bid or proposals as per SPPRA Rules.	Yes	Yes	Yes

*my hr*

*[Signature]*

*[Signature]*

Contd

Sr. Nos.	Eligibility / Qualification Criteria	M/s. Eid Mohammad Brohi	M/s. Niaz Mohammad Khan & Brothers	M/s. Zargoos Enterprises
01.	Registration with Pakistan Engineering Council in the relevant field of specialization of work & the extent of tender amount of each work.	Yes	Yes	Yes
02.	Bio-data of Engineers & Technical staff working with the firm.	Yes	Yes	Yes
03.	Documentary evidence for works executed / works in progress and certificate of satisfactory completion of works of similar nature during last 3 years.	No	No	No
04.	List of work in progress, indicating cost of each work and copy of letter of award of work.	Yes	Yes	Yes
05.	List of machinery and equipment available with documentary evidence of its ownership, certificates of bank showing credit worthiness alongwith Bank statement	Yes	Yes	Yes
06.	No conditional or telegraphic tender will be entertained	Yes	Yes	Yes
07.	In case the tenders remain un-responded, the same will again be issued and opened in the presence of the committee on the following date.	Yes	Yes	Yes
08.	All the bids or proposal can be rejected at any time prior to the acceptance of the bid or proposals as per SPPRA Rules.	Yes	Yes	Yes

**Recommendation:-**

- ❖ Out of 09 participation all are declared as substantially qualified bidder by the procurement committee as meet with minimum qualification criteria.
- ❖ The lowest evaluated and qualified bidder is M/s. JS Const. Co Government Contractor with bid / offered

( Abdul Wahab Sahito )  
Executive Engineer,  
Public Health Engineering Division-I  
Larkano  
( Member )

( Aftab Ahmed Abro )  
Assistant Engineer,  
Provincial Highways Sub-Division  
Larkano  
( Member )

( Zafar Ali Khokhar )  
Executive Engineer,  
Provincial Highways Division  
Larkano  
( Chairman )













**OFFICE OF THE EXECUTIVE  
ENGINEER PROVINCIAL**

**HIGHWAY DIVISION LARKANO**

Phone No 074-4058111

No.TC/G-55/940/of 2016

Larkano

Dated:21-06-2016

**NOTICE INVITED TENDERS**

Tenders are invited from interested persons / suppliers / contractors / companies / firms on standard Bidding Documents Forms for Procurement of the following work as per SPPRA Rules 2010.

**LIST OF WORKS**

Sr. No.	Name of Scheme	Estimated Cost	Earnest Money	Tender Fee	Time Allowed for completion	Requirement
1	Construction of Larkana Naudero road Circular road to connect Indus Highway (N-55) at Larkana By Pass road mile 0/0-1/4 (320' Rft: Prestressed Bridge over Rice Canal) / c Masonry structure) (ADP N s,2282)	174.00 (M)	4% of Bid Price	3000/-	12 Months	Valid PEC Registration in Category C-3 (CE01, CE02 & CE-10) for the year 2016

- The intending participants can purchase the blank bid documents on payment of fee not refundable from the office for each work upto 20-07-2016 @ 1.00 P.M.
- The tender will be received back on 21-07-2016 upto 01.00 P.M and will be opened on same date 21-07-2016 @ 02.00 P.M in the presence of intending contractors or their authorized representatives.
- Eligibility condition for intending participants are as under:-
  - Registration with Pakistan Engineering Council in the relevant field of specialization of work & the extent of tender amount of each work.
  - Bio-data of Engineers & Technical staff working with the firm.
  - Documentary evidence for works executed / works in progress and certificate of satisfactory completion of works of similar nature during last 3 years.
  - List of work in progress, indicating cost of each work and copy of letter of award of work.
  - List of machinery and equipment available with documentary evidence of its ownership, certificates of bank showing credit worthiness alongwith Bank statement.
  - No conditional or telegraphic tender will be entertained.
  - In case the tenders remain un-responded, the same will again be issued and opened in the presence of the committee on the following date.

Sr.No.	Issue of Blank Tender	Received of Tender	Opened of Tender
1	2	3	4
	21-07-2016 to 08-08-2016	08-08-2016 @ 01:00 P.M	08-08-2016 @ 02:00 P.M

- All the bids or proposal can be rejected at any time prior to the acceptance of the bid or proposals as per SPPRA Rules.
- Pakistan Engineering Council license is not mandatory for the works upto 4.00 million.
- Registration with Income Tax Department (NTN Certificates) and copy of N.I.C.
- The bidder should have Registrations with the Sindh Revenue Board.
- Undertaking on Affidavit that the firm is not involved in any litigation or had not abandoned any work in the Department.
- The bidders should submit earnest money as showing against each work in shape of Call Deposit prepared from the scheduled bank in favour of the undersigned.
- Affidavits to the effect that the firm / contractor have not been black-listed previously by any executing agency.
- Affidavits to the effect that all documents / particulars / information furnished are true and correct.
- In case of firm, list of partners / partnership deed, giving full particulars of directors / proprietors or other connected alongwith power of attorney. In case of being sole proprietors, such undertaking on affidavit be furnished.
- Details of owner alongwith CNIC on Judicial Stamp paper, A representative should have authority on judicial Stamp Paper from owner and participation.
- Bid Documents are available on deposition of non refundable price of Rs.3000/-
- Bid validity 90 days.
- In case of Public Holiday or the undersigned remains out of head quarter, the tenders will be opened on the next working day.

**Executive Engineer**

**Provincial Highway Division**

Gaza-bound aid flotilla.

The security cabinet approved the deal seven to three after four and a half hours of debate, giving it final Israeli government approval, a spokesman said.

Prime Minister Benjamin Netanyahu and others have promoted its economic benefits, with talk of building a pipeline to Turkey to export

to export Israeli gas

Israeli gas, and the need to find allies in the turbulent Middle East.

But there have been objections over Israel agreeing to pay \$20 million in compensation to families of the Turkish activists killed in the raid.

There were also allegations

received from Hamas.

Turkey will be allowed deliver aid to Palestinians Gaza as part of the deal, b Netanyahu has stressed th Israel's blockade on the encl will remain in place.

Turkey has been seeking restore its clout in the regi after a diplomatic crisis wi Russia and other foreign poli difficulties.

Ankara said Tuesday that t



**NOTICE OF TENDER**

- Application from approved contractor of furniture category born on the limit upto Rs. 2.00 Lac and above i.e Military Engineering Services, Public Works Department and Pakistan Railway are required to reach Garrison Headquarters Malir Cantonment (Furniture Branch) on **12-07-2016** for the following work:-

Sr No	Job No	Name of work	Amount	Period
1	1771 2015-16	Provision of Furniture agaubst Deficiency Garrison Headquarters Malir	1362930/-	Three Months

- The contractors are requested to furnish the following information with their applications:-
  - Proof of their being on approved list of contractor of the department concerned and the amount for which approved.
  - List of furniture works carried out by them giving their appropriate values, location and office / department for which carried out.
- Contractors not borne on the approved list of Quarter Master General's Furniture Organization will be required to deposit Rs. 500/- as earnest money and submit with his tender. In case of lowest bidder he will also deposit security Rs. 5% of the total contractual amount in form of Defence saving Certificate duly pledged in favour of Garrison Headquarters Malir Cantonment before issuing of acceptance letter.

**Major (Muhammad Ateeq Ullah Afzal)**  
Garrison Headquarters Malir Cantonment  
Telephone Number. 021-49532592



**We Serve Pakistan**



**NOTICE OF TENDER**

- Application from approved contractor of furniture category born on the limit upto Rs. 2.00 Lac and above i.e Military Engineering Services, Public Works Department and Pakistan Railway are required to reach Garrison Headquarters Malir Cantonment (Furniture Branch) on **12-07-2016** for the following work:-

Sr No	Job No	Name of work	Amount	Period
1	1844 of 2015-16	Provision of Unit Furniture against Deft Garrison Headquarters Malir	1314938/-	Three Months

- The contractors are requested to furnish the following information with their applications:-
  - Proof of their being on approved list of contractor of the department concerned and the amount for which approved.
  - List of furniture works carried out by them giving their appropriate values, location and office / department for which carried out.
- Contractors not borne on the approved list of Quarter Master General's Furniture Organization will be required to deposit Rs. 500/- as earnest money and submit with his tender. In case of lowest bidder he will also deposit security Rs. 5% of the total contractual amount in form of Defence saving Certificate duly pledged in favour of Garrison Headquarters Malir Cantonment before issuing of acceptance letter.

**Major Muhammad Ateeq Ullah Afzal**  
Garrison Headquarters Malir Cantonment

30-6-19-EX-Tribune