Bid Evaluation Report

1. Name of Procuring Agency: Mehran University of Engineering & Technology, MUET, Jamshoro.

2. Tender Reference: DD(Proc.)/MUETJAM/-259, Dated: 15-10-2015.

3. Tender Description/Name of work/item: Construction of Cement Concrete Path from Institute

of Environmental Engineering to Civil Engineering

Department of MUET, Jamshoro.

4. Method of Procurement: Domestic / Local

5. Tender Published: **MUET Website on dated: 15-10-2015, SPPRA on 19-10-2015** (SPPRA S.#-25514)

6. Total Bid documents Sold

: Three (03)

7. Total Bids Received

: Three (03)

8. Technical Bid Opening date: (if applicable) *Not Applicable (Provide details in separate form)*

9. No. of Bid technically qualified (if applicable): *Not Applicable*

10. Bid(s) Rejected: Nil

11. Financial Bid Opening date: **05-11-2015.**

12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1.	M/s Jani Traders Hyderabadd	188,015.00	l st	0.46% Below	Accepted due to Lowest bidder	
2.	M/s M.R.B Contractors, Hyderabad	189,422.00	2 nd	0.29% Above	Higher	
3.	M/s Ubedullah Qureshi & Co. Hyderabad	194,786.00	3 rd	3.13% Above	Higher	

Engr. Mir Shawkat Talpur Executive Engineer MUET, Jamshoro.

Deputy Director(Proc:)

MUET, Jamshoro

Mr. Nadeem Soomro

Engr Qamar-ul-Hassan Memon

Project Director

University of Sindh, Jamshoro



UNIVERSITY OF ENGINEERING & TECHNOLOGY,

internal office memo

Sept. 20, 2003



ROUTINE URGENT

SUBJECT:- PROCUREMENT COMMITTEE MEETING HELD ON 05-11-2015 AT 12:30 P.M.

A Alceton, of Procurement Committee was held in the office of Executive Engineer (Maintenance) of MET. I. Jamishors.. The below mentioned members of committee attended the meeting to discuss the bids invited for the procurement of side D.D (Proc.) /MUETJAM/-259. Dated: 15-10-2015 and subsequently horsted on the website of MULL Fix SPPR A following attended the meeting.

Convener

Member

tingri Shalisan Ali Talpur

Executive Engineer(Maintenance)

MULTIL Junishoro.

Engr. Quiun-ul-Hassan Memon

Project Distator

University of Sindh.

Mr. Sadecia Soomro

Deputy Director(Procurement)

MCT at Leashore.

Drains the source of meeting following decisions were made by committee:-

i) The tender received on dated: 05-11-2015 at 12.00(noon) were opened before the procurement committee in presence of representatives of participants.

External Member

- ii) the normal for bidding documents observed as single stage on clop.
- His the letter was opened on dated: 05-11-2015 at 12.30 (PM) before the tender opening committee.

the committee was informed that **04** Nos. bidders have purchased the bidding documents and 03 Nos. bidders have responded the bids.

During the opening of tender received, following status was found:-

8.4	Name of Firm	Cost	Remarks
() j	Ni - Bani Traders, Hyderabad	Rs. 188,015.00	I St
03	M. M.R.B Contactors, Jamshoro	Rs. 189,422,00	2^{mi}
UŠ	Xi - Ubedullah Qureshi & Co, Hyderabad	Rs. 194.786.00	3 rd

The conmittee thoroughly scrutinized each case / tender document by comparing arithmetically and timmerally with san abound estimate / bill of quantities and criteria for eligibility and minimum qualification as per bidding assuments

Recommendations

After due confideration - scrutiny of each tender document by the committee, it was recommended that lowest evaluated responsive bidder may be awarded the respective tender.

<u>Decision</u>

In view or recommendations by the committee it is decided that tenders are being awarded to above mentioned lowest responsive bidder accordingly.

Engr. Mir Shaukat Talpur

Executive Engineer

MUEL, Jamshore

Mr. Nadeem Soomro Deputy Director(Proc:)

MUET, Jamshoro

Engr Qamar-ul-Hassan Memon

Project Director

University of Sindh, Jamshoro

LE

BIDDERS QUALIFICATION REPORT

TENDER NAMELY

Construction of Cement Concrete Path from Institute of Environment Engineering to Civil Engineering Department of MUET, Jamshoro.

1	Name of Procuring Agency	Executive Engineer (Maint)
2	Tender Reference Number	DD(Proc.)/MUETJAM/-259,
		Dated: 15-10-2015.
3	Method of Procurement	Single Stage- One envelope procedure
4	Name of Firm / Bidder	M/s Jani Traders,
		Hyderabad
5	Registration with Income Tax Department	Yes
6	Registration with PEC	Yes
7	Bank Statement showing cash balance of 40%	Yes
	of Bid amount.	
8	Tender Fee / Cost of Bidding Document.	Submitted
9	2% Earnest money	Submitted
10	Firm has not been Blacklisted previously by	Not Blacklisted.
	any executing agency.	
11	All documents / information furnished are true	Yes
	& correct.	
12	Compliant / non-compliant.	Compliant

Mr. Nadeem Soormro

MUET, Jamshoro

Deputy Directror (Proc.)

Engr: Mir Sliaukat Talpur Executive Engineer(M) MUET, Jamshoro

Engr Qamar-ul-Hassan Memon

Project Director

University of Sindh, Jamshoro

E S

ATTENDANCESHELL

DATE: 05.11.20.5 Construction of Cement Concrete Path from Institute of Environmental Engineering to Civil Engineering

Department of MULI, Jamshoro.

	**************************************			***************************************	
13	NAME OF CONTRACTOR	Eximated Cost	Tendered cost	Signature	Remarks
• •			85. 188015 E.		264 - 1289980 Wated - 05, 11-2015
. (1	VSVLKBF ortgodes Hyderabad	9 9 9 9 9 9 9 9 9 9 9 9 9 9 9 9 9 9 9 9	PS: - 189 422 = 0	300	Chy. 153-163981 Dated: 05-11.2015 Awbrunt. 4000/2.
M	M≤U bedullah Qureshi & Co Hyderabad	KS. 103.0 / 9.00	Ps 1947866.	Hall	Chapter 13398949 Dated: 05.11-2015 Awarut: 4000 k.
~3	M×S R Interprises.	yearner	×	- Absent -	
		***************************************	~		





Engr Qamar ul-Hassan Memon Larcestic of Smill Jankhare Project Director

Bid Evaluation Report

1. Name of Procuring Agency: Mehran University of Engineering & Technology, MUET, Jamshoro.

2. Tender Reference: DD(Proc.)/MUETJAM/-259, Dated: 15-10-2015.

3. Tender Description/Name of work/item: Re-Fixing of Tiles at Seminar Library of Chemical

Engineering Department of MUET, Jamshoro.

4. Method of Procurement: Domestic / Local

5. Tender Published: MUET Website on dated: 15-10-2015, SPPRA on 19-10-2015 (SPPRA S.#-25514)

6. Total Bid documents Sold

: Three (03)

7. Total Bids Received

: Three (03)

8. Technical Bid Opening date: (if applicable) Not Applicable (Provide details in separate form)

9. No. of Bid technically qualified (if applicable): Not Applicable

10. Bid(s) Rejected: Nil

11. Financial Bid Opening date: 05-11-2015.

12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1.	M/s Mazhar Enterprises, Hyderabad,	282,783.00	1 st	0.37% Below	Accepted due to Lowest bidder	
2.	M/s Jani Traders Hyderabadd	285070.00	2 nd	0.43% Above	Higher	
3.	M/s M.R.B Contractors, Hyderabad	288,087.00	3 rd	1.49% Above	Higher	

Engr. Mir Shaukat Talpur Executive Engineer MUET, Jamshoro. Mr. Nadeem Soomro
Deputy Director(Proc:)
MUET, Jamshoro

Engr Qamar-ul-Hassan Memon Project Director

University of Sindh, Jamshoro



MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY, **JAMSHORO**

Internal office memo

FRM-001/01/QSP-006 Sept. 20, 2003



 $\underline{\mathbf{n}}$

INFO,ONLY ROUTINE URGENT

IMMEDIATE L

SUBJECT: PROCUREMENT COMMITTEE MEETING HELD ON 05-11-2015 AT 12:30 P.AL.

A Meeting of Procurement Committee was held in the office of Executive Engineer (Maintenance) of All Fig. Langillong. The below mentioned members of committee accorded the meeting to discuss the bids invited for the procurement of side D.D (Proc.) /MUETJAM/-259, Dated: 15-10-2015 and subsequently hoisted on the website of MULTER SPER v. following attended the meeting.

Engr. Shankat Ali Talpur

Convener

Lisecutive Engineer(Maintenance)

MCELL Lasshoro.

2. Lagr. Qa aar-ul-Hassan Memon External Member

Project Director

University of Sindh.

Member

3-Mr. Nadeem Soomro

Deputy Director(Procurement)

MUET Jamishoro.

During the course of meeting following decisions were made by committee:-

- 1) The tellurar received on dated: 05-11-2015 at 12,00(neon) were opened before the procurement committee in presence of representatives of participants.
- ii) The method for bidding documents observed as single stage envelop,
- iii) The tender was opened on dated: 05-11-2015 at 12.30 (PN)) before the tender opening committee.

The complicate was informed that 03 Nos. bidders have pareliased the bidding documents and 03 Nos. bioder chave responsed the bids.

During the opening of tender received, following status was found:-

8.4	Name of Liver	Cost	Remarks
() [Mazhar Enterprises, Hyderabad	Rs. 282783.00	128
02	M. Jani Traders, Hyderabad	Rs. 285.070.00	$2^{m_{c}}$
ti3	MEMAR.B Contractors, Hyderabad	Rs. 288.087.00	51

The consultee thoroughly scrutinized each case / tender document by comparing arithmetically and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum qualification as per bidding documents.

Recommendations

After due defiberation / scrutiny of each tender document by the committee, it was recommended that lowest evaluated responsive bidder may be awarded the respective tender.

Decision

In view of recommendations by the committee it is decided that tenders are being awarded to above mentioned lowest responsive bidder accordingly.

Engr. Mir Shaukat Talpur

Executive Engineer

MUEEL Jamishoro

Mr. Nadeem Soomro

Deputy Director(Proc:)

MtJET. Jamshoro

Engr Qamar-ul-Hassan Memon

Project Director

University of Sindh, Jamshoro

BIDDERS QUALIFICATION REPORT

TENDER NAMELY

Re-Fixing of Tile. at Seminar Library of Chemcial Engineering Department of MUET, Jamshoro.

l	Name of Procuring Agency	Executive Engineer (Maint)
2	Fender Reference Number	DD(Proc.)/MUETJAM/-259, Dated: 15-10-2015.
3	Method of Procurement	Single Stage- One envelope procedure
4	Name of Firm / Bidder	M/s Mazhar Enterprise, Hyderabad
5	Registration with Income Tax Department	Yes
6	Registration with PEC	Yes
7	Bank Statement showing cash balance of 40% of Bid amount.	Yes
8	Tender Fee / Cost of Bidding Document.	Submitted
9	2% Carnest money	Submitted
10	Firm has not been Blacklisted previously by any executing agency.	Not Blacklisted.
11	All documents / information furnished are true & correct.	Yes
12	Compliant / non-compliant.	Compliant

Engr: Mir Shaukar Talpur Executive Engineer(M)

MUET, Jamshoro

Engr Qamar-ul-Hassan Nemon

Project Director
University of Sindh, Jamshoro

Mr. Nadvem Soormro
Deputy Directror (Proc.)
MUET, Jamshoro

Re-Fixing of Tiles at Seminar Library of Chemical Engineering Department of MUET, Jamshoro. DATE: 05-11-2015

S)	1.			<i>á</i> :	′
Hyderabad ** ** ** ** ** ** ** ** **	Hyderahad Mis Mazhar Entermeiox	Hyderabad M/s Jani Traders	M's M.R.B Contractors.	NAME OF CONTRACTOR	
	Rs. 283,844,00			Estimated Cost	
85-287-383-	Rs1-285040=.	1388088 1880 1880 1880 1880 1880 1880 18		Tendered cost	
		Reschi!	- 11111	Signature	
Chy NO:- 13398983 Dated: 05. 11. 2015 Amount: 5700/r.	Pated: 05: 1.2015	Dated: 05.11, 2015	Remarks		The state of the s

Executive Engineer
MULL Jamshoro Engr. Mir Shaukat Taspur

Deputy Directror (Proc.) Mr Nadeem Soomro

Project Director Engr Qamar-ul-Hassan Memon

University of Single Janshoro

MUET, Jamshoro

Above



MEHRAN UNIVERSITY OF ENGINE TRING & TECHNOLOGY, JAMSHORO

Internal office memo

Sept. 20, 2003



INFO,ONLY ROUTINE URGENT []

- IMMEDIATE

No.MUET/XEN/2015/ - 247 Dated, 30-11-2015

M/s Jani Traders Khoso House near Al-Falah Petrol Pump, Wadhu Wah Hyderabad.

WORK ORDER

SUBJECT:of Cement Concrete Path from Institute Environmental Engineering to Civil Engineering Department of MUET, Jamshoro.

Reference: Your Percentage / Item Rate Tender, Dated: 05-11-2015.

1. The Director (Works & Services), MUET, Jamshoro

2. The Assistant Engineer-(Civil), MUET, Jamshoro, for information. Further he is directed to intimate actual date of start, and supervise the work in accordance with drawings, design and specifications.

The Director (A&F). Sindh Public Procurement Regulatory Authority (SPPRA), Karachi.

Your Percentage / item rate tender for execution of the above subjected work at the cost of Rs. 188,015.00 on tender amount has been accepted by the University authorities, as being the lowest rate tender in competition.

- No Premium Shall be allowed on Non-Schedule Items.
- No Cartage Shall be paid separately.

You are therefore, requested to please attend the office of the undersigned within three days for executing the agreement (with duly adhesive stamps), and completing the other formalities to start the work at site.

You are therefore, requested to start the work within three days & complete the work within 03 (three) months according to the drawing, design & specifications under the supervision of Assistant Engineer (Civil), Mehran University of Engineering & Technology, Jamshoro.

Engr. Mir Shall Executive Engine

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

		Mehran University of Engineering & Technology, Jamshord
ł)	NAME OF THE ORGANIZATION / DEPTT.	Automorphism
2)	PROVINCIAL LOCAL GOVE, OTHER	Autonomous Construction of C.C. Doth from IEEM to Civil Doubt
3)	THLE OF CONTRACT	Construction of C.C.Path from IEEM to Civil Deptt:
4)	TENDER NUMBER	DD(Proc.)/MUE IJAM/-259, Dated: 15-10-2015.
5)	BRILE DESCRIPTION OF CONTRACT	Repairing & Maintenance work.
(b)	FORUM THAT APPROVED THE SCHEME	From Regular Allocated
7)	TENDER ESTIMATED VALUE	Rs. 188787.00
8)	ENGINEER'S ESTIMATE (For civil works only)	Rs. 188787 00
9)	ESTIMATED COMPLETION PERIOD (AS P	ER CONTRACT) 03 (three) months
10)	TENDER OPENED ON (DATE & TIME)	05-11-2015 on 12:30 PM
l])	NUMBER OF TENDER DOCUMENTS SOLI (Attach list of buyers)) 03 (three) numbers
12)	NUMBER OF BIDS RECEIVED	03 (three) numbers
13)	NUMBER OF BIDDERS PRESENT AT THE	TIME OF OPENING OF BIDS 03 (three) numbers
14)	BID EVALUATION REPORT (Enclose a copy)	Already sent
15)	NAME AND ADDRESS OF THE SUCCESSE	CL BIDDER M/s Jani Traders, Hyderabad
16)	CONTRACT AWARD PRICE	Rs 188,015.00
17)	RANKING OF SUCCESSFUL BIDDER IN E (i.e. 1^{st} , 2^{nd} , 3^{rd} EVALUATION BID).	VALUATION REPORT 1) M/s Jani Traders, Hyderabad
		2) M/s M.R.B Contractors, Hyderabad
		3) M/s Ubedullah Qureshi & CoHyderabad
18)	METHOD OF PROCUREMENT USED: - (T	ick one)
	a) SINGLE STAGE - ONE ENVELOPI	PROCEDURE Single Stage Domestic/ Loca
	b) SINGLL STAGE - TWO ENVELOP	E PROCEDURE No
	e) I WO STAGE BIDDING PROCEDU	RE No
	d) TWO STAGE—TWO ENVELOPE B	
	PLEASE SPECIFY IF ANY OTHER EMERGENCY, DIRECT CONTRACTIN	. METHOD OF PROCUREMENT WAS ADOPTED. G ETC. WITHBRIEF REASONS:

19) APPF	ROVING AUTHORITY	FOR AWARD OF CON		/ice Chanc	ellor
20) WHE	THER THE PROCURE!	MENT WAS INCLUDED) IN ANY	IUAL PR	OCUREMENT PLAN? Yes No V
21) ADV	ERTISEMENT:				
ij	SPPR V Website		Yes		9-10-2015 S.#-25514)
	(If yes, give date and	SPPRA Identification No).) 		
ii)	News Papers (If yes, give names of	newspapers and dates)	Yes		
			No	1 11111 1111111111111111111111111111111	
22) NATU	RE OF CONTRACT				Domestic Int. /
WAS	THER QUALIFICATIO INCLUDED IN BIDDIN s. enclose a copy)		ENTS?		Yes No /
WAS	THER BID EVALUATE INCLUDED IN BIDDIN s. enclose a copy)		ENTS?		Yes No V
	FHER APPROVAL OF TOO OTHER THAN OF			S OBTAI	INED FOR USING A Yes No
26) WAS	BID SECURITY OBTA	INED FROM ALL THE	BIDDER	S?	Yes 🗸 No
	THER THE SUCCESSF BEST EVALUATED B			ATED	Yes / No
. ,	THER THE SUCCESSF PLIANT?	UL BIDDER WAS TEC	HNICAL	İ.Υ	Yes 🗸 No
	THER NAMES OF THE TIME OF OPENING OF		IR QUOT	ED PRIC	TES WERE READ OUT AT Yes No
	HHER EVALUATION	REPORT GIVEN TO	э вног	:RS BEI	FORE THE AWARD OF
	th copy of the bid evaluat	ion report)			Yes 🗸 No

31) ANY COMPLAINTS RECEIVED (If yes, result thereof)		Yes	
		No	No
32) ANY DEVIATION FROM SPECI	FICATIONS GIVEN IN	110511	ENDER NOTICE / DOCUMENTS
(If yes, give details)		Yes	
		No	No
33) WAS THE EXTENSION MADE I (If yes, give reasons)	N RESPONSE TIME?	Yes	
		No	No
34) DEVIATION FROM QUALIFICA	TION CRITERIA		
(If yes, give demiled reasons.)		Yes	
		No	No
35) WAS IT ASSURED BY THE P BLACK LISTED?	ROCURING AGENCY	THAT	THE SELECTED FIRM IS NOT Yes V No
36) WAS A VISIT MADE BY ANY SUPPLIER'S PREMISES IN COMBINASCERTAINED REGARDING (If yes, enclose a copy)	NECTION WITH THE	PROC	REMENT? IF SO. DETAILS TO
37) WERE PROPER SAFEGUARDS FHE CONTRACT (BANK GUAR		3 11.4ZA*1	HON ADVANCE PAYMENT IN Yes No 7
38) SPECIAL CONDITIONS, IF ANY (If yes, give Brief Description)		Yes	
	۷ -	No	No
Signature & Official Stamp of Authorized Officer	The state of the s		
OFFICE USE ONLY			

<u>SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi</u> Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print Save Peset





TENDER DOCUMENT

This tender documents issued to 1415 That Traders, HyD. Which Contains 13-Pages.

EXECUTIVE ENGINEER
Medraa University Stags, & Teal.

Construction of Cement Concrete Path from Institute of Environmental Engineering to Civil Engineering Department of MUET, Jamshoro.

FROM EXECUTIVE ENGINEER

Clause 19: Recovery as arrears of pand sevenire: vip sum due to the Government by the contractor shall be liable for recovery as arrears of Land Resenue.

Clause -20: Refund of Security Deposit/Retention Money. On completion of the whole of the works to work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority. It such check is necessary otherwise from the last date of recording the final measurements), the detects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor can cush or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.

Accounts Officer 03/

Accounts Officer Mehran University of Engg: & Tech: Jamshoro.

A least the state of the state

Executive Engineer/Producing Agency

ADERS AD.

11

ADHESIVE

Assistant Accountant
District Accounts Officer Hyderaoad.

$\frac{\text{MEHRAN UNIVERSITY OF ENGINEERING \& TECHNOLOGY, JAMSHORO}}{\text{SCHEDULE - B}}$

SUBJECT:- Construction of Cement Concrete Path from Institute of Environmental Engineering to Civil Engineering Department of MUET, Jamshoro.

GENERAL ABSTRACT

1 PART-I CIVIL WORK (Schedule Items) 2 PART-II CIVIL WORK (Non Schedule Items)	1,79645.00.
	1,88.015.00.
Grand Total	
SAY	
	,

SUBJECT: Construction of Cement Concrete Path from Institute of Environmental Engineering

S.#	ITEM	QTY	Rate:Unit		AMOUNT
PAI	R1-1 (CIVII, WORK) Seh: Items			•	
1	Uscarcation in rock, dressed to designed section, grades and profiles, excavated material disposed off within 100 ft. Iff upto 5 ft car Soft rock, slate, series or laterite work with piex and evolve our (S.I. # 6-A Page-2)	710.00	7260.00	() () () () () () () () () ()	Rs. 5.154.60
7	conent concrete plain including placting, compacting, firishing and curing complete (including screening and washing of stone appregate without shuttering ratio 1:4:8 (8.1 ± 5 (i) P-16)	545.32	11288.75	2001	Rs. 61,559.81
3	Reinforced eement concrete work be the cost of steel reinforcement and its labor for bending and hinding which will be paid separately. This rate also meludes all kinds of forms moulds. Fifting, shuttering, curing, rendering and finishing the exposed surface laid in position complete in all respects Regio 1:2:4, 90 lbs cement 2eft sand 4cft shingle 1/8" to 1/4" [gauge 48.4 # 6 (a) P. 16 & 17	116.25	337 00	PCII	Rs. 39.176.25
١	Providing & laying toping coment concret (1:24) including	1325.00	3275.50	"oSI;	Rs. 43,400.38
ž,	Coment Plaster 154 upto 12" height (C) 3-4"" thick. 8.1. No. 14 Page # 51.	165.00	3015.76	2.811	Rs 14,023,28
			Sub-Tota	ıl	Rs. 163,314.32
	Premium quoted by the Contractor.)% A	boye/Belov		16,331.00
			Total		(179,645.

S.#	ITEM	QTY	Rate:Unit	AMOUNT
PAF	RT-II (CIVIL WORK) Non-Sch: Items		,	
	Supplying Screened Hill sand within 06 miles including :		1.0	C 2 17
	receiving dressing and watering ere complete in all respects as	65,00	We by Pice	8,5705
	per instruction of Engineer/Incharge.		77	
ļ .	the second secon			0 ~ 1

Executive Engineer (M)

M/S JANNARUURS HYDERABAD



MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY, **JAMSHORO**

Internal office memo

FRM-001/01/QSP-006 Sept. 20, 2003





INFO,ONLY

ROUTINE URGENT U

IMMEDIATE L

No.MUET/XEN/2015/- 252 Dated. 10-12-2015

M/s Mazhar Enterprises

Balouch General Store Near Ibrahim Masjid Gidu Naka, Hussainabad HYDERABAD

WORK ORDER

Re-Fixing of Tiles at Seminar Library of Chemical Engineering Department SUBJECT:-

of MUET, Jamshoro.

Your Percentage / Item Rate Tender, Dated: 05-11-2015. Reference:

1. The Director (Works & Services), MUET, Jamshoro The Assistant Engineer-(Civil), MUET, Jamshoro, for information. Further he is directed to intimate

actual date of start, and supervise the work in accordance with drawings, design and specifications.

The Director (A&F), Sindh Public Procurement Regulatory Authority (SPPRA), Karachi.

Your Percentage / item rate tender for execution of the above subjected work at the cost of Rs. 282,783.00 on tender amount has been accepted by the University authorities, as being the lowest rate tender in competition.

No Premium Shall be allowed on Non-Schedule Items.

No Cartage Shall be paid separately.

You are therefore, requested to please attend the office of the undersigned within three days for executing the agreement (with duly adhesive stamps), and completing the other formalities to start the work at site.

You are therefore, requested to start the work within seven days & complete the work within 03 (three) months according to the drawing, design & specifications under the supervision of Assistant Engineer (Civil), Mehran University of Engineering & Technology, Jamshoro.

Engr. Mir Shallka

Executive Engineer

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

<u>TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF</u> WORKS, SERVICES & GOODS

1)	NAME OF THE ORGANIZATION / DEPTT.	Mehran University of Engineering & Technology, Jamshor	0
2)	PROVINCIAL / LOCAL GOVT./ OTHER	Autonomous	
3)	TITLE OF CONTRACT	Re-Fixing of Tiles at Seminar Library of Chemical Engg D	eptt:.
4)	TENDER NUMBER	DD(Proc.)/MUETJAM/-259, Dated: 15-10-2015.	
5)	BRIEF DESCRIPTION OF CONTRACT	Repairing & Maintenance work.	
6)	FORUM THAT APPROVED THE SCHEME	From Regular Allocated	
7)	TENDER ESTIMATED VALUE	Rs. 283,844.00	
8)	ENGINEER'S ESTIMATE (For civil works only)	Rs. 283,844.00	
9)	ESTIMATED COMPLETION PERIOD (AS P	PER CONTRACT) 03 (three) months	
10)	TENDER OPENED ON (DATE & TIME)	05-11-2015 on 12:30 PM	
11)	NUMBER OF TENDER DOCUMENTS SOLI (Attach list of buyers)	D 03 (three) numbers	
12)	NUMBER OF BIDS RECEIVED	03 (three) numbers	
13)	NUMBER OF BIDDERS PRESENT AT THE	TIME OF OPENING OF BIDS 03 (three) numbers	
14)	BID EVALUATION REPORT (Enclose a copy)	Aiready sent	
I5)	NAME AND ADDRESS OF THE SUCCESSF	UL BIDDER M/s Mazhar Enterprises, Hyderabad	
	CONTRACT AWARD PRICE	Rs. 282,783.00	
17)	RANKING OF SUCCESSFUL BIDDER IN EX- (i.e. 1^{st} , 2^{nd} , 3^{nt} E-VALUATION BID).	VALUATION REPORT 1) M/s Mazhar Enterprises, Hyderabad	
		2) M/s Jani Traders, Hyderabad	
		3) M/s M.R.B Contractors, Hyderabad.	
18)	METHOD OF PROCUREMENT USED: - (Tig	ck one)	
	a) SINGLE STAGE - ONE ENVELOPE	PROCEDURE Single Stage Domestic/ Local	
	b) SINGLE STAGE - TWO ENVELOPE	E PROCEDURE No	
	e) TWO STAGE BIDDING PROCEDUR	RE No	
	d) TWO STAGE TWO ENVELOPE BI	IDDING PROCEDURE No]
		INO	╛
	PLEASE SPECIFY IF ANY OTHER EMERGENCY, DIRECT CONTRACTING	METHOD OF PROCUREMENT WAS ADOPTED GETC. WITH BRIEF REASONS:	i.e.

19)	APPRO	OVING AU	THORIT	FOR A	.WARD	OF CONTR	ACT .	/ice Char	ncellor			
20)	WHET	TIER THE	PROCUR	EMENT	WAS IN	CLUDED I	N ANS	NUAL P	ROCUR Yes	1	TE PLA	(N.)
21)	ADVE	RTISEME	NT:							L_B	- 4l.,	
	i)	SPPRA		d SPPR/	A Identifi	cation No.)	Yes		14 19-10-201	5		
		• •				,	No					
	ii)	News Pa (If yes, g	pers ive names	of newsp	papers and	d dates)	Yes					
							No					
22)	NATU	RE OF CC	NTRACT						Domesti Local	·]	Int.	
23)	WAST					DOCUMEN	TS?		Yes		No	/
24)	WAST					OCUMÉN	TS?	.2% 588	Yes		No	~
25)						AUTHORIT		S OBT	AINED F Yes		SING /	\
26)	WAS B	ID SECUI	RITY OBT	AINED	FROM A	LL THE BI	DDER	S?	Yes	1	No	
						OWEST E		ATED	Yes	√	No	
		HER THE JANT?	SUCCESS	FUL BH	DDER W	AS TECHN	HCALI	.Υ	Yes	✓	No	
.9)			IES OF TI PENING O			VD THEIR	QUOT	ED PRI	CES WE	1	EAD C	OUT AT
	WHETI CONTR		\LUATIO	N REPO	ORT GI	VEN TO	BIDDE	ERS BI	EFORE	THE	AWΔI	RD OF
		copy of th	. Hid avalu		cont)					1		

,	
31) ANY COMPLAINTS RECEIVED	V
(If yes, result thereof)	Yes
	No No
32) ANY DEVIATION FROM SPECIFICATIONS GIVE	EN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)	Yes
	No No
33) WAS THE EXTENSION MADE IN RESPONSE TIN	ME? Yes
(If yes, give reasons)	163
	No No
34) DEVIATION FROM QUALIFICATION CRITERIA	
(If yes, give detailed reasons.)	Yes
	No No
35) WAS IT ASSURED BY THE PROCURING AGE	ENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?	Yes V No
36) WAS A VISH MADE BY ANY OFFICER/OFFICE	IAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH	
BE ASCERTAINED REGARDING FINANCING O	F VISIT, IF ABROAD:
(If yes, enclose a copy)	Yes No 🗸
37) WERE PROPER SAFEGUARDS PROVIDED ON	MÓBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?	Yes No 🗸
38) SPECIAL CONDITIONS, IF ANY	
(If yes, give Brief Description)	Yes
1	
	No No
1 14-	\
Signature & Official Stamp of	
Authorized Officer	
	·.
OR OFFICE USE ONLY	

<u>SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi</u> Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print Save Reset

METIRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY, JAMSHORO





TENDER DOCUMENT

This tender documents issued to 1915 Mazbar Enlip: HyD Which contains 13-Pages.

EXECUTIVE ENGINEER
Mehran University of Engs. & Tools

<u>JAMSHQQQ</u>

Re-Fixing of Tiles at Seminar Library of Chemical Engineering Department of MUET, Jamshoro.

FROM EXECUTIVE ENGINEER

Clause ~19: Recovery as arrears of Land Revenue. Any sum due to the Coverment by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause -20: Refund of Security Deposit/Retention Money. On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.

Accounts Officer
Accoun

BARRIETVE ENGINEER
Relice University of Sugar & Tech.

Executive Engineer/Procuring Agency

Absistant Accountant
District Accounts Officer Hyderabad

MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY, JAMSHORO SCHEDULE - B

* SUBJECT:- Re-Fixing of Tiles at Seminar Library of Chemical Engineering Department of MUET, Jamshoro.

GENERAL ABSTRACT

1 PART-I CIVIL WORK (Schedule Items) ————————————————————————————————————	-R, 33, 482-924 -R, 248, 288-75
Grand Total	R, 282, 782-72 R. 282, 783-00

Executive Engineer

Contractor

SUBJECT: Re-Fixing of Tiles at Seminar Library of Chemical Engineering Department of MUET, Jamshoro.

S.#	ITEM	QTY	Rate	Unit	AMOUNT
PΑ	RT-1 (CIVIL WORK) Sch: Items				
}	Dismuntling coment concrete plain 1:2:4. S.I. No. 19(c) P 10)	1006.25	3327.50	%Cfi	Rs. 33.482.97
			Sub-Total	=	Rs. 33,482.97
	Premium quoted by the Contractor A^c	1 Pade Abor	ve/ Below		
			Total .	=	33,482
S.#	ITEM	QTY	Total .	= Unit	33,482-83
	RT-II (CIVIL WORK) Non-Sch: Items	1 3	ſ	,	1
		1 3	Rate	Unit	1