

OFFICE OF THE DIRECTOR (DESIGN & ESTIMATE)

BID EVALUATION REPORT

1	Name of Procuring Agency:	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No:	SPPRA Serial No.33520 I.D No
3	Tender Description/Name of Work/Item:	REPAIRING / LAYING OF 355 MM P.E PIPE LINE BY REPLACEMENT OF OLD AND DAMAGE PRCC 15" DIA PIPE IN ARMY LAND, LANDHI TOWN
4	Method of Procurement:	Single Stage (One Envelop)
5	Tender Published:	Through SPPRA Web Site
6	Total Bid Documents Sold:	2 Nos
7	Total Bid Received:	2 Nos
8	Technical Bid Opening Date (if applicable):	N/A
9	No. of Bid Technically Qualified (if applicable)	N/A
10	Bid (s) Rejected:	NIL
11	Financial Bid Opening Date:	08-06-2017

12 BID EVALUATION REPORT

S#	Name of Firm / Bidder	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	77 8 8 8 8	REASON FOR ACCEPTANCE	REMARKS	
1	M/s.Haq Bahoo Construction	Rs.9,13,213/-	1 st Lowest	@0.032% Below	Pay Order and required documents are available. P.O # 17622949 dt:07-06- 2017 Rs.18,300/-from HBL Drigh Colony No.1 Branch Karachi	Substantially Responsive	
2	M/s.M. Shafiq & Brothers	Rs.9,14,889/-	2 nd Lowest	@0.152% Above	Pay Order and required documents are available. P.O # 17622919 dt:07-06- 2017 Rs.20,000/-from HBL Drigh Colony No.1 Branch Karachi	Substantially Responsive	

The all concerned bidders are being informed accordingly.

The E.E Concerned for compliance of Rule-45 of SPPRA 2010 M/s.Haq Bahoo Construction declared as the lowest responsive bidder by the Committee and recommended for sanction from Competent Authority.

(Nadcem Ahmed Khan) D.A.O (Dist. Korangi) Member / Secretary

(Saif-ul-Haque) Additional Director Internal Audit – KMC Member (Maqsood Ahmed Shaikh) Superintending Engineer (KMC) Member

(Wajid Iqual Siddiqui) S.E (Dist. Korangi)

(Saleem Anmed)
Director (Design & Estimate)
Convener

COMPARATIVE STATEMENT

Name of Work: REPAIRING / LAYING OF 355 MM P.E PIPE LINE BY REPLACEMENT OF OLD AND DAMAGE PRCC 15" DIA PIPE IN ARMY LAND, LANDHI TOWN

Item No	Description of Work		Estimated Cost				M/s.Haq Baoo Construction			M/s.M.Shafiq & Brothers	
110		Quan	tity	Rate	Per	Amount	Rate	Amount	Rate	Amount	
1	Excavation for pipe line in trenches and pits in Wet Silt clay or										
	mud i/c trimming and dressing sides to true alignment and										
	shape leveling of beds of trenches to correct level and grade										
	cutting joints holes and disposal of surplus earth within one										
	chain as directed by Engineer Incharge providing fence guards,										
	lights, flags sand temporary crossing for non-vehicular traffic wherever required lift upto 5 ft (1.52 m) and lead upto one										
	chain (30.5m). 0'-5'ft	4500.00	Cft	5400.00	9/000	24 200 00	5250.00	24.075.00	5255.00	24 007 50	
	5' - 8'ft	1800.00	Cft	5950.00	100000000000000000000000000000000000000	24,300.00 10,710.00	5350.00 6000.00	24,075.00 10,800.00	5355.00 6000.00	24,097.50 10,800.00	
2	Providing Laying & Fixing in trenches i/c fitting jointing and		CII	3930.00	760CII	10,710.00	0000.00	10,800.00	0000.00	10,800.00	
-	testing etc. complete in all respect the high density										
	Polyethylene P.E pipes (HDPE-100) for W/S conforming ISO										
	4427 DIN-8074-8075 B.S 3580 & PSI 3051 (PN-10) 355 mm	300.00	Rft	2530.00	P/Rft	759,000	2529.00	758,700.00	2530.00	759,000.00	
3	Providing & Fixing M.S split collar tee on PRCC pipe of			0.5000000000000000000000000000000000000		20000		a considerable and the second of the second of		, , , , , , , , , , , , , , , , , , , ,	
	different sizes having width as mentioned against each										
	fabricated with 3/8" thick M.S plate excluding the cost of the										
	neck. It includes the cost of 3/4' thick M.S Square Bars on both										
	ends, 4 Nos 3/4" M.S i/c the cost of nuts, bolts, sealing										
	material etc. with a total wedith as mentioned										
	Wide 2'-6' net weight 148.168 Kg 15" x 15" Dia	3.00	No	22204.00	Each	66,612.00	22220.00	66,660.00	22225.00	66,675.00	
4	Full hire charges of pumping set per day i/c of wages of driver	1									
	and assistant fuel or electric energy platform for placing the										
	pump etc at lower depth with suction and delivery pipes for						100				
	pumping out water found at various depth from trenches						A.				
	including the cost of erection and dismantling after completion of the job. Hire charges of pumping set upto 10 HP pumping						- 5				
	out water from 10 ft deep trench	5000000									
	non to it deep troneit	20.00	Days	1500.00	P/Day	30,000.00	1500.00	30,000.00	1550.00	31,000.00	

M

Sot

The stronger

Name of Work: REPAIRING / LAYING OF 355 MM P.E PIPE LINE BY REPLACEMENT OF OLD AND DAMAGE PRCC 15" DIA PIPE IN ARMY LAND, LANDHI TOWN

Item No	Description of Work		Estimated Cost				M/s.Haq Baoo Construction		M/s.M.Shafiq & Brothers	
140		Quan	tity	Rate	Per	Amount	Rate	Amount	Rate	Amount
5	Refilling the excavated stuff in trenches 6" thick layer i/c									
	watering ramming to full compaction etc complete.	5970.23	Cft	2760.00	%0Cft	16,477.83	2760.00	16,477.83	2800.00	16,716.64
	Providing & Fixing 0-9" long 3/8" thick M.S "Neck" to existing M.S pipe or to a split collar tee. It included the cost of fabrication and welding to the split collar tee. Net									
	Weight 37.49 Kgs 15" Dia	1.00	No	6401.00	Each	6,401.00	6500.00	6,500.00	6600.00	6,600.00
	TOTAL QUOTED / CORRECTED COST					913,501		913,213		914,889

(Nadeem Ahmed Khan) D.A.O (Dist.Korangi) Member / Secretary (Saif-ul-Haque) Addl. Director Internal Audit KMC - Member (Maqsood Ahmed Shaikh) Superintending Engineer (K.M.C) Member (Wajid qbal Siddiqui) S.F (Dist. Korangi) Member

orangi) (Saleem Ahmed)

Director (Design & Estimate)

Convener

NIT No. SPPRA Serial No.33520

Method and procedure of procurement: Open Competitive Bidding (National/ International Competitive Bidding) (Single Stage-One Envelope)

Description of work:

REPAIRING / LAYING OF 355 MM P.E PIPE LINE BY

REPLACEMENT OF OLD AND DAMAGE PRCC 15" DIA PIPE IN

ARMY LAND, LANDHI TOWN

Date of Opening:

08-06-2017

BIDDERS' ELIGIBILITY/ QUALIFICATION REPORT

Eligibility/ Qualification Criteria:

S.			Bidders' Name		
No.	Eligibility / Qualification Criteria		q Bahoo ruction	M/s.M. Shafic & Brothers	
1.	Registration with PEC (if applicable)	N	/A	N/A	
2.	NTN	Y	es	Yes	
3.	Sales Tax Registration (FBR)	N	/A	N/A	
4.	Registration with Sindh Revenue Board (SRB)	Y	es	Yes	
	Qualification Criteria:				
5.	Minimum three years' experience of relevant field.	Y	es	Yes	
6.	Turnover of at least last three years	Y	es	Yes	
7.	Required Bid Security is attached.	Y	es	Yes	
8.	Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter.	Y	es	Yes	
9.	Any other factor deemed to be relevant by the procuring agency subject to provision of Rule-44	N	/A	N/A	
10.	Qualified/ disqualified	Qua	lified	Qualified	

(Nadeem Ahmed Khan) D.A.O (Dist. Korangi) Member / Secretary (Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member

(Maqsood hmed Shaikh) Superintending Engineer (KMC)

Member

(Wajid Iqual Siddiqui) S.E (Dist. Korangi) Member

(Saleeth Ahmed) Director (Design & Estimate)

Convener

NIT No.SPPRA Serial No.33520

Method of Procurement:

Single Stage Single Envelope.

Name of Work:

REPAIRING / LAYING OF 355 MM P.E PIPE LINE BY REPLACEMENT OF OLD AND DAMAGE PRCC 15" DIA PIPE IN ARMY LAND, LANDHI TOWN

MINUTES OF BID OPENING MEETING.

A meeting of the procurement committee of this department was held on 08-06-2017 for opening the bids received in respect of subject NIT till deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders. (Attendance sheet is enclosed).

- Two bidders submitted their bids till the deadline of submission.
 - i. M/s. Haq Bahoo Construction
 - ii. M/s. M. Shafiq & Brothers
- The bids were opened at 11:30 A.M in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.

S. No	Name of Firm	Quoted Price	Amount of Bid Security	Pay Order No. / Date
	M/s.Haq Bahoo Construction	Rs.9,13,213/-	Rs.18,300/-	P.O # 17622949 dt:07-06-2017 from HBL Drigh Colony No.1 Branch Karachi
02	M/s.M. Shafiq & Brothers	Rs.9,14,890/-	Rs.20,000/-	P.O # 17622919 dt:07-06-2017 from HBL Drigh Colony No.1 Branch Karachi

- 4. The bids do not contain any cutting or over-writing.
- The committee shall examine all the bids as per the qualification / eligibility criteria provided in the bidding document and verify the documents and bid security submitted by the bidders (if required).

The meeting ended with the vote of thanks to and from the chair.

(Nadeem Ahmed Khan) D.A.O (Dist. Korangi) Member / Secretary

(Saif-ul-Haque) Additional Director Internal Audit - KMC Member

(Magsood Ahmed Shaikh) Superintending Engineer (KMC)

Member

(Wajid Iqbal Siddiqui) S.E (Dist. Korangi)

Members

(Saleem Ahmed) Director (Design & Estimate)

Convener



ATTENDANCE SHEET OF CONTRACTORS

NAME OF WORK :-

REPAIRING / LAYING OF 355 MM P.E PIPE LINE BY REPALCEMENT OF OLD AND DAMAGE PRCC 15" DIA PIPE IN ARMY LAND, LANDHI TOWN.

1. Date of Opening & Time :- 08-06-2017, At 11.30 am.

2. Estimated Cost : Rs.9,13,501/=

3. Serial No.: SPPRA SERIAL NO.33520.

SR.NO.	NAME OF FIRM	NAME OF REPRESEN & DESIGNATION		SIGNATURE
1	m/s Hag Bahoo Catere	SHAH MON	d.	Sho
2	m/s Hag Bahoo Cathre	Shopique le	homan,	Soli
		, ,		0
			7	

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

1)	NAME OF THE ORGANIZATION / DEPTT. Karaclu water & sewerage Borrd
2)	PROVINCIAL/LOCAL GOVT/OTHER Repairing/Laying 2355MM P. E pipe line by Replace
3)	TITLE OF CONTRACT Land Lander Town 15 blind pipe in Histry
4)	TENDER NUMBER SPPRAS. NO! 33520 1.D
5)	BRIEF DESCRIPTION OF CONTRACT Imp 3 sewer-ge system
6)	FORUM THAT APPROVED THE SCHEME M.D.KWSSA
7)	TENDER ESTIMATED VALUE Rs. 9,13,213/=
8)	ENGINEER'S ESTIMATE (For civil works only) Rs · 9, 13, 213/5
9)	ESTIMATED COMPLETION EERIOD (AS PER CONTRACT) 20 DAYS
10)	TENDER OPENED ON (PATE & TIME) 09-06-2017 al 11:30 A-M
11)	NUMBER OF TENDER BOCUMENTS COLD 62 NOS (Attach list of buyers)
12)	NUMBER OF BIDS RECEIVED 02 NOS
13)	NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 02 NOS
14)	(Enclose a copy) BID EVALUATION REPORT (Enclose a copy) MIL, Hay Bahoo caust:
15)	NAME AND ADDRESS OF THE SUCCESSFUL BIDDER Ploteno 24/30 Model colony, matte learned
16)	CONTRACT AWARD PRICE A . 9, 13, 213/=
17)	RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1", 2", 3" EVALUATION BID).
	ii) M/s, M. Chafique & Bras.
. 18)	METHOD OF PROCUREMENT USED : - (Tick one)
	a) SINGLE STAGE - ONE ENVELOPE PROCEDURE Domestic/ Local
	b) SINGLE STAGE - TWO ENVELOPE PROCEDURE
	e) TWO STAGE BIDDING PROCEDURE
	d) TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE
	PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADDITED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

	WHETHER THE PROCUREMENT WAS INCLUDED IN	IANNI	Yes No No
(1)	ADVERTISEMENT:		
	i) SPPRA Website	Yes	
	(If yes, give date and SPPRA Identification No.)	No	S.NO! 33520 I.D -
	ii) News Papers (If yes, give names of newspapers and dates)	Yes	
		No	
22)	NATURE OF COMPAGE		themedal Int.
233	WHETHER QUALIFICATION CRITISHED		
.3)	WAS INCLUDED IN BIDDING / TENDER DOCUMENT (If yes, enclose a copy)	rs?	
	(Hyes, chense a copy)	Ma	Yes No
24)	WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENT (If yes, enclose a copy)	137	Yes No
	WILTHER ARROYAL OF COMPETENT AUTHORIT	1	ONT WED FOR USING A
(2)	WHETHER APPROVAL OF COMPETENT AUTHORITY METHOD OTHER THAN OPEN COMPETITIVE BIDDY	NG2	Yes No
26)	WAS BID SECURITY OBTAINED FROM ALL THE BII	DDERS	Yes No
27)	WHETHER THE SUCCESSFUL BID WAS LOWEST EV BID / BEST EVALUATED BID (in case of Consultancies)		TED Yes No
(8)	WHETHER THE SUCCESSFUL BIDDER WAS TECHNICOMPLIANT?	ICALL:	Y Yes No
29)	WHETHER NAMES OF THE BIDDERS AND THEIR OTHER TIME OF OPENING OF BIDS?	QUOTT	ED PRICES WERE READ OUT AT
			¥

-31)	ANY COMPLAINTS RECEIVED (If yes, result thereof)	Yes	
		No	V
32)	ANY DEVIATION FROM SPECIFICATIONS GIVEN IN 1 (If yes, give details)	THE TER	NDER NOTICE / DOCUMENTS
	(ii jus, give deditis)	Yes	
		No	~
33)	(If yes, give reasons)	Yes	
		No	V
34	DEVIATION FROM OF ALIF GATION CRITERIA (If yes, give detailed reasons.)	Yes	
		No	V
35	WAS IT ASSURED BY THE PROCURING WGENCY BLACK LISTED?	THAT	Yes No No
36	WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF SUPPLIER'S PREMISES IN CONNECTION WITH FIFE BE ASCERTAINED REGARDING FINANCING OF VISIT (If yes, enclose a copy)	PROCU	REMENT? IF SO, DETAILS TO
HH			Yes No
37	WERE PROPER SAFEGUARDS PROVIDED ON MOB THE CONTRACT (BANK GUARANTEE ETC.)?	ILIZAT VELETICAL	Yes No
38	SPECIAL CONDITIONS, IF ANY (If yes, give Brief Description)	Yes	ह्य <u>े</u>
	De -	No	
	thorized Officer (ISLAM AHMED ZAI) Executive Engineer Landhi Town (Sew)		
	- Lumin + Smi (30W)	7 7	
OFFI	CE USE ONLY KW&SB		

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print Save Roset

OFFICE OF THE EXECUTIVE ENGINEER (W/D) LANDHI TOWN, KW&SB.

No:EE/W/D/LT/KW&SB/2017/52

Dated: 23-06-2=17

M/S Hag Bahoo Construction

WORK ORDER

NAME OF WORK: REPAIRING / LAYING OF 355 MM P.E PIPE LINE BY REPLACEMENT OF OLD AND DAMAGE PRCC 15" DIA PIPE IN ARMY LAND, LANDHI TOWN.

REF SANCTION NO: DMD/TS/DK/KW&SB/ACCTT/2017/81 Dated: 23-06-2017

Your tender dated 08-06-2017 has been approved by the competent authority, as per your quoted rate to Rs. 9,13,213/=

The S/R amounting to Rs. 9,13,213/= Rupees (Nine Lacs Thirteen Thousand Two Hundred & Thirteen Only).

You are therefore, requested to start the above mentioned work as per design and specifications.

The work is to be completed within 20 days, failing which penalty of Rs. 1000 per day will be imposed/recovered as per terms and conditions of the contract.

You are further requested to contact the Assistant Engineer/W/D/L/TOWN in connection with commencement of supervision for necessary instructions of the work.

Copy to:-

1) S.E D/K, KW&SB.


3) Office Copy.

2) ADLF & A, KW&SB. (ISLAM AHMED ZAI) Executive Engineer

ATTESTED

Landhi Town (Sew) KW&SB

EXECUTIVE ENGINEER LANDHI TOWN (W/D) KW&SB



RAF STANDAM HEREOF, the parties hereto have set their respective hands Tand seats the day and year first above written.

DRESS MR.

Signed, Sealed and Delivered by the.

DRESS MA

COOK! For and on behalf of

EMPLOYER

For and on behalf of CONTRACTOR

DEPUTY MANAGING DIRECTOR (T/S) K.W.&.S.B

MALIK SHAH MUHAMMAD MANAGING PARTNER M/S. HAQ BAHOO CONSTRUCTION


WITNESS OF EMPLOYER

WITNESS OF CONTRACTOR

SUPERINTENDING ENGINEER DISTRICT KORANGI, KW&SB.

EXECUTIVE ENGINEER (WATER) LANDHI TOWN, DISTRICT KORANGI K.W.&.S.B.

(ISLAM AHMED ZAI) **Executive Engineer** Landhi Town (Sew) KW&SB



RAF STAMP VENDOR

9,17 CITY CONOWA this Agreement witnesses as follows:-

2 2 JUN 2017

DATES HR In this Agreement words and expression shall have the same meanings as

DORESS HR are respectively assigned to them in the conditions of Contract hereinafter

referred to.

The Ellewing documents which for the purpose of identification have been signed by MR. MALIK SHAH MUHAMMAD on behalf of the contractor and by the DEPUTY MANAGING DIRECTOR (T/S), KW&SB, on behalf the EMPLOYER all of which shall be deemed to form and be read and construed as part of this Agreement.


- a). This Form of Agreement.
- b). Employer letter of Acceptance No.DMD/TS/DK/W&S/KW&SB/2017/ S dated: 23-06-2017.
- c). The Tender.
- d). The conditions of the Particular Application Part-II-A & II-B.
- e). The General Conditions Part-I.
- f). The Drawings.
- g). The specifications and
- h). The Priced Bill of Quantities.
- i) Time period is 90 Days.

(ISLAM AHMED ZAI) Executive Engineer

Landhi Town (Sew)
KW&SB

- 3. In consideration of the payments to be made by the EMPLOYER to the CONTRACTOR has hereinafter mentioned, the CONTRACTOR hereby covenants with the EMPLOYER to execute and complete the WORK and to remedy any defects therein and maintaining the same in conformity in all respects with the provisions of the CONTRACT.
- THE EMPLOYER hereby covenants to pay to the CONTRACT in the manner prescribed by the CONTRACT.





HAF STAMP VENDOR CONTRACT AGREEMENT

This CONTRACT AGREEMENT made the _____day of ____2017, between the Karachi Water & Sewerage Board (KW&SB), Government of CONTRACT AGREEMENT made the OSINGHIA as conferred the powers of Chief Engineer (W&S), KW&SB delegated to Deputy Managing Director (T/S), KW&SB communicated vide O/O NO.KW&SB/DMD/HRD&A/1141 dated: 26th October, Thereinafter called the "Employer" which expression shall wherever the context so admits or required to deemed to include their successor) on the one part as first Party M/S. HAQ BAHOO CONSTRUCTION, having their Plot No.24/30, Model Colony, Malir, Karachi, Represented by the MR. MALIK SHAH MUHAMMAD hereinafter called the "Contractor" (which expression shall wherever the context so admit or required be deemed to include their Executors. Administrators. Successors and permitted Assignees) on other part as second party.


WHEREAS the Employer is desirous to execute the work "REPAIRING /
LAYING OF 355 MM P.E PIPE LINE BY REPLACEMENT OF
OLD AND DAMAGED PRCC 15" DIA PIPE IN ARMY LAND,
LANDHI TOWN" UNDER KW&SB'S OWN FUNDED PROGRAMME, for
RS.9,13,213/= (RUPEES NINE LACS THIRTEEN THOUSAND TWO
HUNDRED AND THIRTEEN ONLY), for the construction and completion of
such WORKS and the remedying of an defects therein. The tender called

upon through Authority's Website of SPPRA Rule-2010 under Serial NO.33520.

(ISLAM AHMED ZAI) Executive Engineer Landhi Town (Sew)

AND WHEREAS THE CONTRACTOR has already deposited 2% Pay Order for KW&SB amounting to Rs.18,300/=, vide Pay Order No.17622949 dated: 07-06-2017, issued from HBL- Drigh Colony # 1, Branch Karachi remaining 8% for amounting to Rs.73,021/= will be deducted of 10% Performance Security as Security Deposit from his bill, he same will be kept with the EMPLOYER till the maintenance period of the work for the due fulfillment of the CONTRACTOR. Further 1% Water Charges will also be deducted from his bill as per Standard Operating Procedure (SOP).

Du



UTILIZED FOR THE WORK OF

RUPELS THREE HUNDRED ONLY

REPAIRING / LAYING OF 355 MM P.E PIPE
LINE BY REPLACEMENT OF OLD AND
DAMAGED PRCC 15" DIA PIPE IN ARMY
LAND, LANDHI TOWN.

ATTESTED

(ISLAM AHMED ZAI)

FOR AMOUNTING TO RS.9,13,213/= KW&SB

(RUPEES NINE LACS THIRTEEN THOUSAND TWO HUNDRED

AND THIRTEEN ONLY).

M/S. HAQ BAHOO CONSTRUCTION.



WALER & SEWERAGE BOARD

OFFICE OF THE DEPUTY MANAGING DIRECTOR (T/S) / CHIEF ENGINEER (W&S)

1ST Floor Block-"B" 9th Mile Karsaz, Shahrah-e-Faisal Karachi.

No:DMD/TS/DK/KW&SB/ACCTT/2017/ 81

Dated: -23-06-17

Refer

M/s. Hag Bahoo Construction, Plot No.24/30, Model Colony, Malir, Karachi.

LETTER OF ACCEPTANCE / SANCTION ORDER

SUBJECT: -

REPAIRING / LAYING OF 355 MM P.E PIPE LINE BY REPLACEMENT OF OLD AND DAMAGED PRCC 15" DIA PIPE IN ARMY LAND, LANDHI TOWN.

As conferred the powers of Chief Engineer (W&S),KW&SB delegated to undersigned by the Managing Director, KW&SB communicated vide O/O No.KW&SB/DMD/HRD&A/1141 dated: 26th October, 2016, on behalf of the employer, it is notified that following the approval of the Managing Director, Karachi Water & Sewerage Board, vide para-49/N, tender called upon through Authority's Website of SPPRA Rule-2010 under Serial NO.33520 as recommended by the Procurement Committee-I, KW&SB, vide para-21(01)/N to para-27/(07)/N, your bid for the subject is hereby accepted for the sum of Rs.9,13,213/= (Rupees Nine Lacs Thirteen Thousand Two Hundred and Thirteen Only), duly concurred by the Finance Department, vide para-38/N to para-44/N. The expenditure will be charged from the Head of Account B.G.No. J-013-32, for the year 2016-2017.

There is now binding contract between KW&SB and M/s. Hag Bahoo Construction.

In accordance with the General Condition of Contract, you are required to enter in to and execute a contract agreement on non judicial stamp paper for Rs.3,196/= @ 0.35%, within 03 days positively. This agreement shall be signed by the employer and M/s. Hag Bahoo Construction.

Please be noted that 2% Performance Security may be provided in advance & remaining 8% Performance Security will be deducted from your bill for due fulfillment of defect liability.

All correspondence onward shall be carried out through Superintending Engineer, District Korangi, KW&SB.,

111.5

DEPUTY MANAGING DIRECTOR (T/S) K.W.&.S.B

Copy to :-

ATTESTED 1. The Superintending Engineer, District Korangi, KW&SB.

XEN (Water) Landhi Town, District Korangi, KW&SB.

3. Office Copy.

(ISLAM AHMED ZAI) Executive Engineer Landhi Town (Sew) KW&SB

OFFICE OF THE EXECUTIVE ENGINEER (W/D)
LANDHI DIVISION.

SUBJECT: REPAIRING / LAYING OF 355 MM P.E PIPE LINE BY
REPLACEMENT OF OLD AND DAMAGE PRCC 15" DIA PIPE IN
ARMY LAND, LANDHI TOWN.

S. No.	Description	QTY	Rate	Per	Amount
1	Excavation for pipe line in trenches and pits in wet soils clay or mud i/c trimming and dressing sides to true alignment and shapes leveling of beds of trenches to correct level and grade, cutting joint holes and disposal of surplus earth within a one chain as directed by engineer incharge. Providing fence guards, light, flags and temporary crossings for non-vehicular traffic where ever required lift up to 5 ft (1.25m) and lead up to one chain (30.5m)		DEIRE	Thous	2
	0'~5' 5'~8'	4500 cft 1800 cft	5350/	%0cft %0cft	24075/
2	Providing Laying & Fixing in trench i/c fitting, jointing & testing etc complete in all respect the high density polyethylene P.E. pipes (HDPE-100) for W/S confirming ISO 4427/DIN8074/8075 B.S 3580 & PSI 3051		menty to		
	355mm	300 rft	(2529/-)	P/rft	7,58,700
3	Providing & Fixing M S split collar tee on PRCC pipe of different sizes having width as mentioned against each item to suit the size of connection fabricated with 3/8' thick M S plate excluding the cost of the neck it includes the cost of 3/4" Thick M S flanges with a total weight as mentioned.		Twenty 1	al of	house met
	Width 2'-0" Weight 163 160Kgs 15" As T T	ENS T	(2020).	Each	66,660/_
4	Full hire charges of the pumping set per day I/c of wages of driver and assistant fue of electric energy plate forms required for placing pumps etc. at lower depth with Executive and delivery pipes for pumping lout all water found at various depths from trenches I/c the cost of erection and dismantling after completion of the job.	Town IS	ZBVictoria neer sew)	14	de
		20 days	(1500/-)	P/Day	30,000/
5	Refilling the excavated stuff in trenches 6' thick layer i/c watering ramming to full compaction etc complete.		Fruit su	tn H-	dis

Sand

Sixty five Holer P/F 9" long 3/8" thick M.S Neck i/c the cost of fabrication and welding to the split collar. Net Weight 37.49Kgs 15" Dia Total Amount: 9/3,8/3/-Executive Engineer (W/D) Landhi Town, KW&SB I/We hereby quoted amount to Rs 2/3,313 In Words sine lac the teen thousand Note:- All existing SPPRA Rule will be abide. Signature & Stamp of the Contractor 1. Tenner RECEIVED IN SEALED COVER UNSEALED COVER 2. RAIL Gooted @ Rs 9,13,213 = 1 ALE LOC HARdech 3 Curring or over Writing is not Found / Found House 4 Pay Order Attached / Not Attached hund-beel 4. O. No. 17622949 DAC Kacoga SH KSED. 1. IKMC. ATTESTED (ISLAM AHMED ZAI) Executive Engineer Landhi Town (Sew) KW&SB