

**MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY,
JAMSHORO**

Internal office memo

FRM-001/01/QSP-006

Sept. 20, 2003



INFO. ONLY ROUTINE URGENT IMMEDIATE

No. MUET/XEN/2016/ - **250** Dated. 14-11-2016

M/s IQBAL MALIK & Co.,
Office # D-14, SITE area
Kotri

WORK ORDER

SUBJECT:- **CONSTRUCTION OF SECURITY COMPOUND WALL ZONE-G (END CORNER) FROM (W-12800/ S-6000) TO FROM (W-12800/ S-4150) TO (W-11000/ S-34000) UPTO (W-1550/ N-3350) INCLUDING WATCH TOWER AT MUET JAMSHORO.**

Reference: Your Percentage / Item Rate Tender, Dated: 29-06-2016

- C.C:
1. The Project Director M-IV, MUET, Jamshoro
 2. The Assistant Engineer-(Civil), MUET, Jamshoro, for information. Further he is directed to intimate actual date of start, and supervise the work in accordance with drawings, design and specifications.
 3. The Director (A&F), Sindh Public Procurement Regulatory Authority (SPPRA), Karachi.
 4. The Sub Engineer-(Civil), MUET, Jamshoro.


Gentleman,

I am pleased to inform you that your Percentage / item rate tender for execution of the above subjected work at the cost of **Rs. 62,186,980.58** on tender amount has been accepted by the University authorities, as being the lowest rate tender in competition.

- No Premium shall be paid separately.
- No Cartage shall be paid separately.
- No Escalation on any material shall be paid separately

The Mobilization Advance shall be allowed to you at the rate of 10% of tendered cost on submission of Mobilization Advance Guarantee for the full amount of advance in the specified form from a scheduled Bank in Pakistan to the procuring agency. And the Contractor will pay interest on the Mobilization Advance at the rate of 10% per annum on the advance.

You are directed to start the work at site within seven (07) days and complete the work within **03 (three) months** according to the **drawing, design & specifications** under the supervision of Assistant Engineer (Civil), Mehran University of Engineering & Technology, Jamshoro.


Engr. Mir Shaukat Ali Talpur
Executive Engineer(M)

3066
16-11-16

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- Mehran University of Engineering & Technology, Jamshoro
- 1) NAME OF THE ORGANIZATION / DEPTT. _____
- 2) PROVINCIAL / LOCAL GOVT./ OTHER Autonomous
- 3) TITLE OF CONTRACT Construction of security compound wall zone-H (end corner)....
- 4) TENDER NUMBER DD(Proc.)/MUETJAM/-104, Dated: 20-05-2016.
- 5) BRIEF DESCRIPTION OF CONTRACT Construction work.
- 6) FORUM THAT APPROVED THE SCHEME From Mega-IV
- 7) TENDER ESTIMATED VALUE Rs. 62,255,350.85
- 8) ENGINEER'S ESTIMATE Rs. 62,255,350.85
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 03 (three) months
- 10) TENDER OPENED ON (DATE & TIME) 20-07-2016 on 11:30 AM
- 11) NUMBER OF TENDER DOCUMENTS SOLD 05 (five) numbers
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 02 (two) numbers
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 02 (two) numbers
- 14) BID EVALUATION REPORT Already sent
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s Iqbal Malik & Co, Kotri
- 16) CONTRACT AWARD PRICE Rs. 62,186,980.58
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1st, 2nd, 3rd EVALUATION BID). 1) M/s Iqbal Malik & Co, Kotri
2) M/s Rehman Builders, Kotri
- 18) METHOD OF PROCUREMENT USED : - (Tick one)
- a) SINGLE STAGE – ONE ENVELOPE PROCEDURE _____ Domestic/ Local
- b) SINGLE STAGE – TWO ENVELOPE PROCEDURE Single Stage Yes
- c) TWO STAGE BIDDING PROCEDURE _____ No
- d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE _____ No

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT Vice Chancellor

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	SPPRA S.#-28997 Dated:-28-05-2015
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	Daily Dawn on 25-05-2016, Daily Jang & Ibrat on 24-05-2016
No	

22) NATURE OF CONTRACT

Domestic/ Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
--------------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

24) WHETHER BID EVALUATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED
BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY
COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT
THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF
CONTRACT?
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	No

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	No

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	No

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	No

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------


37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	No

Signature & Official Stamp of
Authorized Officer



FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291


Print

Save

Reset




MEHRAN UNIVERSITY OF ENGINEERING AND
TECHNOLOGY, JAMSHORO.



TENDER DOCUMENT

*This tender is issued
to M/s. Jigral Malibeto
Date: 09.06.2016*

ISO - 9001:2000 CERTIFIED



FOR

**Zone-G: CONSTRUCTION OF SECURITY
COMPOUND WALL ZONE-G, (END
CORNER) FROM (W-12800/S-6000)
TO FROM (W-12800/ S-4150) TO
(W-11000/S-34000) UPTO (W-
1550/N-3350) INCLUDING WATCH
TOWERS.**

Number of ... 9



Handwritten signature or initials in the bottom right corner of the page.



The electric and water connection will be provided at one point respectively near the site of work. The Contractor will be responsible for further distribution where ever required including making complete arrangements for shortage of water. The cost of electric energy consumed as per prevailing tariff including service charges of WAPDA will be paid by the contractor. The cost of water consumed in the work will be recovered from the bills of the contractor at 2% (two percent) of the cost of these items of works on which water is used.

CONTRACTOR

ENGINEER



Witness

Witness

- 1. _____
- 2. _____

- 1. _____
- 2. _____

Executive Engineer (Works)

ified that the Tender/Agreement has been prepared/executed under our supervision and we are satisfied that it been correctly prepared/executed.

2176

METRO UNIVERSITY OF ENGINEERING & TECHNOLOGY, JAMSHORO

SCHEDULE

BILL OF QUANTITIES


SUMMARY OF COST FOR

CONSTRUCTION OF SHEDS AT THE CAMPUS OF METRO UNIVERSITY, JAMSHORO
PROJECT NO. METRO/EST/2019/01/001 (W-1100) S-3000 (L-110)
ESTIMATED COST OF THE WORK IN TENDERS

ESTIMATED SUMMARY

S.No.	Description	Amount
1	CONSTRUCTION OF SHEDS AT THE CAMPUS OF METRO UNIVERSITY, JAMSHORO	2888342.21
2	CONSTRUCTION OF SHEDS AT THE CAMPUS OF METRO UNIVERSITY, JAMSHORO	339152.34
	Total Total	3227494.55

Executive Engineer (W/1100)



MHURAN UNIVERSITY OF ENGINEERING & TECHNOLOGY, JAMSHOOR

SCHEDULE-B

BILL OF QUANTITIES

SUMMARY OF COST

TOTAL COST OF THE PROJECT AS PER WORK ORDER NO. 1000/S-34000 (END WORK) FROM 10/01/2008 TO 31/03/2008. (ESTD FROM 10/01/2008 TO 31/03/2008) IN P.T.D. IN Rs. 33500 INCL. IN INC. VALUE OF 10% TD.

ABSTRACT

Sl. No.	Description	Amount
1	Part-I (100%) - 100% (100%) (100%) (100%)	2925773.18
2	Part-II (100%) - 100% (100%) (100%) (100%)	1905334.52
3	Part-III (100%) - 100% (100%) (100%) (100%)	1142372.04
4	Part-IV (100%) - 100% (100%) (100%) (100%)	1512100.00
Total		5580300.00

Executive Engineer (M.E.)
 10/01/2008
 10/01/2008





BILL OF QUANTITIES

CONSTRUCTION OF SECURITY COMPOUND WALL ZONE-G, (END CORNER)
FROM (W-12800/S-6000) TO FROM (W-12800/ S-4150) TO (W-11000/S-34000) UPTO
(W-1550/N-3350) INCLUDING WATCH TOWERS.

S.#	ITEM	UNIT	QTY	RATE	AMOUNT
PART-A SECURITY COMPOUND WALL ZONE-G					
Part- I Civil Work Schedule Items					
1	Excavation in rock, dressed to designed section, grades and profiles, excavated material disposed-off within 100 ft. lift upto 5 ft.(b) Medium hard rock requiring occasional blasting. (S.I#6(b), P-2)	%0Cft	34301.25	10133.00	Rs. 347,574.57
2	Excavation in hard rock requiring blasting and disposal of excavated material (blasted material) upto 50 ft. lead (including dressing and levelling to designed section etc. complete. (f) Grade VI	%0Cft	59261.25	12968.00	Rs. 768,499.89
3	Filling, watering and ramming earth in floors with surplus earth from foundation lead upto one chain and lift upto 5 feet.	%0Cft	38729.86	1512.50	Rs. 58,578.91
4	Cement concrete plain including placing, compacting, finishing and curing complete (including screening and washing of stone aggregate without shuttering ratio 1:4:8 (S.I # 5 (i) P-10)	%Cft	12082.91	11288.75	Rs. 1,365,761.48
5	Pacca brick work in foundation & plinth in cement sand mortar ratio 1:6 (S.I # 4 (I-E) P-21)	% Cft	64040.63	11948.36	Rs. 7,651,804.42
6	Pacca brick work in ground floor in cement sand mortar ratio 1:6 (S.I # 5(I-E) P-21)	% Cft	46575.00	12674.36	Rs. 5,903,083.17
7	Cement Plaster 1:6 upto 12' height (h) 1/2" thick. S.I.No.13 P-52).	% Cft	255200.00	2206.60	Rs. 5,631,243.20
8	Rough cost/stucco cement plaster 3/4" thick in Proportion of 1:1 1/2" 1 1/2" in cement hill sand and bajri in patterns. S.I No.32 P-55).	% Sft.	256300.00	2306.10	Rs. 5,910,534.30
Sub-Total =					Rs.27,817,079.94
Premium 05 % Above/Below on schedule items					1390853.99
Total =					29207933.93

[Handwritten signature]



[Handwritten signature]

Part- II Civil Work Schedule Items (RCC)

1	Reinforced cement concrete work i/c the cost of steel reinforcement and its labor for bending and binding which will be paid separately. This rate also includes all kinds of forms, moulds, lifting, shuttering, curing, rendering and finishing the exposed surface laid in position complete in all respects Ratio 1:2:4. 90 lbs cement 2cft sand 4cft shingle 1/8" to 1/4" gauge (S.I # 6 (a) P-16 & 17)	P.Cft	43860.94	337.00	Rs.14,781,135.94
Sub-Total =					Rs.14,781,135.94
Premium 10 % Above/Below on schedule items					1478113.59
Total =					16259249.53

Part- III Civil Work Schedule Items (Steel)

1	Fabrication of tor steel reinforcement for cement concrete including cutting bending, laying in position making joints and fastening including cost of binding wire (also includes removable dust from bars. (b) Using Tor bars. (S.I.No: 8(b) P-17).	P. Cwt	2003.49	5001.70	Rs.10,020,855.93
Sub-Total =					Rs.10,020,855.93
Premium 15.14 % Above/Below on schedule items					1402919.85
Total =					11423775.76

Part- IV Civil Work Non Schedule Items

1	Angle Iron	Nos.	1275.00	1500-0	1912500-0
Total =					1912500-0

Executive Engineer (Works)



MEHRAN UNIVERISTY OF ENGINEERING & TECHNOLOGY, JAMSHORO

SCHEDULE-B


BILL OF QUANTITIES

SUMMARY OF COST FOR

CONSTRUCTION OF WATCH TOWER AT MUET, JAMSHORO.

ABSTRACT

S.#	DESCRIPTION	AMOUNT
PART-B WATCH TOWER		
1	PART-I, CIVIL WORK (SCHEDULE ITEMS)	1933281-w
2	PART-II, CIVIL WORK (SCHEDULE ITEMS) STEEL	542834.94
3	PART-III, CIVIL WORK (NON-SCHEDULE ITEMS)	160000-w
4	PART-IV, DRAINAGE WORK (SCHEDULE ITEMS)	358305-82
5	PART-V, ELECTRICAL WORK (SCHEDULE ITEMS)	330699-60
6	PART-VI, ELECTRICAL WORK (NON-SCHEDULE ITEMS)	58400-w
	TOTAL	3383521-36


Executive Engineer (Works)



MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY, JAMSHORO

BILL OF QUANTITIES

CONSTRUCTION OF WATCH TOWER AT MUET, JAMSHORO.

S.#	ITEM	Unit	Rate: Unit	QTY	AMOUNT
PART-B, WATCH TOWER					
PART-I, CIVIL WORK (SCHEDULE ITEMS):					
1	Excavation in hard rock requiring blasting and disposal of excavated material (blasted material) upto 50 ft. lead (including dressing and levelling to designed section etc. complete.(d) Grade IV	%Cft	10,643.88	3,014.76	32,089.00
2	Cement concrete plain including placing compacting, finishing and curing, complete (including screening and washing at stone aggregate without shuttering. (i) Ratio: 1:4:8 (S.I.No. 5-f, Page No. 16).	%Cft	1,288.75	1,243.64	140,391.00
3	Reinforced cement concrete work including all labour and material except the cost of steel reinforcement and its labour for bending and binding which will be paid separately. This rate also includes all kinds of forms moulds: lifting shuttering curing rendering and finishing the exposed surface (including screening and washing of shingle.) (a) R.C work in roof slab, beams columns rafts, lintels and other structural members laid in situ or precast laid in position complete in all respects. (i) Ratio (1: 2: 4) 90 Lbs. cement 2 Cft. Sand 4 Cft. Shingle 1/8" to 1/4" gauge.	P.Cft.	337.00	1,800.00	606,600.00
4	Pacca brick work in foundation and plinth in: (d) Cement sand mortar 1:5	%Cft.	12,176.08	2,600.00	316,578.00
5	Pacca brick work in ground floor in: d) Cement sand mortar 1:5. (S.I.No. 5-d, Page No. 21).	%Cft.	12,902.08	1,800.00	232,237.00
6	Cement plaster 1:5 upto 12' height. (a) 3/8" thick. (S.I.No. 12-a, Page No. 52).	%Sft.	2,166.72	5,200.20	112,674.00
7	Cement plaster 1:5 upto 12' height. (b) 1/2" thick. (S.I.No. 12-a, Page No. 52).	%Sft.	2,241.80	5,200.20	116,578.00
8	First class deodar wood wrought, joinery in doors and windows etc, fixed in position including chowkats hold fasts hinges, iron tower bolts, cheeks sleats, handles and cords with hooks, etc. Deodar paneled or paneled and glazed, or fully glazed. (b) 1 3/4" thick. (S.I.No. 7-b, Page No. 57).	P.Sft	1,273.76	107.60	137,057.00
9	Providing and laying 1" thick topping cement concrete (1:2:4) including Surface finishing and dividing into panels: (b) 1-1/2" thick (S.I.No. 16-b, Page No. 42).	%Sft	2,548.29	1,200.00	30,579.00
10	Distemping (c) Three coats. (S.I.No. 24-c, Page No. 53).	%Sft	1,079.65	8,000.00	86,372.00
11	Painting new surfaces:- (c) preparing surface and painting of doors and windows any type, (including edges). Three coats. (S.I.No. 5-c, Page No. 70).	%Sft	2,116.41	350.40	7,416.00
12	Two coats of bitumen laid hot using 34 Lbs for % Sft. Ober roof and blinded with sand at one Cft. Per % Sft.	%Sft	1887.40	1,200.00	22,649.00
Sub-Total					1,841,220.00
Premium 5% Above/Below on schedule items					92061.00
Total					1933281.00




[Handwritten signature]

[Handwritten signature]

PART-II, CIVIL WORK (SCHEDULE ITEMS) Steel					
1	Fabrication of mild steel reinforcement for cement concrete including cutting, bending, laying in position, making joints and fastenings including cost of binding wire (also includes removal of rust from bars.) (b) Using Tor bars.	P.Cwt.	5,001.70	64.00	320,109.00
2	Providing and fixing iron steel grill using solid square bars of size 1/2" x 1/2" placed at 4" 1/c and frame of flat iron patti of 3/4" x 3/4" 1/c circle shape at 1-0 apart equivalent fitted with screws are pins 1/c painting 3 coats with 1st coat of red oxide paint etc. (S.I.No. 31, Page No. 93).	P.Sft	194.16	55.20	10,718.00
3	Making & fixing steel grated door with 1/16" thick sheeting including angle iron frame 2" x 2" 3/8" and 3/4" square bars 4" center to center with locking arrangement	P.Sft	726.72	200.00	145,344.00
Sub-Total					476,171.00
Premium 14 % Above/Below on schedule items					6663.94
Total					542834.94

PART-III, CIVIL WORK (NON-SCHEDULE ITEMS):					
1	Providing & fixing wooden railing for Stair case along-with wooden vertical support 1/c sprit polish complete in all respects as per instructions of the Site Incharge.	Each	40000	4.00	160000
Total					160000

PART-IV, DRAINAGE WORK (SCHEDULE ITEMS):					
1	Providing, Laying RCC pipes & Collars of Class 'A' and fixing in trench 1/c cutting, fitting and jointing with asphalt composition and cement mortar (1:1) 1/c testing with water to a head of 4.5 meter or 15 ft. (c) 150 mm (6" dia) (S.I.No. 1-c, Page No. 15). PHE.	P.Rft.	142.00	48.00	68,160.00
2	Excavation for pipe line in trenches, and pits in sandy soils 1/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade, cutting joint holes and disposal of surplus earth within a one chain as directed by Engineer Incharge. Providing fence guards, lights, flags and temporary crossings for non-vehicular traffic where ever required lift upto 5 ft. (1.52m) and lead upto one chain (30.5m). (S.I.No. 2, Page No. 60). PHE.	%0cft	3,750.00	2880.00	10,800.00
3	Constructing manhole or inspection chamber for the required dia of circular sewer and 12' depth with walls of B.B in cement mortar 1:3 cement plastered 1:3, 1/2" thick, inside of walls and 1" (25 mm) thick over benching and channel 1/c fixing C.I manhole cover with frame of clear opening 2' x 2' (457x457 mm) of 4.5 cwt. embedded in 9" thick R.C.C 1:2:4 two way reinforced 1/c fixing 1" (25 mm) dia M.S steps 6" (150 mm) wide projecting 4" (102 mm) from the face of wall at 12" (305 mm) C/C duly painted etc, complete as per standard specification and drawing. a) 4" to 9" dia 4'-6"x3'x12' S.I.No. 3-a, Page No. 48). PHE.	Each	5,411.00	4.00	22,164.00
4	Making the connection with the G.I pipe of size larger than 2" to 6" dia 1/c cutting the pipe and P/F necessary fittings. (S.I.No. 9, Page No. 18).	Each	761.20	4.00	3,045.00
Sub-Total					303,649.00
Premium 18 % Above/Below on schedule items					54656.82
Total					358305.82



PART-V, ELECTRICAL WORK (SCHEDULE ITEMS):

1	Wiring for light or fan point with 1.5 mm ² (3/0.029) PVC insulated recessed in the wall. (S.I.No. 123, Page No. 15).	Each	797.00	32.00	25,504.00
2	Providing & fixing one way SP 5amp switch flush type on given prepared board.	Each	54.00	36.00	1,944.00
3	Providing & fixing Ceiling rose on SW wood round block. (S.I.No. 228, Page No. 33).	Each	72.00	16.00	1,152.00
4	Providing & fixing testing & commissioning 56" size ceiling fan Mallet/ Pak fan complete in all accessories such as blade, down rod, regulator etc., complete. (S.I.No. 235, Page No. 34).	Each	3,185.00	4.00	12,740.00
5	Wiring for main with 2.1/1.78 (7/0.029) PVC insulated wire 20 mm ² (3/4") PVC conduit recessed in the wall as required. (S.I.No. 03, Page No. 01).	Each	171.00	456.00	77,976.00
6	Providing, fixing & laying PVC/PVC, 7/0.064 twin core copper conductor cable 23" depth ground level and back fitting of earth complete job. (S.I.No. 07, Page No. 02).	Each	605.00	320.00	193,600.00
7	Providing & fixing BC brass center swivelling type button holder (S.I.No. 233, Page No. 34).	Each	69.00	12.00	828.00
8	Providing & fixing flush type 3 pin 15 Amps plug socket 11.5" & shoe on 2" sq. iron prepared board. (S.I.No. 224 Page No. 33).	Each	153.00	8.00	1,208.00

Sub-Total 314,952.00

Premium 05 % Above/Below on schedule items 15747-00


Total 330699.00


PART-VI, ELECTRICAL WORK (NON-SCHEDULE ITEMS):

1	Providing & fixing testing & commissioning patti fitting complete such on tube nuts, chocks, starter etc., complete ready to use. (N.S.I).	Each	1000-00	12.00	12000-00
2	Providing, fixing & installing search light with shed 1000 watts lamp, holder brass etc., complete fixture made in Italy or equivalent ready to use (N.S.I).	Each	2700-00	12.00	32400-00
3	Providing & fixing Metal board recessed in the wall or column and covered with plastic sheet to house plug socket and fan regulator. (N.S.I).	Each	2000-00	8.00	20000-00
4	Providing & fixing on prepared board iron clad double pole switch fuse sixth rewired able type fuse link carrier 500 volts grade 30 Amps. (N.S.I)	Each	1200-00	8.00	12000-00

Total 58400-00

Executive Engineer (Works)





**MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY,
JAMSHORO**

Internal office memo

FRM-001/01/QSP-006

Sept. 20, 2003



INFO. ONLY ROUTINE URGENT IMMEDIATE

No. MUET/XEN/2016/ - **251** Dated. 14-11-2016

M/s IQBAL MALIK & C o.,
Office # D-14, SITE area
Kotri

WORK ORDER

SUBJECT:- **CONSTRUCTION OF SECURITY COMPOUND WALL ZONE-II FROM (END POINT OF OLD BOUNDARY NEAR LATIF HOSTEL) AND FROM (WORKSHOP TO IRRIGATION, MECHANICAL ENGG, AND ELECTRICAL ENGG. DEPARTMENTS, OLD PD OFFICE TO JUNIOR STAFF COLONY) INCLUDING WATCH TOWER AT MUET, JAMSHORO.**

Reference: Your Percentage / Item Rate Tender, Dated: 29-06-2016

- C.C:
1. The Project Director M-IV, MUET, Jamshoro
 2. The Assistant Engineer-(Civil), MUET, Jamshoro, for information. Further he is directed to intimate actual date of start, and supervise the work in accordance with drawings, design and specifications.
 - ✓ 3. The Director (A&F), Sindh Public Procurement Regulatory Authority (SPPRA), Karachi.
 4. The Sub Engineer-(Civil), MUET, Jamshoro,

Gentleman,

I am pleased to inform you that your Percentage / item rate tender for execution of the above subjected work at the cost of **Rs. 61,361,211.26** on tender amount has been accepted by the University authorities, as being the lowest rate tender in competition.

- No Premium shall be paid separately.
- No Cartage shall be paid separately.
- No Escalation on any material shall be paid separately

The Mobilization Advance shall be allowed to you at the rate of 10% of tendered cost on submission of Mobilization Advance Guarantee for the full amount of advance in the specified form from a scheduled Bank in Pakistan to the procuring agency. And the Contractor will pay interest on the Mobilization Advance at the rate of 10% per annum on the advance.

You are directed to start the work at site within seven (07) days and complete the work within **03 (three) months** according to the **drawing, design & specifications** under the supervision of Assistant Engineer (Civil), Mehran University of Engineering & Technology, Jamshoro.


Engr. Mir Shaukat Ali Talpur
Executive Engineer(M)

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Mehran University of Engineering & Technology, Jamshoro
- 2) PROVINCIAL / LOCAL GOVT / OTHER Autonomous
- 3) TITLE OF CONTRACT Construction of security compound wall zone-H (end corner)...
- 4) TENDER NUMBER DD(Proc.)/MUETJAM/-104, Dated: 20-05-2016.
- 5) BRIEF DESCRIPTION OF CONTRACT Construction work.
- 6) FORUM THAT APPROVED THE SCHEME From Mega-IV
- 7) TENDER ESTIMATED VALUE Rs. 61,441,867.72
- 8) ENGINEER'S ESTIMATE Rs. 61,441,867.72
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 03 (three) months
- 10) TENDER OPENED ON (DATE & TIME) 20-07-2016 on 11:30 AM
- 11) NUMBER OF TENDER DOCUMENTS SOLD 05 (five) numbers
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 02 (two) numbers
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 02 (two) numbers
- 14) BID EVALUATION REPORT Already sent
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s Iqbal Malik & Co, Kotri
- 16) CONTRACT AWARD PRICE Rs. 61,361,211.26
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1st, 2nd, 3rd EVALUATION BID). 1) M/s Iqbal Malik & Co, Kotri
2) M/s Rehman Builders, Kotri

18) METHOD OF PROCUREMENT USED :- (Tick one)

- a) SINGLE STAGE -- ONE ENVELOPE PROCEDURE Domestic/ Local
- b) SINGLE STAGE -- TWO ENVELOPE PROCEDURE: Single Stage Yes
- c) TWO STAGE BIDDING PROCEDURE No
- d) TWO STAGE -- TWO ENVELOPE BIDDING PROCEDURE No

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT _____

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	SPPRA S.#-28997 Dated:-28-05-2015
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	Daily Dawn on 25-05-2016, Daily Jang & Ibrat on 24-05-2016
No	

22) NATURE OF CONTRACT

Domestic/ Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
--------------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

24) WHETHER BID EVALUATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED
BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY
COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT
THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF
CONTRACT?

(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	No

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	No

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	No

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	No

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------


37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	No

Signature & Official Stamp of
Authorized Officer




FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291


Print

Save

Reset




MEHRAN UNIVERSITY OF ENGINEERING AND
TECHNOLOGY, JAMSHORO.



TENDER DOCUMENT

*This tender is issued
to M/s Sigbal Makh & Co.
Kohat Dt. 09.06.2016.*

ISO-9001:2000 CERTIFIED



FOR

Zone-H: CONSTRUCTION OF SECURITY
COMPOUND WALL ZONE-H, FROM
(END POINT OF OLD BOUNDARY
NEAR LATIF HOSTEL) AND FROM
(WORKSHOP TO IRRIGATION,
MECHANICAL ENGG. AND
ELECTRICAL ENGG.
DEPARTMENTS, OLD PD OFFICE
TO JUNIOR STAFF COLONY)
INCLUDING WATCH TOWERS.

... ..

... ..

Cert
has l

The electric and water connections will be provided at one end of the property and the site of work. The contractor will be responsible for the other end of the property. The contractor will be responsible for the other end of the property. The contractor will be responsible for the other end of the property.

CONTRACTOR

ENGINEER

Witness

Witness

[Handwritten Signature]
Executive Engineer (Works)

I hereby certify that the Bill of Materials has been prepared/checked under my supervision and we are satisfied that it is correct and properly prepared.

SCHEDULE

BILL OF QUANTITIES


SUMMARY OF COST ESTIMATE

CONSTRUCTION OF SECURITY COMPOUND WALL, ZONE-II, FROM GROUND POINT OF CAMPUS (BY NEAR FACH HOSTEL) AND FROM WORKSHOP (2 BRIGGS DRIVE), MECHANICAL ENGG. AND ELECTRICAL ENGG. DEPARTMENTS, COLLEGE OFFICE (2ND FLOOR STATE COLONY) INCLUDING WATCH TOWERS

ABSTRACT

Sl. No.	Description	Amount
PART-A	COMPOUND WALL, ZONE-II	
		₹ 2,03,11,000
		₹ 1,50,00,000
		₹ 1,00,00,000
		₹ 1,00,00,000
		Total ₹ 5,53,11,000

Executive Engineer (Works)




BILL OF QUANTITIES


CONSTRUCTION OF SECURITY COMPOUND WALL ZONE-H, FROM (END POINT OF OLD BOUDARY NEAR LATIF HOSTEL) AND FROM (WORKSHOP TO IRRIGATION, MECHNICAL ENGG. AND ELECTRICAL ENGG. DEPARTMENTS, OLD PD OFFICE TO JUNIOR STAFF COLONY) INCLUDING WATCH TOWERS.


S.#	ITEM	UNIT	QTY	RATE	AMOUNT
PART-A SECURITY COMPOUND WALL ZONE-H					
Part- I Civil Work Schedule Items					
1	Excavation in rock, dressed to designed section, grades and profiles, excavated material disposed-off within 100 ft. ER upto 5 ft.(b) Medium hard rock requiring occasional blasting. (S.I#6(b), P-2)	%Cft	34316.00	10133.00	Rs. 347,724
2	Excavation in hard rock requiring blasting and disposal of excavated material (blasted material) upto 50 ft. lead (including dressing and levelling to designed section etc, complete. (f) Grade VI	%Cft	59289.50	12968.00	Rs. 768,866
3	Filling, watering and ramming earth in floors with surplus earth from foundation lead upto one chain and lift upto 5 feet.	%Cft	38755.37	1512.50	Rs. 58,617
4	Cement concrete plain including placing, compacting, finishing and curing complete (including screening and washing of stone aggregate without shuttering ratio 1:4:8 (S.I # 5 (i) P-16)	%Cft	13696.16	11288.75	Rs. 1,546,124
5	Pacca brick work in foundation & plinth in cement sand mortar ratio 1:6 (S I # 4 (1-E) P-21)	% Cft	64034.44	11948.36	Rs. 7,651,065
6	Pacca brick work in ground floor in cement sand mortar ratio 1:6 (S I # 5(1-E) P-21)	% Cft	46570.50	12674.36	Rs. 5,902,512
7	Cement Plaster 1:6 upto 12' height (b) 1/2" thick. S.I No.13 P-52).	% Cft	255200.00	2206.60	Rs. 5,631,243
8	Rough cost/stucco cement plaster 3/4" thick in Proportion of 1:1 1/2" 1 1/2" in cement hill sand and bajri in patterns. S.I No.32 P-55).	% Sft.	256300.00	2306.10	Rs. 5,910,534
Sub-Total =					Rs.27,816,687
Premium <u>05</u> % Above/Below on schedule items					<u>1390 831</u>
Total					<u>29207521</u>
Part- II Civil Work Schedule Items (RCC)					

A m y s.



1	Reinforced cement concrete work i/c the cost of steel reinforcement and its labor for bending and binding which will be paid separately. This rate also includes all kinds of forms, moulds, lifting, shuttering, curing, rendering and finishing the exposed surface laid in position complete in all respects Ratio 1:2:4. 90 lbs cement 2cft sand 4cft shingle 1/8" to 1/4" gauge (S.I # 6 (a) P-16 & 17)	P.Cft	43898.25	337.00	Rs.14,793,710.25
Sub-Total =					Rs.14,793,710.25
Premium 10 % Above/Below on schedule items					1479371.02
Total =					16273081.27
Part- III Civil Work Schedule Items (Steel)					
1	Fabrication of tor steel reinforcement for cement concrete including cutting bending, laying in position making joints and fastening including cost of binding wire (also includes removable dust from bars. (b) Using Tor bars. (S.I.No: 8(b) P-17).	P. Cwt	2004.40	5001.70	Rs.10,025,407.48
Sub-Total =					Rs.10,025,407.48
Premium 14 % Above/Below on schedule items					1403557.04
Total =					11428964.52
Part- IV Civil Work Non Schedule Items					
1	Angle Iron	Nos.	1276.00	1500 -w	1914000 -w
Total =					1914000 -w


Executive Engineer (Works)



SCHEDULE-B


BILL OF QUANTITIES


SUMMARY OF COST FOR

CONSTRUCTION OF WATCH TOWER AT MUET, JAMSHORO.

ABSTRACT

S#	DESCRIPTION	AMOUNT
PART-B WATCH TOWER		
1	PART-I, CIVIL WORK (SCHEDULE ITEMS)	1449962.85
2	PART-II, CIVIL WORK (SCHEDULE ITEMS) STEEL	407125.97
3	PART-III, CIVIL WORK (NON-SCHEDULE ITEMS)	120000 - 00
4	PART-IV, DRAINAGE WORK (SCHEDULE ITEMS)	268729.66
5	PART-V, ELECTRICAL WORK (SCHEDULE ITEMS)	248024.70
6	PART-VI, ELECTRICAL WORK (NON-SCHEDULE ITEMS)	43800 - 00
	TOTAL	2537643.18


Executive Engineer (Works)



MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY, JAMSHORO

BILL OF QUANTITIES

CONSTRUCTION OF WATCH TOWER AT MUET, JAMSHORO.

S.#	ITEM	Unit	Rate: Unit	QTY	AMOUNT
PART-B, WATCH TOWER					
PART-I, CIVIL WORK (SCHEDULE ITEMS):					
1	Excavation in hard rock requiring blasting and disposal of excavated material (blasted material) upto 50 ft. lead (including dressing and levelling to designed section etc. complete.(d) Grade IV	%Cft	10,643.88	2,261.07	24,067.00
2	Cement concrete plain including placing compacting, finishing and curing, complete (including screening and washing at stone aggregate without shuttering. (i) Ratio, 1:4:8 (S.I.No. 5-f, Page No. 16).	%Cft	1,288.75	932.73	105,294.00
3	Reinforced cement concrete work including all labour and material except the cost of steel reinforcement and its labour for bending and binding which will be paid separately. This rate also includes all kinds of forms moulds, lifting shuttering curing rendering and finishing the exposed surface (including screening and washing of shingle) (a) R.C work in roof slab, beams columns rafts, lintels and other structural members laid in situ or erected laid in position complete in all respects (i) Ratio (1:2:4) 90 LBS. cement 2 Cft. Sand 4 Cft. Shingle 1/8" to 1/4" gauge.	P.Cft.	337.00	1,350.00	454,950.00
4	Pacca brick work in foundation and plinth in: (d) Cement sand mortar 1:5	%Cft.	12,176.08	1,950.00	237,434.00
5	Pacca brick work in ground floor in: (d) Cement sand mortar 1:5. (S.I.No. 5-d, Page No. 21).	%Cft.	12,902.08	1,350.00	174,178.00
6	Cement plaster 1:5 upto 12' height. (a) 3/8" thick. (S.I.No. 12-a, Page No. 52).	%Sft.	2,166.72	3,900.15	84,505.00
7	Cement plaster 1:5 upto 12' height. (b) 1/2" thick. (S.I.No. 12-a, Page No. 52).	%Sft.	2,241.80	3,900.15	87,434.00
8	First class deodar wood wrought, joinery in doors and windows etc, fixed in position including chowkats hold fasts hinges, iron tower bolts, chocks cleats, handles and cords with hooks, etc. Deodar paneled or paneled and glazed, or fully glazed. (b) 1 3/4" thick. (S.I.No. 7-b, Page No. 57).	P.Sft.	1,273.76	80.70	102,792.00
9	Providing and laying 1" thick topping cement concrete (1:2:4) including Surface finishing and dividing into panels: (b) 1-1/2" thick (S.I.No. 16-b, Page No. 42).	%Sft.	2,548.29	900.00	22,935.00
10	Distemping. (c) Three coats. (S.I.No. 24-c, Page No. 53).	%Sft.	1,079.65	6,000.00	64,779.00
11	Painting new surfaces:- (e) preparing surface and painting of doors and windows any type, (including edges). Three coats. (S.I.No. 5-c, Page No. 70).	%Sft.	2,116.41	262.80	5,562.00
12	Two coats of bitumen laid hot using 34 Lbs for % Sft. Ober roof and blinded with sand at one Cft. Per % Sft.	%Sft.	1,887.40	900.00	16,987.00
Sub-Total					1,380,917.00
Premium 05 % Above/Below on schedule items					69,045.85
Total					1,449,962.85



PART-II, CIVIL WORK (SCHEDULE ITEMS) Steel

1	Fabrication of mild steel reinforcement for cement concrete including cutting, bending, laying in position, making joints and fastenings including cost of binding wire (also includes removal of rust from bars.) (b) Using Tor bars.	P.Cwt.	5,001.70	48.00	240,082.00
2	Providing and fixing iron steel grill using solid square bars of size 1/2" x 1/2" placed at 4" i/c and frame of flat iron patti of 3/4" x 3/4" i/c circle shape at 1-0 apart equivalent fitted with screws are pins i/c painting 3 coats with 1st coat of red oxide paint etc. (S.I.No. 31, Page No. 93).	P.Sft	194.16	41.40	8,038.00
3	Making & fixing steel grated door with 1/16" thick sheeting including angle iron frame 2" x 2" 3/8" and 3/4" square bars 4" center to center with locking arrangement	P.Sft	726.72	150.00	109,008.00
				Sub-Total	357,128.00

Premium 14 % Above/Below on schedule items 49997.92

Total 407125.92

PART-III, CIVIL WORK (NON-SCHEDULE ITEMS):

1	Providing & fixing wooden railing for Stair case along-with wooden vertical support i/c sprit polish complete in all respects as per instructions of the Site Incharge.	Each	<u>40000</u>	3.00	<u>120000</u>
				Total	<u>120000</u>


PART-IV, DRAINAGE WORK (SCHEDULE ITEMS):

1	Providing, Laying RCC pipes & Collars of Class 'A' and fixing in trench i/c cutting, fitting and jointing with asphalt composition and cement mortar (1:1) i/c testing with water to a head of 4.5 meter or 15 ft. (c) 150 mm (6" dia) (S.I.No. 1-c, Page No. 15). PHE.	P.Rft.	142.00	360.00	51,120.00
2	Excavation for pipe line in trenches, and pits in sandy soils i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade, cutting joint holes and disposal of surplus earth within a one chain as directed by Engineer Incharge. Providing fence guards, lights, flags and temporary crossings for non-vehicular traffic where ever required lift upto 5 ft. (1.52m) and lead upto one chain (30.5m). (S.I.No. 2, Page No. 60). PHE.	%0cft	3,750.00	2160.00	8,100.00
3	Constructing manhole or inspection chamber for the required dia of circular sewer and 12' depth with walls of B.B in cement mortar 1:3 cement plastered 1:3, 1/2" thick, inside of walls and 1" (25 mm) thick over benching and channel i/c fixing C.I manhole cover with frame of clear opening 2' x 2' (457x457 mm) of 4.5 cwt. embedded in 9" thick R.C.C 1:2:4 two way reinforced i/c fixing 1" (25 mm) dia M.S steps 6" (150 mm) wide projecting 4" (102 mm) from the face of wall at 12" (305 mm) C/C duly painted etc, complete as per standard specification and drawing. a) 4" to 9" dia 4'-6"x3"x12" S.I.No. 3-a, Page No. 48). PHE.	Each	5,411.00	3.00	166,233.00
4	Making the connection with the G.I pipe of size larger than 2" to 6" dia i/c cutting the pipe and P/F necessary fittings. (S.I.No. 9, Page No. 18).	Each	761.20	3.00	2,284.00
				Sub-Total	227,737.00

Premium 18 % Above/Below on schedule items 40992.6

Total 268729.6

[Handwritten Signature]




PART-V, ELECTRICAL WORK (SCHEDULE ITEMS):

1	Wiring for light or fan point with 1.5 mm ² (3/0.029) PVC insulated recessed in the wall. (S.I.No. 123, Page No. 15).	Each	797.00	24.00	19,128.00
2	Providing & fixing one way SP 5amp switch flush type on given prepared board. (S.I.No. 219, Page No. 33).	Each	54.00	27.00	1,458.00
3	Providing & fixing Ceiling rose on SW wood round block. (S.I.No. 228, Page No. 33).	Each	72.00	12.00	864.00
4	Providing & fixing testing & commissioning 56" size ceiling fan Mallet/ Pak fan complete in all accessories such as blade, down rod, regulator etc., complete. (S.I.No. 235, Page No. 34).	Each	3,185.00	3.00	9,555.00
5	Wiring for main with 2.1/1.78 (7/0.029) PVC insulated wire 20 mm ² (3.4") PVC conduit recessed in the wall as required. (S.I.No. 03, Page No. 01).	Each	171.00	342.00	58,482.00
6	Providing, fixing & Laying PVC/PVC, 70/064 twin core copper conductor cable 2'ft depth ground level and back fitting of earth complete job. (S.I.No. 07, Page No. 02).	Each	605.00	240.00	145,200.00
7	Providing & fixing BC brass center swiveling type button holder (S.I.No. 233, Page No. 34).	Each	69.00	9.00	621.00
8	Providing & fixing flush type 3 pin 15 Amps plug socket switch & shoe unit on given prepared board. (S.I.No. 224, Page No. 33).	Each	151.00	6.00	906.00
Sub-Total					236,214.00
Premium 05 % Above/Below on schedule items					11810.70
Total					248024.70

PART-VI, ELECTRICAL WORK (NON-SCHEDULE ITEMS):

1	Providing & fixing testing & commissioning patti fitting complete such on tube rods, chocks, starter etc., complete ready to use. (N.S.I).	Each	1000-/-	9.00	9000-/-
2	Providing, fixing & installing search light with shed 1000 watts lamp, holder grass etc., complete fixture made in Italy or equivalent ready to use (N.S.I).	Each	2700-/-	9.00	24300-/-
3	Providing & fixing Metal board recessed in the wall or column and covered with plastic sheet to house plug socket and fan regulator. (N.S.I).	Each	250-/-	6.00	1500-/-
4	Providing & fixing on prepared board iron clad double pole switch fuse sixth rewirable type fuse link carrier 500 volts grade 30 Amps. (N.S.I)	Each	1500-/-	6.00	9000-/-
Total					43800-/-


Executive Engineer (Works)





**MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY,
JAMSHORO, SINDH, PAKISTAN.**



**Executive Engineer
(Works)**


No. XEN(Works)/MUET/JAM/2016/-191,
Dated:05-08-2016

Director (A&F),
Sindh Public Procurement Regulatory Authority
(SPPRA), Services General Administration &
Coordination Department, Government of Sindh,
Barrack No. 8, Sindh Secretariat No.04-A, Court Road,
KARACHI
Ph. No. 021-9205356-69.

Subject: **MINUTES OF MEETING FOR THE WORK "CONSTRUCTION OF SECURITY COMPOUND WALL ZONE-G, (END CORNER) FROM (W-12800/S-6000) TO FROM (W-12800/S-4150) TO (W-11000/S-34000) UPTO (W-1550/N-3350) INCLUDING WATCH TOWERS AT MUET, JAMSHORO".**
(S.No. 28997)

Dear Sir,

Enclosed please find herewith Minutes of Meeting furnished in accordance with the **Rule 41(9) of SPP Rules 2010** in respect of work mentioned under caption, for favour of information and record.


Executive Engineer (Works)
MUET, Jamshoro.

Copy f.w.c.s to:

1. The Director Finance, MUET, Jamshoro.
2. The Director (Works & Services), MUET, Jamshoro.
3. The Director, ICPC, MUET, Jamshoro. (for up-loading on Web-Site).
4. The Secretary to Vice Chancellor, MUET, Jamshoro.

483
10-08-16

Name of Work:

CONSTRUCTION OF SECURITY COMPOUND WALL ZONE-G, (END CORNER) FROM (W-12800/S-6000) TO FROM (W-12800/S-4150) TO (W-11000/S-34000) UPTO (W-1550/N-3350) INCLUDING WATCH TOWERS AT MUET, JAMSHORO.

MINUTES OF MEETING:

A meeting for opening of tender for the work "Construction of Security Compound Wall Zone-G, (End Corner) From (W-12800/S-6000) to from (W-12800/S-4150) to (W-11000/S-34000) upto (W-1550/N-3350) Including Watch Towers at MUET, Jamshoro" was held on 20-07-2016 at 11:30 A.M in the Office of the Executive Engineer (Works). The following members of tender Opening Committee were present.

1. Engr. Aftab Ahmed Rajpar, Member/ Convener
Executive Engineer (Works), MUET, Jamshoro.
2. Mr. Nadeem Soomro, Member
Deputy Director (Procurement), MUET, Jamshoro.
3. Engr. Qamar-ul-Hassan Memon, Member
Consultant to Vice Chancellor,
On Engineering Affairs, University of Sindh.

The Executive Engineer (Works) briefed the Committee members that the sealed percentage/ Item Rate Tenders were invited as per SPP Rules 2010 for the said work vide letter No. & Dated: DD(Proc.)/MUT/JAM/-104, 20-05-2016. He further briefed that the estimated cost of tender was **Rs.62.255 (M)** and Purchasing Date starting from 27-05-2016 to 28-06-2012, Submission Date on 29-06-2016 upto 11:00 A.M, Opening Date of Technical Proposal was 29-06-2016 at 11:30 A.M. The Executive Engineer (Works) briefed that 05 (Five) bidders purchased the bidding documents and 02 (Two) submitted the same in-time. Accordingly, the Technical Proposal was opened (**Technical Committee Report attached**) and Date of Opening of Financial Proposal was fixed on 20-07-2016 @ 11:30 A.M. Then the Contractors were called in the Executive Engineer (Works), so that Financial Proposal can be opened in their presence under **Rule-41 of SPP Rules 2010**.

1. M/s Iqbal Malik & Co., Kotri.
2. M/s Rehman Builders, Kotri.


Copy of Attendance Sheet attached.

The Committee started the proceedings of opening of tender in-front of aforementioned bidders and read aloud the names of each bidder one by one by opening their respective bids and also read aloud bid amount and other details as depicted under:

S#.	Name of Firm or Bidder	Estimated Cost in Rs.	Contractor quoted bid amount in Rs.	Mathematically Corrected bid amount in Rs.	% above/ Below Estimated Cost
1.	M/s Iqbal Malik & Co., Kotri.	Rs. 62,255,350.85	62,186,980.58	62,186,980.58	-0.110% (Below)
2.	M/s Rehman Builders, Kotri.		62,817,629.00	62,817,629.00	0.903% (Above)

After detail discussion & deliberation, the Committee recommended that to award the "Construction of Security Compound Wall Zone-G, (End Corner) From (W-12800/S-6000) to from (W-12800/S-4150) to (W-11000/S-34000) upto (W-1550/N-3350) Including Watch Towers at MUET, Jamshoro" to M/s Iqbal Malik & Co., Kotri at the cost of **Rs.62,186,980.58**

The meeting ended with the vote of thanks to all members.


Engr. Aftab Ahmed Rajpar
Executive Engineer (Works)
MUET, Jamshoro


Nadeem Soomro
Deputy Director (Procurement)
MUET, Jamshoro


Engr. Qamar-ul-Hassan Memon
Consultant to Vice Chancellor,
On Engineering Affairs,
University of Sindh.

COMPARATIVE STATEMENT

NAME OF WORK: CONSTRUCTION OF SECURITY COMPOUND WALL ZONE-G, (END CORNER) FROM (W-12800/S-6000) TO FROM (W-12800/S-4150) TO (W-11000/S-34000) UPTO (W-1550/N-3350) INCLUDING WATCH TOWERS AT MUET, JAMSHORO.

S.#	NAME OF CONTRACTOR/ FIRM/ COMPANY	ESTIMATED COST IN RS.	CONTRACTORS QUOTED BID AMOUNT	MATHEMATICALLY CORRECT BID AMOUNT	% ABOVE/BELOW ESTIMATED COST	RANK
1	M/s Iqbal Malik & Co., Kotri	62,255,350.85	62,186,980.58	62,186,980.58	-0.110 Below	1st Lowest
2	M/s Rehman Builders, Kotri	62,255,350.85	62,817,629.00	62,817,629.00	0.903 Above	2nd Lowest



Engr. Aftab Ahmed Rajpar
Executive Engineer (Works)
MUET, Jamshoro



Mr. Nadeem Soomro
Deputy Director (Procurement)
MUET, Jamshoro




Engr. Qamar-ul-Hassan Memon
Consultant to Vice Chancellor,
On Engineering Affairs,
University of Sindh.

**TECHNICAL EVALUATION OF TENDER INVITED FOR WORK OF KATCHA SURVEILLANCE TRACK FOR VEHICLES
FITTING I/C LEVELING, DRESSING AND COMPACTION AT MUET, JAMSHORO**

S.#	Name of the Contractor / Firm.	PEC License No. & Category	Company Profile			Mandatory Provision / Eligibility				Experience & Past Performance		
			Upto 5 Years	Upto 10 Years	More than 10 Years	PEC Registration	NTN Registration	SRB Registration	Black Listed	Similar Projects Completed (02 Nos.)	Projects in Similar Geographic condition (01 No.)	Similar Ongoing Proj
1	M/s Rehman Builders, Off: 1 st Floor, Rehman Heights 41/406, Opp. Vital Laboratory, Saddar, Hyderabad Br. Off: House No. 1296, Nai Para, Near Town Police Station Mirpurkhas.	C1-01023	4	10	20	2016	1186659-4	No	No	6	6	6
2	M/s Saeed Khan Construction Company, Karim Rahim Housing Block No. B/2, Qasimabad, Hyderabad, Sindh.	C1-00605	-	-	20	2016	1186659-4	No	No	6	6	4
2	M/s Iqbal Malik & Co. D-14, Site Area, Kotri	C2-00852	-	-	20	2016	1186661-6	No	No	8	4	4



Engr. Aftab Ahmed Rajpar,
Executive Engineer (Works),
MUET, Jamshoro
Member





Engr. Qamar-ul-Hassan Meemon,
Consultant to Vice Chancellor
on Engineering Affairs,
University of Sindh, Jamshoro
Member

ATTENDANCE SHEET

Name of work: CONSTRUCTION OF SECURITY COMPOUND WALL ZONE-G, (END CORNER) FROM (W-12800/S-6000) TO FROM (W-12800/S-4150) TO (W-11000/S-34000) UPTO (W-1550/N-3350) INCLUDING WATCH TOWERS AT MUET, JAMSHORO.

OPENED ON 29-06-2016

S.#.	NAME OF CONTRACTOR	SIGNATURE OF CONTRACTOR	REMARKS
1.	M/s WSKB Company, Karachi.	Not Submitted	
2.	M/s Iqbal Malik & Co., Kotri		
3.	M/s Rehman Builders, Kotri		
4.	M/s N.K. & Company, Karachi	Not Submitted	
5.	M/s Saeed Khan Construction Company, Hyderabad.	Not Submitted	



Engr. Aftab Ahmed Rajpar
Executive Engineer (Works)
MUET, Jamshoro



Nadeem Soomro
Deputy Director (Procurement)
MUET, Jamshoro



Engr. Qamar-ul-Hassan Memon
Consultant to Vice Chancellor,
On Engineering Affairs,
University of Sindh.



Mehran University of Engineering & Technology, Jamshoro

"SAY NO TO CORRUPTION"



NOTICE INVITING TENDERS

All the interested contractors/firms/parties meeting eligibility criteria, viz. having registration with Federal Board of Revenue (FBR) for Income Tax, Sales Tax in case of procurement of goods, registration with the Sindh Revenue Board in case of procurement of works and services and registration with Pakistan Engineering Council as the case may be and are not blacklisted in any procuring agency or authority, are invited to participate on turnkey basis tender for the following works:

Sr #	Name of Work	Estimated Tender Cost (M)	Estimated Tender Fee (Rs.)	Completion Time (Months)	Earnest Money (%)	Date of Purchase	Date of Submission of Bids	Purchase of
01	Construction of Security Compound Wall Zone-G (End Corner) From (W-12800/S-0000) to from (W-12800/S-1150) to (W-11000/S-34000) upto (W-1550/N-3350) including Watch Towers.	82.255 (M)	3,000/- (Rs.)	03 Months	5%	27-05-2016 to 13-06-2016	14-06-2016	Executive Engineer (Works)
02	Construction of Security Compound Wall Zone-H, From (End Point of Old Boundary Near Latif Hostel) and From (Workshop to Irrigation, Mechanical Engg. And Electrical Engg. Departments, Old PD Office to Junior Staff Colony) including Watch Towers	61.442 (M)	3,000/- (Rs.)	03 Months	5%	27-05-2016 to 13-06-2016	14-06-2016	Executive Engineer (Works)
03	Work of Katcha Surveillance Track for Vehicles by Cutting & Filling i/c Leveling Dressing and Compaction.	8.998 (M)	3,000/- (Rs.)	03 Months	5%	27-05-2016 to 13-06-2016	14-06-2016	Executive Engineer (Works)

The terms and conditions are given as under:

Applications are invited from reputed Contractors/Firms renewed license holders of Pakistan Engineering Council in Category C-02 (at least).

The Contractors/Firms experienced in the field & desirous are requested to submit the following information along with their applications.

- Name & Address of Contractor/Firm.
- Nature of ownership (Company/Sole proprietorship/Partnership) with copy of Memorandum and Article of Association and Partnership Deed.
- Name, address and CNIC numbers of the Directors/Partners of the firms
- Valid Registration Certificate from Pakistan Engineering Council (PEC) and details of enlistment with other Government organizations/agencies.
- Income Tax Registration Certificate, Income Tax Returns for the last three years and NTN of the firm/contractor.
- List of Equipments/Tools, Plants including available construction equipment, machinery along with proof of ownership.
- Financial status of the firm duly supported by the bank certificate.
- List of technical staff with qualifications, experience including list of Graduate Engineer/ Diploma Engineers with their CVs and registration with PEC.
- List of Major similar nature works already executed during last five years with Completion Certificate from the clients/consultants and completion cost of the project.
- List of major similar nature of works in hand in same conditions showing cost of work.
- List of transport owned.
- It is declared on the subject that the contractor/firm or any of its partners have not been blacklisted by any Government/ Semi Government departments, autonomous or any other organizations.
- Details of disputes/litigations/arbitration cases, if any, in the last ten years with Govt./Semi Govt. or any organizations/agencies against the firm/contractor showing extent and results of proceedings.
- Any other relevant information.
- Evaluation/qualification shall be based on Marks/Score criteria which is given in Bidding Documents.
- The Method of Procurement is Single Stage Two Envelope procedure.
- The tender documents can be had from office of the Executive Engineer (Works) or can be downloaded from SPPRA website i.e. www.sppra.gov.pk and University website www.mu.edu.pk/tenders-notices on the payment noted above (non-refundable) on any working day except the day of opening of tenders. The sealed tender on prescribed proforma alongwith 5% earnest money of total bid in the form of Pay Order in favour of the Executive Engineer (Works) should be submitted by 14-06-2016 up to 11:00am and same will be opened on the same day at 11:30am in respective office.

In case of any delay in opening of tenders, the tender shall be submitted/opened on the next working day at the same time & venue. Any Conditional or un-accompanied of the earnest money, tender will not be considered in the competition.

The Procuring Agency reserves the right to reject any or all bids subject to relevant provisions of SPP Rules, 2010 and may cancel the bidding process at any time prior to the acceptance of a bid or proposal under Rule-25 of said Rules.

Deputy Director (Procurement),
Mehran University of Engg. & Tech. Jamshoro.

Handwritten notes and stamps in the left margin, including a date stamp '25-05-2016' and a signature.

Handwritten signature or initials on the right side of the page.

Handwritten number '146' and other markings on the right side of the page.

Vertical stamp or reference number on the far right edge of the page.



MEHRANUNIVERSITY OF ENGINEERING & TECHNOLOGY,
JAMSHORO, SINDH, PAKISTAN.



Executive Engineer
(Works)

No. XEN(Works)/MUET/JAM/2016/-192,
Dated:05-08-2016

1. **M/s Iqbal Malik & Co.,**
Kotri.
2. M/s Rehman Builders,
Kotri.

Subject: **BID EVALUATION REPORT SHOWING THE RANKING OF BID FOR THE WORK "CONSTRUCTION OF SECURITY COMPOUND WALL ZONE-G, (END CORNER) FROM (W-12800/S-6000) TO FROM (W-12800/S-4150) TO (W-11000/S-34000) UPTO (W-1550/N-3350) INCLUDING WATCH TOWERS AT MUET, JAMSHORO".**
(S.No. 28997)

Ref:

Gentlemen,

The office of the undersigned has prepared the Bid Evaluation Report as attached showing the ranking of Bid Documents quoted by you for the above subjected works.

This is for your kind information and if any objection by you, please submit your complaint within 07 days, after that it is presumed that you have no any objection and work order issued to the lowest bidder.

Executive Engineer (Works)
MUET, Jamshoro.

Copy f.w.c.s to:

1. The Director Finance, MUET, Jamshoro.
2. The Director (Works & Services), MUET, Jamshoro.
3. The Director, ICPC, MUET, Jamshoro. **(For up-loading on Web-Site).**
4. The Director (A&F), Govt. of Sindh, Sindh Public Procurement Regulatory Authority, (SPPRA), Karachi. **(For uploading on SPPRA Web-Site).**
5. The Secretary to Vice Chancellor, MUET, Jamshoro.

Bid Evaluation Report


1. Name of Procuring Agency: Mehran University of Engineering & Technology, Jamshoro.
2. Tender Reference No: DD(Proc.)/MUET/JAM/-104, Dated: 20-05-2016
3. Tender Description/Name of work/item: CONSTRUCTION OF SECURITY COMPOUND WALL ZONE-G, (END CORNER) FROM (W-12800/S-6000) TO FROM (W-12800/S-4150) TO (W-11000/S-34000) UPTO (W-1550/N-3350) INCLUDING WATCH TOWERS AT MUET, JAMSHORO.
4. Method of Procurement: Domestic/ Local.
5. Tender Published: MUET Web Site on 24-05-2016 & SPPRA Web Site on 28-05-2016.
Print & Electronic Media (SPPRA ID No.28997, Dated: 28-05-2016, Daily Dawn on 25-05-2016, Daily Jang on 24-05-2016 & Daily Ibrat on 24-05-2016).
6. Total Bid documents Sold:- 05 Nos.
7. Total Bids Received: 02 Nos.
8. Technical Bid Opening date: (if applicable) 29-06-2016 (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): 02 Nos.
10. Bid(s) Rejected: Nil.
11. Financial Bid Opening Date: 20-07-2016.

12. Bid Evaluation Report:

13. Estimated Cost:- Rs.62,255,350.85

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1.	M/s Iqbal Malik & Co., Kotri.	62,186,980.58	1 st	-0.110% Below	Acceptable due to 1 st lowest.	
2.	M/s Rehman Builders, Kotri.	62,817,629.00	2 nd	0.903% Above	2 nd Lowest	

Signatures of the Members of the Committee.


Engr. Aftab Ahmed Rajpar
Executive Engineer (Works)
MUET, Jamshoro


Nadeem Soomro
Deputy Director (Procurement)
MUET, Jamshoro


Engr. Qamar-ul-Hassan Memon
Consultant to Vice Chancellor,
On Engineering Affairs,
University of Sindh.

BIDDERS QUALIFICATION REPORT

TENDER NAMELY

Name of Work: **Construction of Security Compound Wall Zone-G, (End Corner) From (W-12800/S-6000) to from (W-12800/S-4150) to (W-11000/S-34000) upto (W-1550/N-3350) Including Watch Towers at MUET, Jamshoro**

1	Name of Procuring Agency	Executive Engineer (Works)
2	Tender Reference Number	DD(Proc.)/MUETJAM/-104, Dated: 20-05-2016.
3	Method of Procurement	Single Stage- Two Envelope Procedure
4	Name of Firm / Bidder	M/s Iqbal Malik & Co., Kotri.
5	Registration with Income Tax Department	Yes
6	Registration with PEC	Yes
7	Bank Statement showing cash balance of 40% of Bid amount.	Yes
8	Tender Fee / Cost of Bidding Document.	Submitted
9	2% Earnest money	Submitted
10	Firm has not been Blacklisted previously by any executing agency.	Not Blacklisted.
11	All documents / information furnished are true & correct.	Yes
12	Compliant / non-compliant.	Compliant



Engr. Aftab Ahmed Rajpar
Executive Engineer (Works)
MUET, Jamshoro



Nadeem Soomro
Deputy Director (Procurement)
MUET, Jamshoro



Engr. Qamar-ul-Hasan Memon
Consultant to Vice Chancellor,
On Engineering Affairs,
University of Sindh.



MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY,
JAMSHORO, SINDH, PAKISTAN.



Executive Engineer
(Works)

No. XEN(Works)/MUET/JAM/2016/-193,
Dated:05-08-2016

Director (A&F),
Sindh Public Procurement Regulatory Authority
(SPPRA), Services General Administration &
Coordination Department, Government of Sindh,
Barrack No. 8, Sindh Secretariat No.04-A, Court Road,
KARACHI
Ph. No. 021-9205356-69.

Subject: **MINUTES OF MEETING FOR THE WORK "CONSTRUCTION OF SECURITY COMPOUND WALL ZONE-H, FROM (END POINT OF OLD BOUNDARY NEAR LATIF HOSTEL) AND FROM (WORKSHOP TO IRRIGATION, MECHANICAL ENGG. AND ELECTRICAL ENGG. DEPARTMENTS, OLD PD OFFICE TO JUNIOR STAFF COLONY) AT MUET, JAMSHORO".**

(S.No. 28997)

Dear Sir,

Enclosed please find herewith Minutes of Meeting furnished in accordance with the **Rule 41(9) of SPP Rules 2010** in respect of work mentioned under caption, for favour of information and record.

Executive Engineer (Works)
MUET, Jamshoro.

Copy f.w.c.s to:

1. The Director Finance, MUET, Jamshoro.
2. The Director (Works & Services), MUET, Jamshoro.
3. The Director, ICPC, MUET, Jamshoro. **(for up-loading on Web-Site).**
4. The Secretary to Vice Chancellor, MUET, Jamshoro.

Name of Work:

CONSTRUCTION OF SECURITY COMPOUND WALL ZONE-H, FROM (END POINT OF OLD BOUNDARY NEAR LATIF HOSTEL) AND FROM (WORKSHOP TO IRRIGATION, MECHANICAL ENGG. AND ELECTRICAL ENGG. DEPARTMENTS, OLD PD OFFICE TO JUNIOR STAFF COLONY) AT MUET, JAMSHORO.

MINUTES OF MEETING:

A meeting for opening of tender for the work “Construction of Security Compound Wall Zone-H, From (End Point of Old Boundary Near Latif Hostel) and From (Workshop to Irrigation, Mechanical Engg. And Electrical Engg. Departments, Old PD Office to Junior Staff Colony) Including Watch Towers at MUET, Jamshoro” was held on 20-07-2016 at 11:30 A.M in the Office of the Executive Engineer (Works). The following members of tender Opening Committee were present.

1. Engr. Aftab Ahmed Rajpar, Member/ Convener
Executive Engineer (Works), MUET, Jamshoro.
2. Mr. Nadeem Soomro, Member
Deputy Director (Procurement), MUET, Jamshoro.
3. Engr. Qamar-ul-Hassan Memon, Member
Consultant to Vice Chancellor,
On Engineering Affairs, University of Sindh.

The Executive Engineer (Works) briefed the Committee members that the sealed percentage/ Item Rate Tenders were invited as per SPP Rules 2010 for the said work vide letter No. & Dated: DD(Proc.)/MUT/JAM/-104, 20-05-2016. He further briefed that the estimated cost of tender was **Rs.61.442 (M)** and Purchasing Date starting from 27-05-2016 to 28-06-2012, Submission Date on 29-06-2016 upto 11:00 A.M, Opening Date of Technical Proposal was 29-06-2016 at 11:30 A.M. The Executive Engineer (Works) briefed that 05 (Five) bidders purchased the bidding documents and 02 (Two) submitted the same in-time. Accordingly, the Technical Proposal was opened (**Technical Committee Report attached**) and Date of Opening of Financial Proposal was fixed on 20-07-2016 @ 11:30 A.M. Then the Contractors were called in the Executive Engineer (Works), so that Financial Proposal can be opened in their presence under **Rule-41 of SPP Rules 2010**.

1. M/s Iqbal Malik & Co., Kotri.
2. M/s Rehman Builders, Kotri.


Copy of Attendance Sheet attached.


The Committee started the proceedings of opening of tender in-front of aforementioned bidders and read aloud the names of each bidder one by one by opening their respective bids and also read aloud bid amount and other details as depicted under:

S#.	Name of Firm or Bidder	Estimated Cost in Rs.	Contractor quoted bid amount in Rs.	Mathematically Corrected bid amount in Rs.	% above/ Below Estimated Cost
1.	M/s Iqbal Malik & Co., Kotri.	Rs.61,441,867.72	61,361,211.26	61,361,211.26	-0.131% (Below)
2.	M/s Rehman Builders, Kotri.		62,246,866.00	62,246,866.00	1.310% (Above)

After detail discussion & deliberation, the Committee recommended that to award the “Construction of Security Compound Wall Zone-H, From (End Point of Old Boundary Near Latif Hostel) and From (Workshop to Irrigation, Mechanical Engg. And Electrical Engg. Departments, Old PD Office to Junior Staff Colony) Including Watch Towers at MUET, Jamshoro” to M/s Iqbal Malik & Co., Kotri at the cost of **Rs.61,361,211.26**

The meeting ended with the vote of thanks to all members.


Engr. Aftab Ahmed Rajpar
Executive Engineer (Works)
MUET, Jamshoro



Nadeem Soomro
Deputy Director (Procurement)
MUET, Jamshoro


Engr. Qamar-ul-Hassan Memon
Consultant to Vice Chancellor,
On Engineering Affairs,
University of Sindh.


COMPARATIVE STATEMENT

NAME OF WORK: CONSTRUCTION OF SECURITY COMPOUND WALL ZONE-H, FROM (END POINT OF OLD BOUNDARY NEAR LATIF HOSTEL) AND FROM (WORKSHOP TO IRRIGATION, MECHANICAL ENGG. AND ELECTRICAL ENGG. DEPARTMENTS, OLD PD OFFICE TO JUNIOR STAFF COLONY) INCLUDING WATCH TOWERS AT MUET, JAMSHORO.

S.#	NAME OF CONTRACTOR/ FIRM/ COMPANY	ESTIMATED COST IN RS.	CONTRACTORS QUOTED BID AMOUNT	MATHEMATICALLY CORRECT BID AMOUNT	% ABOVE/BELOW ESTIMATED COST	RANK
1	M/s Iqbal Malik & Co., Kotri	61,441,867.72	61,361,211.26	61,361,211.26	-0.131 Below	1st Lowest
2	M/s Rehman Builders, Kotri	61,441,867.72	62,246,866.00	62,246,866.00	1.310 Above	2nd Lowest


Engr. Aftab Ahmed Raijpar
Executive Engineer (Works)
MUET, Jamshoro


Mr. Nadeem Soomro
Deputy Director (Procurement)
MUET, Jamshoro




Engr. Qamar-ul-Hassan Memon
Consultant to Vice Chancellor,
On Engineering Affairs,
University of Sindh.

ATTENDANCE SHEET


Name of work:


CONSTRUCTION OF SECURITY COMPOUND WALL ZONE-H, FROM (END POINT OF OLD BOUNDARY NEAR LATIF HOSTEL) AND FROM (WORKSHOP TO IRRIGATION, MECHANICAL ENGG. AND ELECTRICAL ENGG. DEPARTMENTS, OLD PD OFFICE TO JUNIOR STAFF COLONY) AT MUET, JAMSHORO.

OPENED ON 20-07-2016

S.#.	NAME OF CONTRACTOR	ESTIMATED COST	TENDERED COST	SIGNATURE OF CONTRACTOR	REMARKS
1.	M/s Iqbal Malik & Co., Kotri	Rs. 61,442 (M)	Rs. 61361211.26		
2.	M/s Rehman Builders, Kotri		Rs. 62246866.00		


Engr. Aftab Ahmed Rajpar
Executive Engineer (Works)
MUET, Jamshoro


Nadeem Soomro
Deputy Director (Procurement)
MUET, Jamshoro


Engr. Qamar-ul-Hassan Memon
Consultant to Vice Chancellor,
On Engineering Affairs,
University of Sindh.


ATTENDANCE SHEET


Name of work:


CONSTRUCTION OF SECURITY COMPOUND WALL ZONE-H, FROM (END POINT OF OLD BOUNDARY NEAR LATIF HOSTEL) AND FROM (WORKSHOP TO IRRIGATION, MECHANICAL ENGG. AND ELECTRICAL ENGG. DEPARTMENTS, OLD PD OFFICE TO JUNIOR STAFF COLONY) AT MUET, JAMSHORO.

OPENED ON 29-06-2016

S.#.	NAME OF CONTRACTOR	SIGNATURE OF CONTRACTOR	REMARKS
1.	M/s WSKB Company, Karachi.	 Not Submitted	
2.	M/s Iqbal Malik & Co., Kotri	 Not Submitted	
3.	M/s Rehman Builders, Kotri	 Not Submitted	
4.	M/s N.K & Company, Karachi	 Not Submitted	
5.	M/s Saeed Khan Construction Company, Hyderabad.		


Engr. Aftab Ahmed Rajpar
Executive Engineer (Works)
MUET, Jamshoro


Nadeem Soomro
Deputy Director (Procurement)
MUET, Jamshoro


Engr. Qamar-ul-Hassan Memon
Consultant to Vice Chancellor,
On Engineering Affairs,
University of Sindh.

TECHNICAL EVALUATION OF TENDER INVITED FOR CONSTRUCTION OF SECURITY COMPOUND WALL ZONE-G, (END (W-12800/S-6000) TO FROM (W-12800/ S-4150) TO (W-11000/S-34000) UPTO (W-1550/N-3350) INCLUDING WATCH TOW JAMSHORO.

S.#	Name of the Contractor / Firm.	PEC License No. & Category	Company Profile			Mandatory Provision / Eligibility				Experience & Past Performance			
			Upto 5 Years	Upto 10 Years	More than 10 Years	PEC Registration	NTN Registration	SRB Registration	Black Listed	Similar Projects Completed (02 Nos.)	Projects in Similar Geographic condition (01 No.)	Similar On-going Projects	
1	M/s Rehman Builders, Off: 1 st Floor, Rehman Heights 41/406, Opp. Vital Laboratory, Saddar, Hyderabad Br. Off: House No. 1296, Nai Para, Near Town Police Station Mirpurkhas.	C1-01023	4	10	20						8	6	6
2	M/s Iqbal Malik & Co. D-14, Site Area, Kotri	C2-00852	-	-	20	2016	1186659-4	No	No		6	6	4
			-	-	20	2016	1186661-6	No	No		8	4	4



Engr. Aftab Ahmed Rajpar,
Executive Engineer (Works),
MUET, Jamshoro
Member




Engr. Qamar-ul-Hassan Memon,
Consultant to Vice Chancellor
on Engineering Affairs,
University of Sindh, Jamshoro

CORNER) FROM
ERS AT MUET,

Key Personal Qualification & Experience					Equipment/ Machinery			Financial Soundness / Status as per estimated cost				Total Marks Obtained	Remarks
B.E (Civil) with 5 - 10 years	B.E (Civil) with 10 years & above	Add: M.Sc/ M.E. (Civil)	Diploma (Civil) with 2 Years Exp	Diploma (Civil) with 2 Years & above Exp	Civil	Electrical	Others	Less than 15%	16 - 25%	26 - 40%	More than 40 %		
4	8	2	2	4	10	6	4	4	8	16	20	96	Qualified
4	8	2	2	4	10	6	4	-	-	-	20		
4	8	2	2	4	10	4	4	-	-	-	20	94	Qualified

Su Di
Mr. Saghir Ahmed Memon,
Director (Works & Services),
MUET, Jamshoro
Convener



Mehran University of Engineering & Technology, Jamshoro

"**SAY NO TO CORRUPTION**"



NOTICE INVITING TENDERS

All the interested contractors/firms/parties meeting eligibility criteria, viz. having registration with Federal Board of Revenue (FBR) for Income Tax, Sales Tax in case of procurement of goods, registration with the Sindh Revenue Board in case of procurement of works and services and registration with Pakistan Engineering Council as the case may be and are not blacklisted in any procuring agency or authority, are invited to participate on turnkey basis tender for the following works:

Sr #	Name of Work	Approx. Tender Cost	Tender Fee	Completion Time	Earnest Money	Date of Purchase	Date of Submission of Bids	Purchase Fee
01	Construction of Security Compound Wall Zone-G (End Corner) From (W-12800/S-0000) to from (W-12800/S-4150) to (W-11000/S-34000) upto (W-1550/N-3350) Including Watch Towers.	82,255 (M)	3,000/- (Rs.)	03 Months	5%	27-05-2016 to 13-06-2016	14-06-2016	Executive Engineer (Works)
02	Construction of Security Compound Wall Zone-H, From (End Point of Old Boundary Near Latif Hostel) and From (Workshop to Irrigation, Mechanical Engg. And Electrical Engg. Departments, Old PD Office to Junior Staff Colony) Including Watch Towers	61,442 (M)	3,000/- (Rs.)	03 Months	5%	27-05-2016 to 13-06-2016	14-06-2016	Executive Engineer (Works)
03	Work of Katcha Surveillance Track for Vehicles by Cutting & Filling i/c Leveling Dressing and Compaction.	8,998 (M)	3,000/- (Rs.)	03 Months	5%	27-05-2016 to 13-06-2016	14-06-2016	Executive Engineer (Works)

The terms and conditions are given as under:

Applications are invited from reputed Contractors/Firms renewed license holders of Pakistan Engineering Council in Category C-02 (at least)

The Contractors/Firms experienced in the field & desirous are requested to submit the following information along with their applications.

- Name & Address of Contractor/Firm.
- Nature of ownership (Company/Sole proprietorship/Partnership) with copy of Memorandum and Article of Association and Partnership Deed.
- Name, address and CNIC numbers of the Directors/Partners of the firms
- Valid Registration Certificate from Pakistan Engineering Council (PEC) and details of enlistment with other Government organizations/agencies.
- Income Tax Registration Certificate, Income Tax Returns for the last three years and NTN of the firm/contractor.
- List of Equipments/Tools, Plants including available construction equipment, machinery along with proof of ownership.
- Financial status of the firm duly supported by the bank certificate.
- List of technical staff with qualifications, experience including list of Graduate Engineer/ Diploma Engineers with their CVs and registration with PEC.
- List of Major similar nature works already executed during last five years with Completion Certificate from the clients/consultants and completion cost of the project.
- List of major similar nature of works in hand in same conditions showing cost of work.
- List of transport owned.
- ~~12. Any other information to be submitted if the contractor/firm or any of its partners have not been blacklisted by any Government/Semi Government departments, autonomous or any other organizations.~~
- Details of disputes/litigations/arbitration cases, if any, in the last ten years with Govt./Semi Govt. or any organizations/agencies against the firm/contractor showing extent and results of proceedings.
- Any other relevant information.
- Evaluation/qualification shall be based on Marks/Score criteria which is given in Bidding Documents.
- The Method of Procurement is Single Stage Two Envelope procedure.
- The tender documents can be had from office of the Executive Engineer (Works) or can be downloaded from SPPRA website i.e. www.sppra.sindh.gov.pk and University website www.muet.edu.pk/tenders-notice on the payment noted above (non-refundable) on any working day except the day of opening of tenders. The sealed tender on prescribed proforma alongwith 5% earnest money of total bid in the form of Pay Order in favour of the Executive Engineer (Works) should be submitted by 14-06-2016 up to 11:00am and same will be opened on the same day at 11:30am in respective

any other information to be submitted if the contractor/firm or any of its partners have not been blacklisted by any Government/Semi Government departments, autonomous or any other organizations. In case the tender shall be submitted/opened on the next working day at the same time & venue. Any Conditional or un-accompanied of the earnest money, tender will not be considered in the competition.

The Procuring Agency reserves the right to reject any or all bids subject to relevant provisions of SPP Rules, 2010 and may cancel the bidding process at any time prior to the acceptance of a bid or proposal under Rule-25 of said Rules.

Deputy Director (Procurement),
Mehran University of Engg. & Tech. Jamshoro.

Handwritten notes and stamps on the left margin, including a date stamp '05-05-2016' and a signature.

Handwritten signature on the right margin.


Official stamps and handwritten numbers on the right margin, including '146'.

Vertical stamp on the bottom right corner: PND (H) 07274

مهران يونيورسٽي آف

انجنيئرنگ اينڊ ٽيڪنالاجي، جامشورو

"SAY NO TO CORRUPTION"



ٽينڊر گهريل آهن

شين جي خريداري جي صورت ۾ انڪر ٽيڪس، سيلز ٽيڪس لاءِ ليبلڊ بورڊ آف روينيو (ايف بي آن) سان ۽ معاملن ۽ خدمتن حاصل ڪرڻ جي صورت ۾ سنڌ روينيو بورڊ (ايس آر بي) ۽ پاڪستان انجنيئرنگ ڪائونسل سان جيڪا به صورت هجي رجسٽريشن رڪنڊو سمورن ڪانٽريڪٽس/فرمز/پارٽيز/جيڪي معيار تي پورا لهندا هجن ۽ ڪنهن پروڪيورنگ ايجنسي يا اداري پاران بليڪ لسٽ نه ڪيل هجن. کان هيٺ ڄاڻايل معاملن لاءِ ٽرنڪي بنيا تي ٽينڊر گهريل آهن.

#	Name of Work	Estimated Tender Cost	Tender Fee	Completion Time	Earnest Money	Date of Purchase	Date of Submission	Position Purchaser From
01	Construction of Security Compound Wall Zone-G, (End Corner) From (W-12800/S-6000) to from (W-12800/S-4150) to (W-11000/S-34000) upto (W-1550/N-3350) Including Watch Towers	62.255 (M)	3,000/- (Rs.)	03 Months	5%	27-05-2016 to 13-06-2016	14-06-2016	Executive Engineer (Works)
02	Construction of Security Compound Wall Zone-H, From (End Point of Old Boundary Near Latif Hostel) and From (Workshop to Irrigation, Mechanical Engg And Electrical Engg Departments, Old PD Office to Junior Staff Colony) Including Watch Towers	61.442 (M)	3,000/- (Rs.)	03 Months	5%	27-05-2016 to 13-06-2016	14-06-2016	Executive Engineer (Works)
03	Work of Katcha Surveillance Track for Vehicles by Cutting & Filling & Leveling Dressing and Compaction.	8.998 (M)	3,000/- (Rs.)	03 Months	5%	27-05-2016 to 13-06-2016	14-06-2016	Executive Engineer (Works)

شرط ۽ شروعا هيٺ ڏجن ٿا:

- پاڪستان انجنيئرنگ ڪائونسل سان C-02 ڪيٽگري (گهٽ و گهٽ) ۽ جديد ٿيل لائسنس رڪنڊو ناميان ڪانٽريڪٽس/فرمز کان درخواستون گهريل آهن لاڳاپيل شعبي ۾ تجرو رڪنڊو ۽ خواهشمند ڪانٽريڪٽس/فرمز کي درخواست آهي ته هو پنهنجي درخواستن سان هيٺ ڄاڻايل معلومات به جمع ڪرائين
- ڪانٽريڪٽس/فرمز جو نالو ۽ پتو
- ملڪيت جي نوعيت (ڪمپني/سول/پروڊيڪٽس/پارٽنرشپ) سان ميسورنڊو ۽ آرٽيڪل آف ايسوسي ايشن ۽ پارٽنرشپ ڊيڊ جي ڪاپي
- فرمز جي ڊائريڪٽس/پارٽنرز جا نالا، پتو ۽ ڪمپيوٽرائزڊ قومي سولائيڊ ڪارڊ نمبر
- پاڪستان انجنيئرنگ ڪائونسل (ايف بي آن) سان ڪنهن به ڪارڊ نمبر يا ڪنهن به ڪارڊ نمبر جي ڪارڊ نمبر
- انڪر ٽيڪس رجسٽريشن سرٽيفڪيٽ ڪارڊ ۽ انڪر ٽيڪس رجسٽريشن سرٽيفڪيٽ ڪارڊ
- آڊٽ آريورن پلانٽس سان دستياب تعميراتي آلات مشينري سان مارڪون جو نمونو جي فهرست
- فرز جي مالي اسٽيٽمنٽس جو باقاعده بيڪ سرٽيفڪيٽ
- ٽيڪنيڪل عملي جي فهرست سان قابليت ۽ تجرو سان گڏجي انجنيئر/پهاوما انجنيئر جي فهرست سان انهن جا ڪوائٽ ۽ پاڪستان انجنيئرنگ ڪائونسل سان انهن جي رجسٽريشن
- گنريل 5 سالن و اڳي مڪمل ڪيل ساڳي نوعيت جي وڏن ڪمن جي فهرست سان ڪلائنٽس/ڪنسلٽنٽس پاران تعليمي سرٽيفڪيٽ ۽ پروجيڪٽ جي مڪميل لاگيٽ
- ساڳي نوعيت جي انهن ئي حالتن ۾ جاري ڪيل وڏن ڪمن جي فهرست جيڪا ڪم جي لاگت ظاهر ڪندي هجي
- ري ملڪيت ٽرانسپورٽ جي فهرست
- جلف نامو جيڪو ظاهر ڪري ڪانٽريڪٽس/فرمز پاران جي ڪنهن پارٽنر کي ڪنهن سرڪاري نيم سرڪاري اداري، خودمختيار اداري يا ڪنهن ٻئي اداري پاران بليڪ لسٽ قرار ناهي ڏنو
- گنريل 10 سالن و سرڪاري يا ڪنهن ٻين اداري/انجنيئر سان فرم/ڪانٽريڪٽس خلاف نظرو/مقدمو/تياڪڙي جو تفصيل جيڪڏهن هجي ته جيڪو حجر ۽ ڪارروائي جي نتيجن کي ظاهر ڪندو هجي
- ٻي لاڳاپيل معلومات
- ايجوڪيشن/ڪاريجيڪيشن واڪ دستاويزن ۽ ڄاڻايل مارڪس/اسڪور طريقو موجب ٿيندي
- پروڪيورمنٽ لاءِ هڪ مرحلو به لافان طريقو اختيار ڪيو ويندو.
- ٽينڊر دستاويز ايڪزڪيوٽو انجنيئر ورڪس جي آفيس مان يا SPPRA جي ويب سائيٽ www.pprasinth.gov.pk يا يونيورسٽي جي ويب سائيٽ www.muuet.edu.pk تي ڏنل نون لود ڪري ٿيندڙ ڪولن جي ڏينهن کان علاوه ڪنهن به خط واپسي ڏينهن مٿي ڄاڻايل رقم (نه روڻ جوگي) ادا ڪرڻ تي حاصل ڪري سگهجن ٿا. موجوده پروفارما تي مهربند ٿيندڙ سان هڪ لاگت جو 5 سيڪڙو (سوئي رقم) بهي آڏو جي صورت ۾ نالي ايڪزڪيوٽو انجنيئر (ورڪس) مٿي ڄاڻايل آفيس و 14 جون 2016 تي صبح 11:00 وڳي تائين لازمي جمع ڪرايو جن کي ساڳئي ڏينهن لاڳاپيل آفيسن و صبح 11:30 وڳي ان وقت آڻي موجود ڪانٽريڪٽس/سپلائرز نمائندن جي موجودگي و کوليو ويندو جيڪڏهن ٿيندڙ ڪولن واري ڏينهن غير امڪاني حالتن جي ڪري آفيس بند هوندي يا حڪومت پاران موڪل جو اعلان ٿئي ته ٿيندڙ ايندڙ هڪ واري ڏينهن ساڳئي وقت ۽ هنڌ تي جمع ڪرائي کوليا ويندا. شرفي ٿيندڙ يا بنا سوئي رقم ٿيندڙ کي واڪ و شامل نه ڪيو ويندو.
- ايس بي بي رولز 2010 جي لاڳاپيل شقن مطابق پروڪيورنگ ايجنسي ڪنهن هڪ يا سمورين انهن کي رد ڪري سگهي ٿي ۽ ذڪر ڪيل رولز جي رول 25 تحت ڪنهن واڪ يا آڇ جي قبوليت کان اڳ ڪنهن به وقت واڪ ريڊ ڪري سگهي ٿي.

ڊپٽي ڊائريڪٽر (پروڪيورمنٽ)

مهران يونيورسٽي آف انجنيئرنگ اينڊ ٽيڪنالاجي، جامشورو



MEHRANUNIVERSITY OF ENGINEERING & TECHNOLOGY,
JAMSHORO, SINDH, PAKISTAN.



Executive Engineer
(Works)

No. XEN(Works)/MUET/JAM/2016/-194,
Dated:05-08-2016

1. **M/s Iqbal Malik & Co.,**
Kotri.
2. **M/s Rehman Builders,**
Kotri.

Subject: **BID EVALUATION REPORT SHOWING THE RANKING OF BID FOR THE WORK "CONSTRUCTION OF SECURITY COMPOUND WALL ZONE-H, FROM (END POINT OF OLD BOUNDARY NEAR LATIF HOSTEL) AND FROM (WORKSHOP TO IRRIGATION, MECHANICAL ENGG. AND ELECTRICAL ENGG. DEPARTMENTS, OLD PD OFFICE TO JUNIOR STAFF COLONY) AT MUET, JAMSHORO".**


(S. No. 28997)

Ref:

Gentlemen,

The office of the undersigned has prepared the Bid Evaluation Report as attached showing the ranking of Bid Documents quoted by you for the above subjected works.

This is for your kind information and if any objection by you, please submit your complaint within 07 days, after that it is presumed that you have no any objection and work order issued to the lowest bidder.


Executive Engineer (Works)
MUET, Jamshoro.

Copy f.w.c.s to:

1. The Director Finance, MUET, Jamshoro.
2. The Director (Works & Services), MUET, Jamshoro.
3. The Director, ICPC, MUET, Jamshoro. **(For up-loading on Web-Site).**
4. The Director (A&F), Govt. of Sindh, Sindh Public Procurement Regulatory Authority, (SPPRA), Karachi. **(For uploading on SPPRA Web-Site).**
5. The Secretary to Vice Chancellor, MUET, Jamshoro.

Bid Evaluation Report

1. Name of Procuring Agency: Mehran University of Engineering & Technology, Jamshoro.

2. Tender Reference No: DD(Proc.)/MUET/JAM/-104, Dated: 20-05-2016

3. Tender Description/Name of work/item: CONSTRUCTION OF SECURITY COMPOUND WALL ZONE-H, FROM (END POINT OF OLD BOUNDARY NEAR LATIF HOSTEL) AND FROM (WORKSHOP TO IRRIGATION, MECHANICAL ENGG. AND ELECTRICAL ENGG. DEPARTMENTS, OLD PD OFFICE TO JUNIOR STAFF COLONY) AT MUET, JAMSHORO.

4. Method of Procurement: Domestic/ Local.

5. Tender Published: MUET Web Site on 24-05-2016 & SPPRA Web Site on 28-05-2016.

Print & Electronic Media (SPPRA ID No.28997, Dated: 28-05-2016, Daily Dawn on 25-05-2016, Daily Jang on 24-05-2016 & Daily Ibrat on 24-05-2016).

6. Total Bid documents Sold:- 05 Nos.

7. Total Bids Received: 02 Nos.

8. Technical Bid Opening date: (if applicable) 29-06-2016 (Provide details in separate form)

9. No. of Bid technically qualified (if applicable): 02 Nos.

10. Bid(s) Rejected: Nil.

11. Financial Bid Opening Date: 20-07-2016.

12. Bid Evaluation Report:

13. Estimated Cost:- Rs.61,441,867.72

<i>S No</i>	<i>Name of Firm or Bidder</i>	<i>Cost offered by the Bidder</i>	<i>Ranking in terms of cost</i>	<i>Comparison with Estimated cost</i>	<i>Reasons for acceptance/rejection</i>	<i>Remarks</i>
0	1	2	3	4	5	6
1.	M/s Iqbal Malik & Co., Kotri.	61,361,211.26	1 st	-0.131% Below	Acceptable due to 1 st lowest.	
2.	M/s Rehman Builders, Kotri.	62,246,866.00	2 nd	1.310% Above	2 nd Lowest	


Signatures of the Members of the Committee.



Engr. Aftab Ahmed Rajpar
Executive Engineer (Works)
MUET, Jamshoro



Nadeem Soomro
Deputy Director (Procurement)
MUET, Jamshoro



Engr. Qamar-ul-Hassan Memon
Consultant to Vice Chancellor,
On Engineering Affairs,
University of Sindh.

BIDDERS QUALIFICATION REPORT

TENDER NAMELY

Name of Work: **Construction of Security Compound Wall Zone-H, From (End Point of Old Boundary Near Latif Hostel) and From (Workshop to Irrigation, Mechanical Engg. And Electrical Engg. Departments, Old PD Office to Junior Staff Colony) Including Watch Towers at MUET, Jamshoro**

1	Name of Procuring Agency	Executive Engineer (Works)
2	Tender Reference Number	DD(Proc.)/MUETJAM/-104, Dated: 20-05-2016.
3	Method of Procurement	Single Stage- Two Envelope Procedure
4	Name of Firm / Bidder	M/s Iqbal Malik & Co., Kotri.
5	Registration with Income Tax Department	Yes
6	Registration with PEC	Yes
7	Bank Statement showing cash balance of 40% of Bid amount.	Yes
8	Tender Fee / Cost of Bidding Document.	Submitted
9	2% Earnest money	Submitted
10	Firm has not been Blacklisted previously by any executing agency.	Not Blacklisted.
11	All documents / information furnished are true & correct.	Yes
12	Compliant / non-compliant.	Compliant



Engr. Aftab Ahmed Rajpar
Executive Engineer (Works)
MUET, Jamshoro



Nadeem Soomro
Deputy Director (Procurement)
MUET, Jamshoro



Engr. Qamar-ul-Hassan Memon
Consultant to Vice Chancellor,
On Engineering Affairs,
University of Sindh.



**MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY,
JAMSHORO, SINDH, PAKISTAN.**



*Executive Engineer
(Works)*

No. XEN(Works)/MUET/JAM/2016/-195,
Dated:05-08-2016

Director (A&F),
Sindh Public Procurement Regulatory Authority
(SPPRA), Services General Administration &
Coordination Department, Government of Sindh,
Barrack No. 8, Sindh Secretariat No.04-A, Court Road,
KARACHI
Ph. No. 021-9205356-69.

Subject: **MINUTES OF MEETING FOR THE "WORK OF KATCHA
SURVEILLANCE TRACK FOR VEHICLES BY CUTTING & FILLING
I/C LEVELING DRESSING AND COMPACTION AT MUET,
JAMSHORO".**

(S.No} 28997)

Dear Sir,

Enclosed please find herewith Minutes of Meeting furnished in accordance with the **Rule 41(9)** of **SPP Rules 2010** in respect of work mentioned under caption, for favour of information and record.

**Executive Engineer (Works)
MUET, Jamshoro.**

Copy f.w.c.s to:

1. The Director Finance, MUET, Jamshoro.
2. The Director (Works & Services), MUET, Jamshoro.
3. The Director, ICPC, MUET, Jamshoro. (for up-loading on Web-Site).
4. The Secretary to Vice Chancellor, MUET, Jamshoro.

Name of Work:

WORK OF KATCHA SURVEILLANCE TRACK FOR VEHICLES BY CUTTING & FILLING I/C LEVELING DRESSING AND COMPACTION AT MUET, JAMSHORO.

MINUTES OF MEETING:

A meeting for opening of tender for the work “**Work of Katcha Surveillance Track for Vehicles by Cutting & Filling i/c Levelling Dressing and Compaction at MUET, Jamshoro**” was held on 20-07-2016 at 11:30 A.M in the Office of the Executive Engineer (Works). The following members of tender Opening Committee were present.

1. Engr. Aftab Ahmed Rajpar, Member/ Convener
Executive Engineer (Works), MUET, Jamshoro.
2. Mr. Nadeem Soomro, Member
Deputy Director (Procurement), MUET, Jamshoro.
3. Engr. Qamar-ul-Hassan Memon, Member
Consultant to Vice Chancellor,
On Engineering Affairs, University of Sindh.

The Executive Engineer (Works) briefed the Committee members that the sealed percentage/ Item Rate Tenders were invited as per SPP Rules 2010 for the said work vide letter No. & Dated: DD(Proc.)/MUT/JAM/-104, 20-05-2016. He further briefed that the estimated cost of tender was **Rs.8.998 (M)** and Purchasing Date starting from 27-05-2016 to 28-06-2012, Submission Date on 29-06-2016 upto 11:00 A.M, Opening Date of Technical Proposal was 29-06-2016 at 11:30 A.M. The Executive Engineer (Works) briefed that 05 (Five) bidders purchased the bidding documents and 03 (Three) submitted the same in-time. Accordingly, the Technical Proposal was opened (**Technical Committee Report attached**) and Date of Opening of Financial Proposal was fixed on 20-07-2016 @ 11:30 A.M. Then the Contractors were called in the Executive Engineer (Works), so that Financial Proposal can be opened in their presence under **Rule-41 of SPP Rules 2010**.

1. M/s Iqbal Malik & Co., Kotri.
2. M/s Rehman Builders, Kotri.
3. M/s Saeed Khan Construction Company, Hyderabad.

Copy of Attendance Sheet attached.

The Committee started the proceedings of opening of tender in-front of aforementioned bidders and read aloud the names of each bidder one by one by opening their respective bids and also read aloud bid amount and other details as depicted under:

S#.	Name of Firm or Bidder	Estimated Cost in Rs.	Contractor quoted bid amount in Rs.	Mathematically Corrected bid amount in Rs.	% above/ Below Estimated Cost
1.	M/s Rehman Builders, Kotri.	8,997,598.06	7,735,984.00	8,539,573.85	-5.091% (Below)
2.	M/s Iqbal Malik & Co., Kotri.		8,856,488.04	8,856,488.04	-1.568% (Below)
3.	M/s Saeed Khan Construction Company, Hyderabad.		9,009,741.14	9,009,741.14	0.135% (Above)

After detail discussion & deliberation, the Committee recommended that to award the “**Work of Katcha Surveillance Track for Vehicles by Cutting & Filling i/c Levelling Dressing and Compaction at MUET, Jamshoro**” to **M/s Rehman Builders, Kotri** at the cost of **Rs.8,539,573.85**

The meeting ended with the vote of thanks to all members.



Engr. Aftab Ahmed Rajpar
Executive Engineer (Works)
MUET, Jamshoro



Nadeem Soomro
Deputy Director (Procurement)
MUET, Jamshoro



Engr. Qamar-ul-Hassan Memon
Consultant to Vice Chancellor,
On Engineering Affairs,
University of Sindh.

COMPARATIVE STATEMENT

NAME OF WORK: WORK OF KATCHA SURVEILLANCE TRACK FOR VEHICLES BY CUTTING & FILLING I/C LEVELLING DRESSING AND COMPACTION AT MUET, JAMSHORO.

S.#	NAME OF CONTRACTOR/ FIRM/ COMPANY	ESTIMATED COST IN RS.	CONTRACTORS QUOTED BID AMOUNT	MATHEMATICALLY CORRECT BID AMOUNT	% ABOVE/BELOW ESTIMATED COST	RANK
1	M/s Rehman Builders, Kotri	8,997,598.06	7,735,984.00	8,539,573.85	-5.091 Below	1st Lowest
2	M/s Iqbal Malik & Co., Kotri	8,997,598.06	8,856,488.04	8,856,488.04	-1.568 Below	2nd Lowest
3	M/s Saeed Khan Construction Company, Hyderabad.	8,997,598.06	9,009,741.14	9,009,741.14	0.135 Above	3rd Lowest



Engr. Aftab Ahmed Rajpar
Executive Engineer (Works)
MUET, Jamshoro



Mr. Nadeem Soomro
Deputy Director (Procurement)
MUET, Jamshoro






Engr. Qamar-ul-Hasan Memon
Consultant to Vice Chancellor,
On Engineering Affairs,
University of Sindh.

ATTENDANCE SHEET

Name of work:

WORK OF KATCHA SURVEILLANCE TRACK FOR VEHICLES BY CUTTING & FILLING I/C LEVELLING
DRESSING AND COMPACTION AT MUET, JAMSHORO.

OPENED ON 20-07-2016

S.#.	NAME OF CONTRACTOR	ESTIMATED COST	TENDERED COST	SIGNATURE OF CONTRACTOR	REMARKS
1.	M/s Iqbal Malik & Co., Kotri		Rs. 8856488.00		
2.	M/s Rehman Builders, Kotri	Rs. 8,998 (M)	Rs. 7135984.00		
3.	M/s Saeed Khan Construction Company, Hyderabad.		Rs. 9009741.14		


Engr. Afab Ahmed Rajpar
Executive Engineer (Works)
MUET, Jamshoro


Nadeem Soomro
Deputy Director (Procurement)
MUET, Jamshoro







Engr. Qamar-ul-Hassan Memon
Consultant to Vice Chancellor,
On Engineering Affairs,
University of Sindh.

ATTENDANCE SHEET

Name of work:


WORK OF KATCHA SURVEILLANCE TRACK FOR VEHICLES BY CUTTING & FILLING /C LEVELING
DRESSING AND COMPACTION AT MUET, JAMSHORO.

OPENED ON 29-06-2016

S.#.	NAME OF CONTRACTOR	SIGNATURE OF CONTRACTOR	REMARKS
1.	M/s WSKB Company, Karachi.	 Not Submitted	
2.	M/s Iqbal Malik & Co., Kotri		
3.	M/s Rehman Builders, Kotri		
4.	M/s N.K & Company, Karachi	 Not Submitted	
5.	M/s Saeed Khan Construction Company, Hyderabad.		
6.	M/s R.K Construction Company, Nawabshah		


Engr. Aftab Ahmed Rajpar
Executive Engineer (Works)
MUET, Jamshoro


Nadeem Soomro
Deputy Director (Procurement)
MUET, Jamshoro


Engr. Qamar-ul-Hassan Memon
Consultant to Vice Chancellor,
On Engineering Affairs,
University of Sindh.



Mehran University of Engineering & Technology, Jamshoro

"SAY NO TO CORRUPTION"



NOTICE INVITING TENDERS

All the interested contractors/firms/parties meeting eligibility criteria, viz. having registration with Federal Board of Revenue (FBR) for Income Tax, Sales Tax in case of procurement of goods, registration with the Sindh Revenue Board in case of procurement of works and services and registration with Pakistan Engineering Council as the case may be and are not blacklisted in any procuring agency or authority, are invited to participate on turnkey basis tender for the following works:

Sr #	Name of Work	Estimated Tender Price	Completion Time	Earnest Money	Date of Purchase	Date of Submission of Bids	Purchase Fee	
01	Construction of Security Compound Wall Zone-G (End Corner) From (W-12800/S-0000) to from (W-12800/S-4150) to (W-11000/S-34000) upto (W-1550/N-3350) including Watch Towers.	\$2,255 (M)	3,000/- (Rs.)	03 Months	5%	27-05-2016 to 13-06-2016	14-06-2016	Executive Engineer (Works)
02	Construction of Security Compound Wall Zone-H, From (End Point of Old Boundary Near Latif Hostel) and From (Workshop to Irrigation, Mechanical Engg. And Electrical Engg. Departments, Old PO Office to Junior Staff Colony) including Watch Towers	61,442 (M)	3,000/- (Rs.)	03 Months	5%	27-05-2016 to 13-06-2016	14-06-2016	Executive Engineer (Works)
03	Work of Kutchia Surveillance Track for Vehicles by Cutting & Filling i/c Leveling Dressing and Compaction.	8,998 (M)	3,000/- (Rs.)	03 Months	5%	27-05-2016 to 13-06-2016	14-06-2016	Executive Engineer (Works)

The terms and conditions are given as under:

Applications are invited from reputed Contractors/Firms renewed license holders of Pakistan Engineering Council in Category C-02 (at least).

The Contractors/Firms experienced in the field & desirous are requested to submit the following information along with their applications.

- Name & Address of Contractor/Firm.
- Nature of ownership (Company/Sole proprietorship/Partnership) with copy of Memorandum and Article of Association and Partnership Deed.
- Name, address and CNIC numbers of the Directors/Partners of the firms.
- Valid Registration Certificate from Pakistan Engineering Council (PEC) and details of enlistment with other Government organizations/agencies.
- Income Tax Registration Certificate, Income Tax Returns for the last three years and NTN of the firm/contractor.
- List of Equipments/Tools, Plants including available construction equipment, machinery along with proof of ownership.
- Financial status of the firm duly supported by the bank certificate.
- List of technical staff with qualifications, experience including list of Graduate Engineer/ Diploma Engineers with their CVs and registration with PEC.
- List of Major similar nature works already executed during last five years with Completion Certificate from the clients/consultants and completion cost of the project.
- List of major similar nature of works in hand in same conditions showing cost of work.
- List of transport owned.
- It is to be noted that the contractor/firm or any of its partners have not been blacklisted by any Government/Semi Government departments, autonomous or any other organizations.
- Details of disputes/litigations/arbitration cases, if any, in the last ten years with Govt./Semi Govt. or any organizations/agencies against the firm/contractor showing extent and results of proceedings.
- Any other relevant information.
- Evaluation/qualification shall be based on Marks/Score criteria which is given in Bidding Documents.
- The Method of Procurement is Single Stage Two Envelope procedure.
- The tender documents can be had from office of the Executive Engineer (Works) or can be downloaded from SPPRA website i.e. www.sppra.gov.pk and University website www.mu.edu.pk/tenders-notices on the payment noted above (non-refundable) on any working day except the day of opening of tenders. The sealed tender on prescribed proforma alongwith 5% earnest money of total bid in the form of Pay Order in favour of the Executive Engineer (Works) should be submitted by 14-06-2016 up to 11:00am and same will be opened on the same day at 11:30am in respective

In case of any bid received after the closing time, the tender shall be submitted/opened on the next working day at the same time & venue. Any Conditional or un-accompanied of the earnest money, tender will not be considered in the competition.

The Procuring Agency reserves the right to reject any or all bids subject to relevant provisions of SPP Rules, 2010 and may cancel the bidding process at any time prior to the acceptance of a bid or proposal under Rule-25 of said Rules.

Deputy Director (Procurement),
Mehran University of Engg. & Tech. Jamshoro.

Office: 659/16
Date: 25-05-2016
MUEET, Jamshoro

Handwritten signature

146

PHD HRD 93223



MEHRANUNIVERSITY OF ENGINEERING & TECHNOLOGY,
JAMSHORO, SINDH, PAKISTAN.



Executive Engineer
(Works)

No. XEN(Works)/MUET/JAM/2016/-196,
Dated:05-08-2016

1. **M/s Rehman Builders,**
Kotri.
2. M/s Iqbal Malik & Co.,
Kotri.


Subject: **BID EVALUATION REPORT SHOWING THE RANKING OF BID FOR THE**
“WORK OF KATCHA SURVEILLANCE TRACK FOR VEHICLES BY
CUTTING & FILLING I/C LEVELING DRESSING AND COMPACTION AT
MUET, JAMSHORO”.
(S.No. 28997)

Ref:

Gentlemen,

The office of the undersigned has prepared the Bid Evaluation Report as attached showing the ranking of Bid Documents quoted by you for the above subjected works.

This is for your kind information and if any objection by you, please submit your complaint within 07 days, after that it is presumed that you have no any objection and work order issued to the lowest bidder.


Executive Engineer (Works)
MUET, Jamshoro.

Copy f.w.c.s to:

1. The Director Finance, MUET, Jamshoro.
2. The Director (Works & Services), MUET, Jamshoro.
3. The Director, ICPC, MUET, Jamshoro. **(For up-loading on Web-Site).**
4. The Director (A&F), Govt. of Sindh, Sindh Public Procurement Regulatory Authority, (SPPRA), Karachi.
(For uploading on SPPRA Web-Site).
5. The Secretary to Vice Chancellor, MUET, Jamshoro.

TECHNICAL EVALUATION OF TENDER INVITED FOR CONSTRUCTION OF SECURITY COMPOUND WALL ZONE-H, FROM OLD BOUNDARY NEAR LATIF HOSTEL) AND FROM (WORKSHOP TO IRRIGATION, MECHANICAL ENGG. AND ELECTRIC DEPARTMENTS, OLD PD OFFICE TO JUNIOR STAFF COLONY) INCLUDING WATCH TOWERS AT MUET, JAMSHORO


S.#	Name of the Contractor / Firm.	PEC License No. & Category	Company Profile			Mandatory Provision / Eligibility					Experience & Past Performance		
			Upto 5 Years	Upto 10 Years	More than 10 Years	PEC Registration	NTN Registration	SRB Registration	Black Listed	Similar Projects Completed (02 Nos.)	Similar Projects in Geographic condition (01 No.)	Similar On-going Projects	
1	M/s Rehman Builders, Off: 1 st Floor, Rehman Heights 41/406, Opp. Vital Laboratory, Saddar, Hyderabad Br. Off: House No. 1296, Nai Para, Near Town Police Station Mirpurkhas.	C1-01023	2	5	10	2016	1186659-4	No	No	8	6	4	
2	M/s Iqbal Malik & Co. D-14, Site Area, Kotri	C2-00852	-	-	20	2016	1186661-6	No	No	8	4	4	


Engr. Aftab Ahmed Rajpar,
Executive Engineer (Works),
MUET, Jamshoro
Member


Engr. Qamar-ul-Hassan Memon,
Consultant to Vice Chancellor
on Engineering Affairs,
University of Sindh, Jamshoro

**END POINT OF
SAL ENGG.
RO.**

	Key Personal Qualification & Experience					Equipment/ Machinery			Financial Soundness / Status as per estimated cost				Total Marks Obtained	Remarks
	E (Civil) with 5 - 10 years	B.E (Civil) with 10 years & above	Addi: (Civil) M.Sc/ M.E.	Diploma (Civil) with 2 Years Exp	Diploma (Civil) with 2 Years & above Exp	Civil	Electrical	Others	Less than 15%	16 - 25%	26 - 40%	More than 40 %		
2	4	1	1	2	5	3	2	2	4	8	10	96	Qualified	
4	8	2	2	4	10	6	4	-	-	-	20	94	Qualified	
4	8	2	2	4	10	4	4	-	-	-	20	94	Qualified	


Mr. Saghir Ahmed Memon,
 Director (Works & Services),
 MUET, Jamshoro
 Convener

Bid Evaluation Report


1. Name of Procuring Agency: Mehran University of Engineering & Technology, Jamshoro.
2. Tender Reference No: DD(Proc.)/MUET/JAM/-104, Dated: 20-05-2016
3. Tender Description/Name of work/item: WORK OF KATCHA SURVEILLANCE TRACK FOR VEHICLES BY CUTTING & FILLING I/C LEVELING DRESSING AND COMPACTION AT MUET, JAMSHORO
4. Method of Procurement: Domestic/ Local.
5. Tender Published: MUET Web Site on 24-05-2016 & SPPRA Web Site on 28-05-2016.
Print & Electronic Media (SPPRA ID No.28997, Dated: 28-05-2016, Daily Dawn on 25-05-2016, Daily Jang on 24-05-2016 & Daily Ibrat on 24-05-2016).
6. Total Bid documents Sold:- 05 Nos.
7. Total Bids Received: 03 Nos.
8. Technical Bid Opening date: (if applicable) 29-06-2016 (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): 03 Nos.
10. Bid(s) Rejected: Nil.
11. Financial Bid Opening Date: 20-07-2016.


12. Bid Evaluation Report:


13. Estimated Cost:- Rs.8,997,598.06

<i>S No</i>	<i>Name of Firm or Bidder</i>	<i>Cost offered by the Bidder</i>	<i>Ranking in terms of cost</i>	<i>Comparison with Estimated cost</i>	<i>Reasons for acceptance/ rejection</i>	<i>Remarks</i>
0	1	2	3	4	5	6
1.	M/s Rehman Builders, Kotri.	8,539,573.85	1 st	-5.091% (Below)	Acceptable due to 1 st lowest.	
2.	M/s Iqbal Malik & Co., Kotri.	8,856,488.04	2 nd	-1.568% (Below)	2 nd Lowest	
3.	M/s Saeed Khan Construction Company, Hyderabad.	9,009,741.14	3 rd	0.135% (Above)	3 rd Lowest	

Signatures of the Members of the Committee.


Engr. Aftab Ahmed Rajpar
Executive Engineer (Works)
MUET, Jamshoro


Nadeem Soomro
Deputy Director (Procurement)
MUET, Jamshoro


Engr. Qamar-ul-Hassan Memon
Consultant to Vice Chancellor,
On Engineering Affairs,
University of Sindh.

BIDDERS QUALIFICATION REPORT

TENDER NAMELY

Name of Work: **Work of Katcha Surveillance Track for Vehicles by Cutting & Filling i/c Levelling Dressing and Compaction at MUET, Jamshoro**


1	Name of Procuring Agency	Executive Engineer (Works)
2	Tender Reference Number	DD(Proc.)/MUETJAM/-104, Dated: 20-05-2016.
3	Method of Procurement	Single Stage- Two Envelope Procedure
4	Name of Firm / Bidder	M/s Rehman Builders, Kotri.
5	Registration with Income Tax Department	Yes
6	Registration with PEC	Yes
7	Bank Statement showing cash balance of 40% of Bid amount.	Yes
8	Tender Fee / Cost of Bidding Document.	Submitted
9	2% Earnest money	Submitted
10	Firm has not been Blacklisted previously by any executing agency.	Not Blacklisted.
11	All documents / information furnished are true & correct.	Yes
12	Compliant / non-compliant.	Compliant



Engr. Aftab Ahmed Rajpar
Executive Engineer (Works)
MUET, Jamshoro



Nadeem Soomro
Deputy Director (Procurement)
MUET, Jamshoro



Engr. Qamar-ul-Hassan Memon
Consultant to Vice Chancellor,
On Engineering Affairs,
University of Sindh.

Iqbal Malik & Co.

GOVT. ENGINEERING CONTRACTORS & BUILDERS


Phone # 022-3870495
022-3870595
022-3871956
022-3871952

SITE Area Koth
022-3871326
0300 8370401

BID VALIDITY

Dear Sir

We, M/s. Iqbal Malik & Co; Kotri pay our consent to extend Bid Validity for period of 90 days for the work "Construction of Security Compound Wall Zone-G (End Corner) from (W-12800/S-6000) to from (W-12800/S-4150) to (W-11000/S-34000) upto 1550/N-3350) including Watch Tower". Again also agree to extend Validity of Bid Security for the same period as well as agree that the quoted rates and other terms & conditions of original bid remain same.


For:
Iqbal Malik & Co.

Iqbal Malik & Co.



GOVT. ENGINEERING CONTRACTORS & BUILDERS

Office # 022-3870495
Phone # 022-3870495
022-3870595
022-3871956
022-3871952

Office: D-14 SITE Area Kothi
Fax # 022-3871328
Mob: 0300-8370401

Ref: No: _____

BID VALIDITY

Dear Sir

We, M/s. Iqbal Malik & Co; Kotri pay our consent to extend Bid Validity for period of 90 days for the work "Construction of Security Compound Wall Zone-H, from (End Point of Old Boundary near Latif Hostel) and from Workshop to Irrigation, Mechanical Engrg. And Electrical Engrg. Department, Old PD Office to Junior Staff Colony) including Watch Tower". Again also agree to extend Validity of Bid-Security for the same period as well as agree that the quoted rates and other terms & conditions of original bid remain same.

For: Iqbal Malik & Co.



Iqbal Malik & Co.

GOVT. ENGINEERING CONTRACTORS & BUILDERS

Office Phone # 022-3870495
022-3870595
022-3871958
022-3871952

Office D-14 S.T.E. Area Kothi
Fax # 022-3871326
Mob: 0200-8370401

BID VALIDITY

Dear Sir

We, M/s. Iqbal Malik & Co. Kotri pay our consent to extend Bid Validity for period of 90 days for the work "Construction of Security Compound Wall Zone-H, from (End Point of Old Boundary near Latif Hostel) and from Workshop to Irrigation, Mechanical Engg. And Electrical Engg. Department, Old PD Office to Junior Staff Colony) including Watch Tower". Again also agree to extend Validity of Bid Security for the same period as well as agree that the quoted rates and other terms & conditions of original bid remain same.

For: Iqbal Malik & Co.



Dated: -/4-07-2016

NOTIFICATION

No. Esst: Teach: Y- 500 of 2016. It is notified for the information of all concerned that, Vice Chancellor, Mehran University of Engineering & Technology, Jamshoro has been pleased to constitute a committee consisting of the following members with immediate effect: -

- | | | |
|----|---|----------|
| 1. | Mr. Saghir Ahmed Memon,
Director (Works & Services), | Convenor |
| 2. | Mr. Atiab Ahmed Rajper
Executive Engineer (Works). | Member |
| 3. | Engr. Qamar-ul-Hassan Memon,
Consultant to Vice Chancellor,
On Engineering Affairs,
University of Sindh, Jamshoro. | Member |

The terms of references of above committee shall be to evaluate the technical proposal of the tender invited for the works: -

- ❖ Construction of Security Compound Wall Zone-G, (End Corner) from (W-12800/S-6000) to from (W-12800/S-4150) to (W-11000-34000) upto (W-1550/N-3350) including Watch Towers at MUET, Jamshoro.
- ❖ Construction of Security Compound Wall Zone-H, from (End Point of Old Boundary near Latif Hostel) and from (Workshop to Irrigation, Mechanical Engg, and Electrical Engg Department, Old PD Office to Junior Staff Colony) at MUET, Jamshoro.
- ❖ Work of Katcha Surveillance Track for Vehicles by Cutting & Filling w/ Leveling Dressing and Compaction at MUET, Jamshoro.

REGISTRAR

Copy f/w.cs to:

1. All above members.
2. The Secretary to Vice Chancellor, MUET, Jamshoro.
3. Master file.