



OFFICE OF THE PROJECT DIRECTOR "ENGINEERING WING"

PEOPLE'S UNIVERSITY OF MEDICAL & HEALTH SCIENCES FOR WOMEN
SHAHEED BENAZIRABAD

PMC Hospital Road, Nawabshah (Shaheed Benazirabad), Sindh, Pakistan
Tel. (Direct): +92-244-9370427 Tel. (Extension): +92-244-9370427 (2267)
Fax: +92-244-9370263 E-mail: pd@pumhs.edu.pk Website: www.pumhs.edu.pk

No. PUMHSW / PD / 2016 / 2310

Dated: 30-09-2016

SAY NO TO CORRUPTION

**Subject:- MISCELLANEOUS REPAIR WORKS IN PUMHSW.
EVALUATION REPORT**

The Notice for inviting tenders was floated on 05-09-2016 for the "Miscellaneous Repair Works in PUMHSW" through SPPRA website because the estimated cost was less than one million and also the Tender Documents were placed on PUMHSW website. In response to the advertisement following companies purchased the Tender Documents.

- 1- M/s Haseeb & Tahseen
- 2- M/s Tameerat-e-Jadid
- 3- M/s Sallahuddin Rajput

The Tenders were opened on 27-09-2016 in the Conference Hall of PUMHSW by the Tender Opening & Evaluation Committee in the presence of bidders wherein following bidders participated. The name of companies and detail of their bids is given as under;

S. No	Name of Bidder	Bid Amount	C.D Amount
01	M/s Haseeb & Tehseen	Rs. 983036.91	Rs. 30000.00
02	M/s Tameerat-e-Jadid	Rs. 977326.00	Rs. 29500.00
03	M/s Sallahuddin Rajput	Rs. 957938.32	Rs. 30000.00


After verification of arithmetical calculations the position is given as under;


S. No	Name of Bidder	Bid Amount	Remarks
01	M/s Haseeb & Tehseen	Rs. 983036.91	III
02	M/s Tameerat-e-Jadid	Rs. 977325.49	II
03	M/s Sallahuddin Rajput	Rs. 957938.32	I


As shown above M/s Sallahuddin Rajput is the 1st lowest with bid amount of **Rs. 957938.32/=** which is 1.77% below the estimated cost of **Rs. 975239.52**.


The Tender Opening & Evaluation Committee has analyzed the quoted rates of the 1st lowest bidder and it is their opinion that the rates are reasonable and workable, so it


is recommended that the work, "Miscellaneous Repair Works at PUMHSW" may be awarded to M/s Sallahuddin Rajput, at the total bid amount of **Rs. 957938/=** say **Rs. 0.957 Millions** on item rate basis.



Prof. Dr. Basheer Ahmed Memon
Dean Faculty of Engg: QUEST Nawabshah &
Member of Tender Opening & Evaluation
Committee PUMHSW, S.B.A



Prof. Dr. Abdulhaliq Saand
Director PGS QUEST Nawabshah &
Member of Tender Opening & Evaluation
Committee PUMHSW, S.B.A


Engr. Dur Muhammed Mangi
Project Director PUMHSW & Member of
Tender Opening & Evaluation Committee
PUMHSW, S.B.A


Prof. Dr. Shams-ud-din Shaikh
Professor of Medicine Director Academics &
Chairman of Tender Opening Committee
PUMHSW, S.B.A


Prof. Dr. Khan Muhammad Nangrejo
Member Senate & Member of
Tender Opening Committee
PUMHSW, S.B.A


Mr. Zeeshan Memon
Director Finance PUMHSW & Member
of Tender Opening Committee
PUMHSW, S.B.A


Prof. Dr. Atta Muhammed Chandio
Dean of Community Health Sciences &
Member of Tender Opening Committee
PUMHSW, S.B.A


Bid Evaluation Report


1. Name of Procuring Agency: Peoples University of Medical & Health Sciences for Women Shaheed Benazirabad.
2. Tender Reference No: No. PUMHSW/P.D/2016/2290, Dated: 01-09-2016
3. Tender Description/Name of work/item: Miscellaneous Repair Work at PUMHSW.
4. Method of Procurement: Open Tenders
5. Tender Published: Dated: 05-09-2016, SPPRA S. No: 29864
6. Total Bid documents Sold: 03 (Three)
7. Total Bids Received: 03 (Three)
8. Technical Bid Opening date: (if applicable) Nil (Provide detail in separate form)
9. No. of Bid technically qualified (if applicable): Nil
10. Bid(s) Rejected: Nil
11. Financial Bid Opening date: 27-09-2016
12. Estimated Cost: Rs. 975239.52

13. Bid Evaluation Report:

S. No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1	M/s Sallahuddin Rajput	957938.32	First Lowest	1.77 % Lower	Due to Reasonable Rates	Work Awarded
2	M/s Tameerat-e-Jadid	977325.49	Second Lowest	0.21 % Higher	----	----
3	M/s Haseeb & Tehseen	983036.91	Third Lowest	0.79% Higher	----	----

Signatures of the Members of the Committee


Prof. Dr. Basheer Ahmed Memon
Dean Faculty of Engg. QUEST Nawabshah &
Member of Tender Opening & Evaluation
Committee PUMHSW, S.B.A


Prof. Dr. Abdullah Saand
Director P.G.S QUEST Nawabshah &
Member of Tender Opening & Evaluation
Committee PUMHSW, S.B.A




Prof. Dr. Shams-ud-din Shaikh
Professor of Medicine Director Academics
and Chairman of Tender Opening
Committee PUMHSW, S.B.A



Prof. Dr. Khan Muhammad Nangrejo
Member Senate & Member of
Tender Opening Committee
PUMHSW, S.B.A



Mr. Zeeshan Memon
Director Finance & Member of
Tender Opening Committee
PUMHSW, S.B.A



Prof. Dr. Atta Muhammed Chandio
Dean of Community Health Sciences &
Member of Tender Opening
Committee PUMHSW, S.B.A



Engr. Dur Muhammed Mangi
Project Director & Member of Tender
Opening & Evaluation Committee
PUMHSW, S.B.A

Peoples University of Medical & Health Sciences for Women

Miscellaneous Repair work in PUMHSW

CST

Summary of Works		M/s Haseeb & Tehseen	M/s Tameerat-e-Jadid	M/s Sallah-u-ddin Rajput	
S. No	Description	Estimated Cost (Rs.)	Amount in Rs.	Amount in Rs.	Amount in Rs.
1	Schedule items	281028.32	266976.91	252925.49	281028.32
	Premium/ Rebate on Scheduled Items.....		5% Less	10% Less	At par the Scheduled Items
2	Non-schedule items	694211.20	716060.00	724400.00	676910.00
	Total	975239.52	983036.91	977325.49	957938.32

 R.D.
 Lt. Anverul






Miscellaneous Repair work in PUMHSW

CST

Sr. page No	S.I/ No	Description of Items	Unit	Quantity	Rate	Amount	M/s Haseeb & Tehseen		M/s Tameerat-e-Jadid		M/s Sallah-u-ddin Rajput	
							Rate	Amount	Rate	Amount	Rate	Amount
1	16c/8	Providing and laying 3" thick topping cement concrete (1:2:4) including surface finishing and dividing panel.	Sft	2100.00	44.12	92648.22						
2	40(A)&(B)/9	Preparing the surface and painting with emulsion paint of approved make I/c rubbing the surface with sand paper, filling the void with chalk/ plaster of paris and then painting etc complete. Including 2nd & subsequent coat.	Sft	3801.00	16.59	63069.99						
3	5c I,ii/11	Oil Paint Preparing surface and painting of doorsand windows any type (including edges) (I) priming coat (II) Each subsequent coat of paint.	Sft	917.00	14.88	13644.96						
4	38 (A)/9, 38.B	Providing and Painting 3 coats with weather shield paint including rubbing the surface with rubbing bricks/ sand paper filling the voids with chalk/ plaster of paris and then painting with weather coat complete at any height in any floor. complete as directed.	Sft	2010.00	19.48	39156.81						
5	11 c/9	Plastering 3/4" thick (in two layers) internal & external walls in full length in cement, sand mortar 1:4 including curing and scraping old damaged portion in regular shaped and removal of rubbish from the site etc complete as per direction of Engineer Incharge in any floor.	Sft	1900.00	30.15	57285.00						
6	24/8	laying floor of approved coloured glazed tiles 1/4" thick in white cement 1:2 over 3/4" thick cement mortar 1:2	sft	55.00	276.79	15223.34						
Total						281028.32						

My Rate are _____ % Excess /Less From Schedule of Rate 2012 Government of sindh.

Total of Scheduled Items 281028.32

5% Less 14051.42

10% Less 28102.83

At par the Scheduled Items 281028.32

Handwritten signatures and initials at the top of the page.

Estimated Cost												
Non Schedule Items						M/s Haseeb & Tehseen		M/s Tameerat-e-Jadid		M/s Sallah-u-ddin Rajput		
Sr. NSI#	Description of Items	Unit	Quantity	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount	
7	1	P & F PPRC pipe 1" hot and cold (master) or equivalent quality including fitting, jointing, tee, socket brass, elbow brass, elbow plain and socket plain etc complete in all respect as directed by engineer incharge.	Rft	580.00	105.00	60900.00	65.00	37700.00	110.00	63800.00	105.00	60900.00
8	2	P & F G.I Gass pipe line 3/4" hot and cold including fitting, jointing, tee, socket brass, elbow brass, elbow plain and socket plain etc complete in all respect as directed by engineer incharge.	Rft	100.00	120.00	12000.00	80.00	8000.00	95.00	9500.00	120.00	12000.00
9	3	Providing and fixing 4" pee trap	Nos	7.00	500.00	3500.00	500.00	3500.00	500.00	3500.00	500.00	3500.00
10	4	P/F 4" UPVC tee	Nos	2.00	400.00	800.00	300.00	600.00	500.00	1000.00	400.00	800.00
11	5	P/F sewerage UPVC schedule 41E Pak Arab make i/c cutting, excavating + fittings including the cost of breaking through walls to roof making good etc after cleaning the pipes + cartage with in 10 miles (working pressure) 4" dia complete in all respects as directed by Engineer Incharge	Rft	143.00	240.00	34320.00	210.00	30030.00	300.00	42900.00	240.00	34320.00
12	6	Screen 6" x 6"	Nos	3.00	300.00	900.00	0.00	0.00	1000.00	3000.00	300.00	900.00
13	7	Tile Repair filling joints	Rft	50.00	20.00	1000.00	30.00	1500.00	50.00	2500.00	55.00	2750.00
14	8	P/F 4" UPVC tee	Nos	2.00	400.00	800.00	400.00	800.00	500.00	1000.00	400.00	800.00
15	9	Supply of Good quality Easy Office Chair	Each	10.00	10000.00	100000.00	5000.00	50000.00	6000.00	60000.00	9800.00	98000.00
16	10	Providing and fixing suspended Gypsum Board false ceiling with G.I frame etc complete in all respect as Directed by Engineer.	Sft	4780.00	85.00	406300.00	110.00	525800.00	90.00	430200.00	80.00	382400.00
17	11	Removal of existing false ceiling	Sft	2100.00	5.00	10500.00	15.00	31500.00	10.00	21000.00	5.00	10500.00
18	12	Cabinet repairing and fixing same quality in room no 4 D including oil paint as approved quality.	Sft	70.00	250.00	17500.00	35.00	2450.00	500.00	35000.00	280.00	19600.00

[Handwritten signatures and initials]

Estimated Cost

				M/s Haseeb & Tehseen		M/s Tameerat-e-Jadid		M/s Sallah-u-ddin Rajput				
19	13	Providing anti termite treatment by spraying/ sprinkling/ spreading Neptachlar 0.5% emulsion as an overall wood door and cabinet etc complete as per directions of Engineer Incharge.	Sft	80.00	9.74	779.20	35.00	2800.00	20.00	1600.00	8.00	640.00
20	14	Providing and fixing G.I Frames chowkhats of size (7" x 2") for doors using 16 gauge G.I sheet i/c removal of existing chowkhat welded hinges and fixing at site with necessary hold fasts, filling with cement, sand and slurry of ratio 1:6 and repairing the jambs the cost also includes all carriage, tools and plants used in making and fixing complete as directed.	Rft	80.00	228.90	18312.00	130.00	10400.00	180.00	14400.00	220.00	17600.00
21	15	Repairing of existing false ceiling and replacing of false ceiling sheet and provide extra suspended wire if required.	Sft	20.00	50.00	1000.00	100.00	2000.00	50.00	1000.00	50.00	1000.00
22	16	Providing & fixing LED Down light, 18W (ceiling suspended including fitting, screw and termination etc) complete in all respects. Phillips or equivalent.	Nos	18.00	1000.00	18000.00	310.00	5580.00	1500.00	27000.00	1100.00	19800.00
23	17	Water tank manhole Cover	Nos	3.00	1200.00	3600.00	800.00	2400.00	1000.00	3000.00	1800.00	5400.00
24	18	Cleaning of water tank	Nos	2.00	2000.00	4000.00	500.00	1000.00	2000.00	4000.00	3000.00	6000.00
Total of Non-Scheduled Items					694211.20		716060.00		724400.00		676910.00	
Total Amount Rs.					975239.52		983036.91		977325.49		957938.32	










OFFICE OF THE PROJECT DIRECTOR "ENGINEERING WING"
PEOPLE'S UNIVERSITY OF MEDICAL & HEALTH SCIENCES FOR WOMEN
SHAHEED BENAZIRABAD

Telephone: +92-244-9370427

Dated: 28-09-2016

Subject:- OPENING OF TENDERS OF THE WORK, "MISCELLANEOUS REPAIR WORKS IN PUMHSW".
MINUTES OF MEETING

The Notice for inviting tenders was floated on 05-09-2016 for the "Miscellaneous Repair Works in PUMHSW" through SPPRA website because the estimated cost was less than one million and also the Tender Documents were placed on PUMHSW website. In response to the advertisement following companies purchased the Tender Documents.

- 1- M/s Sallahuddin Rajput
- 2- M/s Tameerat-e-Jadid
- 3- M/s Haseeb & Tehseen

On the day of tender opening ie 27-09-2016 following companies participated and the tenders were opened by the Tender opening & Evaluation Committee;

- 1- M/s Sallahuddin Rajput
- 2- M/s Tameerat-e-Jadid
- 3- M/s Haseeb & Tehseen

During opening of Financial Bids, it was noted that;

- 1- The bid of M/s Sallahuddin Rajput was opened and the quoted bid amount was Rs. 957938.32/=and the amount of "Deposit at Call" @ 3% of bid was Rs. 30000/= which was found in order.
- 2- The bid offered by M/s Tameerat-e-Jadid was Rs. 977326/= and the amount of Deposit at Call @ 3% of bid was Rs. 29500/= which was found in order.
- 3- The bid offered by M/s Haseeb & Tehseen was Rs. 983036/= and the amount of Deposit at Call @ 3% of bid was Rs. 30000/= which was found in order.

The meeting of tender opening ended with thanks to all the participants.

Engr: 
Dur Muhammed Mangi
Project Director/ Secretary
Tender Opening Committee
PUMHSW

C.C:

- 1- Chairman Tender Opening Committee.
- 2- All the honourable members of tender opening committee.



OFFICE OF THE PROJECT DIRECTOR "ENGINEERING WING"

PEOPLE'S UNIVERSITY OF MEDICAL & HEALTH SCIENCES FOR WOMEN

SHAHEED BENAZIRABAD

Telephone: +92-244-9370427

Opening of the Tender Miscellaneous repair work on 27-09-2016 at 02:00 P.M
in presence of Tender Opening Committee.

Signatures of Tender Opening Committee	
Prof. Dr. Shams-ud-din Shaikh Professor of Medicine Director Academics & Chairman of Tender Opening Committee PUMHSW	
Prof. Dr: Abdullah Saand Director PGS QUEST Nawabshah & Member Tender Opening Committee PUMHSW	
Prof. Dr: Basheer Ahmed Memon Dean Faculty of Engg: QUEST Nawabshah & Member Tender Opening Committee PUMHSW	
Prof. Dr: Khan Muhammed Nangrejo Member Senate & Member Tender Opening Committee PUMHSW	
Prof. Dr. Atta Muhammed Chandio Dean of Community Health Sciences & Member Tender Opening Committee PUMHSW	
Mr. Zeeshan Memon Director Finance & Member Tender Opening Committee PUMHSW	
Engr. Dur Muhammed Mangi Project Director & Member Tender Opening Committee PUMHSW	



OFFICE OF THE PROJECT DIRECTOR
“ENGINEERING WING”

PEOPLE'S UNIVERSITY OF MEDICAL & HEALTH SCIENCES FOR WOMEN
SHAHEED BENAZIRABAD

PMC Hospital Road, Nawabshah (Shaheed Benazirabad), Sindh, Pakistan

Tel. (Direct): +92-244-9370427

Tel. (Extension): +92-244-9370427 (2267)

Fax: +92-244-9370263

E-mail: pd@pumhs.edu.pk

Website: www.pumhs.edu.pk

No PUMHSW / P.D / 2016 / 2291

Dated: 01-09-2016

SAY NO TO CORRUPTION

To

The Director (A&F)
Sindh Public Procurement Regulatory Authority
SPPRA, Barrack-8, Secretariat 4-A
Court Road, Karachi

Subject:- NOTICE FOR INVITING TENDERS

Kindly find enclosed herewith the soft & hardcopy of tender documents of repair/ maintenance work to be carried out in this University.

It is therefore requested that the same please be hoisted on the Authority's website. The cheque amounting to Rs. 2000/= is also enclosed being the hoisting charges, please.

PROJECT DIRECTOR
PEOPLES UNIVERSITY OF MEDICAL &
HEALTH SCIENCES FOR WOMEN
SHAHEED BENAZIRABAD

C.C:-

- 1- P.S to Vice Chancellor PUMHSW, for kind information; please.
- 2- Director Finance (PUMHSW), S.B.A.
- 3- Office File.

By: Inayat M



OFFICE OF THE PROJECT DIRECTOR

“ENGINEERING WING”

PEOPLES UNIVERSITY OF MEDICAL & HEALTH SCIENCES FOR WOMEN
SHAHEED BENAZIRABAD

PMC Hospital Road, Nawabshah (Shaheed Benazirabad), Sindh, Pakistan

Tel. (Direct): +92-244-9370427

Tel. (Extension): +92-244-9370427 (2267)

Fax: +92-244-9370263

E-mail: pd@pumhs.edu.pk

Website: www.pumhs.edu.pk

No PUMHSW / P.D / 2016 / 2290

Dated: 01-09-2016

SAY NO TO CORRUPTION

NOTICE FOR INVITING TENDERS

Sealed tenders are invited from the Contractors for the following repair/ maintenance work at Peoples University of Medical and Health Sciences for Women Nawabshah Distt: Shaheed Benazirabad.

Sr. #	Name of Work	Completion Period	Tender Fee	Estimated Cost
01	Paint, plaster, false ceiling etc including the repair/ replacement of water supply & sewerage lines.	Two Months	Rs. 1000/=	Rs. 0.975 Millions

Conditions:

1. The tender will be issued from **05-09-2016 to 23-09-2016** (Both dates inclusive) during office hours against a written request attaching there with all required documents & Company profile. The tenders will be received back up to **1:30 P.M on 27-09-2016** and will be opened on same day at **2:00 P.M** in the office of undersigned in the presence of contractors or their authorized representatives who may intend to be present. No tender will be issued after **23-09-2016**.
2. The bidders should submit the affidavit on judicial stamp paper stating that their company has not been black listed nor any involvement in litigation in any court of law.
3. Earnest money equivalent to **3%** of the bid value shall be furnished with the tenders in the shape of call deposit from the scheduled bank in the name of Vice Chancellor. Any tender without earnest money call deposit **3%** of the quoted bid amount will be rejected.
4. Tender documents can be had from the office of undersigned on the submission of demand draft/ pay order Rs. 1000/= (non-refundable) in the name of Vice Chancellor PUMHSW Shaheed Benazirabad.
5. Tender documents can also be downloaded from the websites; www.pprasindh.gov.pk and www.pumhs.edu.pk
6. The competent authority may reject all or any tenders at any time, as per SPPRA rules.
7. Conditional tenders will not be entertained.
8. Copy of valid NTN, Sales Tax Certificate & registration Certificate with Sindh Revenue Board (SRB) must be attached.


PROJECT DIRECTOR
PEOPLES UNIVERSITY OF MEDICAL &
HEALTH SCIENCES FOR WOMEN
SHAHEED BENAZIRABAD

This issues with the directions of Vice Chancellor (PUMHSW) S.B.A



**OFFICE OF THE VICE CHANCELLOR PEOPLES UNIVERSITY OF MEDICAL & HEALTH
SCIENCES FOR WOMEN SHAHEED BENAZIRABAD**

No PUMHSW / S.B.A / F.W /

Dated 17-06-2015

To,

Mr. Amjad Ali Chandio
Manger (Reforms)
Government of Sindh
Sindh Public Procurement Regulatory Authority
Karachi.

**Subject: COMPLIANCE OF SINDH PUBLIC PROCUREMENT RULES, 2010-NOTIFYING
PROCUREMENT COMMITTEES RULE-7 ID NOT TO BE RELEASE.**

Kindly refer to your office letter No. Dir (REF)/477/SPPRA/3-17/(PUMHSW)/14-15/8643,
May 09, 2015.


The following procurement committees are reconstituted in PUMHSW Shaheed Benazirabad.

PROCUREMENT COMMITTEE FOR WORKS.

- | | | |
|-----|---|----------|
| 01. | PROF. DR. SHAMS-UD-DIN SHAIKH
Director Academics (PUMHSW) | CHAIRMAN |
| 02. | PROF. DR. ATTA MUHAMMAD CHANDIO
Dean Basic Health Sciences (PUMHSW) | MEMBER |
| 03. | MR. ZEESHAN MEMON
Director Finance (PUMHSW) | MEMBER |
| 04. | ENGR. DUR MOHAMMAD MANGI
Project Director, (PUMHSW) | MEMBER |
| 05. | PROF. DR. ABDULLAH SAAND
Director (PGS) QUEST, Nawabshah | MEMBER |
| 06. | PROF. DR. BASHEER AHMED MEMON
Dean Faculty of Engg: QUEST, Nawabshah | MEMBER |
| 07. | PROF. DR. KHAN MUHAMMAD NANGREJO
Chairman Department of Ophthalmology (PUMHSW) | MEMBER |

PROCUREMENT COMMITTEE FOR PETTY WORKS.

- | | | |
|-----|---|----------|
| 01. | PROF. DR. SHAMS-UD-DIN SHAIKH
Director Academics (PUMHSW) | CHAIRMAN |
| 02. | MR. ZEESHAN MEMON
Director Finance (PUMHSW) | MEMBER |
| 03. | ENGR. DUR MOHAMMAD MANGI
Project Director, (PUMHSW) | MEMBER |
| 04. | ENGR: KHAIRULLAH QURESHI
Project Director, (QUEST) Nawabshah | MEMBER |
| 05. | ENGR: KHIZAR HAYAT A QAZI
Project Director, (SBBU) Nawabshah | MEMBER |


VICE CHANCELLOR
PEOPLES UNIVERSITY OF MEDICAL &
HEALTH SCIENCES FOR WOMEN
SHAHEED BENAZIRABAD

Copy to concerned:



PEOPLES UNIVERSITY OF MEDICAL
& HEALTH SCIENCES FOR WOMEN
SHAHEED BENAZIRABAD

NO. PUMHSW/S.B.A/Reg:/ 832/36

Dated: 26/12/2015

OFFICE ORDER.

With the approval of honorable Vice Chancellor Peoples University of Medical & Health Sciences for women, Nawabshah, Shaheed Benazirabad, and in light of SPPRA Letter NO.M(A-V)SPPRA/463(25682-PUMHS)/2015-16/8983 Dated, 18th December, 2015, the undersigned feels obliged to constitute the “**Complaint Redressed Committee**” comprising following members with immediate effect as under:-

- | | |
|---|----------|
| 1. Prof. Dr. Shamsuddin Shaikh
Director Academics PUMHSW
Shaheed Benazirabad. | Chairman |
| 2. Mr. Shaheed Ahmed Saeed Khan
District Accounts Officer
Shaheed Benazirabad. | Member |
| 3. Engr. Khairullah Qureshi
Project Director Quaid-e-Awam
University of Engg: Sciences &
Technology Nawabshah (SBA). | Member |

(DR. MUHAMMAD SALEH KHASKHELI)
REGISTRAR
PEOPLES UNIVERSITY OF MEDICAL &
HEALTH SCIENCES FOR WOMEN
NAWABSHAH, (S.B.A)

1. Copy to P.S. to Vice Chancellor PUMHSW, Nawabshah,(SBA).
2. Copy to Chairman/Members CRC PUMHSW, Nawabshah,(SBA).
3. Copy to Project Direct PUMHSW, Nawabshah, (SBA).
4. Copy to Director Finance PUMHSW, Nawabshah,(SBA).
5. Copy to Manager (Assessment-V) SPPRA Karachi, w/r to his office No. mentioned as above.

(DR. MUHAMMAD SALEH KHASKHELI)
REGISTRAR
PEOPLES UNIVERSITY OF MEDICAL &
HEALTH SCIENCES FOR WOMEN
NAWABSHAH, (S.B.A)

Annual Procurement Plan

(Development Works) Financial Year 2015-16

S. No	Description of Procurement	Covered Area /Quantity	Estimated Cost	Estimated Total Cost	Funds Allocated	Source of Funds (ADP/ Non ADP)	Estimated Expenditure upto June, 15-16	Proposed Procurement Method	Timing of Procurements				Remarks
									1st Qtr July 15 to Sept-15	2nd Qtr Oct 15 to Dec-15	3rd Qtr Jan 16 to Mar-16	4th Qtr Apr 16 to June-16	
1	Const: of Nursing & Public Health Institute	Civil Work + Misc. Work	Rs. 488,366 M	Rs. 488,366 M	Rs. 150 M	HEC	Rs. 170 M	Open Tenders	Rs. 30 M	Rs. 50 M	Rs. 50 M	Rs. 40 M	Procurement Methods 1. single stage single envelop. 2. single stage two envelop. 3. direct contracting. 4. quotation basis.
	Const: of Institute of Post Graduate Studies Centre	Civil Work	Rs. 37.41 M	Rs. 37.41 M	Rs. 20 M	GOS	Rs. 20 M	Open Tenders	Rs. 5 M	Rs. 8 M	Rs. 5 M	Rs. 2 M	
3	Const: of Hostel For P.G Students	Civil Work	Rs. 54.09 M	Rs. 54.09 M	Rs. 30 M	GOS	Rs. 30 M	Open Tenders	Rs. 8 M	Rs. 10 M	Rs. 10 M	Rs. 2 M	
4	Quotation Works	Lump sum	Rs. 5 M	Rs. 5 M	Rs. 5 M	GOS	Rs. 5 M	Quotation basis/ open tenders	Rs. 1 M	Rs. 1.5 M	Rs. 1.5 M	Rs. 1 M	
5	Procurement of Diesel Generator 300 KV	01 No.	Rs. 6.5 M	Rs. 6.5 M	Rs. 6.5 M	GOS	Rs. 6.5 M	Open Tenders	Rs. 6.5 M	Nil	Nil	Nil	
6	Procurement of Miscellaneous Items	Lump sum	Rs. 30 M	Rs. 30 M	Rs. 30 M	GOS	Rs. 30 M	Open Tenders	Rs. 5 M	Rs. 8 M	Rs. 10 M	Rs. 7 M	
7	Procurement of Furniture Items for Physiotherapy, Examination Branch & Dental College etc	Lump sum	Rs. 50 M	Rs. 50 M	Rs. 50 M	GOS	Rs. 50 M	Open Tenders	Rs. 10 M	Rs. 20 M	Rs. 10 M	Rs. 10 M	
8	Tiles in the floor of Anatomy Building	Civil Work	Rs. 17 M	Rs. 17 M	Rs. 17 M	GOS	Rs. 17 M	Open Tenders	Rs. 5 M	Rs. 8 M	Rs. 4 M	Nil	
9	Construction of Residential Flats & Other Works	Civil Work	Rs. 50 M	Rs. 50 M	Rs. 50 M	GOS	Rs. 50 M	Open Tenders	Nil	Nil	Rs. 25 M	Rs. 25 M	

Signature

(DUR MUHAMMAD MANGI)
PROJECT DIRECTOR &
People's University of Medical &
Health Sciences for Women Nawabshah
Shahred Benazir Abad.

Signature