

### SHAH ABDUL LATIF UNIVERSITY KHAIRPUR

### **Bid Evaluation Report**

1. Name of Procuring Agency:

SHAH ABDUL LATIF UNIVERSITY, KHAIRPUR

2. Tender Reference No:

PC(SAF)/SALU/KHP/47, Dated:-10-04-2017

3. Tender Description/Name:

BUILDINGS WORK OF PROJECT "STRENGTHENING OF ACADEMIC

FACILITIES" AT SHAH ABDUL LATIF UNIVERSITY, KHAIRPUR.

Name of work:-

PACKAGE - III, CONSTRUCTION OF EXTENSION OF ADMINISTRATION BLOCK &

EXTENSION OF DPRI BUILDING.

4. Method of Procurement:-

DOMESTIC / LOCAL

5. Tender Published:-

In Newspapers, Daily Kawish, Daily Jang & The Nation on 14-04-2017. SPPRA web site hosted on 17-04-2017 corrigendum issued on 30-04-2017

6. Total Bid Documents Sold:

04 Numbers

7. Total Bids Received:

03 Numbers

8. Technical Bid Opening date (if applicable):

(Provide details in separate form)

N/A

9. No. of Bid technically qualified (if applicable):

01 Number

11. Financial Bid Opening date:

19-05-2017

12. Bid Evaluation Report:

10. Bid(s) Rejected:

S #	Name of Firm or Bidder	Cost offered by the Bidder (After Arithmetic checking of Responsive Bids)	Ranking in terms of cost	Comparison with Estimated Cost	Reasons for acceptance / rejection	Remarks
01.	M/s R&M Associates & Developers	Rs: 64,124,659/-	1 <sup>st</sup> Lowest	3.806 % Above	Responsive bid Qualified as per Criteria	Recommended for award of work
02.	M/s Kashif Constructor	Rs: 74,587,735/-		20.744% Above	Responsive bid Qualified as per Criteria	-

Signature of the Members of Committee

1. Engr. Ghulam Asghar Shaikh

Project Coordinator (SAF) / Secretary

Dans

2. Engr, Muhammad Rakhial Bhutto Executive Engineer (Civil) (Civil) MUET (SZAB) campus

3. Prof: Dr. Syed Asad Raza Abidi Registrar / Convener



### SHAH ABDUL LATIF UNIVERSITY KHAIRPUR

### MINUTES OF THE 3rd MEETING

The 3<sup>rd</sup> Meeting of Procurement Committee for finalizing the Evaluation of Bids of Package # 3, Construction of Extension of DPRI Building & Extension of Administration Block for buildings work of the Project Titled "Strengthening of Academic Facilities" (SAF) at Shah Abdul Latif University, Khairpur was held on 17-07-2017 at 12:00 noon in the Board Room at Vice Chancellor Secretariat, Shah Abdul Latif University Khairpur. The meeting Chaired by Prof: Dr. Syed Asad Raza Abidi Registrar / Convener of the Procurement Committee. The following Members of the Committee attended the meeting.

Prof: Dr. Syed Asad Raza Abidi

Convener

Registrar

 Engr: Muhammad Rakhial Bhutto Executive Engineer (Civil) MUTE,(SZAB) Campus Khairpur.

Member

 Engr: Ghulam Asghar Shaikh Project Coordinator (SAF) Member / Secretary

The Convener welcomed all the Procurement Committee Members, thereafter Project Coordinator (SAF) briefed the Committee regarding the letter No.PC(SAF)/SALU/KHP:99 dated:- 12-06-2017, wrote to the SPPRA Karachi officials copy attached Annexure "A" as per last meeting decision of the committee, for knowing the status of acceptance of experience of similar nature of work of the firm M/s R&M Associates who has the same nature of experience as per NIT requirement but as on subleted contractor.

In this connection the Project Coordinator (SAF) further briefed that he has also confirmed from SPPRA official by telephone conversation that the experience of construction works carried out and completed by the firm M/s R&M Associates as a subleted contractor will be count / considered as required in NIT, the SPPRA officials also send reply of the letter with No. Ad(Asmt)/SPPRA/-advice(32755)/16-17-/61 dated:-11-07-2017 attached at Annexure "B".

Hence after detailed discussion and considering SPPRA officials reply by letter & telephone conversation with Project Coordinator (SAF) the committee carried out detailed evaluation of bids of two firms namely M/s R&M Associates Khairpur & M/s Kashif Bhutto Karachi as per NIT qualification / criteria and prepared bidders qualification report accordingly as below:-

#### BIDDERS QUALIFICATION / EVALUATION REPORT AS PER NIT REQUIREMENT / CRITERIA

S.#	Description		M/s R.M Associates & Developers Khairpur	M/s Kashif Constructors Karachi	Remarks
	Description		Documents Provided	Documents Provided	
			Yes / No	Yes / No	
Eligib	ility Criteria				
i	Valid Pakistan Engineering Con (PEC)registration in Category C-5	uncil	Yes	Yes	
ii	Sindh Sale Tax (SBR) Registration certifica	ate	Yes	Yes	
iii	NTN Certificate as well as Income Tax ret and Audited Report for last three years.	turns	Yes	Yes	
Qualit	fication of Bidder				
j	List of similar nature of Educational Build work/assignments (at least three j undertaken over the last five years.		Yes	Yes	
ii	Details of equipment, machinery and transowned / leased / hired by firm / Contractor.	sport	Yes	Yes	
iii	Financial (Statements) soundness certifice bank statements and 3 years and reports.	mes 22	Yes	Yes	
iv	List of litigation (if any) their nature and status / outcomes.		Not attached	Not attached	

Ashaile

Que ...

#### BIDDERS QUALIFICATION / EVALUATION REPORT AS PER NIT REQUIREMENT / CRITERIA

S.#	Description	M/s R.M Associates & Developers Khairpur	M/s Kashif Constructors Karachi	Remarks
	Description	Documents Provided Yes / No	Documents Provided Yes / No	
٧	Affidavit on original stamp paper of Rs, 20/- (duly notarized) to the effect that the firm is not black listed and is not in litigation with any organization / government department, private or public and with Shah Abdul Latif University, Khairpur.	Attached	Attached	
vi	List of works in hand / under execution of similar nature works.	Yes	Yes	
vii	List of key technical and supporting staff to be deployed on this project.	Yes	Yes	
viii	All supporting documents / photocopies should be clearly readable otherwise lead to the rejection of the application.	Yes	Yes	
ix	If firm/partner is involved in partnership deed, then complete details/instructions and power of attorney be submitted with affidavit by the proprietor.	Not attached	Not attached	
Respo	onsiveness or not	Yes responsive	Yes responsive	

After scrutiny & evaluation of bids of M/s R&M Associates & Developers Khairpur & M/s Kashif Constructors Karachi found responsive bidders. And as per arithmetical checking results the M/s R&M Associates has stood 1st lowest evaluated bid.

Hence the Procurement Committee recommended that being the 1st lowest evaluated bid for work Package # 3, Construction of Extension of DPRI Building & Extension of Administration Block at Shah Abdul Latif University, Khairpur, the said work may be awarded to M/s R&M Associates Khairpur.

1. Engr. Ghulam Asghar Shaikh

Project Coordinator (SAF)/ Secretary

3. Prof: Dr. Syed Asad Raza Abidi Registrar / Convener

2. Engr, Muhammad Rakhial Bhutto Executive Engineer (Civil)

(Civil) MUET (SZAB) campus



# No. A.D(Asmt)/SPPRA-Advice(32755)/16-17/ GOVERNMENT OF SINDH SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

Karachi, dated the II, July, 2017

The Project Coordinator (SAF), Shah Abdul Latif University, Khairpur.

Subject:

### ACCEPTANCE OF EXPERIENCE OF THE CONTRACTORS/FIRMS PERFORMED AS SUB-LETED CONTRACTORS (SPPRA S#32755)

I am directed to refer to your office letter No: PC(SAF)SALU/KHP/99 dated 12-06-2017 and it is advised to adhere to rule 42(1) in letter and spirit. The said rule is reproduced below:-

"All bids shall be evaluated in accordance with evaluation criteria and other terms and condition set forth in the bidding documents".

2. It may be noted that it is the sole responsibility of Procuring Agency (PA) to carry all the public procurement by observing SPP Rules, 2010 (Amended-2017) regulation and procedure in letter & spirit Non-compliance of Sindh Public Procurement Rules, 2010 (Amended 2017), shall render the case of procurement as Mis-procurement.

Assistant Director (Assessment)

Copy forwarded for information to:-

✓ The Vice Chancellor of Shah Abdul Latif University, Khairpur.

✓ The Staff Officer to MD, SPPRA.



## SHAH ABDUL LATIF UNIVERSITY, KHAIRPUR OFFICE OF THE PROJECT COORDINATOR (SAF)

PC (SAF)/ SALU/KHP/99 Dated:-12-06-2017

To.

The Managing Director (A&F),

Sindh Public Procurement Regulatory Authority,

Block No: 08 Sindh Secretariat 4 - A,

Court Road, Karachi.

SUBJECT: -

ACCEPTANCE OF EXPERIENCE OF THE CONTRACTORS / FIRMS PERFORMED AS SUB-LETED

CONTRACTOR.

Dear Sir,

It is stated that the firm namely M/s R.M Associates has applied in tender for Package # 03 for Construction of Extension of Administration Building & Extension of Date Palm Research Institute (DPRI) Building under the Project "Strengthening of Academic Facilities" at Shah Abdul Latif University, Khairpur.

In this connection during scrutiny & evolution of bids by the Procurement Committee, in submitted profile of firm M/s R.M Associates the experience of similar nature of work (as required in NIT) has shown as sub-leted works from the other firms, though the M/s R.M Associates is registered in PEC in Category C-5 (copies of sub-leted works are enclosed herewith at Annexure "A" I & II for ready reference).

It is therefore requested that kindly guide and acknowledge to us that, the similar nature of experience as shown by the M/s R.M Associates as sub-leted works to them by other firms are countable / acceptable or not in bid evolution criteria of the firms, so that the above bid evolution process may be finalized according to the guide lines & instructions of the SPPRA.

D.A As above Regards

Project Coordinator (SAF) Shah Abdul Latif University, Khairpur.





### SHAH ABDUL LATIF UNIVERSITY KHAIRPUR

### MINUTES OF THE 2<sup>nd</sup> MEETING

The 2<sup>nd</sup> Meeting of Procurement Committee for Evaluation of Bids after receiving Arithmetical Checking from Consultant IDG (Pvt:) Ltd: Karachi vide letter No:IDGPL/SALU/2017/022, dated:-01-06-2017 received on 05-06-2017 of Package # 3 Construction of Extension of Administration Block & Extension of DPRI Building of Tender for Buildings work of Project Titled "Strengthening of Academic Facilities" (SAF) at Shah Abdul Latif University, Khairpur was held on 08-06-2017 at 12:00 noon in the Board Room at Vice Chancellor Secretariat, Shah Abdul Latif University Khairpur. The meeting Chaired by Prof: Dr. Syed Asad Raza Abidi Registrar / Convener of the Procurement Committee. The following Members of the Committee attended the meeting.

 Prof: Dr. Syed Asad Raza Abidi Registrar Convener

 Engr: Muhammad Rakhial Bhutto Executive Engineer (Civil) MUTE,(SZAB) Campus Khairpur.

Member

 Engr: Ghulam Asghar Shaikh Project Coordinator (SAF) Member / Secretary

The Convener welcomed all the Procurement Committee Members, thereafter Project Coordinator (SAF) briefed the Committee regarding the Arithmetical Checking of the bids of the Package # 3 where after arithmetical checking M/s R&M Associate & Developers Khairpur, stood lowest bidder in competition / tender of Package # 3.

Then the Procurement Committee carried-out scrutiny and detailed evaluation of above bids i.e M/s Kashif Constructor & M/s R&M Associate & Developers Khairpur as per NIT qualification / criteria. During scrutiny of profiles of the above firms as per NIT criteria / requirement for similar nature of work M/s R.M Associates has found the similar nature of experience of subletted works.

Therefore Procurement Committee Members decided that the Project Coordinator may write letter to SPPRA officials for asking either the subletted work experience as shown by M/s R.M Associates considerable or not and the evaluation of biddes may be finalized in light of directions / reference of the SPPRA letter and same may be bring in next meeting after receiving SPPRA letter.

Project Coordinator (SAF)

Engr. Ghulam Asghar Shaikh
 Project Coordinator (SAF)

2. Engr, Muhammad Rakhial Bhutto Executive Engineer (Civil) (Civil) MUET (SZAB) campus

3. Prof: Dr. Syed Asad Raza Abidi Registrar / Convener

### 0

### DG (Pvt.) Limited

Consulting Engineers - Architects - City & Regional Planners - Interior Designers

IDGPL/SALU/2017/022

Dated: 01st Jun. 2017 Reviewed on 5-6-2012

Engr. Ghulam Asghar Sheikh Project Coordinator (SAF) Shah Abdul Latif University Khairpur, Sindh.

Project:

STRENGTHENING OF ACADEMIC FACILITIES AT SHAH

ABDUL LATIF UNIVERSITY, KHAIRPUR.

Subject:

ARITHMETICIAL CHECKING OF FINANCIAL BIDS OF TENDER OF

BUILDINGS WORK FOR PROJECT TITLED "STRENGTHENING OF ACADEMIC FACILITIES" AT SHAH ABDUL LATIF UNIVERSITY,

KHAIRPUR.

Reference:

A) Your letter No. PC(SAF)/SALU/KHP/86 dated 19-05-2017

Dear Sir,

This refers your letter quoted above at 'A' through which you have sent us original copy of Financial Bids for Package # 3 of following bidders for arithmetic checking:

i. M/s. R.M. Enterprises

ii. M/s. Kashif Constructor

We have gone through these financial bids [Tender / Contract Document Volume-III] (BOQ) and in compliance of your clear cut instructions vide your letter quoted at 'A' above; we have conducted arithmetical checking of financial bids as sent to us. Results of arithmetical checking are as under:

PACKAGE-III:

Construction of Extension of Administration Block & Extension of DPRI Building

S.#	Contractors Name	Total Quoted Bid Amount (Rs.)	Corrected Bid Amount after arithmetical checking (Rs.)	
1	M/s R.M. Associates	64,124,662	64,124,659	<
2	M/s Kashif Constructors	61,576,053	74,587,735	7

Act the amount of seed fround checked land of the Page # 1 of 2

8

ridg

Above is submitted, as desired, for your kind perusal / further checking and processing by the Procuring Committee SALU / Employer.

We are returning herewith the ORIGINAL copy of financial bids Package-III two (02) books (as sent to us for arithmetical checking vide your letter quoted at 'A' above). The corrections in red ink have been marked wherever found necessary. It is requested to keep these books in safe custody for record.

Thanking you and assuring you of our best professional services at all times.

Sincerely yours,

SYED MANZOOR MEHDI NAQVI

Chief Architect

Encl: as noted.

c.c:

Vice Chancellor, Shah Abdul Latif University, Khairpur



## SHAH ABDUL LATIF UNIVERSITY, KHAIRPUR OFFICE OF THE PROJECT COORDINATOR (SAF)

PC (SAF)/ SALU/KHP/86 Dated: 19- 05-2017

To.

Mr. Syed Manzoor Mehdi Naqvi, Chief Architect, M/S IDG (Pvt) Ltd:

Karachi.

Subject:-

ARITHMETICIAL CHECKING OF FINANICAL BIDS OF TENDER OF BUILIDINGS WORK FOR PROJECT TITLED "STRENGTHENING OF ACADEMIC FACILITIES" AT SHAH ABDUL LATIF UNIVERSITY, KHAIRPUR.

The Financial Bids of invited subjected work tender for Package # 3 was opened today on 19-05-2017 infront of Procurement committee and Consultant's Representative as an observer and HEC nominated official (by video link) as an observer and in presence of contractor's Representatives. After opening of bids the committee decided that the arithmetical Checking of Financial Bids of below bidder's may carried out from the consultant M/s IDG Pvt Ltd: Karachi.

Therefore the following bidder's financial bids original copies are sent herewith to you for arithmetic checking, submit the financial statement of bidder's and same may return back to this office within two days positively, so that further process may be completed accordingly.

- 1. M/S R.M Enterprises ----in Package # III
- 2. M/S Kashif Constructor -----in Package # III

Engr. Ghulan Asghar Shaikh Project Coordinator (SAF) Shah Abdul Latif University, Khairpur.

OLL

Copy F.W.Cs to the: -

Secretary to Vice Chancellor Shah Abdul Latif University, Khairpur for kind information.





### SHAH ABDUL LATIF UNIVERSITY KHAIRPUR.

Re-Tender for Building Works of Package # 3 for Project titled "Strengthening of Academic Facilities" Shah Abdul Latif University, Khairpur Published on 14-04-2017, SPPRA Serial # 32755.

NAME OF WORK:-

PACKAGE - III, CONSTRUCTION OF EXTENSION OF ADMINISTRATION BLOCK & EXTENSION OF DPRI BUILDING.

### (Estimated Cost of Civil Work only- 61.773 M).

The Bids opened on 19-05-2017 at 01:30 pm in Senate Hall at Vice Chancellor Secretariat Shah Abdul Latif University Khairpur.

### **BID OPENING STATEMENT**

S.#	Name of Contractor	Bid Details	Bid Amount (Rs:)	Rebate Amount (Rs:)	Net Bid Amount (Rs:)	Submitted bid Security Amount (Rs:)	Bid Security Detail	Remarks
01	M/s R.M Associates Khairpur	Profile + Bid	66,107,898/-	3% 1,983,236/-	64,124,662/-	1,283,000/-	NBP Khairpur Branch CD # 410158	
02	M/s Kashif Constructors Karachi	Profile + Bid	61,676,053/-	100,000/-	61,576,053/-	1,240,000/-	UBL Khairpur Branch CD # 06081242	
03	M/s Shaikh Abdul Qayyum Sukkur	Bid only	73,270,636/-	Nil	Nil	Nil	Nil	Rejected due to Bid security not attached

Signature of Committee Members

1. Engr. Ghulam Asghar Shaikh

Project Coordinator (SAF)

Engr, Muhammad Rakhial Bhutto Executive Engineer (Civil)

(Civil) MUET (SZAB) campus

3. Prof: Dr. Syed Asad Raza Abidi Registrar / Convener





### SHAH ABDUL LATIF UNIVERSITY KHAIRPUR

Re-Tender for Building Works of Package # 3 for Project titled "Strengthening of Academic Facilities" Shah Abdul Latif University, Khairpur. Published on 14-04-2017, SPPRA Serial # 32755.

NAME OF WORK:- PACKAGE - III, CONSTRUCTION OF EXTENSION OF ADMINISTRATION BLOCK & EXTENSION OF DPRI BUILDING.

The meeting for opening of Bids held on 19-05-2017 at 01:30 pm in Senate Hall at Vice Chancellor Secretariat Shah Abdul Latif University Khairpur.

(ATTENDANCE SHEET) (1st Meeting of Procure to Comittee)

S. #	NAME OF FIRMS.	Representative's Name	Contact Number	Representative Signature	Remarks
01	M/s Rock Well Enterprises Khairpur	-	-	_	Not participals
02	M/s R.M Associates Khairpur	Augad Ali	0305366088	Fig. o.	
03	M/s Kashif Constructors Karachi	Jarlan Ali	9772767	E = 1	
04	M/s Shaikh Abdul Qayyum Sukkur	A. Paque	6300 83   3 650	Alex 1	

The tenders were opened infront of procurement committee members and in presence of above representatives of the participated firms and all bids read loudly.

Signature of Committee Members

1. Engr. Ghulam Asghar Shaikh Project Coordinator (SAF)

3. Prof: Dr. Syed Asad Raza Abidi Registrar / Convener De Engr Muhammad Bakkial Bl

2. Engr. Muhammad Rakhial Bhutto Executive Engineer (Civil) (Civil) MUET (SZAB) campus



### SHAH ABDUL LATIF UNIVERSITY, KHAIRPUR

OFFICE OF THE PROJECT COORDINATOR (SAF)

List of Contractors / Firms who have purchased Tender documents Package # 3 for tender Buildings Work of Project Titled "Strengthening of Academic Facilities" (SAF) at Shah Abdul Latif University, Khairpur.

S. #	Name of Contractor / Firms	Purchase Tender Documents on date by Firm	Package # 03	Pay Orders Amount	Pay Order Nos:
01	M/s Rock Well Enterprises Khairpur	24-04-2017	Yes	2,500/-	16801103
02	M/s R.M Associates Khairpur	17-05-2017	Yes	2,500/-	12343415
03	M/s Kashif Constructors Karachi	16-05-2017	Yes	2,500	12343414
04	M/s Shaikh Abdul Qayyum Sukkur	18-05-2017	Yes	2,500	02074042
		Total Sold	04	10,000/-	

ACCOUNTANT (SAF)

PROJECT COORDINATOR (SAF)



### Shah Abdul Latif University, Khairpur

### CORRIGENDUM

With reference to the advertisement Published in Daily Ibrat , Daily Jang and The Nation with No PID(H) Adv. 99003 on dated 14-04-2017. In its Eligibility Criteria:- The Contractors registration with PEC for year 2017 may read as in Category-C-5 and above instead of Category-C-4. The other conditions will remain same.

Sd/-PROJECT COORDINATOR (SAF)





### SHAH ABDUL LATIF UNIVERSITY KHAIRPUR OFFICE OF THE PROJECT COORDINATOR (SAF)

NO.PC(SAF)/SALU/KHP/66 DATE: - 29-04-2017

To.

M/s Rock Well Enterprises. H # A-173, Bachal Shah Mohalla, Khairpur Mir's

SUBJECT:- RE-INVITING TENDER FOR PACKAGE # 3, CONSTRUCTION OF EXTENSION OF ADMINISTRATION BLOCK & EXTENSION OF DATE PALM INSTITUTE (DPRI) FOR THE PROJECT RESEARCH "STRENGTHENING OF ACADEMIC FACILITIES AT SHAH ABDUL LATIF UNIVERSITY, KHAIRPUR.

> This if informed to you that as the Pakistan Engineering Council has updated the categories of Contractor's financial limit and as per Pakistan Engineering Council the contract limit in category C4 has been enhanced up-to 200 M and in category C5 up-to 65 M. Hence the invited subject tender has become in the capacity of category C5.

> In this regard the corrigendum for category C5 instead for C4 has been sent to Newspaper for publication in tomorrow's newspapers i-e 30-04-2017 and as mention in previous tender the next date for submission of submission work is 19-05-2017 up-to at 1:00 pm & tender will be opened at 1:30pm in Senate Hall Shah Abdul Latif University. Khairpur.

> You are therefore requested that submit your bid for subjected work on 19-05-2017 before 1:00 pm.

> > Project Coordinator (SAF) Shah Abdul Latif University. Khairpur.



♣ Home♣ Contact Us♠ F.A.Qs♣ Downloads★ Webmail

PEC PROFILE

OFFICIAL DOCUMENTS ACCREDITATION

ONLINE ENGINEER REGISTRATION

FIRM'S REGISTRATION D SERVICES

COMPLAINTS

MEDIA & PR

### Re-categorization of revised financial limits,

Message From Chairman PEC(01 jan, 2016)

PCPs requirements & applicable fees:

(with effect from 1st Jan 2016)

Fee Information

Service Structure of Engineers (Proposed) All Engineers, Consultants and Constructors/Operators are informed that they can deposit the registration/renewal fee of their licences /certificates in PEC online Account No. 0685 5830 4100 5497 at MCB Corporate Branch (Code 1134), Blue Area Islamabad, through any online branch of MCB nearer to their location. It is important that the acknowledgment receipt must be attached with the case/documents.

Online
Registrartion
Portal (For
Engineers

Only)
Apply for
Supervision

Certificate NEW!

List Of
Engineers
having
Supervisory
Certificate NEW

Data Extension for Draft PEC Building/Contract Documents

with Employer Firm

Engr. Profile

Firm Profile

Constructor's Category	Limit (million rupees)	Minimum Requirement of Engineers	Net Worth (Rs. in million)	PCPs Required	Pakistani applicant (Rupees)
C-A	No Limit	Two P.Es with 20 years of Experience each + RE	150	200	400,000/-
C-B	Up to 4000	Two P.Es with 15 years of Experience each + RE	100	120	250,000/-

with Employed Engr.  Log your Complaint	C-1	Up to 2500	Two P.Es with 10 year of Experience each + RE		90	150,000/-
	C-2	Up to 1000	One P.E + R.Es	50	35	125,000/-
	C-3	Up to 500	One P.E + R.E	30	20	75,000/-
	C-4	Up to 200	One P.E + R.E	6	15	45,000/-
	C-5	Up to	One R.E	3	5	30,000/-
	C-6	Up to 25	One R.E	1.5	5	15,000/-
	Operator's Category	Limit of Operational cost of	Net Worth (Rs. in	PCPs Required	Fee	
		Operational	Worth		Fee  Pakistani applicant (Rupees)	Foreign applicant (US \$)
		Operational cost of project (million	Worth (Rs. in		Pakistani applicant	applicant
	Category	Operational cost of project (million rupees)	Worth (Rs. in million)	Required	Pakistani applicant (Rupees)	applicant (US \$)
	Category O-A	Operational cost of project (million rupees)	Worth (Rs. in million)	Required 150	Pakistani applicant (Rupees) 400,000/-	applicant (US \$) 24,000/-
	O-A O-B	Operational cost of project (million rupees) No Limit	Worth (Rs. in million)	Required 150 100	Pakistani applicant (Rupees) 400,000/- 250,000/-	applicant (US \$) 24,000/-
	O-A O-B	Operational cost of project (million rupees)  No Limit  Up to 2000  Up to 1000	Worth (Rs. in million) 150 75	150 100 75	Pakistani applicant (Rupees) 400,000/- 250,000/-	applicant (US \$) 24,000/- 12,000/-
	O-A O-B O-1 O-2	Operational cost of project (million rupees)  No Limit  Up to 2000  Up to 1000  Up to 500	Worth (Rs. in million)  150  75  30	150 100 75	Pakistani applicant (Rupees) 400,000/- 250,000/- 150,000/-	applicant (US \$) 24,000/- 12,000/- 10,000/-
	O-A O-B O-1 O-2 O-3	Operational cost of project (million rupees)  No Limit  Up to 2000  Up to 1000  Up to 500  Up to 120	Worth (Rs. in million)  150  75  30  25	150 100 75 35	Pakistani applicant (Rupees) 400,000/- 250,000/- 150,000/- 125,000/-	applicant (US \$) 24,000/- 12,000/- NA
	O-A O-B O-1 O-2 O-3 O-4	Operational cost of project (million rupees)  No Limit  Up to 2000  Up to 1000  Up to 500  Up to 120  Up to 120	Worth (Rs. in million)  150  75  30  25  10	150 100 75 35 20	Pakistani applicant (Rupees) 400,000/- 250,000/- 150,000/- 125,000/- 75,000/- 45,000/-	applicant (US \$) 24,000/- 12,000/- 10,000/- NA NA



Following fee criteria shall be observed for upgradation of the category of licence besides fullfillment of requirements laid down in bye-laws.

a.one step up fee of desired category
b.two step up 2 times of desired category
c.three step up3 times of desired category
d.four step up 4 times of desired category
e.five step up 5 times of desired category
f. six step up 6 times of desired category

No of Visitors : **1576491** as on Tuesday, May 02, 2017 09:49:45 AM

Pakistan Engineering Council
Ataturk Avenue (East), G-5/2 Islamabad
Ph: (+92-51) 111-111-732 Fax: (+92-51) 2276224



Dep ed mysql\_connect(): The mysql extension is deprecated and will be removed in the future; use mysqli or PDO instead in /home/pprasind/public\_html/connection.php on line 3

	tender Title	Upload On	Advertise date	Open Date Actions	Actions
	Government of Sindh Excise, Taxation & Narcotics Department, KARACHI	19-04-2017	2017-04-19 00:00:00	2017-05-05 23:59:59 download	Detail
	Secretaiate of the Provincial Assembly of Sindh , KARACHI	19-04-2017			
	Shaheed Mohtarma Benazir Bhutto Accident, Emergency & Trauma Centre at Civil Hospital , KARACHI	19-04-2017			
	Executive Engineer Public Health Engineer Division , SANGHAR	19-04-2017	2017-04-19 00:00:00	2017-05-09 23:59:59 download	Detail
	Executive Engineer Public Health Engineer Division . SANGHAR	19-04-2017	2017-04-19 00 00 00	2017-05-10 23:59:59 download	Detail
	Executive Engineer Rural Development Department , LARKANA	19-04-2017	2017-04-19 00 00 00	2017-05-05 23:59:59 download	Detail
	National Institute Of Cardiovascular Diseases NICVD KARACHI	19-04-2017	2017-04-19 00 00 00	2017-05-20 23:59 59 download	Detail
	Board of Revenue Government of Sindh , LARMIS-PMU KARACHI	19-04-2017	2017-04-19 00:00:00	2017-05-05 23:59:59 download	
	Board of Revenue Government of Sindh , LARMIS-PMU KARACHI	19-04-2017		2017-05-09 23:59:59 download	
	Sindh Employees Social Security Institution SESSI , KARACHI		2017-04-19 00:00:00		
	Executive Engineer Provincial Coastal Highway Division , HYDERABAD	19-04-2017	2017-04-19 00:00:00	2017-05-12 23:59:59 download	Detail
	Karachi Water and Sewerage Board KWSB , GULSHAN-E-IQBAL KARACHI	19-04-2017	2017-04-19 00:00:00	2017-05-08 23:59:59 download	Detail
	Karachi Water and Sewerage Board KWSB , LANDHI TOWN KARACHI	19-04-2017	2017-04-19 00:00:00	2017-05-09 23:59:59 download	Detail
	Karachi Water and Sewerage Board KWSB . LANDHI TOWN KARACHI	19-04-2017	2017-04-19 00 00 00	2017-05-09 23 59:59 download	Detail
	Karachi Water and Sewerage Board KWSB , LANDHI TOWN KARACHI	19-04-2017	2017-04-19 00 00 00	2017-05-09 23 59 59 download	Detail
	Karachi Water and Sewerage Board KWSB , LANDHI TOWN KARACHI		2017-04-19 00:00:00		
	Karachi Water and Sewerage Board KWSB , LANDHI TOWN KARACHI				
			2017-04-19 00:00:00	2017-05-09 23:59:59 download	
	Karachi Water and Sewerage Board KWSB , LANDHI TOWN KARACHI		2017-04-19 00:00:00		
	Karachi Water and Sewerage Board KWSB . NORTH EAST KARACHI	19-04-2017	2017-04-19 00:00:00	2017-05-05 23:59:59 download	Detail
	Government Of Sindh Social Welfare Department , KARACHI	19-04-2017	2017-04-19 00:00:00	2017-05-08 23:59:59 download	Detail
	Sindh Bank KARACHI	19-04-2017	2017-04-19 00 00 00	2017-05-04 23 59 59 download	Detail
	Deputy Commissioner KARACHI	19-04-2017	2017-04-19 00 00 00	2017-05-05 23 59 59 download	Detail
	Irrigation & Power Dept Executive Engineer Phuleli Canal Division . BADIN			2017-05-09 23:59:59 download	
	and Commercial and the commercia				
	Local Government Dept. Town Committee , KASHMORE	19-04-2017	2017-04-19 00 00 00		
	Works & Services Dept. Executive Engineer Provincial Highway Division . DADU	19-04-2017	2017-04-19 00 00 00	2017-05-08 23:59:59 download	Detail
	Project Implementation Unit Construction of Sindh Secretariat Complex No.7 & 8 , KARACHI	18-04-2017	2017-04-18 00:00:00	2017-05-03 23:59:59 download	Detail
	Works & Services Dept. Executive Engineer Highway Division , JAMSHORO	18-04-2017	2017-04-18 00:00:00	2017-05-04 23:59:59 download	Detail
	Works & Services Dept. Executive Engineer Provincial Buildings Division , NO-I KARACHI	18-04-2017	2017-04-18 00:00 00	2017-05-04 23:59:59 download	Detail
	Local Government Dept. District Municipal Corporation , WEST KARACHI		2017-04-18 00:00:00	2017-05-16 23 59 59 download	
	Local Government Dept. District Municipal Corporation , WEST KARACHI		2017-04-18 00 00:00	2017-05-09 23 59:59 download	
	Karachi Water and Sewerage Board KWSB , MALIR TOWN KARACHI	18-04-2017	2017-04-18 00 00 00	2017-05-04 23 59 59 download	Detail
	Karachi Water and Sewerage Board KWSB , KARACHI	18-04-2017	2017-04-18 00:00:00	2017-05-09 23:59:59 download	Detail
	Karachi Water and Sewerage Board KWSB , JAMSHED TOWN KARACHI	18-04-2017	2017-04-18 00:00:00	2017-05-09 23:59:59 download	Detail
	Government Of Sindh Printing & Stationary Department , KARACHI	18-04-2017	2017-04-18 00:00:00	2017-05-09 23:59:59 download	Detail
	Irrigation & Power Dept. Executive Engineer Rice Canal division , MEHAR@KN SHAH	18-04-2017	2017-04-18 00:00:00	2017-05-12 23:59:59 download	
			2017-04-18 00:00:00	2017-04-29 23:59:59 download	
	Civil Hospital , MS KARACHI				
	Institute of Business Administration IBA , KARACHI		2017-04-18 00:00:00	2017-05-17 23:59:59 download	
	Institute of Business Administration IBA , KARACHI	18-04-2017	2017-04-18 00:00:00	2017-05-17 23:59:59 download	Detail
	Institute of Business Administration IBA , KARACHI	18-04-2017	2017-04-18 00 00 00	2017-05-17 23:59:59 download	Detail
	University of Karachi . H.E.J. RESEARCH INSTITUTE OF CHEMISTRY KARACHI	18-04-2017	2017-04-18 00 00 00	2017-05-09 23 59 59 download	Detail
	NED University of Engineering & Technology , KARACHI	18-04-2017	2017-04-18 00 00 00	2017-05-10 23 59 59 download	Detail
	Shaheed Mohtarma Benazir Bhutto Medical College LYARI KARACHI	18-04-2017	2017-04-18 00:00 00	2017-05-02 23:59:59 download	Detail
	District Education Officer . (ES&HS) MIRPUR KHAS				
	The state of the s		2017-04-17 00:00:00	2017-05-02 23:59:59 download	
	District Education Officer , PRIMARY MIRPUR KHAS	17-04-2017	2017-04-17 00:00:00	2017-05-06 23:59:59 download	
	District Education Officer . PRIMARY MIRPUR KHAS	17-04-2017	2017-04-17 00:00:00	2017-05-05 23:59:59 download	Detail
	District Education Officer . PRIMARY JACOBABAD	17-04-2017	2017-04-17 00:00 00	2017-04-27 23:59:59 download	Detail
	District Education Officer PRIMARY KHAIRPUR	17-04-2017	2017-04-17 00 00 00	2017-05-05 23 59:59 download	Detail
	District Education Officer PRIMARY TANDO MUHAMMAD KHAN			2017-05-04 23 59 59 download	
	A CONTROL TO CONTROL OF CONTROL O			2017-05-04 23 59:59 download	
				2017-05-05 23:59:59 download	
	District Education Officer PRIMARY TANDO MUHAMMAD KHAN	17-04-2017	2017-04-17 00:00:00	2017-05-05 23:59:59 download	Detail
	District Education Officer , (ES&HS) CENTRAL KARACHI	17-04-2017	2017-04-17 00:00:00	2017-05-04 23:59:59 download	Detail
	District Education Officer (ES&HS) CENTRAL KARACHI	17-04-2017	2017-04-17 00:00:00	2017-05-04 23:59:59 download	Detail
	District Education Officer SECONDARY UMERKOT	17-04-2017	2017-04-17 00:00:00	2017-05-05 23:59:59 download	Detail
	The state of the s			2017-05-05 23 59 59 download	Detail
	ENVIOLED AS A VIOLENCE DE L'ANDRE L'AN			2017-05-04 23:59:59 download	
	District Education Officer , PRIMARY JAMSHORO			2017-05-05 23:59:59 download	
	District Education Officer . PRIMARY BADIN	17-04-2017	2017-04-17 00:00:00	2017-05-08 23:59:59 download	Detail
	District Education Officer PRIMARY SUKKUR	17-04-2017	2017-04-17 00:00:00	2017-05-03 23:59:59 download	Detail
		17-04-2017	2017-04-17 00:00:00	2017-05-02 23:59:59 download	Detail
- 1		17-04-2017	2017-04-17 00:00:00	2017-05-05 23:59:59 download	
				2017-05-09 23:59:59 download	
	가 보고 18 (1985년 - 1985년 - 1987년 - 1987년 - 1987년 - 1987년 - 1987 - 1987년 - 1987	17-04-2017		2017-05-05 23 59 59 download	
	Government of Sindh Culture, Tourism & Antiquities Department . KARACHI	17-04-2017	2017-04-17 00 00 00	2017-05-04 23:59 59 download	Detail
	Works & Services Dept. Executive Engineer Building Division . DADU	17-04-2017	2017-04-17 00 00 00	2017-05-09 23 59 59 download	Detail
	Works & Services Dept. Executive Engineer Highway Division . DADU	17-04-2017	2017-04-17 00 00 00	2017-05-05 23:59:59 download	Detail
				2017-05-17 23:59:59 download	
				2017-05-02 23:59:59 download	
	Essai Sovernineni Dept. District municipal Corporation , EAST MEACON	11/04-2017	2011-04-11 00 00 00	EVIT VULLE ES. SS 35 SUMMIDAG	1.571007



# Shah Abdul Latif University, Khairpur Office of the Project Coordinator (SAF)

### **NOTICE RE-INVITING TENDERS**

Shah Abdul Latif University, Khairpur invites sealed tenders for Buildings Work of Project Titled "Strengthening of Academic Facilities" at Shah Abdul Latif University, Khairpur on Composite Schedule of Rates (CSR) & item rate basis from interested contractors/firms.

S.		Engineer's Estimated	Bid	Tender	Time for
No.		Cost. In Million	Security	Fee	Completion
1.	Package # 3 Construction of Extension of Administration Block & Extension of DPRI building.	61.773	2% of offered rate	Rs. 2,500/-	11 Months

#### Eligibility Criteria:

- i) Valid Registration with Pakistan Engineering Council for the year 2017 in Category C-4
- ii) SBR Registration Certificate
- iii) NTN Certificate as well as Income Tax returns and Audited Report for last three years

#### Qualification:

- i) List of similar nature of Educational Buildings work/assignments (at least three\_lobs) undertaken over the last five years;
- ii) Details of equipment, machinery and transport owned/leased/hired by firm/contractor;
- iii) Financial (Statements) soundness certificate, bank statements and 3 years audited reports
- iv) List of litigation (if any) their nature and status/outcomes;
- Affidavit on original stamp paper of Rs. 20/- (duly notarized) to the effect that the firm is not blacklisted and is not in litigation with any organization/government department, private or public and with Shah Abdul Latif University, Khairpur
- vi) List of works in hand/under execution of similar nature works.
- vii) List of key technical and supporting staff to be deployed on this project,
- viii) All supporting documents/photocopies should be clearly readable otherwise lead to the rejection of the application.
- ix) If firm is involved in partnership deed, then complete details@nstructions and power of attorney to be submitted with affidavit by the proprietor.

#### **Method of Procurement:**

The bidding will be conducted on Single Stage One Envelope Procedure as per SPPRA Rules # 46(1) of 2010 (7.9.1(a)(b)(c) of amended 2013).

#### Bidding/Tender Documents:

- Issuance: Documents will be issued from the date 14-04-2017 to 01-05-2017 up to office timing, on tender fee of Rs. 2,500/-(non-refundable) in shape of pay order in marine of Project Coordinator (SAF) SALU, Khairpur
- (ii) Submission: Last date will be 02-05-2017 up to 01:00 pm.
- (iii) Opening: Will be opened on same day at 01:30 pm in Senate Hall, SALU, Khairpur.
- (iv) Place(s) of issuance, submission, inquiries:
  - Address: Office of the Project Coordinator (SAF), Shah Abdul Latif University, Khairpur

Telephone No.: 0243-9280056, E-mail Address: engr.asghar@salu.edu.pk, Fax No.: 0243-9280060

Un-responded tenders will be again issued/submitted/opened on following dates.

2nd Attempt: (a) Issue date 03-05-2017 (b) Submission 8 Opening date 19-05-2017

#### **Funding Position:**

Government of Pakistan through Higher Education Commission.

#### Terms & Conditions:

- (a) Under following conditions bid will be rejected:
  - (i) Conditional, electronic and telegraphic bids/tenders;
  - (ii) Bids not accompanied by bid security of required amount and form.
  - (iii) Bids received after specified date and time
  - (iv) Imcomplete Bids
  - (v) Blacklisted firms
- (b) Bid Validity Period: 90 days (Ninety days)
- (c) Procuring Agency reserves the right to reject all or any bids subject to the relevant provisions of Sindh Public Procurement Rules 2010.

#### **Evaluation Criteria:**

Applications with required documents attached shall be evaluated on Pass/Fail or Yes/No basis (Check List)

Project Coordinator (SAF)

Shah Abdul Latif University, Khairpur

PEC(H) 99043

© The Nation Newspaper (14 Apr, 2017)



# Shah Abdul Latif University, Khairpur Office of the Project Coordinator (SAF)

## <u> ٹیے نے ڈرز دوب</u>ارہ مصطلوب ھیے

شاه مها الليف ولندي الحج به وأوال " جهام تصالي مهانيات" به قام شاه مها الطيف يا لندي الحج به الساقية بالأدريك الحجيد الله أه وركيك الحجيد الساقة والمراجع الميان المجهود من التي والما المراجع الميان المحام المواجع المراجع الميان المحام المواجع المراجع الميان المحام المواجع المراجع الميان المحام المواجع المواجع المواجع المواجع المواجع المواجع المواجع المحام المواجع المواجع المواجع المحام المواجع المواجع المواجع المواجع المواجع المواجع المواجع المواجع المحام المواجع ا

	منت محيل	نينذرفيس	بولىطانت	الجيئر كالنمية لاكت (مين روب)	Lerk	ليرفاد
- 1			چينش كرده ريث كا 29%	61.773	پيڪج نمبر3 اينسزيش باک اوراي لياءَ را لي (OPRI) بلنگ کي آهي کي هير	.1

#### اهلیت کی شرانط، لاز می:

- (i) یا کتان الحیشر کی کوشل ہے سال 2017 میلیا 4-4 کیکری پی گی ابیعار پر ایشن
  - (١٤) الكهافي أردين إلى مرفيقيت.
- (8) این فی این مرفظیت کے ساتھ ساتھ کرشتہ 03 برس کے اقریکس میزادار آواز اور اور اور اور ا

#### فابلبت

- ١١ ترفت إلى برسول من ك كان وحيت كاللي عدات كام البردك كالوست ( كم ع م 30 كام)-
  - الله المواجعة الماجية أرائه الرب بالمائل مشيني الله الدرائيون في تنعيل .
  - ان ( موثور ... ) احجام أو رئيلكيت معيف المين الدو 03 يرمون أو نفه بورت .
    - iv) مقدامة (أربو) أن لم ست أن أن توفيت او كيفيت التيرية
- ٧) 1201ء ب كاسام يهي ( الاستان من الرفاعية على الدائية الدائية على الدائية الدائية على الدائية الدائ
  - الا) ال اُو منيت كَ جاري از رَقْبِينِ كامون في فيرست به
  - الا) يرونيك كيلي فقص فيادق فليكي اورمعادن محط كي فمرست .
  - الله) تمام معاوان دمتاه برات أخول والشيخوري برحي جائية والى يول ورند ورغواست ليسترو يلكي كي جانكتي ب
  - ix) اگرفته شرائت دار پارنوش معام بر من شر یک بیدهی در اینکل تنسیدات جا پانگاهای پارنی مع ملت نامه از آن کا کروات به

#### يروكيورمنت كاطريقة كار

التراني في أراسة والنوار (46(10 - 20 او 7.9.1(a)(b)(c) - 20 الترجم شده 2013 و يحسط التي جل كي المزول يك الدني طراح ي الرجم من التي جائي كي

#### بولى تيندر دستاويزات:

- (i) البرازوحة ويزات 14 البريل 2017 و تع مج من 2017 ووفتري اوقات كارك دوران فينذ رفين منظ -2001, يعد بازة قابل والهي ) بطل بها تروّر يدم بروتيك كوآرو خام (SAF). شاه مبداللانية به زنى أخر بوريكوش باري كي جائيس كي ب
  - FE 01:00 , ... 2017 8 025 + 57 152 . Bay 2018 (1)
  - (in) محلقة وستاح التان وروة 10:30 إلى يتنت بأن الثاوم بداعطيف بالدرس فيريوري ورش أدول بالمين أن ما
    - (iv) مقام (مقامات): وتتاويزات بدر في كرني بتع كرواني بمعومات ماصل كرني كامقام بدرج ويل بيا

ية المرتبي التيك أدّ را يلي (SAF) شام م اللطف ع تدري الحربي والموليم والمو

باقى روم المار المفينة رزه ورود ورق في تاريخ يرجاري كيا ين كي الحوال من ك

.2017 5 195 からきかいというぎ (レ)

·2017 6 03 5 - F (1)

10 / 10 Par

### فنڈنگ يوزيشن

فكومت وأستان بكررجه وارا بكويشن ميشن

#### شرانط وضوابط

- (۱) ارن و فل صورتول مين يولي مستر وكروي جاسك كي:
- (1) مشروط البيشروك اوريكي كرا كك بوليال أنينذرز (1) الحك بوليال جن عمراه مطلوبه قم كالكيور في اورة رم شاوه (1) بوليال جومقرروجاري أوروقت كي بعد وصول بول
  - - (ب) بولي كي منت ميعاد ١٩٥٠ن ( ترب ان )
  - (تَ) مِ وَيُورَكُ الْجَبِنِي وَقِي عاسل بِ كَرُو ومنده يَلِكَ بِرَ كَوْرِمنْ مُرَدِّ 2010 وَلَ متعلقه ولعان يحمط بن كوايك بإليان يومنز وكروب \_

#### انج کا معیا

ورخوا علين في مسلك وركار وحتاوي الت ك إلى اللي إلى التين كي بنياد يرو ويك است العالى جا كم كي ..

پروچبکت کو آرڏينيٽر (SAF) شامرانفيت ۽ نوري، فيري،

© Jang Newspaper ( 14 Apr, 2017)

سايون

روتن قين بيهر

جي 200 خلاتى

روت حسان ر داهران مشد

ڪري رهي آهي ۽ ان معاملي ۾ غيرملڪي 🏿 وڌيڪ چيو تہ تونسہ ۾ دهشتگردي جو رڏر 🏿 جو شاگرہ هن سندلمي الزار هو تہ ان فيس بڪ 🏲 چاقو هئي قتل ڪيو ويو هو



### Shah Amm Laiti Umiversity K Office of the Project Coordinator (SAF)

شاه عبداللطيف يونيورستي خيرپور كي منصوبو عنوان: "تصابي سهوليتن جو استحكام الم هنذ شاه عبداللطيف يونيورستي خيرپور جي تعميراتي معاملن لاء دلجسپي رکندڙ ڪانٽريڪٽرز/فرمز کان ڪمپورت شيڊيول آف ريٽس (CSR) ۽ آئٽم ريت بنياد تي مهربند ٽينڊر گهربل آهن

مدو	ٽينڊر في	واك ضمانت	ت (ملين روييا)	انجنيئر ڪئيل لاڳ	ڪر جو نالو	ايس نمبر
11 مهينا	-/2,500 روپيا	أج ڪيل اڳه جو 2 سيڪڙو	61	.773	پيڪيج نمبر 3 إيدسسترشن بلاڪ ۽ ڊي ٻي ار ائي 'Dift) بلدنگ جي توسيع جي تعمير	.1

- اهليت جاشرط (الأرمي) أ. پاكستان انجنيترنگ كائونسل سان سال 2017 لاء C-4 كينگري ۾ صحيح الميعاد رجستريشن
  - ii. ایس بی آر رجستریشن سرتیفکیت
  - انن تي اين سرتيفكيٽ سان گڏ گذريل 3 سالن جا انكم ٽيكس رترنز ۽ آڊٽ ٿيل رپورٽ

- گذريل پنجن سالن ۾ ڪيل ساڳي نوعيت جا تعميراڻي ڪر/سپردگي فهرست (گهٽ ۾ گهاٽ 3 ڪر)
  - أن فرمز/كانتريكتر جي پنهنجي/مسواڙ/اجرت ئي ورتل مشينري. آلات ۽ ٽرانسپورٽ جو تفصيل
  - iii. مالي (گوشوارا) استحكام جو سرتيفكيت. بينك استيتمينتس ۽ 03 سالن جي آڊٽ ٿيل رپورٽ.
    - ١٤ مقدمًا (جيڪڏهن هجن) جي فهرست. انهن جي نوعيت ۽ ڪيفيت/نتيج
- 20 روپين جي استامپ پيپر (باقاعده تصديق ٿيل) تي حلف نامو ته فرم بليڪ لست ٿيل ناهلي ۽ نہ ئي ڪنهن اداري/سرڪاري کاتي، پرائيويت يا پبلڪ ء شاه عبدالطيف يونيورستي خيرپور سان مقدمي بازي ملوث أهي.
  - vi. ساڳي نوعيت جي جاري/تڪميل هيٺ ڪمن جي فهرست
  - vii. پروجيڪٽ لاءِ رکيل بنيادي ٽيڪئيڪي سهڪاري عملي جي فهرست.
  - viii. سمورا سركاري دستاريز/نقل واضع طور تي يڙهيل هجن. نـ تـ درخواست رد كري سگهجر
- جيڪڏهن فرم /شراڪت دار يا پارٽنرشب معاهدي ۾ شريڪ آهي ته پروپرائيٽر جو مڪمل نفصيل/هدايتون ۽ پاور آف اٽارني ساڻ حلف نامو لاڙمي جمع ڪرائي. پروڪيورمينٽ جو طريقو
  - يس پي پي آر رولز نمبر: 46(1) بر 2010 (7.9.1(a)(b)(c) ترميم ٿيل 2013 موجب واڪ هڪ مرحلو هڪ لفاقي طريقي تي عمل ۾ آندو ويندن واك/ٽينڊردستاوير:
- . جاري ڪرڻ: دستاريز 14 اپريل 2017 کان پهرين مئي 2017 آفيس وقت دوران ٽينڊر في 2500 روپيا (نہ ورڻ جوڳا) پي آرڊر جي صورت ۾ نالي پروجيكت كي كواردينيٽر (SAF) شاه عبداللطيف يونيورسٽي خيرپور جي عيوض جاري كها ويندا.
  - ii. جمع كرائن: دستاويز جمع كرائن جي آخري ناريخ 2 مئي 2017 تي منجهند 1:00 وڳي تائين آهي.
  - iii. كولڻ: دستاويز ساڳئي ڏينهن 1:30 وڳي سينيٽ هال. شاھ عبدالطيف يونيورسٽي خيرپور ۾ کُوليا ويندا.
    - vi هنڌ (هنڌ): دستاويز جاري ڪرڻ. جمع ڪرائڻ. معلومات حاصل ڪرڻ جو هنڌ هيٺ ڏجي ٿو:
  - آفيس پروجيكٽ كوآرڊينيٽر (SAF) شاھ عبداللطيف يونيورسٽي خيرپور. فون نمبر: 0243-9280056.

اي ميل: engr.asghar@salu.edu.pk. فيكس نمبر: 0243-9280060

باقي رهيل نينڊر ٻيهر هيٺ ڄاڻايل تاريخ تي جاري ڪري/کوليا ويندا.

ٻيو ڀيرو: (ا) جاري ڪرڻ جي تاريخ 3 مئي 2017. (ب) جمع ڪرائڻ ۽ کولڻ جي تاريخ 19 مئي 2017.

### فندنگ پوزیشن.

حكومت باكستان بذريع هائر ايجوكيشن كمشين

#### شرط ۽ شروط.

- ا) هیك جاثایل صورتن بر واك رد كیا ویندا.
- آ) شرطی. الیکٹرانک ۽ ٽیلی گرافک واک/ٽیندرز
- (iii) واك جيكي مقرر تاريخ ۽ وقت بعد وصول ٿين
  - ب) واڪ جو مدو: 90 ڏينهن (نوي ڏينهن)
- ج) پروڪيورنگ ايجنسي کي حق حاصل آهي تہ هو سنڌ پبلڪ پروڪيورمينٽ رولز 2010 جي لاڳاپيل شقن موجب ڪنهن هڪ يا سمورين کي رد ڪري.

(iv) نامكمل واك

(ii) اهڙا واڪ جن سان گڏ گهريل رقم جي سيڪيورتي ۽ فارم نه هجي.

(٧) بليك لستد فرمون

- جاج جو معيار:
- درخواستون ساڻ منسلڪ گهربل دستاويزن وٽ/فيل يا ها/نہ جي بنياد تي (چيڪ لسٽ) جاچي وينلمي

پروجيڪٽ ڪوآردينيٽر (SAF) شاهرعبدا للطيف يونيورسٽي خيرپور

14# April 2017