Top

## OFFICE OF THE RESIDENT ENGINEER N.E.K. (P&F) K-II, KW&SB

No.RE/NEK/P&F/K-II/11/ 2 3-

Dated: 20- 12- 2011

The Director (CB), SPPRA, Barrack No.8, Sindh Secretariat No.4-A Court Road. Karachi.

SUBJECT:- BID EVALUATION REPORT

Ref.:- No.Dir(CB)/SPPRA/35-1(KW&SB)/10-11/2020 d

No.Dir(CB)/SPPRA/35-1(KW&SB)/10-11/2020 dated 14.6.2011 and No.Dir(CB)/SPPRA/35-1(KW&SB)/10-11/2381 dated 9.12.2011

With reference to the letter cited above, it is intimated that as per previous practice in KW&SB, the Design Office was assessed the rates with the approval of M.D., KW&SB.

Now, the Procurement Committee has already been constituted by M.D., KW&SB vide No.MD/KW&SB/2011/197/L dated 18.6.2011 and during current financial year the Procurement Committees are opening the tenders with evaluation. Now the evaluation form as per Rule-50 of SPPRA-2010 with required documents are sent herewith for ready reference. Late submitting may be regretted.

Encl:

RESIDENT ENGINEER N.E.K. (P&F) K-II K. W. & S. B.

SPPRA INWARD DIARY

Voc
Sindh Public ProLufement 25 [12

## KARACHI WATER AND SEWERAGE BOARD

## CONTRACT EVALUATION FORM

# TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

			K.WBS.B-	
1) NAI	ME OF TH	HE ORGANIZATION / DEPTT	I C I NOP-	
2) PRO	OVINCIA	L / LOCAL GOVT / OTHER	- Course Steeling	0602-10-33.
		ONTRACT	te V Ale Induction me	W-CFN-EK(PEF)
4) TE	NDER NU	IMBER	due-to condinues a long. I	lanins envicin to
5) BR	JEF DESC	CRIPTION OF CONTRACT	- Wille	Protest.
		AT APPROVED THE SCHEM	RS14,75566-	
- /		STIMATED VALUE	K3 1 1/ (3 = 5 =	
8) EN (F	iGINEER or civil wo	rs ESTIMATE orks only)		66/2
9) ES	STIMATE	D COMPLETION PERIOD (A	S PER CONTRACT) Rs - 1475, 5	
101 77	UNIDER C	DENED ON (DATE of TREE)	1 1 1 has	Le one
11) N	IIMBER!	OF TENDER DOCUMENTS'S of buyers)		1
12) N	NUMBER	OF BIDS RECEIVED	OPENING OF RIDS	1-one
13) N	NUMBER	OF BIDDERS PRESENT AT 1	THE TIME OF OPENING OF BIDS	
		LUATION REPORT	Moregan	
1	Enclose a	copy)	malic &	Co-Mayone Flor
		ND ADDRESS OF THE SUCC	Ce. 1528204	6PP-AirPort-
16)	CONTRA	CT AWARD PRICE	The state of the s	p. 150204/
17)	RANKIN (i.e. 1 <sup>st</sup> , 2	iG OF SUCCESSFUL BIDDER od, 3rd EVALUATION BID).	ol - Mls made b-c	0- RS-1529204/
174744	e a vormi IC	DD OF PROCUREMENT USE	) : - (Tick one)	
18	) METHC	SINGLE STAGE - ONE ENV	ELOPE PROCEDURE	Domisstić/ Local
	a)	SINGLE STAGE - ONE ELV		
		ON OF STACE TWO EN	VELOPE PROCEDURE	
	b)	SINGER STAGE - 1 11 O D.	OCEDUPE .	
	c)	TWO STAGE BIDDING PRO	OCEDURE	
	d)		LOPE BIDDING PROCEDURE	
		PLEASE SPECIFY IF ANY EMERGENCY, DIRECT CON	OTHER METHOD OF PROCUREMENT TRACTING ETC, WITH BRIEF REASONS:	NT WAS ADOPTED i.e.
				1

	a a Charles D)
19) APPROVING AUTHORITY FOR AWARD OF CO	ONTRACT WI.D. (K & 82.12)
20) WHETHER THE PROCUREMENT WAS INCLUDE	DED IN ANNUAL PROCUREMENT PLAN?  Yes No No
ADMEDITICEMENT.	1,2,000
21) ADVERTISEMENT:	Yes S. RNO-7779, ad. 10-140 3384/11
i) SPPRA Website	Defa. 39-03-11
(If yes, give date and SPPRA Identification	n No.)
	No
<li>News Papers (If yes, give names of newspapers and date</li>	es) Yes Daily Jang-Regional Time & Infektions alake 08-03-11
	No
	110
22) NATURE OF CONTRACT	Exemple Int.
23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOC (If yes, enclose a copy)	Yes No No
24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOC (If yes, enclose a copy)	CUMENTS? Yes No
25) WHETHER APPROVAL OF COMPETENT AUT METHOD OTHER THAN OPEN COMPETITIVE	THORITY WAS OBTAINED FOR USING A E BIDDING? Yes No
26) WAS BID SECURITY OBTAINED FROM ALL	THE BIDDERS? Yes No No
27) WHETHER THE SUCCESSFUL BID WAS LOW BID / BEST EVALUATED BID (in case of Const	VEST EVALUATED Yes No No Interpretation No
28) WHETHER THE SUCCESSFUL BIDDER WAS COMPLIANT?	TECHNICALLY Yes No
29) WHETHER NAMES OF THE BIDDERS AND THE TIME OF OPENING OF BIDS?	THEIR QUOTED PRICES WERE READ OUT AT  Yes No No
30) WHETHER EVALUATION REPORT GIVE	N TO BIDDERS BEFORE THE AWARD OF
CONTRACT? (Attach copy of the bid evaluation report)	Yes No
	Land I de la

	W.	
31) ANY COMPLAINTS RECEIVED (If yes, result thereof)	Yes	
	No	V
32) ANY DEVIATION FROM SPECIFICATIONS GIV	EN IN THE TE	NDER NOTICE / DOCUMENTS
32) ANY DEVIATION FROM SPECIFICATIONS GIV (If yes, give details)	Yes	
	No	V
33) WAS THE EXTENSION MADE IN RESPONSE TO (If yes, give reasons)	IME? Yes	
	No	<b>\rightarrow</b>
34) DEVIATION FROM QUALIFICATION CRITERI (If yes, give detailed reasons.)	A Yes	
	No	V
35) WAS IT ASSURED BY THE PROCURING AND BLACK LISTED?  36) WAS A VISIT MADE BY ANY OFFICER/OFF SUPPLIER'S PREMISES IN CONNECTION WE BE ASCERTAINED REGARDING FINANCING (If yes, enclose a copy)	ICIAL OF THE ITH THE PROT OF WSIT, IF	PROCURING AGENCY TO THE SUREMENT? IF SO, DETAILS TO BROAD:
37) WERE PROPER SAFEGUARDS PROVIDED THE CONTRACT (BANK GUARANTEE ETC.)	ON MOBILIZ	Yes No
38) SPECIAL CONDITIONS, IF ANY (If yes, give Brief Description)	Y	es 🗸
Signature & Official Stamp of Authorized Officer	IEK (RE)	0 V K-11/10-11-34
Taginger ing	NBK (E	

3/3

## OFFICE OF THE RESIDENT ENGINEER N.E.K. (P&F) K-H, KW&SB

No. RE/NEK(P&F)/K-II/10-11/34

M/s, Malik & Co., Contractor, <u>Karachi.</u> Dated: 30.05.2011

#### WORK ORDER

SUBJECT:- SERVICING AND OVERHAULING OF 02 NOS. 3.3KV 412KW A/C INDUCTION MOTOR AT HIGH LIFT PUMP HOUSE AT N.E.K. (P&F) K-JL.

Ref.:-

Your Tender 28.03.2011

Your Tender (On item rate basis) under SPPk-2010 on the above subjected work and reasonability of rates as assessed/worked out by the Design Office, KW&SB amounting to Rs.14,75,566/= instead of your quoted amount of Rs.15,29,204/= has been accepted by the competent authority being the first lowest bidder. The Finance Department, KW&SB has already concurred in and booked amounting to Rs.14,75,566/= (Rupees Fourteen Lac Seventy Five Thousand Five hundred Sixty Six only) as per above The expenditure will be chargeable against the B.G. No.6253-26 for the year 2010-2011.

You are hereby requested to attend the office of the undersigned during working hours along with as Non-Judicial Stamp paper of Rs.4,427/= for execution of Agreement.

The work will be carried out under the supervision of A.E.E./Engineer Incharge, N.E.K., (P&F) K-II, KW&SB. You are requested to contact him for receiving instruction and for completing required formalities for start of work and work will be started from the date of issue/receiving of this work order, and period for completion of work is within (15) days.

(JAMIL AHMED ANSARI Resident Engineer NEK (P&F) K-II K.W.& S.B.

#### Copy to:-

S.E.(P&F)-2, KW&SB.

2. A.E.E., N.E.K.(P&F) K-II, KW&SB.

Work File.

4. Office copy.

OFFICE OF THE CHIEF ENGINEER (E&M) KARACHI WATER & SEWERAGE BOARD

No.KW&SB/CE/E&M/14/ [47

M/s. Malik & Co., Contractor, <u>Karachi.</u> Dated: 2.7/5 12011

### SANCTION LETTER

SUBJECT:- SERVICING AND OVERHAULING OF 02NO.S 3.3KV 412KW A/C INDUCTION MOTOR AT HIGH LIFT PUMP HOUSE AT N.E.K. (P&F) K-II

The undersigned is pleased to convey the sanction amounting to Rs.14,75,566/= (Rupees Fourteen Lac Seventy Five Thousand Five Hundred Sixty Six only) for the subjected work on Item Rate Basis, as worked out / assessed by Design Office vide Para-43 to 47/N, duly approved by Managing Director, KW&SB vide Para-58/N and financially concurred by Finance Department, KW&SB vide Para-67 to 76/N. The expenditure is chargeable to B.G. No.6253-26 for the financial year 2010-2011. You shall be bound to abide time to time instructions issued by KW&SB.

You are, therefore, directed to contact Resident Engineer, NEK (P&F) K-II office for execution of agreement, the value of stamp paper will Rs.4,427/= @ 0.30% of sanctioned cost which should be produced by you. In case of failure, the sanction shall be stand cancelled and action under Contract Rules shall be taken against you.

(SYED ZAHEER ABBAS ZAIDI) Chief Engineer (E&M)

K. W. & S. B.

Copy to:-

The D.C.E. (E&M), KW&SB.

- The S.E.(P&F)-II, KW&SB. He is directed to ensure hoisting of NIT by indicating the method of procurement and method of advertisement, Evaluation Report on the prescribed format of SPPRA on the SPPRA Website and obtain the ID (Identity) from SPPRA before submission of bill.
- 3. The Director Accounts, KW&SB.
- 4. The A.D. (LFA), KW&SB.
- 5. Office copy.

#### FINANCIAL CONCURRENCE'\*\*\*\* L I P

DIARY NO : 3206

' DIARY DATE (IN) 13/05/2011

RUNZOUT DATE : 13/05/2011

NAME OF DEPARTMENT NAME OF DIVISION

ELECTRICAL & MECHANICAL DEPTT

MORTH EAST K.D (PUMP)

NATURE OF EXPENDITURE : REPAIR & MAINTENANCE

ADMINISTRATIVE PERMISSION OF M.D DATE/NO : 13 05 2011/00000\*

HEAD OF ACCOUNT

TOTAL BUDGET - ALLOCATION

AMOUNT CONCURRED NO.OF EXTES CONCURRED

IN THIS HEAD TO DATE

625326 4

40,00,000

14,75,566

1

KWSB

\*

&E K-2

DETAILS OF WORKS : SERVICING AND OVERHAULING OF 02 NOS 3.3 KV 315 KW AT NEK P

REMARKS':

DIRECTOR (ACCOUNTS)

p. No. 0708



## KARACHI WATER & SEWERAGE BOARD WATER & SANITATION DEPARTMENT, CDGK



Block "B", 9th Mile, Sharea Faisal, Karachi

RECEIPT VOUCHER

To,	RECEIPT VOUCHER ( DEPOSIT CHALLAN )		12 mars 515
HABIB BANK LIMITED Sindh Secretariat Branch Code (916) Karachi  PLEASE RECEIVE CD	VOUCHER NO, BANK A/C NO. DEPT./DIV. CODE	D-1802	
PLEASE RECEIVE FROM (NAME OF M/s. Malik & Co.	THE PARTY)		
PARTICULARS (NATURE OF RECEI	PT)		
PARTICULARS/DESCRI Deposit Earnest Money vide P.O Dated: 28.3.2011 (U.B.L.) for the "Servicing and overhauling of 02 412 KW AC Induction Motor at Hi House, NEK (P&F) K-II". Date of Opening 28.3.2011	# 2035361	A/C HEAD 3522-00	AMOUNT RS. 30,600/=
AMOUNT IN WORDS _(Rupees Thirty T)	TOTA Tousand Six Hundred only	AL AMOUNT	30,600/=
COUNTERSIGNED SIGNATURE	DESIG	Muhaning	ad Hanif

DESIGNADO District Officer (Accounts)

Chif Engineer (E&M)
Karachi Water & Sewerage Board

RECEIVED RUPEES

BANK'S ACKNOWLEDGEMENT

for receipt to the above account

CASHIER

MANAGER/OFFICER BANK SEAL

### OFFICE OF THE RESIDENT ENGINEER N.E.K. (P&F) K-II, KW&SB

No.RE/NEK/P&F/K-2/BER/11/ 3/

### BID EVALUATION REPORT

	Name of Procuring Agency:	Karachi Water & Sewerage Board
	Tender Reference No.	RE/NEK(P&F)/K-II/Acctt:/09-10/08 dated 18.10.2010
1.	Tender Description / Name of work :	Servicing and Overhauling of 02 Nos. 3.3KV 412KW A/C Induction Motor at High Lift Pump House at N.E.K (P&F) K-II
3.	Method of Procurement :	Single Stage - One Envelope Procedure.
4.	Tender Published :	Through daily leading newspapers viz. U du, English, Sindhi and Website SPPRA I.D No.3394/2011
5.	Total Bids Documents sold :	01 No.
6.	Bid (s) rejected :	Nil
7.	Bid Opening Date :	28.3.2011
8.	Total Bids received	01 No.

S. No.	Name of Firm / Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reason Acceptance / Rejection	Remarks
1.	M/s Malik & Co	15,29,204/=	As single tender	above on the Estimated	qualification eligibility	for award of work as per SPPRA-

Bid cost evaluated for Rs.14,75,566/= (10% above the Estimated Cost) by Design Office, duly approved by Managing Director, KW&SB, and concurred by Finance THE COURSE SHARE WITH BUD Department, KW&SB.

Director (CB) SPPRA, GOS

RESIDENT ENGINEER N.E.K. (P&F) K-II K. W. & S. B.

With a request to upload/host to the Website of SPPRA:Authority.

Copy to:-

1. The Chief Engineer(E&M), KW&SB.

2. The Director Accounts, KW&SB.


3. The A.D. (LFA), KW&SB.

For information please.

r batta, mās cilšes, balgas jaišt

ale i - laus des existi Necesario mongologia (1917), que las 40 les

BER-K-III-2B.43.11-3 Malik



STAMP GERICE CMY COURTS KARACHI
Issued to A A CHICAROCHI
NIC / Company Card No. 1 786/
Vide D.S.R. No. 8 Dated 8/1/
on Behalf of Chajian No. 7 Dated 8/1/
E. No. Dated 13/1/

AGREEMENT

Between

M/s. Malik & Co., and Karachi Water & Sewerage Board.


This Agreement made on this 2 day of Jave 2011, between Karachi Water & Sewerage Board, Block-B, 9th Mile Shahra-e-Faisal, Karsaz, Karachi, through its Chief Engineer (E&M) / S.E. N.E.K. (P&F)-2, KW&SB, hereinafter called the Board (hereinafter called the employer of the one part) and M/s. Malik & Co.., Karachi, hereinafter called the Contractor of the other part.

Whereas the KW&SB has accepted the Contractor's Tender here unto Annexed and marked 1/3 dated 28.03.2011 for the work of "SERVICING AND OVERHAULING OF 02 NOS. 3.3KV 412KW A/C INDUCTION MOTOR AT HIGH LIFT PUMP HOUSE AT N.E.K. (P&F) K-II." Estimated cost: (On item rate basis) under SPPRA-2010. The total sanctioned amount is

Rs.14,75,566/= (Rupces Reached Lac Seventy Five Thousand Five hundred Sixty Six only) as per reasonability of rates as assessed / worked out by the Design office, KW&SB vide Para-43 to 47/N duly approved by the Managing Director, KW&SB vide Para-58/N and concurred by the Finance Department, KW&SB vide Para-67 to 76/N instead of Contractor's quoted amount Rs.15,29,204/=, the amount put to tender. According to the specifications and general terms and conditions vide Para-7&8 CPWA Code duly signed by the Contractor have made them fully acquainted with its meanings.

WHEREAS 10% Security Deposit (02% Earnest Money on Quoted amount is deposited by Contractor in favour of KW&SB) will be deducted from the Contractor's bill and such amount have given a lien over as security for the due fulfillment of the contract and the Contractor abide all the terms and conditions and aforesaid specification of the tender. Security Deposit deducted to be refunded after three months of satisfactory completion of the work.

The payment to be made by KW&SB to the contractor as per prevailing legal/codal practice.



2.7 MAY 2011

Advocate

The Contractor due hereby bind themselves their heirs successors / legal representatives and assignee to pay 0.5% of Bid Cost per day of delay to the KW&SB or such smaller amount fixed by the competent authority. The time for completion of this work is (15) Days.

. IN WITNESS WHEREOF the said parties have set their respective hands on this

02 day June, 2011.

M/s. Malik & Co., (Contractor)

RESIDENT ENGINEER N.E.K. (P&P) K-II KW&SB


SUPERINTENDING ENGINEER N.E.K. (P&F)-2, KW&SB


CHIEF ENGINEER (E&M) K.W.& S.B.

WITNESSES:

H. R. BRothers

PAGE 3 OF 3





## NOTE SHEET

(-6-)

Paras

Reference

as	
and a	SUBJECT: Servicing and overhauling of 02 Nos 3.3 KV CHTEGEN DIARY 315 K-W A/C Induction motor at high Light P/H No. 709
	at N.E.K (PEF) K.II.
	at N.E.K (PEF) K.II.  R.13,41,424 An Estimate amounting to Rs. 13,141,424
43.	An Estimate amounting to Rs. 13, 1941, 424/
	was prepared by the concerned divescon and was
	Checked vide C.E(IPD) office order No. CE [IPD KWISB]
	2007/293 dt 23-01-2007 by this office for Rs.13,41,424/2.
44.	Tender was invited as per SPPR rule
	2010 on item rate basis with the approval of the
	then M.D XWSB vide pora 29/N and opened on 28-3-2011
45.	only single bodder M/3 MALIKE CO bas
	participated on the bid and guoted the Rs. 15,29,2041
-96.	Rate guoted by the bodder are on higher
	(Side and rate has been assessed as Rs. 14,75,566/=
	instead of the bird cost ic Rs. 15,29,204
47	지수는 사람들이 되었다면 하는 사람들이 되었다면 하는데 보고 있는데 보고 있다면 하는데 보고 있다면 하는데 되었다면 하는데 보고 있다면 보고 있다면 하는데 보고 있다면 보고 있
	(Rupers Fourteen Locs, Sevenly Fore thousand, Five hundred 9
lest.	Soxy Sex only ). Subject to allow as a songle bidder
	by the competent authority.
	Sacra (10 1 Marian)
	SE (E/M)  SE (E/M)  SE (E/M)  SE (E/M)  AEE  NAME  NAM
45	S.E/EIN)
	Subomitted to Dir, (DBE) for further mecens
6 -	asy as f'en please . Hatuselly h
7	asy act on please to food of 11
20	JOIR DOEST.
No	79/1/12/1
	SCHEIM
· · ·	
1 HIL	NEK (P&F-II) KW&SB

Dir. (Design):

Please Charles Jon

De Du



Paras

34

35

34

38

(-s-)



Reference

SUBJECT: SCRUTINY NOTE FOR THE WORK OF " SERVICING ANDOVERHAULING OF 02 NOS 3.3KV 315KW A/C INDUCTION MOTOR AT HIGH LIFT PUMP HOUSE AT NEK (P&F) K-II " Estimate Cost Rs.13,41,424/=

Ref:-No.RE/NEK(P&F)K-II/Actt/09-10/06 dated:18-10-2010

As per approval of the then competent authority and NIT (Flag A) for the subject work along with others was called through press, which was published in Daily REGIONAL TIMES, Daily ITEKHAB on 08.03.2011 and in Daily JUNG dated 09-03-2011, with website of SPPRA-2010 Sr.No.7779 I.D No.3394/2011.

The tender was opened on 28-03-2011, in the office of Chief Engineer (E&M), situated at Bolck-B, 9th Mile Karsaz, Karachi, in the presence of the following:-

1. Syed Zaheer Abbas Zaidi, Chief Engineer (E&M).

2. Mr. Niaz Ahmed Qazi S.E NEK (P&F-II).

Mr. Jamil Ahmed Ansari

R.E NEK K-II

Mr. Masroor Mehumd Bralvi . Staff Officer to CE (E&M). 4.

Mr. Talha Qadri

Budget Officer.

Following Firms participated in the subjected tender (Please refer Flag B).

S.No	Name of Firm	Rate Quoted as	Remarks
1.	M/s Malik & Co.	Rs.15,29,204/= /	2% Earnest money pay
	× 31		order attached vide
		ALCOHOL:	-No.2035361 dated: 28-03-
		A STATE OF THE PARTY OF THE PAR	2011 Rs.30,600/= (UBL)
		A STATE OF THE STA	Model Colony Br.0045

The Firm M/s Malik & Co., is lowest on offer rate basis i.e. Rs.15,29,204/= at (Flag C). As per SPPRA-2010, rule-48 that "Even when only one bid is submitted, that the bidding process may be considered valid, if the bid was advertised in accordance with rules, and prices are comparable to the prices or rates of the last awarded contract or, the market prices"

The case may be forwarded to Director Design Office, KW&SB, for assessment / evaluated the bid cost as per above rules, please.

SE NEK (P&F-II):

Resident Engineer NEK (P&F) K-II, KW&SB

May be forwarded to Director Design, KW&SB, for further necessary action as requested by RE vide para-36 to 38 /n please.

DCE (E&M): On Leave Superintending Engineer, NEK (P&F-II) KW&SB


UCE (E&M): Dir. (Design):

Bir (Designa)



NOTE SHEET L.W. & S.B. From Pre Page 30B: - APProval Cost Rs:-13,41,424/= for Servicing and overhalling of Louse N.E.K (PEF) K-D Hecessary administrative approval for calling tender through boess as Per SPARA. 2010, as regusting by The C.ELEIN) al Pasa 26/Nat Page 3, may please be accorded. 7. 7.2010 (T.S) 29 7/4/2010 DOOCD SENER (PAR-I) Date. 33





#### STANDARD BIDDING DOCUMENT

#### PROCUREMENT OF WORKS

(For Contracts Costing upto Rs. 2.5 Million)

N.I.T. Serial No.3

Name of work: - SERVICING AND OVERHAULING OF 02NOS. 3.3KV, 412KW

A/C INDUCTION MOTORS AT HIGH LIFT PUMP HOUSE AT

N.E.K. (P&F) K-II.

#### Name of Offices:

 Chief Engineer (E&M) KW&SB.

Contact # Off: 0323-3156584 021-99245027

Fax:

021-99245028

 Resident Engineer, NEK (P&F) K-II, KW&SB

Contact #

0323-2025274

0300-2587843

Receipt No.:

Book No.:

Tog

Received Pay Order No.:

Of ADD.

Grand (Rupees) one Contained Fine in favour of KW&SB from M/s.:

Malek Left furffacers of ACRC (PAT)

100

AL MAN

## BIDDING DATA

A 20/03

(a)	Name of Procuring Agency :	North East Karachi (Pumping & Filter) K-II, KW&SB.			
		SERVICING AND OVERHAULING OF 02NOS.			

(b) Brief Description of Work: SERVICING AND OVERHAULING OF 02NOS.

3.3KV, 412KW A/C INDUCTION MOTORS AT HIGH LIFT PUMP HOUSE AT N.E.K. (P&F) K-II.

(c) Procuring Agency Address: North East Karachi, Near Saadi Town.

(d) Estimate Cost: On item rate basis.

(e) Amount of Bid Security: 02% of Bid amount.

(f) Period of Bid validity: 120 Days.

(g) Venue, Time and Date of Bid Opening:

Office of Chief Engineer (E&M) at Block 'B'.

9<sup>th</sup> Miles, Shahrah-e-Faisal, Karsaz, Karachi at 02.00 P.M. on 28.03.2011.

(h) Time for completion: 15 Days.

Resident Engineer

(i) Liquidity damage: 0.5% of Bid Cost per day of delay

(i) Bid issued to Firm: M/s. Wednie Co.

(k) Deposit Receipt No. R. Ko. 57 B. Ko. 26-3

Dated: D7: 26-3-2014

Amount: Rs.1,500/=

Revenue Accounts Section

Authority issuing bidding Document.

28/03

NAME OF WORK:-SERVICING AND OVERHAULING OF 02 NOS. 3.3KV, 412KW A/C INDUCTION MOTORS AT HIGH LIFT PUMP HOUSE AT N.E.K. (P&F) K-II.

### (B) Description and rate of Items based on Market (Offered rates)

tem No.	Qty.	Description of item to be executed at site	Rate	Unit	Amount in Rupees
	02Jobs	Overhauling of 3.3KV, 412KW A/C Induction motor High Lift Pump House. Scope of work as under: > Removal of coupling from Motor shaft. > Initial testing and dismantling of Motor. > Washing / Cleaning of winding with specials cleaning agent C.T.C. > Drying of winding at temp. of 110C > Testing of winding before impregnation. Impregnation of winding with Class 'F' insulation and drying. > Complete checking & balancing of rotor after decarbonise. > Drying, heating of motor and rotor. > Decarbonising and cleaning of all three phase connection lead of motor. > Decarbonising and cleaning of all three rotor leads i/c re-taping H.T. Class tape both ends points (06 Points) heaving 6" length. > Cleaning and replacement of L.T. Panel connector for motor heater. > Assembling of all parts i/c rotor motor etc. > Cleaning and painting of all parts. > Static testing & painting of complete motors. > Witness testing at site.	35910012	Parsobs	718200/
2.	04Nos.	Providing of Roller Bearing No. NU- 320 SKF/FAG (Imported).	F-(41040B)	Each	164/60/2
3. (	04Nos.	Providing of Roller Bearing No. 7320 SKF/FAG (Imported).	F(55745)	) 11	222989/=
4. (	04Jobs	Removal of Roller Bearing No. NU- 320 from Shaft.	F (7 280/2)	Pardobs	29 120/
. (	04Jobs	Fixing of Roller Bearing No. NU-320 in shaft.	10 2000	14 11	10880/2
i. (	04Jobs	Removal of Bearing No. 7320 from Shaft,	7281/2	11-11	29/29/2
7.	04Jobs	Fixing of Bearing No. 7320 in shaft.	(2720/2)	/11/11	10880/2

100

Item No.	Qty.	Description of item to be executed at site	Rate	Unit	Amount in Rupees
8.	04Jobs	Repair, reconditioning & polishing of bearing housing (upper side) having 1st, O.D.315mm, 2nd O.D. = 250mm, I.D. 100mm, depth 140mm complete	E C		
		in all respects 7 as per direction of Engr incharge.	(45080/=)	Relsobs	180320/=
9	O4Jobs	Repair, reconditioning & polishing of bearing housing (lower side) having O.D.250mm, I.D. = 150mm, depth 75mm complete in all respects 7 as per direction of E / incharge.	(40885/)	1, 11	163540/=
		-AC-	A STATE OF THE STA	. Total:-	(1529204)
		and the state of t	attack at the same	W-	
		0103	/.	77m.	
		O( evol,	Resident Engin	eer/Procurem	ent Agency
1/11/-		159990412		/	
	hereby qu es <i>F1</i>	1	Thamas		
	- 1	. / 0 0	_ only)		
	cuc l	f above work and I/We hereby undertak			
		PPR-2010 and comply the Rules of KW			
	Addre	MALIK & COMPA	olice		
		1) Tende Secured in	Sealed	Coa	and the same of th
		Dels Man & G			
		( alpha Popler Car		www.tu	0
		The ded hu	n Calz		established and makes
		(3) & Cilly and Ou	only her t	cer pourl	
		m // (6 1	1:0-01-3	11/01 -	1011
		(9) (ug bed NO. 02)	Statted.		18/11

## KARACHI WATER AND SEWERAGE BOARD Additional Terms and Conditions

758 os

Name of work:

SERVICING AND OVERHAULING OF 02NOS. 3.3KV, 412KW A/C INDUCTION MOTORS AT HIGH LIFT PUMP HOUSE AT N.E.K. (P&F) K-II.

1. It must be clearly understood by the contractor that no claims on account of fluctuation will be entertained during the currency of this contract for items of the work as per schedule of quantities attached to the agreement.

- 2. The tendered rates or amounts should be inclusive of all taxes, income and sale taxes, etc., payable to the Central and Provincial Governments Local Bodies and no claims on this account shall be entertained by the authority.
- 3. The tendered rates shall be inclusive of all lead and lift.
- 4. The contractor's rate shall include all incidental charges in connection with the work such as the cost of removing trees, shrubs, grass, etc., which interfere with the execution of the work.
- 5. No alterations or additions shall be made by the contractor in the schedule of quantities, and rates must filled in ink or typed out both in figures and words clearly and legibly in the columns provided in the schedule of quantities. All corrections must be initialed by the contractors. Any tender which does not comply with this condition will be liable to be summarily rejected and not taken into account when preparing comparative statement.
- 6. Water supply will be allowed by the Department to the contractor from Authority's Water mains passing through areas where the work is required to be carried out and he shall pay the cost of water to the Department at ½ % of the total cost of work for drinking purpose and 1% of the total cost of work involving use of water (i.e for constructional purposes). The contractor will bear all charges for laying his water line from the mains to the site of his under ground tanks which he may require and construct for storage purposes at his own cost.

OR

The contractor should make his own arrangement for water required for execution of work and as well as for drinking purposes and nothing will be paid for the same by this Department.

- 7. Material obtained from excavation will be the property of the Authority Serviceable materials are to be stacked in places pointed out by Engineer-Incharge. The contractor undertakes to have the site clean free from rubbish to the satisfaction of Engineer-In-charge. All surplus materials, rubbish, etc., will be removed places to be fixed by the said Engineer and nothing extra will be paid for this.
- 8. On completion of the work or earlier as directed by the Engineer-incharge, the contractor shall remove all temporary structure (Godown, site offices, etc.), erected by him at the site of work. He shall fill tanks dug out by him at the site, remove all debris and other material like surplus sand, stone ballast, rubbish, etc., and in short, shall leave the site in a neat and tidy condition.
- 9. The contractor shall not deposit any materials on any site which will inconvenience to the public. The Engineer-in-charge may require the contractor to remove any materials which are considered by him to be a source of danger or inconvenience to the public, or cause them to be removed at contractor's cost.
- 10. Owing to difficulty in obtaining certain materials in the open market, the Authority has under taken to supply materials specified. There may be delay in obtaining the materials by the Department and the contractor is, therefore, required to keep himself in touch with the day-to-day position, regarding the supply of materials from the Engineer-in-charge and to do so adjust the progress of work that their labour may not remain idle. It should be clearly understood that no claim whatsoever shall be entertained by the Authority on account of the delay, etc, in supply of materials.
- 11. The contractors shall make their on arrangement for storing their belongings and the materials including cement which will be issued to them only when the Engineer-in-charge is satisfied that the storage provided by the contractor is suitable for the purpose.
- 12. Not withstanding anything contained to the contrary in any or all the clauses of this contract where any material for the execution of the contract are procured with the assistance of Authority either by issue from Government stocks or purchase made under orders or permits or licenses issued by Authority, the contractor shall hold the said materials a trustee for Authority and use such material economically and solely for the purpose of the contract and not dispose them of without the permission of the Authority and return if required by the Engineer-in-charge, all surplus or unserviceable materials that may be left with him after the completion of the contract or at its termination for any reason whatsoever on his being paid or credited such price as the Engineer-in-charge shall determine having due regard to the condition of the material.

The price allowed to the contractor, however, shall not exceed the amount charged to him excluding the storage charges, if any. The decision of the Engineer-in-charge shall be final and conclusive. In the event of the breach of the aforesaid condition the contract, shall, in addition to throwing himself open to action for contravention of the terms of license or permits and / or for criminal breach of trust be liable to Authority for all moneys, advantages or profits resulting or which in the usual course would have resulted to him by reason of such breach.

- 13. The nature of work as to be carried out is given more or less in the nomenclature of items in the schedule and will be to be followed and as per direction of the Engineer-in-charge.
- 14. The contractors shall carefully read the detailed specifications attached with the schedule of quantities and if they have any doubts they should get them clarified or the Executive Engineer concerned.
- 15. The contractor must keep an experienced agent who can understand drawing, specifications, etc., on the site of the work through the working time. He must be approved by the Engineer-in-charge and should he not carry out his duties properly, he shall be removed by the contractor within one week of a written request from the Engineer-in-charge. When an agent is removed another approved one by the Engineer-in-charge should be appointed.
- 16. The contractor should inspect the site of work and acquaint them-selves with the nature and requirements of the work, facilities of access for materials, removal of rubbish, cost of carriage, nature of strata etc, before submitting their tenders.
- 17. The contractor shall be responsible for rectifying defects noticed within 03-Months from the date of completion in case of works.
- Whenever a work is carried out in a city area, electric or electric danger signs shall be provided by the contractor in the barriers, as well as paraffin ones. Facilities for the electrical connection will be given by this Department but the contractor will bear all the consequences.

With name of firm and seal

Resident Engineer Procurement Agency

8/3/0011



SPPRA

Sindh Public Procument Regulatory (-TP-11)

Government of Sindh

3253 | 2011

3253 | 2011

3253 | 2011

3250 | 2011

3270 | 2011

	7773	3388 /2011	Karachi Water and Sewerage Board KWSB Karachi	<b>*</b>	1 80
	7774	o sparato Withheld	Taluka Municipal Administration nawabshah	<u></u>	1.80
	7775	0 SPPRA IO WITHHELD	Regional Directorate Food Hyderatind	÷	1 80
	7778	3393 /2011	Lyari Expressway  Lyari Expressway Resettlement Project CDGK Karachi	<u>*</u> j	180
NEK (PSF)	7779	3394 /2011	Karachi Water and Sewerage Board KWSB KArachi	ۓ	1 80
NEK (1987) K.2 D. Openg28.3.2011	7780	3395 /2011	Office Of The District Officer Roads Khairpur	<u>*</u>	1 80
	7781	3395 /2011	Hyderabad Development Authority  Executive Engineer Housing Project Hyderabad	ځ	08 /
	7783	3398 /2011	Hyderabad Development Authority Executive Engineer Housing Project Hyderabad	కి	08 /
	7784	3399 /2011	Irrigation & Power Dept. Executive Engineer Nasir Division Hyderabad	♣	081
	7785	3400 /2011	Regional Directorate Food Karachi	å	180
	7786	3401 /2011	Sindh Agriculture University Tando Jam	ð	180
	7789	3404 /2011	Agriculture Engineering Hyderabad	₫	06/
	7791	0 SPPRAID WITHHELD	Gity District Government Karachi  District officer Education Works-II (W&S) Department  CDGK Karachi	å	160
	7792	D SPPRAID WITHHELD	Gity District Government Karachi District officer Education Works-II (W&S) Department CDGK Karachi	ċ	1 00
	7793	0 SPPRA IO WITHHELD	City District Government Karachi District Officer II CZ-V CDGK Karachi	đ	1 60

#### ATTENDANCE SHEET

#### Nº ME OF WORKS:-

1) Repairing and Re-conditioning maintenance of Non-Return valve 1000mm dia of pump set 'B' of Low Lift Pump House at NEK (P&F) K-II.

2) Repairing and Re-conditioning maintenance of Non-Return valve 800mm dia of

Pump Set 'B' of High Lift Pump House at NEK (P&F) K-II.

 Servicing and overhauling of 2 Nos 3.3KV 412 KW A/C induction motor at High Lift Pump House at NEK (P&F) K-II.

4) Servicing and Overhauling of 2 Nos 3,3KV 315KW A/C induction motor at Low

Lift Pump House at NEK (P&F) K-II.

5) Servicing and Centrifuging of 1600 KVA Transformers at NEK (P&F) K-II.

6) Emergent R/M work of 2008.8m3/h Pump and servicing of 60KW electric motor installed at High Lift Pump House at NEK (P&F) K-II.

Venue:

Chief Engineer (E&M) KW&SB, at 9th Mile Block-B, Karsaz Karachi.

Date:

28-03-2011 at 2:00 PM

S.No	Name of Officer	NING COMMITTEE Designation	Inital
61	Mason M. Bolini	Staff Officer	2 Chr
02	S. Zahan Ahlan Louids	CR(QAM)	A3 UM
. (-1	5183- //mer	CEMERO	Joseph L.
04	Jamil MMel Msm.	RE(NEK)PSF	KILL TONG
03	TAL HA QADRI.	Bjotfice.	Coraville 16/60

#### CONTRACTOR'S / FIRMs / BIDDER's

S.No	Name of Firms/Bidders	Contact No.	Signature
1	Malikat CC	0321-8203090	ays
2	H.R. BRothus	0321-2578773	AND Y
3	M-Human Broudes	0321-2578774	Mannan
-14			

2-407770 339/5 Pavi



### NOTICE INVITING TENDER

Resident Engineer, N.E.K. (Pumping & Fator) K.II., KW&SS Invites Sealed Tenders on (ITEM RATE BASIS) in terms of SPRR 2010 on single stage single arrelope for the work mentioned below from the intending participants, reputed / experienced contracting firms, manufacturers and authorized dealers / Sole distributors 15 to 15 to 25 t

\$100 \$100 \$100 \$100 \$100 \$100 \$100 \$100	Description of ware	Esumated Cost	Earneat Roney	o alme Limit- for Completion of work		*Budgeting Allocation
And the second	Receiving & Re-conditioning, maintenance of Non- Return Yalve 1000mm dia of Pump Sel 'B' of Low Lift Pump House at N.E.K.( PR.F) K-II:	Item Rate Basis	02% of quoted amount	of third on the te	-113 9694 	6253-25
2	Repairing & Re-conditioning, maintenance of Non- Return Volve 800mm dia of Pump Set B. of Fligh Lift, So Pump House at N.E.K. (P&F) K-II.	Item Rate Basis (	02% of quoted amount	15 Days	2,000/=	6253-25
3.	Servicing and Overnauling of 02 Nos. 3.3KV, 412KW AC Induction Motor at High Lift Pump House at N.E.K. (P&F) K.H.	flem Rafe Basise	02% of quoted is amount of	(5 Days)	1500-1	6253-26/ [
100	Selvicing and Overhausing of 92 Nos. 9, 3KV, 315KW A/C Linduction Motor at Low Lift Purry Holes: at N.E.K. (P&F), K-II, 4	Item Rate -> Basis	02% of C quoted is amount	- 315 Days	1,500/-,	) 4 0253 €6 A 1
5. 02760 27684	Servicing and Centrifuging of 1600KVA Transformers. at N.E.Ko(P&F).K-II 5555 http://www.ners.com/ ii-controls/c	Itom Rate Basis/for	02% of quoted > is, enjoyed	- 415 Days	- 500/ <del>5</del> 3/	6253-26 +
6.	Erregent RM work of 2008 am In Pump and Servicing of 60kW Electric Motor Installed at High Litt Pump House at N.E.K. (PSF) K-II (1985)	Rem Rate Basis 9	02% of quoted quoted	15Days	130b¥ \$	// 6253-26
	Control of the Contro	Example of the Property of the	Name of Street, or other Desires.	The second secon		The second secon

- Tenders documents will be available for salar w.e.f. the date of Publication of during working hours (except the date of opening of tenders) of from the office of Accounts Officer (Revenue). Finance department, KW&SB having his office KW&SB flead Office, Civic Centre Annexe, Building Guishan e-Igoal Karachi on payment of non-refundable cost of tender price through Pay Order from any scheduled bank in favour. of KWSSB on submission of writer application on their priginal letterhead upto 25-3-2011 . 🚜 his principle is a majority of support gradients
- 23 Earnest Money egilal to 2% of the bid cost of the work in shape of Pay Order from any scheduled bank in layour of KW&SB should be enclosed. The lender in sealed cover superscribed with the name of the work should be dropped in the Tender Box Kept in office of the Chief Engineer (E&M) / Staff Engineer (E&M) at Block B, 9th Mile, Karsaz, Karachi by 28-3-2011 at 1:30 pm
- The Tender will be opened at 02:00 PM on the same day by the High Power Tender Opening Committee, KW&SB, in the office of Chief Engineer (E&M) / Staff Engineer (E&M), Block B , 9th Mile, Kersaz, Karachi in the presence of the bidders or their representatives who wish to be present. water Patrick 電子の代表
- The participants must mention their complete & correct present address including contact numbers in Tender Documents for any future correspondences (1) 8 % A Mary 1 graph of the control of the contr
- 6. Security Deposit: G.S. Fincome Tax Water charges and other levels will be dealt in according to law.
- 7. In case of non-opening of lenders on the Ediadused date due to any unavoidable circumstances, the next official working day shall be deeme; no be the date for submission and opening of landers at the name time and venue, in case, if landers are not Soid / Purchased / opened in due date.
  - 1: Last date of Purchase blank Tenders 7 F 3 2-4-2011 (\* 6.11 4 6 6 6
  - 2. Last date of opening of tenders: 4-4-2011 at same place & time.
- 8. Specifications and details regarding above lob can be seen and discussed with Resident Engineer, N.E.K. (P&F) K-II, KW&S8 in Division Office strusted N.E.K.(P&F) Plant at any working day during office hours.
- 9.0 The Procuring agency reserves the right to accept any or all bids without assigning any reason as per relevant provision of SPPR-2010.
- 10. Tender can be seen on CDGK website www.karachicity.gov.pk.end website of KW&SB www.kwsb.gos.pk

E-billing and E-complaint Systems have been Started for the convenience of our consumers 2

WELL ALTHER THE TWEE Kenden Entrich



## النوشين طليعي العينشار (زىرقىت ايس يى يى آر ـ 2010)

ری فیل کا سوں کے لئے ریڈیڈ میں انجیسٹراین ای کے (بہیٹ ایڈ طنز) ال- K کراچی وافرایلا سیوری بورڈ بربطائی 2010-SPPRA ٹرائڈ کے مطابق مشکل انتی اسٹل انتیا میں وگئی رکنے والے شيوها في بهار تشريخت فرمز ميزفتي واور باز و غراس و مزى پيورزے آئن ريك كي بنياد پرم ميرنيز و حلوب ين-كام كى تخصيفات لخيني لأكت مرمت ابد ري كذيك سين أف NON RETURN Value أسمّ ويث كي بنيادي ووفيدورج شدور م مُنِزُر لِمِت (ردے) ایکٹک ایلوکیٹن 1900 اثم الم ڈا کا میٹ لِی آ کے لولات پہر پیوز زمقام این ای کے ( ٹی ایڈ 0,15 2000/-6253-25 مرسط المعلق المراجع ا آف بمسلطين 18 ف بالى لفت بهب ورزيمة م اين الى كـ ( في اجذابيف ) [K-1] 2000/-6253-25 الله اور بالك آف دوليرو 3.3 KV كا وليوار عن الأيكش أتح ديث في الإدار والعدد ع شدور في المراح كا مُوْرِّ الله الله عنه مع أنه مقام إن الله ك ( إلى البلا الله ) ال- N 1500/-6253-26 مروسك ايند ادر بالك أف دو برور XV من 315 KW AC 3.3 KV الله يحتن آعم ويث كا ينياد إلى الد فيصدوري شرور في كا موزلولفت كب موز بمقام إين الاك في اليند الف K-H( في اليند الف 15ءان 1500/-6253-26 سروطيك المتراوية centriluging السكان 1600 KVA أو ويعدون عدورة كالمراوية والمتروج عدورة كالمتراوية كا 0,15 500/-5253-26 Emergent مرك آف 8m3/n' 2008 يب اينذ مردسك آف آن كا بنيادي ووافيمدوري شدورتي كا 60KW الْكِيْرِكِ مِوْرْ تصيب بيقام إلى للنه يب بوز بيقام اين أي كـ ( لِي 15ران 300/-6253-26

) نیز روتاریات اطاعت کردند ست دفتری اطاعه کاری (سواے نیند و کلنے کی قدرتاً ہر) وقتر آف اکا دائس آئیس (ریاض کیا ریمنٹ کے ڈبیو ایٹز ایس کی برائیس کی عدرتاً ہمی اوقتر آف اکا دائس کی بیز آ ا الماريخ المراجي الماريخ الماريخ الماريخ الماريخ المراجي ) المحل بية روزكي المح المينيك المام كراجي الزاينة ميوري المراجي الماريخ المرجي المرجي المرجي المراجي المرجي الم بۇن 2011-3-26 كىد بارى كى باكى گى

2) در طان محمیق لاگت کے دوقصد بدو کے مطابق بھی ہے۔ آ دور کسی جی شیاد ولئد مینک عام کے دابلوائیڈ کالین بل ساتھ نینڈ رضائک ہونالازی ہے دسر بمبر فینڈ رہا کس میں اوال وی جا تمیں جود کم جیف الجیسز اى ايندائم) اشاف الجينز اليانية الم بلك في 9th ميل كارمازكرا في مرحد 2011-3-28 يونت 1:30 بيخ تلك ذال ديج جاكي

3) نيندر بالى بارداد يشك كوليروا بلا الحسن في كذور الحوالي وال 100 مين المردود المجار (الحالية المردود) المردود المحال المردود المجار المردود المردود المردود المحار المردود الم

ه) حصده بتدگان ایناتمبل درسینی موجوده پیدیشول رابط فبر نینز روستاه برات می حزید دابطه کیلیج اوزی درج کرین»

..: د کان آپ بیگلش فرخ الفاظ اور جندس ورفن می درخ کری۔ ایکسل اسٹرو د نینڈ رقا می تھ ل ٹیس ہوں گ۔

6) سيكور في ذيازت بن الين في الكونيكس والرجار جزايور عمر ليويز قانون كے مطابق فتح كے جائيں گے۔

7) مُنظر مُکلنے والے وال کی جی تا کمبانی صورتمال کے بیش اظر مرکاری تعطیل کی صورت بی روومرے وال کام کے ادقات کارین واضل کے بائی کے اورای وال ای وقت اورای جگ ریکھو لے بائیس کے اگر مينة امتر وعاريج كوفر المت أثريد ب الكور له نه جا يحاق ترسيني تاريخين ورياقة بل ول ك

(1) ماده فيند رقر يداري كي آخري تاريخ 12011 - 2-4-20

(2) ئىنىدْ ركىلنىڭ كە آخرى تارىخ 1 201 - 4 - 4 كۇاي ئېگداوداي وقت

(8) ورج بال جاب کے لئے تشریحات ورتنسیانت رئیز بیٹرنٹ انجیئز این انک کے (فی دینز انیس) کے ایل کی البوایند ایس فی اورزن آفس واقع این ای کے (فی ایند اینسہ) پالٹ کام کے ارقاعت کاریس

9) است في في أورواز 2010 كى جوز و يوركور كال اليك إلها ميز زار في في المسترور في التي مخز والمحتى الم

(10) ئىندىن دى بى كى دىپ ما ئىندىللى بەرەپىدە ئىلىرى ئىلى

Since of the party of



## فَي وَالْرِ البِسُلُّ لِيصِيرُ لِفِي الْرِيلِ الْمِسْلُ لِيصِيرُ لِفِي الْرِيلِ الْرِيلِ الْرِيلِ الْرِيلِ

## jäinä Gidla Gilgi

(SPPR-2010 تخت)

ز بذري ب المينز N E K و ينت اعتراق X - 11 كا واليواجذ التي إي كومندروة إلى كامن كيك فواان عدائر كار مشور ومورف أنتي بالاكترائة كأراب يعرف أيجر كذار والأوار المراز المراز مه المراز والمراز مهال والمراز والمراز مها المراز والمراز مها المراز والمراز مها المراز والمراز مهال المراز والمراز وال سنگا این مربه و Spag کرانه کی به از آکنر به درگیانها در) برگیم نینه درمطوب تا

أبرثار	المري SPPR-2010 المري ميل المري ميل	اقون ااکت	ررواد	245 NG 422 No. 12	يند ايند لدي	-(بارات مراجع
-1 2800000000	مرمت ورق کافر بطنگ منتی نیش برند چی ریفان «از ۱۹۴۸سته ۱۹۴۳ م پاندی پسیست کی آیاد که المستان ب به ای پرتمام PAF) N.E. (PAF) N.E. ا		2-18-411-511	*It	Stant .	625 - 33 
-2 jugadishi	مرت درق کند بلندنگ علی تیش باشده این مدین Seemund آخر بازد میب بیت کی آزاد بازگافت کیب بازگ میم میران کا بازد بازگافت کیب بازگر میم میران کا بازد بازگافت کیب از کا	كال ديم أن فودي	State Francisco	9.19	20000	6253-23
-3	مروسگ وادور بانگ بایت 02 صدر 412KW -3.3KV -1 سنة تق انترمش موز مشام باتی فلت پاسپه باد ت پیشام A.H. ( PAF) N.H. K		28.04 Proof East	7215	1500	6253-26
-4	سروسک وادور بالک بایت 02 مدر 315KW و 315KW سے ان اور گھن مور ہتا م بازگافت پرپ باؤس بمتام APP (P&F)N.B.K	14527	2006 And Eur	# # * * * * * * * * * * * * * * * * * *	1595	9523/19
-5	بریک متافزی فرطاسیات ۱۲۵۵۲۷۸ نه نادم: مدر(RAF)NEK	أثم ريت كى بلوري	2%\$\fu\&n	ڏائي.	500%	62 (3-26
-6	تىرىت R/M دوك بايت 2008 - 8m3/h وك بايت بردىگ بايت 60KW - 1976 - وقوامب شده مقام بان شت ب بازش برنام R/F (P&F) N.F. K (P&F)	آم ریٹ کی بنیاد پر	298 fin 1811 	(2)3	300/-	6253-26

(1) فیندروستاه جات و تامل دایسی قیست فیندر بنتل به مارد رازگی بحی شیز داند یفک مجل کی طیاد ایند این ایاده شخصی برا درایت اصلی کندر ایند برخی برا در این می ایندروستاه ایندروستاه می در ایندروستاه می ایندروستاه می ایندروستاه می ایندروستاه می ایدروستاه می ایندروستاه می ای 26-3-2011 كالمواقعة المستور الموروثية وكلين من كي المواجعة المرازية في الأمان في أنست KWASB على من الأنام المنظمة المن وأسينة والمنطق المن المنطقة المن المنطقة المن المنطقة المن المنطقة المن المنطقة المنطق کراچیاہے برائے فروفت دستیاب ہوگی۔

يون المجتزر (ERM) أراعات المحتزر (ERM) مقام الكرائي المرابع المرابع المرابع المرابع المرابع المرابع المرابع الم

موجود کی بھی پڈر دیدا کل اختیار اتی نینڈ راو ڈنگ کیٹل KW&SB کھو لے سائن کے۔

(4) شرك كندي سنتشل بين كسي بحي تهم كي قط وكمايت كينية نهذ روشاه بيات تك الزلمانية كسن اورورت وفيرووية من ماليل فسرز ورث مرت -

(3) ﴿ كَاللَّهُ اللَّهُ اللَّا اللَّهُ اللَّهُ اللَّهُ اللَّهُ اللَّهُ اللَّهُ اللَّهُ اللَّا اللَّهُ اللَّا اللَّهُ اللَّهُ اللَّا اللَّا اللَّاللَّا اللَّاللَّا اللَّهُ اللَّهُ اللَّهُ اللَّهُ اللَّهُ اللَّهُ اللَّهُ الللَّا

(6) كَيْرِيلُ ( مازك G.S.T ) الْرَقِيلِ والريز الريز الريز الريز في الون كريما إن الريابانيا-

(7) تاكر موطالت كى باعث مقررة تاريق برئيلارد يركيك كاسورت تار الله أجلل يوم كارت الدرائل كران الدركيك كالان التساري بالسائي ورائد روائل كران الدركيك كالان التساري بالسائي ورائد والاراك المرافية

الإدراروك تصافر والمستراك والمتاثقة والمحاشرة والمساوات المساركة

(1) ماروئىد نار يەلىكى تەنى تارى تارى 1-201

21) نُيتِرْرِ كَمِلَتِ كِي آخِرَى تارِينُّ: 1 201-1-4 (دَى جُداوروت بِ)

(8) مندرجه بالاكامون مح ثمن من تصريحات ورثنسيات ملاحقه كي بالحق مين اورريا فيات الجيش N.E.K (P&F) N.E.K مندرجه بالاكامون مح ثمن من تصريحات ورثن المس والمح P CF (P&F) والمعالم

ی می بوم کار می وفتر ی اوقات کے دوران گفت وشند کی ما محق ہے۔

(9) بروگورگ انجنس کا یین محموظ ہے کرو و 2010 SPPR کے متعالا مند بات کے مطابق دیدیا کے افرار کی یا تماس پیک شیری آبول کر سے یا مستر وکرو ۔۔۔ (10) نُمِيْلُر کے الحجاج اللہ الحس ال کی دیب سائٹ w nyw k wsb. gas pk یا جھ کیا جا سکتا ہے۔

RK PST

## OFFICE OF THE RESIDENT ENGINEER N.E.K. (P&F) K-II, KW&SB

Solst / Jay G

No.RE/NEK/P&F/K-2/BER/11/ 31

Dated: 28/5/ 2011

### **BID EVALUATION REPORT**

1.	Name of Procuring Agency:	Karachi Water & Sewerage Board
2.	Tender Reference No.	RE/NEK(P&F)/K-II/Acctt./09-10/06 dated 18.10.2010
1.	Tender Description / Name of work :	Servicing and Overhauling of 02 Nos. 3.3KV 315KW A/C Induction Motor at Low Lift Pump House at N.E.K. V (P&F) K-II
3,	Method of Procurement :	Single Stage - One Envelope Procedure
4.	Tender Published:	Through daily leading newspapers viz. Urdu, English, Sindhi and Website SPPRA I.D No.3394/2011
5.	Total Bids Documents sold :	01 No.
6.	Bid (s) rejected :	Nil
7.	Bid Opening Date :	28.3.2011
8.	Total Bids received	01 No.

S. No.	Name of Firm / Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reason Acceptance / Rejection	Remarks
1.	M/s Malik & Co	14,09,504/=	As single tender	13.9984% above on the	minimum qualification	Recommended for award of work as per SPPRA- 2010 Rule-48

Bid cost evaluated for Rs.13,60,066/= (10% above the Estimated Cost) by Design Office, duly approved by Managing Director, KW&SB and concurred by Finance Department, KW&SB.

RESIDENT ENGINEER
N.E.K. (P&F) K-II
K. W. & S. B.

Director (CB) SPPRA, GOS

With a request to upload/host to the Website of SPPRA Authority.

Copy to:-

- 1. The Chief Engineer(E&M), KW&SB.
- 2. The Director Accounts, KW&SB.

3. The A.D. (LFA), KW&SB.

EER Sold | Jany 6)
Dated: 28/5/2011

#### OFFICE OF THE RESIDENT ENGINEER N.E.K. (P&F) K-II, KW&SB

No.RE/NEK/P&F/K-2/BER/11/33

### **BID EVALUATION REPORT**

1.	Name of Procuring Agency:	Karachi Water & Sewerage Board
2.	Tender Reference No.	RE/NEK(P&F)/K-II/Acctt./09-10/06 dated 18.10.2010
1,	Tender Description / Name of work :	Emergent R/M work of 2008.8m3/h Pump and Servicing of 60KW Electric Motor installed at High Lift Pump House at N.E.K. (P&F) K-II Plant.
3.	Method of Procurement :	Single Stage - One Envelope Procedure
4_	Tender Published :	Through daily leading newspapers viz. Urdu, English, Sindhi and Website SPPRA I.D No.3394/2011
5.	Total Bids Documents sold :	01 No.
6.	Bid (s) rejected :	Nil
7	Bid Opening Date :	28.3.2011
8.	Total Bids received	01 No.

S. No.	Name of Firm / Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reason Acceptance / Rejection	Remarks
1.	M/s Malik & Co	2,96,642/=	As single tender	The state of the s	Qualified as per minimum qualification eligibility criteria.	Recommended for award of work as per SPPRA- 2010 Rule-48.

Bid cost evaluated for Rs.2,86,195/= (10% above the Estimated Cost) by Design Office, duly approved by Managing Director, KW&SB and concurred by Finance Department, KW&SB.

Director (CB) SPPRA, GOS

RESIDENT ENGINEER N.E.K. (P&F) K-II K. W. & S. B.

With a request to upload/host to the Website of SPPRA Authority.

Copy to:-

The Chief Engineer(E&M), KW&SB.

2. The Director Accounts, KW&SB.

3. The A.D. (LFA), KW&SB.



## OFFICE OF THE RESIDENT ENGINEER N.E.K. (P&F) K-II, KW&SB

No.RE/NEK/P&F/K-2/BER/11/ 3/

Dated: 28/5/ 2011

### **BID EVALUATION REPORT**

1.	Name of Procuring Agency:	Karachi Water & Sewerage Board
2.	Tender Reference No.	RE/NEK(P&F)/K-II/Acctt./09-10/06 dated 18.10.2010
1.	Tender Description / Name of work :	Servicing and Overhauling of 02 Nos. 3.3KV 412KW A/C Induction Motor at High Lift Pump House at N.E.K. (P&F) K-II
3.	Method of Procurement :	Single Stage - One Envelope Procedure.
4.	Tender Published :	Through daily leading newspapers viz. Urdu, English, Sindhi and Website SPPRA I.D No.3394/2011 ~
5.	Total Bids Documents sold :	01 No.
6.	Bid (s) rejected :	Nil
7.	Bid Opening Date :	28.3.2011
8.	Total Bids received	01 No.

S. No.	Name of Firm / Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reason Acceptance / Rejection	Remarks
1.	M/s Malik & Co	15,29,204/=	As single tender	above on the Estimated Cost	Qualified as per minimum qualification eligibility criteria.	Recommended for award of work as per SPPRA- 2010 Rule-48.

Bid cost evaluated for Rs.14,75,566/= (10% above the Estimated Cost) by Design Office, duly approved by Managing Director, KW&SB and concurred by Finance Department, KW&SB.

RESIDENT ENGINEER N.E.K. (P&F) K-II

K. W. & S. B.

Director (CB) SPPRA, GOS
With a request to upload/host to the Website of SPPRA Authority.

Copy to:-

- 1. The Chief Engineer(E&M), KW&SB.
- 2. The Director Accounts, KW&SB.
- 3. The A.D. (LFA), KW&SB.

### OFFICE OF THE RESIDENT ENGINEER N.E.K. (P&F) K-II, KW&SB

No.RE/NEK/P&F/K-2/BER/11/ 20

Dated: 12/5/2011

Tong/80th

## BID EVALUATION REPORT

	Name of Procuring Agency :	Karachi Water & Sewerage Board  RE/NEK(P&F)/K-II/Acctt/09-10/06 dated 18.10.2010
	Tender Reference No.	
3.	Tender Description / Name of work :	Non-Return Valve 800 mm dia of Fump 300 High Pump House at NEK (P&F) K-II.
1.	Estimated Cost :	Rs.15,67,115/=
5.	Method of Procurement :	
3.	Tender Published :	Through daily leading newspapers vizing the Sindhi and Website SPPRA-I.D No.3394/2011
***	Total Bids Documents sold :	02 Nos.
7.	Total Bids Documents column	02 Nos.
8.	Total Bids Received :	Nil
9.	Bid (s) rejected :	28.3.2011
10.	Bid Opening Date :	20.3.2011

S	i.	Name of Firm / Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reason Acceptance / Rejection	Remarks
		M/s. H.R. Brothers.	Rs.17,85,820/=	1 <sup>st</sup> Lowest	13.8832% above the Estimated	Qualified as per minimum qualification	Recommended for award of work
					Cost	eligibility criteria.	Non Responsive
-	2.	M/s. Al- Hannan Builders.	Rs.18,57,504/=	Lowest	18.5302% above the Estimated Cost	Qualified as per minimum qualification eligibility criteria.	

Bid cost evaluated for Rs.17,24,296/= (10% above the Estimated Cost) by Design Office, duly approved by Managing Director, KW&SB and concurred by Finance Department, KW&SB.

> RESIDENT ENGINEER N.E.K. (P&E) K-1

K. W. & S. B.

Director (CB) SPPRA, GOS

With a request to upload/host to the Website of SPPRA Authority.

Copy to:-

The Chief Engineer(E&M), KW&SB.

2. The S.E.(P&F)-2 NEK, KW&SB.

The Director Accounts, KW&SB.

4. The A.D. (LFA), KW&SB.

## OFFICE OF THE RESIDENT ENGINEER

N.E.K. (P&F) K-II, KW&SB

No.RE/NEK/P&F/K-2/BER/11/ 2/

Dated: 12/5/

## BID EVALUATION REPORT

	Name of Procuring Agency :	Karachi Water & Sewerage Board  RE/NEK(P&F)/K-II/Acctt/09-10/06 dated 18.10.2010
	Tender Reference No.	RE/NEK(P&F)/K-II/Acctive sinuspension and reconditioning, maintenance of Repairing and reconditioning, maintenance of Pump Set 'B' of Low
3.	Tender Description / Name of work :	Non-Return Valve 1000 mm dia or 1 ding Lift Pump House at NEK (P&F) K-II.
1.	Estimated Cost :	Rs.18,31,077/= Single Stage - One Envelope Procedure.  Single Stage - One Envelope Procedure.
5.	Method of Procurement :	Single Stage – One Envelope 1 1000dd 1. Urdu, English, Through daily leading newspapers viz. Urdu, English,
6.	Tender Published :	Through daily leading newspapers viz. orda, 2010 Sindhi and Website SPPRA I.D No.3394/2011
	Total Bids Documents sold :	02 Nos.
7.	Total Bids Documento of	02 Nos.
8.	Total Bids Received :	Nil
9.	Bid (s) rejected :	28.3.2011
10.	Bid Opening Date :	20.5.2011

S.	Name of Firm / Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reason Acceptance / Rejection	Remarks
	ANSON A	The second second	1st	13.7278%	Qualified as per	Recommended
1.	M/s. H.R. Brothers.	Rs.20,82,444/=	Lowest	above the Estimated Cost	minimum qualification eligibility criteria.	for award of work
2.	M/s. Al- Hannan Builders.	Rs.21,57,641/=	2 <sup>nd</sup> Lowest	17.8346% above the Estimated Cost	Qualified as per minimum qualification eligibility criteria.	Non Responsive

Bid cost evaluated for Rs.20,14,185/= (10% above the Estimated Cost) by Design Office, duly approved by Managing Director, KW&SB and concurred by Finance Department, KW&SB.

> RESIDENT ENGINEER N.E.K. (P&F.)-K-II K. W. & S. B.

Director (CB) SPPRA, GOS

With a request to upload/host to the Website of SPPRA Authority.

Copy to:-

1. The Chief Engineer(E&M), KW&SB.

2. The S.E.(P&F)-2 NEK, KW&SB.

3. The Director Accounts, KW&SB.

4. The A.D. (LFA), KW&SB.