

OFFICE OF THE EXECUTIVE ENGINEER TUBEWELLS DIVISION NORTH HALA SCARP COLONY BHANOTE ROAD HALA

Tel: /Fax No: 0223331041

NO:SKP/TWD-I/HALA/1721

Dated:- 14 - 11 -2016.



To,

The Managing Director,
Sindh Public Procurement Regulatory,
Authority Karachi.

SUBJECT:- BID EVALUATION REPORT OF NIT. NO: SKP/TWD-I/HALA/1585
DATED 20-10-2016.

Reference:- SPPRA web Site ID at serial No. 30207 Dated:21-10-2016

Enclosed please find herewith Bid Evolution report, Comparative statement, Minutes of Bid Opening Meeting, Bidders Eligibility Report and Attendance Sheet of Officers and Firms Contractors of above Subject NIT Invited by this Office of opened in present of contractors/Firms by the Procurement Committee constituted by the Chief Engineer Irrigation Development Hyderabad.

- 1) Installation Of 84 Nos Of 2.0 Cusecs Tubewells, Construction Of Pump House And Making Direct Disposal Arrangement of tubewell Chotiari Reservoir (Remaining Works)

You are therefore requested to up hoist the Bid Evaluation Report on SPPRA web site as per relevant SPP Rules 2010

(Najamuddin Memon)
Executive Engineer
Tube well Division No:1
Hala

Copy forwarded with complements to:-

- 1) The Chief Engineer Irrigation Development Hyderabad Sindh.
- 2) The Project Director Scarp North Rohri Shaheed Benazirabad.
- 3) Notice Board.

(Najamuddin Memon)
Executive Engineer
Tube well Division No:1
Hala

3/01
17-11-16


APPROVED
30207
FOR 20/10/2016
17/11

BID EVALUATION REPORT

1	Name of Procuring Agency	Executive Engineer Tubewells Division No-I Hala.
2	Tender Reference No.	SKP TWD-I Hala/ 1585, dated 20-10-2016
3	Tender Description	Installation of (84 Nos) 2.00 Cusecs Tubewells, along the Embankment of Chotiari Reservoir (Remaining Work).
4	Method of Procurement	Single Stage Single Envelope Bidding Procedure
5	Tender Published	Daily "Dawn" Karachi, dated 28-10-2016, Daily "Jung" dated 28.10.2016, and Daily "Kawish" Dated: 29-10-2016, And SPPRA ID S.No:30207 Dated:21-10-2016
6	Total Bid Document Sold	03 Nos.
7	Total Bid Received	03 Nos.
8	Technical Bid Opening date	-
9	Financial Bid Opening date	11-11-2016 at 02.00 P.M
10	No: of Bid Technically Qualified	03 Nos.
11	Bid(s) Rejected	-

Sr. No	Name of Firm or Bidder	Cost Offered by Bidder	Ranking in Terms of Cost	Reasons for Acceptance / Rejection	Remarks
1	M/S: M. Hassan & Hasnain Engg: Builders.	180484118/-	1 st Lowest	Responsive	Recommended of Award of Work
2	M/S: KMC & Co	183018168/-	2 nd Lowest	Responsive	Responsive
3	M/S ABDUL QAYOOM MAZARI.	186007522/-	3 rd Lowest	Responsive	Responsive

(MOHAMMAD ANWAR MEMON)
EXECUTIVE ENGINEER
BUILDING DIVISION
MATIARI
(MEMBER).


(NAJAMUDDIN MEMON)
EXECUTIVE ENGINEER
TUBEWELLS DIVISION NO: I
HALA.
(CHAIRMAN)

(JAVED HAKEEM MEMON)
EXECUTIVE ENGINEER
DRAINAGE DIVISION LBOD
SHAHIED BENAZIRABAD
(MEMBER).

COMPARATIVE STATEMENTS SHOWING THE STANDARD BIDDING DOCUMENTS RECEIVED ON 11-11-2016 FOR THE WORK INSTALATTION OF 84 NOS TUBEWELLS ALONG WITH EMBANKMENT OF CHOTIARI RESERVOIR (REMAINING WORK) .

S.NO	Description	QTY	UNIT	M/s M.Hassan & Hassnain Engg & Builders		M/S KMC & CO		M/S ABDUL QAYOOM MAZARI	
				Rate	Amount	Rate	Amount	Rate	Amount
1	Drilling hole 22" dia meter for tube well upto depth of 280 Lft	3920 Cft	P.Cft	2470	9682400	2500	9800000	2550	9996000
2	Furnishing & installation M.S pipe housing casing 14" thick plate 14" dia	1040 Rft	P.Rft	5540	5761600	5580	5803200	5600	5824000
3	Furnishing & installation of fiber glass casing filter 8" dia. Slot size 0.04"	2105 Rft	P.Rft	6500	13682500	6600	13893000	6800	14314000
4	Furnishing & installation of Fiber glass casing blank 8" dia.	560 Rft	P.Rft	3150	1764000	3200	1792000	3300	1848000
5	Furnishing & installation of M.S reducre 14"x8"	14 Nos	Each	43000	602000	43100	603400	43500	609000
6	Furnishing & placing gravel shrouding in over drilled hole.	7661 Cft	P.Cft	540	4136940	560	4290160	580	4443380
7	Development and testing of Tube well bore hole.	40 Nos	Each	152000	6080000	153000	6120000	154000	6160000
8	Making electrical log for Tube well bore hole.	84 Nos	Each	5520	463680	5600	470400	5800	487200
9	Providing & fixing Bail plug.	84 Nos	Each	4600	386400	4700	394800	4800	403200
10	Furnishing & Installing Centrallizer.	84 Nos	Each	3450	289800	3500	294000	3600	302400
11	Further Development and well capacity testing with turbine pump as per specification.	84 Nos	Each	139700	11734800	140000	11760000	145000	12180000

12	Security Cap 14" dia MS & 3' long 5mm with top cap.	84 Nos	Each	28175	2366700	29000	2436000	30000	2520000
13	Making earth connection for electric installation line transformer trussed poles to motor control unit and pump.	84 Nos	Each	7475	627900	7500	630000	7600	638400
14	Furnishing & installing pump type B-12B/1 (KSB or equivalent) saline pump of 02 cusecs capacity 50' head turbine type with pump setting depth of 40' with column pipe 7" dia internal and column shaft 25mm dia and suction and delivery pipe 7" dia internal all make and installed with vertical hollow shaft 20 HP motor Siemens make 1450 RPM i-e all fittings and fixtures discharge head, bowl assembly etc complete i-e testing for discharge. Also furnishing and installing of MCU Siemens make for 20HP motor i-e all accessories, wiring and testing for load at site.								
	For 08 Nos Pump Installed	8 Nos	Each	1932000	15456000	1940000	15520000	1942000	15536000
	For 76 Nos Pump for Fixing	76 Nos	Each	52200	3967200	53000	4028000	54000	4104000
15	Internal electrification of pump house.	84 Nos	Each	31600	2654400	32000	2688000	32500	2730000

16	Furnishing and installing PVC 4-core copper 7'064 wire required for 20 HP motor between transformer and motor control unit etc. furnishing installing most pipe 2" dia installed over pump room. The rate also includes conductor covered with flexible pipe for connecting motor unit and motor i-e stay wire.	2520 Metr	P.M	810	2041200	850	2142000	875	2205000
17	Final acceptance test of equipment with power line or generator.	84 No	Each	94300	7921200	95000	7980000	96000	8064000
Total Rs:-					89618720		90644960		92364580

NOTE:- The invitation of Financial Bids called vide this Office latter No.SKP/TWD-I/Hala/1585 Date:20-10-2016 Issued on 10-11-2016 and recieved back and open on 11-11-2016.

The rate quoted by M/s M.Hassan & Hassnain Engg & Builders.The Non Schudel items of lowest bidder worked out **Rs:89618720/-** in red ink are lowest and reasonable, hence recommended for approval.

(MOHAMMAD ANWAR MEMON)
EXECUTIVE ENGINEER
BUILDING DIVISION
MATHARI
(MEMBER).

(JAVED HAKEEM MEMON)
EXECUTIVE ENGINEER
DRAINAGE DIVISION I BOD
SHAHEED BENAZIRABAD
(MEMBER)

(NAJAMUDDIN MEMON)
EXECUTIVE ENGINEER
TUBEWELL DIVISION NO.1
HALA.
(CHAIRMAN)

COMPARATIVE STATEMENTS SHOWING THE STANDARD BIDDING DOCUMENTS RECEIVED ON 11-11-2016 FOR THE WORK INSTALATTION OF
TUBEWELLS ALONG WITH EMBANKMENT OF CHOTIARI RESERVOIR (REMAINING WORK) .

84 NOS

S.NO	NAME OF COMPONENT	BOQ	M/s M.Hassan & Hassnain Engg & Builders		M/S KMC & CO		M/S ABDUL QAYOOM MAZARI	
			Percentage above	Amount	Percentage above	Amount	Percentage above	Amount
1	Construction of pump House,	7584511/-	14.50% above	8684265	16.40% above	8828371/-	18.00% above	8949723/-
2	Earth Work for Kacha Disposal Leading Channel	8345730/-	14.50% above	9555860/-	16.40% above	9714430/-	18.00% above	9847961/-
3	Making Direct Disposal Arrangement of Saline Tubewells	63428185/-	14.50% above	72625273/-	16.40% above	73830407/-	18.00% above	74845258/-
Total Rs:-		79358426/-		90865398/-		92373208		93642942

AS PER ESTIMATE

Amount of Sch: Items RS:79358426/-
 (+) Cortage RS:Nil
 (+) Non-Sch: Itmes RS:89618720/-
ESTIMATE COST RS:168977146/-

ANALYSIS

Amount of Sch: Items RS-79358426/-
 (+) Add: 14.50% above on S.I RS-11506972/-
 (+) Non-Sch: Itmes RS-89618720/-
TENDER COST RS-180484118/-
 Amount of Tender Cost RS-180484118/-
 (-) Amount of Estimate Cost RS-168977146/-
DIFFERENCE RS-11506972/-

REMARKS:- The Rates quoted by M/S M.Hassan & Hassnain Engg & Builders are found lowest. The Tender cost of lowest Bidder worked out Rs-180484118/- in red ink are found lowest and reasonable. Hence recommended for approval.

$\frac{11506972 \times 100}{79358426} = 14.50\%$ above over all

(MOHAMMAD ANWAR MEMON)
 EXECUTIVE ENGINEER
 BUILDING DIVISION
 MATIARI
 (MEMBER)

(JAVED BAKKEM MEMON)
 EXECUTIVE ENGINEER
 DRAINAGE DIVISION LBOD
 SHAHED BENAZIRABAD
 (MEMBER)

(NAJAMUDDIN MEMON)
 EXECUTIVE ENGINEER
 TUBEWELLS DIVISION NO:1
 HALA,
 (CHAIRMAN)

Method and procedure of procurement: SPPRA Bidding Documents (Single Stage – One Envelope)

MINUTES OF BID OPENING MEETING

A meeting of the procurement committee of this department was held on 11-11-2016 for opening the bids received in respect of subject NIT till the deadlines of submission. The meeting was attended by all/ following members of the procurement committee and the representative of bidders. **(Attendance sheet is enclosed).**

The following bidders submitted their bids till the deadline of submission:

- 1) M/S: M. Hassan & Hasnain Engg: Builders
- 2) M/S: KMC & Co.
- 3) M/S: Abdul Qayoom Mazari.

The bids were opened at 2.00 PM in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee. All the members of the procurement committee signed each and every page of financial proposal/ bids. The bids do not contain any over-writing or cutting. *(Also mention cuttings or over writing if any).* Following is the details of bids announced:

S. No.	Name of Bidder	Offered Price	Amount of Bid Security	Pay Order No./ Date
1	i) M/S: M. Hassan & Hasnain Engg: Builders	180484118/-	Rs. 3160000/-	No. 0166691 dt: 08-11-2016
	ii) M/S: KMC & Co.	183018168/-	Rs. 3200000/-	No. 0166693 dt: 08-11-2016
	iii) M/S: Abdul Qayoom Mazari.	186007522/-	Rs. 3185000/-	No. 10673967 dt: 10-11-2016

The committee shall examine all the bids as per the Qualification/ eligibility criteria provided in the bidding documents, arithmetical checks and verify the documents and bid security submitted by the bidders.

The meeting ended with the note of thanks to and from the chair.

(Muhammad Anwar Memon)
Executive Engineer
Building Division Matiari
Member

(Javed Hakeem Memon)
Executive Engineer
Drainage Division LBOB
Shaheed Benazirabad
(Member).

(Najamuddin Memon)
Executive Engineer
Tubewells Division No. I Hala
Chairman

**TECHNICAL/ QUALIFICATION ASSESSMENT AS PER TERMS &
CONDITIONS OF NIT INVITED**

NIT NO-SKP/TWD-I/HALA/I585

DATED:20/10/2016

Method and Procedure of Procurement:- Single Stage One Envelope

Name of Procuring Agency:- Executive Engineer Tube well Division No-I Hala

BIDDERS ELIGIBILITY REPORT.

S/No	Eligibility	M/S: M. Hassan & Hasnain Engg: Builders	M/S: KMC & Co	M/S: Abdul Qayoom Mazari
1	Registration with PEC (if Applicable)	Yes	Yes	Yes
2	NTN	Yes	Yes	Yes
3	Affidavit that firm is not	Yes	Yes	Yes
4	Registration with Sindh Revenue Board (SBR)	Yes	Yes	Yes
5	List of Last 5 years similar type of works by the Contractor/ firms	Yes	Yes	Yes
6	Details of Equipment's. Machineries and Transport owned by the Contractor/Firms	Yes	Yes	Yes
7	Financial Statement Showing the Annual Turnover of last 3 years and Income Tax last 3 years.	Yes	Yes	Yes
8	Name and experience of Technical staff working.	Yes	Yes	Yes

(Muhammad Anwar Memon)
Executive Engineer
Buildings Division Matiari
(Member)

(Javed Hakeem Memon)
Executive Engineer
Drainage Division LBOD
Shaheed Banazirabad
(Member).

(Najamuddin Memon)
Executive Engineer
Tubewells Division No.I
Hala
(Chairman)




OFFICE OF THE EXECUTIVE ENGINEER TUBEWELL DIVISION NO-I HALA

NIT NO-SKP/TWD-I/HALA/1585

DATED:20/10/2016


ATTENDANCE SHEET

Name of Scheme :- SPPRA Bidding Documents for the work Installation of (84 Nos) 2.00 Cusecs Tubewells, along the Embankment of Chotiari Reservoir (Remaining Work). (ADP No.932/ 2016-17).in Tube well Division No-I Hala on 11-11-2016 @ 2.00 PM..

S/No	Representative of Firm	Signature	Remarks
1.	M/s Hassan & Hassan Engg.		0380 8372468
2.	M/s KMC & Co.		0380 3201211
3.	M/s Abid Fayez Mazari		


(Muhammad Anwar Memon)
Executive Engineer
Buildings Division Matiari
(Member)

(Javed Hakeem Memon)
Executive Engineer
Drainage Division LBOD
Shaheed Banazirabad
(Member)


(Najamuddin Memon)
Executive Engineer
Tubewells Division No.I Hala
(Chairman)

ATTENDANCE SHEET

Name of Scheme :- SPPRA Bidding Documents for the work Installation of (84 Nos) 2.00 Cusecs Tubewells, along the Embankment of Chotiari Reservoir (Remaining Work). (ADP No.932/ 2016-17).in Tube well Division No-I Hala on 11-11-2016 @ 2.00 PM.

S/No	Representative of officers	Signature	Remarks
01	Nojamaul. Din Memon		

OFFICE OF THE EXECUTIVE ENGINEER TUBEWELL DIVISION

NO: I HALA

No:SKP/TWD-I/Hala/ 1790
Dated 28/11/2016

To: /
The Managing Director
Sindh Public Procurement
Regulatory Authority
Karachi.

Subject: **COMPLIANCE OF SPPRA RULES 50/2010, NIT NO SKP/TWD-I/HALA/1585**
DATED:20-10-2016

Reference: SPPRA Website ID at serial No.30207 Dated: 21-10-2016.

Kindly enclosed please find here-with contract evaluation form along-with letter of AWARD, form of Contract agreement, bill of quantities and integrity pacts of following works as under .

1/- Installation of (84 Nos) 2.00 Cusecs Tubewells, along the Embankment of Chotiari Reservoir (Remaining Work).

You are therefore requested to up hoist the above relevant information on SPPRA web site as per relevant SPPRA rules 2010 and release of SPPRA - ID.


**EXECUTIVE ENGINEER
TUBEWELL DIVISION NO: I
HALA**

- 1/- Copy forwarded with compliments to the chief Engineer Irrigation Development in Sindh Hyderabad for favour kind information.
- 2/- Copy forwarded with compliments the Project Director SCARP (NR) Shaheed Benazirabad for favour of kind information.

/

**EXECUTIVE ENGINEER
TUBEWELL DIVISION NO: I
HALA**

3412
01-12-16

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPT. Tubewells Division No 1 Hala
- 2) PROVINCIAL / LOCAL GOVT. / OTHER Provincial
- 3) TITLE OF CONTRACT Inst of (84 Nos) 2 Cusec I / W/Lmbankment of Chotiyari Reservoir
- 4) TENDER NUMBER No SKP/TWD-I/HALA/1585, Dated: 20-10-2016
- 5) BRIEF DESCRIPTION OF CONTRACT
- 6) FORUM THAT APPROVED THE SCHEME
- 7) TENDER ESTIMATED VALUE 180.484 Million
- 8) ENGINEER'S ESTIMATE 168.977 Million
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 24 Months
- 10) TENDER OPENED ON (DATE & TIME) 11-11-2016 at 2.00 PM
- 11) NUMBER OF TENDER DOCUMENTS SOLD 3 Nos
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 03 Nos
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03 Nos
- 14) BID EVALUATION REPORT already submitted
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s M Hassan & Hasnain Engg. Buil
- 16) CONTRACT AWARD PRICE 180.484 Million
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1st, 2nd, 3rd EVALUATION BID).
1st M/s M Hassan & Hasnain Engg. Buil
2nd M/S KMC & Co
3rd M/S Abdus Qayoom Mazari
- 18) METHOD OF PROCUREMENT USED :- (Tick one)

- a) SINGLE STAGE - ONE ENVELOPE PROCEDURE Domestic/ Local
- b) SINGLE STAGE - TWO ENVELOPE PROCEDURE
- c) TWO STAGE BIDDING PROCEDURE
- d) TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED (i.e. EMERGENCY, DIRECT CONTRACTING ETC) WITH BRIEF REASONS

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website (If yes, give date and SPPRA Identification No.)	Yes	
	No	
ii) News Papers (If yes, give names of newspapers and dates)	Yes	Daily Dawn Dated: 28-10-16, Daily jung dt 28-10-16, Daily Kawish dt. 29-10-16
	No	

22) NATURE OF CONTRACT

Design & Construct	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
--------------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	x

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	x
No	

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	x

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------


37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	x

Signature & Official Stamp of
Authorized Officer



FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save

Reset

OFFICE OF THE EXECUTIVE ENGINEER TUBEWELL DIVISION

NO:1 HALA

No:SKP/TWD-I/Hala/ 178/

Dated: 25/11/2016

To,

M/s M Hassan & Hasnain Engg: Builders.
House No B/7 Prince Town Phase Two
Wadho Wah Qasimabad Hyderabad

AWARD LETTER

Subject: **INSTALLATION OF (84 NOS) 2.00 CUSECS TUBEWELLS, ALONG THE EMBANKMENT OF CHOTIARI RESERVOIR (REMAINING WORK).**

The competent authority has been pleased to award the work at a cost of Rs:180,484,118/-(Rs. One Hundred Eighty Million Four Hundred Eighty Four Thousand One Hundred Eighteen) only after given the rebates. You are therefore directed to furnished the cost of stamp @ of 0.30% of the sanctioned cost to be affixed on the agreement within (03) days from the receipt of this letter.

This is for your information.


**EXECUTIVE ENGINEER
TUBEWELL DIVISION NO:1
HALA**

Copy Forwarded to:-

- 1/- The chief Engineer Irrigation Development Region in Sindh Hyderabad for favour of kind information.
- 2/- The Project Director SCARP (NR) Shaheed Benazirabad for favour of kind information.
- 3/- ✓ The Director (CB) SPPRA, Government of Sindh, Sindh Secretariat No:04 Karachi for favour of kind information.


**EXECUTIVE ENGINEER
TUBEWELL DIVISION NO:1
HALA**

**INSTALLATION OF 84 NOS 2.00 CUSCES TUBE WELL ALONG THE
EMBANKMENT OF CHOTIARI RESERVOIR (REMAINING WORK).**

PART(A)

BOQ

Sr.No.	Description	Qty:	Rate	Unit	Amount
<u>PART- A INSTALLATION OF 2.00 CUSCES SALINE TUBE WELLS</u>					
1	Drilling hole 22" dia meter for tube well upto depth of 280 Lft	3.920.00	Lft	2470	P-Lft. 9682400
2	Furnishing & installation M.S pipe housing casing 1/4" thick plate 14" dia	1.040.00	Rft	5540	P-Rft. 5761600
3	Furnishing & installation of fiber glass casing filter 8" dia. Slot size 0.04"	2.105.00	Rft	6500	P-Rft. 13682500
4	Furnishing & installation of Fiber glass casing blank 8" dia.	560.00	Rft	3150	P-Rft 1764000
5	Furnishing & installation of M.S reducere 14"x8"	14.00	Nos	43000	Each 602000
6	Furnishing & placing gravel shrouding in over drilled hole.	7.661.00	Cft	540	P-Cft. 4136940
7	Development and testing of Tube well bore hole.	40.00	Job	152000	Each 6080000
8	Making electrical log for Tube well bore hole.	84.00	Job	5520	P.Job 463680
8 (a)	Providing & fixing Bail plug.	84.00	Nos	4600	Each 386400
8 (b)	Furnishing & Installing Centerallizer.	84.00	Nos	3450	Each 289800
8 (c)	Further Development and well capacity testing with turbine pump as per specification.	84.00	Nos	139700	Each 11734800
8 (d)	Security Cap 14" dia MS & 3' long 5mm with top cap.	84.00	Nos	28175	Each 2366700
9	Making earth connection for electric poles including transformer motor and control Panel.	84.00	Nos	7475	Each 627900

10

Furnishing & Installing Turbine pipes 2.0 cusecs discharge capacity 50ft head with 30 HP vertical induction motors with motor protection system i.e circuit breaker air breaker contractor, over load relay and miniature circuit breaker with on and off switch with MS column pipe 10 ft long with flanges SS nut bolts epoxy coated 300 micron inside and out side minimum 6" dia with well thickness 6mm minimum, column shaft stainless steel 25mm dia, top shaft stainless steel 25 mm dia delivery pipe minimum 6" dia well thickness 6 mm minimum epoxy painted inside with flanged with both ends with SS nut bolts, length 10ft each, CI discharge head 2.0 cusecs with stuffing box 25mm gland/ seal epoxy coated 300 micron inside with flange connection of pipe zinc less bronze/ SS spider 6" dia minimum with zinc less bronze/ SS rubber bearing bush inside dia 25 mm, Nickle CI/ stainless steel bowl assembly 2 cusecs to fit above column pipe with zinc less bronze/ SS impeller (High Salinity).

	For 08 Nos Pump Installed	8.00	Nos	1932000	Each	15456000
	For 76 Nos Pump for Fixing	76.00	Nos	52200	Each	3967200
10 (a)	Internal electrification of pump house	84.00	Nos	31600	Each	2654400
10 (b)	Furnishing and installing PVC 4core copper 7/064 wire required for 20 HP motor between transformer and motor control unit etc, furnishing installing most pipe 2" dia installed over pump room. The rate also includes conductor covered with flexible pipe for connecting motor unit and motor i.e stay wire.	2520	Meter	810	P-M	2041200
10 (c)	Final acceptance test of equipment with power line or generator.	84.00	Nos	91300	Each	7921200

Total :- 89618720

CONSTRUCTION OF PUMP HOUSE, DISCHARGE BOX AND DUTY ROOM

PART(B)

BOQ

Sr.No.	Description	Qty:	Rate	Unit	Amount
1	Filling watering and ramming earth in floor with new earth excavated from outside lead up to one chain & lift up to 5feet. (GSS-2012, V-III, Part-III, P-4, Item-22).	2,048.00 Cft	3630.00	% 0Cft	7,434
2	Reinforced cement concrete work i/e all labour and material except the cost of steel reinforcement and its labour for bending and binding which will be paid separately. This rate also includes all kinds of forms, molds, lifting shuttering, curing, rendering and finishing and exposed surface (i/e screening and washing of shingle). a) R.C work in roof, slab, beams, columns, rafts, lintels and other structural members laid in site or precast laid in position. i) Ratio 1:2:4 90lbs: cement sand 4Cft: shingle 1/8" to 1/4" (GSS-2012, P-16, Item-6).	5,736.00 Cft	337.00	P.Cft	1,933.032
3	Fabrication of mild steel reinforcement for cement concrete i/e cutting, bending laying in position making joints and fastenings i/e cost of binding wire (also includes removal of rust from bars. (GSS-2012, P-16, Item-8(a)).	403.590 Cwt	5001.70	P.Cwt	2,018.636
4	Cement concrete plain i/e placing compacting, finishing and curing complete (i/e screening and washing of stone aggregate without shuttering) i) Ratio 1:2:4, (GSS-2012, P-15, Item-5(h)).	642.14 Cft	14429.25	% Cft	92,656
5	Erection and removal of centering for R.C.C or plain cement concrete works of partial wood (2nd class) b) Vertical. (GSS-2012, P-18, Item-19 (b)).	3,167.72 Sft	7,000.00	%Sft:	221,740

6	Pacca brick work in ground floor in (c) Cement sand mortar 1:4 GSS-2012, P-21, Item-05(1)C	8,186.66	Cft	13227.4 1	% Cft:	1,082.883
7	Making and fixing steel grated door with 1-1/6" thick sheeting i/c angle iron frame 2" x 2" x 3/8" and 3/4" square bars 4" centre to centre with locking arrangement GSS- 2012, P-92, 1-24	1,417.50	Sft	726.72	P.Sft	1,030,126
8	Cement Plaster 1:3 upto 20" height b) 1/2" thick. (GSS-2012, P- 52, Item- 10 (b).	12,361.50	Sft	2283.93	% Sft	282.328
9	Cement Pointing struck joints on walls. (a) Ratio 1:2 (GSS-2012, P-53, Item- 19 (a).	10,009.02	Sft	1287.44	% Sft	128,860
10	Painting new surfaces:- (c) preparing surface and painting doors and windows any type (including edThreeCoats. (GSS-2012, P-70, Item-5(c).	2,835.00	Sft:	2116.41	% Sft:	60,000
11	Whitewashing. c)Threecoats. GSS-2012, P-54, Item 26	14,508.75	Sft	829.95	% Sft	120,415
12	Colorwashing ThreeCoats GSS-2012,P-54, item 25	13,275.84	Sft	1303.17	% Sft	173,007
13	Small Iron works such as gusset, plate knees, bends, stirrups, rings, etc. etc cutting drilling, reverting, handling assembling and fixing but excluding erection in position. GSS-2012, P-91, Item-1	25,220	Cwt	6420.61	P.Cwt	161,928
14	Erection and fitting in position of iron Trusses staging of water tanks etc (GSS-2012, P-91, Item- 03	25,220	Cwt	271.04	P.Cwt	6,836
15	Fixing corrugated galvanized iron sheets with G.I bolts nuts liner pad and washers, winters completer in all respect with out valleys and Ridges. a-20 B.W.G	5,292.00	Sft	5000.00	%Sft	264,600
Total :-						7,584,511

**EARTH WORK FOR 84 NOS 2.00 CUSECS TUBEWELLS ALONG THE
EMBANKMENT OF CHOTIARI RESERVOIR (REMAINING WORK).**

PART(C)

BOQ

Sr.No.	Description	Qty:	Rate	Unit	Amount
1	Barrow pit excavation undressed lead up to 100'. (a) ordinary soil. (GSS-2012. V-III, Part-II P-01, Item-03(a).	1,418.655.00 Cft:	2117.50	%0 Cft:	3,004,002
2	Dressing and leveling of earth work to designed section etc complete in a) Ordinary soil. (GSS-2012. P-3. Item- 11 (b)	2,383.864.00 Cft	187.55	% 0Cft	447,094
3	Carriage of 100 cft / 05 Tons of all materials like stone, aggregate, spawl, surkhi, etc BG rail fastening points & crossing bridges girders pipes sheets rails, MS Bars etc or 1000 Nos Bricks 10"x5"x3" of 1000 NOS. Tiles 12"x6"x2" or 150 Cft. of timber or 100 maunds of fuel would by trucks or any other means owned by the contractor. (01 Mile Carriage).	1,158.534.00 Cft	407.00	%Cft:	4,715,233
4	Providing RCC pipes & Collars of fixing in trench i/c cutting filling & jointing with maxphalt composition & cement mortar Ratio 1:1) i/c testing with water to head of 22.5 meter or 75 ft 24" dia pipe	416.00 Rft	431.25	P.Rft	179,400
Total :-					8,345,730

**MAKING DIRECT DISPOSAL ARRANGEMENTS OF SALINE TUBE WELLS
ALONG THE EMBANKMENT OF CHOTIARI RESERVOIR.
(84 Nos Tubewel)**

PART(D)

BOQ

Sr.No	Description	Qty:	Rate	Unit	Amount
1	Excavation for pipe line in trenches, and pits in soft soil i/c trimming and dressing sides to true alignment and shape levelling of beds of trenches to correct level and grade, cutting joints holes and display traffic, flages and temporary crossings for Non-vehicular lift lead upto 5ft GSS-2012.P-60. 1-1	403.200.00 Cft	3600.00	%0 Cft	1,451,520
2	Providing . Laying & fixing in trench i/c fitting, jointing & testing etc complete in all respect the high Density Polythylene PE Pipe 8" dia (HDPE-100) for W/S conforming ISO 4427/DIN8074/8075 B.S 3580 & PSI 3051.(PN-16 200mm) PIES-2012. P-29. Item-I-1.	29.424.00 Rft	1209.00	P.Rft	35,573.616
3	C.I. Bends 45° with flanged ends with holes including turning and facing of flanges for all sizes.12" dia 200mm (PIES-2012, P-12, Item-6 (2)).	808.00 Nos	2356.25	Each	1,903,850
4	Supplying C.I reducer class "B" 200 mm 8" dia PIES-Material-P-III, V-III.P-16	76.00 Nos	3752.50	Each	285,190
5	Reflex valve heavy pattern (test pressure 21.0 kg/Sq or 250 Lbs/Sq; inch) (c) 200 mm 8" dia (PIES-Material-2012,P-12, Item-6).	76.00 Nos	7312.50	Each	555,750
6	Tail Piece to C.I ends flanged and spigol at the other ends for all size 8" dia. PIES- Material/P-III/V-III, P-28	168.00 Nos	1907.00	Each	320,376

7	Jointing C.I/M.S flanged pipes and specials flanged inside a trench i/c supplying rubber packing as required for joints to a specified pressure etc. complete. 220 mm (8" dia).	1,264.00	Joint	741.65	P. Joints	937.446
8	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc. complete. (PHHS- 2012. P-77. Item- 24.	362,800.00	Cft	2760.00	%0 Cft	1,001.328
9	M.S black sheet pipe "made cut of M.S sheet of 8.7mm thickness confirming to APL 5L grade X-42 ERW externa: bitumen coating with Fiber Glass (5.0mm thick) 8" dia (Straight) PHHS-2012. P-III. V-III. P-23. Item-5.	7,140.00	Rft	2975.91	P.Rft	21,247.997
10	Painting new surfaces:- (c) preparing surface and painting doors and windows any type (including edges). Three Coats. (GSS-2012. P-69. Item-5(c).	7,140.00	Sft:	2116.41	% Sft:	151.112
Total: -						63,428,185

(INTEGRITY PACT)
DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC, PAYABLE BY
CONTRACTORS

(For Contracts Worth Rs:10.00 Million or More)

Contact No:01 Dated: 11-11-2016

Contract Value: 180.484 Million

Contract Title: **Installation of (84 Nos) 2.00 Cusecs Tubewells, along the Embankment of Chotiari Reservoir (Remaining Work).**

M/s M Hassan & Hasnain Engg: Builders hereby declares that it has not obtained or induced the procurement of any contract, right interest, privilege or other obligation of benefit from Government of Sindh or any administrative subdivision or agency thereof or any other entity owned or controlled by it (GOS) through any corrupt business practice.

Without limit in the generality of the foregoing **M/s M Hassan & Hasnain Engg: Builders** represents and warrants that it has fully declared the brokerage, commission, fees etc paid or payable to anyone and not given or agreed to give and shall not give or agree to give to anyone within outside Pakistan either directly or indirectly through any natural or juridical person, including its affiliate agent associate broker consultant director, promoter shareholder sponsor or subsidiary any commission gratification bribe, finder's fee or kickback, whether described as consultation fee or otherwise with the object of obtaining or inducing the procurement of a contract right interest privilege or other obligation or benefit in whatsoever form from Executive Engineer Tubewell Division No:1 Hala except the which has been expressly declared pursuant hereto.

M/s M Hassan & Hasnain Engg: Builders accepts full responsibility and strict liability that it has made and will make full disclosure of all agreements and arrangements with all persons in respect of or related to the transaction with PA and has not taken any action or will not take any action to circumvent the above declaration, representation or warranty.

M/s M Hassan & Hasnain Engg: Builders accepts full responsibility and strict liability for making any false declaration, not making full disclosure misrepresenting facts or taking any action likely to defeat the purpose of this declaration representation and warranty. It agrees hat any contract right, interest privilege or other obligation or benefit obtained or procured as aforesaid shall without prejudice to any other rights and remedies available to PA under any law contract or other instrument be voidable at the option of PA.

Notwithstanding any rights and remedies exercised by PA in this regards **M/s M Hassan & Hasnain Engg: Builders** agrees to indemnify PA for any loss or damage incurred by it on account of its corrupt business practices and further pay compensation to PA in an amount equivalent to ten time the sum of any commission gratification, bribe, finder's fee or kickback given by **M/s M Hassan & Hasnain Engg: Builders** as aforesaid for the purpose of obtaining or inducing the procurement of any contract right, interest, privilege or other obligation of benefit in whatsoever form from PA.



CONTRACT AGREEMENT

... agreement made this 25 days of 11 in the year Two Thousand Sixteen (2016) between the Executive Engineer Tubewells Division No. I Hala here in after called contractors (which expressions shall include their successors), of the other one part and M/s M Hassan & Hasnain Engg. Builders carrying on business under the part and style of by their Proprietor Mr. Mumtaz Ali Chandio (which expressions shall include their successors and assigns of the said firm and heirs executors, administrators and assigns of the said individual partners of the said firm) after other part.

WHERE AS the Executive Engineer Tubewells No. I Hala has accepted the Contractors tender here-with annexed and for the work Installation of (84 Nos) 2.00 Cusecs Tubewells, along the Embankment of Chotiari Reservoir (Remaining Work), sanctioned amount Rs.180,484,118/- and signed by the contractors, after having made them selves fully aqueduct with its meaning and where as the contractors have already deposit with the Executive Engineer Tubewells Division No. I Hala sum amount Rs.3,160,000/= dated: 08-11-2016, for 2% earnest money for the above mentioned work. Security deposit Rs. Balance 3% security deposit will be deducted from running bill. Vide challan No. Nil in addition earnest money Rs. Nil and given to the Executive Engineer Tubewells Division No. I Hala a lien over such sum as security for the due fulfillment of contract No. this agreement witness that the Executive Engineer Tubewells Division No. I Hala and the contractors shall respectively well truly carry out and fulfill the contract and abide by all the term and conditions of the afore said specification of the tender.

The contractors do hereby bind them selves, their heirs, successors, legal representative and assignees to pay to the Executive Engineer Tubewell Division No. I Hala a sum of Rs. 3,160,000/- by way and ease of the breach of any of the terms and conditions of the contracts including the mentioned in the tender without prejudice to the right of the Executive Engineer Tubewells Division No. I Hala to received damages for any sub-breach.


IN WITNESS WHERE OF the said parties have set their have agreed this 25-11-2016.

WITNESS

1. [Signature]
2. [Signature]

M/s M. Hassan & Hasnain
Engineers & Builders

EXECUTIVE ENGINEER
Tubewells Division No
Hala



OFFICE OF THE EXECUTIVE ENGINEER TUBEWELLS DIVISION NO:HALA SCARP COLONY BHANOTE ROAD HALA

Tel/Fax No: 0223331041

NO:SKP/TWD-I/HALA/1681

Dated:- 07 - 11 -2016.



To,

The Assistant Director (Assessment),
Sindh Public Procurement Regulatory
Authority Karachi.

SUBJECT:- NIT NO.SKP/TWD-I/HALA/1585 OF 2016 DATED 20-10-2016 (Sr.30207).

Ref:- Your office letter No.Mng(Assest)/SPPRA/30207/2016-2017/6076 Dated 03-11-2016

With reference to your above cited letter para wise reply is stated as under.

- 1) Notification of ~~7/11/16~~ is Attached
- 2) Clipping of NIT Published in sindhi Urdu English language are Attached
- 3) Para 2.21 of guidelines will be noted for future Compliance.
- 4) Typing error is made the Scheme allocated 50.000 Million against the 5.00 Million. The Estimate Cost 219 Million.

In view of the above position the matter is regular and this is for your kind information

(Najamuddin Memon)
Executive Engineer
Tube well Division No:1
Hala

Copy forwarded with complements to:-

- 1) The Chief Engineer Irrigation Development Hyderabad Sindh for favor of kind information.
- 2) The Project Director Scarp North Rohri Shaheed Benazirabad for favor of kind information.

(Najamuddin Memon)
Executive Engineer
Tube well Division No:1
Hala

4048
17-11-16

For m/a plz
17/11
AD (M...)

Annex:

NOTIFICATION

RR&S)8-110/2012-13: With the approval of competent authority, a Complaint Redressal Committee is hereby constituted in terms of Rule 31(1) of Sindh Public Procurement Rule 2010 (2013) regarding ADP schemes 2015-16 of Irrigation Department, Government of Sindh pertaining to Development-II Region Hyderabad with the following composition:-

Director General, Monitoring & Evaluation Cell Irrigation Department, Government of Sindh	Chairman
Chief Engineer, Development-I Region Hyderabad	Member
Project Director, Scarp Sukkur Project, Sukkur	Member
Executive Engineer, (Concerned Division) Irrigation Department	Secretary
District Accountant Officer Sindh, (Concerned Division) <i>Mr. Shah Nawaz Jatoi</i>	Assistant Secretary

Members of the Committee are as provided under Rule 31 of Sindh Public Procurement Rule 2010 and also perform any other function ancillary and incidental to the above.

SYED ZAHEER HYDER SHAH
SECRETARY TO GOVT. OF SINDH

RR&S)8-110/2012-13 / 2491 Karachi, dated the 9th October, 2015.
is forwarded for information & necessary action to:-

1. The Accountant General Sindh, Karachi with the request to nominate your representative for the above Complaint Redressal Committee.
2. The Director General, Monitoring & Evaluation Cell, Irrigation Department, Government of Sindh, Karachi.
3. The M. D. Sindh Public Procurement Regulatory Authority, Karachi.
4. The Chief Engineer, (All) Irrigation Development, Govt. of Sindh, *Development-II Region Hyderabad*
5. The Superintending Engineer, (All) Irrigation Deptt, Govt. of Sindh.
6. The Executive Engineer, (All) Irrigation Department, Govt. of Sindh.
7. P.S. to Secretary Irrigation Department, Govt. of Sindh, Karachi.

[Signature]
SECTION OFFICER (RR&S.)
For Secretary to Government of Sindh

Office
 10 am to 12:30
 Date of Publication
 or Notification of this
 Payment of Rs. 300/- (non-
 Order (Demand Draft by the out
 in favor of the Director, H.E.J., or
 the websites www.iccs.edu,
www.gov.pk. The Last Date of issuing the Tender
 is 21st NOV 2016. The Tenders can be submitted
 of the Bid Value as Earnest Money in shape of a Pay
 Order in favor of the Director, H.E.J., latest by 02:30 pm on
 22nd NOV 2016. The Tenders will be opened in Meeting Room
 of the Center at 03:00 pm on the same day in presence of the
 Bidders or their Representatives. Alternate Bid/Option should
 accompany separate Earnest Money and Bidding Documents
 Pay Orders. The Procuring Agency may reject all or any Bid
 subject to the relevant provision of SPP Rule No. 25.
 For any information or detail :
 Purchase & Store Department
 Tel: 3481 9011; UAN: 111-222-292 (108, 109)
 Email: store.iccs@hotmail.com

With reference to the Advertisement No. INF/KRY 3972/16 dated 21st October, 2016, following may be noted for submission and opening of EOI's.

Date	Submission of EOIs	Opening of EOIs
7th November, 2016	10:00 am	10:30 am

Further, the last sentence of the 3rd Para of above mentioned EOI shall be substituted as:

"The procuring agency will take any action regarding cancellation of Bidding Process as per Rule 25 of SPPRA Rule."

Office of The Director General
 Director of Urban Policy & Strategic Planning
 Phone: 34300555 & 34300557 Fax: 02-34300554
 Web: urbandirectorate.gos.pk Email: dgusp@gmail.com
 No. 4018/16 Say No to Corruption

NATIONAL TRANSMISSION & DESPATCH COMPANY LIMITED

PROCUREMENT OF INDIVIDUAL ENVIRONMENTAL CONSULTANT FOR PREPARATION OF ENVIRONMENTAL IMPACT ASSESSMENT (EIA) REPORT FOR NTDC PROJECT: 220 KV TRANSMISSION SYSTEM NETWORK REINFORCEMENT IN ISLAMABAD, TARBELA AND BURHAN AREA

National Transmission & Despatch Company Limited (NTDCL) was incorporated on 6th November, 1998 and commenced commercial operation on 24th December, 1998. It was organized to take over all the properties, rights and assets obligations and liabilities of 220 KV and 500 KV Grid Stations and Transmission Lines / Network owned by Pakistan Water and Power Development Authority (WAPDA). NTDC operates and maintains twelve 500 KV and twenty nine 220 KV Grid Stations, 5077 km of 500 KV transmission line and 7359 km of 220 KV transmission line in Pakistan.

NTDC (the Employer), intends to hire the services of Individual Environmental Consultant for conducting EIA study of following project for obtaining Environmental Approval / NOC from EPA KPK and Pak-EPA Islamabad. The project components include:

- Replacement of existing 220 KV Tarbela-Burhan D/C transmission line with a new line on twin bundled Rail conductor (35.1 km).
- In/Out of one circuit of 220KV Mansehra-ISPR D/C Transmission line at Islamabad (28 km).

Required Qualification and Experience: Individual Environmental Consultants having Masters' Degree in Environmental or Related Sciences with 10 years overall experience and five years specific experience of conducting environmental impact assessment studies of heavy transmission lines / power sector projects are invited to submit their sealed proposals including CV (on prescribed format given in detailed TORs) and financial proposals at the address given below before 15-11-2016 at 11:00 AM. The proposals (CV only) will be opened on the same day at 11:30 AM in the presence of applicants who choose to attend.

Time Period: Total time period of this consultancy service will be three (03) months after mobilization of the Consultant.

Selection Criteria: The Consultant will be selected as per following criteria: The detailed criteria of scoring is given in TORs.

Technical Scoring = 80 %, Financial Scoring = 20 %

Scope of Services and Deliverables: The Consultant will prepare EIA reports of the project meeting the requirements of JICA, other funding agencies (ADB, WB etc.) as well as of Government of Pakistan. The Consultant will be responsible for obtaining NOC from respective EPA (EPA KPK and Pak EPA), presenting the EIA in Public Hearing and addressing all the queries raised by EPAs.

The deliverables will include 21 (twenty one) hard copies and 04 (four) soft copies of EIA report.

Detailed TORs are available at www.ntdc.com.pk or can be obtained by sending email on below mentioned address. NTDC reserves all its rights regarding rejection of the bids as defined in Clause 33 (1) PPRR Rules, 2004.

This Advertisement is also available on PPRR website: www.ppra.org.pk

Manager Environment and Social Impact Cell
 140-WAPDA House, Shahrah-e-Quaid-e-Azam,
 Lahore, Pakistan. Postal Code: 54000
 Telephone: +92-42-99202211 Ext 2141
 Facsimile number: +92-42-99202414
 E-mail address: esic@ntdc.com.pk

OFFICE OF THE EXECUTIVE ENGINEER TUBEWELL DIVISION NO. 1 HALA SCARP COLONY BHANOTE ROAD HALA

Tele. Off: 022-3331041, Fax No. 022-3331041 -- Email: najamemom@hotmail.com

NO: SKP/TWD-I/Hala/1585 DATED: 20-10-2016

NOTICE INVITING TENDER

Executive Engineer Tubewells Division No. 1 Hala invites sealed tenders from interested parties / firms / contractor meeting the eligibility criteria to participate as per SPPRA rules 2010, registered with Income Tax Department, Sindh Revenue Service Board, and Pakistan Engineering Council in appropriate category for following works:

Rs. In Million					
S. No.	Name of Work	Estimate Cost	2% Earnest Money	Tender/ Bid Fees (non-refundable)	Compl. Period
1.	Installation of (84 Nos) 2.00 Cusecs Tubewells, along the Embankment of Chotiari Reservoir (Remaining Work).	Quoted Rate	2% Bid Amount	5000	24 Months

The Standing Bidders Documents will be issued from the date of publication in the press and upto 10.11.2016 @ 4.00 pm on payment of Tender Fee (Non Refundable) and will be received back on 11.11.2016 @ 1:00 PM and opened on same day @ 3:00 PM in presence of contractor or authorized agents who intends to participate.

The un-responded standing bidding documents will be again issued on 17.11.2016 @ 4.00 pm and received back 18.11.2016 @ 1:00 PM and opened on same day @ 3.00 PM.

Qualification:

1. List of two similar assignments undertaken over last 3 years.
2. Details of equipments, machineries and transport owned by firm / contractor.
3. Financial Statement (Summary) Income Tax returns for last 3 years.
4. List of litigation (if any) and nature of litigation.
5. Affidavit that the firm has never been blacklisted.
6. Name, Qualification and Experience of Technical Staff Working with firm.

Method of Procurement:

Single Stage, Single envelope.

Terms & Conditions:

- i. No Conditional telegraphic bid / tender will be accepted.
- ii. Bid not accompanied by bid security of required amount will not be accepted.
- iii. Bid received after specified time & date will not be accepted.
- iv. Blacklisted firms.

EXECUTIVE ENGINEER TUBEWELL DIVISION NO.1 HALA

Say No to Corruption

INF-KRY: No. 4035/16

ہر شہری کے خلاف ہے۔

آفيس آف دي
ڊپٽي انسپيڪٽر جنرل آف پوليس
ٽريننگ، سنڌ، ڪراچي.
 No. 22513-16/DIGP/TRG/GEN/2016 Dated: 25-10-2016

تصحيح

بحوالو هن آفيس جو ليٽر نمبر. 2016-23/DIGP/TRG/GEN/2016 تاريخ
 10-10-2016 بابت پوليس ٽريننگ سينٽر شهدادپور جي بين عمارتن ۽ لا ڪاليج جي
 مرمت/رينوويشن.
 2. هن سلسلي ۾ ٿيندڙ جي ڪوڊ جي تاريخ 07-11-2016 بدران 14-11-2016 آهي.
 ڊپٽي انسپيڪٽر جنرل آف پوليس
 ٽريننگ، سنڌ، ڪراچي.

INF/KRY.No.4019/2016

SAY NO TO CORRUPTION

اسان دهشتگردي جي خلاف متحد آهيون

سنڌ ۾ تعليم جي بهتري لاءِ علمي ۽ پنهنجي بيمار لکي 8 3 9 8 تي ايس ايم ايس ڪريو.

گورنمينٽ آف سنڌ
هيلٿ ڊپارٽمينٽ

Dated: 8th March, 2016

ڊاڪٽر فيشان مرزا، ميڊيڪل آفيسر (BS-17)
 Fd-2, Bl-6 ڪلشن اقبال، ڪراچي ڏانهن:

مضمون: هٿسبب سبب ڄاڻاڻو نوٽيس

جيئن ته توهان ڊاڪٽر فيشان مرزا، ميڊيڪل آفيسر (بي ايس-17) تي "نوڪري مان
 برطرفي (خصوصي اختيارات) سنڌ آرڊيننس، 2000 ۽ (ٽرمينر ٿيل) آرڊيننس 2001" جي
 فٽري-3 تحت هن ڪاتي جي ميمو آف ايون نمبر تاريخ 03-03-2014 مطابق هڪ سبب
 ڄاڻاڻو نوٽيس تعميل ڪيو ويو هو:-
 1. جيئن ته مون، چار مهتاب ڏهر، وزير صحت، مجاز اختياري جي حيثيت ۾ ٿو آهي ته
 مذڪوره نوٽيس جو جواب مقرر مڏي ٿو نه پهتو آهي، تنهنڪري توهان کي هن نوٽيس
 جي اشاعت ذريعي هڪ ٻيو موقعو ڏنو وڃي ٿو.
 2. هاڻ تنهنڪري فٽري-3 تحت مون کي مليل اختيار استعمال ڪندي آئون چار مهتاب
 حسين ڏهر، وزير صحت سنڌ مجاز اختياري جي حيثيت ۾ توهان (ڊاڪٽر فيشان مرزا)،
 ميڊيڪل آفيسر (بي ايس-17) کي چون ٿو ته سبب ڄاڻاڻو ته نوڪري مان برطرفي جي فٽري
 3 ۾ ڏنل هڪ يا هڪ کان وڌيڪ پينلٽيز توهان تي چو نه لاڳو ڪئي وڃي،
 4. توهان اهو پڻ ڄاڻو ته آيا توهان روبرو پيش ٿي ڪجهه ٻڌائڻ چاهيو ٿا.

وزير صحت

INF/KRY.No.4010/2016

SAY NO TO CORRUPTION

اسان دهشتگردي جي خلاف متحد آهيون

سنڌ ۾ تعليم جي بهتري لاءِ علمي ۽ پنهنجي بيمار لکي 8 3 9 8 تي ايس ايم ايس ڪريو.

آفيس آف دي ايگزيڪيوٽو انجنيئر، پراونشل

ڪر سٽل هاءِ وي ڊويز ايت فرسٽ فلور آف چيف

انجنيئر هاءِ وي آفيس شهباز بلڊنگ حيدرآباد

No. TC/G-55/CHD/985/2016 Dated: 21-10-2016

ٽينڊرن گھراڻن لاءِ نوٽيس

1. ايگزيڪيوٽو انجنيئر، پراونشل ڪر سٽل هاءِ وي ڊويز حيدرآباد دلچسپي رکندڙ
 شخصن/ليڪيڊارن/فرمن کان هيٺين ڪمن واسطي ڪمپوزٽ شيڊيول آف رٽنس (CSR)
 تي سيل مهڙ ٽينڊر گھرائي ٿو.

ڪمن جي فهرست

نمبر	ڪم جو نالو	ڪٽيل	واڪ	ٽينڊر ڪم مڪمل
1	ڪم جو نالو	ڪٽيل	واڪ	ٽينڊر ڪم مڪمل

آفيس آف دي ايگزيڪيوٽو انجنيئر ٽيوب ويل ڊويزن

نمبر. ا هالا اسڪرپ ڪالوني پائونڊ روڊ هالا

ٽيليفون آفيس: 022-3331041، فڪس نمبر: 022-3331041، اي ميل: najanemmon@hotmail.com
 No. SKP/TWD-1/Hala/1585 Dated: 20-10-2016

ٽينڊرن گھراڻن لاءِ نوٽيس

ايگزيڪيوٽو انجنيئر ٽيوب ويل ڊويزن نمبر 1 هالا طرفان دلچسپي رکندڙ
 پارٽين/فرمن/ليڪيڊارن کان جيڪي SPPRA رولز 2010 تحت انڪر ٽيڪس
 ڊپارٽمينٽ سنڌ روينيو بورڊ ۽ پاڪستان انجنيئرنگ ڪائونسل وٽ هيٺين ڪمن لاءِ
 ڄاڻاڻي ڪٽيگريگن اهليت جي معيار تي پورا آهن ٿا ڪان سيل مهر ٿيل ٽينڊر گھرائجن ٿا.

سپرل نمبر	ڪم جو نالو	ڪٽيل خرچ	2% سوتي	ٽينڊر/واڪ في مڪمل ٿيڻ
1	ڇوٽياري رزروائيز (رهيل ڄاڻاڻي ڪم) جي ايمارڪمينٽ سان 2.00 ڪيوسڪس ٽيوب ويلن (84 عدد) کي لڳائڻ.	ڄاڻاڻي واک رقم 2%	واڪ رقم 5000	24 مهينا

معيار واک دستاويز هن اشتهار شايع ٿيڻ واري تاريخ کان وٺي 10-11-2016 تي
 شمار جو 4 وڳي تائين ٽينڊر في (ناقابل واپسي) جي ادا ٿيڻ تي جاري ڪيا ويندا ۽ وري
 11-11-2016 تي منجهند 1:00 وڳي وصول ڪري ساڳئي ڏينهن شمار جو 3 وڳي
 ليڪيڊارن يا سندن مجاز عيوضين آڏو ڪوٺيا ويندا.

موٽ نه ملندڙ معيار واک دستاويز 17-11-2016 تي شمار جو 4 وڳي تائين
 جاري ڪيا ويندا جيڪي 11-11-2016 تي واپس وصول ڪري ساڳئي ڏينهن شمار جو 3
 وڳي ڪوٺيا ويندا.

اهليت:

1. گذريل ٽن سالن دوران ساڳئي قسم جي ڪيل پن ڪم جي فهرست.
2. فرم/ليڪيڊار جي ملڪيت ۾ اوزارن/مشينن ۽ ٽرانسپورٽ جي فهرست.
3. گذريل ٽن سالن لاءِ انڪر ٽيڪس/ٽرن ۽ مالي اسٽيٽمينٽ (سمري).
4. ڪيسن (جيڪڏهن ڪي آهن ته) جي فهرست ۽ ڪيسن جي نوعيت.
5. انهيءَ ڳالهه جو قسم نامو ته فرم اڳ پر ڪٿي بليڪ لسٽ ٿيل نه آهي.
6. فرم سان گڏ ڪم ڪندڙ ٽيڪنيڪل عملي جا نالا، اهليت ۽ تجربو.

پروڪيورمينٽ جو طريقو:

سنگل اسٽيج، سنگل اينويٽ

شرط شروطن

- i. شرط ۽ ٽيلگراف واک/ٽينڊر قبول نه ڪيا ويندا.
- ii. گهريل رقم جي واک سيڪيورٽي کانسواءِ امائيل ٽينڊر قبول نه ڪيا ويندا.
- iii. مقررہ تاريخ ۽ وقت کانپوءِ واک قبول نه ڪيا ويندا.
- iv. بليڪ لسٽ ٿيل فرمن.

ايگزيڪيوٽو انجنيئر

ٽيوب ويل ڊويزن نمبر. 1 هالا

INF/KRY.No.4035/2016

SAY NO TO CORRUPTION

اسان دهشتگردي جي خلاف متحد آهيون

سنڌ ۾ تعليم جي بهتري لاءِ علمي ۽ پنهنجي بيمار لکي 8 3 9 8 تي ايس ايم ايس ڪريو.

ايگزيڪيوٽو انجنيئر، پراونشل بلڊنگ

ڊويزن ڪم نمبر. 18 سنڌ سيڪريٽريٽ نمبر. A-4 ڪراچي

ٽينڊرن گھراڻن لاءِ نوٽيس

Ref.No.HC/2174 Dated: 17-10-2016

پروڪيورنگ ايجنسي هيٺين ڪمن لاءِ واک دستاويز تي سنگل اينويٽ ميٿڊ تي
 ايس بي بي آر اي رولز 2010 (ٽرمينر ٿيل 2013) تحت سڀني دلچسپي رکندڙ واک ڏيندڙن
 کان مهڙيند واک گھرائي ٿي.

ڪم جو تفصيل ڪٽيل واک ٽيڪس ۽ ڪم جو تفصيل

یونیورسٹی آف کراچی انسٹیٹیوٹ آف کلینیکل سائیکالوجی

118، بلاک 20، ایوان ٹریڈنٹ جالندھر، روڈ پاکستان، نوج کراچی، 75290 پاکستان
فون: 34614944 & 34613584، فیکس: 34615369، 92-21-

داخلہ - 2017

انسٹیٹیوٹ آف کلینیکل سائیکالوجی، یونیورسٹی آف کراچی، پاکستان میں اپنی نوعیت کا پہلا ریسرچ اور کلینیکل سائیکالوجی کی اسپیشلائزڈ ٹریننگ کا ادارہ ہے جو 1983ء سے کام کر رہا ہے۔ انسٹیٹیوٹ کی جانب سے پیشکش کردہ اکیڈمک پروگرامز جامع و کامل اور پریکٹیکل اور ٹیٹھریل دونوں ذیل پر مشتمل ہوں گے:

نمبر شمار	کورس	تفصیلات	اہلیت کا معیار
1-	پوسٹ مجسٹریٹ ڈپلوما ان کلینیکل سائیکالوجی (P.M.D.C.P)	12 ماہ کا پروگرام آف اسٹڈیز کورس ورک، سپروائزڈ انٹرن شپ اور ریسرچ	اہلیت کا معیار
2-	کلینیکل سائیکالوجی میں ایم فل	24 ماہ کا پروگرام آف کورس ورک، سپروائزڈ انٹرن شپ علاوہ ازیں سائیکو ڈائگنوسٹک/سائیکو تھراپی اور تیس میں اسپیشلائزڈ ٹریننگ	ہائر ایجوکیشن کمیشن پاکستان کی جانب سے تسلیم شدہ یونیورسٹی سے سائیکالوجی کے کسی بھی ڈیپن یا اسکے مساوی میں ایم اے/ایم ایس ی بی یا بی ایس (4 سالہ) (کم از کم سینڈ کلاس)
3-	کلینیکل سائیکالوجی میں ایم فل/پی ایچ ڈی	36 ماہ کا پروگرام آف کورس ورک، سپروائزڈ انٹرن شپ علاوہ ازیں سائیکو ڈائگنوسٹک/سائیکو تھراپی ڈائڈکٹک اناٹامی اور تیس میں اسپیشلائزڈ ٹریننگ	H.E.C پاکستان کی جانب سے تسلیم شدہ یونیورسٹی/انسٹی ٹیوٹ سے سائیکالوجی یا اس کے مساوی میں ایم فل یا ایم ایس۔
4-	کلینیکل سائیکالوجی میں پی ایچ ڈی	24 ماہ کا پروگرام آف کورس ورک، سپروائزڈ انٹرن شپ didactic اناٹامی اور dissertation	H.E.C پاکستان کی جانب سے تسلیم شدہ یونیورسٹی/انسٹی ٹیوٹ سے سائیکالوجی یا اس کے مساوی میں ایم ایس ی بی یا بی ایس (چار سالہ) (کم از کم سینڈ کلاس)
5-	چائلڈ ہڈ ڈس آرڈرز کیلئے (D.R.C.D)	12 ماہ کا پروگرام آف کورس ورک، کلینیکل سائیکالوجی کی پریکٹس اور اسپیشلائزڈ ٹریننگ اور تیس میں اسپیشلائزڈ ٹریننگ	H.E.C پاکستان کی جانب سے تسلیم شدہ یونیورسٹی/انسٹی ٹیوٹ سے سائیکالوجی یا اس کے مساوی میں ایم ایس ی بی یا بی ایس (چار سالہ) (کم از کم سینڈ کلاس)

● داخلہ فارمز اور پرائیویٹیکیشن - 600 (صرف چھ سو روپے) بشکل پے آرڈر/چیک ڈرافٹ (نقد ادائیگی یا منی آرڈر قابل قبول نہیں ہے) بحق "انسٹیٹیوٹ آف کلینیکل سائیکالوجی، یونیورسٹی آف کراچی" ادائیگی کرنے پر پیر 28 نومبر 2016ء سے قبل حاصل کئے جاسکتے ہیں۔

- باقاعدہ پر شدہ داخلہ فارمز جمع کرانے کی آخری تاریخ جمعہ 9 دسمبر 2016ء ہے۔
- داخلہ کا طریق کار جمعرات 22 دسمبر 2016ء تا جمعہ 23 دسمبر 2016ء جاری رہے گا۔
- داخلہ کیلئے استفسارات اور داخلہ فارمز کیلئے admisioniicp2017@gmail.com پر

ای میل ارسال کریں۔ موبائل: 0332-8209798

ہر گاہ مندرجہ بالا ڈگری ہو تو
ایگزیکوشن کے لئے عدالت ہذا میں درج بالا
ہے کہ عدالت ہذا میں مورخہ 09 نومبر 2016 کو صبح 10:00 بجے
حاضر ہو کر اظہار وجوہ کریں کہ کیوں نہ ایگزیکوشن منظور کر لی جائے
اکتوبر 2016ء میرے دستخط اور عدالت ہذا کی مہر سے جاری ہوا۔

صحت (صحت)۔ (وینٹلا) اسسٹنٹ رجسٹرار
ایگزیکوشن و متفرق برانچ

دفتر ایگزیکٹو انجینئر ٹیوب ویل ڈویژن
نمبر I ہالا اسکارپ کالونی بھانوت روڈ، ہالا
ٹیلیفون آفس: 022-3331041، فیکس نمبر: 022-3331041 ای میل: najamemon@hotmail.com
مورخہ: 20-10-2016 SKP/TWD-I/Hala/1585

نوٹس طلبی ٹینڈر

ایگزیکٹو انجینئر ٹیوب ویل ڈویژن نمبر I ہالا کالونی بی بی آر سے رولز 2010 کے مطابق شرکت کرنے کے اہلیت کے معیار پر پورے اترنے والے درج ذیل کاموں کے لئے ایک ٹنڈر ڈرافٹ، سندھ ریونیورسٹی بورڈ اور مناسب کنٹری میں پاکستان انجینئرنگ کونسل کے پاس رجسٹرڈ خواہشمند پارٹیوں/افروں اور کنٹریکٹرز سے ہر ممبر ٹینڈر مطلوب ہیں۔

نمبر شمار	کام کا نام	تخمینی لاگت	تعمیر/ڈیزائن	مدت تکمیل
1	تعمیر (84 عدد) 2.00 کیوسکس ٹیوب ویلز مع اسپیکٹنگ چوڑیاری ریڑروائز (باقیہ ماندہ)	پیشکش کردہ فرمز	2% زر بیعانہ	5000 (نا قابل واپسی)

معیاری پیشکش دستاویزات پریس میں تاریخ اشاعت سے 2016-11-10 تا 4:00 بجے تک ٹینڈر فیس (نا قابل واپسی) کی ادائیگی پر جاری کی جائیں گی اور 2016-11-11 کو سہ پہر 1:00 بجے تک واپس وصول کی اور اسی دن سہ پہر 3:00 بجے شرکت کے خواہاں کنٹریکٹرز یا مجاز ایجنٹس کی موجودگی میں کھولی جائیں گی۔
جواب اور عمل موصول نہ ہونے والی معیاری دستاویزات 2016-11-17 کو شام 4:00 بجے تک دوبارہ جاری کی جائیں گی اور 2016-11-18 کو سہ پہر 1:00 بجے تک واپس وصول کی اور اسی دن سہ پہر 3:00 بجے کھولی جائیں گی۔

- اہلیت:**
- 1۔ گزشتہ 3 برسوں سے زائد کے دوران سرانجام دیئے جانے والے دو ای نوعیت کے اسٹیشن کی فہرست
 - 2۔ فرم کنٹریکٹرز کی جانب سے مالکانہ ایکٹویشن، مشینری اور ڈرائیورسپورٹ کی تفصیلات
 - 3۔ گزشتہ 3 برسوں کے لئے مالیاتی گوشوارہ (سری) ٹنڈر فیس ریٹرنز
 - 4۔ مقدمے کی فہرست (اگر کوئی ہے) اور مقدمے کی نوعیت
 - 5۔ اپنی ڈیوٹی کے فرم میں بیک لسٹڈ نہیں رہی۔
 - 6۔ فرم کے ساتھ کام کرنے والے ٹیکنیکل اسٹاف کے نام، تعلیم و تجربہ پروکیورمنٹ کا طریقہ: ایک مرحلہ ایک لٹاف

- شرائط و ضوابط:**
- (i) مشروط ٹینڈر گراؤنگ ہڈ ٹینڈر قبول نہیں کئے جائیں گے۔
 - (ii) مطلوبہ رقم کی بڈیکورنی کے بغیر منسلک ہڈ قبول نہیں کی جائے گی۔
 - (iii) مقررہ وقت اور تاریخ کے بعد موصول پیشکش قبول نہیں کی جائے گی۔
 - (iv) بیک لسٹڈ فرمز

وینٹلا: ایگزیکٹو انجینئر
ٹیوب ویل ڈویژن نمبر I، ہالا
ہم دہشت گردی کے خلاف متحد ہیں
(INF-KRY-4035/16)
NO TO CORRUPTION
IN KRY 4036 2016

BID EVALUATION REPORT

1	Name of Procuring Agency	Executive Engineer Tubewells Division No-I Hala.
2	Tender Reference No.	SKP/TWD-I/Hala/ 1585, dated 20-10-2016
3	Tender Description	Installation of (84 Nos) 2.00 Cusecs Tubewells, along the Embankment of Chotiari Reservoir (Remaining Work).
4	Method of Procurement	Single Stage Single Envelope Bidding Procedure
5	Tender Published	Daily "Dawn" Karachi, dated 28-10-2016, Daily "Jung" dated 28.10.2016, and Daily "Kawish" Dated: 29-10-2016. And SPPRA ID S.No:30207 Dated:21-10-2016
6	Total Bid Document Sold	03 Nos.
7	Total Bid Received	03 Nos.
8	Technical Bid Opening date	-
9	Financial Bid Opening date	11-11-2016 at 02.00 P.M
10	No: of Bid Technically Qualified	03 Nos.
11	Bid(s) Rejected	-

Sr. No	Name of Firm or Bidder	Cost Offered by Bidder	Ranking in Terms of Cost	Reasons for Acceptance / Rejection	Remarks
1	M/S: M. Hassan & Hasnain Engg: Builders.	180484118/-	1 st Lowest	Responsive	Recommended of Award of Work
2	M/S: KMC & Co	183018168/-	2 nd Lowest	Responsive	Responsive
3	M/S ABDUL QAYOOM MAZARI.	186007522/-	3 rd Lowest	Responsive	Responsive


(MOHAMMAD ANWAR MEMON)
EXECUTIVE ENGINEER
BUILDING DIVISION
MATIARI
(MEMBER).


(NAJAMUDDIN MEMON)
EXECUTIVE ENGINEER
TUBEWELLS DIVISION NO:I
HALA.
(CHAIRMAN)


(JAVED HAKEEM MEMON)
EXECUTIVE ENGINEER
DRAINAGE DIVISION LBOD
SHIAHEED BENAZIRABAD
(MEMBER).

COMPARATIVE STATEMENTS SHOWING THE STANDARD BIDDING DOCUMENTS RECEIVED ON 11-11-2016 FOR THE WORK INSTALLATION OF 84 NOS TUBEWELLS ALONG WITH EMBANKMENT OF CHOTIARI RESERVOIR (REMAINING WORK).

S.NO	Description	QTY	UNIT	M/s M. Hassan & Hassnain Engg & Builders		M/S KMC & CO		M/S ABDUL QAYOOM MAZARI	
				Rate	Amount	Rate	Amount	Rate	Amount
1	Drilling hole 22" dia meter for tube well upto depth of 280 Lft	3920 Cft	P.Cft	2470	9682400	2500	9800000	2550	9996000
2	Furnishing & installation M.S pipe housing casing 1/4" thick plate 14" dia	1040 Rft	P.Rft	5540	5761600	5580	5803200	5600	5824000
3	Furnishing & installation of fiber glass casing filter 8" dia. Slot size 0.04"	2105 Rft	P.Rft	6500	13682500	6600	13893000	6800	14314000
4	Furnishing & installation of Fiber glass casing blank 8" dia.	560 Rft	P.Rft	3150	1764000	3200	1792000	3300	1848000
5	Furnishing & installation of M.S reduce 14"x8"	14 Nos	Each	43000	602000	43100	603400	43500	609000
6	Furnishing & placing gravel shrouding in over drilled hole.	7661 Cft	P.Cft	540	4136940	560	4290160	580	4443380
7	Development and testing of Tube well bore hole.	40 Nos	Each	152000	6080000	153000	6120000	154000	6160000
8	Making electrical log for Tube well bore hole.	84 Nos	Each	5520	463680	5600	470400	5800	487200
9	Providing & fixing Bail plug.	84 Nos	Each	4600	386400	4700	394800	4800	403200
10	Furnishing & Installing Centralizer.	84 Nos	Each	3450	289800	3500	294000	3600	302400
11	Further Development and well capacity testing with turbine pump as per specification.	84 Nos	Each	139700	11734800	140000	11760000	145000	12180000

Abel

Abel

12	Security Cap 14" dia MS & 3' long 5mm with top cap.	84 Nos	Each	28175	2366700	29000	2436000	30000	2520000
13	Making earth connection for electric installation line transformer trussed poles to motor control unit and pump.	84 Nos	Each	7475	627900	7500	630000	7600	638400
14	Furnishing & installing pump type B-12B/1 (KSB or equivalent) saline pump of 02 cusecs capacity 50' head turbine type with pump setting depth of 40' with column pipe 7" dia internal and column shaft 25mm dia and suction and delivery pipe 7" dia internal all make and installed with vertical hollow shaft 20 HP motor Siemens make 1450 RPM i-e all fittings and fixtures discharge head, bowl assembly etc complete i-e testing for discharge. Also furnishing and installing of MCU Siemens make for 20HP motor i-e all accessories, wiring and testing for load at site.	8 Nos	Each	1932000	15456000	1940000	15520000	1942000	15536000
	For 08 Nos Pump Installed	8 Nos	Each	1932000	15456000	1940000	15520000	1942000	15536000
	For 76 Nos Pump for Fixing	76 Nos	Each	52200	3967200	55000	4028000	54000	4104000
15	Internal electrification of pump house.	84 Nos	Each	31600	2654400	32000	2688000	32500	2730000

Arwa

16	Furnishing and installing PVC 4core copper 7/064 wire required for 20 HP motor between transformer and motor control unit etc. furnishing installing most pipe 2" dia installed over pump room. The rate also includes conductor covered with flexible pipe for connecting motor unit and motor i-e stay wire.	2520 Metr	P.M	810	2041200	850	2142000	875	2205000
17	Final acceptance test of equipment with power line or generator.	84 No	Each	94300	7921200	95000	7980000	96000	8064000
Total Rs:-					89618720		90644960		92364580

NOTE:- The invitation of Financial Bids called vide this Office letter No.SKP/TWD-I/Hala/1585 Date:20-10-2016 Issued on 10-11-2016 and recieved back and opend on 11-11-2016.

The rate quoted by **M/s M.Hassan & Hassnain Engg & Builders**. The Non Schudel items of lowest bidder worked out **Rs:89618720/-** in red ink are lowest and reasonable, hence recommended for approval.


(MOHAMMAD ANWAR MEMON)
 EXECUTIVE ENGINEER
 BUILDING DIVISION
 MATIARI
 (MEMBER).


(JAVED HAKEEM MEMON)
 EXECUTIVE ENGINEER
 DRAINAGE DIVISION LBOD
 SHAHEED BENAZIR/ABAD
 (MEMBER).


(NAJAMUDDIN MEMON)
 EXECUTIVE ENGINEER
 TUBEWELLS DIVISION NO-1
 HALA
 (CHAIRMAN)

COMPARATIVE STATEMENTS SHOWING THE STANDARD BIDDING DOCUMENTS RECEIVED ON 11-11-2016 FOR THE WORK INSTALLATION OF TUBEWELLS ALONG WITH EMBANKMENT OF CHOTIARI RESERVOIR (REMAINING WORK). 84 NOS

S.NO	NAME OF COMPONENT	BOQ	M/s M.Hassan & Hassnain Engg & Builders		M/S KMC & CO		M/S ABDUL QAYOOM MAZARI	
			Percentage above	Amount	Percentage above	Amount	Percentage above	Amount
1	Construction of pump House,	7584511/-	14.50% above	8684265	16.40% above	8828371/-	18.00% above	8949723/-
2	Earth Work for Kacha Disposal Leading Channel	8345730/-	14.50% above	9555860/-	16.40% above	9714430/-	18.00% above	9847961/-
3	Making Direct Disposal Arrangement of Saline Tubewells	63428185/-	14.50% above	72625273/-	16.40% above	73830407/-	18.00% above	74845258/-
	Total Rs:-	79358426/-		90865398/-		92373208		93642942

AS PER ESTIMATE

Amount of Sch: Items RS:79358426/-
 (+) Cartage RS:Nil
 (+) Non-Sch: Itmes RS:89618720/-
ESTIMATE COST RS:168977146/-

ANALYSIS

Amount of Sch: Items
 (+) Add: 14.50% above on S.I
 (+) Non-Sch: Itmes
TENDER COST
 Amount of Tender Cost
 (-) Amount of Estimate Cost
DIFFERENCE

RS-79358426/- REMARKS:- The Rates quoted by **M/S M.Hassan & Hassnain**
 RS-11506972/- **Engg. & Builders** are found lowest. The Tender cost of lowest
 RS-89618720/- Bidder worked out **Rs-180484118/-** in red ink are found lowest
RS-180484118/- and reasonable. Hence recommended for approval.

11506972X100 = 14.50% above over all
 79358426

(MOHAMMAD ANWAR MEMON)
 EXECUTIVE ENGINEER
 BUILDING DIVISION
 MATIARI
 (MEMBER).

(JAVED HAKIEM MEMON)
 EXECUTIVE ENGINEER
 DRAINAGE DIVISION LBOD
 SHAHEED BENAZIRABAD
 (MEMBER).

(NAJAMUDDIN MEMON)
 EXECUTIVE ENGINEER
 TUBEWELLS DIVISION NO:1
 HALA.
 (CHAIRMAN)

MINUTES OF BID OPENING MEETING

A meeting of the procurement committee of this department was held on 11-11-2016 for opening the bids received in respect of subject NIT till the deadlines of submission. The meeting was attended by all/ following members of the procurement committee and the representative of bidders. **(Attendance sheet is enclosed).**

The following bidders submitted their bids till the deadline of submission:


- 1) M/S: M. Hassan & Hasnain Engg: Builders
- 2) M/S: KMC & Co.
- 3) M/S: Abdul Qayoom Mazari.

The bids were opened at 2.00 PM in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee. All the members of the procurement committee signed each and every page of financial proposal/ bids. The bids do not contain any over-writing or cutting. *(Also mention cuttings or over writing if any).* Following is the details of bids announced:


S. No.	Name of Bidder	Offered Price	Amount of Bid Security	Pay Order No./ Date
1	i) M/S: M. Hassan & Hasnain Engg: Builders	180484118/-	Rs. 3160000/-	No. 0166691dt: 08-11-2016
	ii) M/S: KMC & Co.	183018168/-	Rs.3200000/-	No.0166693 dt: 08-11-2016
	iii) M/S: Abdul Qayoom Mazari.	186007522/-	Rs.3185000/-	No.10673967 dt:10-11-2016

The committee shall examine all the bids as per the Qualification/ eligibility criteria provided in the bidding documents, arithmetical checks and verify the documents and bid security submitted by the bidders.

The meeting ended with the note of thanks to and from the chair.


(Muhammad Anwar Memon)
Executive Engineer
Building Division Matiari
Member


(Javed Hakeem Memon)
Executive Engineer
Drainage Division LBOD
Shaheed Benazirabad
(Member).


(Najamuddin Memon)
Executive Engineer
Tubewells Division No.I Hala
Chairman

**TECHNICAL/ QUALIFICATION ASSESSMENT AS PER TERMS &
CONDITIONS OF NIT INVITED**

NIT NO-SKP/TWD-I/HALA/1585


DATED:20/10/2016


Method and Procedure of Procurement:- Single Stage One Envelope

Name of Procuring Agency:- Executive Engineer Tube well Division No-I Hala

BIDDERS ELIGIBILITY REPORT.

S/No	Eligibility	M/S: M. Hassan & Hasnain Engg: Builders	M/S: KMC & Co	M/S: Abdul Qayoom Mazari
1	Registration with PEC (if Applicable)	Yes	Yes	Yes
2	NTN	Yes	Yes	Yes
3	Affidavit that firm is not	Yes	Yes	Yes
4	Registration with Sindh Revenue Board (SBR)	Yes	Yes	Yes
5	List of Last 5 years similar type of works by the Contractor/ firms	Yes	Yes	Yes
6	Details of Equipment's, Machineries and Transport owned by the Contractor/Firms	Yes	Yes	Yes
7	Financial Statement Showing the Annual Turnover of last 3 years and Income Tax last 3 years.	Yes	Yes	Yes
8	Name and experience of Technical staff working.	Yes	Yes	Yes


(Muhammad Anwar Memon)
Executive Engineer
Buildings Division Matiari
(Member)



(Javed Hakeem Memon)
Executive Engineer
Drainage Division LBOD
Shaheed Banazirabad
(Member).



(Najamuddin Memon)
Executive Engineer
Tubewells Division No.I
Hala
(Chairman)

ATTENDANCE SHEET

Name of Scheme :- SPPRA Bidding Documents for the work Installation of (84 Nos) 2.00 Cusecs Tubewells, along the Embankment of Chotiari Reservoir (Remaining Work). (ADP No.932/ 2016-17).in Tube well Division No-I Hala on 11-11-2016 @ 2.00 PM..

S/No	Representative of Firm	Signature	Remarks
1.	M/s Hassan & Hasnain Engg.		0300 8372468
2.	M/s KMC & CO.		0380 32 01211
3.	M/s Abded Daycom majani		0553-7366688


(Muhammad Anwar Memon)
Executive Engineer
Buildings Division Matiari
(Member)


(Javed Hakeem Memon)
Executive Engineer
Drainage Division LBOD
Shaheed Banazirabad
(Member)


(Najamuddin Memon)
Executive Engineer
Tubewells Division No.I Hala
(Chairman)



OFFICE OF THE EXECUTIVE ENGINEER TUBEWELL DIVISION NO-I HALA

NIT NO-SKP/TWD-I/HALA/1585

DATED:20/10/2016

ATTENDANCE SHEET

Name of Scheme :- SPPRA Bidding Documents for the work Installation of (84 Nos) 2.00 Cusecs Tubewells, along the Embankment of Chotiari Reservoir (Remaining Work). (ADP No.932/ 2016-17).in Tube well Division No-I Hala on 11-11-2016 @ 2.00 PM.

S/No	Representative of officers	Signature	Remarks
01	Nejam-ul-Din Memon		
02	M. Anwar Memon		
03	Fawad Hakeem Memon	