



Shaheed Benazir Bhutto
University of Veterinary and Animal Sciences Sakran
Chartered By Government of Sindh Act No. XV of 2012



No. SBBUVAS/P.D/ 73 /2016

Dated: 10-11-2016
"SAY NO TO CORRUPTION"

Assistant Director (Assessment),
Sindh Public Procurement Regulatory
Authority(SPPRA), Barrack No.8, Sindh Secretariat
No.4-A. Court Road Karachi.

SUBJECT: NIT NO.SBBUVAS/ NIT /PD /01/2016, Dated 27/9/2016, Sr# 30023

Reference is made to your letter No. A.D(/ASMT)/SPPRA/30023/2016/7082 dated November 8, 2016 on the subject cited above.

In compliance to your letter, find enclosed herewith following original documents included Bid Evaluation Report for Construction, Repair & Renovation of various Project packages to establish Faculty of Animal Production Technology for uploading / hosting on SPPRA website as per Rule -45 of SPPRA, so that award of contract may be commenced in due course of time.

Sr. No.	Description	Annexure
1	Bid Opening Sheet (Original)	Annexure-1
2	Bid Evaluation Report. (02 No.) (Original)	Annexure-2
3	Minutes of Bid Opening meeting. (02 No.) (Original)	Annexure-3
4	Bid Qualification Report(Original)	Annexure-4
5	Comparative Statement. (Original)	Annexure-5
6	Attendance Sheet (02 No.) (Original)	Annexure-6


Engr. Muhammad Khan Bhangwar
Project Director

C.C to:

1. PS to Vice Chancellor, SBBUVAS Sakrand.
2. The Staff Officer to M.D. SPPRA, Karachi.
3. File.

3057
14-11-16



Shaheed Benazir Bhutto
University of Veterinary and Animal Sciences Sakrand
District: Shaheed Benazirabad




NIT NO. SBBUVAS/ NIT /PD /01/2016


Date of receipt on 25-10-2016 @ 11:00 AM & Date of opening on 25-10-2016 @ 11:45 AM


BID OPENING SHEET


(Estimated cost Rs. 17.25 Milli


SR. NO.	NAME OF BIDDER	BID SECURITY				TENDER COST (Rs.)	
		Call deposit /Pay order No. & Date	Validity Date	Bank Name	Amount (Rs.)	%Age above or below Estimate	Total Amount Offered(Rs.)
1.	M/s Muhammad Ismail Govt: Contractor&Builders	1602.2554613 & 24/10/16	24/4/17	Meezan	510,000	(+) 13.06 % above	19,502,939
2.	M/s Haseeb & Tahseen Associate	06009536 & 24/10/16	24/1/17	UBL	489,528	(-)5.04 % below	16,380,000
3.	M/s Arif Brothers Contractor & Constructor	CDR 493 & 24/10/16	24/1/17	Summit	490,681	(-)6.04 % below	16,208,239
4.	M/s Iqbal Malik & Co. Govt: Engineering Contractors & Builders	Bid not submitted					
5.	M/s National Engineering Works Approved Govt: Contractor's, Engineers & Designers	CDR 100673400 & 24/10/2016	24/1/17	MCB	500,000	(-)3.6 % below	16,628,804
6.	M/s Shaikh KaleemUllah Construction company	Bid rejected due to incomplete submission					
7.	M/s Crescent Engineering Works	05886085 & 24/10/16	25/4/17	UBL	520,000	(+) 4.84 % above	18,084,469
8.	M/s KSM Construction Company	Bid not submitted					
9.	M/s M. Yasin & Co Govt: Civil Mechanical & Electrical Construction company	Bid not submitted					
10.	M/s Muhammad Yaqoob Govt: Contractor Nawabshah	06009537 & 24/10/16	24/1/17	UBL	479,800	(-)8.95 % below	15,705,576
11.	M/s Ali Enterprises Govt: Civil, Electrical, Mechanical contractor's Builders & Civil Engineers	12649285 & 24/10/16	24/4/17	UBL	540,000	(-)19.06 % below	13,960,781


Dr. Muhammad Hussain Shaikh
Director (P & D) SBBUVAS / Convener


Engr. Khizar Hayat
Project Director SBBU-SBA/ Member


Engr. Shabbir Momanai
Project Director QUEST / Member


Mr. Muhammad Saif Vaghio
Director Finance SBBUVAS / Member.


Engr. Muhammad Khan Bhangwar
Project Director, SBBUVAS / Secretary



Shaheed Benazir Bhutto

University of Veterinary and Animal Sciences Sakrand



District: Shaheed Benazirabad

Bid Evaluation Report

1. Name of Procuring Agency: Shaheed Benazir Bhutto University of Veterinary & Animal Sciences, Sakrand
2. Tender Reference No: **SBBUVAS/ NIT /PD /01/2016**
3. Tender Description/Name of work/item: **Construction, Repair & Renovation of various Project packages to establish Faculty of Animal Production Technology:**
 - a) Major Repair & Renovation of (old ATI) Building.
 - b) Construction of Demonstration Farms i.e. i. Poultry, ii. Buffalo/Diary, iii. Small Ruminants including its allied facilities.
 - c) Modification, Dismantling, Repair and Renovation of existing old building to establish a Veterinary Clinic and its allied facilities.
4. Method of Procurement: **Single Stage Single Envelop.**
5. Tender Published: **SPPRA Sr # 30023 hosted on 29-09-2016. Dawn Dated 01-10-2016 , Daily Jung Dated 01-10-2016 & Daily Kawish Dated 30-09-2016.**
6. Total Bid documents Sold; **11**
7. Total Bids Received: **8**
8. Technical Bid Opening date: (if applicable) x
9. No. of Bid technically qualified: (if applicable): x
10. Bid(s) Rejected: **01**
11. Financial Bid Opening date: **25-10-2016.**

12. Bid Evaluation Report:


(Estimated cost Rs. 17.25 Million)


S No	Name of Firm or Bidder	Cost offered by the Bidder Rs. Million	Ranking in terms of cost	Comparison with Estimated cost Rs. Million	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1.	M/s Muhammad Ismail	19,502,939	7 th	(+) 13.06 % above the estimated cost of Rs. 17.25 Million	Not accepted due to highest rates.	Not - Recommended being highest


2.	M/s Haseeb & Tahseen Associate	16,380,000	4 th	(-)5.04 % below	Not accepted due to 4 th lowest	Not - Recommended being 4 th lowest
3.	M/s Arif Brothers Contractor & Constructor	16,208,239	3 rd	(-)6.04 % below	Not accepted due to 3 rd lowest	Not - Recommended being 3 rd lowest
4.	M/s Iqbal Malik & Co. Govt: Engineering Contractors & Builders			Bid not submitted		
5.	M/S National Engineering Works	16,628,804	5 th	(-)3.6 % below	Not accepted due to 5 th lowest	Not - Recommended being 5 th lowest
6.	M/s Shaikh KaleemUllah Construction company			Rejected due to incomplete submission		
7.	M/s Crescent Engineering Works	18,084,469	6 th	(+) 4.84 % above	Not accepted due to 6 th lowest	Not - Recommended being 6 th lowest
8.	M/s KSM Construction Company			Bid not submitted		
9.	M/s M. Yasin & Co			Bid not submitted		
10.	M/s Muhammad Yaqoob	15,705,576	2 nd	(-)8.95 % below	Not accepted due to 2 nd lowest	Not - Recommended being 2 nd lowest
11.	M/s Ali Enterprises	13,960,781	1 st	(-)19.06 % below	Accepted being lowest among the competitors	Recommended for award of contract

Rates quoted by **M/s Ali Enterprises Govt: Civil, Electrical, Mechanical contractor's Builders & Civil Engineers (-) 19.06%** below the estimated cost & found lowest evaluated price and is therefore recommended for approval to competent authority and issuance acceptance letter.


Signatures of the Members of the Committee.


Dr. Muhammad Hussain Shaikh
Director (P & D) SBBUVAS / Convener


Engr. Shabbir Momanai
Project Director QUEST / Member


Engr. Khizar Hayat
Project Director SBBU-SBA / Member


Mr. Muhammad Safat Veghio
Director Finance SBBUVAS / Member.


Engr. Muhammad Khan Bhangwar
Project Director, SBBUVAS / Secretary



Shaheed Benazir Bhutto
University of Veterinary and Animal Sciences Sakrand
District: Shaheed Benazirabad



NIT NO. SBBUVAS/ NIT /PD /01/2016.

SPPRA Sr # 30023, Dated 29-09-2016 .

Name of Work: Construction, Repair & Renovation of various Project packages to establish Faculty of Animal Production Technology: (a) Major Repair & Renovation of (old ATI) Building, (b) Construction of Demonstration Farms i.e. i. Poultry, ii. Buffalo/Diary, iii. Small Ruminants including its allied facilities, (c) Modification, Dismantling, Repair and Renovation of existing old building to establish a Veterinary Clinic and its allied facilities.

Method and procedure of procurement: National Competitive Bidding (Single Stage – One Envelope)

MINUTES OF BID OPENING MEETING

A meeting of the procurement committee was held on **25-10-2016 @ 11: 45** in the office of P.D, SBBUVAS, Sakrand for opening the bids received in respect of subject NIT till the deadlines (25-10-2016 upto 11 AM) of submission. The meeting was attended by following members of the procurement committee and the representative of bidders. **(Attendance sheet is enclosed).**

- | | |
|---------------------------------|---------------------------------------|
| 1. Dr. Muhammad Hussain Shaikh | Director (P & D)/ Convener |
| 2. Engr. Shabbir Momanai | Project Director QUEST / Member |
| 3. Engr. Khizar Hayat | Project Director SBBU-SBA/ Member |
| 4. Mr. Muhammad Safar Veghio | Director Finance SBBUVAS / Member. |
| 5. Engr. Muhammad Khan Bhangwar | Project Director, SBBUVAS / Secretary |

The Meeting was started with the name of Almighty Allah and then the bids were opened at **11:45 AM Dated 25-10-2016** in the presence of the above mentioned procurement committee members and the representatives of Bidder, and the rates quoted by bidders were read aloud and encircled by Convener of the Procurement Committee. All the members of the procurement committee signed each and every page of financial proposal/ bids. The bids do not contain any over-writing or cutting. Following is the details of bids announced:

(Estimated cost Rs. **17.25** Million)

S.No.	Name of Bidder	Offered Price		Bid Security		
		Total Amount (Rs.)	%age above or below Estimate	Amount (Rs.)	Pay Order No & Date	Name of Bank
1.	M/S Muhammad Ismail Govt. Contractor & Builders	19,502,939	(+) 13.06 % above	510,000	1602.2554 613 & 24/10/16	Meezan
2.	M/S Haseeb & Tahseen Associate	16,380,000	(-)5.04 % below	489,528	06009536 & 24/10/16	UBL
3.	M/S Arif Brothers Contractor & Constructor	16,208,239	(-)6.04 % below	490,681	CDR 493 & 24/10/16	Summit
4.	M/S Iqbal Malik & Co. Govt. Engineering Contractors & Builders			Bid not submitted.		

1 | Page

25/10/16

5.	M/S National Engineering Works Approved Govt: Contractor's, Engineers & Designers	16,628,804	(-)3.6% below	500,000	CDR 100673400 & 24/10/2016	MCB
6.	M/S Shaikh KaleemUllah Construction company		Rejected due to incomplete submission			
7.	M/S Crescent Engineering Works	18,084,469	(+) 4.84% above	520,000	05886085 & 24/10/16	UBL
8.	M/S KSM Construction Company		Bid not submitted.			
9.	M/S M. Yasin & Co Govt: Civil Mechanical & Electrical Construction company		Bid not submitted.			
10.	M/S Muhammad Yaqoob Govt: Contractor Nawabshah	15,705,576	(-)8.95 % below	479,800	06009537 & 24/10/16	UBL
11.	M/S Ali Enterprises Govt: Civil, Electrical, Mechanical contractor's Builders & Civil Engineers	13,960,781	(-)19.07 % below	540,000	12649285 & 24/10/16	UBL

The committee has examined all the bids as per the Qualification/ eligibility criteria provided in the bidding documents, arithmetical checks and verified the documents and bid security submitted by the bidders.


Recommendation:


After scrutiny of each bid by the committee, it was recommended that lowest evaluated responsive bidder may be awarded the respective tender/work.


Decision:


In view of recommendation, it is decided that tenders may be awarded to above mentioned bidder M/s **M/s Ali Enterprises Govt: Civil, Electrical, Mechanical contractor's Builders & Civil Engineers** lowest evaluated price accordingly, seven days after the hoisting of Bid Evaluated Report on the SPPRA website.


Signatures of the Members of the Committee.


Dr. Muhammad Hussain Shaikh
Director (P & D) SBBUVAS / Convener


Engr. Shabbir Momanai
Project Director QUEST / Member


Engr. Khizar Hayat
Project Director SBBU-SBA/ Member


Mr. Muhammad Safar Veghio
Director Finance SBBUVAS / Member.


Engr. Muhammad Khan Bhangwar
Project Director, SBBUVAS / Secretary



Shaheed Benazir Bhutto
University of Veterinary and Animal Sciences Sakrand
 District: Shaheed Benazirabad



NIT NO. SBBUVAS/ NIT /PD /01/2016

Date of receipt on 25-10-2016 @ 11:00 AM & Date of opening on 25-10-2016 @ 11:45 AM

Bidders Eligibility/Qualification Report [SPPRA Rule 46 (1)(a)]

SR. NO.	Name of Firm or Bidder	Eligibility/Qualification Criteria										Remarks
		Documentary evidence of 3 years experience of similar work along with certificate of satisfactory completion of works by the Employer.	Licensed Electrician.	Qualification & Experience of Staff (Detailed C. Vs. attached) Including Licensed Electrician.	Detail of equipment & Machinery (attached)	Documentary evidence of cost of works under taken over the past 3 years	Form of Tender signed, named, stamped by authorized person with authorization letter of the Firm.	Affidavit that the Firm have not been black listed in any procuring agency or authority	Valid registration with PEC in C5 Category & Relevant Discipline	Latest Income Tax certificate NTN	Registration with SBR	
1.	M/S Muhammad Ismail Govt: Contractor & Builders	yes	yes	yes	yes	yes	yes	yes	yes	yes	yes	Qualified
2.	M/S Haseeb & Tahseen Associate	yes	yes	yes	yes	yes	yes	yes	yes	yes	yes	Qualified
3.	M/S Arif Brothers Contractor & Constructor	yes	yes	yes	yes	yes	yes	yes	yes	yes	yes	Qualified
4.	M/S Iqbal Malik & Co. Govt: Engineering Contractors & Builders	Bid not submitted										
5.	M/S National Engineering Works Approved Govt: Contractor's, Engineers & Designers	yes	yes	yes	yes	yes	yes	yes	yes	yes	yes	Qualified
6.	M/S Shaikh KaleemUllah Construction company	Rejected due to incomplete submission										

Handwritten signature

Handwritten signature


Handwritten signature

Handwritten signature
25/10/16


7.	M/S Crescent Engineering Works	yes	yes	yes	yes	yes	yes	yes	yes	yes	yes	yes	Qualified
8.	M/S KSM Construction Company	Bid not submitted											
9.	M/S M. Yasin & Co Govt: Civil Mechanical & Electrical Construction company	Bid not submitted											
10	M/S Muhammad Yaqoob Govt: Contractor Nawabshah	yes	yes	yes	yes	yes	yes	yes	yes	yes	yes	yes	Qualified
11	M/S Ali Enterprises Govt: Civil, Electrical, Mechanical contractor's Builders & Civil Engineers	yes	yes	yes	yes	yes	yes	yes	yes	yes	yes	yes	Qualified




Dr. Muhammad Hussain Shaikh
Director (P & D) SBBUVAS / Convener




Engr. Shabbir Momanai
Project Director QUEST / Member



Engr. Muhammad Khan Bhangwar
Project Director, SBBUVAS / Secretary



Engr. Khizar Hayat
Project Director SBBU-SBA/ Member



Mr. Muhammad Saifur Veghio
Director Finance SBBUVAS / Member.



Shaheed Benazir Bhutto
University of Veterinary and Animal Sciences Sakrand
District: Shaheed Benazirabad



FINANCIAL REVIEW, COST COMPARATIVE STATEMENT & RECOMMENDATIONS

NIT NO. SBBUVAS/ NIT /PD /01/2016

Date of receipt on 25-10-2016 @ 11:00 AM & Date of opening on 25-10-2016 @ 11:45 AM

(Estimated cost Rs. 17.25 Milli

S.No	Firm/ Bidder	Cost of Sch Items with Premium Rs. (A)	Cost of Non-Sch Items Rs. (B)	Total Bid Cost (Rs.) Rs. (C) = A+B	Comparison with Estimate	Remarks and Recommendations	Ranking
		Sub-Total-A	Sub-Total-B	Total (A+B)			
1.	M/S Muhammad Ismail Govt: Contractor & Builders	9,779,629	9,723,310	19,502,939	(+) 13.06 % above	Not accepted /recommended due to highest rates.	7 th
2.	M/S Haseeb & Tahseen Associate	9,112,836	7,267,164	16,380,000	(-)5.04 % below	Not accepted /recommended due to 4 th lowest.	4 th
3.	M/S Arif Brothers Contractor & Constructor	8,890,572	7,317,668	16,208,239	(-)6.04 % below	Not accepted /recommended due to 3 rd lowest.	3 rd
4.	M/S Iqbal Malik & Co. Govt: Engineering Contractors & Builders	Bid not submitted					
5.	M/S National Engineering Works Approved Govt: Contractor's, Engineers & Designers	8,890,572	7,738,233	16,628,804	(-)3.6 % below	Not accepted /recommended due to 5 th lowest.	5 th
6.	M/S Shaikh KaleemUllah Construction company	Bid Rejected due to incomplete submission					
7.	M/S Crescent Engineering Works	9,377,344	8,707,126	18,084,469	(+) 4.84 % above	Not accepted /recommended due to 6 th lowest.	6 th

[Handwritten signature]

[Handwritten signature]


[Handwritten signature]


[Handwritten signature]


[Handwritten signature]
25/10/16


9.	M/S KSM Construction Company	Bid not submitted					
10.	M/S M. Yasin & Co Govt: Civil Mechanical & Electrical Construction company	Bid not submitted					
11.	M/S Muhammad Yaqoob Govt: Contractor Nawabshah	8,409,180	7,296,396	15,705,576	(-)8.95 % below	Not accepted /recommended due to 2nd lowest.	2 nd
12.	M/S Ali Enterprises Govt: Civil, Electrical, Mechanical contractor's Builders & Civil Engineers	7,953,203	6,007,578	13,960,781	(-)19.06 % below	Accepted due to lowest rates among the competitors. Recommended for award of contract	1 st

Rates quoted by **M/s Ali Enterprises Govt: Civil, Electrical, Mechanical contractor's Builders & Civil Engineers** 19.06% below the estimated cost & found lowest evaluated price and is therefore recommended for approval to competent authority and issuance acceptance letter.


Dr. Muhammad Hussain Shaikh
Director (P & D) SBBUVAS / Convener


Engr. Shabbir Momanai
Project Director QUEST / Member


Engr. Muhammad Khan Bhangwar
Project Director, SBBUVAS / Secretary


Engr. Khizar Hayat
Project Director SBBU-SBA/ Member


Mr. Muhammad Safar Veghio
Director Finance SBBUVAS / Member.



Shaheed Benazir Bhutto
University of Veterinary and Animal Sciences Sakrand
District: Shaheed Benazirabad



ATTENDANCE SHEET OF TENDER OPENING COMMITTEE VIDE NIT No: SBBUVAS/ NIT /PD /01/2016 on 25-10-2016 @ 11:45 AM in the office of P.D, SBBUVAS, Sakrand for opening the bids received in respect of Construction, Repair & Renovation of various Project packages to establish Faculty of Animal Production Technology: (a) Major Repair & Renovation of (old ATI) Building, (b) Construction of Demonstration Farms i.e. i. Poultry, ii. Buffalo/Diary, iii. Small Ruminants including its allied facilities, (c) Modification, Dismantling, Repair and Renovation of existing old building to establish a Veterinary Clinic and its allied facilities.

ATTENDANCE SHEET TENDER OPENING COMMITTEE

SR. NO.	NAME OF OFFICER	DESIGNATION	SIGNATURE
1	Dr. Muhammad Hussain Shaikh	Director (P & D) SBBUVAS / Convener	
2	Engr. Shabbir Momanai	Project Director QUEST / Member	
3	Engr. Khizar Hayat	Project Director SBBU-SBA/ Member	
4	Engr. Muhammad Khan Bhangwar	Project Director, SBBUVAS / Secretary	
5	Mr. Muhammad Safar Veghio	Director Finance SBBUVAS / Member.	



Shaheed Benazir Bhutto
University of Veterinary and Animal Sciences Sakrand
District: Shaheed Benazirabad



ATTENDANCE SHEET OF BIDDERS VIDE NIT No: SBBUVAS/ NIT /PD /01/2016 on 25-10-2016 @ 11:45 AM in the office of P.D, SBBUVAS, Sakrand for opening the bids received in respect of Construction, Repair & Renovation of various Project packages to establish Faculty of Animal Production Technology: (a) Major Repair & Renovation of (old ATI) Building, (b) Construction of Demonstration Farms i.e. i. Poultry, ii. Buffalo/Diary, iii. Small Ruminants including its allied facilities, (c) Modification, Dismantling, Repair and Renovation of existing old building to establish a Veterinary Clinic and its allied facilities.

ATTENDANCE SHEET BIDDERS

SR. NO.	NAME OF BIDDER/FIRM	NAME & DESIGNATION OF REPRESENTATIVE	TEL: No	SIGNATURE
1.	M/S Muhammad Ismail Govt: Contractor & Builders	M. Ali Engineer	0346-3934913	M. Ali
2.	M/S Haseeb & Tahseen Associate	SARFRAZ ALI MALIK	0331-3755725	Haseeb & Tahseen
3.	M/S Arif Brothers Contractor & Constructor	Shahid Ali Aslam (M-D)	03339729990	Shahid Ali Aslam
4.	M/S Iqbal Malik & Co. Govt: Engineering Contractors & Builders			
5.	M/S National Engineering Works Approved Govt: Contractor's, Engineers & Designers	I. Iqbal Malik & Co.	0321-5707550	I. Iqbal Malik & Co.
6.	M/S Shaikh KaleemUllah Construction company	Shukh Kaleem Ullah	03339801717	Shukh Kaleem Ullah
7.	M/S Crescent Engineering Works			
8.	M/S KSM Construction Company			
9.	M/S M. Yasin & Co Govt: Civil Mechanical & Electrical Construction company			
10.	M/S Muhammad Yaqoob Govt: Contractor Nawabshah			M. Yaqoob
11.	M/S Ali Enterprises Govt: Civil, Electrical, Mechanical contractor's Builders & Civil Engineers	M. Adrees Qazi	0335-2548130	M. Adrees Qazi

Dr. Muhammad Hussain Shaikh
Director (P & D) SBBUVAS / Convener

Engr. Shabbir Momanai
Project Director QUEST / Member

Engr. Muhammad Khan Bhangwar
Project Director, SBBUVAS / Secretary

Engr. Khizar Hayat
Project Director SBBU-SBA/ Member

Mr. Muhammad Saif Veghio
Director Finance SBBUVAS / Member.

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. **Shaheed Benazir Bhutto University of Veterinary & Animal Sciences, Sakrand.**
- 2) PROVINCIAL / LOCAL GOVT./ OTHER **Provisional**
- 3) TITLE OF CONTRACT **Construction, Repair & Renovation of various Project packages to establish Faculty of Animal Production Technology: Major Repair & Renovation of (old ATI) Building.**
 - a) **Construction of Demonstration Farms i.e. i. Poultry, ii. Buffalo/Diary, iii. Small Ruminants including its allied facilities.**
 - b) **Modification, Dismantling, Repair and Renovation of existing old building to establish a Veterinary Clinic and its allied facilities.**
- 4) TENDER NUMBER **SBBUVAS/ NIT /PD /01/2016**
- 5) BRIEF DESCRIPTION OF CONTRACT **Construction, Repair & Renovation of various Project packages to establish Faculty of Animal Production Technology:**
 - d) **Major Repair & Renovation of (old ATI) Building.**
 - e) **Construction of Demonstration Farms i.e. i. Poultry, ii. Buffalo/Diary, iii. Small Ruminants including its allied facilities.**
 - f) **Modification, Dismantling, Repair and Renovation of existing old building to establish a Veterinary Clinic and its allied facilities.**
- 6) FORUM THAT APPROVED THE SCHEME **Technical Committee/Competent Authority.**
- 7) TENDER ESTIMATED VALUE **Rs. 17.25 Million.**
- 8) ENGINEER'S ESTIMATE **Rs. 17.25 Million.**
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) **3 Months**
- 10) TENDER OPENED ON (DATE & TIME) **M/s Ali Enterprises Govt: Civil, Electrical, Mechanical contractor's Builders & Civil Engineers**
- 11) NUMBER OF TENDER DOCUMENTS SOLD **11**
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED **08**
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS **08**
- 14) BID EVALUATION REPORT **November 18, 2016**
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER **M/s Ali Enterprises Govt: Civil, Electrical, Mechanical, contractor's Builders & Civil Engineers**

16) CONTRACT AWARD PRICE **Rs. 13,960,781**

17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1st, 2nd, 3rd EVALUATION BID). **Attached as Annexure-1**

18) METHOD OF PROCUREMENT USED :- (Tick one)

- a) SINGLE STAGE – ONE ENVELOPE PROCEDURE
- b) SINGLE STAGE – TWO ENVELOPE PROCEDURE _____
- c) TWO STAGE BIDDING PROCEDURE _____
- d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE _____

Domestic/ Local

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT Procurement Committee

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	SPPRA 2248/2016
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	Dawn Dated 01-10-2016 , Daily Jung Dated 01-10-2016 & Daily Kawish Dated 30-09-2016.
No	

22) NATURE OF CONTRACT

Domestic/ Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
--------------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

NA

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED
BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY
COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT
THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF
CONTRACT?
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	✓ NO

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	✓ NO

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	✓ NO

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	✓ NO

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?


Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	NO

39) DATE AWARD OF CONTRACT 28/4/2016

Signature & Official Stamp of
Authorized Officer


Project Director
Shaheed Benazir Bhutto
University of Veterinary and
Animal Sciences, Sakrand.

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi

Tele: 021-9205356; 021-9205369 & Fax: 021-9206291



Shaheed Benazir Bhutto
University of Veterinary and Animal Sciences Sakrand
Chartered By Government of Sindh Act No. XV of 2012



ANNUAL PROCUREMENT PLAN
{REPAIR/RENOVATION & CONSTRUCTION WORKS}
FINANCIAL YEAR 2016-2017.

Sr. No	Description of Procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated total cost	Funds allocated	Source of funds (ADP/Non ADP)	Proposed Procurement method	Timing of procurements				Remarks
								1 st Quarter	2 nd Quarter	3 rd Quarter	4 th Quarter	
a	b	c	d	e	f	g	h	i	j	k	l	M
1.	Construction, Repair & Renovation of various Project packages to establish Faculty of Animal Production Technology	As per tender	As per tender cost	17.25 Million	62.5 Million	Non ADP	Single stage or envelope procedure	July to Sept. 2016	Oct. to Dec. 2016	Jan. to March 2017	April to June 2017	

[Signature]
Director P & D 27/9/2016.

Director P & D
SBBUVAS, Sakrand

[Signature]
Director Finance
SBBUVAS, Sakrand



**Shaheed Benazir Bhutto
University of Veterinary and Animal Sciences Sakrand
District: Shaheed Benazirabad**



NIT NO. SBBUVAS/ NIT /PD /01/2016

Date of receipt on 25-10-2016 @ 11:00 AM & Date of opening on 25-10-2016 @ 11:45 AM

Bidders Eligibility/Qualification Report [SPPRA Rule 46 (1)(a)]


SR. NO.	Name of Firm or Bidder	Eligibility/Qualification Criteria											Remarks	
		Documentary evidence of 3 years experience of similar work along with certificate of satisfactory completion of works by the Employer	Qualification & Experience of Staff (Detailed C.Vs . attached) including Licensed Electrician.	Detail of equipment & Machinery (attached)	Documentary evidence of cost of works under taken over the past 3 years	Form of Tender signed, named, stamped by authorized person with authorization letter of the Firm.	Affidavit that the Firm have not been black listed in any procuring agency or authority	Valid registration with PEC in C5 Category & Relevant Discipline	Latest Income Tax certificate NTN	Registration with SBR	Required Bid Security is attached	Qualified		
1.	M/S Muhammad Ismail Govt: Contractor & Builders	yes	yes	yes	yes	yes	yes	yes	yes	yes	yes	yes	yes	Qualified
2.	M/S Haseeb & Tahseen Associate	yes	yes	yes	yes	yes	yes	yes	yes	yes	yes	yes	yes	Qualified
3.	M/S Arif Brothers Contractor & Constructor	yes	yes	yes	yes	yes	yes	yes	yes	yes	yes	yes	yes	Qualified
4.	M/S Iqbal Malik & Co. Govt: Engineering Contractors & Builders													Bid not submitted
5.	M/S National Engineering Works Approved Govt: Contractor's, Engineers & Designers	yes	yes	yes	yes	yes	yes	yes	yes	yes	yes	yes	yes	Qualified
6.	M/S Shaikh Kaleem Ullah Construction company													Rejected due to incomplete submission

(Handwritten signatures and initials)


7.	M/S Crescent Engineering Works	yes	yes	yes	yes	yes	yes	yes	yes	yes	yes	Qualified
8.	M/S KSM Construction Company	Bid not submitted										Qualified
9.	M/S M. Yasin & Co Govt: Civil Mechanical & Electrical Construction company	Bid not submitted										Qualified
10	M/S Muhammad Yaqoob Govt: Contractor Nawabshah	yes	yes	yes	yes	yes	yes	yes	yes	yes	yes	Qualified
11	M/S Ali Enterprises Govt: Civil, Electrical, Mechanical contractor's Builders & Civil Engineers	yes	yes	yes	yes	yes	yes	yes	yes	yes	yes	Qualified

ALH

Dr. Muhammad Hussain Shaikh
Director (P & D) SBBUVAS / Convener




Engr. Khizar Hayat
Project Director SBBU-SBA/ Member



Engr. Shahzad Momanai
Project Director QUEST / Member



Engr. Muhammad Khan Bhangwar
Project Director, SBBUVAS / Secretary



Mr. Muhammad Saif Vaghio
Director Finance SBBUVAS / Member.



Shaheed Benazir Bhutto

University of Veterinary and Animal Sciences Sakrand



District: Shaheed Benazirabad

Bid Evaluation Report

1. Name of Procuring Agency: Shaheed Benazir Bhutto University of Veterinary & Animal Sciences, Sakrand
2. Tender Reference No: **SBBUVAS/ NIT /PD /01/2016**
3. Tender Description/Name of work/item: **Construction, Repair & Renovation of various Project packages to establish Faculty of Animal Production Technology:**
 - a) Major Repair & Renovation of (old ATI) Building.
 - b) Construction of Demonstration Farms i.e. i. Poultry, ii. Buffalo/Diary, iii. Small Ruminants including its allied facilities.
 - c) Modification, Dismantling, Repair and Renovation of existing old building to establish a Veterinary Clinic and its allied facilities.
4. Method of Procurement: **Single Stage Single Envelop.**
5. Tender Published: **SPPRA Sr # 30023 hosted on 29-09-2016. Dawn Dated 01-10-2016 , Daily Jung Date 01-10-2016 & Daily Kawish Dated 30-09-2016.**
6. Total Bid documents Sold; **11**
7. Total Bids Received: **8**
8. Technical Bid Opening date: (if applicable) x
9. No. of Bid technically qualified: (if applicable): x
10. Bid(s) Rejected: **01**
11. Financial Bid Opening date: **25-10-2016.**

12. Bid Evaluation Report:

(Estimated cost Rs. 17.25 Million)

S No	Name of Firm or Bidder	Cost offered by the Bidder Rs. Million	Ranking in terms of cost	Comparison with Estimated cost Rs. Million	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1.	M/s Muhammad Ismail	19,502,939	7 th	(+) 13.06 % above the estimated cost of Rs. 17.25 Million	Not accepted due to highest rates.	Not - Recommended being highest

(Signature)

newer

(Signature)


h yur


(Signature)
25/10/16


2.	M/s Haseeb & Tahseen Associate	16,380,000	4 th	(-)5.04 % below	Not accepted due to 4 th lowest	Not - Recommended being 4 th lowest
3.	M/s Arif Brothers Contractor & Constructor	16,208,239	3 rd	(-)6.04 % below	Not accepted due to 3 rd lowest	Not - Recommended being 3 rd lowest
4.	M/s Iqbal Malik & Co. Govt: Engineering Contractors & Builders			Bid not submitted		
5.	M/S National Engineering Works	16,628,804	5 th	(-)3.6 % below	Not accepted due to 5 th lowest	Not - Recommended being 5 th lowest
6.	M/s Shaikh KaleemUllah Construction company			Rejected due to incomplete submission		
7.	M/s Crescent Engineering Works	18,084,469	6 th	(+) 4.84 % above	Not accepted due to 6 th lowest	Not - Recommended being 6 th lowest
8.	M/s KSM Construction Company			Bid not submitted		
9.	M/s M. Yasin & Co			Bid not submitted		
10.	M/s Muhammad Yaqoob	15,705,576	2 nd	(-)8.95 % below	Not accepted due to 2 nd lowest	Not - Recommended being 2 nd lowest
11.	M/s Ali Enterprises	13,960,781	1 st	(-)19.06 % below	Accepted being lowest among the competitors	Recommended for award of contract


Rates quoted by **M/s Ali Enterprises Govt: Civil, Electrical, Mechanical contractor's Builders & Civil Engineers (-) 19.06%** below the estimated cost & found lowest evaluated price and is therefore recommended for approval to competent authority and issuance acceptance letter.


Signatures of the Members of the Committee.



Dr. Muhammad Hussain Shaikh
Director (P & D) SBBUVAS / Convener


Engr. Shabbir Momanai
Project Director QUEST / Member


Engr. Khizar Hayat
Project Director SBBU-SBA/ Member


Mr. Muhammad Safar Yeghio
Director Finance SBBUVAS / Member.


Engr. Muhammad Khan Bhangwar
Project Director, SBBUVAS / Secretary



No. SBBUVAS/PD/98/2016

Dated: 28-11-2016
"SAY NO TO CORRUPTION"

To,

M/s Ali Enterprises,

House # B-17 Ali Nagar Housing Scheme, Qasimabad, Hyderabad

WORK ORDER

SUBJECT: Construction, Repair & Renovation of various Project packages to establish Faculty of Animal Production Technology at SBBUVAS, Sakrand :
(a) Major Repair & Renovation of (old ATI) Building, (b) Construction of Demonstration Farms i.e. i. Poultry, ii. Buffalo/Diary, iii. Small Ruminants including its allied facilities, (c) Modification, Dismantling, Repair and Renovation of existing old building to establish a Veterinary Clinic and its allied facilities

Dear Sir,

Please refer to the Tender No : SBBUVAS/ NIT /PD /01/2016 of subject cited work submitted by you on October 25, 2016.

I am pleased to inform you that your percentage and item rate tender for the above subject work at the cost of Rs. **13,960,781/=(Rupees Thirteen Million Nine Hundred Sixty Thousands Seven Hundred and Eighty One only)** has been accepted by the competitive University authorities/Procurement committee being the lowest rate tender in the competition with the following term and conditions:

1. The Contract shall be governed by Terms and Conditions, contained in the Tender and Contract Documents included Special Stipulations , the Special Conditions of Contract – Part II, the General Conditions – Part I, Bidding Data, Contract Data, Finishing Schedule and List of Specified Materials, the priced Bill of Quantities (Schedule-B to Bid), the Specifications of the subject Works.
2. The aforementioned amount is the " Contract Price" payable in consideration of the execution, completion and remedying any Defect therein as prescribed by the Contract Documents.
3. No Premium shall be allowed on Non-Schedule Items.
4. No Cartage shall be paid separately.
5. Escalation will not be paid.
6. No separate payment for materials will be made and rate/premium quoted by you may be obtained covers the cost of materials involved in the execution of works.



Shaheed Benazir Bhutto
University of Veterinary and Animal Sciences Sakrand
Chartered By Government of Sindh Act No. XV of 2012



7. You are required to sign the Contract Agreement on Judicial Paper (0.3% of Contract amount **Rs. 41,882**) as per sample form of agreement provided in the Tender Document on receipt of this letter as per Conditions of Contract.
8. You are required to furnish a Performance Guarantee in the form of an Irrevocable Bank Guarantee to be obtained from Scheduled Bank in Pakistan for a sum equivalent to 10% of Contract Price within Seven (7) days of receipt of work order.
9. The time for completion is the essence of the Contract and the entire work shall be completed within 90 days from the date of receipt of Owner's Letter of Award.
10. Non-fulfillment of terms at para 7 above shall result in the annulment of this award and forfeiture of the Earnest Money.

You are therefore advised to mobilize equipment, procure material and depute skilled labour and supervisory staff as per Contract agreement in order to commence the works within seven days after receiving Project Director's order to commence the work. Moreover, you are required to contact undersigned, in connection with commencement, taking over possession and mobilization of staff and equipment for the works immediately after the execution of the Contract Agreement.


Project Director

SBBUVAS, Sakrand

C.C. to:

1. Director Finance, SBBUVAS Sakrand.
2. Director (P & D), SBBUVAS Sakrand.
3. P.S to Vice Chancellor, SBBUVAS Sakrand.

Received
M. S. Ali
M/S ALI ENTERPRISES
Govt: Contractor
Hyderabad.

Date
Dec 7
2016

M. Rafique
Muzammar Rafique
Go 1. 2. 3. 4. 5. 6. 7. 8. 9. 10. 11. 12. 13. 14. 15. 16. 17. 18. 19. 20. 21. 22. 23. 24. 25. 26. 27. 28. 29. 30. 31. 32. 33. 34. 35. 36. 37. 38. 39. 40. 41. 42. 43. 44. 45. 46. 47. 48. 49. 50. 51. 52. 53. 54. 55. 56. 57. 58. 59. 60. 61. 62. 63. 64. 65. 66. 67. 68. 69. 70. 71. 72. 73. 74. 75. 76. 77. 78. 79. 80. 81. 82. 83. 84. 85. 86. 87. 88. 89. 90. 91. 92. 93. 94. 95. 96. 97. 98. 99. 100. 101. 102. 103. 104. 105. 106. 107. 108. 109. 110. 111. 112. 113. 114. 115. 116. 117. 118. 119. 120. 121. 122. 123. 124. 125. 126. 127. 128. 129. 130. 131. 132. 133. 134. 135. 136. 137. 138. 139. 140. 141. 142. 143. 144. 145. 146. 147. 148. 149. 150. 151. 152. 153. 154. 155. 156. 157. 158. 159. 160. 161. 162. 163. 164. 165. 166. 167. 168. 169. 170. 171. 172. 173. 174. 175. 176. 177. 178. 179. 180. 181. 182. 183. 184. 185. 186. 187. 188. 189. 190. 191. 192. 193. 194. 195. 196. 197. 198. 199. 200. 201. 202. 203. 204. 205. 206. 207. 208. 209. 210. 211. 212. 213. 214. 215. 216. 217. 218. 219. 220. 221. 222. 223. 224. 225. 226. 227. 228. 229. 230. 231. 232. 233. 234. 235. 236. 237. 238. 239. 240. 241. 242. 243. 244. 245. 246. 247. 248. 249. 250. 251. 252. 253. 254. 255. 256. 257. 258. 259. 260. 261. 262. 263. 264. 265. 266. 267. 268. 269. 270. 271. 272. 273. 274. 275. 276. 277. 278. 279. 280. 281. 282. 283. 284. 285. 286. 287. 288. 289. 290. 291. 292. 293. 294. 295. 296. 297. 298. 299. 300. 301. 302. 303. 304. 305. 306. 307. 308. 309. 310. 311. 312. 313. 314. 315. 316. 317. 318. 319. 320. 321. 322. 323. 324. 325. 326. 327. 328. 329. 330. 331. 332. 333. 334. 335. 336. 337. 338. 339. 340. 341. 342. 343. 344. 345. 346. 347. 348. 349. 350. 351. 352. 353. 354. 355. 356. 357. 358. 359. 360. 361. 362. 363. 364. 365. 366. 367. 368. 369. 370. 371. 372. 373. 374. 375. 376. 377. 378. 379. 380. 381. 382. 383. 384. 385. 386. 387. 388. 389. 390. 391. 392. 393. 394. 395. 396. 397. 398. 399. 400. 401. 402. 403. 404. 405. 406. 407. 408. 409. 410. 411. 412. 413. 414. 415. 416. 417. 418. 419. 420. 421. 422. 423. 424. 425. 426. 427. 428. 429. 430. 431. 432. 433. 434. 435. 436. 437. 438. 439. 440. 441. 442. 443. 444. 445. 446. 447. 448. 449. 450. 451. 452. 453. 454. 455. 456. 457. 458. 459. 460. 461. 462. 463. 464. 465. 466. 467. 468. 469. 470. 471. 472. 473. 474. 475. 476. 477. 478. 479. 480. 481. 482. 483. 484. 485. 486. 487. 488. 489. 490. 491. 492. 493. 494. 495. 496. 497. 498. 499. 500. 501. 502. 503. 504. 505. 506. 507. 508. 509. 510. 511. 512. 513. 514. 515. 516. 517. 518. 519. 520. 521. 522. 523. 524. 525. 526. 527. 528. 529. 530. 531. 532. 533. 534. 535. 536. 537. 538. 539. 540. 541. 542. 543. 544. 545. 546. 547. 548. 549. 550. 551. 552. 553. 554. 555. 556. 557. 558. 559. 560. 561. 562. 563. 564. 565. 566. 567. 568. 569. 570. 571. 572. 573. 574. 575. 576. 577. 578. 579. 580. 581. 582. 583. 584. 585. 586. 587. 588. 589. 590. 591. 592. 593. 594. 595. 596. 597. 598. 599. 600. 601. 602. 603. 604. 605. 606. 607. 608. 609. 610. 611. 612. 613. 614. 615. 616. 617. 618. 619. 620. 621. 622. 623. 624. 625. 626. 627. 628. 629. 630. 631. 632. 633. 634. 635. 636. 637. 638. 639. 640. 641. 642. 643. 644. 645. 646. 647. 648. 649. 650. 651. 652. 653. 654. 655. 656. 657. 658. 659. 660. 661. 662. 663. 664. 665. 666. 667. 668. 669. 670. 671. 672. 673. 674. 675. 676. 677. 678. 679. 680. 681. 682. 683. 684. 685. 686. 687. 688. 689. 690. 691. 692. 693. 694. 695. 696. 697. 698. 699. 700. 701. 702. 703. 704. 705. 706. 707. 708. 709. 710. 711. 712. 713. 714. 715. 716. 717. 718. 719. 720. 721. 722. 723. 724. 725. 726. 727. 728. 729. 730. 731. 732. 733. 734. 735. 736. 737. 738. 739. 740. 741. 742. 743. 744. 745. 746. 747. 748. 749. 750. 751. 752. 753. 754. 755. 756. 757. 758. 759. 760. 761. 762. 763. 764. 765. 766. 767. 768. 769. 770. 771. 772. 773. 774. 775. 776. 777. 778. 779. 780. 781. 782. 783. 784. 785. 786. 787. 788. 789. 790. 791. 792. 793. 794. 795. 796. 797. 798. 799. 800. 801. 802. 803. 804. 805. 806. 807. 808. 809. 810. 811. 812. 813. 814. 815. 816. 817. 818. 819. 820. 821. 822. 823. 824. 825. 826. 827. 828. 829. 830. 831. 832. 833. 834. 835. 836. 837. 838. 839. 840. 841. 842. 843. 844. 845. 846. 847. 848. 849. 850. 851. 852. 853. 854. 855. 856. 857. 858. 859. 860. 861. 862. 863. 864. 865. 866. 867. 868. 869. 870. 871. 872. 873. 874. 875. 876. 877. 878. 879. 880. 881. 882. 883. 884. 885. 886. 887. 888. 889. 890. 891. 892. 893. 894. 895. 896. 897. 898. 899. 900. 901. 902. 903. 904. 905. 906. 907. 908. 909. 910. 911. 912. 913. 914. 915. 916. 917. 918. 919. 920. 921. 922. 923. 924. 925. 926. 927. 928. 929. 930. 931. 932. 933. 934. 935. 936. 937. 938. 939. 940. 941. 942. 943. 944. 945. 946. 947. 948. 949. 950. 951. 952. 953. 954. 955. 956. 957. 958. 959. 960. 961. 962. 963. 964. 965. 966. 967. 968. 969. 970. 971. 972. 973. 974. 975. 976. 977. 978. 979. 980. 981. 982. 983. 984. 985. 986. 987. 988. 989. 990. 991. 992. 993. 994. 995. 996. 997. 998. 999. 1000.

یونیورسٹی آف ویٹرنری اینڈ اینیمل سائنس سکرنڈ 1745

06 DEC 2016

CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the 7th day of December 2016 between Shaheed Benazir Bhutto University and Animal Sciences (SBBUVAS), Sakrand (hereafter called the "Procuring Agency") of the one part and M/s Ali enterprises, B#B 17 Ali Nagar Housing Scheme Qasimabad Hyderabad (hereafter called the "Contractor") of the other part.

WHEREAS the SBBUVAS, Sakrand is desirous that certain works, viz: Construction, Repair & Renovation of various Project to establish Faculty of Animal Production Technology: (a) Major Repair & Renovation of (old ATI) Building, (b) Construction of Demonstration Farms i.e. i. Poultry, ii. Buffalo/Diary, iii. Small Ruminants including its allied facilities, (c) Modification, Dismantling, Repair and renovation of existing old building to establish a Veterinary Clinic and its allied facilities. Should be executed by the Contractor and has accepted a bid by the Contractor for the execution and completion of such works and the remedying of any defects therein.



NOW this Agreement witnessed-as follows:

1. In this Agreement words and expressions shall have the same meaning as are respectively assigned to them is the Conditions of Contract hereinafter referred to.
2. The following documents after incorporating addenda, if any, except those parts relating to Instructions to bidders shall be deemed to form and be read and construed as part of this agreement, viz:
 - a) The Contract Agreement;
 - b) The letter of Acceptance/ Work Order;
 - c) The completed form of Bid;
 - d) Special Stipulations;
 - e) The Special Conditions - Part II;
 - f) The General Conditions - Part I;

M/S ALI ENTERPRISES
Govt: Contractor
Hyderabad.

Project Director
Shaheed Benazir Bhutto
University of Veterinary and
Animal Sciences, Sakrand.

Contd.....02.....



Issued:- **SBBUVAS, SAKRAND**


No. SBBUVAS/CA/ PD/ 104/2016 Dated Dec 7, 2016


4470
07-12-16


TURAB ALI MAJID
Stamp/Venue Sakrand
Dist: Shaheed Benazir Abad
Licence No. GB/Assit 237 of 2015
Nowabshah Dated 17-12-2015
CNIC No. 45403-2110419-5


- g) Bidding Data
 - h) Contract Data.
 - i) Finishing Schedule and List of Specified Materials.
 - j) The priced Bill of Quantities (Schedule-B to Bid);
 - k) The completed Appendices to Bid;
 - l) The Specification.
 - m) The Drawing (Schematic). However, Complete Drawing & Design shall be provided by the Contractor.
 - n) The Contractor shall, within Seven days after written Letter of Award has been issued by the owner, Provide a Bank Guarantee from scheduled bank to be jointly and severally bound with the contractor to the owner for the due performance guarantee in the form appended to tender an amount equal to 10% (ten percent) of the Contract Price.
3. In consideration of the payment to be made by the procuring agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the procuring agency to execute and complete the works and remedy defects therein in conformity and in all respects with the provisions of the contract.
4. **SBBUVAS, Sakrand** hereby covenants to pay the contractor, in consideration of the execution and completion of the works as per provisions of the contract, the contract Price or such other sum as may become payable under the provisions of the contract at the times and in the manner prescribed by the contract.

IN WITNESS WHEREOF the parties hereto have caused this Agreement to be executed on the day, month and year first before written in accordance with their respective laws.


 Signature of **Govt. Contractor**
 (Seal) **Hyderabad**
Nadeem Ali
 41305-2450356-3
 Signed, Sealed and delivered in the presence of:


 Signature of Procuring Agency
 (Seal) **Muhammad Khan**
P. D. S. B. B. U. V. A. S. Sakrand
Project Director
Shaheed Benazir Bhutto
University of Veterinary and
Animal Sciences, Sakrand.
 45402-0974128-5

Witness:

Mulaadrees Qazi
 45105-9055407-9
 (Name, Title and Address)
 A-16- Ali Nagar

Witness:

Sher Ali
 45402-2476132-3
 (Name, Title and Address)
 Raid H#49 Near Hajj Madina
 Maxid T. ... of Shah.

(INTEGRITY PACT)

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC; PAYABLE BY CONTRACTORS.

(FOR CONTRACTS WORTH RS. 10.00 MILLION OR MORE)

Contract No. . SBBUVAS/ CA /PD /104/2016 Dated 07-12-2016

Contract Value: **13,960,781**

Contract Title: Construction, Repair & Renovation of various Project packages to establish Faculty of Animal Production Technology: (a) Major Repair & Renovation of (old ATI) Building, (b) Construction of Demonstration Farms i.e. i. Poultry, ii. Buffalo/Diary, iii. Small Ruminants including its allied facilities, (c) Modification, Dismantling, Repair and Renovation of existing old building to establish a Veterinary Clinic and its allied facilities

M/s Ali Enterprises [name of Contractor] hereby declares that it has not obtained or induced the procurement of any contract, right, interest, privilege or other obligation or benefit from Government of Sindh (GoS) or any administrative subdivision or agency thereof or any other entity owned or controlled by it (GoS) through any corrupt business practice.

Without limiting the generality of the foregoing, [name of Contractor] represents and warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder's fee or kickback, whether described as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a contract, right, interest, privilege or other obligation or benefit in whatsoever form from, from Procuring Agency (PA) except that which has been expressly declared pursuant hereto.

[name of Contractor] accepts full responsibility and strict liability that it has made and will make full disclosure of all agreements and arrangements with all persons in respect of or related to the transaction with PA and has not taken any action or will not take any action to circumvent the above declaration, representation or warranty.


[name of Contractor] accepts full responsibility and strict liability for making any false declaration, not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this declaration, representation and warranty. It agrees that any contract, right, interest, privilege or other obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other rights and remedies available to PA under any law, contract or other instrument, be voidable at the option of PA.

Notwithstanding any rights and remedies exercised by PA in this regard, [name of Supplier/Contractor/Consultant] agrees to indemnify PA for any loss or damage incurred by it on account of its corrupt business practices and further pay compensation to PA in an amount equivalent to ten time the sum of any commission, gratification, bribe, finder's fee or kickback given by [name of Contractor] as aforesaid for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or other obligation or benefit in whatsoever form from PA.


[Project Director]

Engr. **MUHAMMAD KHAN**
Project Director, SBBUVAS,
Sakrand

Project Director
Shaheed Benazir Bhutto
University of Veterinary and
Animal Sciences, Sakrand.


[Contractor]

M/S ALI ENTERPRISES
Govt: Contractor
Hyderabad.
Nadir Ali

**Shaheed Benazir Bhutto
University of Veterinary and Animal Sciences Sakrand**

Construction, Repair and Renovation of various Project packages to establish
Faculty of Animal Production Technology (Civil, Plumbing & Electrical Works)

SUMMARY OF COST

Sr. No	DESCRIPTION	AMOUNT (RS.)
(PART-I SCHEDULE ITEMS)		
a	Major Repair & Renovation of (old ATI) Building	
1	CIVIL WORKS	2625080/-
2	PLUMBING WORKS	206027/-
3	ELECTRICAL WORKS	131142/-
b(i)	Construction of Demonstration Farm for Poultry .	
1	CIVIL WORKS	1261528/-
2	PLUMBING WORKS	86802/-
3	ELECTRICAL WORKS	55590/-
b(ii)	Construction of Demonstration Farm for Dairy/Buffalo	
1	CIVIL WORKS	1074094/-
2	PLUMBING WORKS	79357/-
3	ELECTRICAL WORKS	49154/-
b(iii)	Construction of Demonstration Farm for Small Ruminants	
1	CIVIL WORKS	597898/-
2	PLUMBING WORKS	86511/-
3	ELECTRICAL WORKS	54139/-
c	Modification, Dismantling, Repair and Renovation of existing old building to establish a Veterinary Clinic.	
1	CIVIL WORKS	1410805/-
2	PLUMBING WORKS	122841/-
3	ELECTRICAL WORKS	52235/-
TOTAL AMOUNT (PART-I)		7953203/-
(PART- II NON-SCHEDULE ITEMS)		
a	Major Repair & Renovation of (old ATI) Building	
1	CIVIL WORKS	1828215/-
2	PLUMBING WORKS	104100/-
3	ELECTRICAL WORKS	31900/-
b(i)	Construction of Demonstration Farm for Poultry .	
1	CIVIL WORKS	2035500/-
2	PLUMBING WORKS	594711/-
3	ELECTRICAL WORKS	
b(ii)	Construction of Demonstration Farm for Dairy/Buffalo	
1	CIVIL WORKS	750000/-
2	PLUMBING WORKS	33220/-

WP

W

R
25/1/16

114

20
MSAL/ENTER/11/16
Govt: Contr
Hyderabad.

Sr. No	DESCRIPTION	AMOUNT (RS.)
3	ELECTRICAL WORKS	
b(iii)	Construction of Demonstration Farm for Small Ruminants	
1	CIVIL WORKS	403400/-
2	PLUMBING WORKS	33700/-
3	ELECTRICAL WORKS	
c	Modification, Dismantling, Repair and Renovation of existing old building to establish a Veterinary Clinic,	
1	CIVIL WORKS	637200/-
2	PLUMBING WORKS	15775/-
3	ELECTRICAL WORKS	15500/-
	TOTAL AMOUNT (PART- II)	6607578/-
	Grand Total (Part I + part II)	13960781/-
	REBATE %	
	G. TOTAL AMOUNT (Rs.)	13960781/-

Handwritten notes and signatures in the left margin.

Handwritten notes, signatures, and a circular stamp in the right margin.

M/S ALL ENTERPRISES
Govt. Contractor
Hyderabad.

Signature of Project Director

PROJECT DIRECTOR
SHAHEED BENAZIR BHUTTO
UNIVERSITY OF VETERINARY
& ANIMAL SCIENCES AT SAKRAND - SINDH

Signature of Contractor
CONTRACTOR'S SIGNATURE
WITH STAMP AND DATE

Handwritten mark or signature at the bottom right.

SCHEDULE-B

Shaheed Benazir Bhutto

University of Veterinary and Animal Sciences Sakrand

SUBJECT: a) Major Repair & Renovation of (old ATI) Building.

PART-I (CIVIL WORK) SCHEDULE ITEM						
ITEM No.	SCH REF NO.	DESCRIPTION	UNIT	QTY	UNIT RATE (Rs.)	TOTAL AMOUNT (Rs.)
1	S.r #53 P # 13	Removing cement or lime plaster (at any height).	%Sft.	6221.25	121	7,528 /
2	S.r #54 (b) P # 13	Scraping ordinary distemper oil bond distemper or paint on walls (at any height).	%Sft	20602.05	226.88	46,742 /
3	S.r #13 P # 10	Dismantling brick work in lime or cement mortar (at any height).	%Cft	525	1285.63	6,750 /
4	S.r #22 P # 54	Racking and washing joints of bricks masonry (at any height).	%Sft	1588	151.25	2,402 /
5	S.r #28(a) P # 11	Striping and staking slates or tile from the truss roofing (at any height).	%Sft	1974	453.75	8,957
6	S.r #33(b) P # 12	Removing window and sky light with chowkets.	Per No.	69.3	102.85	7,128
7	S.r #34 P # 12	Removing ventilators and wooden sunshades.	Per No.	2.1	51.43	108
8	S.r #19(a) P # 10	Dismantling cement concrete plain 1:4:8	%Cft	1690.5	1663.75	28,126
9	S.r #24 P # 72	Scraping rust from old rail or girders (at any height).	%Sft	210	473.75	995
10	S.r #11 P # 52	Cement Plaster 1:4 up to 16' height (c) 3/4" thick.	%Sft	7796.25	3015.76	235,116
11	S.r #24(b) P # 54	Distemping Two coats(at any height).	%Sft	20013.5	1043.9	208,921
12	S.r #7(b) P # 71	French polishing complete. (b) On old work.	%Sft	2887.5	1952.5	56,378
13	S.r #46 P # 64	Providing and fixing of Glazing with panes (24 oz. to 26 oz.) using putty and decdar wooden 1st-class filllets.	P.Sft	21	163.9	3,442

Handwritten signature and initials

MISHKAT ENTERPRISES
Govt. Company
General Manager

14	S.r # 16 (c) P # 42	Providing & laying toping cement concrete (1:2:4) including surface finishing and dividing into panels (d) 3" thick.	%Sft	9943.5	4411.82	438,689
15	S.r # 38 (B) P # 56	Preparing the surface and painting with weather coat l/c rubbing the surface with rubbing brick/sand, paper, filling the voids with chalk/plaster of Paris and then painting with weather coat of approved make. 2nd & subsequent coat.	%Sft	2390.85	1948.1	46,576
16	S.r # 41 (B) P # 56	Preparing the surface and painting with plastic emulsion of approved make (Old surface) 2nd & subsequent coat (ceiling)	%Sft	3412.5	1402.23	47,851
17	S.r # 37 (B) P # 55	Preparing the surface and painting with matt enamel paint of approved make to old matt finish surface, 2nd & subsequent coat (wall).	%Sft	4000	1772.38	70,895
18	S.r # 4(d) P # 68	Painting, guard bars, gates iron bars grating; railing, (T-iron, H-beam already installed at height up to 16 sf) including standard braces (etc.) similar open work.	%Sft	1265.25	674.6	8,535
19	S.r # 14 P # 16	Kerb Stone Providing & fixing precastage blocks 3750 psi industrial made size 6" thick x 12" long x 18" high including the cost of cartage, excavation, formwork for haunching, 1450 psi lean concrete, 2250 psi concrete for haunching 1:4 cement sand mortar.	Rft	684.6	297.01	203,333
20	S.r # 2 P # 33	Providing and fixing of second class tile roofing consisting of 4" earth & 1" mud plaster with goobri leaping over 1/2" thick cement plaster 1:6 With 34 lbs % Sft hot bitumen coating sand blinded providing over two layers of tile 12" x 6" 1 1/4 laid in 1:6 cement sand mortar including 1:2 cement pointing under neath of tiles complete including curing etc.	%Sft	1365	7607.25	103,839
21	S.r # 9 P # 96	Providing and fixing barbed wire fencing with 12 guage-4 points @ 6" apart barbed wire l/c straighting and fixing in angle iron vertical post and as directed by the Engineer	P.R.ft	2835	8.38	23,757
22	S.r # 19A P # 60	Providing and fixing sliding bolt to doors (i) Iron sliding bolt 10" long.	Each No	7	203.9	1,427


 Prof. N. S. ...
 117

117
 117

23	S.r # 38 P # 45	Glazed Ceramic Tiles Dado (Master make) fixing glazed ceramic tiles of size as below of approved make and texture shade in dado set over cement slurry and filling the joints with neat white cement with matching pigments including 3/4" thick base plaster of cement, sand (1:4) with curing and cleaning etc., complete as per drawings, specifications and as directed by the Engineer. i) Ground Floor + First Floor. a) 12"x12"	%Sft	2625	28299.3	742,857
24	S.r # 70 P # 49	Applying chemical polishing on existing mosaic/Marble flooring/dado including cleaning, Grinding with carborandum stone/sand paper and applying chemical polish as per requirement	P.Sft	2100	36.6	76,860
25	S.r. 61 P # 47	Providing & laying Hala or pattern tiles glazed 6" x 6" x 1/4" on floor or wall facing in required color & pattern of STILE specification jointed in white cement & pigment over a base of 1:2 gree cement mortar 3/4" thick including washing & filling of joints with slurry of white cement & pigment in desired shape with finishing cleaning & cost of wax polish etc. complete including cutting tiles to proper profile	%Sft	1648.5	47651.6	785,536

TOTAL PART-I (SCHEDULE ITEMS)

3,162,748

Premium quoted by contractor -----% above/below

7%

~~537667/5~~

2625080/2

Signature *6 y/m* *Signature*

M/S HANEE
Govt. Company
Hyderabad

(Signature)

PART-II (CIVIL WORK) NON-SCHEDULE ITEM

ITEM NO.	NON-SCH REF NO.	DESCRIPTION	UNIT	QTY	UNIT RATE (Rs.)	TOTAL AMOUNT (Rs.)
1	N.S	Major repairing of door shutter etc. in all respect as directed by Engineer Incharge.	Each	11	1300/-	14300/-
2	N.S	Minor repairing of door shutter etc. complete in all respect as directed by Engineer Incharge.	Each	7	1100/-	7700/-
3	N.S	Major repairing of door Frame etc. complete in all respect as directed by Engineer Incharge	Each	13	1100/-	14300/-
4	N.S	Minor repairing of door frame etc. complete in all respect as directed by Engineer Incharge.	Each	6	900/-	5400/-
5	N.S	Major repairing of window shutter etc. complete in all respect as directed by Engineer Incharge	Each	13	1000/-	13000/-
6	N.S	Minor repairing of window shutter etc. complete in all respect as directed by Engineer Incharge.	Each	7	900/-	6300/-
7	N.S	Major repairing of window Frame etc. complete in all respect as directed by Engineer Incharge	Each	10	1000/-	10000/-
8	N.S	Minor repairing of window frame etc. complete in all respect as directed by Engineer Incharge.	Each	10	800/-	8000/-
9	N.S	Fixing of Second class tile roofing consisting of 3" C.C. with 1:2:4 With 34 lbs % Sft hot bitumen coating sand blinded providing over two layers of tile 12" x 6" 1 1/4 laid in 1:6 cement sand mortar including 1:2 cement pointing under neath of tiles complete including curing etc. but excluding the cost of tile which shall be supplied by the supplier.	Sft	1365	49/-	66885/-
10	N.S	Repairing cracks in wall by Ultra LRS or Equivalent including widening the crack on the surface (into V section) cleaning, provide paking with steel bars and expanded meal of 16-gauge fixed with nails, neru plaster with rich ratio and finishing off to match with adjacent surface including scaffolding and staging at any height as any other work as per instructions of Engineer in charge	Rft	597	36/-	21492/-

M/S ALLIANCE ENGINEERS
 Prepared by
 Govt. Contract No. 119

11/11/19

Mr. [Signature]

11/11/19

[Signature]


11	N.S	Providing, making and fixing solid deodar wood frames for windows complete in all respects including cost of all hold fast, nails screw and any other hardware and fitting as per requirement or as directed by Engineer Incharge	Each	18	6000/-	72000/-
12	N.S	Providing, making and fixing (including utilization of re-usable components of old shutter if applicable) solid deodar wood frames and shutter for only C or semi circular portion of Doors and windows with 5mm thick tinted glass, sealant, gaskets etc.complete in all respects.	Each	55	2454/-	134970/-
13	N.S	Providing, making and fixing solid deodar shutter for windows with 5mm thick tinted glass complete in all respects including cost of all hold fast, nails screw and any other hardware and fitting as per requirement excluding C or Semi circular portion.	Each	5	8000/-	40000/-
14	N.S	Providing / fixing door handle.	Each	7	249/-	1743/-
15	N.S	Providing / fixing window handle.	Each	18	200/-	3600/-
16	N.S	Providing / fixing window tower bolt.	Each	20	300/-	6000/-
17	N.S	Masonry in Brick work of external walls (fair faced bricks commonly known facing brick as Gutka) in 1:4 cement sand mortar, with reinforcing ties where ever required, including brick corbelling, rowlock and soldier facing, cutting bricks with grinders, deep pointing to exposed external faces, in cement sand mortar with surkhi powder/baked clay powder, etc.	Sft	150	140/-	21000/-
18	N.S	Deep pointing, scraping, cleaning with approved methodology to external fair faced brick walls and filling with cement sand mortar with surkhi powder/baked clay powder, etc.	Sft	2090	23/-	48070/-
19	N.S	Providing and laying imported matt finish Porcelain tile in size 16"x16" of approved make, colour, and shade with patches/borders pattern, laid on cement paste having addition of tile bond at 15% by weight of cement laid over 2" thick 1:3 cement sand base mortar, over existing PCC 1:2:4 (cost of PCC excluded) including chipping complete as per detail shown on the drawing, specifications, and as directed by the Engineer	Sft	2247.5	250/-	561875/-






 Contract Officer
 Hyderabad



 Contract Officer
 Hyderabad



 Mr.   

 MSB & LDC
 Govt. of Karnataka
 Mysore

20	N.S	Providing and fixing of imported porcelain skirting 4" high and 16" length in size of approved make, colour and shade fixed with cement paste having addition of tile bond at 15% by weight of cement and filling the joints with neat white cement slurry with matching colour pigment including 3/4" thick base plaster of cement sand (1:4) with curing and cleaning etc, complete as shown on the drawing, specifications and as directed by the Engineer.	Sft	300	280/-	75000/-
21	N.S	Providing and Fixing cement paying blocks flooring blocks flooring having blocks flooring having size of 16"X16"(square) in b/w 2"-1-1/2" gutta paying blocks of approved manufacture and colour, having strength b/w 5000 psi to 8500 psi 1/c filling the joints with hill sand and laying in specified manner/ pattern and design etc. including base materials i.e. 2" sand & 4" stone ballast as per drawing.	P.Sft	1050	200/-	210000/-
22	N.S	Providing and laying 1" thick white/coloured marble slabs on lab counter tops (upto 8 sq.feet), with rounded nosing, jointed in 1:3 cement sand mortar and grouted with white/coloured cement using pigments, including cutting/cutting , grinding and chemical polishing, over and including 1:3 cement sand mortar base, complete.	Sft	595.35	500/-	297675/-
23		Providing and fixing pre-polished marble tiles 1/2 Inch thick of approved shade/quarry, size upto 2 Sq.ft in dado, skirting and risers etc. set over 1/2" (13 mm) thick 1:3 base of cement plaster including filling the joints and washing the tiles with white cement slurry using matching colour pigment complete in all respects at any height.	Sft	225	150/-	33750/-
24	N.S	Providing and laying water proofing treatment including plaster at height up to 7 feet in areas affected by rising damp in walls comprising: One coat of Elastomeric Cementations Coating or Equivalent on brick masonry. Application of Polymer Bonding Agent or equivalent for bond coat application. 3/4" thick plaster using Waterproofing Admixture for Mortar 1-Kg in 50-Kg Cement or equivalent. any other work as per instructions of Engineer incharge.	Sft	3425	50/-	171250/-

THE ENGINEER
 IN CHARGE
 CIVIL CONTRACTS

[Handwritten signature]

[Handwritten signature] 12-1
 12-1

25	N.S	Providing, laying, chipping of concrete cover to expose steel and in slab comprising: Log/chip all cracks and damaged concrete cover slab area. Filling of cracks with Epoxy Injection System (as per approved methodology). Application of Anti-corrosive and bonding coating (Chemrite Ferrogard 201 or equivalent) on exposed steel surface and repair with Silicate Mortar. Or any other work as per instructions of Engineer incharge.	Sft	800	361	24000/-
26	N.s	Providing and mixing of floor hardener in P.C.C flooring	Kg	200	160	20000/-
		TOTAL PART-II (NON-SCHEDULE ITEMS) =				188831/-

M/S ALL ENGINEERS
 Hyderabad
 Govt. Contract

Mr. [Signature]
12/11/2017
12/11/2017

CP

122

PART-III PLUMBING WORKS (SCHEDULE ITEMS)

ITEM NO.	SCH REF NO.	DESCRIPTION	UNIT	QTY	UNIT RATE (Rs.)	TOTAL AMOUNT (Rs.)
1	(S.I # 1 P-12)	Providing G.I. Pipes, specials and clamps etc., l/c, fixing cutting and fitting complete with and including the cost of breaking through walls and roof, making good etc., painting two coats after cleaning the pipe etc., with white zinc paint with pigment to match the colour of the building and testing with water to a pressure head of 200 feet and handling (S.I # 1 P-12)				
		(i) 1/2" dia G.I Pipe	P.Rft.	150	73.21	10,982
2		(ii) 3/4" dia G.I Pipe	P.Rft.	250	95.79	23,948
		Providing and fixing 6" dia UPVC pipe popular for rain down water complete in all respect. As desired by Engineer Incharge.	R/ft	200	16	3,200
3	(Sr # 3 (A) P-2)	Providing and fixing orisa type white or coloured glazed earthen ware w.c. pan with cost of low level plastic flush tank of 3 gallons capacity of approved quality i/c making requisite number of holes in wall. Plinth & floor & making good in cement concrete 1:2:4.				
		A. W.c. pan orisa type 23" with plastic tank of low down 3 gallons. (ii). With 4" dia earthen ware trap & plastic thumble.	Each	2	6166.6	12,333
4	S.r # 8 P-3	Item 3(A) (ii) Page-2 (In Lavatories)				
		P/F 24" x 18" Lavatory basin in white glazed earthen ware complete with and l/c the cost of W.I. Or C.I cantilever brackets 6" built in to wall, painted white in two coats after a primary coat of red led paint, a pair of 1/2" dia rubber plugh and chrome plated and making requisite number of holes in wall plinth and floor for pipe connection and making good and cement concrete 1:2:4.(Standard Pattern)	Each	4	4253.7	17,015

Handwritten notes and signatures:
 is 7/31/12
 123
 [Signature]

Handwritten signature:
 [Signature]

Govt. Engineer
 [Signature]

5	S.r # 4 P-2	Providing & fixing European type white glazed earthen ware wash down w3.c pan complete with & l/c cost of white/black plastic seat (Best Qty) & lid with c.p brass hinges best quality and buffers 3 gallons plastic flushing cistern with internal fitting with fitting and clamp 3/4" dia. and cutting & making requisite number of holes in walls, plinth & follr for Pipe connection & making good in cement concrete 1: 2: 4.	Each	4	5339.4	21,358
6	S.r. # 5 P-17	P/F handle valves (China).				
		i) 1/2" dia	No.	8	200.42	1,603
		ii) 3/4" dia	No.	8	271.92	2,175
7	(S.r # 2-(b) P-16)	Supplying and fixing in position CP bib cocks 1/2" dia C.P bib cock .Standard pattern	Each	9	150.92	1,358
8	(S.I # 12-(a) P-18)	Supplying / Fixing concealed tee stop cock of Superior quality with CP head 1/2" dia	Each	7	843.92	5,907
9	(S.r # 23 P-06)	Providing & fixing in position nylon connections complete with 1/2" dia, brass stop cock with pair of brass nuts and lining joints to nylon connection.	Each	6	447.15	2,683
10	(S.r # 3 (C) P-21)	Fibre Glass tanks. Supplying and fixing fibre glass tank of approved quality and design and wall thickness as specified l/c cost of nuts, bolt and fixing in platform of cement concrete 1:3:6 and making connections for in-let, out-let & over flow pipes etc. complete (c) 500 gallons wall thickness 4.5 mm	Each	1	37505.4	37,505
11	Item No. E (i) (a) (b)(d), P- 22	Supplying and fixing UPVC "Nikasi" local Dadex or approved equivalent pipe for sewerage including all cutting, fitting, bends, tees, special adhesive, laid in floors walls, making holes in floor, plinth, wall and making them good C.C 1:2:4 etc. complete as per direction (i) (i) UPVC Nikasi pipe 4" dia.	Rft	200	137	27,400
12	(S.r # 20 P-6)	Providing and fixing 6"x3" C.I floor trap of approved self cleaning design with a C.I screw down grating with or without a vent arm complete with l/c making requisite numbers of holes in wall, plith and floor for Pipe connections & making good cement concrete 1:2:4.	Each	15	2042.43	30,636
	TOTAL PART-III (SCHEDULE ITEMS)					
	Premium quoted by contractor -----% above/below					

198103
7924

Signature
04/

Signature
206027

PART-IV PLUMBING WORKS (NON-SCHEDULE ITEMS)

ITEM NO.	NON-SCH REF NO.	DESCRIPTION	UNIT	QTY	UNIT RATE (Rs.)	TOTAL AMOUNT (Rs.)
1	N.S	Providing / Fixing Flush Tank (Master or equivalent) including all accessories etc complete in all respects.	Each	8	3000	24000
2	N.S	Providing / Fixing Commode of approved brand (Pak made) including all accessories etc complete in all respects.	Each	2	8000	16000
3	N.S	Providing / Fixing C.P waste	Each	12	250	3000
4	N.S	Providing / Fixing of Commode seat cover etc complete in all respects.	Each	2	550	1100
5	N.S	Complete Repair and maintenance work of tube well at as and where basis in all respects ready to use including testing and commissioning	Job	1	60000	60000
TOTAL PART-IV (NON-SCHEDULE ITEMS) =						104100


 M/S ALI ENGINNERING
 Govt. Contractor
 Govt. Sd. Bahad.

(2)

PART-V ELECTRICAL WORKS (SCHEDULE ITEMS)

ITEM NO.	SCH REF NO.	DESCRIPTION	UNIT	QTY	UNIT RATE (Rs.)	TOTAL AMOUNT (Rs.)
1	Sr. # 124 Page-15	Providing and laying wiring for light or fan point with (3/029 PVC insulated wire in 20mm 3/4" Pvc conduit recess in wall or column as required.	Per Point	30	1130	33,900
2	Sr. # 125 Page-15	Providing and laying wiring for plug point with (3/029 PVC insulated wire in 20mm 3/4" Pvc conduit in wall or column as required.	Per Point	10	1130	11,300
3	Sr. # 216 P-33	Providing & fixing three pin 10/15 amp plug & socket.	Per Point	25	151	3,775
4	Sr. # 189 P-29	Providing & fixing holder for 125 watts light @ as per site requirement & instruction of Engineer Incharge.	Per No.	113	203	22,939
5	Sr. # 199 P-30	Providing & fixing DPI/C change over switch 500 volts 300amp on a prepared board	Per No.	1	11506	11,506
6	Sr. # 204 31	Providing & fixing circuit breaker 6,10,15,20, 30, 40, 50 & 63 amp DP (TB - 5S) on prepared board as required.	Per No.	10	2456	24,560
7	Sr. # 207 31	Providing & fixing circuit breaker 6,10,15,20, 30, 40, 50 & 60, 75, 100 amp TP (XS-100NS) on prepared board as required.	Per No.	5	9261	46,305
TOTAL PART-V (SCHEDULE ITEMS) =						154,285
Premium quoted by contractor.....% <u>15%</u> above/below						23,142

131,142/-

(Signature)

MS&M ENTERPRISES
Govt. Corpn. Ltd.

(Signature)

126

(Signature)

PART-VI ELECTRICAL WORKS (NON-SCHEDULE ITEMS)

ITEM NO.	NON-SCH REF NO.	DESCRIPTION	UNIT	QTY	UNIT RATE (Rs.)	TOTAL AMOUNT (Rs.)
1	N.S	Providing / Fixing & installation in the prepared ceiling fan regulator complete in all respects ready to use.	Each	20	1200	24000
2	N.S	Fan ceiling rose	No	8	3500	28000
- 3	N.S	Providing & fixing fan clamp in roof as per instruction of Engineer Incharge.	No	10	1500	15000
TOTAL PART-VI (NON-SCHEDULE ITEMS) =						319000

NA

M/S ALL ENTERPRISES
Govt: Contd
Hyderabad.

Handwritten notes and signatures:
Handwritten signature
Handwritten signature
Handwritten signature

Handwritten signature

SCHEDULE-B

Shaheed Benazir Bhutto

University of Veterinary and Animal Sciences Sakrand

SUBJECT: b) i. Construction of Demonstration Farm for Poultry .

PART-I (CIVIL WORK) SCHEDULE ITEM

ITEM NO.	SCH REF NO.	DESCRIPTION	UNIT	QTY	UNIT RATE (Rs.)	TOTAL AMOUNT (Rs.)
1	S.r# 18(a) P-4	EXCAVATION FOR FOUNDATION: Excavation in foundation of building, bridges and other structure including degbelling dressing, refilling around structures with excavated earth water and ramming lead upto 5 feet (i) In ordinary soil. (additional excavation for working space shall not be payable.)	%0Cft.	1882	3,176.25	5,978
2	S.r# 21, P-4	Back Fill Work Filling and watering and ramming earth in floor with surplus earth from foundation any lift and lead.	%0Cft.	1800	1,512.50	2,723
3	S.r# 22, 4	Back Fill Work Filling watering and ramming earth in floor with new earth (Excavated from out side) lead upto one chain and lift upto 5 feet.	%0Cft.	2200	3,630.00	7,986
4	S.r# 91 P-109	Providing Ani-termite treatment by spraying/ sprinkling/ spreading Neptachlar 0.5% Emulsion as an over all pre-construction treatment in slab type construction along external foundation trenches of the building over complete perimeter of the foundation trench etc, as per direction of direction of the as per directions of Engineer_Incharge	P.Stt.	2000	5.88	11,760
5	S.r# 2, P-15	Dry rammed brick or stone ballast 1 1/2" to 2" guage (including provision, laying & watering).	%Cft.	1411	3,327.50	46,951
6	S.r# 5, 16	P.C.C. (1:4:8): Cement concrete plain (1:4:8) using sulphate resistant cement type (v) including placing, compacting, finishing, curing, screening and washing of stone aggregate without shuttering.	%Cft.	1120	11,288.75	126,434

Handwritten signature and date: 11/7/23 / Mr. [Signature]

7	S.r # 4, P-20	BRICK MASONRY IN FOUNDATION & PLINTH: Pacca brick work in foundation & plinth (including Drains, Manhole, Sump pit & Soakage well etc) in cement sand mortar 1:4 using sulphate resistant cement type (v).	%Cft.	1150	12,501.41	143,766
8	S.r # 6(a)(i) P-17	REINFORCED CEMENT CONCRETE (S.R. Cement): Reinforced cement concrete (1:2:4) using sulphate resistant cement type (v) or more rich to provide 6"x12" cylinder strength of 3000 psi at 28 days age (equivalent cube strength = 3750 psi) including all labour and material except the cost of steel reinforcement and its labour for bending and binding which will be paid separately. This rate also includes all kinds of forms, moulds, lifting, shuttering, curing, rendering and finishing exposed surface including screening and washing of stone aggregate.	Cft.	326	337	109,862
9	S.r # 28 (c) P # 19	DAMP PROOF COURSE (3" thick) (S.R Cement) Damp proof course with cement sand & shingle/crush concrete (1:2:4) using Sulphate resistant cement type (v).	% Sft.	324	4,982.18	16,142
10	Page No. 21 Item -5 (I)(c)	Brick Masonry works in Super Structure (above plinth level) i) Providing and laying approved first class burnt brick masonry in super structure walls at any height and any floor, laid and jointed with cement and approved source sand machine mixed mortar, masonry to be laid in course true to line, level and plumb, protected and properly cured including scaffolding and providing deep joints to receive rendering. All work to be completed as per drawings and specifications, including P/F specified anchorage with concrete members and directed by the Engineer. i) Ground Floor (where required), 9" thick and above internal/external walls in (1:4) CSM.	%Cft.	1145	13,227.41	151,454
11	S.r # 11(a) P # 52	Cement Plaster upto any height 1/2" thick in (1:4) (on External and Internal sides)	% Sft.	4337	2,283.93	99,054
12	S.r # 16 (c) P # 42	Providing & laying toping cement concrete (1:2:4) including surface finishing and dividing into panels 2" thick.	%Sft	3300	3275.5	108,092
13	S.No. 2 P-33	Providing and fixing of second class tile roofing consisting of 4" earth & 1" mud plaster with goobri leaping over 1/2" thick cement plaster 1:6 With 34 lbs % Sft hot bitumen coating sand blinded providing over two layers of tile 12" x 6" 1/4 laid in 1:6 cement sand mortar including 1:2 cement pointing under neath of tiles complete including curing etc.	%Sft	3816	7607.25	290,293
14	S.r # 26 P # 54	White washing two coats over prime coat.	%Sft.	4012	425.84	17,085

Handwritten signature and notes:
 129
 129
 129

Handwritten signature and stamp:
 11/11/2018
 11/11/2018

Sr #	Description	P.Cwt.	38.67	5,001.70	193,416
15	STEEL REINFORCEMENT Fabrication of mild steel reinforcement for cement concrete including cutting, bending, laying in position, making joints fastenings, including cost of binding wire also includes removal of rust from bars. iii) (Tor Steel)-Grade 60	P.Cwt.	38.67	5,001.70	193,416
16	Making & fixing steel grated doors complete with locking arrangement angle iron frame 2" x 2" 3/8" and 3/4" sq: bars 4" centre to centre.	P.Sft.	42	594.57	24,972
17	Making & fixing steel grated doors 1/16" thick sheeting including angle iron frame 2" x 2" 3/8" and 3/4" sq: bars 4" centre to centre complete with locking arrangement.	P.Sft.	21	726.72	15,261
TOTAL PART-I (SCHEDULE ITEMS)					
Premium quoted by contractor-----% above/below					

1-371-227

~~109698~~

1261528

68.7

N.S.

M/S ANI ENTERPRISES
Govt. Contractors
Hyderabad.

1/2/11

Chd

Mf.

02/27/11

(amp)

PART-I (CIVIL WORK) NON-SCHEDULE ITEM

ITEM NO.	SCH REF NO.	DESCRIPTION	UNIT	QTY	UNIT RATE (Rs.)	TOTAL AMOUNT (Rs.)
1	N.S	Live stock farm for Poultry farm slab of size 100'x30'. fabrication and installation in position a Gable /slant tile roof frame of H-Beams, T-Iron, Engle-Iron, with plates, nuts bolts, riveting, welding, grinding, painting of red oxide & 2 coat of Enamel paint including drawing and design complete in all respect etc, but excluding the cost of tile.	Kg	9760	200	1952000/-
2	N.S	Netting Wall and installation in position a Chicken wire mesh with partial frame 2-1/2"x2-1/2" including steel nail, architrave, painting and other requirement including drawing and design complete in all respect as per instruction of Engineer Incharge.	Sft	1670	50	83500/-
TOTAL PART-II (NON-SCHEDULE ITEMS)						2035500/-

(Handwritten signature)


(Handwritten signature)

(Handwritten mark)


131


PART-IV (PLUMBING WORKS) NON-SCHEDULE ITEM

ITEM NO.	SCH REF NO.	DESCRIPTION	UNIT	QTY	UNIT RATE (Rs.)	TOTAL AMOUNT (Rs.)
1	N.S	Excavation for pipe line.	%0Cft.	1500	2000/-	16500/-
2	N.S	PPR water pipes (cold and hot)-(PN-20) inside building (un-exposed to sunlight conditions) conforming to DIN 8077-78, 1/c all fittings (PN-25), cutting, jointing, making holes in concrete or masonry and then repairing holes, supports and hangers etc. of approved make of the following diameters. (i) pipe 1/2" dia. (ii) pipe 3/4" dia. (vi) pipe 2" dia.	Rft Rft Rft	195 203 200	317/- 427/- 621/-	6045/- 8526/- 12420/-
3	N.S	Horizontal Centrifugal Potable water pump and motor of the following capacity and head including accessories as gate valves, check valves etc. manufacture as per approved by the Engineer. Q = 30 US GPM H = 40 Feet	No.	2	11000/-	22000/-
TOTAL PART-IV (NON-SCHEDULE ITEMS) =						59471/-



Signature





M/S ALL ENTERPRISES
 GOVT. CONC.
 PUNJAB

PART-V (ELECTRIC WORK) SCHEDULE ITEM

ITEM NO.	SCH REF NO.	DESCRIPTION	UNIT	QTY	UNIT RATE (Rs.)	TOTAL AMOUNT (Rs.)
1	S.r. 124 P-15	Wiring for lights or fan point with 3/0.029 PVC insulated wire in 20 mm (3/4") PVC conduits recessed in the wall or columns	Per Point	25	1130	28,250
2	S.r. 126 P-15	Wiring for plug point with 3/0.029 PVC insulated wire in 20 mm (3/4") PVC conduit recessed in the wall or column as per requirement	Per Point	25	985	24,625
3	Sr. # 189 P-29	Providing & fixing holder for 125 watts light @ as per site requirement & instruction of Engineer Incharge.	Per No.	12	203	2,436
4	Sr. # 204 P-31	Providing & fixing circuit breaker 6, 10, 15, 20, 30, 40, 50 & 63 amp DP (TB -5S) on prepared board as required.	Per No.	1	2456	2,456
5	Sr. # 297 P-	Providing & fixing channel patti 1" s per site requirement &	Rft	100	40	4,000
TOTAL PART-V(SCHEDULE ITEMS) =						61,767
Premium quoted by contractor ----- % above/below						10

55590

Handwritten signature

M/S M. M. M. Govt. Hyderabad.

Handwritten signature

Handwritten signature

Handwritten signature

SCHEDULE-B

Shaheed Benazir Bhutto

University of Veterinary and Animal Sciences Sakrand

SUBJECT: b) ii. Construction of Demonstration Farm for Dairy/Bufalo.

PART-I (CIVIL WORK) SCHEDULE ITEM

ITEM NO.	SCH REF NO.	DESCRIPTION	UNIT	QTY	UNIT RATE (Rs.)	TOTAL AMOUNT (Rs.)
1	S.r# 18(a) P-4	EXCAVATION FOR FOUNDATION: Excavation in foundation of building, bridges and other structure including degbelling dressing, refilling around structures with excavated earth water and ramming lead upto 5 feet (i) In ordinary soil. (additional excavation for working space shall not be payable.)	%0Cft.	1364	3,176.25	4,332
2	S.r# 21, P-4	Back Fill Work Filling and watering and ramming earth in floor with surplus earth from foundation any lift and lead.	%0Cft.	1500	1,512.50	2,269
3	S.r# 22, 4	Back Fill Work Filling watering and ramming earth in floor with new earth (Excavated from out side) lead upto one chain and lift upto 5 feet.	%0Cft.	862	3,630.00	3,129
4	S.r# 91 P-109	Providing Ani-termmite treatment by spraying/ sprinkling/ spreading Neptachlar 0.5% Emulsion as an over all pre-construction treatment in slab type construction along external foundation trenches of the building over complete perimeter of the foundation trench etc, as per direction of direction of the as per directions of Engineer Incharge	P.Sft.	1900	5.88	11,172
5	S.r# 2, P-15	Dry rammed brick or stone ballast 1 1/2" to 2" guage (including provision, laying & watering).	%Cft.	973	3,327.50	32,377
6	S.r# 5, 16	P.C.C. (1:4:8): Cement concrete plain (1:4:8) using sulphate resistant cement type (v) including placing, compacting, finishing, curing, screening and washing of stone aggregate without shuttering.	%Cft.	828	11,288.75	93,471

Alif

Handwritten signatures and initials

Handwritten signature

GOVT. COLLEGE
HYDERABAD

135

7	S.r # 4, P-20	BRICK MASONRY IN FOUNDATION & PLINTH: Providing and laying approved face brick work in foundation & plinth (including Feeding trough, Drains, Manhole, Sump pit & Soakage well, water tank etc.) in cement sand mortar 1:4 using sulphate resistant cement type (v).	%Cft.	1094	12,501.41	136,765
8	S.r # 6(a)(i) P-17	REINFORCED CEMENT CONCRETE (S.R. Cement): Reinforced cement concrete (1:2:4) using sulphate resistant cement type (v) or more rich to provide 6"x12" cylinder strength of 3000 psi at 28 days age (equivalent cube strength = 3750 psi) including all labour and material except the cost of steel reinforcement and its labour for bending and binding which will be paid separately. This rate also includes all kinds of forms, moulds, lifting, shuttering, curing, rendering and finishing exposed surface including screening and washing of stone aggregate.	Cft.	214	337	72,118
9	S.r # 28 (c) P # 19	DAMP PROOF COURSE (3" thick) (S.R. Cement) Damp proof course with cement sand & shingle/crush concrete (1:2:4) using Sulphate resistant cement type (v):	% Sft.	192	4,982.18	9,566
10	Page No. 21 Item -5 (l)(c)	Brick Masonry works in Super Structure (above plinth level) i) Providing and laying approved first class burnt brick masonry in super structure walls (including Feeding trough and water tank) at any height and any floor, laid and jointed with cement and approved source sand machine mixed mortar, masonry to be laid in course true to line, level and plumbg, protected and properly cured including scaffolding and providing deep joints to receive rendering. All work to be completed as per drawings and specifications, including P/F specified anchorage with concrete members and directed by the Engineer. i) Ground Floor (where required). 9" thick and above internal/external walls in (1:4) CSM.	%Cft.	1583	13,227.41	209,390
11	S.r # 11(a) P # 52	Cement Plaster upto any height 1/2" thick in (1:4) (on External and Internal sides)	% Sft.	4575	2,283.93	104,490
12	S.r # 16 (c) P # 42	Providing & laying topping cement concrete (1:2:4) including surface finishing and dividing into panels 3" thick.	%Sft	1800	4411.82	79,413

aditya

Handwritten signature

135

Handwritten signature
Govt. Office
Hyderabad

13	S.No. 2 P -33	Providing and fixing of second class tile roofing consisting of 4" earth & 1" mud plaster with goobri leaping over 1/2" thick cement plaster 1:6 With 34 lbs % Sft hot bitumen coating sand blinded providing over two layers of tile 12" x 6" 1 1/4 laid in 1:6 cement sand mortar including 1:2 cement pointing under neath of tiles complete including curing etc.	%Sft	2736	7607.25	208,134
14	S.r# 26 P # 54	White washing two coats over prime coat.	%Sft.	4575	425.84	19,482
15	S.r # 8 (b) P # 17	STEEL REINFORCEMENT Fabrication of mild steel reinforcement for cement concrete including cutting, bending, laying in position, making joints fastenings, including cost of binding wire also includes removal of rust from bars. iii) (Tor Steel)-Grade 60	P.Cwt.	22	5,001.70	110,037
16	S.No.23 P-.91	Making & fixing steel grated doors complete with locking arrangement angle iron frame 2" x 2" 3/8" and 3/4" sq: bars 4" centre to centre.	P.Sft.	120	594.57	71,348
		TOTAL PART-I (SCHEDULE ITEMS)				1,167,494
		Premium quoted by contractor-----% above/below	08%			93399/-
						1674099/-

M/S MAA ENTERPRISES
 Govt: Contd
 Hyderabad.

Mr. [Signature]
12/1/14
regrtn

(37)

137

PART-II (CIVIL WORK) NON-SCHEDULE ITEM

ITEM NO.	SCH REF NO.	DESCRIPTION	UNIT	QTY	UNIT RATE (Rs.)	TOTAL AMOUNT (Rs.)
1	N.S	Live stock farm for Buffalo (gamble tile roof slab of size 30'x60'). Provision, fabrication and installation in position a Gable /slant tile roof frame of H-Beams; T-Iron, Engle-Iron with plates, nuts bolts, riveting, welding, grinding, painting of red oxide & 2 coat of Enamel paint including drawing and design complete in all respect etc.but excluding the cost of tile.	Kg	7500	100/-	750000/-
TOTAL PART-II (NON-SCHEDULE ITEMS)						750000/-

Slip in

[Signature]

[Signature]
12/11/13

[Signature]

RECEIVED
 CIVIL ENGINEERING
 12/11/13

PART-III, PLUMBING WORKS (SCHEDULE ITEMS):

ITEM NO.	SCH REF NO.	DESCRIPTION	UNIT	QTY	UNIT RATE (Rs.)	TOTAL AMOUNT (Rs.)
1	Item No. E (i) (a) (b)(d), P-22	Supplying and fixing UPVC "Nikasi" local Dadex or approved equivalent pipe for sewerage including all cutting, fitting, bends, tees, special adhesive, laid in floors walls, making holes in floor, plinth, wall and making them good C.C 1:2:4 etc complete as per direction (i) UPVC Nikasi pipe 3" dia.	Rft	250	90	22,500
2	Sr.1, P-12	Providing G.I. Pipes, specials and clamps etc., 1/c, fixing cutting and fitting complete with and including the cost of breaking through walls and roof, making good etc., painting two coats after cleaning the pipe etc., with white zinc paint with pigment to match the colour of the building and testing with water to a pressure head of 200 feet and handling i) 1/2" dia.	Rft	200	73.21	14,642
		ii) 3/4" dia.	Rft	175	95.79	16,763
3	Sr. 1, P-35	Providing & fixing C.I Manhole cover & frame i/c cost of material etc.	Kg	160	140	22,400
TOTAL PART-III (SCHEDULE ITEMS)						76,305
Premium quoted by contractor-----% above base						8652
						79357

64%

Manjiv

[Handwritten signature]

M/S. M. ENTERPRISES
Govt. Coll. Hyderabad

[Handwritten signature]

[Handwritten signature]

PART-IV (PLUMBING WORKS) NON-SCHEDULE ITEM

ITEM NO.	SCH REF NO.	DESCRIPTION	UNIT	QTY	UNIT RATE (RS.)	TOTAL AMOUNT (RS.)
1	N.S	Excavation for pipe line.	%0Cft.	1500	7000/-	10500/-
2	N.S	PPR water pipes (cold and hot)-(PN-20) inside building (un-exposed to sunlight conditions) conforming to DIN 8077-78, 1/c all fittings (PN-25), cutting, jointing, making holes in concrete or masonry and then repairing holes, supports and hangers etc. of approved make of the following diameters.				
		(i) 1/2" dia.	Rft	150	311/-	46650/-
		(ii) 3/4" dia.	Rft	135	421/-	56700/-
		(v) 1-1/2" dia.	Rft	200	621/-	124200/-
TOTAL PART-IV (NON-SCHEDULE ITEMS) =						332200/-

rest in

int

1/2" dia

Handwritten signature

SHRI SURESH ENTERPRISES
PUNJAB CO. LTD.

PART-V (ELECTRIC WORK) SCHEDULE ITEM

ITEM NO.	SCH REF NO.	DESCRIPTION	UNIT	QTY	UNIT RATE (Rs.)	TOTAL AMOUNT (Rs.)
1	S.r. 124 P-15	Wiring for lights or fan point with 3/0.029 PVC insulated wire in 20 mm (3/4") PVC conduits recessed in the wall or columns as required.	Per Point	22	1130	24,860
2	S.r. 126 P-15	Wiring for plug point with 3/0.029 PVC insulated wire in 20 mm (3/4") PVC conduit recessed in the wall or column as required.	Per Point	22	985	21,670
3	Sr. # 189 P-29	Providing & fixing holder for 125 watts light @ as per site requirement & instruction of Engineer Incharge.	Per No.	10	203	2,030
4	Sr. # 204 P-31	Providing & fixing circuit breaker 6,10,15,20, 30, 40, 50 & 63 amp DP (TB -5S) on prepared board as required.	Per No.	1	2456	2,456
5	Sr. # 297 P-43	Providing & fixing channel patti 1" s per site requirement & instruction of Engineer Incharge	Rft	90	40	3,600
TOTAL PART-V(SCHEDULE ITEMS) =						54,616
Premium quoted by contractor-----% above/below						16%

Handwritten signature
 -54616
 49154/-
 M/S. ALL ENERGEN
 Gev. Centre
 Tel. No. 2222222

Handwritten signature
 141

Handwritten signature

SCHEDULE-B

**Shaheed Benazir Bhutto
University of Veterinary and Animal Sciences Sakrand**

SUBJECT: b) iii. Construction of Demonstration Farm for Small Ruminants.

PART-I (CIVIL WORK) SCHEDULE ITEM

ITEM NO.	SCH REF NO.	DESCRIPTION	UNIT	QTY	UNIT RATE (Rs.)	TOTAL AMOUNT (Rs.)
1	S.r # 18(a) P-4	EXCAVATION FOR FOUNDATION: Excavation in foundation of building, bridges and other structure including degbelling dressing, refilling around structures with excavated earth water and ramming lead upto 5 feet (i) In ordinary soil. (additional excavation for working space shall not be payable.)	%0Cft.	970	3,176.25	3,081
2	S.r # 21, P-4	Back Fill Work Filling and watering and ramming earth in floor with surplus earth from foundation any lift and lead.	%0Cft.	515	1,512.50	779
3	S.r # 22, 4	Back Fill Work Filling watering and ramming earth in floor with new earth (Excavated from out side) lead upto one chain and lift upto 5 feet.	%0Cft.	500	3,630.00	1,815
4	S.r # 91 P-109	Providing Anti-termite treatment by spraying/ sprinkling/ spreading Neptachlar 0.5% Emulsion as an over all pre-construction treatment in slab type construction along external foundation trenches of the building over complete perimeter of the foundation trench etc, as per direction of direction of the as per directions of Engineer Incharge	P.Sft.	900	5.88	5,292
5	S.r # 2, P-15	Dry rammed brick or stone ballast 1 1/2" to 2" gauge (including provision, laying & watering).	%Cft.	492	3,327.50	16,371
6	S.r # 5, 16	P.C.C. (1:4:8): Cement , concrete plain (1:4:8) using sulphate resistant cement type (v) including placing, compacting, finishing, curing, screening and washing of stone aggregate without shuttering.	%Cft.	325	11,288.75	36,688

(Handwritten signature)
GOVT. COLLEGE

(Handwritten signature)
122

(Handwritten signature)
122

7	S.r # 4, P-20	BRICK MASONRY IN FOUNDATION & PLINTH: Pacca brick work in foundation & plinth (including Drains, Manhole, Sump pit & Soakage well etc) in cement sand mortar 1:4 using sulphate resistant cement type (v).	%Cft.	763	12,501.41	95,386
8	S.r # 6(a)(i) P-17	REINFORCED CEMENT CONCRETE (S.R. Cement): Reinforced cement concrete (1:2:4) using sulphate resistant cement type (v) or more rich to provide 6"x12" cylinder strength of 3000 psi at 28 days age (equivalent cube strength = 3750 psi) including all labour and material except the cost of steel reinforcement and its labour for bending and binding which will be paid separately. This rate also includes all kinds of forms, moulds, lifting, shuttering, curing, rendering and finishing exposed surface including screening and washing of stone aggregate.	Cft.	186	337	62,682
9	S.r # 28 (c) P # 19	DAMP PROOF COURSE (3" thick) (S.R. Cement) course with cement sand & shingle/crush concrete (1:2:4) using Sulphate resistant cement type (v).	% Sft.	136	4,982.18	6,776
10	Page No. 21 Item -5 (l)(c)	Brick Masonry works in Super Structure (above plinth level) i) Providing and laying approved first class burnt brick masonry in super structure walls at any height and any floor, laid and jointed with cement and approved source sand machine mixed mortar, masonry to be laid in course true to line, level and plumb, protected and properly cured including scaffolding and providing deep joints to receive rendering. All work to be completed as per drawings and specifications, including P/F specified anchorage with concrete members and directed by the Engineer. i) Ground Floor (where required), 9" thick and above internal/external walls in (1:4) CSM.	%Cft.	553	13,227.41	73,148
11	S.r # 15 P # 23	Providing and laying Perforated pacca brick walling 4 1/2" thick in Ground floor in Cement sand mortar 1:3	%Sft	560	4,196.01	23,498
12	S.r # 11(a) P # 52	Cement Plaster (upto any height) 1/2" thick in (1:4) (on External and Internal sides)	% Sft.	2027	2,283.93	46,295
13	S.r # 16 (c) P # 42	Providing & laying toping cement concrete (1:2:4) including surface finishing and dividing into panels 2" thick.	%Sft	900	3275.5	29,480
14	S.No. 2 33	Providing and fixing of second class tile roofing consisting of 4" earth & 1" mud plaster with goobri leaping over 1/2" thick cement plaster 1:6 With 34 lbs. % Sft hot bitumen coating sand blinded providing over two layers of tile 12" x 6" 1 1/4 laid in 1:6 cement sand mortar including 1:2 cement pointing under neath of tiles complete including curing etc.	%Sft	1386	7607.25	105,436


 11/2/2011
 11/2/2011
 11/2/2011

7	S.r # 4, P-20	BRICK MASONRY IN FOUNDATION & PLINTH: Pacca brick work in foundation & plinth (including Drains, Manhole, Sump pit & Soakage well etc) in cement sand mortar 1:4 using sulphate resistant cement type (v).	%Cft.	763	12,501.41	95,386
8	S.r # 6(a)(i) P-17	REINFORCED CEMENT CONCRETE (S.R. Cement): Reinforced cement concrete (1:2:4) using sulphate resistant cement type (v) or more rich to provide 6"x12" cylinder strength of 3000 psi at 28 days age (equivalent cube strength = 3750 psi) including all labour and material except the cost of steel reinforcement and its labour for bending and binding which will be paid separately. This rate also includes all kinds of forms, moulds, lifting, shuttering, curing, rendering and finishing exposed surface including screening and washing of stone aggregate.	Cft.	186	337	62,682
9	S.r # 28 (c) P # 19	DAMP PROOF COURSE (3" thick) (S.R. Cement) Damp proof course with cement sand & shingle/crush concrete (1:2:4) using Sulphate resistant cement type (v).	% Sft.	136	4,982.18	6,776
10	Page No. 21 Item -5 (l)(c)	Brick Masonry works in Super Structure (above plinth level) i) Providing and laying approved first class burnt brick masonry in super structure walls at any height and any floor, laid and jointed with cement and approved source sand machine mixed mortar, masonry to be laid in course true to line, level and plumb, protected and properly cured including scaffolding and providing deep joints to receive rendering. All work to be completed as per drawings and specifications, including P/F specified anchorage with concrete members and directed by the Engineer. i) Ground Floor (where required), 9" thick and above internal/external walls in (1:4) CSM.	%Cft.	553	13,227.41	73,148
11	S.r # 15 P # 23	Providing and laying Perforated pacca brick walling 4 1/2" thick in Ground floor in Cement sand mortar 1:3	%Sft	560	4,196.01	23,498
12	S.r # 11(a) P # 52	Cement Plaster (upto any height) 1/2" thick in (1:4) (on External and Internal sides)	% Sft.	2027	2,283.93	46,295
13	S.r # 16 (c) P # 42	Providing & laying topping cement concrete (1:2:4) including surface finishing and dividing into panels 2" thick.	%Sft	900	3275.5	29,480
14	S.No. 2 33	Providing and fixing of second class tile roofing consisting of 4" earth & 1" mud plaster with goobri leaping over 1/2" thick cement plaster 1:6 With 34 lbs. % Sft hot bitumen coating sand blinded providing over two layers of tile 12" x 6" 1/4 laid in 1:6 cement sand mortar including 1:2 cement pointing under neath of tiles complete including curing etc.	%Sft	1386	7607.25	105,436


 102
 12/15/2019

15	S.r # 26 P # 54	White washing two coats over prime coat.	%Sft.	3147	425.84	13,401
14	S.No.23 P-.92	Making & fixing steel grated doors complete with locking arrangement angle iron frame 2" x 2" 3/8" and 3/4" sq: bars 4" centre to centre.	P.Sft.	50	594.57	29,729
10	S.r # 8 (b) P # 17	STEEL REINFORCEMENT Fabrication of mild steel reinforcement for cement concrete including cutting, bending, laying in position, making joints fastenings, including cost of binding wire also includes removal of rust from bars. iii) (Tor Steel)-Grade 60	P.Cwt.	20	5,001.70	100,034
TOTAL PART-I (SCHEDULE ITEMS)						649,890
Premium quoted by contractor-----% <u>08.7</u> below						<u>51997.9</u>
						<u>597898.1</u>

relax in

Wipuri

Wipuri

Wipuri

M/S M.T. INDUSTRIES
 101/2, Park Road,
 Bangalore 560001

1111

1111

PART-II (CIVIL WORK) NON-SCHEDULE ITEM

ITEM NO.	SCH REF NO.	DESCRIPTION	UNIT	QTY	UNIT RATE (Rs.)	TOTAL AMOUNT (Rs.)
1	N.S	Live stock farm for Small Ruminants (gamble tile roof slab size 15'x40'). Provision, fabrication and installation in position a Gable /slant tile roof frame of H-Beams, T-Iron, Engle-Iron with plates, nuts bolts, riveting, welding, grinding, painting of red oxide & 2 coat of Enamel paint including drawing and design complete in all respect etc. but excluding the cost of tile.	Kg	2017	2000	463100/-
TOTAL PART-II (NON-SCHEDULE ITEMS)						463100/-

alasti

[Signature]

M/S ALL ENTERPRISES
Hyderabad.

[Signature]

[Signature]

[Signature]

PART-III, PLUMBING WORKS (SCHEDULE ITEMS):

ITEM NO.	SCH REF NO.	DESCRIPTION	UNIT	QTY	UNIT RATE (Rs.)	TOTAL AMOUNT (Rs.)
1	Item No. E (i) (a) (b)(d), 22	Supplying and fixing UPVC "Nikasi" local Dadex or approved equivalent pipe for sewerage including all cutting, fitting, bends, tees, P-special adhesive, laid in floors walls; making holes in floor, plinth, wall and making them good C.C 1:2:4 etc complete as per direction (i) UPVC Nikasi pipe 3" dia.	Rft	175	90	15,750
2	Sr.1, P-12	Providing G.I. Pipes, specials and clamps etc., 1/c, fixing cutting and fitting complete with and including the cost of breaking through walls and roof, making good etc., painting two coats after cleaning the pipe etc., with white zinc paint with pigment to match the colour of the building and testing with water to a pressure head of 200 feet and handling i) 1/2" dia. ii) 3/4" dia.	Rft	200	73.21	14,642
3	Sr. 1, P-35	Providing & fixing C.I Manhole cover & frame i/c cost of material etc.	Rft	150	95.79	30,392
			Kg	160	140	22,400
TOTAL PART-III (SCHEDULE ITEMS)						83,184
Premium quoted by contractor-----% above/below						33277 865111

Dr. G.

revised

[Handwritten signature]

M/S. A.M. ENTERPRISES
Govt. Contractors
Hyderabad.

[Handwritten signature]

146

[Handwritten mark]

PART-IV (PLUMBING WORKS) NON-SCHEDULE ITEM

ITEM NO.	SCH REF NO.	DESCRIPTION	UNIT	QTY	UNIT RATE (RS.)	TOTAL AMOUNT (RS.)
1	N.S	Excavation for pipe line.	%0Cft.	1500	7000/-	16500/-
2	N.S	PPR water pipes (cold and hot) (PN-20) inside building (un-exposed to sunlight conditions) conforming to DIN 8077-78, l/c all fittings (PN-25), cutting, jointing, making holes in concrete or masonry and then repairing holes, supports and hangers etc. of approved make of the following diameters.				
		(i) pipe 1/2" dia.	Rft	150	31/-	4650/-
		(ii) pipe 3/4" dia.	Rft	175	42/-	7350/-
		(iv) pipe 1-1/4" dia.	Rft	200	56/-	11200/-
TOTAL PART-IV (NON-SCHEDULE ITEMS) =						33700/-

Mustin

M. S. V. S. / m/s

[Handwritten signature]

(147)

147

PART-V (ELECTRIC WORK) SCHEDULE ITI

ITEM NO.	SCH REF NO.	DESCRIPTION	UNIT	QTY	UNIT RATE (Rs.)	TOTAL AMOUNT (Rs.)
1	S.r. 124 P-15	Wiring for lights or fan point with 3/0.029 PVC insulated wire in 20 mm (3/4") PVC conduits recessed in the wall or columns as required.	Per Point	25	1130	28,250
2	S.r. 126 P-15	Wiring for plug point with 3/0.029 PVC insulated wire in 20 mm (3/4") PVC conduit recessed in the wall or column as required.	Per Point	25	985	24,625
3	Sr. # 189 29	Providing & fixing holder for 125 watts light @ as per site requirement & instruction of Engineer Incharge.	Per No.	8	203	1,624
4	Sr. # 204 31	Providing & fixing circuit breaker 6, 10, 15, 20, 30, 40, 50 & 63 amp DP (TB -5S) on prepared board as required.	Per No.	1	2456	2,456
5	Sr. # 297 43	Providing & fixing channel patti 1" s per site requirement & instruction of Engineer Incharge	Rft	80	40	3,200
TOTAL PART-V(SCHEDULE ITEMS) =						60,155
Premium quoted by contractor-----% above/below						10%

60,155

-60,155

54,139.6

rejection

Mr. [Signature]

M/S. M. ENGINEERS
Govt. College
Hyderabad

148

SCHEDULE-B

Shaheed Benazir Bhutto

University of Veterinary and Animal Sciences Sakrand

c) Modification, Dismantling, Repair and Renovation of existing old building to establish a Veterinary Clinic and its allied facilities

PART-I (CIVIL WORK) SCHEDULE ITEM						
ITEM NO.	SCH REF NO.	DESCRIPTION	UNIT	QTY	UNIT RATE (Rs.)	TOTAL AMOUNT (Rs.)
1	S.r # 18(a) P-4	EXCAVATION FOR FOUNDATION: Excavation in foundation of building, bridges and other structure including degbelling dressing, refilling around structures with excavated earth water and ramming lead upto 5 feet (i) In ordinary soil. (additional excavation for working space shall not be payable.)	%0Cft.	1400	3,176.25	4,447
2	S.r # 21, P-4	Back Fill Work Filling and watering and ramming earth in floor with surplus earth from foundation any lift and lead.	%0Cft.	1025	1,512.50	1,550
3	S.r # 22, P-4	Back Fill Work Filling watering and ramming earth in floor with new earth (Excavated from out side) lead upto one chain and lift upto 5 feet.	%0Cft.	1000	3,630.00	3,630
4	S.r # 91 P-109	Providing Ani-termite treatment by spraying/ sprinkling/ spreading Neptachlar 0.5% Emulsion as an over all pre-construction treatment in slab type construction along external foundation trenches of the building over complete perimeter of the foundation trench etc, as per direction of direction of the as per directions of Engineer Incharge	P.Stt.	500	5.88	2,940
5	S.r # 2, P-15	Dry rammed brick or stone ballast 1 1/2" to 2" gauge (including provision, laying & watering).	%Cft.	950	3,327.50	31,611
6	S.r # 5, P-16	P.C.C. (1:4:8): Cement concrete plain (1:4:8) using sulphate resistant cement type (v) including placing, compacting, finishing, curing, screening and washing of stone aggregate without shuttering.	%Cft.	600	11,288.75	67,733

Signature

Signature

Signature

149

7	S.r # 4, P-20	BRICK MASONRY IN FOUNDATION & PLINTH: Pucca brick work in foundation plinth (including Drains, Manhole, Sump pit & Soakage well etc) in cement sand mortar 1:4 using sulphate resistant cement type (v).	%Cft.	750	12,501.41	93,761
8	S.r # 6(a)(i) P-17	REINFORCED CEMENT CONCRETE (S.R. Cement): Reinforced cement concrete (1:2:4) using sulphate resistant cement type (v) or more rich to provide 6"x12" cylinder strength of 3000 psi at 28 days age (equivalent cube strength = 3750 psi) including all labour and material except the cost of steel reinforcement and its labour for bending and binding which will be paid separately. This rate also includes all kinds of forms, moulds, lifting, shuttering, curing, rendering and finishing exposed surface including screening and washing of stone aggregate.	Cft.	225	337	75,825
9	S.r # 28 (c) P # 19	DAMP PROOF COURSE (3" thick) (S.R Cement) Damp proof course with cement sand & shingle/crush concrete (1:2:4) using Sulphate resistant cement type (v).	% Sft.	170	4,982.18	8,470
10	Page No. 21 Item -5 (I)(c)	Brick Masonry works in Super Structure (above plinth level) i) Providing and laying approved first class burnt brick masonry in super structure walls(including water tank) at any height and any floor, laid and jointed with cement and approved source sand machine mixed mortar, masonry to be laid in course true to line, level and plumbg, protected and properly cured including scaffolding and providing deep joints to receive rendering. All work to be completed as per drawings and specifications, including P/F specified anchorage with concrete members and directed by the Engineer. Floor (where required). i) Ground 9" thick and above internal/external walls in (1:4) CSM.	%Cft.	1500	13,227.41	198,411
11	S.r # 11(a) P # 52	Cement Plaster upto any height) 1/2" thick in (1:4) (on External and Internal sides)	% Sft.	6070	2,283.93	138,635
12	S.r # 16 (c) P # 42	Providing & laying toping cement concrete (1:2:4) including surface finishing and dividing into panels 2" thick.	%Sft	1800	3275.5	58,959
13	S.No.53 64	Providing & Fixing in position fixing glass glazing in 1st class deodar wooden frame and patties frame section 7 1/2 sq inches, etc. complete size of glass 1/4" thick.	P.Sft.	70	480.62	33,643


Mr. S. D. V. / 150

150

150

150

14	S.No. 2 33	P	Providing and fixing of second class tile roofing consisting of 4" earth & 1" mud plaster with goobri leaping over 1/2" thick cement plaster 1:6 With 34 lbs % Sft hot bitumen coating sand blinded providing over two layers of tile 12" x 6" 1/4 laid in 1:6 cement sand mortar including 1:2 cement pointing under neath of tiles complete including curing etc.	%Sft	1800	7607.25	136,931
15	S.r# 24(b) # 54	P	Distempering Two coats.	%Sft	2500	1043.9	26,098
16	S.r# 41 (B) P # 56		Preparing the surface and painting with plastic emulsion of approved make (Old surface) 2nd & subsequent coat (ceiling)	%Sft	2200	1402.23	30,849
17	S.r# 37 (B) P # 55		Preparing the surface and painting with matt enamel paint of approved make to old matt finish surface, 2nd & subsequent coat (wall).	%Sft	1300	1772.38	23,041
18	S.r# 13 # 10	P	Dismantling brick work work in lime or cement mortar.	%Cft	1050	1285.63	13499.115
19	S.r# 53 # 13	P	Removing cement or lime plaster.	%Sft	2025	121	2450.25
20	S.No.57 P-65		Providing & Fixing in position doors, windows and ventilators of 1st class deodar wood frames and 1-1/2" thick Teak wood ply shutters of 2nd class deodar wood skeleton (solid) styles and rails core of partial wood and Teak ply wood (3 ply) on both sides i/c hold fasts, hinges, iron tower bolts, handles and cleats with cord etc. complete.	P.Sft.	115	1182.56	135,994
21	S.No.83 P-108		Providing & Fixing in position Aluminum channels framing for hinged doors or Alcop made with 5 mm thick tinted glass glazing (Belgium) and Alpha (Japan) locks I/c handles, stopper etc. (a) Delux model (white).	P.Sft.	150	1450.76	217,614
22	S.No.84 P-108		Providing & Fixing in position Aluminum channels framing for slidding window & ventilator of Alcop made with 5 mm thick tinted glass glazing (Belgium) and Almunium fly screen I/c handles stoppers and locking arrangements etc. complete. (a) Delux model (white).	P.Sft.	80	1592	127,360
23	S.r# 8 (b) P # 17		STEEL REINFORCEMENT Fabrication of mild steel reinforcement for cement concrete including cutting, bending, laying in position, making joints fastenings, including cost of binding wire also includes removal of rust from bars. iii) (Tor Steel)- Grade 60	P.Cwt	20	5001.70	100,034
SUB-TOTAL "D"							1533,484
Premium quoted by contractor.....% above below							1533,484



 1533,484

Premium quoted by contractor.....% ~~above~~ below

1533,484

PART-II (CIVIL WORK) NON-SCHEDULE ITEM

ITEM NO.	SCH REF NO.	DESCRIPTION	UNIT	QTY	UNIT RATE (Rs.)	TOTAL AMOUNT (Rs.)
1	N.S	Veterinary Clinic tile roof slab size 30'x60'. Provision, fabrication and installation in position a tile roof frame of H-Beams, T-Iron, Engle-Iron with plates, nuts bolts, riveting, welding, grinding, painting of red oxide & 2 coat of Enamel paint including drawing and design complete in all respect etc.but excluding the cost of tile.	Kg	3186	204	637200
TOTAL PART-II (NON-SCHEDULE ITEMS)						637200

Handwritten signature

*MS.M. Engineering
Govt. College
Hyderabad*

again

Handwritten signature

Handwritten signature

Handwritten signature

151-A

PART-III, PLUMBING WORKS (SCHEDULE ITEMS):

ITEM NO.	SCH REF NO.	DESCRIPTION	UNIT	QTY	UNIT RATE (Rs.)	TOTAL AMOUNT (Rs.)
1	Item No. E (i) (a) (b)(d), P-22	Supplying and fixing UPVC "Nikasi" local Dadex or approved equivalent pipe for sewerage including all cutting, fitting, bends, tees, special adhesive, laid in floors walls, making holes in floor, plinth, wall and making them good C.C 1:2:4 etc complete as per direction (i) (i) UPVC Nikasi pipe 4" dia.	Rft	375	137	51375
2	Sr.1, P-12	Providing G.I. Pipes, specials and clamps etc., 1/c, fixing cutting and fitting complete with and including the cost of breaking through walls and roof, making good etc., painting two coats after cleaning the pipe etc., with white zinc paint with pigment to match the colour of the building and testing with water to a pressure head of 200 feet and handling i) 1/2" dia.	Rft	170	73.21	12445.7
		ii) 3/4" dia.	Rft	200	95.79	63820.7
3	(Sr # 3 (A) P-2)	Providing and fixing orisa type white or coloured glazed earthen ware w.c. pan with cost of low level plastic flush tank of 3 gallons capacity of approved quality i/c making requisit number of holes in wall. Plinth & floor & making good in cement concrete 1:2:4. A. W.c. pan orisa type 23" with plastic tank of low down 3 gallons. (ii). With 4" dia earthen ware trap & plastic thumble. Item 3(A) (ii) Page-2 (In Lavatories)	Each	2	6166.6	12333.2
4	(S.r # 8 P-3)	P/F 24" x 18" Lavatory basin in white glazed earthen ware complete with and 1/c the cost of W.I. Or C.I cantilever brackets 6" built in to wall, painted white in two coats after a primary coat of red led paint, a pair of 1/2" dia rubber plug and chrome plated and making requisite number of holes in wall plinth and floor for pipe connection and making good and cement concrete 1:2:4 (Standard Pattern)	Each	2	4258.7	8507.4
5	(SI # 5 P-17)	P/F handle valves (China) i) 1/2" dia	No.	3	200.42	601.26
6	(S.I # 2-(b) P-16)	Supplying and fixing in position CP bib cocks 1/2" dia C.P. bib cock .Standard pattern	Each	3	150.92	452.76
7	(S.I # 12-(a) P-18)	Supplying / Fixing concealed free stop cock of Superior quality with CP head 1/2" dia	Each	3	843.92	2531.76

Handwritten signature and stamp at the top right of the page.

Handwritten signature and initials on the right side of the page.

8	(S.I.#.23 06)	Providing & fixing in position nylon connections complete with 1/2" dia, brass stop cock with pair of brass nuts and lining joints to nylon connection.	Each	3	447.15	- 1341.45
9	Sr. 1, P-35	Providing & fixing C.I Manhole cover & frame i/c cost of material etc.	Kg	160	140	22400
TOTAL PART-III (SCHEDULE ITEMS)						
Premium quoted by contractor-----% above/below						

175,809

7032

18284/-

Mr. [Signature] is [Signature] rentin

[Signature]

M/S M. M. ENTERPRISES
Hyderabad
Govt. Com.

PART-IV (PLUMBING WORKS) NON-SCHEDULED ITEM

ITEM NO.	SCH REF NO.	DESCRIPTION	UNIT	QTY	UNIT RATE (Rs.)	TOTAL AMOUNT (Rs.)
1	N.S	Excavation for pipe line.	%Ocf.	1500	3,600.00	5,400.00
2	N.S	PPR water pipes (cold and hot)-(PN-20) inside building (un-exposed to sunlight conditions) conforming to DIN 8077-78, l/c all fittings (PN-25), cutting, jointing, making holes in concrete or masonry and then repairing holes, supports and hangers etc. of approved make of the following diameters.				
		(i) 1/2" dia.	Rft	125	311/-	38,875/-
		(ii) 1" dia.	Rft	50	421/-	21,050/-
		(iii) 1-1/2" dia.	Rft	150	621/-	93,150/-
TOTAL PART-IV (NON-SCHEDULED ITEMS) =						1,52,775/-

Handwritten initials: **SW**
Stamp: REGISTRAR, Government of Karnataka

Handwritten signature: **sw**








Handwritten signature: **Chand**

Stamp: M/S ALL PART ENGINEERING & CONSULTANCY

Handwritten notes: **ICU**

PART-V (ELECTRIC WORK) SCHEDULE IT

ITEM NO.	SCH REF NO.	DESCRIPTION	UNIT	QTY	UNIT RATE (Rs.)	TOTAL AMOUNT (Rs.)
1	S.r. 124 P-15	Wiring for lights or fan point with 3/0.029 PVC insulated wire in 20 mm (3/4") PVC conduits recessed in the wall or columns as required.	Per Point	22	1130	24,860
2	S.r. 126 P-15	Wiring for plug point with 3/0.029 PVC insulated wire in 20 mm (3/4") PVC conduit recessed in the wall or column as required.	Per Point	22	985	21,670
3	(Sr. # 224 P-33)	Providing & fixing three pin 10/15 amp plug & socket.	Per Point	8	151	1,208
3	Sr. # 189 P-29	Providing & fixing holder for 125 watts light @ as per site requirement & instruction of Engineer Incharge.	Per No.	15	203	3,045
4	Sr. # 204 P-31	Providing & fixing circuit breaker 6, 10, 15, 20, 30, 40, 50 & 63 amp DP (TB -5S) on prepared board as required.	Per No.	1	2456	2,456
5	Sr. # 297 P-43	Providing & fixing channel patti 1" s per site requirement & instruction of Engineer Incharge	Rft	120	40	4,800
TOTAL PART-V(SCHEDULE ITEMS)						58-039
Premium quoted by contractor-----% above/below						58803

RECEIVED
 10/10/2018
 M/S. AT...
 ...

155

rad

PART-VI ELECTRICAL WORKS (NON-SCHEDULE ITEMS)

ITEM NO.	NON-SCH REF NO.	DESCRIPTION	UNIT	QTY	UNIT RATE (Rs.)	TOTAL AMOUNT (Rs.)
1	N.S	Providing / Fixing & installation in the prepared ceiling fan regulator complete in all respects ready to use.	Nos.	20	120/-	2400/-
3	N.S	Fan ceiling rose	Nos.	8	350/-	2800/-
4	N.S	Providing & fixing fan clamp box in roof as per instruction of Engineer Incharge.	Nos.	10	300/-	3000/-
5	N.S	Providing & fixing three pin 30 amp plug & socket.	Nos.	4	250/-	1000/-
6	N.S	Providing & fixing plug & socket for X-ray machine as per manufacture recommendations.	Nos.	1	1500/-	1500/-
7	NS	2 inch dia PVC class 'D' pipe installed under floor / ground.	Rft.	60	80/-	4800/-
TOTAL PART-VI (NON-SCHEDULE ITEMS)						15500/-

[Handwritten signature]

M/S ALL ENERGY Govt. Centre Hyderabad

mention

[Handwritten signature]

[Handwritten signature]

M/S ALL ENERGY Govt. Centre Hyderabad