

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. WORKS & SERVICE DEPARTMENT
- 2) PROVINCIAL / LOCAL GOVT./ OTHER PROVANCIAL GOVERNMENT
- 3) TITLE OF CONTRACT WIDENING & RECONDITIONING
- 4) TENDER NUMBER TC/G-EE/ G-55/EE/1193/ DATED 24-07-2017
- 5) BRIEF DESCRIPTION OF CONTRACT W/R OF ROAD JACOBABAD THULL MILE 0/0-11/4
- 6) FORUM THAT APPROVED THE SCHEME P.D.W.P
- 7) TENDER ESTIMATED VALUE RS:-980.00 (M)
- 8) ENGINEER'S ESTIMATE RS:-964.888075 (M)
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 36 MONTH
- 10) TENDER OPENED ON (DATE & TIME) 15-08-2017 (2.00PM)
- 11) NUMBER OF TENDER DOCUMENTS SOLD 2 NOS
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 2 NOS
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 2NOS
- 14) BID EVALUATION REPORT BID EVOLUTION REPORT ATTACHED
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/S SIGMA ENGINEERS KARACHI
- 16) CONTRACT AWARD PRICE 964.888675 (M)
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1st, 2nd, 3rd EVALUATION BID). 1ST
- 18) METHOD OF PROCUREMENT USED : - (Tick one)
- a) SINGLE STAGE – ONE ENVELOPE PROCEDURE Domestic/ Local
- b) SINGLE STAGE – TWO ENVELOPE PROCEDURE X
- c) TWO STAGE BIDDING PROCEDURE X
- d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE X

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT _____

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	NO:-11883
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	DAILY SOBH DATED:-29-07-2017 DAILY MILLAT DATED 29-07-2017
No	

22) NATURE OF CONTRACT

Domestic/ Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
--------------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED
BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY
COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT
THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF
CONTRACT?

(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	✓

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	✓

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	✓

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	✓

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------


37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	✓

Signature & Official Stamp of
Authorized Officer


Executive Engineer
Machinery Maintenance Division
Khairpur @ Shikarpur

Javed Iqbal Shaibei

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print


Save

Reset

BID- EVALUATION

1. Name of Procuring Agency:- Executive Engineer Machinery Maintenance Division Khairpur @ Shaikarpur.
2. Tender Reference:- No: TC/G-55/EE/1193/dated:24-07-2017.
3. Tender Description / Name of Work/ item:- WIDENING & RECONDITIONING OF JACOBABAD THULL ROAD MILE 0/0-11/4 (18.51 Kms)
4. Method of Procurement: Single Stage on Envelope Procedure.
5. Tender Published :- SPPRA
(Print & Electronic Media (SPPRA ID No. & News Papers Name with date))
6. Total Bids Documents Sold:- 2 Nos
7. Total Bids Received:- 2 Nos
8. Technical Bid Opening date:(if Applicable) 15-08-2017 (Provide details in Separate Form).
9. No. of Bid Technically qualified (if Applicable) 01
10. (Bid(s) Rejected):- 01 Nos
11. Financial Bid Opening Date:- 15-08-2017
12. Bid Evaluation Report:-

S.No	Name of Firm of Bidder	Cost offered by the Bidder	Ranking in Term of Cost	Comparison with Estimated Cost	Reasons for acceptance/ rejection	Remarks
1.	M/s Sigma Engineer	964888675	1 st Lowest	966088684	Qualified as Per evaluation Criteria	Recommended and award of work
2.	M/s Abdul Ghaffar Memon	965929999	2 nd Lowest	966088684	Qualified	Rejected due to Higher Rate


JAVEED IQBAL SHAIKH
EXECUTIVE ENGINEER
MACHINERY MAINTENANCE DIVISION
KHAIRPUR @ SHAIKARPUR
Chairman


ALI RAZA SHAH
ASSISTANT ENGINEER
PROVINCIAL HIGHWAYS
SUB-DIVISION SHAIKARPUR
MEMBER


IMTIAZ ALI SAMO
DIVISIONAL ACCOUNTS OFFICER
BUILDINGS DIVISION SHAIKARPUR
MEMBER

OFFICE OF THE EXECUTIVE ENGINEER MACHINERY MAINTENANCE
DIVISION KHAIRPUR @ SHAIKARPUR

No:TC/G-55/ 1321 of 2017, Dated:- 28-8-2017

To,

M/s Sigma Engineers
Government Contractor,
Karachi

Subject:- WIDENING & RECONDITIONING OF JACOBABAD THULL ROAD MILE 0/0-11/4 (18.51 KMS).

The Lowest Rate (detail as Noted Below) offered by you for the work noted above on 15-08-2017, is found reasonable and approved by the Chief Engineer Highways Sukkur Vide No:- C.E/HWS/BB/2054 dated:-25-08-2017 and Superintending Engineer Provincial Highway Circle Larkano vide his letter No. SE/PHWC/LRK/BB/2034 Dated: 25-08- 2017. Your tender for Rs:-964.888675 (M) (Rupees Nine Hundred Sixty Four Million Eight Hundred Eighty Eight Thousand Six Hundred Seventy Five) Only.

PART "A" Road Work.

- (i) Rate 13.95% Above (Thirteen Point Nine Five Percent Above) (Except item No. 4,9,10).
(ii) Rate 19.90% Above (Nineteen Point Nine Zero Percent Above) (On item No. 9 &10).
Amounting Rs: 921731001/-

Masonry Work

PART "B" Masonry Work 3 Span Culv.

Rate 13.00% Above (Thirteen Point Zero Zero Percent Above)
Amounting Rs: 3099438/-

PART "C" 3' Span Culv.

Rate 10.50% Above (Ten Point Five Zero Percent Above)
Amounting Rs: 2753181/-

PART "D" 6 Span Culv:

Rate 10.00% Above (Ten Point Zero Zero Percent Above)
Amounting Rs: 3907075/-

PART "E" Strom Water Drain

Rate 12.00% Above (Twelve Point Zero Zero Percent Above)
Amounting Rs: 11683290 /-

PART "E" Stone Pitching

Rate 25.00% Above (Twenty Five Point Zero Zero Percent Above)
Amounting Rs: 21714689/-

GRAND TOTAL: Rs. 964888675/-

You are therefore directed to please attend Division Office Within (07 days for completing the tender documents. All Clause of agreements will be treated as enforced and operative till the contract agreement sanctioned.

You are further directed to obtain necessary instructions from Assistant Engineer Provincial Highways Sub-Division Jacobabad, to start the work within a week's time from the date of issue of this work order and complete it within period of (36 Months)

It should be noted:


- i. The Work Shall be carried out as per Public Works Department hand Book and Other Specification of Division , as directed.
- ii. No Premium will be paid on items based on market rates and sanctioned by the competent Authority out side the schedule of rates in force.
- iii. Nothing Shall be paid for cartage of material what-so-ever brought at the site of work Including material from Government stores.
- iv. The payment of Bitumen Consumption items will be made as production of documentary Evidence of National Refinery Ltd: Karachi.


EXECUTIVE ENGINEER
MACHINERY MAINTENANCE DIVISION
KHAIRPUR@ SHAIKARPUR

Copy F.w.cs: to the Assistant Engineer Provincial Highway Sub-Division Jacobabad for information. The Work Should be executed strictly in accordance with held estimate. Any excess / deviation / departure without specific approval from competent authority shall be responsible of the Assistant Engineer. The actual date of start of the work and progress report as stages under clause-2 of agreement be promptly report to Division office for taking necessity action. On completion of work, date of completion be reported in writing to division office


EXECUTIVE ENGINEER
MACHINERY MAINTENANCE DIVISION
KHAIRPUR@ SHAIKARPUR

M/S., MR. Sigma Engineers ON PAYMENT FOR (1)
VIDE D.R. NO: 14803 DATED:- 15.8.2017


EXECUTIVE ENGINEER
MACHINERY MAINTENANCE DIVISION
SHAIRPUR @ SHAIKARPUR

TENDER FOR WORKS.

I/We hereby tender for the execution for the Govt:of Sindh herein before and after referred to as Government of the work specified in the under written memorandum with the time specified in such memorandum at
Above/Below items of work to be carried out and in accordance with in all respects
as per specifications design & drawings and instruction in writing referred to in rule
I hereby agree to abide by the clause of the annexed conditions of the contract and agree that when
materials for the work are provided by the government such materials & the rates to be paid for them shall be as
provided in Schedule- 'A' annex.



(A) GENERAL CONDITIONS.

**WIDENING & RECONDITIONING OF
JACOBABAD THULL ROAD MILE 0/0-
11/4 (18.51 Kms)**

(B) ESTIMATE COST.

Rs: 980.00 Million

(C) EARNEST MONEY 2%

Rs:19600000/=

(D) SECURITY DEPOSIT I/C: E/MONEY 2%

Rs:19600000/=

(E) PERCENTAGE IF ANY TO BE
DEDUCTED FROM THE BILLS 3%

Rs:29400000/=

(F) TIME ALLOWED FOR WORK SHOWN 36 Months
TO DATE OF WRITING ORDER.

Should this tender be accepted/I/We hereby agree to abide by and fulfill all the terms and provisions of the conditions of the contract annexed here to so far as applicable to as mentioned in the said conditions.

Receipt No: 00994807 dated 11-08-2017 from the
Bank of Kyber Govt: Treasury of Sub - Treasury at Shaikarpur in respect of the sum of
Rs:- 20000000/- is herewith forwarded respecting the earnest money (a) the full value or which is to the
absolutely forfeited to Government should I / We not the deposit in accordance with clause (i)(a) of the clause (i)(b)
of the conditions.

I / We agree to execute the agreement on B - I forms in case my / our tender is accepted and I / We
will further be bound to abide by all the terms and condition provided in tender contract.

The contractor are to go through the contents of the tender of the tender documents and fill the
tender strictly as per requirement therein any omission or error for filling may be deemed to di-quality the tender and
the Executive Engineer by the rejects the tender for which the contractor shall not be entitled to any claim what-so-
ever.




EXECUTIVE ENGINEER
MACHINERY MAINTENANCE DIVISION
SHAIRPUR @ SHAIKARPUR

WIDENING & RECONDITIONING OF JACOBABAD THULL ROAD MILE 0/0-11/4 (18.51 Kms)

SCHEDULE B (BOQ)

item of work	Quantity	Rate	Unit	Amount
1 EXCAVATION Excavation in existing berms for widening the road including preparation of sub grade after watering, and rolling with power roller, dressing the excavated staff etc complete.	989800 Sft @ the Rate of	Rs. 526.27	P.% Per Sft	Rs. 5,209,020
2 SAND CUSHION Providing Sand cushion including supplying and spreading pit/canal sand of approved quality from approval source of supply to site of work including watering and rolling etc complete. Rate includes all cost of material T&P Labour & Carriage of 3.0 Miles. (S.I.No.49 (VIII) (P/4).	424200 Cft @ the Rate of	Rs. 1,479.41	P.% Per Cft	Rs. 6,275,657
3 SUB-BASE COURSE Preparing Sub-Base course by supplying and spreading stone metal 1 1/2 "x2" gauge of approved quality from approved quarry in required thickness of 6" thick in layers (3" thick in each) to proper camber and grade including hand packing filling voids with 20 cft Pit cannal Sand and having plasticity index not more than 6% of suitable quality, watering and compacting to achieve 98-100% density as per modified AASHO Specification Rate i/c all cost of material T&P and carriage 3.0 Chain. (S.I.No.8/a (P/3).	1184900 Cft @ the Rate of	Rs. 6,943.64	P.% Per Rft	Rs. 82,275,190
4 CLOD MILLING 118137 Sft @ the Rate of	Rs. 111.23	P.% Sft		Rs. 13,140,379
5 LAYING BRICK EDGING Laying brick on end edging including supplying 9"x4 1/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work).	141398 Rft @ the Rate of	Rs. 2,761.21	P.% Per Rft	Rs. 3,904,296
6 BASE COURSE Providing and laying Aggregate Base Course in proper grade and camber having CBR 80% as per AASHO standard specifications i/c spreading and compacting by approved mechanical menas (mortor grader, vibrator roller and smooth wheel roller etc) watering to maintain the moisture content the compaction of each layer shall 100 percent to the max dry density (Rate i/c all cost of materials T&P and carriage upto 3 Chain)	2182500 Cft @ the Rate of	Rs. 8,994.98	P.% Per Cft	Rs. 196,315,439



Amrta

SCHEDULE B (BOQ)

Work	Quantity	Rate	Unit	Amount
------	----------	------	------	--------

Providing surface dressing Two Coats on new or existing surface with 30+25=55 lbs bitumen and 4.00+2.75 = 6.75 Cft and Crush bajri of required size including cleaning the road surface rolling etc , complete, (Rate includes all Cost of Materials T&P and carriage Upto site of Work.)

1696800 Sft @ the Rate of Rs. 2,983.20 P.% Per Sft **Rs. 50,618,938**

8 T.S.T (ON SHOULDERS)

Providing surface dressing Three Coats on new or existing surface with 30+25+14=69 lbs bitumen and 4.00+2.75+1.50= 9.75 Cft and Crush bajri of required size including cleaning the road surface rolling etc , complete, (Rate includes all Cost of Materials T&P and carriage Upto site of Work.)

927574 Sft @ the Rate of Rs. 4,180.53 P.% Per Sft **Rs. 38,777,509**

9 4" THICK ASPHALT CONCRETE.

Providing Laying plant Mixed Asphalt Concrete binder course complaced thick 4" Thick as per approved job mixed formula using Crush aggrigare from approved source. Using asphlat of grade 60/70 during laying temperature not less then 140 compacted by steel wheel and PYR ruller. the procedure of lying binder course material and mathodology shall fully comply with AASHO and directed By Engineer incharge minium Bitumen content should be 3.5% binder course shall be sperding using pavour machine, rolling and finishing to design proper grade lying level and camber etc.

1696780 Sft @ the Rate of Rs. 15,351.01 P.% Per Sft **Rs. 260,472,867**

10 2" THICK ASPHALT CONCRETE.

Providing Laying plant Mixed Asphalt Concrete binder course complaced thick 2" Thick as per approved job mixed formula using Crush aggrigare from approved source. Using asphlat of grade 60/70 during laying temperature not less then 140 compacted by steel wheel and PYR ruller. the procedure of lying binder course material and mathodology shall fully comply with AASHO and directed By Engineer incharge minium Bitumen content should be 3.5% binder course shall be sperding using pavour machine, rolling and finishing to design proper grade lying level and camber etc.

1696780 Sft @ the Rate of Rs. 9,124.22 P.% Sft **Rs. 154,817,940**

11 FORMATION

Earth Work for road embankment by bulldozers including plugging mixing, clod breaking dressing and compacting with optimum moisture content, lead upto 100ft and lift upto 5ft in all types of soil except rock if Earth work is done by other than departmental agency (for 85% modified AASHO density). (S.I.No.3/30 (P/2). (With 6 Miles Extra Lead)

5562145 Cft @ the Rate of Rs. 11,373.55 P.% Per Cft **Rs. 63,261,334**

Total:- Rs. 875,068,569

Add 20% Asphalt Item **(+) Rs. 83,058,161**
Rs. 415,290,807

Amir



SCHEDULE B (BOQ)

Work	Quantity	Rate	Unit	Amount
Add 14% Above Expect: No.4,9 & 10				(+) Rs. 62,529,234
Rs. 446,637,383				

PLASTIC PAINT

Preparation Making reflective thurmo plastic paint for line

14,140 No's @ the Rate of Rs. 596.23 P.No Rs. 8,430,692

RCC Kilometre Stone

Kilometer Post providing & fixing precast RCC KM Post i/c foundation work painting and lettering as directed each.

22 No's Rs. 5,600.00 Rs. 123,200

Village Board

Providing & Fixing Informatory Sign Rectangular shape 4'x3 comprising 2 No's 3'Dia G I Pipe Post i/c Painting writing as directed each

22 No's Rs. 16,596.00 Rs. 365,112.

Sign Board (round/triangular)

Providing & Fixing traffic sign 3" dia G.I.Pipe post and sign of equilateral triangle shape each side 3' long i/c painting Marking as directed each.

8 No's Rs. 14,600.00 Rs. 116,800

Scheme Board

Providing & Fixing Informatory Sign Rectangular shape 4'x3 comprising 2 No's 3'Dia G I Pipe Post i/c Painting writing as directed each

1 No's Rs. 16,596.00 Rs. 16,596.00

G.Total:- Rs. 1,036,785,148

9 DEDUCTION IN DIFFERENCE COST OF BITUMEN

929.60 Ton's @ the Rate Rs. -29,860 P.Ton (-) Rs. -27,757,856

2,099.01 Ton's @ the Rate Rs: 41,285.00 P.Ton (-) Rs. 86,657,628

G.Total:- Rs. -922,369,664

Add 1% Contingency Rs. 10,369,851

G.Total:- Rs. 932,737,515

Say:- Rs. 932,737,515

Rs. 121731001/-

Grand Total:

Total Amount in Word: Ninety two crore Seventeen Lacs

Thirteen Crores (thousand one Rupees only).

Amjwan

Contractor



Jain

Executive Engineer

Machinery Maintenance Div:

Khairpur @ Shikarpur

CONSTRUCTION 3"SPAN CULVERTS (NEW) CONVERT TO PIPES

MEASUREMENT / ABSTRACT SHEET.

Page No.1

Item of work	Quantity	Rate	Unit	Amount
1. Excavation in foundation of building bridge and other structure i/c deg belling watering and remaining lead upto one chain and lift upto 5' in ordinary soil.	2675 Cft @ Rs: 3176.25 P.% Cft			Rs: 8496.00
2. Cement concrete brick of stone ballast 1 ½ "-2" guage ratio: 1:4:8	359 Cft @ Rs: 9416.28 P.% Cft			Rs: 33804.00
3. Pucca Brick in foundation and plinth i/c cement sand mortar ratio: 1:4	1034 Cft @ Rs: 12501.41 P.% Cft			Rs: 129265.00
4. Cement concrete plain i/c placing and compacting finishing and curing complete i/c Screening and washing of stone aggregate without shuttering ratio: 1:2:4	83 Cft @ Rs: 14429.25 P.% Cft			Rs: 11976.00
5. Errection and removal of centering (vertical) for C.C.Plain work	81 Sft @ Rs: 3127.41 P.% Sft			Rs: 2533.00
6. Fabrication of mild steel reinforcement for cement concrete work i/c cutting bending and binding in position i/c making joints and fastening i/c cost of bending wire i/c removal of rust from bars.	10.164 Cwt @ Rs: 4820.20 P.Cwt			Rs: 48993.00
7. R.C.C work i/c all labour and material except the cost of steel reinforcement and its Labour for bending and binding which will be paid separately. This rate also i/c all kinds for forms moulds lifting shuttering curing rendering and finishing the exposed surface i/c screening and washing of shingle.	306 Cft @ Rs: 337.00 P.Cft			Rs: 103122.00

Handwritten signature



Cement plaster 1/2 " thick ratio:1;4 upto 20 Ft hight.

494 Sft @ Rs: 2283.93 P.%Sft

Rs: 11283.00

=====

G.Total

Rs: 349472.00

Add Cartage

Rs: 43854.00

=====

G.Total

Rs: 393326.00

= Rs: 393326/- x8 Rs: 3146608/-

13.00% Above

% Above / Below (Amount to be added and / deducted)

Grant Total

Rs: 3099438

(-) Rs: _____

Rs _____

Total Amount in word:-

Thirty Lacs Ninety - Nine thousand
Four Hundred thirty eight - only.

Amran

Contractor



Jamun

Executive Engineer
Machinery Maintenance Divi:
Khairpur @ Shikarpur

fk:-

REPAIR 3"SPAN CULVERTS

Schedule B (BOQ)

# item of work	Quantity	Rate	Unit	Amount
1. Pacca Brick in foundation and plinth i/c cement sand mortar ratio: 1:4 275 Cft @ Rs: 12501.41 P.% Cft				Rs: 34379.00
2. Cement concrete plain i/c placing and compacting finishing and curing complete i/c Screening and washing of stone aggregate without shuttering ratio: 1:2:4 @ Rs: 14429.25 P.% Cft				Rs: 11976.00
3. Errection and removal of centering (vertical) for C.C.Plain work 81 Sft @ Rs: 3127.41 P.% Sft				Rs: 2533.00
4. Fabrication of mild steel reinforcement for cement concrete work i/c cutting bending and binding in position i/c making joints and fastening i/c cost of bending wire i/c removal of rust from bars. 10.164 Cwt @ Rs: 4820.20 P.Cwt				Rs: 48993.00
5. R.C.C work i/c all labour and material except the cost of steel reinforcement and its Labour for bending and binding which will be paid separately. This rate also i/c all kinds for forms moulds lifting shuttering curing rendering and finishing the exposed surface i/c screening and washing of shingle. 306 Cft @ Rs: 337.00 P.Cft				Rs: 103122.00
6. Cement plaster 1/2 " thick ratio:1:4 upto 20 Ft hight. 494 Sft @ Rs: 2283.93 P.%Sft				Rs: 11283.00
			G.Total	Rs: 212286.00
			Add Cartage	Rs: 18510.00
			G.Total	Rs: 230796.00

10.50 % Above / Below (Amount to be added and / deducted) = Rs: 230796/- x12 = Rs: 2769552/-

Grant Total

Rs: 2753181/-

(-) Rs:

Total Amount in word:-

Twenty Seven Lacs Fifty three thousand and ONE Hundred Eighty one only



Executive Engineer
Machinery Maintenance Divi:
Khairpur @ Shikarpur

REPAIR OF 6" SPAN CULVERTS

Schedule B (BOQ)

of work	Quantity	Rate	Unit	Amount
---------	----------	------	------	--------

Pucca Brick in foundation and plinth i/c cement sand mortar ratio: 1:4

374 Cft @ Rs: 12501.41 P.% Cft Rs: 46755.00

2. Cement concrete plain i/c placing and compacting finishing and curing complete i/c Screening and washing of stone aggregate without shuttering ratio: 1:2:4

140 Cft @ Rs: 14429.25 P.% Cft Rs: 20201.00

3. Errection and removal of centering (vertical) for C.C.Plain work

91 Sft @ Rs: 3127.41 P.% Sft Rs: 2846.00

4. Fabrication of mild steel reinforcement for cement concrete work i/c cutting bending and binding in position i/c making joints and fastening i/c cost of bending wire i/c removal of rust from bars.

19.20 Cwt @ Rs: 4820.20 P.Cwt Rs: 92548.00

5. R.C.C work i/c all labour and material except the cost of steel reinforcement and its Labour for bending and binding which will be paid separately. This rate also i/c all kinds for forms moulds lifting shuttering curing rendering and finishing the exposed surface i/c screening and washing of shingle.

373 Cft @ Rs: 337.00 P.Cft Rs: 125701.00

6. Cement plaster 1/2 " thick ratio:1:4 upto 20 Ft hight.

716 Sft @ Rs: 2283.93 P.Sft Rs: 16353.00

Total:- Rs: 304404.00

Add Cartage Amount Rs: 24216.00

Total:- Rs: 328620.00

= Rs: 328620/-

x12 = Rs: 3943440/-

10.00 % Above / Below (Amount to be added and / deducted)

Rs: 3967075

(-) Rs: _____

Rs _____

Total Amount in word:

Thirty Nine Lacs Seven Thousand Seven Hundred and Fifty only.

Amjans
Contractor



Jan
Executive Engineer
Machinery Maintenance Divi:
Khairpur @ Shikarpur

CONSTRUCTION OF STROM WATER DRAIN 25800FT

SCHEDULE B (BOQ)

DESCRIPTION OF WORK	QUANTITY	RATE	UNIT	AMOUNT
---------------------	----------	------	------	--------

EXCAVATION

Excavation in foundation of building bridge and other structure i/c deg bellling watering and remaining lead upto one chain and lift upto 5' in ordinary soil.

47250 Cft @ the Rate Rs: 3,176.25 P.‰ Per Cft Rs: 150,078.00

2 CEMENT CONCRETE RATIO (1:4:8)

a) Cement Concrete Brick of Stone Ballast 1.5" to 2" guage ratio 1:4:8

6300 Cft @ the Rate Rs: 9,416.28 P.% Per Cft Rs: 593,226.00

b) Cement Concrete Plain i/c pacing compacting finshing and curing Complete ratio 1:2:4

4725 Cft @ the Rate Rs: 14,429.25 P.% Per Cft Rs: 681,782.00

3 FEBRICATION OF MILD STEEL

Fabrication of mild steel reinforcement for cement concrete work i/c cutting bending and binding in position i/c making joints and fastening i/c cost of bending wire i/c removal of rust from bars.

612.750 Cwt @ the Rate Rs: 4,820.20 P. Per Cwt Rs: 2,953,578.00

4 R.C.C. WORK

R.C.C work i/c all labour and material except the cost of steel reinforcement and its Labour for bending and binding which will be paid separately. This rate also i/c all kinds for forms moulds lifting shuttering curing rendering and finishing the exposed surface i/c screening and washing of shingle.

18900 Cft @ the Rate Rs: 337.00 P.% Per Cft Rs: 6,369,300.00

G.Total:- Rs: 10,747,964.00

Cartage Rs: 1,322,959.00

12.00 / Above (Amount to be added/deducted)

Rs. 11683290/-

Total Amount in Word: ONE crore sixteen Lacs
thirty two thousand two Hundred Ninety-Rupess only

Anjona
 Contracor



Jamun
 Executive Engineer
 Machinery Maintenance Div:
 Khairpur @ Shikarpur

Stone Pitching

Name of work:- WIDENING & RECONDITIONING OF JACOBABAD THULL ROAD MILE 0/0-11/4 (18.51 Kms)

MEASURMENT CUM ABSTRACT

S. No:	Item	Calculations	Rate	Unit	Amount
1	Excavation on foundation of building, bridges and other structure including dag belling dressing refilling around structure with excavated earth watering and ramming lead upto 5 feet in ordinary soil.				
Say	54000 CFT		@Rs: 3176.25	P.CFT	Rs:171518/
1	<u>Stone Pitching</u>				
	Stone Pitching hand packed with surface levelled off to the Correct Section with hammer dressed Stone and voids filled in 1:8 Cement mortar in floors of bridges and along hands and in aprons etc. including three chains lead.				
Say	162000 CFT		@Rs: 7708.47	P.CFT	Rs:1248772
2	<u>C.C Pointing raised ratio 1:3 (G.Sch.Item No. 20 C-11)</u>				
				= 96000 SFT	
Say	270000 0		@Rs: 1758.08	P.CFT	4746816
				Total	17406055
			Add Cartage		4647686
				Total:-	22053741

25.00/Above (Amount to be added/deducted)

Rs. 21714689/-

Grand Total:

Total Amount in Word: Two Crore Seventeen Lacs Fourteen Thousand Six Hundred Eighty Nine only.

Contractor





[Signature]
Executive Engineer
Machinery Maintenance Div:
Khairpur @ Shikarpur


BID- EVALUATION

1. Name of Procuring Agency:- Executive Engineer Machinery Maintenance Division Khairpur @ Shaikarpur.
2. Tender Reference:- No: TC/G-55/EE/1193/dated:24-07-2017.
3. Tender Description / Name of Work/ item:- Widening & Reconditioning of Jacobabad Dadapuri Garhi Khairo Road upto Sherapur Mile 0/0-14/7+165 (24.00 km).
4. Method of Procurement: Single Stage on Envelope Procedure.
5. Tender Published :- SPPRA
(Print & Electronic Media (SPPRA ID No. & News Papers Name with date))
6. Total Bids Documents Sold:- 2 Nos
7. Total Bids Received:- 2 Nos
8. Technical Bid Opening date:(if Applicable) 15-08-2017 (Provide details in Separate Form):
9. No. of Bid Technically qualified (if Applicable) 01
10. (Bid(s) Rejected):- 01 Nos
11. Financial Bid Opening Date:- 15-08-2017
12. Bid Evaluation Report:-

S.No	Name of Firm of Bidder	Cost offered by the Bidder	Ranking in Term of Cost	Comparison with Estimated Cost	Reasons for acceptance/ rejection	Remarks
1.	M/s Ibrahim Khan & Ismail Khan	975507281	1 st Lowest	976323551	Qualified as Per evaluation Criteria	Recommended and award of work
2.	M/s Abdul Ghaffar Memon	976107972	2 nd Lowest	976323551	Qualified	Rejected due to Higher Rate


JAVEED IQBAL SHAIKH
EXECUTIVE ENGINEER
MACHINERY MAINTENANCE DIVISION
SHAIRPUR @ SHAKARPUR
Chairman


ALI RAJA SHAH
ASSISTANT ENGINEER
PROVANCIAL HIGHWAYS
SUB-DIVISION SHAIKARPUR
MEMBER


IMTIAZ ALI SAMO
DIVISIONAL ACCOUNTS OFFICER
BUILDINGS DIVISION SHAIKARPUR
MEMBER

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. WORKS & SERVICE DEPARTMENT
- 2) PROVINCIAL / LOCAL GOVT./ OTHER PROVANCIAL GOVERNMENT
- 3) TITLE OF CONTRACT WIDENING & RECONDITIONING
- 4) TENDER NUMBER TC/G-55/EE/1193 dated:-27-07-2017
- 5) BRIEF DESCRIPTION OF CONTRACT W/R OF JAC: DODAPUR GARHI KHAIRO MILE 0/0-14/165
- 6) FORUM THAT APPROVED THE SCHEME P.D.W.D
- 7) TENDER ESTIMATED VALUE RS:-980.00(M)
- 8) ENGINEER'S ESTIMATE (For civil works only) RS:-975.507281 (M)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 36 MONTHS
- 10) TENDER OPENED ON (DATE & TIME) 15-08-2017 (2.00 PM)
- 11) NUMBER OF TENDER DOCUMENTS SOLD 2 NOS
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 2 NOS
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 2 NOS
- 14) BID EVALUATION REPORT (Enclose a copy) BID EVOLUTION REPORT ATTACHED
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER MS/ IBRAHIM KAHN & ISMAIL KHAN Kyc:
- 16) CONTRACT AWARD PRICE RS:-975.507281 (M)
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1st, 2nd, 3rd EVALUATION BID). 1ST
- 18) METHOD OF PROCUREMENT USED :- (Tick one)
- | | | |
|---|-------------------------------------|----------------------|
| a) SINGLE STAGE – ONE ENVELOPE PROCEDURE _____ | <input checked="" type="checkbox"/> | Discretionary/ Local |
| b) SINGLE STAGE – TWO ENVELOPE PROCEDURE _____ | <input type="checkbox"/> | X |
| c) TWO STAGE BIDDING PROCEDURE _____ | <input type="checkbox"/> | X |
| d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE _____ | <input type="checkbox"/> | X |

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT CHIEF ENGINEER HIGHWAYS DEP, SUKKUR

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?
Yes No

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)
Yes NO:-11883
No

ii) News Papers
(If yes, give names of newspapers and dates)
Yes DAILY SOBH DATED:-29-7-2017
DAILY MILLAT DATED:-29-7-2017
No

22) NATURE OF CONTRACT Domestic/Local Int.

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy) Yes No

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy) Yes No

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING? Yes No

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS? Yes No

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies) Yes No

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT? Yes No

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS? Yes No

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?
(Attach copy of the bid evaluation report) Yes No

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	✓

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	✓

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	✓

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	✓

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------


37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	✓

Signature & Official Stamp of
Authorized Officer


Executive Engineer
Machinery Maintenance Division
Khalipur @ Shikarpur

Javed Iqbal Shaikh.

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi

Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save

Reset

OFFICE OF THE EXECUTIVE ENGINEER MACHINERY MAINTENANCE
DIVISION KHAIRPUR @ SHAIKARPUR

No:TC/G-55/ 1322 , of 2017, Dated:- 28-8-2017

To,

M/s Ibrahim Khan Ismail Khan Pvt Ltd.
Government Contractor,
Karachi

Subject:- WIDENING & RECONDITIONING OF JACOBABAD DODAPUR GARHI KHAIRO ROAD UPTO SHAERANPUR MILE 0/0-14/7+165 (24.00 KMS).

The Lowest Rate (detail as Noted Below) offered by you for the work noted above on 15-08-2017, is found reasonable and approved by the Chief Engineer Highways Sukkur Vide No:- C.E/HWS/BB/2055 dated:-25-08-2017 and Superintending Engineer Provincial Highway Circle Larkano vide his letter No. SE/PHWC/LRK/BB/2033 Dated: 25-08- 2017.Total tender Amount is Rs:-975.507281 (M) (Rupees Nine Hundred Seventy Five Million Five Hundred Seven Thousand Two Hundred Eighty One) only.

PART "A" Road Work.

- (i) Rate 13.92% Above (Thirteen Point Nine Two Percent Above) (Except item No. 4,9,10).
(ii) Rate 19.93% Above (Nineteen Point Nine Three Percent Above) (On item No. 9 &10).
Amounting Rs: 958002914/-

PART "B" Repair of Bridge

Rate 11.50% Above (Eleven Point Five Zero Percent Above)
Amounting Rs: 638198/-

PART "C" 3' Span Culv.,

Rate 13.50% Above (Thirteen Point Five Zero Percent Above)
Amounting Rs: 776674/-

PART "D" 6 Span Culv:

Rate 13.80% Above (Thirteen Point Eight Zero Percent Above)
Amounting Rs: 1722186/-

PART "E" Strom Water Drain

Rate 15.90 % Above (Fifteen Point Nine Zero Percent Above)
Amounting Rs: 4486543 /-

PART "E" Stone Pitching

Rate 28.00% Above (Twenty Eight Point Zero Zero Percent Above)
Amounting Rs: 9880766/-

GRAND TOTAL: Rs 975507281 /-

You are therefore directed to please attend Division Office Within (07 days for completing the tender documents. All Clause of agreements will be treated as enforced and operative till the contract agreement sanctioned.

You are further directed to obtain necessary instructions from Assistant Engineer Provincial Highways Sub-Division Jacobabad, to start the work within a week's time from the date of issue of this work order and complete it within period of(36 Month)

It should be noted:


- i. The Work Shall be carried out as per Public Works Department hand Book and Other Specification of Division , as directed.
- ii. No Premium will be paid on items based on market rates and sanctioned by the competent Authority out side the schedule of rates in force.
- iii. Nothing Shall be paid for cartage of material what-so-ever brought at the site of work Including material from Government stores.
- iv. The payment of Bitumen Consumption items will be made as production of documentary Evidence of National Refinery Ltd: Karachi.

EXECUTIVE ENGINEER
MACHINERY MAINTENANCE DIVISION
KHAIRPUR@ SHAIKARPUR

Copy F.w.cs: to the Assistant Engineer Provincial Highway Sub-Division Jacobabad for information. The Work Should be executed strictly in accordance with held estimate. Any excess / deviation / departure without specific approval from competent authority shall be responsible of the Assistant Engineer. The actual date of start of the work and progress report as stages under clause-2 of agreement be promptly report to Division office for taking necessity action. On completion of work, date of completion be reported in writing to division office

EXECUTIVE ENGINEER
MACHINERY MAINTENANCE DIVISION
KHAIRPUR@ SHAIKARPUR

MR. M/s Ibrahim Khan & Ismail Khan ON PAYMENT FOR (1)
VIDE D.R. NO: 14802 DATED:- 15.8.2017


EXECUTIVE ENGINEER
MACHINERY MAINTENANCE DIVISION
SHAIRPUR @ SHAIKARPUR

TENDER FOR WORKS.

I / We hereby tender for the execution for the Govt:of Sindh herein before and after referred to as Government of the work specified in the under written memorandum with the time specified in such memorandum at Roadwork 13.42% Above
19.93% Above
11.50% Above
13.50% Above
13.80% Above
15.90% Above
28.00% Above
Above/Below items of work to be carried out and in accordance with in all respects as per specifications drawings and instruction in writing referred to in rule 1 here and clause 2 of the annexed conditions of the contract and agree that when materials for the work are provided by the government such materials & the rates to be paid for them shall be as provided in Schedule- 'A' annex.



- | | |
|---|--|
| (A) GENERAL CONDITIONS. | WIDENING & RECONDITIONING OF JACOBABAD DADPUR GARIH KHAIRO ROAD UPTO SHAERAPUR MILE 0/0-14/7+165 (24.00 KMS) |
| (B) ESTIMATE COST. | Rs: 980.00 Million |
| (C) EARNEST MONEY 2% | Rs:19600000/= |
| (D) SECURITY DEPOSIT 1/3: E/MONEY 2% | Rs:19600000/= |
| (E) PERCENTAGE IF ANY TO BE DEDUCTED FROM THE BILLS 3% | Rs:29400000/= |
| (F) TIME ALLOWED FOR WORK SHOWN TO DATE OF WRITING ORDER. | 36 Months |


Should this tender be accepted/I/We hereby agree to abide by and fulfill all the terms and provisions of the conditions of the contract annexed here to so far as applicable to as mentioned in the said conditions.

Receipt No: 03819930 dated 11-8-2017 from the Bank of Hyderabad Govt: Treasury of Sub - Treasury at Shaikarpur in respect of the sum of Rs:- 20000/- is herewith forwarded respecting the earnest money (a) the full value or which is to the absolutely forfeited to Government should I / We not the deposit in accordance with clause (i)(a) of the clause (i)(b) of the conditions.

I / We agree to execute the agreement on B - I forms in case my / our tender is accepted and I / We will further be bound to abide by all the terms and condition provided in tender contract.

The contractor are to go through the contents of the tender of the tender documents and fill the tender strictly as per requirement therein any omission or error for filling may be deemed to di-quality the tender and the Executive Engineer by the rejects the tender for which the contractor shall not be entitled to any claim what-so-ever.




EXECUTIVE ENGINEER
MACHINERY MAINTENANCE DIVISION
SHAIRPUR @ SHAIKARPUR

WIDENING & RECONDITIONING OF JACOBABAD DADAPUR GARHI KHAIRO
ROAD UPTO SHERAPUR MILE 0/0-14/7+165 (24.00 Kms)

Schedule B (BOQ)

Item of work	Quantity	Rate	Unit	Amount
--------------	----------	------	------	--------

1. EXCAVATION

Excavation in existing berms for widening the road including preparation of sub grade after watering, and rolling with power roller, dressing the excavated staff etc complete.

1135212 Cft @ the Rate of Rs. 526.27 P.% Per Cft **Rs. 5,974,280**

2. SAND CUSHION

Providing Sand cushion including supplying and spreading pit/canal sand of approved quality from approval source of supply to site of work including watering and rolling etc complete. Rate includes all cost of material T&P Labour & Carriage of 3.0 Miles. (S.I.No.49 (VIII) (P/4).

608149 Cft @ the Rate of Rs. 1,479.41 P.% Per Cft **Rs. 8,997,017**

3. SUB-BASE COURSE

Preparing Sub-Base course by supplying and spreading stone metal 1 1/2 "x2" gauge of approved quality from approved quarry in required thickness of 6" thick in layers (3" thick in each) to proper camber and grade including hand packing filling voids with 20 cft Pit canal Sand and having plasticity index not more than 6% of suitable quality, watering and compacting to achieve 98-100% density as per modified AASHO Specification Rate i/c all cost of material T&P and carriage 3.0 Chain. (S.I.No.8/a (P/3).

1160381 Cft @ the Rate of Rs. 7,111.66 P.% Per Rft **Rs. 82,522,351**

4. CLOD MILLING

135466 Sft @ the Rate of Rs. 111.23 P.% Sft **Rs. 15,067,883**

5. LAYING BRICK EDGING

Laying brick on end edging including supplying 9"x4 1/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work).

162173 Rft @ the Rate of Rs. 2,792.47 P.% Per Rft **Rs. 4,528,632**

6. BASE COURSE

Providing and laying Aggregate Base Course in proper grade and camber having CBR 80% as per AASHO standard specifications i/c spreading and compacting by approved mechanical menas (mortor grader, vibrator roller and smooth wheel roller etc) watering to maintain the moisture content the compaction of each layer shall 100 percent to the max dry density (Rate i/c all cost of materials T&P and carriage upto 3 Chain)

1991486 Cft @ the Rate of Rs. 9,157.78 P.% Per Cft **Rs. 182,375,907**



Schedule B (BOQ)

Description of work	Quantity	Rate	Unit	Amount
---------------------	----------	------	------	--------

COAT

Providing surface dressing Two Coats on new or existing surface with 30+25=55 lbs bitumen and 4.0+2.75 = 6.75 Cft and Crush bajri of required size including cleaning the road surface rolling etc , complete, (Rate includes all Cost of Materials T&P and carriage Upto site of Work.)

1946077 Sft @ the Rate of Rs. 2,992.95 P.% Per Sft Rs. 58,245,112

8 T.S.T (ON SHOULDERS)

Providing surface dressing Three Coats on new or existing surface with 40+25+14=69 lbs bitumen and 9.75 Cft and Crush bajri of required size including cleaning the road surface rolling etc , complete, (Rate includes all Cost of Materials T&P and carriage Upto site of Work.)

1063855 Sft @ the Rate of Rs. 4,247.09 P.% Per Sft Rs. 45,182,879

9 3" THICK ASPHALT CONCRETE.

Providing Laying plant Mixed Asphalt Concrete binder course compacted thick 3" Thick as per approved job mixed formula using Crush aggregate from approved source. Using asphalt of grade 60/70 during laying temperature not less than 140 compacted by steel wheel and PYR ruller. the procedure of laying binder course material and methodology shall fully comply with AASHO and directed By Engineer incharge minium Bitumen content should be 3.5% binder course shall be spreading using paviour machine, rolling and finishing to design proper grade lying level and camber etc.

1946077 Sft @ the Rate of Rs. 12,027.52 P.% Per Sft Rs. 234,064,800

10 2" THICK ASPHALT CONCRETE.

Providing Laying plant Mixed Asphalt Concrete binder course compacted thick 2" Thick as per approved job mixed formula using Crush aggregate from approved source. Using asphalt of grade 60/70 during laying temperature not less than 140 compacted by steel wheel and PYR ruller. the procedure of laying binder course material and methodology shall fully comply with AASHO and directed By Engineer incharge minium Bitumen content should be 3.5% binder course shall be spreading using paviour machine, rolling and finishing to design proper grade lying level and camber etc.

1946077 Sft @ the Rate of Rs. 9,155.05 P.% Per Sft Rs. 178,164,322

11 FORMATION

Earth Work for road embankment by bulldozers including plugging mixing, clod breaking dressing and compacting with optimum moisture content, lead upto 100ft and lift upto 5ft in all types of soil except rock if Earth work is done by other than departmental agency (for 85% modified AASHO density). (S.I.No.3/30 (P/2). (With 6 Miles Extra Lead)

8238857 Cft @ the Rate of Rs. 11,373.55 P.% Per Cft Rs. 93,705,052

Total:- Rs. 908,828,235

Add 20% Asphalt Item Rs. 82,445,824
(+) Rs. 412,229,122

Add 14% Above Expect: No.4,9 & 10 Rs. 67,414,372
(+) Rs. 67,414,372



Schedule B (BOQ)

of work	Quantity	Rate	Unit	Amount
PRIMO PLASTIC PAINT				
	Rs. 481,531,230			
196812 Rft @ the Rate of	Rs. 41.24	P.Rft		Rs. 8,116,527
15,041 No's @ the Rate of	Rs. 596.23	P.No		Rs. 8,967,895
RCC Kilomete Stone				
Killo Meter Post providing & fixing preaset RCC KM Post i/c foundation work painting and lettering as directed each.				
24 No's		Rs. 5,600.00		Rs. 134,400
Village Board				
Providing & Fixing Informatory Sign Rectangular shap3'x2 comprizing 2 No's 3'Dia G I Pipe Post i/c Painting writing as directed each				
10 No's		Rs. 16,765.00		Rs. 167,650
Sign Board (round/triangular)				
Providing & Fixing traffic sign 3" dia G.I.Pipe post and sign of equilateral trigle shape each side 3' long i/c painting Marking as directed each.				
10 No's		Rs. 14,600.00		Rs. 146,000
Scheme Board				
Providing & Fixing Informatory Sign Rectangular shap 4'x3 comprizing 2 No's 3'Dia G I Pipe Post i/c Painting writing as directed each				
1 No's		Rs. 16,956.00		Rs. 16,956
			G.Total:-	Rs. 1,076,237,859

9 DIFFERENCE OF BITUMEN

1,113.66 Ton's @ the Rate	Rs. -29,860.00	P.Ton	(-)	Rs. -33,253,888
2,042.08 Ton's @ the Rate	Rs. -41,285.00	P.Ton	(-)	Rs. -84,307,273
			G.Total:-	Rs. 958,676,698
Add Contingency				Rs. 3,700,000
			G.Total:-	Rs. 962,376,699
			Say:-	Rs. 962,376,700

13.92% ✓
Above (Amount to be added/deducted)

19.13% Above

Rs. 958002914/-

Grand Total:

Total Amount in Word: Amountly - five crore Eighty Lacs
Twenty Nine thousand Fourteen only.


Contractor


Executive Engineer
Machinery Maintenance Div:
Khairpur @ Shikarpur



**Name of Work:- WIDENING & RECONDITIONING OF
JACOBABAD DADAPUR GARHI KHAIRO ROAD UPTO
SHERAPUR MILE 0/0-14/7+165 (24.00 Kms)**

DEPARTMENT OF BRIDGES

Schedule B (BOQ)

S.No.#.item of work	Quantity	Rate	Unit	Amount
1. Fabrication of mild steel reinforcement for cement concrete work i/c cutting bending and binding in position i/c making joints and fastening i/c cost of bending wire i/c removal of rust from bars.				
	13.971 Cwt @ Rs: 4820.20 P.Cwt			Rs: 67343.00
2. R.C.C work i/c all labour and material except the cost of steel reinforcement and its Labour for bending and binding which will be paid separately. This rate also i/c all kinds for forms moulds lifting shuttering curing rendering and finishing the exposed surface i/c screening and washing of shingle.				
	670 Cft @ Rs: 337.00 P.Cft			Rs: 225790.00
			G.Total	Rs: 293133.00
			Add Cartage	Rs: 28295/-
			G.Total	Rs: 321428.00


Rs: 321428/- x2 = Rs: 642856/-



CONTRACTOR



11.50% Above


Executive Engineer
Machinery Maintenance Divi:
Khairpur @ Shikarpur

Six Lac Thirty Eight Thousand ONE 638198/-
Hundred Ninety Eight only.



**Work:- WIDENING & RECONDITIONING OF JACOBABAD
UR GARHI KHAIRO ROAD UPTO SHERAPUR MILE 0/0-
65 (24.00 Kms)**

**REPAIR 3"SPAN CULVERTS
SCHEDULE B (BOQ).**

Page No.1

No.#	item of work	Quantity	Rate	Unit	Amount
1.	Pucca Brick in foundation and plinth i/c cement sand mortar ratio: 1:4 275 Cft @ Rs: 12501.41 P.% Cft				Rs: 34379.00
2.	Cement concrete plain i/c placing and compacting finishing and curing complete i/c Screening and washing of stone aggregate without shuttering ratio: 1:2:4 83 Cft @ Rs: 14429.25 P.% Cft				Rs: 11976.00
3.	Errection and removal of centering (vertical) for C.C.Plain work 81 Sft @ Rs: 3127.41 P.% Sft				Rs: 2533.00
4.	Fabrication of mild steel reinforcement for cement concrete work i/c cutting bending and binding in position i/c making joints and fastening i/c cost of bending wire i/c removal of rust from bars. 10.164 Cwt @ Rs: 4820.20 P.Cwt				Rs: 48993.00
5.	R.C.C work i/c all labour and material except the cost of steel reinforcement and its Labour for bending and binding which will be paid separately. This rate also i/c all kinds for forms moulds lifting shuttering curing rendering and finishing the exposed surface i/c screening and washing of shingle. 201 Cft @ Rs: 337.00 P.Cft				Rs: 67737.00
6.	Cement plaster 1/2 " thick ratio:1:4 upto 20 Ft hight. 494 Sft @ Rs: 2283.93 P.%Sft				Rs: 11283.00
					=====
G.Total					Rs: 176901.00
Add Cartage					Rs: 18303.00
					=====
G.Total					Rs: 195204.00

= Rs: 195204/- x4 = Rs: 780816/-

50% Above (Amount to be added/deducted)

Rs. 776674/-

Total Amount in Word: Less Less Seventy Six Thousand
Six Hundred Seventy Four only.



Jam
Executive Engineer
Machinery/Maintenance Div:
Khairpur @ Shikarpur

Work:- WIDENING & RECONDITIONING OF JACOBABAD
ON GARHI KHAIRO ROAD UPTO SHERAPUR MILE 0/0-
5 (24.00 Kms)

REPAIR OF 6"SPAN CULVERTS

SCHEDULE B(BOQ)

Page No.1

S.No.#	Item of work	Quantity	Rate	Unit	Amount
1.	Pucca Brick in foundation and plinth i/c cement sand mortar ratio: 1:4 374 Cft @ Rs: 12501.41 P.% Cft				Rs: 46755.00
2.	Cement concrete plain i/c placing and compacting finishing and curing complete i/c Screening and washing of stone aggregate without shuttering ratio: 1:2:4 140 Cft @ Rs: 14429.25 P.% Cft				Rs: 20201.00
3.	Errection and removal of centering (vertical) for C.C.Plain work 91 Sft @ Rs: 3127.41 P.% Sft				Rs: 2846.00
4.	Fabrication of mild steel reinforcement for cement concrete work i/c cutting bending and binding in position i/c making joints and fastening i/c cost of bending wire i/c removal of rust from bars. 21.44 Cwt @ Rs: 4820.20 P.Cwt				Rs: 103345.00
5.	R.C.C work i/c all labour and material except the cost of steel reinforcement and its Labour for bending and binding which will be paid separately. This rate also i/c all kinds for forms moulds lifting shuttering curing rendering and finishing the exposed surface i/c screening and washing of shingle. 373 Cft @ Rs: 337.00 P.Cft				Rs: 125701.00
6.	Cement plaster 1/2 " thick ratio:1:4 upto 20 Ft hight. 716 Sft @ Rs: 2283.93 P.Sft				Rs: 16353.00
				Total:-	Rs: 315201.00
			Add Cartage Amount		Rs: 30354.00
				Total:-	Rs: 345555.00
	=	Rs: 345555/-	x5	=	Rs: 1727775/-

Continue Page 2

13.8% Above (Amount to be added/deducted)

Rs. 1722186/-

Grand Total:

Total Amount in Word: Seventeen Lacs twenty-two thousand one hundred eighty six only.



Jam
 Executive Engineer
 Machinery Maintenance Div.
 Khairpur @ Shikarpur

CONSTRUCTION OF STROM WATER DRAIN 1500FT

Schedule B (BOQ)

ITEM OF WORK	QUANTITY	RATE	UNIT	AMOUNT
1 EXCAVATION				
Excavation in foundation of building bridge and other structure i/c deg belling watering and remaining lead upto one chain and lift upto 5' in ordinary soil.				
17719 Cft @ the Rate	Rs: 3,176.25	P.‰ Per Cft		Rs: 56,280.00
2 CEMENT CONCRETE RATIO (1:4:8)				
a) Cement Concrete Brick of Stone Ballast 1.5" to 2" guage ratio 1:4:8				
2363 Cft @ the Rate	Rs: 9,416.28	P.‰ Per Cft		Rs: 222,507.00
b) Cement Concrete Plain i/c pacing compacting finishing and curing Complete ratio 1:2:4				
1772 Cft @ the Rate	Rs: 14,429.25	P.‰ Per Cft		Rs: 255,686.00
3 FEBRICATION OF MILD STEEL				
Fabrication of mild steel reinforcement for cement concrete work i/c cutting bending and binding in position i/c making joints and fastening i/c cost of bending wire i/c removal of rust from bars.				
229.782 Cwt @ the Rate	Rs: 4,820.20	P. Per Cwt		Rs: 1,107,595.00
4 R.C.C. WORK				
R.C.C work i/c all labour and material except the cost of steel reinforcement and its Labour for bending and binding' which will be paid separately. This rate also i/c all kinds for forms moulds lifting shuttering curing rendering and finishing the exposed surface i/c screening and washing of shingle.				
7088 Cft @ the Rate	Rs: 337.00	P.‰ Per Cft		Rs: 2,388,656.00
		Total:-		Rs:4030714
		Cartage		Rs: 518,743.00
		G.Total:-		Rs:4516534

15.90%[✓] Above (Amount to be added/deducted)

Rs. 4486543

Grand Total:

Total Amount in Word: Fourly Four Lac Eightly Six Thousand
Five Hmdred forty three only.


Contractor




Executive Engineer
Machinery Maintenance Div:
Khairpur @ Shikarpur

Stone Pitching

work:-

schedule B (BOQ)

No:	Item	Calculations	Rate	Unit	Amount
1	Excavation on foundation of building , bridges and other structure including dag belling dressing refilling around structure with excavated earth watering and ramming lead upto 5 feet in ordinary soil.				
Say	24000 CFT		@Rs: 3176.25	P.CFT	Rs:76230/-
1	<u>Stone Pitching</u>				
	Stone Pitching hand packed with surface levelled off to the Correct Section with hammer dressed Stone and voids filled in 1:8 Cement mortar in floors of bridges and along hands and in aprons etc. including three chains lead.				
Say	72000 CFT		@Rs: 7708.47	P.CFT	Rs:5550098/-
2	<u>C.C Pointing raised rotio 1:3 (G.Sch.Item No. 20 C-11)</u>				
Say	120000 SFT		@Rs: 1758.08	P.Sqm	Rs:2109696/-
				Total	7736024
			ADD CARTAGE		2242847
				Say	9978871

28.08/ Above (Amount to be added/deducted)

Rs. 9880766/-

Grand Total:

Total Amount in Word: Ninety Eight Lac Eighty Thousand Sixty Six only



Contractor





Executive Engineer
Machinery Maintenance Div:
Khairpur @ Shikarpur

BID- EVALUATION

1. Name of Procuring Agency:- Executive Engineer Machinery Maintenance Division Khairpur @ Shaikarpur.
2. Tender Reference:- No: TC/G-55/EE/1193/dated:24-07-2017.
3. Tender Description / Name of Work/ item:- WIDENING & RECONDITIONING OF JACOBABAD THULL ROAD MILE 0/0-11/4 (18.51 Kms)
4. Method of Procurement: Single Stage on Envelope Procedure.
5. Tender Published :- SPPRA
(Print & Electronic Media (SPPRA ID No. & News Papers Name with date))
6. Total Bids Documents Sold:- 2 Nos
7. Total Bids Received:- 2 Nos
8. Technical Bid Opening date:(if Applicable) 15-08-2017 (Provide details in Separate Form).
9. No. of Bid Technically qualified (if Applicable) 01
10. (Bid(s) Rejected):- 01 Nos
11. Financial Bid Opening Date:- 15-08-2017
12. Bid Evaluation Report :-

S.No	Name of Firm of Bidder	Cost offered by the Bidder	Ranking in Term of Cost	Comparison with Estimated Cost	Reasons for acceptance/ rejection	Remarks
1.	M/s Sigma Engineer	964888675	1 st Lowest	966088684	Qualified as Per evaluation Criteria	Recommended and award of work
2.	M/s Abdul Ghaffar Memon	965929999	2 nd Lowest	966088684	Qualified	Rejected due to Higher Rate


JAVEED IQBAL SHAIKH
EXECUTIVE ENGINEER
MACHINERY MAINTENANCE DIVISION
KHAIRPUR @ SHAIKARPUR
Chaiman


ALI RAZA SHAH
ASSISTANT ENGINEER
PROVANCIAL HIGHWAYS
SUB-DIVISION SHAIKARPUR
MEMBER


IMTIAZ ALI SAMO
DIVISIONAL ACCOUNTS OFFICER
BUILDINGS DIVISION SHAIKARPUR
MEMBER

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. WORKS & SERVICE DEPARTMENT
- 2) PROVINCIAL / LOCAL GOVT./ OTHER: PROVANCIAL GOVERNMENT
- 3) TITLE OF CONTRACT WIDENING & RECONDITIONING
- 4) TENDER NUMBER TC/G-/EE/ G-55/EE/1193/ DATED 24-07-2017
- 5) BRIEF DESCRIPTION OF CONTRACT W/R OF ROAD JACOBABAD THULL MILE 0/0-11/4
- 6) FORUM THAT APPROVED THE SCHEME P.D.W.P
- 7) TENDER ESTIMATED VALUE RS:-980.00 (M)
- 8) ENGINEER'S ESTIMATE RS:-964.888075 (M)
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 36 MONTH
- 10) TENDER OPENED ON (DATE & TIME) 15-08-2017 (2.00PM)
- 11) NUMBER OF TENDER DOCUMENTS SOLD 2 NOS
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 2 NOS
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 2NOS
- 14) BID EVALUATION REPORT BID EVOLUTION REPORT ATTACHED
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/S SIGMA ENGINEERS KARACHI
- 16) CONTRACT AWARD PRICE 964.888675 (M)
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT 1ST
(i.e. 1st, 2nd, 3rd EVALUATION BID).

18) METHOD OF PROCUREMENT USED : - (Tick one)

- a) SINGLE STAGE – ONE ENVELOPE PROCEDURE _____ Domestic/ Local
- b) SINGLE STAGE – TWO ENVELOPE PROCEDURE _____
- c) TWO STAGE BIDDING PROCEDURE _____
- d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE _____

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT _____

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	NO:-11883
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	DAILY SOBH DATED:-29-07-2017 DAILY MILLAT DATED 29-07-2017
No	

22) NATURE OF CONTRACT

Domestic/ Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
--------------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?

(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	✓

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	✓

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	✓

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	✓

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------


37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	✓

Signature & Official Stamp of
Authorized Officer


Executive Engineer
Machinery Maintenance Division
Khairpur @ Shikarpur

Javed Iqbal Shaiteli

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

OFFICE OF THE EXECUTIVE ENGINEER MACHINERY MAINTENANCE
DIVISION KHAIRPUR @ SHAIKARPUR

No:TC/G-55/ 1321 of 2017, Dated:- 28-8-2017

To,

M/s Sigma Engineers
Government Contractor,
Karachi

Subject:- WIDENING & RECONDITIONING OF JACOBABAD THULL ROAD MILE 0/0-11/4 (18.51 KMS).

The Lowest Rate (detail as Noted Below) offered by you for the work noted above on 15-08-2017, is found reasonable and approved by the Chief Engineer Highways Sukkur Vide No:- C.E/HWS/BB/2054 dated:-25-08-2017 and Superintending Engineer Provincial Highway Circle Larkano vide his letter No. SE/PHWC/LRK/BB/2034 Dated: 25-08- 2017. Your tender for Rs:-964.888675 (M) (Rupees Nine Hundred Sixty Four Million Eight Hundred Eighty Eight Thousand Six Hundred Seventy Five) Only.

PART "A" Road Work.

- (i) Rate 13.95% Above (Thirteen Point Nine Five Percent Above) (Except item No. 4,9,10).
(ii) Rate 19.90% Above (Nineteen Point Nine Zero Percent Above) (On item No. 9 &10).
Amounting Rs: 921731001/-

Masonry Work

PART "B" Masonry Work 3 Span Culv.

Rate 13.00% Above (Thirteen Point Zero Zero Percent Above)
Amounting Rs: 3099438/-

PART "C" 3' Span Culv.

Rate 10.50% Above (Ten Point Five Zero Percent Above)
Amounting Rs: 2753181/-

PART "D" 6 Span Culv:

Rate 10.00% Above (Ten Point Zero Zero Percent Above)
Amounting Rs: 3907075/-

PART "E" Storm Water Drain

Rate 12.00% Above (Twelve Point Zero Zero Percent Above)
Amounting Rs: 11683290 /-

PART "E" Stone Pitching

Rate 25.00% Above (Twenty Five Point Zero Zero Percent Above)
Amounting Rs: 21714689/-


GRAND TOTAL: Rs. 964888675/-

You are therefore directed to please attend Division Office Within (07 days for completing the tender documents. All Clause of agreements will be treated as enforced and operative till the contract agreement sanctioned.

You are further directed to obtain necessary instructions from Assistant Engineer Provincial Highways Sub-Division Jacobabad, to start the work within a week's time from the date of issue of this work order and complete it within period of(36 Months)

It should be noted:

- i. The Work Shall be carried out as per Public Works Department hand Book and Other Specification of Division , as directed.
- ii. No Premium will be paid on items based on market rates and sanctioned by the competent Authority out side the schedule of rates in force.
- iii. Nothing Shall be paid for cartage of material what-so-ever brought at the site of work Including material from Government stores.
- iv. The payment of Bitumen Consumption items will be made as production of documentary Evidence of National Refinery Ltd: Karachi.


EXECUTIVE ENGINEER
MACHINERY MAINTENANCE DIVISION
KHAIRPUR@ SHAIKARPUR


Copy F.w.cs: to the Assistant Engineer Provincial Highway Sub-Division Jacobabad for information. The Work Should be executed strictly in accordance with held estimate. Any excess / deviation / departure without specific approval from competent authority shall be responsible of the Assistant Engineer. The actual date of start of the work and progress report as stages under clause-2 of agreement be promptly report to Division office for taking necessity action. On completion of work, date of completion be reported in writing to division office

EXECUTIVE ENGINEER
MACHINERY MAINTENANCE DIVISION
KHAIRPUR@ SHAIKARPUR

Jam
EXECUTIVE ENGINEER
MACHINERY MAINTENANCE DIVISION
KHAIRPUR @ SHAIKARPUR

TENDER FOR WORKS.

I / We hereby tender for the execution for the Govt:of Sindh herein before and after referred to as Government of the work specified in the under written memorandum with the time specified in such memorandum at
13.45 % Above
19.90 % Above
13.00 % Above
10.50 % Above
10.00 % Above
12.00 % Above
25.00 % Above
Above/Below items of work to be carried out and in accordance with in all respects as per specifications design & drawings and instruction in writing referred to in rule I hereby agree to abide by the clause of the annexed conditions of the contract and agree that when materials for the work are provided by the government such materials & the rates to be paid for them shall be as provided in Schedule- 'A' annex.



(A) GENERAL CONDITIONS.

WIDENING & RECONDITIONING OF JACOBABAD THULL ROAD MILE 0/0-11/4 (18.51 Kms)

(B) ESTIMATE COST.

Rs: 980.00 Million

(C) EARNEST MONEY 2%

Rs:19600000/=

(D) SECURITY DEPOSIT I/C: E/MONEY 2%

Rs:19600000/=

(E) PERCENTAGE IF ANY TO BE DEDUCTED FROM THE BILLS 3%

Rs:29400000/=

(F) TIME ALLOWED FOR WORK SHOWN TO DATE OF WRITING ORDER. 36 Months

Should this tender be accepted/I/We hereby agree to abide by and fulfill all the terms and provisions of the conditions of the contract annexed here to so far as applicable to as mentioned in the said conditions.

Receipt No: 00994807 dated 11-08-2017 from the Bank of Kyber Govt: Treasury of Sub - Treasury at Shaikarpur in respect of the sum of Rs:- 20000000/- is herewith forwarded respecting the earnest money (a) the full value or which is to the absolutely forfeited to Government should I / We not the deposit in accordance with clause (i)(a) of the clause (i)(b) of the conditions.

I / We agree to execute the agreement on B - I forms in case my / our tender is accepted and I / We will further be bound to abide by all the terms and condition provided in tender contract.

The contractor are to go through the contents of the tender of the tender documents and fill the tender strictly as per requirement therein any omission or error for filling may be deemed to di-quality the tender and the Executive Engineer by the rejects the tender for which the contractor shall not be entitled to any claim what-so-ever.



Jam
EXECUTIVE ENGINEER
MACHINERY MAINTENANCE DIVISION
KHAIRPUR @ SHAIKARPUR

WIDENING & RECONDITIONING OF JACOBABAD THULL ROAD MILE 0/0-11/4 (18.51 Kms)

SCHEDULE B (BOQ)

item of work	Quantity	Rate	Unit	Amount
1 EXCAVATION Excavation in existing berms for widening the road including preparation of sub grade after watering, and rolling with power roller, dressing the excavated staff etc complete.	989800 Sft @ the Rate of	Rs. 526.27	P.% Per Sft	Rs. 5,209,020
2 SAND CUSHION Providing Sand cushion including supplying and spreading pit/canal sand of approved quality from approval source of supply to site of work including watering and rolling etc complete. Rate includes all cost of material T&P Labour & Carriage of 3.0 Miles. (S.I.No.49 (VIII) (P/4).	424200 Cft @ the Rate of	Rs. 1,479.41	P.% Per Cft	Rs. 6,275,657
3 SUB-BASE COURSE Preparing Sub-Base course by supplying and spreading stone metal 1 1/2 "x2" gauge of approved quality from approved quarry in required thickness of 6" thick in layers (3" thick in each) to proper camber and grade including hand packing filling voids with 20 cft Pit cannal Sand and having plasticity index not more than 6%, of suitable quality, watering and compacting to achieve 98-100% density as per modified AASHO Specification Rate i/c all cost of material T&P and carriage 3.0 Chain. (S.I.No.8/a (P/3).	1184900 Cft @ the Rate of	Rs. 6,943.64	P.% Per Rft	Rs. 82,275,190
4 CLOD MILLING 118137 Sft @ the Rate of	Rs. 111.23	P.% Sft		Rs. 13,140,379
5 LAYING BRICK EDGING Laying brick on end edging including supplying 9"x4 1/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work).	141398 Rft @ the Rate of	Rs. 2,761.21	P.% Per Rft	Rs. 3,904,296
6 BASE COURSE Providing and laying Aggregate Base Course in proper grade and camber having CBR 80% as per AASHO standard specifications i/c spreading and compacting by approved mechanical menas (mortor grader, vibrator roller and smooth wheel roller etc) watering to maintain the moisture content the compaction of each layer shall 100 percent to the max dry density (Rate i/c all cost of materials T&P and carriage upto 3 Chain)	2182500 Cft @ the Rate of	Rs. 8,994.98	P.% Per Cft	Rs. 196,315,439

Amjad



SCHEDULE B (BOQ)

Work	Quantity	Rate	Unit	Amount
------	----------	------	------	--------

Providing surface dressing Two Coats on new or existing surface with 30+25=55 lbs bitumen and 4.00+2.75 = 6.75 Cft and Crush bajri of required size including cleaning the road surface rolling etc , complete, (Rate includes all Cost of Materials T&P and carriage Upto site of Work.)

1696800 Sft @ the Rate of Rs. 2,983.20 P.% Per Sft **Rs. 50,618,938**

8 T.S.T (ON SHOULDERS)

Providing surface dressing Three Coats on new or existing surface with 30+25+14=69 lbs bitumen and 4.00+2.75+1.50= 9.75 Cft and Crush bajri of required size including cleaning the road surface rolling etc , complete, (Rate includes all Cost of Materials T&P and carriage Upto site of Work.)

927574 Sft @ the Rate of Rs. 4,180.53 P.% Per Sft **Rs. 38,777,509**

9 4" THICK ASPHALT CONCRETE.

Providing Laying plant Mixed Asphalt Concrete binder course compacted thick 4" Thick as per approved job mixed formula using Crush aggregate from approved source. Using asphalt of grade 60/70 during laying temperature not less than 140 compacted by steel wheel and PYR ruller. the procedure of laying binder course material and methodology shall fully comply with AASHO and directed By Engineer incharge minimum Bitumen content should be 3.5% binder course shall be spreading using paviour machine, rolling and finishing to design proper grade lying level and camber etc.

1696780 Sft @ the Rate of Rs. 15,351.01 P.% Per Sft **Rs. 260,472,867**

10 2" THICK ASPHALT CONCRETE.

Providing Laying plant Mixed Asphalt Concrete binder course compacted thick 2" Thick as per approved job mixed formula using Crush aggregate from approved source. Using asphalt of grade 60/70 during laying temperature not less than 140 compacted by steel wheel and PYR ruller. the procedure of laying binder course material and methodology shall fully comply with AASHO and directed By Engineer incharge minimum Bitumen content should be 3.5% binder course shall be spreading using paviour machine, rolling and finishing to design proper grade lying level and camber etc.

1696780 Sft @ the Rate of Rs. 9,124.22 P.% Sft **Rs. 154,817,940**

11 FORMATION

Earth Work for road embankment by bulldozers including plugging mixing, clod breaking dressing and compacting with optimum moisture content, lead upto 100ft and lift upto 5ft in all types of soil except rock if Earth work is done by other than departmental agency (for 85% modified AASHO density). (S.I.No.3/30 (P/2). (With 6 Miles Extra Lead)

5562145 Cft @ the Rate of Rs. 11,373.55 P.% Per Cft **Rs. 63,261,334**

Add 20% Asphalt Item
Rs. 415,290,807

Total:-
(+) **Rs. 83,058,161.**

Signature



SCHEDULE B (BOQ)

Work	Quantity	Rate	Unit	Amount
	Add 14% Above Expect: No.4,9 & 10		(+)	Rs. 62,529,234
	Rs. 446,637,383			

PLASTIC PAINT

ment Making reflective thurmo plastic paint for line

14,140 No's @ the Rate of Rs. 596.23 P.No Rs. 8,430,692

RCC Kilomete Stone

Killo Meter Post providing & fixing preaset RCC KM Post i/c foundation work painting and lettering as directed each.

22 No's Rs. 5,600.00 Rs. 123,200

Village Board

Providing & Fixing Informatory Sign Rectangular shap 4'x3 comprizing 2 No's 3'Dia G I Pipe Post i/c Painting writing as directed each

22 No's Rs. 16,596.00 Rs. 365,112

Sign Board (round/triangular)

Providing & Fixing traffic sign 3" dia G.I.Pipe post and sign of equilateral trigle shape each side 3' long i/c painting Marking as directed each.

8 No's Rs. 14,600.00 Rs. 116,800

Scheme Board

Providing & Fixing Informatory Sign Rectangular shap 4'x3 comprizing 2 No's 3'Dia G I Pipe Post i/c Painting writing as directed each

1 No's Rs. 16,596.00 Rs. 16,596.00

G.Total:- Rs. 1,036,785,148

9 DEDUCTION IN DIFFERENCE COST OF BITUMEN

929.60 Ton's @ the Rate Rs. -29,860 P.Ton (-) Rs. -27,757,856

2,099.01 Ton's @ the Rate Rs: 41,285.00 P.Ton (-) Rs. 86,657,628

G.Total:- Rs. -922,369,664

Add 1% Contingency Rs. 10,369,851

G.Total:- Rs. 932,737,515

Say:- Rs. 932,737,515

Rs. 121731001/-

Grand Total:

Total Amount in Word: Ninety-two Crore Seventy Lacs
Thirteen Crores (thousand one Rupees only).

Road work :- 13.45% Above
 Asphalt :- 19.40% Above
 Above (Amount to be added/deducted)

Amj...
 Contractor



Jam...
 Executive Engineer
 Machinery Maintenance Div:
 Khairpur @ Shikarpur

CONSTRUCTION 3"SPAN CULVERTS (NEW) CONVERT TO PIPES

MEASUREMENT / ABSTRACT SHEET.

Page No.1

Item of work	Quantity	Rate	Unit	Amount
1. Excavation in foundation of building bridge and other structure i/c deg belling watering and remaining lead upto one chain and lift upto 5' in ordinary soil.	2675 Cft @ Rs: 3176.25 P.%o Cft			Rs: 8496.00
2. Cement concrete brick of stone ballast 1 ½ "-2" guage ratio: 1:4:8	359 Cft @ Rs: 9416.28 P.% Cft			Rs: 33804.00
3. Pucca Brick in foundation and plinth i/c cement sand mortar ratio: 1:4	1034 Cft @ Rs: 12501.41 P.% Cft			Rs: 129265.00
4. Cement concrete plain i/c placing and compacting finishing and curing complete i/c Screening and washing of stone aggregate without shuttering ratio: 1:2:4	83 Cft @ Rs: 14429.25 P.% Cft			Rs: 11976.00
5. Errection and removal of centering (vertical) for C.C.Plain work	81 Sft @ Rs: 3127.41 P.% Sft			Rs: 2533.00
6. Fabrication of mild steel reinforcement for cement concrete work i/c cutting bending and binding in position i/c making joints and fastening i/c cost of bending wire i/c removal of rust from bars.	10.164 Cwt @ Rs: 4820.20 P.Cwt			Rs: 48993.00
7. R.C.C work i/c all labour and material except the cost of steel reinforcement and its Labour for bending and binding which will be paid separately. This rate also i/c all kinds for forms moulds lifting shuttering curing rendering and finishing the exposed surface i/c screening and washing of shingle.	306 Cft @ Rs: 337.00 P.Cft			Rs: 103122.00

Amal



Cement plaster 1/2 " thick ratio:1:4 upto 20 Ft hight.

494 Sft @ Rs: 2283.93 P.%Sft

Rs: 11283.00

G.Total

Rs: 349472.00

Add Cartage

Rs: 43854.00

G.Total

Rs: 393326.00

= Rs: 393326/- x8 Rs: 3146608/-

13.00% Above

% Above / Below (Amount to be added and / deducted)

Grant Total

Rs: 3099438

(-) Rs:

Rs

Total Amount in word:-

Thirty Lacs Ninety-Nine thousand
Four Hundred thirty Eight - only.

Contractor



Executive Engineer
Machinery Maintenance Divi:
Khairpur @ Shikarpur

rk:-

REPAIR 3" SPAN CULVERTS

Schedule B (BOQ)

# item of work	Quantity	Rate	Unit	Amount
1. Pacca Brick in foundation and plinth i/c cement sand mortar ratio: 1:4 275 Cft @ Rs: 12501.41 P.% Cft				Rs: 34379.00
2. Cement concrete plain i/c placing and compacting finishing and curing complete i/c Screening and washing of stone aggregate without shuttering ratio: 1:2:4 @ Rs: 14429.25 P.% Cft				Rs: 11976.00
3. Errection and removal of centering (vertical) for C.C.Plain work 81 Sft @ Rs: 3127.41 P.% Sft				Rs: 2533.00
4. Fabrication of mild steel reinforcement for cement concrete work i/c cutting bending and binding in position i/c making joints and fastening i/c cost of bending wire i/c removal of rust from bars. 10.164 Cwt @ Rs: 4820.20 P.Cwt				Rs: 48993.00
5. R.C.C work i/c all labour and material except the cost of steel reinforcement and its Labour for bending and binding which will be paid separately. This rate also i/c all kinds for forms moulds lifting shuttering curing rendering and finishing the exposed surface i/c screening and washing of shingle. 306 Cft @ Rs: 337.00 P.Cft				Rs: 103122.00
6. Cement plaster 1/2 " thick ratio:1:4 upto 20 Ft hight. 494 Sft @ Rs: 2283.93 P.%Sft				Rs: 11283.00
			G.Total	Rs: 212286.00
			Add Cartage	Rs: 18510.00
			G.Total	Rs: 230796.00

10.50 % Above / Below (Amount to be added and / deducted) = Rs: 230796/- x12 = Rs: 2769552/-

Grant Total

Rs: 2753181/-
(-) Rs: _____

Total Amount in word:-

Twenty Seven Lacs Fifty three thousand and ONE Hundred Eighty one only



Executive Engineer
Machinery Maintenance Divi:
Khairpur @ Shikarpur

REPAIR OF 6" SPAN CULVERTS

Schedule B (BOQ)

Sl. No.	Description of work	Quantity	Rate	Unit	Amount
	Pucca Brick in foundation and plinth i/c cement sand mortar ratio: 1:4				
		374 Cft @ Rs: 12501.41 P.% Cft			Rs: 46755.00
2.	Cement concrete plain i/c placing and compacting finishing and curing complete i/c Screening and washing of stone aggregate without shuttering ratio: 1:2:4				
		140 Cft @ Rs: 14429.25 P.% Cft			Rs: 20201.00
3.	Errection and removal of centering (vertical) for C.C.Plain work				
		91 Sft @ Rs: 3127.41 P.% Sft			Rs: 2846.00
4.	Fabrication of mild steel reinforcement for cement concrete work i/c cutting bending and binding in position i/c making joints and fastening i/c cost of bending wire i/c removal of rust from bars.				
		19.20 Cwt @ Rs: 4820.20 P.Cwt			Rs: 92548.00
5.	R.C.C work i/c all labour and material except the cost of steel reinforcement and its Labour for bending and binding which will be paid separately. This rate also i/c all kinds for forms moulds lifting shuttering curing rendering and finishing the exposed surface i/c screening and washing of shingle.				
		373 Cft @ Rs: 337.00 P.Cft			Rs: 125701.00
6.	Cement plaster 1/2 " thick ratio:1:4 upto 20 Ft hight.				
		716 Sft @ Rs: 2283.93 P.Sft			Rs: 16353.00
					=====
			Total:-		Rs: 304404.00
			Add Cartage Amount		Rs: 24216.00
					=====
			Total:-		Rs: 328620.00
			x12 =		Rs: 3943440/-

10.00 % Above / Below (Amount to be added and / deducted)

Grant Total Rs: 3907075
 (-) Rs: _____
 Rs _____
 Total Amount in word: Thirty Nine Lacs Seven thousand Seven hundred and fifty only.

Amjwal
 Contractor



John
 Executive Engineer
 Machinery Maintenance Divi:
 Khairpur @ Shikarpur

CONSTRUCTION OF STROM WATER DRAIN 25800FT

SCHEDULE B (BOQ)

DESCRIPTION OF WORK	QUANTITY	RATE	UNIT	AMOUNT
EXCAVATION				
Excavation in foundation of building bridge and other structure i/c deg belling watering and remaining lead upto one chain and lift upto 5' in ordinary soil.				
47250 Cft @ the Rate	Rs: 3,176.25	P.‰ Per Cft		Rs: 150,078.00
2 CEMENT CONCRETE RATIO (1:4:8)				
a) Cement Concrete Brick of Stone Ballast 1.5" to 2" guage ratio 1:4:8				
6300 Cft @ the Rate	Rs: 9,416.28	P.‰ Per Cft		Rs: 593,226.00
b) Cement Concrete Plain i/c pacing compacting finshing and curing Complete ratio 1:2:4				
4725 Cft @ the Rate	Rs: 14,429.25	P.‰ Per Cft		Rs: 681,782.00
3 FEBRICATION OF MILD STEEL				
Fabrication of mild steel reinforcement for cement concrete work i/c cutting bending and binding in position i/c making joints and fastening i/c cost of bending wire i/c removal of rust from bars.				
612.750 Cwt @ the Rate	Rs: 4,820.20	P. Per Cwt		Rs: 2,953,578.00
4 R.C.C. WORK				
R.C.C work i/c all labour and material except the cost of steel reinforcement and its labour for bending and binding which will be paid separately. This rate also i/c all kinds for forms moulds lifting shuttering curing rendering and finishing the exposed surface i/c screening and washing of shingle.				
18900 Cft @ the Rate	Rs: 337.00	P.‰ Per Cft		Rs: 6,369,300.00
		G.Total:-		Rs: 10,747,964.00
		Cartage		Rs: 1,322,959.00

12.00 / Above (Amount to be added/deducted)

Total Amount in Word: ONE CORE SIXTEEN LACS
thirty two thousand two hundred ninety
Rs. 11683290/-
thousand Ninety

Contractor



Executive Engineer
 Machinery Maintenance Div:
 Khairpur @ Shikarpur

Stone Pitching

Name of work:- WIDENING & RECONDITIONING OF JACOBABAD THULL ROAD MILE 0/0-11/4 (18.51 Kms)

MEASUREMENT CUM ABSTRACT

S. No:	Item	Calculations	Rate	Unit	Amount
1	Excavation on foundation of building, bridges and other structure including dag belling dressing refilling around structure with excavated earth watering and ramming lead upto 5 feet in ordinary soil.				
Say	54000 CFT		@Rs: 3176.25	P.CFT	Rs:171518/
1	<u>Stone Pitching</u>				
	Stone Pitching hand packed with surface levelled off to the Correct Section with hammer dressed Stone and voids filled in 1:8 Cement mortar in floors of bridges and along hands and in aprons etc. including three chains lead.				
Say	162000 CFT		@Rs: 7708.47	P.CFT	Rs:1248772
2	<u>C.C Pointing raised ratio 1:3 (G.Sch.Item No. 20 C-11)</u>				
				= 96000 SFT	
Say	270000 0		@Rs: 1758.08	P.CFT	4746816
				Total	17406055

Add Cartage 4647686
Total:- 22053741

25.00/ Above (Amount to be added/deducted) ✓

Rs. 21714689/-

Grand Total:

Total Amount in Word: Two Crore Seventeen Lacs Fourteen Thousand Six Hundred Eighty Nine only.

Amjad
Contractor





Executive Engineer
Machinery Maintenance Div:
Khairpur @ Shikarpur


BID- EVALUATION

1. Name of Procuring Agency:- Executive Engineer Machinery Maintenance Division Khairpur @ Shaikarpur.
2. Tender Reference:- No: TC/G-55/EE/1193/dated:24-07-2017.
3. Tender Description / Name of Work/ item:- Widening & Reconditioning of Jacobabad Dadapur Garhi Khairo Road upto Sherapur Mile 0/0-14/7+165 (24.00 km).
4. Method of Procurement: Single Stage on Envelope Procedure.
5. Tender Published :- SPPRA
(Print & Electronic Media (SPPRA ID No. & News Papers Name with date))
6. Total Bids Documents Sold:- 2 Nos
7. Total Bids Received:- 2 Nos
8. Technical Bid Opening date:(if Applicable) 15-08-2017 (Provide details in Separate Form):
9. No. of Bid Technically qualified (if Applicable) 01
10. (Bid(s) Rejected):- 01 Nos
11. Financial Bid Opening Date:- 15-08-2017
12. Bid Evaluation Report:-

S.No	Name of Firm of Bidder	Cost offered by the Bidder	Ranking in Term of Cost	Comparison with Estimated Cost	Reasons for acceptance/ rejection	Remarks
1.	M/s Ibrahim Khan & Ismail Khari	975507281	1 st Lowest	976323551	Qualified as Per evaluation Criteria	Recommended and award of work
2.	M/s Abdul Ghaffar Memon	976107972	2 nd Lowest	976323551	Qualified	Rejected due to Higher Rate


JAVEED IQBAL SHAIKH
EXECUTIVE ENGINEER
MACHINERY MAINTENANCE DIVISION
SHAIRPUR @ SHAIKARPUR
Chairman


ALI RAJA SHAH
ASSISTANT ENGINEER
PROVANCIAL HIGHWAYS
SUB-DIVISION SHAIKARPUR
MEMBER


IMTIAZ ALI SAMO
DIVISIONAL ACCOUNTS OFFICER
BUILDINGS DIVISION SHAIKARPUR
MEMBER

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. WORKS & SERVICE DEPARTMENT
- 2) PROVINCIAL / LOCAL GOVT./ OTHER PROVANCIAL GOVERNMENT
- 3) TITLE OF CONTRACT WIDENING & RECONDITIONING
- 4) TENDER NUMBER TC/G-55/EE/1193 dated:-27-07-2017
- 5) BRIEF DESCRIPTION OF CONTRACT W/R OF JAC: DODAPUR GARHI KHAIRO MILE 0/0-14/165
- 6) FORUM THAT APPROVED THE SCHEME P.D.W.D
- 7) TENDER ESTIMATED VALUE RS:-980.00(M)
- 8) ENGINEER'S ESTIMATE (For civil works only) RS:-975.507281 (M)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 36 MONTHS
- 10) TENDER OPENED ON (DATE & TIME) 15-08-2017 (2.00 PM)
- 11) NUMBER OF TENDER DOCUMENTS SOLD (Attach list of buyers) 2 NOS
- 12) NUMBER OF BIDS RECEIVED 2 NOS
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 2 NOS
- 14) BID EVALUATION REPORT (Enclose a copy) BID EVOLUTION REPORT ATTACHED
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER MS/ IBRAHIM KAHN & ISMAIL KHAN kyc:
- 16) CONTRACT AWARD PRICE RS:-975.507281 (M)
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1st, 2nd, 3rd EVALUATION BID). 1ST
- 18) METHOD OF PROCUREMENT USED : - (Tick one)
- a) SINGLE STAGE – ONE ENVELOPE PROCEDURE Discretionary/ Lowest
- b) SINGLE STAGE – TWO ENVELOPE PROCEDURE X
- c) TWO STAGE BIDDING PROCEDURE X
- d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE X

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT CHIEF ENGINEER HIGHWAYS DEP, SUKKUR

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	NO:-11883
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	DAILY SOBH DATED:-29-7-2017 DAILY MILLAT DATED:-29-7-2017
No	

22) NATURE OF CONTRACT

Domestic/ Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
--------------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED
BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY
COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT
THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF
CONTRACT?

(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	✓

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	✓

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	✓

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	✓

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	✓

Signature & Official Stamp of **Executive Engineer**
Authorized Officer *Machinery Maintenance Division*
Khairpur @ Shikarpur

Javed Iqbal Swaidani

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save

Reset

OFFICE OF THE EXECUTIVE ENGINEER MACHINERY MAINTENANCE
DIVISION KHAIRPUR @ SHAIKARPUR

No:TC/G-55/ 1322

of 2017, Dated:- 28-8-2017

To,

M/s Ibrahim Khan Ismail Khan Pvt Ltd.
Government Contractor,
Karachi

Subject:- WIDENING & RECONDITIONING OF JACOBABAD DODAPUR GARHI KHAIRO ROAD UPTO SHAERANPUR MILE 0/0-14/7+165 (24.00 KMS).

The Lowest Rate (detail as Noted Below) offered by you for the work noted above on 15-08-2017, is found reasonable and approved by the Chief Engineer Highways Sukkur Vide No:- C.E/HWS/BB/2055 dated:-25-08-2017 and Superintending Engineer Provincial Highway Circle Larkano vide his letter No. SE/PHWC/LRK/BB/2033 Dated: 25-08- 2017.Total tender Amount is **Rs:-975.507281 (M)** (Rupees Nine Hundred Seventy Five Million Five Hundred Seven Thousand Two Hundred Eighty One) only.

PART "A" Road Work.

- (i) Rate 13.92% Above (Thirteen Point Nine Two Percent Above) (Except item No. 4,9,10).
(ii) Rate 19.93% Above (Nineteen Point Nine Three Percent Above) (On item No. 9 &10).
Amounting Rs: 958002914/-

PART "B" Repair of Bridge

Rate 11.50% Above (Eleven Point Five Zero Percent Above)
Amounting Rs: 638198/-

PART "C" 3' Span Culv.

Rate 13.50% Above (Thirteen Point Five Zero Percent Above)
Amounting Rs: 776674/-

PART "D" 6 Span Culv.

Rate 13.80% Above (Thirteen Point Eight Zero Percent Above)
Amounting Rs: 1722186/-

PART "E" Strom Water Drain

Rate 15.90 % Above (Fifteen Point Nine Zero Percent Above)
Amounting Rs: 4486543 /-

PART "E" Stone Pitching

Rate 28.00% Above (Twenty Eight Point Zero Zero Percent Above)
Amounting Rs: 9880766/-

GRAND TOTAL: Rs 975507281 /-

You are therefore directed to please attend Division Office Within (07 days for completing the tender documents. All Clause of agreements will be treated as enforced and operative till the contract agreement sanctioned.

You are further directed to obtain necessary instructions from Assistant Engineer Provincial Highways Sub-Division Jacobabad, to start the work within a week's time from the date of issue of this work order and complete it within period of(36 Month)

It should be noted:

- i. The Work Shall be carried out as per Public Works Department hand Book and Other Specification of Division , as directed.
- ii. No Premium will be paid on items based on market rates and sanctioned by the competent Authority out side the schedule of rates in force.
- iii. Nothing Shall be paid for cartage of material what-so-ever brought at the site of work Including material from Government stores.
- iv. The payment of Bitumen Consumption items will be made as production of documentary Evidence of National Refinery Ltd: Karachi.

EXECUTIVE ENGINEER
MACHINERY MAINTENANCE DIVISION
KHAIRPUR@ SHAIKARPUR

Copy F.w.cs: to the Assistant Engineer Provincial Highway Sub-Division Jacobabad for information. The Work Should be executed strictly in accordance with held estimate. Any excess / deviation / departure without specific approval from competent authority shall be responsible of the Assistant Engineer. The actual date of start of the work and progress report as stages under clause-2 of agreement be promptly report to Division office for taking necessity action. On completion of work, date of completion be reported in writing to division office

EXECUTIVE ENGINEER
MACHINERY MAINTENANCE DIVISION
KHAIRPUR@ SHAIKARPUR

MR. M/s Ibrahim Khan & Ismail Khan ON PAYMENT FOR (1)
VIDE D.R. NO: 14802 DATED:- 15.8.2017

Jam
EXECUTIVE ENGINEER
MACHINERY MAINTENANCE DIVISION
KHAIRPUR @ SHAIKARPUR

TENDER FOR WORKS.

I / We hereby tender for the execution for the Govt of Sindh herein before and after referred to as Government of the work specified in the under written memorandum with the time specified in such memorandum at Roadwork Above/Below items of work to be carried out and in accordance with in all respects as per specifications drawings and instruction in writing referred to in rule 4/10 13.42% Above 19.93% Above 11.50% Above 13.50% Above 13.80% Above 15.90% Above 28.00% Above I here and clause 2 of the annexed conditions of the contract and agree that when materials for the work are provided by the government such materials & the rates to be paid for them shall be as provided in Schedule 'A' annex.



(A) GENERAL CONDITIONS.

WIDENING & RECONDITIONING OF JACOBABAD
DADPUR GARHI KHAIRO ROAD UPTO SHAERAPUR
MILE 0/0-14/7+165 (24.00 KMS)

(B) ESTIMATE COST.

Rs: 980.00 Million

(C) EARNEST MONEY 2%

Rs: 19600000/=

(D) SECURITY DEPOSIT I/C: E/MONEY 2%

Rs: 19600000/=

(E) PERCENTAGE IF ANY TO BE
DEDUCTED FROM THE BILLS 3%

Rs: 29400000/=

(F) TIME ALLOWED FOR WORK SHOWN 36 Months
TO DATE OF WRITING ORDER.

Should this tender be accepted/I/We hereby agree to abide by and fulfill all the terms and provisions of the conditions of the contract annexed here to so far as applicable to as mentioned in the said conditions.

Receipt No: 03819930 dated 11-8-2017 from the
Bank of Hyder Govt Treasury of Sub Treasury at Shaikarpur in respect of the sum of
Rs: 20000/- is herewith forwarded respecting the earnest money (a) the full value or which is to the absolutely forfeited to Government should I / We not the deposit in accordance with clause (i)(a) of the clause (i)(b) of the conditions.

I / We agree to execute the agreement on B - I forms in case my / our tender is accepted and I / We will further be bound to abide by all the terms and condition provided in tender contract.

The contractor are to go through the contents of the tender of the tender documents and fill the tender strictly as per requirement therein any omission or error for filling may be deemed to de-quality the tender and the Executive Engineer by the rejects the tender for which the contractor shall not be entitled to any claim what-so-ever.



Jam
EXECUTIVE ENGINEER
MACHINERY MAINTENANCE DIVISION
KHAIRPUR @ SHAIKARPUR

WIDENING & RECONDITIONING OF JACOBABAD DADAPUR GARHI KHAIRO
ROAD UPTO SHERAPUR MILE 0/0-14/7+165 (24.00 Kms)

Schedule B (BOQ)

Item of work	Quantity	Rate	Unit	Amount
--------------	----------	------	------	--------

1 EXCAVATION

Excavation in existing berms for widening the road including preparation of sub grade after watering, and rolling with power roller, dressing the excavated staff etc complete.

1135212 Cft @ the Rate of Rs. 526.27 P.% Per Cft Rs. 5,974,280

2 SAND CUSHION

Providing Sand cushion including supplying and spreading pit/canal sand of approved quality from approval source of supply to site of work including watering and rolling etc complete. Rate includes all cost of material T&P Labour & Carriage of 3.0 Miles. (S.I.No.49 (VIII) (P/4).

608149 Cft @ the Rate of Rs. 1,479.41 P.% Per Cft Rs. 8,997,017

3 SUB-BASE COURSE

Preparing Sub-Base course by supplying and spreading stone metal 1 1/2 "x2" gauge of approved quality from approved quarry in required thickness of 6" thick in layers (3" thick in each) to proper camber and grade including hand packing filling voids with 20 cft Pit cannal Sand and having plasticity index not more than 6% of suitable quality, watering and compacting to achieve 98-100% density as per modified AASHO Specification Rate i/c all cost of material T&P and carriage 3.0 Chain. (S.I.No.8/a (P/3).

1160381 Cft @ the Rate of Rs. 7,111.66 P.% Per Rft Rs. 82,522,351

4 CLOD MILLING

135466 Sft @ the Rate of Rs. 111.23 P.% Sft Rs. 15,067,883

5 LAYING BRICK EDGING

Laying brick on end edging including supplying 9"x4 1/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work).

162173 Rft @ the Rate of Rs. 2,792.47 P.% Per Rft Rs. 4,528,632

6 BASE COURSE

Providing and laying Aggregate Base Course in proper grade and camber having CBR 80% as per AASHO standard specifications i/c spreading and compacting by approved mechanical menas (mortor grader, vibrator roller and smooth wheel roller etc) watering to maintain the moisture content the compaction of each layer shall 100 percent to the max dry density (Rate i/c all cost of materials T&P and carriage upto 3 Chain)

1991486 Cft @ the Rate of Rs. 9,157.78 P.% Per Cft Rs. 182,375,907



Schedule B (BOQ)

Description of work	Quantity	Rate	Unit	Amount
ROAD				
Providing surface dressing Two Coats on new or existing surface with 30+25=55 lbs bitumen and 4.0+2.75 = 6.75 Cft and Crush bajri of required size including cleaning the road surface rolling etc , complete, (Rate includes all Cost of Materials T&P and carriage Upto site of Work.)				
	1946077 Sft @ the Rate of	Rs. 2,992.95	P.% Per Sft	Rs. 58,245,112
8 T.S.T (ON SHOULDERS)				
Providing surface dressing Three Coats on new or existing surface with 40+25+14=69 lbs bitumen and 9.75 Cft and Crush bajri of required size including cleaning the road surface rolling etc , complete, (Rate includes all Cost of Materials T&P and carriage Upto site of Work.)				
	1063855 Sft @ the Rate of	Rs. 4,247.09	P.% Per Sft	Rs. 45,182,879
9 3" THICK ASPHALT CONCRETE.				
Providing Laying plant Mixed Asphalt Concrete binder course complaced thick 3" Thick as per approved job mixed formula using Crush aggrigare from approved source. Using asphlat of grade 60/70 during laying temperature not less then 140 compacted by steel wheel and PYR ruller. the procedure of lying binder course material and mathodology shall fully comply with AASHO and directed By Engineer incharge minium Bitumen content should be 3.5% binder course shall be sperding using pavour machine, rolling and finishing to design proper grade lying level and camber etc.				
	1946077 Sft @ the Rate of	Rs. 12,027.52	P.% Per Sft	Rs. 234,064,800
10 2" THICK ASPHALT CONCRETE.				
Providing Laying plant Mixed Asphalt Concrete binder course complaced thick 2" Thick as per approved job mixed formula using Crush aggrigare from approved source. Using asphlat of grade 60/70 during laying temperature not less then 140 compacted by steel wheel and PYR ruller. the procedure of lying binder course material and mathodology shall fully comply with AASHO and directed By Engineer incharge minium Bitumen content should be 3.5% binder course shall be sperding using pavour machine, rolling and finishing to design proper grade lying level and camber etc.				
	1946077 Sft @ the Rate of	Rs. 9,155.05	P.% Per Sft	Rs. 178,164,322
11 FORMATION				
Earth Work for road embankment by bulldozers including plugging mixing, clod breaking dressing and compacting with optimum moisture content, lead upto 100ft and lift upto 5ft in all types of soil except rock if Earth work is done by other than departmental agency (for 85% modified AASHO density). (S.I.No.3/30 (P/2). (With 6 Miles Extra Lead)				
	8238857 Cft @ the Rate of	Rs. 11,373.55	P.% Per Cft	Rs. 93,705,052
			Total:-	Rs. 908,828,235
	Add 20% Asphalt Item		(+)	Rs. 82,445,824
	Rs. 412,229,122			
	Add 14% Above Expect: No.4,9 & 10		(+)	Rs. 67,414,372



Schedule B (BOQ)

of work	Quantity	Rate	Unit	Amount
---------	----------	------	------	--------

Rs. 481,531,230

PRIMO PLASTIC PAINT

196812 Rft @ the Rate of	Rs. 41.24	P.Rft		Rs. 8,116,527
--------------------------	-----------	-------	--	---------------

15,041 No's @ the Rate of	Rs. 596.23	P.No		Rs. 8,967,895
---------------------------	------------	------	--	---------------

RCC Kilomete Stone

Killo Meter Post providing & fixing preset RCC KM Post i/c foundation work painting and lettering as directed each.

24 No's	Rs. 5,600.00			Rs. 134,400
---------	--------------	--	--	-------------

Village Board

Providing & Fixing Informatory Sign Rectangular shap 3'x2 comprizing 2 No's 3'Dia G I Pipe Post i/c Painting writing as directed each

10 No's	Rs. 16,765.00			Rs. 167,650
---------	---------------	--	--	-------------

Sign Board (round/triangular)

Providing & Fixing traffic sign 3" dia G.I.Pipe post and sign of equilateral tringle shape each side 3' long i/c painting Marking as directed each.

10 No's	Rs. 14,600.00			Rs. 146,000
---------	---------------	--	--	-------------

Scheme Board

Providing & Fixing Informatory Sign Rectangular shap 4'x3 comprizing 2 No's 3'Dia G I Pipe Post i/c Painting writing as directed each

1 No's	Rs. 16,956.00			Rs. 16,956
--------	---------------	--	--	------------

G.Total:- Rs. 1,076,237,859

9 DIFFERENCE OF BITUMEN

1,113.66 Ton's @ the Rate	Rs. -29,860.00	P.Ton	(-)	Rs. -33,253,888
---------------------------	----------------	-------	-----	-----------------

2,042.08 Ton's @ the Rate	Rs. -41,285.00	P.Ton	(-)	Rs. -84,307,273
---------------------------	----------------	-------	-----	-----------------

G.Total:- Rs. 958,676,698

Add Contingency lum sum Rs. 3,700,000

G.Total:- Rs. 962,376,699

Say:- Rs. 962,376,700

13.92% ✓

Above (Amount to be added/deducted)

19.13% Above


Rs. 958082914/-

Grand Total:

Total Amount in Word: Amountly - five crore Eighty Lacs
Twenty Nine thousand Fourteen only.

Contractor




 Executive Engineer
 Machinery Maintenance Div.
 Khairpur @ Shikarpur

**Name of Work:- WIDENING & RECONDITIONING OF
JACOBABAD DADAPUR GARHI KHAIRO ROAD UPTO
SHERAPUR MILE 0/0-14/7+165 (24.00 Kms)**

PAIR OF BRIDGES

Schedule B (BOQ)

S.No.#	item of work	Quantity	Rate	Unit	Amount
1.	Fabrication of mild steel reinforcement for cement concrete work i/c cutting bending and binding in position i/c making joints and fastening i/c cost of bending wire i/c removal of rust from bars.				
		13.971 Cwt @ Rs: 4820.20 P.Cwt			Rs: 67343.00
2.	R.C.C work i/c all labour and material except the cost of steel reinforcement and its Labour for bending and binding which will be paid separately. This rate also i/c all kinds for forms moulds lifting shuttering curing rendering and finishing the exposed surface i/c screening and washing of shingle.				
		670 Cft @ Rs: 337.00 P.Cft			Rs: 225790.00
				G.Total	Rs: 293133.00
				Add Cartage	Rs: 28295/-
				G.Total	Rs: 321428.00


Rs: 321428/- x2 = Rs: 642856/-



CONTRACTOR



11.50% Above


Executive Engineer
Machinery Maintenance Divi:
Khairpur @ Shikarpur

Six Lac Thirty Eight - Thousand ONE 638198/-
Hundred Ninety Eight - only.



**Work:- WIDENING & RECONDITIONING OF JACOBABAD
UR GARHI KHAIRO ROAD UPTO SHERAPUR MILE 0/0-
65 (24.00 Kms)**

**REPAIR 3"SPAN CULVERTS
SCHEDULE B (BOQ).**

Page No.1

No.#	item of work	Quantity	Rate	Unit	Amount
1.	Pucca Brick in foundation and plinth i/c cement sand mortar ratio: 1:4 275 Cft @ Rs: 12501.41 P.% Cft				Rs: 34379.00
2.	Cement concrete plain i/c placing and compacting finishing and curing complete i/c Screening and washing of stone aggregate without shuttering ratio: 1:2:4 83 Cft @ Rs: 14429.25 P.% Cft				Rs: 11976.00
3.	Errection and removal of centering (vertical) for C.C.Plain work 81 Sft @ Rs: 3127.41 P.% Sft				Rs: 2533.00
4.	Fabrication of mild steel reinforcement for cement concrete work i/c cutting bending and binding in position i/c making joints and fastening i/c cost of bending wire i/c removal of rust from bars. 10.164 Cwt @ Rs: 4820.20 P.Cwt				Rs: 48993.00
5.	R.C.C work i/c all labour and material except the cost of steel reinforcement and its Labour for bending and binding which will be paid separately. This rate also i/c all kinds for forms moulds lifting shuttering curing rendering and finishing the exposed surface i/c screening and washing of shingle. 201 Cft @ Rs: 337.00 P.Cft				Rs: 67737.00
6.	Cement plaster 1/2 " thick ratio:1:4 upto 20 Ft hight. 494 Sft @ Rs: 2283.93 P.%Sft				Rs: 11283.00
					=====
G.Total					Rs: 176901.00
Add Cartage					Rs: 18303.00
					=====
G.Total					Rs: 195204.00

= Rs: 195204/- x4 = Rs: 780816/-

50% Above (Amount to be added/deducted)

Rs. 776674/-

Total Amount in Word: Less Less Seventy Six Thousand Six Hundred Seventy Four only.



Jam
Executive Engineer
Machinery Maintenance Div:
Khairpur @ Shikarpur

Work:- WIDENING & RECONDITIONING OF JACOBABAD
R GARHI KHAIRO ROAD UPTO SHERAPUR MILE 0/0-
5 (24.00 Kms)

REPAIR OF 6"SPAN CULVERTS

SCHEDULE B(BOQ)

Page No.1

S.No.#	item of work	Quantity	Rate	Unit	Amount	
1.	Pucca Brick in foundation and plinth i/c cement sand mortar ratio: 1:4 374 Cft @ Rs: 12501.41 P.% Cft				Rs: 46755.00	
2.	Cement concrete plain i/c placing and compacting finishing and curing complete i/c Screening and washing of stone aggregate without shuttering ratio: 1:2:4 140 Cft @ Rs: 14429.25 P.% Cft				Rs: 20201.00	
3.	Errection and removal of centering (vertical) for C.C.Plain work 91 Sft @ Rs: 3127.41 P.% Sft				Rs: 2846.00	
4.	Fabrication of mild steel reinforcement for cement concrete work i/c cutting bending and binding in position i/c making joints and fastening i/c cost of bending wire i/c removal of rust from bars. 21.44 Cwt @ Rs: 4820.20 P.Cwt				Rs: 103345.00	
Continue Page 2						
5.	R.C.C work i/c all labour and material except the cost of steel reinforcement and its Labour for bending and binding which will be paid separately. This rate also i/c all kinds for forms moulds lifting shuttering curing rendering and finishing the exposed surface i/c screening and washing of shingle. 373 Cft @ Rs: 337.00 P.Cft				Rs: 125701.00	
6.	Cement plaster 1/2 " thick ratio:1:4 upto 20 Ft hight. 716 Sft @ Rs: 2283.93 P.Sft				Rs: 16353.00	
					=====	
Total:-					Rs: 315201.00	
Add Cartage Amount					Rs: 30354.00	
					=====	
Total:-					Rs: 345555.00	
		=	Rs: 345555/-	x5	=	Rs: 1727775/-

13.8/- Above (Amount to be added/deducted)

Rs. 1722186/-

Grand Total:

Total Amount in Word: Seventeen Lacs Twenty-two thousand ONE Hundred Eighty Six only.



Jam
 Executive Engineer
 Machinery Maintenance Div.
 Khairpur @ Shikarpur

CONSTRUCTION OF STROM WATER DRAIN 1500FT

Schedule B (BOQ)

ITEM OF WORK	QUANTITY	RATE	UNIT	AMOUNT
1 EXCAVATION				
Excavation in foundation of building bridge and other structure i/c deg belling watering and remaining lead upto one chain and lift upto 5' in ordinary soil.				
	17719 Cft @ the Rate	Rs: 3,176.25	P.% Per Cft	Rs: 56,280.00
2 CEMENT CONCRETE RATIO (1:4:8)				
a) Cement Concrete Brick of Stone Ballast 1.5" to 2" guage ratio 1:4:8				
	2363 Cft @ the Rate	Rs: 9,416.28	P.% Per Cft	Rs: 222,507.00
b) Cement Concrete Plain i/c pacing compacting finshing and curing Complete ratio 1:2:4				
	1772 Cft @ the Rate	Rs: 14,429.25	P.% Per Cft	Rs: 255,686.00
3 FEBRICATION OF MILD STEEL				
Fabrication of mild steel reinforcement for cement concrete work i/c cutting bending and binding in position i/c making joints and fastening i/c cost of bending wire i/c removal of rust from bars.				
	229.782 Cwt @ the Rate	Rs: 4,820.20	P. Per Cwt	Rs: 1,107,595.00
4 R.C.C. WORK				
R.C.C work i/c all labour and material except the cost of steel reinforcement and its Labour for bending and binding which will be paid separately. This rate also i/c all kinds for forms moulds lifting shuttering curing rendering and finishing the exposed surface i/c screening and washing of shingle.				
	7088 Cft @ the Rate	Rs: 337.00	P.% Per Cft	Rs: 2,388,656.00
			Total:-	Rs:4030714
			Cartage	Rs: 518,743.00
			G.Total:-	Rs:4516534

15.90% Above (Amount to be added/deducted)


Rs. 4486543

Grand Total:

Total Amount in Word: Fourty Four Lacs Eighty Six Thousand
Five Hunderd forty three only.


Contractor




Executive Engineer
Machinery Maintenance Div:
Khairpur @ Shikarpur

Stone Pitching

work:-

schedule B (BOQ)

No:	Item	Calculations	Rate	Unit	Amount
1	Excavation on foundation of building , bridges and other structure including dag belling dressing refilling around structure with excavated earth watering and ramming lead upto 5 feet in ordinary soil.				
Say	24000 CFT		@Rs: 3176.25	P.CFT	Rs:76230/-
1	<u>Stone Pitching</u> Stone Pitching hand packed with surface levelled off to the Correct Section with hammer dressed Stone and voids filled in 1:8 Cement mortar in floors of bridges and along hands and in aprons etc. including three chains lead.				
Say	72000 CFT		@Rs: 7708.47	P.CFT	Rs:5550098/-
2	<u>C.C Pointing raised ratio 1:3 (G.Sch.Item No. 20 C-11)</u>				
Say	120000 SFT		@Rs: 1758.08	P.Sqm	Rs:2109696/-
				Total	7736024
			ADD CARTAGE		2242847
			Say		9978871

28.08/ Above (Amount to be added/deducted)

Rs. 9880766/-

Grand Total:

Total Amount in Word: Ninety Eight-Lac Eighty-Thousand Sixty Six only.

Contracor



Jam
Executive Engineer
Machinery Maintenance Div:
Khairpur @ Shikarpur

FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT made on 15-08-2017 between Executive Engineer, Machinery Maintenance Division Khairpur@ Shaikarpur (Procuring Agency) of the on part and M/S Ibrahim Khan & Ismail Khan Government Contractor, of the other part.

WHERE the Procuring Agency is desirous that certain Works, WIDENING & RECONDITIONING OF JACOBABAD DADPUR GARHI KHAIRO ROAD UPTO SHAERAPUR MILE 0/0-14/7+165 (24.00 KMS) Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnessed as follows:-

1. In this Agreement works and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter.
2. The following documents after incorporating addenda, if any except those parts.

Retaining to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:

- (a) The letter of Acceptance:
- (b) The completed Form of Bid along with Schedule to Bid:
- (c) Conditions of Contract & Contract Data:
- (d) The priced Schedule of Prices/ Bill of quantities (BoQ):
- (e) The specifications: and
- (f) The Drawings

3. In consideration of the payments to be made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.

4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Signature of Contractor
M/s. _____
Government Contractor



Signature
EXECUTIVE ENGINEER
MACHINERY MAINTENANCE DIVISION
KHAIRPUR @ SHAIKARPUR
(Procuring Agency)

FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT made on 15-08-2017 between Executive Engineer, Machinery Maintenance Division Khairpur@ Shaikarpur (Procuring Agency) of the on part and **M/S SIGMA ENGINEERS** Government Contractor, of the other part.

WHERE the Procuring Agency is desirous that certain Works, **WIDENING & RECONDITIONING OF JACOBABAD THULL ROAD MILE 0/0-11/4 (18.51 Kms)** Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnessed as follows:-

1. In this Agreement works and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter.
2. The following documents after incorporating addenda, if any except those parts.

Retaining to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:

- (a) The letter of Acceptance:
- (b) The completed Form of Bid along with Schedule to Bid:
- (c) Conditions of Contract & Contract Data:
- (d) The priced Schedule of Prices/ Bill of quantities (BoQ):
- (e) The specifications: and
- (f) The Drawings


3. In consideration of the payments to be made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.

4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.


Signature of Contractor
M/s. _____
Government Contractor




EXECUTIVE ENGINEER
MACHINERY MAINTENANCE DIVISION
KHAIRPUR @ SHAIKARPUR
(Procuring Agency)

FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT made on 15-08-2017 between Executive Engineer, Machinery Maintenance Division Khairpur@ Shaikarpur (Procuring Agency) of the on part and **M/S SIGMA ENGINEERS** Government Contractor, of the other part.

WHERE the Procuring Agency is desirous that certain Works, **WIDENING & RECONDITIONING OF JACOBABAD THULL ROAD MILE 0/0-11/4 (18.51 Kms)** Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnessed as follows:-

1. In this Agreement works and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter.
2. The following documents after incorporating addenda, if any except those parts.

Retaining to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:

- (a) The letter of Acceptance:
- (b) The completed Form of Bid along with Schedule to Bid:
- (c) Conditions of Contract & Contract Data:
- (d) The priced Schedule of Prices/ Bill of quantities (BoQ):
- (e) The specifications: and
- (f) The Drawings


3. In consideration of the payments to be made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.

4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.


Signature of Contractor
M/s. _____
Government Contractor




EXECUTIVE ENGINEER
MACHINERY MAINTENANCE DIVISION
KHAIRPUR @ SHAIKARPUR
(Procuring Agency)

FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT made on 15-08-2017 between Executive Engineer, Machinery Maintenance Division Khairpur@ Shaikarpur (Procuring Agency) of the on part and M/S Ibrahim Khan & Ismail Khan Government Contractor, of the other part.

WHERE the Procuring Agency is desirous that certain Works, WIDENING & RECONDITIONING OF JACOBABAD DADPUR GARHI KHAIRO ROAD UPTO SHAERAPUR MILE 0/0-14/7+165 (24.00 KMS) Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnessed as follows:-

1. In this Agreement works and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter.
2. The following documents after incorporating addenda, if any except those parts.

Retaining to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:

- (a) The letter of Acceptance:
- (b) The completed Form of Bid along with Schedule to Bid:
- (c) Conditions of Contract & Contract Data:
- (d) The priced Schedule of Prices/ Bill of quantities (BoQ):
- (e) The specifications: and
- (f) The Drawings

3. In consideration of the payments to be made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.

4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Signature of Contractor
M/s. _____
Government Contractor




EXECUTIVE ENGINEER
MACHINERY MAINTENANCE DIVISION
KHAIRPUR @ SHAIKARPUR
(Procuring Agency)

