## SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

#### CONTRACT EVALUATION FORM

## TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

11	NAME OF THE ORGANIZATION / DEPTT.	KARACHI WATER & SEWERAGE BOARD
21	PROVINCIAL LOCAL GOVT OTHER	<u></u>
3)	TITLE OF CONTRACT	REPAIR OF LEAKAGES ON 18", 24" & 33" DIA "PRCC"
4)	TENDER NUMBER	SPPRA SR NO. 14820   D. 10434/2012
5)	BRIEF DESCRIPTION OF CONTRACT	IMP: OF WATER SUPPLY SYSTEM IN GULSHAN TOWN
200	FORUM THAT APPROVED THE SCHEME	MANAGING DIRECTOR, KW&SB
7)	TENDER ESTIMATED VALUE	RS. 2.51,759/=
	ENGINEER'S ESTIMATE (For civil works only)	RS 2.51,759/=
93	ESTIMATED COMPLETION PERIOD (AS P	PER CONTRACT) 12 (DAYS)
101	TENDER OPENED ON (DATE & HME)	20-02-2013 AT 2 30 P.M
11)	NUMBER OF TENDER DOCUMENTS SOLI (Anach list of buyers)	D 02 (TWO)
12)	NUMBER OF BIDS RECEIVED	02 (TWO)
13)	NUMBER OF BIDDERS PRESENT AT THE	TIME OF OPENING OF BIDS 02 (TWO)
141	BID I VALUATION REPORT (Linclose a copy)	COPY ATTACHED
15)	NAME AND ADDRESS OF THE SUCCESSI	FUL BIDDER MIS R.F.R. CONSTRUCTION
16)	CONTRACT AWARD PRICE	RS 2,51,660/=
17)	RANKING OF SUCCESSFUL BIDDER IN E (i.e., 1 t., 2 st., 3 td. EVALUATION BID).	VALUATION REPORT 1ST M/S R.F.R. CONSTRUCTION
1	ts to the	2ND M/S SAHARA TAMEERAT
		-8-840-000-000-000-000-0000-0000-00000-00000-0000
18	METHOD OF PROCUREMENT USED: - (1	lick one)
ģ0	a) SINGLE STAGE - ONE ENVELOP	E PROCEDURE Domestic/ Local
1	· 数5 部 产。特 型。	on or other property and the second of the s
	6) SINGLE STAGE - TWO ENVELOR	PE PROCEDURE
	e) TWO STAGE BIDDING PROCEDU	JRE
	dy Two stage - Two envelope	BIDDING PROCEDURE
	SE AND RESEARCH IN	
2	PLEASE SPECIFY IF ANY OTHER  EMERGENCY DIRECT CONTRACTION  OF THE PROPERTY OF	R METHOD OF PROCUREMENT WAS ADOPTED IN NG ETC WITH BRIEF REASONS

vo. 11 111	THER THE PROCUREMENT WAS INCLU	DED IN ANNUAL PROCUREMENT PLA	N?
(0) WHE	THER THE PROCESSING STREET	Yes V No	
21) ADV	ERTISEMENT :		
	10-1299000A8N9W - NEC-980ET	Yes SPPRA SR NO 14820 LD 1043	4/2012
ī)	SPPRA Website (II yes, give date and SPPRA Identification	in No.1	
	111.265. Entermis modern as reserving	No	
ii)	News Papers	Yes	
	(If yes, give names of newspapers and da	CSJ	
	. 4	Ň	
		Target Land	
22) NAT	URL OF CONTRACT	final Title	
23. WHI	ETHER QUALIFICATION CRITERIA		
WAS	SINCLUDED IN BIDDING TENDER DO	OMENTS?	
dis	es, enclose a copy)	Yes No	4
	CONTRACT CONTRACT		u I
24) WHI	LITHER BID EVALUATION CRITERIA SINCLUDED IN BIDDING / TENDER DO	UMENTS? Yes No	1-
	es, enclose a copy)		
38	S 2000		
25) WH	LIHER APPROVAL OF COMPETENT AU	THORITY WAS OBTAINED FOR USING	A TELL
ME.	THOO OTHER THAN OPEN COMPETITIV	E BIDDING? Yes No	1
	and the state of t	THE DIODERS 2	
26) WA	S BID SECURITY OBTAINED FROM ALL	THE BIODERS? Yes No	
		The state of the s	ПП
27) WH	ETHER THE SUCCESSFUL BID WAS LO BEST EVALUATED BID (in case of Con	WEST EVALUATED Yes Yes No	ШШ
13113	) BEST EVALUATED BIT (in case of com		
20. 11.11	ETHER THE SUCCESSFUL BIDDER WA	STECHNICALLY Yes No	x
	MPLIANT?		1
	34 (1) (12)		
MILL SE 11	SETTILER NAMES OF THE BIDDERS AND	THEIR OLOTED PRICES WERE READ	OUT AT
	L TIME OF OPENING OF BIDS?	Yes W	
9276		1,50 [[5]]	
		N 10 BIDDERS BEFORE THE AW	ARD OF
30) W1			

M) ANY COMPLAINTS RECEIVED (If yes, result thereof)	Yes	
2	No	\
32) ANY DEVIATION FROM SPECIFICATIONS GIVE	N IN THE TEND	DER NOTICE / DOCUMENTS
32) ANY DEVIATION FROM SPECIFICATIONS OF V. (If yes, give details)	Yes	
657/CantyCan and Lye	No	<u></u>
33) WAS THE EXTENSION MADE IN RESPONSE TIN (He) give reasons)	ME? Yes	
	No	レ
34) DEVIATION FROM QUALIFICATION CRITERIA (If yes, give detailed reasons.)	Yes	
The state of the s	No	レ
35) WAS IT ASSURED BY THE PROCURING AG BLACK LISTED?  36) WAS A VISIT MADE BY ANY OFFICER/OFFICE SUPPLIER'S PREMISES IN CONNECTION WITH BE ASCURLAINED REGARDING FINANCING OFFICER, enclose a copy.)	CIAL OF THE P	ROCURING AGENCY TO THE REMENT? IF SO, DETAILS TO
W105=31		TON ADVANCE PAYMENT IN
37) WERE PROPER SAFEGUARDS PROVIDED OF THE CONTRACT (BANK GUARANTEE ETC.)!	N MOBILIZAT	Yes No L
38) SPECIAL CONDITIONS, IF ANY (If yes, give Brief Description)	Yes	
1000 PM	No	
39) Date of Award of Contract: 09-05	-2015	
Authorized Officer  EXECUTIVE ENGINEER  CULSHAN-E-QBALTO	qui <sub>(WID)1</sub>	
OR OFFICE USE ONLY K.W. & S.B.		
B 4 \$		

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print Save Reset 3/3



Abdullah Sramp Vendor

Con No. 11 11 IN WITNESS WHEREOF, the parties hereto have set their respective hands Opp Notice and seats the day and year first above written.

Signed, Sealed and Delivered by the.

STAME VIND BY VIND ON DAYS OF AND FREE WE DAYS A For and on behalf of

GHULAM QADIR ABBAS CHIEF ENGINEER, DISTRICT EAST

KW&SB.

For and on behalf of CONTRACTOR

> SYED ASIM IQBAL MANAGING PARTNER

M/\$. R.F.R CONSTRUCTION

WITNESS OF EMPLOYER


MUHAMMAD RIAZ KHAN GHORI

SUPERINTENDING ENGINEER GULSHAN-E-IQBAL TOWN, DISTRICT EAST K.W.&.S.B.

PROJECT COORDINATOR

WITNESS OF CONTRACTOR

WASTF AHMED FAROOQUI EXECUTIVE ENGINEER (WATER) GULSHAN-E-IQBAL TOWN, DISTRICT EAST, KW&SB.




APPO BALEEM Stamp Wando Tence No 85, Shop No 3, Naven Please Sulshan e-Inbal, Block 14, Kasuchi

0 3 MAY 2013

WOUGH WITH Address MOHAMMAD SALEEN LNOWS A A Preement witnesses as follows:-

In this Agreement words and expression shall have the same meanings as Ware respectively assigned to them in the conditions of Contract hereinafter and we referred to.

- The following documents which for the purpose of identification have been signed by MR. SYED ASIM IOBAL on behalf of the contractor and by MR.GHULAM QADIR ABBAS, CHIEF ENGINEER, DISTRICT EAST 2. KW&SB, on behalf the EMPLOYER all of which shall be deemed to form and be read and construed as part of this Agreement.
- This Form of Agreement. a).
- Employer letter of Acceptance No.CE/DE/W&S/LOA/KW&SB/2013/63 b). dated:02-05-2013.
- The Tender. c).
- The conditions of the Particular Application Part-II-A & II-B. d).
- The General Conditions Part-I. e).
- The Drawings. f).
- The specifications and g).
- The Priced Bill of Quantities. h).
- In consideration of the payments to be made by the EMPLOYER to the CONTRACTOR has hereinafter mentioned, the CONTRACTOR hereby covenants WORK and to remedy any with the EMPLOYER to execute and complete the defects therein and maintaining the same in conformity in all respects with the provisions of the CONTRACT.
- THE EMPLOYER hereby covenants to pay to the CONTRACT in the manner prescribed by the CONTRACT.




conce No 85, Shop No J. Kurac Plant Gulshan-e-Igbal, Block-14, Karack

## CONTRACT AGREEMENT

WHEREAS the Employer is desirous to execute the work By "REPAIRING OF HEAVY WATER LEAKAGES ON 18" DIA, 24" DIA, 33" DIA "PRCC" WATER PIPE LINE AT VARIOUS PLACES OF RASHID MINHAS ROAD, SHABBIR AHMED USMANI ROAD AND UNIVERSITY ROAD IN GULSHAN-E-IQBAL TOWN" Under KW&SB'S OWN FUNDED PROGRAMME and has accepted the Tender of the CONTRACTOR for Rs.2,51,660/= (RUPES TWO LACS FIFTY ONE THOUSAND SIX HUNDRED SIXTY ONLY) for the construction and completion of such WORKS and the remedying of an defects therein.

AND WHEREAS THE CONTRACTOR has already deposited 2% Pay Order for amounting to Rs.5,000/= vide Pay Order No. 5059438, dated: 20-02-2013, issued from UBL PTV Centre Branch, Karachi, deposited by the contractor and remaining amount Rs.20,166/= will be deducted from his bill, the same will be kept with the EMPLOYER till the maintenance period of the work for the due fulfillment of the CONTRACTOR. Further 1% Water Charges will also be deducted from his bill as per Standard Operating Procedure (SOP).

Kendy M



SHAHID SALEEM Stamp Vendo.

Chance No 85, Shop No. 1, Karten Place Suishan-e-lubal. Bloto BE UTILIZIED ONLY FOR THE WORK OF 1 No 127040 Date

MUHAMMAD SABAR

REPAIRING OF HEAVY WATER LEAKAGES **#ON 18" DIA, 24" DIA, 33" DIA "PRCC"** WATER PIPE LINE AT VARIOUS PLACES OF RASHID MINHAS ROAD, SHABBIR AHMED USMANI ROAD AND UNIVERSITY ROAD IN GULSHAN-E-IQBAL TOWN.

FOR AMOUNTING TO Rs.2,51,660/=

(RUPEES TWO LACS FIFTY ONE THOUSAND SIX HUNDRED SIXTY

ONLY)

INFAVOUR OF M/S. R.F.R CONSTRUCTION.

EXECUTIVE ENGINEER (WATER) GULSHAN-E-IQBAL TOWN, DISTRICT EAST. K.W.&.S.B.





-MANTO SALEEM Stamp Vendo

Guishan e-lighal. Block BE UTILIZIED ONLY FOR THE WORK OF 1 No.1 2 7 9 5 0 Date
\*\*Sort for with Address.

MUHAMMAD SABAR

REPAIRING OF HEAVY WATER LEAKAGES ON 18" DIA, 24" DIA, 33" DIA "PRCC" WATER PIPE LINE AT VARIOUS PLACES OF RASHID MINHAS ROAD, SHABBIR AHMED USMANI ROAD AND UNIVERSITY ROAD IN GULSHAN-E-IQBAL TOWN.

FOR AMOUNTING TO Rs.2,51,660/=


(RUPEES TWO LACS FIFTY ONE THOUSAND SIX HUNDRED SIXTY

ONLY)

INFAVOUR OF M/S. R.F.R CONSTRUCTION.

M/S. R.F.R. CONSTRUCTION

· EXECUTIVE ENGINEER (WATER) GULSHAN-E-IQBAL TOWN, DISTRICT EAST K.W.&.S.B.



ST-2, BLOCK-14, SCHEME-24, MAIN UNIVERSITY ROAD NEAR CIVIC CENTRE

NO.EE/GIT/W-I/KW&SB/AC/ESTT:/13/70

DATED: 09 -05-2013.

M/s. R.F.R. Construction, Government Contractor, Karachi.

#### WORK ORDER / L.O.C.

SUBJECT: -

REPAIRING OF HEAVY WATER LEAKAGES ON 18"DIA 24"DIA 33"DIA 'PRCC' WATER PIPE LINE AT VARIOUS PLACES OF RASHID MINHAS JHROAD, SHABBIR AHMED USMANI JROAD & UNIVERSITY ROAD IN GULSHAN-E-IOBAL TOWN. \

Your tender dated: <u>20-02-2013</u>, has been approved by the Competent Authority, KW&SB on item rate basis for amounting to <u>Rs.2,51,660/=</u> (<u>Rupees Two Lac Fifty One Thousand Six Hindered and Sixty only)</u>, You are therefore, requested to start the above mentioned work as per design and specification.

The work is to be completed within (12) days, failing which penalty of Rs.700/- per day will be imposed/recovered as per terms and conditions of the contract.

You are further requested to contact the concerned A.E.E. in connection with commencement of supervision for necessary instruction of the work.

EXECUTIVE ENGINEER (WATER)
GULSHAN-E-IQBAL TOWN, KW&SB

#### Copy to:

- 1. The Chief Engineer (East) KW&SB.
- 2. Superintending Engineer, (Gulshan Town)KW&BS.
- 3. Account Officer, (Gulshan Town) KW&SB.
  - 4. A.O. (Budget)
  - 5. Office Copy.

## ARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (DISTRICT EAST)

151 Floor Old Annexe Building, Gulshan-e-Igbal, Karachi.

DEW&S/KW&SB/2013/ 63

Dated 2-5- /2013

s. R.F.R Construction,

C-4/2, Maisam Plaza, Gulshan-e-Iqbal Block-03,

Karachi

LETTER OF ACCEPTANCE / SANCTION ORDER

SUBJECT:-

REPAIRING OF HEAVY WATER LEAKAGES ON 18" DIA, 24" DIA, 33" DIA "PRCC" WATER PIPE LINE AT VARIOUS PLACES OF RASHID MINHAS ROAD, SHABBIR AHMED USMANI ROAD AND UNIVERSITY ROAD IN **GULSHAN-E-IQBAL TOWN.** 

On behalf of the employer, it is notified that following the approval of the Managing Director, Karachi Water & Sewerage Board, vide para-56/N dated: 29-03-2013, as recommended by the Procurement Committee-I, KW&SB, vide para-33 (01)/N to 39(06)/N, your bid for the subject is hereby accepted for the sum of Rs.2,51,660/= (Rupees Two Lacs Fifty One Thousand Six Hundred Sixty Only), duly concurred by the Finance Department, vide para-43/N to 51/N. The expenditure will be charged from the Head of Account B.G.No. H-013-32, for the year 2012-2013.

There is now binding contract between KW&SB and M/s. R.F.R Construction.

In accordance with the General Condition of Contract, you are required to enter in to and execute a contract agreement. This agreement shall be signed by the employer and M/s. R.F.R Construction.

Please be noted that 8% Security Debosit will be deducted from your bill for due fulfillment of defect liability.

All correspondence onward shall be carried out through Superintending Engineer, Gulshan-e-Iqbal Town, District East, KW&SB.

> ( GHULAM QADIR ABBAS ) CHIEF ENGINEER DISTRICT EAST K.W.&.S.B

Copy to :-

The DMD(T/S), KW&SB.

S.E Gulshan-e-Iqbal Town, District East, KW&SB

XEN (Water), Gulshan-e-Igbal Town, District East, KW&SB.

Office Copy.

mhittee, hide para 39(6) ridi by HO I/DMO (Fir), vid Howel As Remonent

## NOTE SHEET

(Page 5)

Reference

SUB: REPAIRING OF HEAVY WATER LEAKAGES ON 18" DIA, 24" DIA, 33" DIA "PRCC" WATER PIPE LINE AT VARIOUS PLACES OF RASHID MINHAS ROAD, SHABBIR AHMED USMANI ROAD & UNIVERSITY ROAD IN GULSHAN-E-IQBAL TOWN

#### 6. Recommendation of the Committee

Two Contractors participated in the bid, the lowest bidder of M/s.R.F.R Construction corrected bid cost of Rs.2,51,660/- (Rupees Two Lac Fifty One Thousand Six Hundred and Sixty only), the Procurement Committee-I assessed the bid of Lowest Bidder on market rate basis which is reasonable and recommended for approval of Competent Authority, KW&SB. Expenditure is chargeable to the H/A No.H-013-32 for the financial year 2012-2013 to meet the expenditure.

(Nadeem Ahmed Khan) Accounts Officer (Distt. East) Member / Secretary

> (Irlan Baig) S.E (Civ/I) D & E Member

M (Riaz Ghori) S.E (Gulshan-e-Iqbal Town)

mkelanlihu

Member

(Ghulam Gadil Abbas) Chief Engineer (Distt. East) Member

(Abdul Rahim Khatti) Chief Engineer (IPD) Convener

## NOTE SHEET

(Page M)

Reference

PAIRING OF HEAVY WATER LEAKAGES ON 18" DIA, " DIA, 33" DIA "PRCC" WATER PIPE LINE AT VARIOUS PLACES OF RASHID MINHAS ROAD, SHABBIR AHMED USMANI ROAD & UNIVERSITY ROAD IN GULSHAN-E-IOBAL TOWN

## VALUATION REPORT

ENGINEER'S ESTIAMT

The concerned Executive Engineer (Water), Gulshan-e-Iqbal Town prepared an estimate for amount of Rs.2,51,759/- which was checked by Design Office for an amount of Rs.2,51,759/- for the above mentioned work. The M.D, KW&SB has accorded approval vide Para-27/N3.

## BIDDING DOCUMENT

The bidding documents were prepared by concerned Executive Engineer. The bidding documents are based on the design for the work prepared by concerned Executive Engineer (Water) Gulshan Town.

## BIDDING PROCEDURE

The invitation of tenders and availability of tender documents were notified through Web Site vide No.EE/GIT/W-I/KW&SB/AQ/ESTT:/12/10 dated: 18-12-2012 as well as Corrigendum was also is ued vide No.EE/GIT/W-I/KW&SB/AC/ESTT:/12/10 dated: 29-01-2013 and SPPRA Web Site vide Serial No.14820 I.D No.10434/2012 which were opened on 20-02-2013.

## RECEIPT OF BIDS

The two bids were received on 20-02-2013 at 2.00 p.m and opened on same date at 2.30 p.m by Procurement Committee-I and announced the bids in presence of representative of bidders. The following bids were received and positions are as under:

s.No	Name of Firms	Quoted Price	Corrected Price	Rank	Remarks
-	M/s.R.F.R	Rs.2,51,661/-	Rs.2,51,6667-	1st Lowest	Substantially Responsive
1	Construction .		- H.	Sawwa sakasa	Substantially Responsive
2	M/s.Sahara Tamirat	Rs.2,65,637/-	Rs.2,65,636/-	2 Boman	Responsive

## PROCUREMENT COMMITTEE-I

The Procurement Committee as per Rule-7 of SPPRA-2010 was constituted by Competent Authority comprising of following officers for Evaluation / Opened of Spot Quotation / Tender Work costing of above Rs.1,00,000/- vide No.MD/KW&SB/2011/197/L dated: 18-06-2011:

	WIDN KINGED	Convener
1	Chief Engineer (IPD), KW&SB	Member
2	Chief Engineer (District East), KW&SB	Member
3	S.E (Civil) Design & Estimate, KW&SB	Member
4	S.E (Gulshan-e-Iqbal Town), KW&SB	Member/Secy.
5	Accounts Officer (District East), KW&SB.	02 2013 at 3 00 n m

The meeting of the Procurement Committee-I was held on 21-02-2013 at 3.00 p.m in N. A O/D F/SO/KW&SB/2013/ 118

# RACHI WATER & SEWERAGE BOARD OFFICE OF THE CHIEF ENGINEER (IPD)

## **BID OPENING REPORT**

The second secon	ADO ADD
SPPRA Serial No.14820 I.D No.1	0434/2012
LINE AT VARIOUS PLACES OF	RASHID MINHAS SMANI ROAD &
Single Stage (One Envelop)	
Through Web Site	
2 Nos	
2 Nos	
<u>N/A</u>	П
<u>N/A</u>	
20-02-2013	
	Single Stage (One Envelop)  Through Web Site  2 Nos  2 Nos  N/A  N/A

#### BID OPENING REPORT

		TO A STREET MICE	
Name of Firm / Bidder	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	REMARKS
		1st Lowest	P.O # 5059438 UBL PTV Centre Branch, Karachi
M/s.R.F.R Construction	Rs.2,51,661/-	1 Lowest	Rs.5,000/- P.O # 5059440 UBL PTV
M/s,Sahara Tamirat	Rs.2,65,637/-	2 <sup>nd</sup> Lowest	Centre Branch, Karachi Rs.6,000/-

millanlah

(Nadeem Ahmed Khan) counts Officer (Distt. East) Member / Secretary

M (Riaz Atumad Ghori) S.E (Gulshan-e-Iqbal Town) Member

(Ghulam Gadir Abbas) Chief Engineer (Distt. East) Member Chief Engineer (IPD)

(Irfan Baig) S.E (Civil) D & E Member

Convener

# KARACHI WATER & SEWERAGE BOARD OFFICE OF THE CHIEF ENGINEER (IP&D)

## BID EVALUATION REPORT

100	A STATE OF THE STA		C)
ł	Name of Procuring Agency:	Trans	
ì	Tender Reference No:	KARACHI WATER & SEWER	GE BOARD
		SPPRA Serial No.14820 I.D N	0 10434/2012
	work/Item:	REPAIRING OF HEAVY WA 18" DIA, 24" DIA, 33" DIA "! LINE AT VARIOUS PLACES ROAD, SHABBIR AHMED UNIVERSITY DE	TER LEAKAGES ON PRCC" WATER PIPE OF RASHID MINHAS
	Method of Procurement:	201	
I	Tender Published:	Single Stage (One Envelop)	V
I	Total Bid Documents Sold:	Through Web Site	
ľ	Total Bid Received:	2 Nos	
-	The state of the s	2 Nos	
10	Technical Bid Opening Date (if applicable):	N/A	
1	o. of Bid Technically Qualified if applicable)	N/A	
E	lid (s) Rejected:	NIL	
F	inancial Bid Opening Date:	20-02-2013	
D	EVALUATION REPORT		
	The state of the s		

Name of Firm / Bidder	CORRECTED COST OF THE BIDDERS	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED	REASON FOR ACCEPTANCE/	REMARKS
Vs.R.F.R	NEW ALT WILLIAM AND		COST	REJECTION	
onstruction	Rs.2,51,660/-	1st Lowest	@0.039%Below	Substantially	P.O # 5059438 UBL PT
/s.Sahara				Responsive	Centre Branch, Karachi
mirat	Rs.2,65,636/-	2 <sup>nd</sup> Lowest	@5.512%Above		P.O # 5059440 UBL PTV
oncerned bid	ders are being informed ac			Responsive	Centre Branch, Karachi Rs.6,000/-

R.F.R Construction declared as the lowest responsive bidder.

Nadeem Ahmed Khan) counts Officer (Distt. East) Member / Secretary

M-(Riaz Akham Ghori) S.E (Gulshan-e-Iqbal Town) Member

(Irlan Baig) S.E (Civil) D & E Member

ulam Qadir Abbas) ingineer (Distt. East)

Member

(Abdul Rahies Khatti) Chief Engineer (IPD)

Convener

OFFICE OF THE EXECUTIVE ENC. YEER, SHAN-E-IOBAL TOWN (WATER-I) ECT REPAIRING OF HEAVY WATER LEAKAGES ON 18" DIA 24" DIA, 33" DIA "PRCC" WATER PIPE LINE AT VARIOUS PLACES OF RASHID M' NHAS ROAD, SHABBIR AHMED USMANI ROAD & UNIVERSITY ROAD IN GULSHAN-E-IOBAL TOWN. ated Cost: MS. R.F. R. Sudd to M's (On Item Rate Basis) er Cost: Rs. 700/= Limit: Vide Receipt No. .\_ 12/- Days Dated 18 -2 -2003 Rs.700/=per day TENDER CLERK Pinance Department K. W. & S.B. DESCRIPTION OF WORK. SUPERINTENDING (REVENUE) Excavation for pipe line in trenches and pits in wet silt QTY. RATE. ealy or mud i/c trimming and dressing side, true PER AMOUNT. correct level and grade cutting joints holes and disposal of surplus earth within one chain as directed Net Excavation; Add: for additional lift of every 3,ft. 0' to 5' 4980, CA 5400 Add: for additional lift of every 3.ft. 26892 5' to 8' 2477.58 Cft %0Cft 59 501 8' to 11' 14742/55/470 Add: for additional lift of every 3,ft. %0Cft 1262.54 Cft 6500) 11' to 14' dunny Bags 1.25 Cft %0Cft 8207 81, CH 7050/ %0Cft full hire charges of pumping set per day i/c the cost of 150 Bags ssistant, driver, fuel and electric energy charges P/Bag 10350 platform required at various depth for placing pump to at lower depth with suction and delivery pipes for pumping out water found at various depth from enches i/c cost of errection and dismantling after empletion of job. Hire charges of pumping set of ioto 10 H.P. upply of Sealing Materials: 54, Days (1000) 81,000/ P/Day Spun Yarn, Lead Wool. 54, Kg 390/3 P/Kg 21060/ Cement. 66, Kg 385/ P/Kg 25410/= Sand. 7.50 Bag 44012 P/Bag Paca Kam 3300 25 15, Cft -2667 abour for Repair: %CA 54,Kg ~ 357 P/Kg 19278 1 Fitter i/c 10% Labour i/e 10% 16. Not 7360/5 e filling the excavated stuff in trench 6" thick layer Each 32. Not watering ramming to full compaction etc Each 110088 8801.11.Cft %0Cfi TOTAL RS. Executive Engineer (Water-I) Gulshan-e-Iqbal Town, KW&SB Quoted Amount Rs Sx Hundard & Sig on Address of brown By 2,51,661/2 (Two Lac Fifty the thousand Sior hundred & Story the) 00-5059438 cH: 20-02-13 Rs, 5,000/2 4BL P.T. V Center

#### SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

#### CONTRACT EVALUATION FORM

# TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

1) NAME OF THE ORGANIZATION DEPTE	KARACHI WATER & SEWERAGE BOARD
2) PROVINCIAL/LOCAL GOVE/OTHER	
3) TITLE OF CONTRACT	P/L 041 D/A "PVC" WATER LINE
4) TENDER NUMBER	SPPRA SR NO 14820 I O 10434/2012
5) BRIEF DESCRIPTION OF CONTRACT	IMP: OF WATER SUPPLY SYSTEM IN GULSHAN TOWN
6) FORUM THAT APPROVED THE SCHEME	MANAGING DIRECTOR, KW&SB
7) TENDER ESTIMATED VALUE	RS. 2,10,803/=
8) ENGINEER'S ESTIMATE	RS 2,10,803/=
(For civil works only)	
9) ESTIMATED COMPLETION PERIOD (AS PI	ER CONTRACT) 12 (DAYS)
10) TENDER OPENED ON (DATE & TIME)	20-02-2013 AT 2:30 P.M
THE NUMBER OF TENDER DOCUMENTS SOLD	) 02 (TWO)
(Attach list of buyers)	X=# +1
12) NUMBER OF BIDS RECEIVED	02 (TWO)
(3) NUMBER OF BIDDERS PRESENT AT THE	TIME OF OPENING OF BIDS 02 (TWO)
14) BID EVALUATION REPORT	GOPY ATTACHED
(Enclose a copy)	
15) NAME AND ADDRESS OF THE SUCCESSF	UL OTDOOR M/S R.F.R. CONSTRUCTION
	OL BIODER
16) CONTRACT AWARD PRICE	RS 2.10,772/=
A TRANSPORT	A STATE OF THE STA
(7) RANKING OF SUCCESSFUL BIDDER IN EV (E.g. 18, 28, 35 EVALUATION BID).	ALUATION REPORT  1ST M/S R F R CONSTRUCTION
	7
to the second of the second	2NO WS SAHARA TAMEERAT
15 15 15 19 (N. C.)	
18) MUTHOD OF PROCUREMENT USED : - (Tic	A 0.525 W
TWO SQUARES OF TROOP TREE VI ( SED): - (TR	k one)
and SINGLE STAGE -ONE ENVELOPE	PROCEDURE Domestic/ Local
DECEMBERY STEET	
b) SINGLE STAGE - TWO ENVELOPE	PROCEDURI.
el TWO STAGE BIDDING PROCEDUR	F/A
ti everina selimen	
df TWO STAGE - TWO ENVELOPE BI	DDING PROCEDURE
MINE CONTRACTOR HE	
PLEASE SPECIFY IF ANY OTHER	METHOD OF PROCUREMENT WAS ADOPTED I.
EMERGENCY, DIRECT CONTRACTING	
ME 1 15 - 3 - MANAGEMENT	


19) APPI	ROVING AUTHORITY FOR AWARD	OF CONTRACT MD KW	/&SB
201 WH	THER THE PROCUREMENT WAS IN	NCLUDED IN ANNUAL	PROCUREMENT PLAN?
/901 L 23 VSV6	CDOCKES OF SOIL		
-11 (1138)	ERTISEMENT:	For T	
ĨA.	SPPRA Website (If yex, give date and SPPRA Identif	10 1	RA SR NO: 14920   D. 10434/2012
	7.50 (E) P.SSundaya	No	
iii	News Papers (If yes, give names of newspapers an	d dates)	
× =010		No	
	- 4	NO.	
22) NATI	RE OF CONTRACT		(*mardin / Inf.
WAS	THER OF ALTHICATION CRITERIA INCLUDED IN BIDDING - TENDER I Conclose (Leopy)	OCUMENTS?	
			Yes No Y
11 12	THER BID I VALLATION CRITERIA INCLUDED IN BIDDING TENDER I Cericlose a copy)	OOCUMENTS"	Yes No 7
	0 8	1	
METH METH	THER APPROVAL OF COMPETENT . HOD OTHER THAN OPEN COMPETE TO DESCRIPTION OF THE PROPERTY OF THE	AUTHORITY WAS OB: TIVE BIDDING?	Yes No V
26) WAS I	BID SECURITY OBTAINED FROM A	LL THE BIDDERS?	Yes V No
		- 4	
27) WHE [ BID ]	THER THE SUCCESSFUL BID WAS I BEST FVALLATED BID (in case of Co	OWEST EVALUATED onsultancies)	Yes 🗸 No
28) WHELE	HER THE SUCCESSEUL BIDDER W	AS TECHNICALLY	Yes V No
29) Will I	THER NAMES OF THE BIDDERS AND OF OPENING OF BIDS?	D THEIR QUOTED PR	Yes X No
C 4364 L1	THE EVALUATION REPORT GIVERACLE.	EN TO BIDDERS B	BEFORE THE AWARD OF
	(copy of the bid evaluation report)		Yes  No

3	
31) ANY COMPLAINTS RECEIVED (If yes, result thereof)	Yes
	No
321 ANY DIALITION FROM SPECIFICATIONS G	IVEN IN THE TENDER NOTICE / DOCUMENTS
(II yes, give definls)	Yes
	No
33) WAS THE EXTENSION MADE IN RESPONSE	TIME?
(Hyes, give reasons)	Yes
	No
34) DEVIATION FROM QUALIFICATION CRITER (II) yes; give detailed reasons.)	0.000
vii yes, give detailed reasons.)	Yes
	No
35) WAS IT ASSURED BY THE PROCURING AS BLACK-HSTED?	GENCY THAT THE SELECTED FIRM IS NOT
	) [168] ¥ [80] []
36) WAS A VISIT MADE BY ANY OFFICER/OFF SUPPLIER'S PREMISES IN CONNECTION WI BE ASCURTAINED REGARDING FINANCING (II yes, enclose a copy)	OPVISIT IF ABROAD:
The Control of the Co	Yes No /
37) WERE PROPER SAFEGUARDS PROVIDED O THE CONTRACT (BANK GUARANTEE ETC.)?	Yes No V
38) SPI CIAL CONDITIONS, IF ANY (If yes, give Brief Description)	Yes
	No
39) Date of Award of Contract: 09-05-2	2013
Signature & Official Stamp of: Authorized Officer Wasif Furooq EXECUTIVE ENGINEER (W	
OR OFFICE USE ONLY GULSHAN-E-IQBAL TOW	/N
K.W. & S.B.	

SPPRA; Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print Save Boost





## SHAHRD BALEEM Stamp Wander Gulshan-e-lobal, Block 14 Kmm.

1212020am

## CONTRACT AGREEMENT

MOHAMMAD SALEEN This 49 ATRACT AGREEMENT made the between the Karachi Water & Sewerage Board (KW&SB), Government of Sindh, Represented by its Chief Engineer, District East, KW&SB, (hereinafter called the "Employer" which expression shall wherever the context so admits or required to deemed to include their successor) on the one part as first Party M/S.R.F.R CONSTRUCTION, having their office at C-4/2, Maisam Plaza, Gulshan-e-Iqbal Block-03, Karachi, SYED ASIM IOBAL hereinafter called the "Contractor" (which expression shall wherever the context so admit or required be deemed to include their Executors, Administrators, Successors and permitted Assignees) on other

WHEREAS the Employer is desirous to execute the work By "PROVIDING & LAYINGS OF 4" DIA PVC WATER PIPE LINE NEAR PLOT NO. A-164 TO A-175, BLOCK-1, GULSHAN-E-IQBAL TOWN." Under KW&SB'S OWN FUNDED PROGRAMME and has accepted the Tender of the CONTRACTOR for RS.2,10,772/= (RUPEES TWO LACS TEN THOUSAND SEVEN HUNDRED SEVENTY TWO ONLY), for the construction and completion of such WORKS and the remedying of an defects therein.

AND WHEREAS THE CONTRACTOR has already deposited 2% Pay Order for amounting to Rs.4,400/= vide Pay Order No. 5059434, dated: 20-02-2013, issued from UBL PTV Centre Branch, Karachi, deposited by the contractor and remaining amount Rs.16,677/= will be deducted from his bill, the same will be kept with the EMPLOYER till the maintenance period of the work for the due fulfillment of the CONTRACTOR. Further 1% Water Charges will also be deducted from his bill as per Standard Operating



MAHIO SALEEM Stamp Vendor Sance No 85, Shop No 1, Karan Place Julshan-e-Ighal, Block 14. Kerschi


277C3 Date

0 3 MAY 2013

reugh wan Aduress MOHAMMAD SALEEM
Those Control of the Sussing Agreement witnesses as follows:

In this Agreement words and expression shall have the same meanings as are respectively assigned to them in the conditions of Contract hereinafter

- The following documents which for the purpose of identification have been 4. signed by MR. SYED ASIM IOBAL on behalf of the contractor and by MR.GHULAM OADIR ABBAS, CHIEF ENGINEER, DISTRICT EAST KW&SB, on behalf the EMPLOYER all of which shall be deemed to form and be read and construed as part of this Agreement.
- a). This Form of Agreement.
- Employer letter of Acceptance No. CE/DE/W&S/LOA/KW&SB/2013/64 b).
- c). The Tender.
- The conditions of the Particular Application Part-II-A & II-B. d).
- The General Conditions Part-I. e).
- f). The Drawings.
- The specifications and g).
- h). The Priced Bill of Quantities.
- In consideration of the payments to be made by the EMPLOYER to the CONTRACTOR has hereinafter mentioned, the CONTRACTOR hereby covenants with the EMPLOYER to execute and complete the WORK and to remedy any defects therein and maintaining the same in conformity in all respects with the provisions of the CONTRACT.
- THE EMPLOYER hereby covenants to pay to the CONTRACT in the manner



STAHID SALEEM Stamp Wande

Guishan-e-lobal, Block it NEWTHESS WHEREOF, the parties hereto have set their respective hands 1 No. 1 2 3 5 6 Indeeds the day and year first above written.

sund to with Address... Troops with Auditation Foreign South

temp badding a Co

ned Secled and Delivered by the.

For and on behalf of

EMPLOYER

**GHULAM QADIR ABBAS** CHIEF ENGINEER, DISTRICT EAST KW&SB.

WITNESS OF EMPLOYER

MUHAMMAD RIAZ KHAN GHORI

mece

SUPERINTENDING ENGINEER GULSHAN-E-IQBAL TOWN, DISTRICT EAST

K.W.&.S.B.

WASIF AMMED FAROOQUI

EXECUTIVE ENGINEER (WATER) GULSHAN-E-IQBAL TOWN, DISTRICT EAST, KW&SB.

For and on behalf of CONTRACTOR

> SYED ASIN IQBAL MANAGING PARTNER

M/S. R.F.R CONSTRUCTION

WITNESS OF CONTRACTOR

PROJECT COORDINATOR

## ARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (DISTRICT EAST)

1<sup>51</sup> Floor Old Annexe Building, Gulshan-e-Igbal, Karachi.

No:CE/DEW&S/KW&SB/2013/64

Dated: 02 - 5- /2013

M/s. R.F.R Construction,

C-4/2, Maisam Plaza, Gulshan-e-Iqbal Block-03,

Karachi

LETTER OF ACCEPTANCE / SANCTION ORDER

SUBJECT:-

PROVIDING & LAYINGS OF 4" DIA PVC WATER PIPE LINE NEAR PLOT NO.A-164 TO A-175, BLOCK-1, GULSHAN-E-IQBAL TOWN.

On behalf of the employer, it is notified that following the approval of the Managing Director, Karachi Water & Sewerage Board, vide para-35/N dated: 29-03-2013, as recommended by the Procurement Committee-I, KW&SB, vide para-12(01)/N to 18(06)/N, your bid for the subject is hereby accepted for Two Lacs Ten Thousand Seven the sum of Rs.2,10,772/= (Rupees Hundred Seventy Two Only), duly concurred by the Finance Department, vide para-22/N to 30/N. The expenditure will be charged from the Head of Account B.G.No. H-013-18, for the year 2012-2013.

There is now binding contract between KW&SB and M/s. R.F.R Construction.

In accordance with the General Condition of Contract, you are required to enter in to and execute a contract agreement. This agreement shall be signed by the employer and M/s. R.F.R Construction.

Please be noted that 8% Security Deposit will be deducted from your bill for due fulfillment of defect liability

All correspondence onward shall be carried out through Superintending Engineer, Gulshan-e-Iqbal Town, District East, KW&SB.

> ( GHULAM QADIR ABBAS ) CHIEF ENGINEER DISTRICT EAST 15/13 K.W.&.S.B

#### Copy to :-

The DMD(T/S), KW&SB.

S.E Gulshan-e-Iqbal Town, District East, KW&SB.

XEN (Water), Gulshan-e-Iqbal Town, District East, KW&SB. 3.

Office Copy.

35 My 140-17/DMO(Fi), vide para 30/A, bee

35 My KNVEPS Allowed & Perpased by Jacker DMD(T/S)

OFFICE OF THE EXECUTIVE ENGINEER, GULSHAN-E-JQBAL TOWN (WATEK-L) UBJECT - PROVIDING & LAYING 4" DIA PVC WATER PIPE LINE NEAR PLOT NO. A-164 TO A-175, Quotation Issued to M/s. R.F.R. Gustruction Vide Receipt No. 97 Dated: 18-2-2013 BLOCK-1, GULSHAN-E-IQBAL TOWN (On Item Rate Basi stimated Cost: oom KL Rs. 700/= ender Cost: Rs.700/=per day TENDER CLHAR
Rs.700/=per day TENDER CLHAR ime Limit: SUPERINTENDING (REVENUE) enalty: K. W. & S.B. AMOUNT. PER RATE. QTY. DESCRIPTION OF WORK. Dismantling of stone metal ling from existing road from NO 8000/where bitumen carpet has already been removed & stacking the useful material with in one chain (30.5 m) lead i/c (6001) %Cft 500. Cft disposal of stuff with in 03 chain. Excavation in all kind of soil of murum hard average or 50° %Cft 460 1500, Cft ft i/c lift upto 5'-0" and lead one chain Excavation in hard rock by hammering, chiseling i/c 80400 12680 sorting & stacking the excavated stuff in proper stack with %Cft 3000, Cft in lead one chain & lift upto 5'ft. Full hire charges of pumping set per day i/c the cost of assistant, driver, fuel and electric energy charges platform required at various depth for placing pump etc. at lower depth with suction and delivery pipes for pumping out 7050/ water found at various depth from trenches i/c cost of (1175 errection and dismantling after completion of job. Hire P/Day 06, Days charges of pumping set of upto 10 H.P. P/L & Jointing of U-PVC pipe of class "C" fixing in trench 595001 i/e cutting, fixing and jointing with solvent cement i/e P/Rft 500, Rft testing with water pressure lead 300ft. Providing "C:1" "S:V" heavy (duty) Pattern test pressure 29901-Each 300 lb/sq inch. (imported) USA.UK,& Japan. 01. No 8001 Fixing of sluice valve with two tail pieces or flanged & other with socket i/c the cost of nut, bolts & rubber packing. Each 01. No 2960/ P/F 'U-PVC pipe fitting as per Sch:80 i/c transportation. Each 02, Nos Each 2400/1 01,Mo U-PVC-Elbow 450 Each 02. Nos U-PVC-Tee U-PVC-Male Adopter Re-filling the excavated stuff in trench 6" thick layer i/c %Cft (275/3 1500,Cft watering ramming to full compaction etc Supply Stacking & filling sand app: quality from out side sourcers intrench i/c dressing watering & consolidation by ramming in layer not exceeding 9" in depth full compaction % Cft 093 TOTAL Rs. 210.7 & lift upto 5'ft. 210771/21 Executive Engineer (Water-I) Gulshan-e-Iqbal Town, KW&SB Sepan Handrud Seventy. Bidder Quoted Amount Rs 2,19, 7 (Rupees Iwo Lac Sign:/Stamp of Bidder R. P. R. Address of Bidder R. P. R. INO and 1. TENDER RECEIVED IN SLALED TO TO Lac Hen Housand Seven hurdred seventy.

1. RATE QUOTED @ Ps 2 10,772/z (Two Lac Hen Housand Seven hurdred seventy)

1. CUTTING OR OVER WRITING IS NOT FOUND FOUND, ONLY) A PAY ORDER ATTACHED NOT ATTACHED, ONO-5059434 dt: 20-02-13 PS, 4 400/2 4BL P.T.V CENTER C- F. (Fast)

SUB: PROVIDING & LAYING 4" DIA PVC WATER PIPE LINE NEAR PLOT NO.A-164 TO A-175, BLOCK-I, GULSHAN-E-IQBAL TOWN

## 6. Recommendation of the Committee

Two Contractors participated in the bid, the lowest bidder of M/s.R.F.R Construction corrected bid cost of Rs.2,10,772/- (Rupees Two Lac Ten Thousand Seven Hundred and Seventy Two only), the Procurement Committee-I assessed the bid of Lowest Bidder on market rate basis which is reasonable and recommended for approval of Competent Authority, KW&SB. Expenditure is chargeable to the H/A No.H-013-18 for the financial year 2012-2013 to meet the expenditure.

(Nadeem Ahmed Khan) Accounts Officer (Distt. East) Member / Secretary

> (Iffan Baig) S.E (Civil) D & E Member

MRiaz Alexa d'Ghori)
S.E (Gulshan-e-Iqbal Town)
Member

(Ghulam Qadir Abbas) Chief Engineer (Distt. East) Member

(Abdul Rahim Khatti) Chief Engineer (IPD) Convener

- 104 UK 200Ve mentioned work. The M.D., KW&SB has 'ara-9 N. / CUMENT thents were prepared by concerned Executive Engineer. The Ill are based on the design for the work prepared by concerned

Executiv.

15

16

17

2.

The

## BIDDING PROCEDURE

The invitation of tenders and availability of tender documents were notified through Web Site vide No.EE/GIT/W-I/KW&\$B/AC/ESTT:/12/10 dated: 18-12-2012 as well as Corrigendum was also issued vide No.EE/GIT/W-I/KW&SB/AC/ESTT:/12/10 dated: 29-01-2013 and SPPRA Web Site vide Serial No.14820 I.D No.10434/2012 which were opened on 20-02-2013.

## RECEIPT OF BIDS

The two bids were received on 20-02-2013 at 2.00 p.m and opened on same date at 2.30 p.m by Procurement Committee-I and announced the bids in presence of representative of bidders. The following bids were received and positions are as

eprese under:	Name of Firms	Quoted Price	Corrected	d Rank	Remarks
300		_	-	2/- 1" Lowest	Substantially Responsive
1	Construction	13.2,10,		V	Substantially Responsive
2	M/s.Sahara Tamirat	Rs.2,12,105/-	N3.2,12,1		

## PROCUREMENT COMMITTEE-

The Procurement Committee as per Rule-7 of SPPRA-2010 was constituted by Competent Authority comprising of following officers for Evaluation / Opened of Spot Quotation / Tender Werk costing of above Rs.1,00,000/- vide No.MD/KW&\$B/2011/197/L dated: 18-06-2011:

-	Chief Engineer (IPD), KW&SB	Convener Member
$\frac{1}{2}$	The same of the state of the same of the s	Member
3 .	The state of the s	Member .
4	S.E (Civil) Design & Essen KW&SB  S.E (Gulshan-e-Iqbal Town), KW&SB  (District East) KW&SB.	Member/Secy
5	Accounts Officer (District East), KW&SB.	02 2013 at 3.00 p.

The meeting of the Procurement Committee- was held on 21-02-2013 at 3.00 p.m in the office of C.E (IPD), KW&SB vide meeting notice No:A.O/D.E/SQ/KW&SB/2913/1] dated:20-02-2013.

# KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)

## BID EVALUATION REPORT

BID EVALUAT	ACE BOARD	
Name of Procuring Agency:	KARACHI WATER	& SEWERAGE BOARD
T. Jos Deference No:		4820 I.D No.10434/2012
Tender Description/Name of Work/Item:	PIPE LINE NEAR BLOCK-I, GULS	AYING 4" DIA PVC WATER R PLOT NO.A-164 TO A-175, HAN-E-IQBAL TOWN
	Single Stage (One	Envelop)
Method of Procurement:	Through Web Sit	
Tender Published:	2 Nos	
Total Bid Documents Sold:	2 Nos	
Total Bid Received:		
Technical Bid Opening Date	<u>N/A</u>	
(if applicable): No. of Bid Technically Qualified	N/A	
(if applicable)	NIL	
Bid (s) Rejected:	20-02-2013	
Financial Bid Opening Date:		

## BID EVALUATION REPORT

BID EVALUATION	N REPORT		- CICON	V Zamansususus	REMARKS
Name of Firm /	CORRECTED COST OF THE	RANKING IN TERMS OF COST	WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	P.O. # 5059434 UBL PTV
Hamman	BIDDERS	566.		Substantially	Centre Branch, Karachi
M/s.R.F.R	Rs.2,10,772/-	1st Lowest	@0.015%Below	Responsive	Rs.4,400/-
Construction	1		0.00	Substantially	Centre Branch, Karachi
M/s.Sahara Tamirat	Rs.2,12,105/-	2 20		Responsive	Rs.5,100/-
	M/s.R.F.R Construction	M/s.R.F.R Construction  M/s.Sahara  COST OF THE BIDDERS  Rs.2,10,772/- Rs.2,12,105/-	Name of Firm / Bidder CORRECTED COST OF THE BIDDERS RANKING IN TERMS OF COST  M/s.R.F.R Construction Rs.2,10,772/- 1st Lowest  M/s.Sahara Rs.2,12,105/- 2nd Lowest  Tamirat	Name of Firm / Bidder CORRECTED COST OF THE BIDDERS RANKING IN TERMS OF COST  M/s.R.F.R Construction Rs.2,10,772/- 1st Lowest @0.015%Below @0.618%Above	Name of Firm / Bidder CORRECTED COST OF THE BIDDERS RANKING IN TERMS OF COST COST COST REJECTION  M/s.R.F.R Construction Rs.2,10,772/- 1st Lowest @0.015%Below Responsive Respon

The all concerned bidders are being informed accordingly.

M/s. R.F.R Construction declared as the lowest responsive bidder.

Note: Estimate was prepared on old rates and bids have been evaluated on the basis of Sindh Govt. Composite Schedule of Rates 2012. The bid of 1<sup>st</sup> Lowest Responsive bidder is within the

allowable limits.

(Nadeem Ahmed Khan) Accounts Officer (Distt. East) Member / Secretary

(Riaz Alman Ghori) S.E (Gulshan-e-Iqbal Town) Member

-(Iffan/Baig) S.E (Civil) D & E

(Abdul Rahim Khatti) Chief Engineer (IPD) Convener

(Ghulam Qadir Abbas) Chief Engineer (Distt, East) Member

M.O. (Fast) S.E. Gulshon S.E. ( D.SE)

C. F. (Fast) C. F. Cips B

# KARACHI WATER & SEWERAGE BOARD OFFICE OF THE CHIEF ENGINEER (IPD)

## BID OPENING REPORT

BID OPENING		SEWER AGE BOARD
at an of Procuring Agents		\$ SEWERAGE BOARD  4820 I.D No.10434/2012
Tender Reference No:	SPPRA Serial No.	AYING 4" DIA PVC WATER R PLOT NO.A-164 TO A-175,
Tender Description/Name of H Work/Item:	PROVIDING & PROVIDING & PROVIDING & PROPERTY OF THE PROPERTY OF THE PROPERTY OF THE PROPERTY OF THE PROVIDING & PR	AYING 4" DIA PVC (IA R PLOT NO.A-164 TO A-175, HAN-E-IQBAL TOWN
	Single Stage (One	Envelop)
Method of Procurement	Through Web Si	e
Tender Published.	2 Nos	
Total Bid Documents Sold:	2 Nos	
Total Bid Received:  Technical Bid Opening Date	N/A	
(if applicable):  No. of Bid Technically Qualified	N/A	
(if applicable) Financial Bid Opening Date:	20-02-2013	

BID OPENING REPORT

'n	BID OPENING REPORT	COST	RANKING IN TERMS	REMARKS
S#	Name of Firm / Bidder	OFFERED BY THE BIDDERS	- COCT	P.O # 5059434 UBL PTV
Contract of the contract of th	./	Rs.2,10,772/-	1 <sup>st</sup> Lowest	Centre Branch, Karachi Rs.4,400/- P.O # 5059435 UBL PTV
1	M/s.R.F.R Construction	Rs.2,12,105/-	2 <sup>nd</sup> Lowest	Centre Branch, Karachi Rs.5,100/-
2	M/s.Sahara Tamirat	K5.2,12,100	1	· Oller

(Nadeem Ahmed Khan) Accounts Officer (Distt. East) Member / Secretary

(Riaz Khan Ghori) S.E (Gulshan-e-Iqbal Town) Member

melantum

(Abdul Rahim Khatti) Chief Engineer (IPD)

(Iffan Baig) S.E (Civi) D & E

Member

Convener.

(Ghulam Qadir Abbas) Chief Engineer (Distt. East) Member

## SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

7

#### CONTRACT EVALUATION FORM

## TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

1)	NAME OF THE ORGANIZATION DEPTT.	KARACHI WATER & SEWERAGE BOA	RD	
2)	PROVINCIAL / LOCAL GOVT / OTHER			
31	TITLE OF CONTRACT	RELAYING 4" DIA W/L LOWER DOWN "PVC" PIPE SPPRA SR NO. 14820   D. 10434/2012 IMP: OF WATER SUPPLY SYSTEM IN GULSHAN TOWN		
4)	TENDER NUMBER			
5)	BRIEF DESCRIPTION OF CONTRACT			
6)	FORUM THAT APPROVED THE SCHEME	MANAGING DIRECTOR, KW&S8		
7)	LENDER ESTIMATED VALUE	RS. 1,56,927/=		
8)	ENGINEER'S ESTIMATE (For civil works only)	RS 1.56.927/=		
9)	ESTIMATED COMPLETION PERIOD (AS P	ER CONTRACT) 12 (DAYS)		
101	TENDER OPENED ON (DATE & TIME).	20-02-2013 AT 2-30 P M		
11)-	NUMBER OF TENDER DOCUMENTS SOLI (Attach list of buyers)	) 02 (TWO)		
(2)	NUMBER OF BIDS RECEIVED	02 (TWO)		
13)	NUMBER OF BIDDERS PRESENT AT THE	TIME OF OPENING OF BIDS 02 (	rwo)	
	BID EVALUATION REPORT (Enclose a copy)	COPY ATTACHED		
15)	NAME AND ADDRESS OF THE SUCCESSE	UI BIDDER MIS. R.F.R. CONSTRUC	TION	
W.	en ve estillar	RS 1.56.915/=		
10)	CONTRACT AWARD PRICE			
17)	RANKING OF SUCCESSFUL BIDDER IN E (i.e. $1^{\circ}$ , $2^{\circ}$ , $3^{\circ}$ , EVALUATION BID).	VALUATION REPORT IST M/S R F.R. CONSTRUCTION		
i	the state of the s	2ND M/S SAHARA TAMEERAT		
	TAN ED HENDY BY	***************************************		
18)	SELHOD OF PROCUREMENT USED: - (TI	ick one)		
-386	na de la composició de la Composició de la composició de	###	Domestic/ Local	
100	a) <sub>[**</sub> SINGLE STAGE + ONE ENVELOPE	TIMATIAN	Domestici Local	
100	b) SINGLE STAGE - TWO ENVELOPE	E PROCEDURE		
1	The state of the s	WALL CONTRACTOR OF THE PROPERTY OF THE PROPERT		
	e) TWO STAGE BIDDING PROCEDU	RE		
	dy Two stage – two envelope b	IDDING PROCEDURE		
95	An les mon Block			
	PLEASE SPECIFY IF ANY OTHER	METHOD OF PROCUREMENT W	AS ADOPTED	
11 1	MERGENCY, DIRECT CONTRACTIN			

HAT IN YOU COME WAS RELEASED.


19) APPROVING AUTHORITY FOR AWARD OF CON	MD KW&SB
361 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0	TRACE
26) WHE THER THE PROCUREMENT WAS INCLUDED	MANUAL BROOM
	A PROCUREMINT PLAN?
21) ADVERTISEMENT;	Yes 2 No
H) Approximation of the control of t	
O SPPRA Website	Yes SPPRA SR NO. 14820 LD. 10434/2012
(If yes, give date and SPPRA Identification No.	
ii) News Papers	No
(If yes, give names of newspapers and dates)	Yes
= sum dates)	
10 1	No Section 1
22) NATURE W. 20 212	- W
22) NATURE OF CONTRACT	(West, 1911)
23) WHI THER QUALIFICATION CRITERIA WAS INCLUDED IN BURGO.	I Int.
	era a
(If yes, enclose a copy)	N2
24) W24 (1447)	Yes No /
24) WHI THER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING	
WAS INCLUDED IN BIDDING / TENDER DOCUMENT.  (If yes, enclose a copy)	No 7
NA CHARACTER CO.	
25) WHI THER APPROVAL OF COMPETENT AUTHORITY METHOD OTHER THAN OPEN COMPETITIVE BIDDIN	
METHOD OTHER THAN OPEN COMPETITIVE BIDDIN	
26) WAS BID SECURITY OBTAINED FROM ALL THE BIDE	DERS?
27) WHETHER 110 page	Yes V No
27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVAI BID HEST FVALUATED BID (in case of Consultancies)	LAID TO THE
- asc of Constitutingles)	x
28) WHI THER THE SECCESSILL BIDDER WAS TECHNICA COMPLIANT?	
COMPLIANT?	dLY Yes / No
0400	
29) WHE FILER NAMES OF THE BIDDERS AND THEIR QUO THE TIME OF OPENING OF BIDS?	CHARACTER STATE OF THE STATE OF
THE STATE OF BIDS?	TED PRICES WERE READ OF LAT
30) WHETHER EVALUATION REPORT GIVEN TO BIDE (Arrach copy of the bird evaluation report)	DERS BEFORE THE AWARDS OF
(Attach copy of the bid evaluation report)	STANDARD OF
	Yes V No.
. L. 7. 94 C	
MS 45 3: 1-4:3 1	
	2/3
to the aff injurity	
S XI	

N 15 17 14 8 5 7 5

1	31) ANY COMPLAINES RECEIVED (If yes, result thereof)	Yes	
	2	No	
	32) ANY DI VIATION FROM SPECIFICATIONS Of (If yes, give details)	VEN IN THE TENDER NOTICE / DO	CUMENTS
		Yes	
		No	
	33) WAS THE EXTENSION MADE IN RESPONSE	IMI''	
	(II yes, give reasons)	Yes	
(+)	The same of the sa	No	
	31) DEVIATION FROM QUALIFICATION CRITER	A	
	(If yes, give detailed reasons)	Yes	
		No	
	10 MAY IT ASSURED BY THE PROCEDING		
	35) WAS IT ASSURED BY THE PROCURING AS BUACK LISTED? 36) WAS A VISIT MADE BY ANY OFFICER/OFFI	Yes V	No
	36) WAS A VISIT MADE BY ANY OFFICER/OFFI SUPPLIER'S PREMISES IN CONNECTION WE	Yes V	No
	36) WAS A VISIT MADE BY ANY OFFICE ROOM	Yes V	Y TO THE
	36) WAS A VISIT MADE BY ANY OFFICER/OFFI SUPPLIER'S PREMISES IN CONNECTION WE BE ASCURTAINED REGARDING FINANCING (II) yes, enclose a copy)	Yes V NOTAL OF THE PROCURING AGENCE HATTE PROCUREMENTS IF SO, DESCRIPTION OF VISIT, IF ABROAD:	Y TO THE LAILS TO
a	36) WAS A VISIT MADE BY ANY OFFICER/OFFI SUPPLIER'S PREMISES IN CONNECTION WI BE ASCERTAINED REGARDING FINANCING (I) yes, encase recepy)	Yes V NOBILIZATION ADVANCE PAY	Y TO THE LAILS TO
a	36) WAS A VISIT MADE BY ANY OFFICER/OFFI SUPPLIER'S PREMISES IN CONNECTION WE BE ASCERTAINED REGARDING FINANCING (II) yes, encase a copy)  37) WERE PROPER SAFEGUARDS PROVIDED OF THE CONTRACT (BANK GUARANTEL ETC.)?	Yes V NO TALL OF THE PROCURING AGENCE HATTE PROCUREMENTS IF SO, DEDEVISIT, IF ABROAD:  Yes NO MOBILIZATION ADVANCE PAY  Yes N	Y TO THE LAILS TO
à	36) WAS A VISIT MADE BY ANY OFFICER/OFFI SUPPLIER'S PREMISES IN CONNECTION WE BE ASCERTAINED REGARDING FINANCING (II) yes, encase a copy)  37) WERE PROPER SAFEGUARDS PROVIDED OF THE CONTRACT (BANK GUARANTEL ETC.)?	Yes V NOBILIZATION ADVANCE PAY	Y TO THE LAILS TO
a	36) WAS A VISIT MADE BY ANY OFFICER/OFFI SUPPLIER'S PREMISES IN CONNECTION WE BE ASCERTAINED REGARDING FINANCING (II) yes, encase a copy)  37) WERE PROPER SAFEGUARDS PROVIDED OF THE CONTRACT (BANK GUARANTEL ETC.)?	Yes V NO PAGE OF THE PROCURING AGENCE HERE PROCUREMENTS IF SO, DEDF VISIT, IF ABROAD:  Yes NO MOBILIZATION ADVANCE PAY  Yes Yes	Y TO THE LAILS TO
OK COMM	36) WAS A VISIT MADE BY ANY OFFICER/OFFI SUPPLIER'S PREMISES IN CONNECTION WE BE ASCERTAINED REGARDING FINANCING (II) yes, encase a copy)  37) WERE PROPER SAFEGUARDS PROVIDED OF THE CONTRACT (BANK GUARANTEL ETC.)?	Yes V NO THE PROCURING AGENCE HATTE PROCUREMENTS IF SO, DE DE VISIT, IF ABROAD:  Yes NOBILIZATION ADVANCE PAY  Yes Yes	Y TO THE LAILS TO
Sign	36) WAS A VISIT MADE BY ANY OFFICER/OFFI SUPPLIER'S PREMISES IN CONNECTION WE BE ASCERTAINED REGARDING FINANCING (I) yes, encase a copy)  37) WERE PROPER SAFEGUARDS PROVIDED OF THE CONTRACT (BANK GUARANTEL ETC.)?  38) SPECIAL CONDITIONS, IF ANY (f) yes, give Brief Description)  39) Date of Award of Contract: 08-04-  nature & Official Stamp of Wasif Turoofficer	Yes V NO PTAL OF THE PROCURING AGENCE HATTE PROCUREMENTS IF SO, DE PROSENTATION ABROAD:  Yes NO NOBILIZATION ADVANCE PAY  Yes NO	Y TO THE LAILS TO
Sign	36) WAS A VISIT MADE BY ANY OFFICER/OFFI SUPPLIER'S PREMISES IN CONNECTION WE BE ASCERTAINED REGARDING FINANCING (II) yes, enclose a copy)  37) WERE PROPER SAFEGUARDS PROVIDED OF THE CONTRACT (BANK GUARANTEL ETC.)?  38) SPECIAL CONDITIONS, IF ANY (II) yes, give Brief Description)  39) Date of Award of Contract: 08-09-  nature & Official Stamp of Authorized Officer  Wasif Faronce  EXECUTIVE ENGINEER (W	Yes V NO PTAL OF THE PROCURING AGENCE HATTE PROCUREMENTS IF SO, DE PROSENTATION ADVANCE PAY Yes NO	Y TO THE LAILS TO
Sign	36) WAS A VISIT MADE BY ANY OFFICER/OFFI SUPPLIER'S PREMISES IN CONNECTION WE BE ASCERTAINED REGARDING FINANCING (I) yes, encase a copy)  37) WERE PROPER SAFEGUARDS PROVIDED OF THE CONTRACT (BANK GUARANTEL ETC.)?  38) SPECIAL CONDITIONS, IF ANY (f) yes, give Brief Description)  39) Date of Award of Contract: 08-04-  nature & Official Stamp of Wasif Turoofficer	Yes V NO PTAL OF THE PROCURING AGENCE HATTE PROCUREMENTS IF SO, DE PROSENTATION ADVANCE PAY Yes NO	Y TO THE LAILS TO

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print Save Reset



#### SHAHID SALFEM Stamp VendoCONTRACT AGREEMENT Lice the No no. Shop No.3. Karim Plaza.


0 9 MAY 2013

Guistar 8,101 al , Block-14, Karachi Issues with Add Setween the Karter Water & Sewerage Board (KW&SB), Government of Sindh/ Represented by its Superintending Engineer, Gulshan-e-Iqbal Town,

Value its District East; KW&SB, (hereinafter called the "Employer" which expression Remp's Vendors shall wherever the context so admits or required to deemed to include their successor) on the one part as first Party M/S.R.F.R CONSTRUCTION. having their office at C-4/2, Maisam Plaza, Gulshan-e-Iqbal Block-03, Karachi, Represented by the SYED ASIM IOBAL hereinafter called the "Contractor" (which expression shall wherever the context so admit or required be deemed to include their Executors. Administrators. Successors and permitted Assignees) on other part as second party.

> WHEREAS the Employer is desirous to execute the work By "RELAYING OF 4" DIA WATER PIPE LINE FOR LOWER DOWN & CLEANING I/C RELOCATION OF 4" DIA "PVC" PIPE AT PLOT NO.A-50 TO A-75 Under KW&SB'S OWN BLOCK-1, GULSHAN-E-IQBAL TOWN"." FUNDED PROGRAMME and has accepted the Tender of the CONTRACTOR for ONE LAC FIFTY SIX THOUSAND NINE RS.1,56,915/= (RUPEES HUNDRED FIFTEEN ONLY), for the construction and completion of such WORKS and the remedying of an defects therein.

AND WHEREAS THE CONTRACTOR has a ready deposited 2% Pay Order for amounting to Rs.3,400/= vide Pay Order No. 5059433, dated: 20-02-2013, issued from UBL PTV Centre Branch, Karachi, deposited by the contractor and remaining amount Rs.12,292/= will be deducted from his bill, the same will be kept with the EMPLOYER till the maintenance period of the work for the due fulfillment of the CONTRACTOR. Further 1% Water Charges will also be deducted from his bill as per Standard Operating Procedure (SOP).



SHAHID SALEEM Stains Vario.

Sulshan-e-lighal, Block 14, Karacitel


1 3 MAY 2013

Wough with Address MUHAMMAD SABAR . sued to with Address ..

NOW this Agreement witnesses as follows:-

In this Agreement words and expression shall have the same meanings as are respectively assigned to them in the conditions of Contract hereinafter

- The following documents which for the purpose of identification have been 6. signed by MR. SYED ASIM IOBAL on behalf of the contractor and by GHORI, SUPERINTENDING RIAZ KHAN MUHAMMAD ENGINEER, GULSHAN-E-IOBAL TOWN, DISTRICT EAST KW&SB, on behalf the EMPLOYER all of which shall be deemed to form and be read and construed as part of this Agreement.
- This Form of Agreement. a).
- Acceptance letter b). -2013. No.SE//GIT/DE/W&S/LOA/KW&SB/2013/ dated:
- The Tender. C).
- The conditions of the Particular Application Part-II-A & II-B. d).
- The General Conditions Part-I. e).
- The Drawings. f).
- The specifications and g).
- The Priced Bill of Quantities. h).
- In consideration of the payments to be made by the EMPLOYER to the 3. CONTRACTOR has hereinafter mentioned, the CONTRACTOR hereby covenants WORK and to remedy any with the EMPLOYER to execute and complete the defects therein and maintaining the same in conformity in all respects with the provisions of the CONTRACT.
- THE EMPLOYER hereby covenants to pay to the CONTRACT in the manner prescribed by the CONTRACT.



SHAHID SALEEM Stains Variou

Conce No 85, Shop No 3, Xaran NESS WHEREOF, the parties hereto have set their respective hands suishan-e-liqual. Block 14, MANAUM NESS WHEREOF, the parties hereto have set their respective hands suishan-e-liqual. Block 14, MANAUM NESS WHEREOF, the parties hereto have set their respective hands suishan-e-liqual. Block 14, MANAUM NESS WHEREOF, the parties hereto have set their respective hands suishan-e-liqual. Block 14, MANAUM NESS WHEREOF, the parties hereto have set their respective hands suishan-e-liqual. Block 14, MANAUM NESS WHEREOF, the parties hereto have set their respective hands suishan-e-liqual. Block 14, MANAUM NESS WHEREOF, the parties hereto have set their respective hands suishan-e-liqual. Block 14, MANAUM NESS WHEREOF, the parties hereto have set their respective hands suishan-e-liqual. Block 14, MANAUM NESS WHEREOF, the parties hereto have set their respective hands suishan-e-liqual. Block 14, MANAUM NESS WHEREOF, the parties hereto have set their respective hands suishan-e-liqual set their respective h

MUHAMMAD RIAZ KHAN GHORI SUPERINTENDING ENGINEER

GULSHAN-E-IQBAL TOWN DIST. EAST KW&SB.

SYED ASIM IQBAL MANAGING PARTNER N/S. R.F.R CONSTRUCTION

WITNESS OF EMPLOYER

WITNESS OF CONTRACTOR

WAST AHMED FAROOQUI EXECUTIVE ENGINEER (WATER) GULSHAN-E-IQBAL TOWN, DISTRICT EAST, KW&SB.

 $oldsymbol{K}$ arachi  $oldsymbol{W}$ ater  $oldsymbol{A}$ nd  $oldsymbol{S}$ ewerage  $oldsymbol{B}$ oard OFICE OF THE EXECUTIVE ENGINEER, (WATER-I) GULSHAN-E-IQBAL TOWN

2, BLOCK-14, SCHEME-24, MAIN UNIVERSITY ROAD NEAR CIVIC CENTRE

NO.EE/GIT/W-I/KW&SB/AC/ESTT:/13//823

DATED: 08 04 -2013.

M/s. R.F.R. Construction, Government Contractor, Karachi.

## WORK ORDER / L.O.C.

RELAYING OF 4" DIA WATER PIPE LINE FOR LOWER DOWN & CLEANING I/C RE-LOCATED OF OF 4" DIA "PVC" PIPE AT PLOT NO. A-50 TO A-75 BLOCK-1, GULSHAN-E-IQBAL TOWN.

Your tender dated: 20-02-2013, has been approved by the Competent Authority, KW&SB on item rate basis for amounting to Rs.1,56,915/= (Rupees One Lac Fifty Six Thousand NIne Hindered and Fifteen only) You are therefore, requested to start the above mentioned work as per design and specification.

The work is to be completed within (12) days, failing which penalty of Rs.700/- per day will be imposed/recovered as per terms and conditions of the

contract. You are further requested to contact the concerned A.E.E. in connection with commencement of supervision for necessary instruction of the work.

> EXECUTIVE ENGINEER (WATER) GULSHAN-E-IQBAL TOWN, KW&SB

#### Copy to:

- The Chief Engineer (East) KW&SB.
- Superintending Engineer, (Gulshan Town)KW&BS.
- 3. Account Officer, (Gulshan Town) KW&SB.
- 4. A.O. (Budget)
- Office Copy.

TER & SEWERAGE BOARD GULSHAN-E-IQBAL TOWN, DISTRICT SOUTH
Town Office, Guishan-e-Iqbal Block-14, Guishan-e-Iqbal Karachi. Dated: -3/4/12013 LETTER OF ACCEPTANCE / SANCTION ORDER

1818184 0:SE/GIT/DE/W&S/KW&SB/2013/387

M/s. R.F.R Construction,

C-4/2, Maisam Plaza, Gulshan-e-Iqbal Block-03,

SUBJECT:-

RELAYING OF 4" DIA WATER PIPE LINE FOR LOWE DOWN & CLEANING I/C RELOCATION OF 4" DIA "PVO PIPE AT PLOT NO.A-50 TO A-75 BLOCK-1, GULSHAN-E IOBAL TOWN.

On behalf of the employer, it is notified that following the approve of the Managing Director, Karachi Water & Sewerage Board, vide para-56/I dated: 29-03-2013, as recommended by the Procurement Committee-I, KW&SB vide para-34(01)/N to 40(06)/N, your bid for the subject is hereby accepted for the sum of Rs.1,56,915/= (Rupees One Lacs Fifty Six Thousand Nine Hundred Fifteen Only), duly concurred by the Finance Department, vide para-45/N to 52/N. The expenditure will be charged from the Head of Account R.G.No. H-013-32 for the year 2012-2013 B.G.No. H-013-32, for the year 2012-2013.

There is now binding contract between KW&SB and M/s. R.F.R Construction.

In accordance with the General Condition of Contract, you are required to enter in to and execute a contract agreement. This agreement shall be signed by the employer and M/s. R.F.R Construction.

Please be noted that 8% Security Deposit will be deducted from your bill for due fulfillment of defect liability.

All correspondence onward shall be carried out through Executive Engineer (Water), Gulshan-e-Iqbal Town, District East, KW&SB.

( MUHAMMAD RIAZ KHAN GHORI )

SUPERINTENDING ENGINEER GULSHAN-E-IQBAL TOWN, DISTRICT EAST K.W.&.S.B

Copy to :-

The Chief Engineer (East), KW&SB.

2. XEN (Water), Gulshan-e-Iqbal Town, District East, KW&SB. 3. Office Copy.

mo/75 at Reva NO 55/N-

# KARACHI WATER & SEWERAGE BOARD OFFICE OF THE CHIEF ENGINEER (IPD)

## BID OPENING REPORT

-	TO THE PERSON NAMED IN COLUMN TWO IS NOT THE PERSON NAMED IN COLUMN TWO IS	ELING KEPOR	
2	Name of Procuring Agency : Tender Reference No:		WATER & SEWERAGE BOARD
3	Tender Description (N.	SEPKA SE	rial No.14820 J D No.1042470
	work/nem:	FOR LOV	G OF 4" DIA WATER PIPE LIN VER DOWN & CLEANING I/C RI OF 4" DIA "PVC" PIPE AT PLO
4	Method of Procurement:	TOBAL TO	WN GULSHAN-E
5	Tender Published:	Single Stage	(One Envelop)
6	Total Bid Documents Sold:	Through W	b Site
7	Total Bid Received:	2 Nos	
8	Technical Bid Opening Date	2 Nos	50
-		N/A	
9	No. of Bid Technically Qualified (if applicable)	N/A	
	Financial Bid Opening Date:	11	
BI	D OPENING REPORT	20-02-2013	
	- STORI		

S#	Name of Firm / Bidder	COST OFFERED BY	RANKING IN TERMS	- A
1	M/s.R.F.R Construction	THE BIDDERS	OF COST	REMARKS
. 1		Rs.1,56,915/-	1st Lowest	P.O # 5059433 UBL PTV Centre Branch, Karachi
	M/s.Sahara Tamirat	Rs.1,66,041/-	2nd Lowest	P.O 5059439 UBL PTV Centr Branch, Karachi

(Nadeem Ahmed Khan) Accounts Officer (Distt. East) Member / Secretary

M (Riaz Ghori)
S.E (Gulshan-e-Iqbal Town) Member

(Ghulam Qadir Abbas) Chief Engineer (Distt. East) Member (Irfan Baig) S.E (Civil) D & E Member

(Abdul Rahim Khatti) Chief Engineer (IPD) Convener

Center



# KARACHI WATER & SEWERAGE BOARD OFFICE OF THE CHIEF ENGINEER (DISTRICT EAST)

No: A.O/DE/SQ/KW&SB/2013/ 118

Dated; 20-02-201;

## NOTICE FOR MEETING

## Name of Works:

- I. RELAYING OF 4" DIA WATER PIPE LINE FOR LOWER DOWN CLEANING OF 4 DIA WATER PIPE LINE FOR LOWER DOWN & CLEANING FOR PROPERTY OF AT PLOT NO.A-50 TO A-75 BLOCK-1, GULSHAN-E-IOBAL FOWN.
- 2. REPAIRING OF HEAVY WATER LEAKAGES ON 18" DIA, 24" DIA, 33" DIA
  "PRCC" WATER PIPE LINE AT VARIOUS PLACES OF RASHID MINHAS
  GILSHAN-E-JORAL TOWN

  CITI-SHAN-E-JORAL TOWN
- 3. PROVIDING & LAYING 4" DIA PVC WATER PIPE LINE NEAR PLOT NO.A-

As directed by the Convener of the Procurement / Evaluation Committee-I a meeting of the Procurement Committee-I to evaluate the bids for the above of the Convener of the Drocurement / Evaluate the bids for the above of the Convener of the Procurement / Evaluation Committee-I to evaluate the bids and finalize the matter for the above mentioned works as per SPPRA-2010.

All honorable members are requested to make it convenient to attend the meeting as scheduled, please.

> ACCOUNTS OFFICER (EAST) Member / Secretary

## Copy for information to:-

The C.E (IP&D), KW&SB

2. The C.E (District East), KW&SB

3. The S.E (Civil) D & E, KW&SB

4. The S.E (Gulshan Town), KW&SB

Convener

Member

Member

Member

## KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)

#### BID EVALUATION REPORT

ATT.	2	
1	Name of Procuring Agency:	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No:	SPPRA Seria No.14820 I.D No.10434/2012
3	Tender Description/Name of Work/Item:	RELAYING OF 4" DIA WATER PIPE LINE FOR LOWER DOWN & CLEANING I/C RE- LOCATED OF 4" DIA "PVC" PIPE AT PLOT NO.A-50 TO A-75 BLOCK-1, GULSHAN-E- IQBAL TOWN.
4	Method of Procurement:	Single Stage (One Envelop)
5	Tender Published:	Through Web Site .
6	Total Bid Documents Sold:	2 Nos
7	Total Bid Received:	2 Nos
8	Technical Bid Opening Date (if applicable):	N/A
.9	No. of Bid Technically Qualified (if applicable)	N/A
10	Bid (s) Rejected:	NIL .
11	Financial Bid Opening Date:	20-02-2013
770		

#### 12 BID EVALUATION REPORT

\$#	Name of Firm / Bidder	CORRECTED COST OF THE BIDDERS	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST I	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
1	M/s.R.F.R Construction	Rs.1,56,915/-	1st Lowest	@0.007%Below	Substantially Responsive	P.O # 5059433 UBL PT Centre Branch, Karachi Rs.3,400/-
	M/s.Sahara Tamirat	Rs.1,66,042/-	2 <sup>nd</sup> Lowest	@5.809%Above	Substantially Responsive	P.O # 5059439 UBL PT' Centre Branch, Karachi Rs.4,000/-

The all concerned bidders are being informed accordingly.

M/s. R.F.R Construction declared as the lowest responsive bidder.

(Nadeem Ahrhed Khan) Accounts Officer (Distt. East) Member / Secretary

'M S.E

M-(Riaz Allas Ghod) S.E (Gulshan-e-Igbal Town)

S.E (Gulshan-e-Iqbal Town)
Member

S.E (CWil) D & E

(Iffan/Baig)

(Abdul Rahim Khatti) Chief Engineer (IPD)

Convener

(Ghulam Gadir Abbas)
Chief Engineer (Distt, East)
Member

## NOTE SHEET

(Page U)

Reference

SUB: RELAYING OF 4" DIA WATER PIPE LINE FOR LOWER DOWN & CLEANING I/C RE-LOCATED OF 4" DIA "PVC" PIPE AT PLOT NO.A-50 TO A-75 BLOCK-1, GULSHAN-E-IOBAL TOWN.

#### EVALUATION REPORT

34

35

#### 1. ENGINEER'S ESTIAMT

The concerned Executive Engineer (Water), Gulshan-e-Iqbal Town prepared an estimate for amount of Rs.1,67,056/- which was checked by Design Office for an amount of Rs.1,56,927/- for the above mentioned work. The M.D, KW&SB has accorded approval vide Para-28/N3.

#### 2. <u>BIDDING DOCUMENT</u>

The bidding documents were prepared by concerned Executive Engineer. The bidding documents are based on the design for the work prepared by concerned Executive Engineer (Water) Gulshan Town.

#### 3. <u>BIDDING PROCEDURE</u>

The invitation of tenders and availability of tender documents were notified through Web Site vide No.EE/GIT/W-I/KW&SB/AC/ESTT:/12/10 dated: 18-12-2012 as well as Corrigendum was also issued vide No.EE/GIT/W-I/KW&SB/AC/ESTT:/12/10 dated: 29-01-2013 and SPPRA Web Site vide Serial No.14820 I.D No.10434/2012 which were opened on 20-02-2013.

31

#### 4. RECEIPT OF BIDS

The two bids were received on 20-02-2013 at 2.00 p.m and opened on same date at 2.30 p.m by Procurement Committee-I and announced the bids in presence of representative of bidders. The following bids were received and positions are as under:

	Quoted Price	Corrected Price	Rank	Remarks
M/s.R.F.R Construction	Rs.1,56,915/-	Rs.1,56,915/-	1 <sup>st</sup> Lowest	Substantially
1/s.Sahara amirat	Rs.1,66,041/-	/	-	Responsive
1	onstruction Vs.Sahara	onstruction Rs.1,56,915/-	M/s.R.F.R Rs.1,56,915/- Rs.1,56,915/- Vs.Sahara	Price

38

## 5. PROCUREMENT COMMITTEE-I

The Procurement Committee as per Rule-7 of SPPRA 2010 was constituted by Competent Authority comprising of following officers for Evaluation / Opened of Spot Quotation / Tender Work costing of above Rs.1,00,000/- vide No.MD/KW&SB/2011/197/L dated: 18-06-2011:

1	Chief Engineer (IPD), KW&SB	
2	Chief Engineer (Diation D	Convener
3	Chief Engineer (District East), KW&SB	Member
4	S.E (Civil) Design & Estimate, KW&SB	Member
-	S.E (Guishan-e-Igbal Town) KW&SD	Member
3	Accounts Officer (District East), KW&SB.	
mantin	Ed D	Member/Secy.

The meeting of the Procurement Committee-I was held on 21-02 2012 -- 2 20

到

## NOTE SHEET

(Page 5)

Reference

SUB: RELAYING OF 4" DIA WATER PIPE LINE FOR LOWER DOWN & CLEANING I/C RE-LOCATED OF 4" DIA "PVC" PIPE AT PLOT NO.A-50 TO A-75 BLOCK-1, GULSHAN-E-IQBAL TOWN.

## 6. Recommendation of the Committee

Two Contractors participated in the bid, the lowest bidder of M/s.R.F.R Construction corrected bid cost of Rs.1,56,915 (Rupees One Lac Fifty Six Thousand Nine Hundred and Fifteen only), the Procurement Committee-I assessed the bid of Lowest Bidder on market rate basis which is reasonable and recommended for approval of Competent Authority, KW&SB. Expenditure is chargeable to the H/A No.H-013-32 for the financial year 2012-2013 to meet the expenditure.

(Nadeem Allined Khan)
Accounts Officer (Distt. East)
Member / Secretary

\_(Irran Baig) S.E (Civil) D & E Member (Riaz Ghori)
S.E (Gulshan-e-Iqbal Town)
Member

(Ghul<del>am Qadir Abbas)</del> Chief Engineer (Distt. East) Member

(Abdul Rahim Khatti) Chief Engineer (IPD) Convener

The C.E (District East), KW&SB

41

## THE EXECUTIVE ENGINEER, GULSHAN-E-IQBAL TOWN (WATER-I)

JECT : RELAYING OF 4" DIA WATER PIPE LINE FOR LOWER DOWN & CLEANING I/C RE-LOCATED OF 4" DIA "PVC" PIPE AT PLOT NO. A-50 TO A-75 BLOCK-1, GULSHAN-E-

100	IQBAL TOWN.	LATPLOTN	O. A-50 TO	A-75 BLO	CK-1, GULSHAN	RE-
Estin		11/0	0 5	0 -	ous free	<u>v-E-</u>
Tend	for C	Mrs.	K. L.	K, C	oul Area	99
Time	Ks. /00/=	Vida	Issued to A	1/s		re
Pena	La Days	and wine	Receipt No	-88	Dated: 18-2	3
	NS. /UU/=per day. The No. 120 115 to	N.K	1 2	***************************************		
	Finance Depart	Dinne				
MNO	DESCRIPTION OF WORK.		PEDINITEN	Persent authorization		
	Scarifying the exists	QTY,	UPERINTEN RATE	DING (RE	/ENUE)	
	Scarifying the existing road surface.	7 + 7		PER	SCAMOUNT	
	Excavation for pipe line in trench & pits in all kind of sof muram i/c trimming & dressing sides to the line of some sides	1540, C	f [115]	%Cf		10
	of muram i/c trimming & dressing sides to true alignment shape leveling of beds of trenches to appear to the state of the state of trenches to appear to the state of trenches to appear to the state of	1872			+	•
	shape leveling of beds of trenches to correct level & gra i/c disposal of surplus earth with one chain in 100 graphs.	ade /	11	i i		2× 1
	Excavation for pipe line 1	1900 CO	10450	7)	0000	1
	or mud i/c trimming and if a cheries and pits in wet silt ca	aly	1000	%0Cf	8835	12
	shape leveling of beds of trenches to correct level and gra- cutting joints holes and disposal of turning.	nd	11	1	1	
	cutting joints holes and disposal of surplus earth within or chain as directed by Eng. Incharge	de 4561	1			. #
1	chain as directed by Eng. Incharge	4640, Cft	Eliza	4		
	Excavation in hard rock by hammering, chiseling when blasting is not practicable or prohibited in the practicable of practicab	re 1040, Cit	5400	2 %0CA	25056	1.1
	fressing sides to term all a promotion of the frimming an	id I				-
	of tenches to correct to the and shape leveling of bed	is i	1)	1	1	f
	disposal of surplus earth one chain as directed by enginee ancharge providing fence guards, lights.	٧ )	¥			- 10
HIN :	ncharge providing fence guards, lights, flags & temporary	1500	1			J.
5	rossing for non vehicular traffic where ever required lift '-00" lead one chain.	1068	-		1	
Pill F	ull hire charges of and the	1080 CA	(24150)	(	1. 11	1
as	all hire charges of pumping set per day i/c the cost of sistant, driver, fuel and electric energy charges platform quired at various depth for planing purposes.	r l	121130	%0Cft	26082/	
re	quired at various done control energy charges platform		ii.			7
de wa	pth with suction and delivery pipes for pumping out iter found at various depth from translation	1	ſĮ.		1	1
err	ater found at various depth from trenches i/c cost of	ê l	П	1		
ch:	arges of numping rot of a completion of Job. Hire	/	11	1		. (
1 17/1	& Jointing of L. Dvg	21, Days	(10021)	2500	- · - · /	J
trei	nch i/c cutting. fixing and jointing with solvent cement lesting with water pressure lead 3000	120	H300E	P/Day	31500/	1
1/c	testing with water pressure lead 300ft. 4"dia	178		1	7	7
		180, Rft	179/-	P/Rn	31320/	1
Fix	lb/sq inch. (imported) Pattern test pressure  4"dia	015	The state of the s			1
othe	ing of sluice valve with two tail pieces or flanged &	01, No	(\$460A)	Each	5460/-	1
labo	our etc complete	~	1			1
1 P/F	'MS' tail piece (D) U 4"dia	01, No	15301	20000000		100
pipe 4"di	with 1/4" thick 'MS" plate i/c scaling materials etc.		10	Each	1530/.	
Re-f	illing the		1		ı	
wate	illing the excavated stuff in trench 6" thick layer i/c	04, Nos	(100)	Each	4400/5	
	ring ramming to full compaction etc	7594.60;Cft	057			
	7	137.00,011	2760	%0Cft	20961 101	
	<i>f</i>	497	-			
	9		10	TAL Rs	,36 913 10	5
		24207 63	13./	~		
		\Je	ecotive Engin			1
Bidda		Guls	han-e-Iqbal T	ou Vater-J	)	1 5 2
Runne	Quoted Amount Rs 56,915/-		1459	owii, Kwas	SB	
andce	and City Six I haw			70 12	0.50	
1	and file Dit inach	sand @	Min	Huna	land	
	1 frem and			)		= 13
ENDE	2 05	Sian In	1	 1953	*	13
ATE (	R RECEIVED IN STALES TO THE	Sign:/Stamp o	of Bidder_ A	سع	<b>~</b>	
UTTIN	GOR OVER 1,56,915/2 (One 10 - 7	Audress of Bio	ider RE	. R. Cm.	tz+	1
Y OR	DER ATTACHED WAS TO ME FLUND FOR	Hy 5130 H	Dagard m	the Lui	0	
ONO	FOTO ATTACHED,	14teen or	erti	THE THE	00 00 s	- 1
- =	GOR OVER WRITING IS NOT FLUND FORMS POR STAGENDARY		YU			ľ

111

OHO-5059433 dt: 20-02-13 Ps, 3, 400/2 UBL P.J. V CONTEX

## KARACHI WATER & SEWERAGE BOARD

#### OFFICE OF THE CHIEF ENGINEER (IP&D)

#### 9<sup>th</sup> Mile Karsaz, Shahrah-e-Faisal, Karachi Phone No.021-99245161 BID EVALUATION REPORT



1	Name of Procuring Agency:	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No:	SPPRA Serial No.14820 I.D No.10434/2012
3	Tender Description/Name of Work/Item:	REPAIRING OF HEAVY WATER LEAKAGES ON 18" DIA, 24" DIA, 33" DIA "PRCC" WATER PIPE LINE AT VARIOUS PLACES OF RASHID MINHAS ROAD, SHABBIR AHMED USMANI ROAD & UNIVERSITY ROAD IN GULSHAN-E-IQBAL TOWN
4	Method of Procurement:	Single Stage (One Envelop)
- 5	Tender Published:	Through Web Site
6	Total Bid Documents Sold:	2 Nos
7	Total Bid Received:	2 Nos
8	Technical Bid Opening Date (if applicable):	N/A
9	No. of Bid Technically Qualified (if applicable)	N/A
10	Bid (s) Rejected:	NIL
11	Financial Bid Opening Date:	20-02-2013

#### 12 BID EVALUATION REPORT

S#	Name of Firm / Bidder	CORRECTED COST OF THE BIDDERS	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
1	M/s.R.F.R Construction	Rs.2,51,660/-	1st Lowest	@0.039%Below	Substantially Responsive	P.O # 5059438 UBL PTV Centre Branch, Karachi Rs.5,000/-
	M/s,Sahara Tamirat	Rs.2,65,636/-	2 <sup>nd</sup> Lowest	@5.512%Above	Substantially Responsive	P.O # 5059440 UBL PTV Centre Branch, Karachi Rs.6,000/-

The all concerned bidders are being informed accordingly.

M/s. R.F.R Construction declared as the lowest responsive bidder.

(Nadeem Ahmed Khan) Accounts Officer (Distt. East) Member / Secretary M.(Riaz Adama Ghori)
S.E (Gulshan-e-Iqbal Town)
Member

(Ghulam Qadir Abbas) Chief Engineer (Distt. East) Member (Irfan Baig) S.E (Civil) D & E Member

(Abdul Rahim Khatti) Chief Engineer (IPD) Convener

SPPRA INWARD DIARY

DER CB CSPPPA)

No:	
Dated:	

## KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)

## 9th Mile Karsaz, Shahrah-e-Faisal, Karachi Phone No.021-99245161 BID EVALUATION REPORT

	ä.	
1	2	3
	7	1

-	6	
1	Name of Procuring Agency:	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No:	SPPRA Serial No.14820 I.D No.10434/2012
3	Tender Description/Name of Work/Item:	RELAYING OF 4" DIA WATER PIPE LINE FOR LOWER DOWN & CLEANING I/C RELOCATED OF 4" DIA "PVC" PIPE AT PLOT NO.A-50 TO A-75 BLOCK-1, GULSHAN-E-IQBAL TOWN.
4	Method of Procurement:	Single Stage (One Envelop)
5	Tender Published:	Through Web Site
6	Total Bid Documents Sold:	2 Nos
7	Total Bid Received:	2 Nos
8	Technical Bid Opening Date (if applicable):	N/A
9	No. of Bid Technically Qualified (if applicable)	N/A
10	Bid (s) Rejected:	NIL
11	Financial Bid Opening Date:	20-02-2013

#### 12 BID EVALUATION REPORT

S#	Name of Firm / Bidder	CORRECTED COST OF THE BIDDERS	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
1	M/s.R.F.R Construction	Rs.1,56,915/-	1st Lowest	@0.007%Below	Substantially Responsive	P.O # 5059433 UBL PTV Centre Branch, Karachi Rs.3,400/-
	M/s.Sahara Tamirat	Rs.1,66,042/-	2 <sup>nd</sup> Lowest	@5.809%Above	Substantially Responsive	P.O # 5059439 UBL PTV Centre Branch, Karachi Rs.4,000/-

The all concerned bidders are being informed accordingly.

M/s. R.F.R Construction declared as the lowest responsive bidder.

(Nadeem Ahmed Khan) Accounts Officer (Distt. East) Member / Secretary M-(Riaz Mana Ghori)
S.E (Gulshan-e-Iqbal Town)
Member

(Irfan Baig) S.E (Civil) D & E

(Abdul Rahim Khatti) Chief Engineer (IPD) Convener

(Ghulam Qadir Abbas) Chief Engineer (Distt. East) Member

SPPRA INWARD DIARY

No: 8499 EFC

Dated: \_\_ 12/1

DIE CB (SPPPA)

#### OFFICE OF THE CHIEF ENGINEER (IP&D)



## 9th Mile Karsaz, Shahrah-e-Faisal, Karachi Phone No.021-99245161 BID EVALUATION REPORT

1	Name of Procuring Agency:	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No:	SPPRA Serial No.14820 I.D No.10434/2012
3	Tender Description/Name of Work/Item:	PROVIDING & LAYING 4" DIA PVC WATER PIPE LINE NEAR PLOT NO.A-164 TO A-175, BLOCK-I, GULSHAN-E-IQBAL TOWN
4	Method of Procurement:	Single Stage (One Envelop)
5	Tender Published:	Through Web Site
6	Total Bid Documents Sold:	2 Nos
7	Total Bid Received:	2 Nos
8	Technical Bid Opening Date (if applicable):	N/A
9	No. of Bid Technically Qualified (if applicable)	N/A
10	Bid (s) Rejected:	NIL
11	Financial Bid Opening Date:	20-02-2013
	3 4 5 6 7 8 9	2 Tender Reference No: 3 Tender Description/Name of Work/Item: 4 Method of Procurement: 5 Tender Published: 6 Total Bid Documents Sold: 7 Total Bid Received: 8 Technical Bid Opening Date (if applicable): 9 No. of Bid Technically Qualified (if applicable) 10 Bid (s) Rejected:

#### 12 BID EVALUATION REPORT

S#	Name of Firm / Bidder	CORRECTED COST OF THE BIDDERS	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
1	M/s.R.F.R Construction	Rs.2,10,772/-	1 <sup>st</sup> Lowest	@0.015%Below	Substantially Responsive	P.O # 5059434 UBL PTV Centre Branch, Karachi Rs.4,400/~
2	M/s.Sahara Tamirat	Rs.2,12,105/-	2 <sup>nd</sup> Lowest	@0.618%Above	Substantially Responsive	P.O 5059435 UBL PTV Centre Branch, Karachi Rs.5,100/-

The all concerned bidders are being informed accordingly.

M/s. R.F.R Construction declared as the lowest responsive bidder.

Note: Estimate was prepared on old rates and bids have been evaluated on the basis of Sindh Govt. Composite Schedule of Rates 2012. The bid of 1st Lowest Responsive bidder is within the allowable limits.

(Nadeem Ahmed Khan) Accounts Officer (Distt. East) Member / Secretary

Ghori) (Riaz A S.E (Gulshan-e-lqbal Town) Member

(tiffan Baig) S.È (Civil) D&E

dember

(Ghulam Qadir Abbas) Chief Engineer (Distt. East) Member

(Abdul Rahim Khatti) Chief Engineer (IPD) Convener

SPPRA INWARD DIARY

Dated: \_

Die CB CSPPPA)