



SHAHEED MOHTARMA
BENAZIR BHUTTO
MEDICAL UNIVERSITY LARKANA
Office of the Executive Engineer

Phone: +92-74-9410911, Fax: +92-74-475234, www.smbbmu.edu.pk

No. SMBBMU/EW/XEN/2016/298

Dated: 22nd November, 2016

"SAY NO TO CORRUPTION"

Director (A&F),
Sindh Public Procurement Regulatory Authority
(SPPRA), Services General Administration &
Coordination Department, Government of Sindh,
Barrack No. 8, Sindh Secretariat No.04-A, Court Road,
KARACHI
Ph. No. 021-9205356-69.


Subject: MINUTES OF MEETING FOR THE "ESTABLISHMENT OF
HISTOPATHOLOGY LAB BIBI ASEEFA DENTAL COLLEGE, AT
SMBB MEDICAL UNIVERSITY, LARKANA".

Reference: SPPRA SERIAL NO. 2147483647 Dated: 24-10-2016.

SPPRA S# ~~2147483647~~

Dear Sir,

Enclosed please find herewith Minutes of Meeting furnished in accordance with the **Rule 41(9) of SPP Rules 2010** in respect of work mentioned under caption, for information and record.


Engr. Abdul Waheed Mangi
Executive Engineer
SMBB Medical University Larkana

Copy f.w.c.s to:




- The Director Finance SMBB Medical University, Larkana.
- The Director P&D SMBB Medical University, Larkana.
- The Web Master, SMBBMU Larkana. (for up-loading on Web-Site).
- The PS to the Vice Chancellor, SMBBMU Larkana.
- Office Record.


SPPRA
NO: 3322
DATED: 28-11-16

ATTENDANCE SHEET


NAME OF WORK: Establishment of Histopathology Lab BADC at SMBBMU Larkana.

Date of Tender Opening: 08-11-2016 2:00 PM at 3:00 PM

S.No	Name of Company	Estimated Amount (Rs.) Million	Bid Amount (Rs.)	Signature of Rep:
1	M/s. Om patkash M. Kundnani	0.429	488,663/-	
2	M/s. Zulfiqar Ali Mangi		515,077/-	
3	M/s. Ghulam Asghar Metto		528,284/-	
4				


Executive Engineer
Education Works Department,
Larkana (Member)


Director Finance/Representative
SMBBMU Larkana
(Member)


Executive Engineer
SMBB Medical University, Larkana
(Convener)

Name of Work: ESTABLISHMENT OF HISTOPATHOLOGY LAB BIBI ASEefa
DENTAL COLLEGE, AT SMBB MEDICAL UNIVERSITY, LARKANA.

MINUTES OF MEETING:

A meeting for opening of tender for the work "Establishment of Histopathology Lab Bibi Aseefa Dental College, At SMBB Medical University, Larkana." was held on 08-10-2016 at 03:00 P.M in the Office of the Executive Engineer, SMBB Medical University, Larkana. The following members of tender Opening Committee were present.

- | | |
|---|------------------|
| 2. Engr. Abdul Waheed Mangi,
Executive Engineer, SMBBMU, Larkana | Member/ Convener |
| 2. Engr. Deedar Ali Laghari
Executive Engineer,
Education Works Department, Larkana | Member |
| 3. Mr. Sarfraz Ahmed Tunio
Rep: of Director Finance,
SMBBMU, Larkana. | Member |

The Executive Engineer briefed the Committee members that the sealed percentage/ Item Rate Tenders were invited as per SPP Rules 2010 for the said work vide letter SMBBMU/EW/XEN//2016/244, Dated: 18-October,2016. He further briefed that the estimated cost of tender was **Rs. 660,355.00 (Rs.)** and Purchasing Date starting from 22-10-2016 to 08-11-2016, Submission Date on 08-11-2016 up to 2:00 PM, whereas, Opening Date of the tender was 08-11-2016 @ 3:00 P.M. The Executive Engineer further briefed that three (03) bidders were purchased the Bidding Documents and 03 bidders were submitted the same in-time. Then all the Contractors were called in the Office of the Executive Engineer, so that bidding documents can be opened in their presence under Rule-41 of SPP Rules 2010. Following Contractors took part in the bidding process as under:

1. M/s. OM Parksh M.Kundnani Govt. Contractor Larkana
2. M/s. Zulifiqar Ali Mangi Govt. Contractor Larkana
3. M/s. Ghulam Asghar Metlo Govt. Contractor Larkana.

Copy of Attendance Sheet attached.

The Committee started the proceedings of opening of tender in-front of aforementioned bidders and read aloud the names of each bidder one by one by opening their respective bids and also read aloud bid amount and other details as depicted under:

S#.	Name of Firm or Bidder	Estimated Cost in Rs.	Contractor quoted bid amount in Rs.	Mathematically Corrected bid amount in Rs.	% above/ Below Estimated Cost
1.	M/s. OM Parksh M.Kundnani Govt. Contractor Larkana	Rs: 660,355.00	Rs: 488,663.00	Rs: 488,663.00	-25.99 (Below)
2.	M/s Zulifiqar Ali Mangi Govt. Contractor Larkana		Rs: 515,077.00	Rs: 515,077.00	- 0.728% (Below)
3.	M/s Ghulam Asghar Metlo Govt. Contractor Larkana.		Rs: 528,284.00	Rs: 528,284.00	- 1.526% (Below)

After detail discussion & deliberation, the Committee recommended to award the work of "Establishment of Histopathology Lab Bibi Aseefa Dental College, At SMBB Medical University, Larkana". to M/s OM Parkash M. Kundnani Govt. Contractor Larkana at the cost of Rs. 488,663.00

The meeting ended with the vote of thanks to all members.



Sarfarz Ahmed Tunio
Rep: of Director Finance
SMBBMU, Larkana.



Engr. Dadeer Ali Laghari
Executive Engineer
Education Works Department,
Larkana





Engr. Abdul Waheed Mangi
Executive Engineer
SMBB Medical University, Larkana.


COMPARATIVE STATEMENT

NAME OF WORK: ESTABLISHMENT OF HISTOPATHOLOGY LAB BIBI ASEFA DENTAL COLLEGE, AT SMBBMU, LARKANA.

S#	NAME OF CONTRACTOR/ FIRM/ COMPANY	ESTIMATED COST IN RS.	CONTRACTORS QUOTED BID AMOUNT	MATHEMATICALLY CORRECT BID AMOUNT	% ABOVE/BELOW ESTIMATED COST	RANK
1	M/s OM. Parkash M. Kundnani Govt. Contractor Larkana		Rs: 488,663.00	Rs: 488,663.00	-25.99% (Below)	1st Lowest
2	M/s Zulifgar Ali Mangi Govt. Contractor Larkana	Rs.660,355.00	Rs: 515,077.00	Rs: 515,077.00	-21.99% (Below)	2nd Lowest
3	M/s Ghulam Asghar Melto Govt. Contractor Larkana.		Rs: 528,284.00	Rs: 528,284.00	-20.0% (Below)	3rd Lowest


Sarfraz Ahmed Tunio
Rep: of Director Finance
SMBBMU, Larkana


Engr. Abdul Waheed Mangi
Executive Engineer
SMBB Medical University, Larkana


Engr. Deedar Ali Laghari
Executive Engineer
Education Works Department Larkana



SHAHEED MOHTARMA

BENAZIR BHUTTO

MEDICAL UNIVERSITY LARKANA

Office of the Executive Engineer

Phone: +92-74-9410911, Fax: +92-74-475234, www.smbbmu.edu.pk

Dated: 22nd November, 2016

No. SMBBMU/EW/XEN/2016/297

1. M/s OM Parksh M.Kundnani,
Larkana.
2. M/s Zulifqar Ali Mangi,
Larkana.
3. M/s Ghulam Asghar Metlo,
Larkana.


Subject: BID EVALUATION REPORT SHOWING THE RANKING OF BID FOR THE WORK "ESTABLISHMENT OF HISTOPATHOLOGY LAB BIBI ASEefa DENTAL COLLEGE, AT SMBB MEDICAL UNIVERSITY, LARKANA".

Ref: SPPRA SERIAL NO.2147483647, DATED: 24-10-2016.

Gentlemen,

The office of the undersigned has prepared the Bid Evaluation Report as attached showing the ranking of Bid Documents quoted by you for the above subjected works.

This is for your kind information and if any objection by you, please submit your complaint within 07 days, after that it is presumed that you have no any objection and work order issued to the lowest bidder.


Engr. Abdul Waheed Mangi
Executive Engineer
SMBB Medical University Larkana

Copy f.w.c.s to:

- The Director Finance , SMBBMU Larkana
- The Director P&DSMBBMU Larkana.
- The Director (A&F), Govt. of Sindh, Sindh Public Procurement Regulatory Authority, (SPPRA), Karachi.
(For uploading on SPPRA Web-Site).
- The Web Master, SMBBMU Larkana. (For up-loading on Web-Site).
- The PS to the Vice Chancellor, SMBBMU Larkana.

Bid Evaluation Report

01

1. Name of Procuring Agency: **Shaheed Mohtarma Benazir Bhutto Medical University, Larkana.**
2. Tender Reference No: **SMBBMU/EW/XEN//2016/244, Dated: 18-09-2016.**
3. Tender Description/Name of work/item: **ESTABLISHMENT OF HISTOPATHOLOGY LAB AT BIBI ASEEFA DENTAL COLLEGE, AT SMBBMU, LARKANA.**
4. Method of Procurement: **Domestic/ Local.**
5. Tender Published: **Daily Kawish on 21-10-2016.**
Print & Electronic Media (SPPRA ID No.2147483647, Dated: 24-10-2016).
6. Total Bid documents Sold:- **03 Nos.**
7. Total Bids Received: **03 Nos.**
8. Technical Bid Opening date: (if applicable) **Not Applicable** (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): **Not Applicable.**
10. Bid(s) Rejected: **Nil.**
11. Financial Bid Opening Date: **08-11-2016.**

12. Bid Evaluation Report:

13. Estimated Cost: -Rs: 660,355

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1.	M/s OM Parksh M.Kundnani Govt. Contractor Larkana	Rs: 488,663.00	1 st	- 25.99% (Below)	Acceptable due to 1st lowest.	
2.	M/s Zulifqar Ali Mangi Govt. Contractor Larkana	Rs:515,077.00	2 nd	- 21.99 % (Below)	2nd Lowest	
3.	M/s Ghulam Asghar Metlo Govt. Contractor Larkana.	Rs: 528,284.00	3 rd	- 20.0 % (Below)	3rd Lowest	

Signatures of the Members of the Committee.


Sarfraz Ahmed Tunio
Rep: of Director Finance
SMBBMU, Larkana


Engr. Deedar Ali Laghari
Executive Engineer
Education Works Department,
Larkana.


Engr. Abdul Waheed Mangi
Executive Engineer
SMB Medical University, Larkana

BIDDERS QUALIFICATION REPORT

TENDER NAMELY

ESTABLISHMENT OF HISTOPATHOLOGY LAB BIBI ASEefa DENTAL COLLEGE, AT SMBBMU, LARKANA.

1	Name of Procuring Agency	Executive Engineer, SMBBMU, Larkana
2	Tender Reference Number	SMBBMU/EW/XEN//2016/244, Dated: 18-10-2016.
3	Method of Procurement	Single Stage- One Envelope Procedure
4	Name of Firm / Bidder	M/s OM. Parkash M. Kundnani Govt. Contractor Larkana
5	Registration with Income Tax Department	Yes
6	Registration with PEC	N/A
7	Bank Statement showing cash balance of 40% of Bid amount.	Yes
8	Tender Fee / Cost of Bidding Document.	Submitted
9	2% Earnest money	Submitted
10	Firm has not been Blacklisted previously by any executing agency.	Not Blacklisted.
11	All documents / information furnished are true & correct.	Yes
12	Compliant / non-compliant.	Compliant



Sarfraz Ahmed Tunio
Rep: of Director Finance
SMBBMU, Larkana.



Engr. Deedar Ali Laghari
Executive Engineer
Education Works Department,
Larkana.



Engr. Abdul Waheed Mangi
Executive Engineer
SMBB Medical University, Larkana.



SHAHEED MOHTARMA
BENAZIR BHUTTO
MEDICAL UNIVERSITY LARKANA
Office of the Executive Engineer

Phone: +92-74-9410911, Fax: +92-74-475234, www.smbbmdu.edu.pk

No. SMBBMU/EW/XEN/2016/300

Dated: 22nd November, 2016

"SAY NO TO CORRUPTION"


Director (A&F),
Sindh Public Procurement Regulatory Authority
(SPPRA), Services General Administration &
Coordination Department, Government of Sindh,
Barrack No. 8, Sindh Secretariat No.04-A, Court Road,
KARACHI
Ph. No. 021-9205356-69.

Subject: **MINUTES OF MEETING FOR THE "UP GRADATION OF
OPERATION THEATRE AT UROLOGY DEPARTMENT AT CMC,
TEACHING HOSPITAL SMBBMU, LARKANA".**

Reference: SPPRA SERIAL NO. 2147483647 Dated: 24-10-2016.

Dear Sir,

Enclosed please find herewith Minutes of Meeting furnished in accordance with the **Rule 41(9) of SPP Rules 2010** in respect of work mentioned under caption, for information and record.


Engr. Abdul Waheed Mangi
Executive Engineer

SMBB Medical University Larkana




Copy f.w.c.s to:

- The Director Finance SMBB Medical University, Larkana.
- The Director P&D SMBB Medical University, Larkana.
- The Web Master, SMBBMU Larkana. **(for up-loading on Web-Site).**
- The PS to the Vice Chancellor, SMBBMU Larkana.
- Office Record.

ATTENDANCE SHEET

NAME OF WORK: Up Gradation of Operation theatre at Urology Department at CMC
Teaching Hospital SMBBMU Larkana.

Date of Tender Opening: 08-11-2016 ~~3:00 PM~~ at 3:00 PM


S.#	Name of Company	Estimated Amount (Rs.) Million	Bid Amount (Rs.)	Signature of Rep:
1	M/s. Ghulam Asghar Mehto	2.810	2785,764/-	
2	M/s. Saqees Engineering		2995,331/-	
3	M/s. Muhammad Bilal		3157,758/-	
4				



Executive Engineer
Education Works Department,
Larkana (Member)



Director Finance/Representative
SMBBMU Larkana
(Member)



Executive Engineer
SMBB Medical University, Larkana
(Convener)

Name of Work: UP GRADATION OF OPERATION THEATRE AT UROLOGY DEPARTMENT AT CMC, TEACHING HOSPITAL SMBBMU, LARKANA.

MINUTES OF MEETING:

A meeting for opening of tender for the work "Up Gradation of Operation Theatre at Urology Department at CMC, Teaching Hospital SMBBMU, Larkana. was held on 08-11-2016 at 03:00 P.M in the Office of the Executive Engineer, SMBB Medical University, Larkana. The following members of tender Opening Committee were present.

- | | |
|---|------------------|
| 4. Engr. Abdul Waheed Mangi,
Executive Engineer, SMBBMU, Larkana | Member/ Convener |
| 2. Engr. Deedar Ali Laghari
Executive Engineer,
Education Works Department, Larkana | Member |
| 3. Mr. Sarfraz Ahmed Tunio
Rep: of Director Finance,
SMBBMU,Larkana. | Member |

The Executive Engineer briefed the Committee members that the sealed percentage/ Item Rate Tenders were invited as per SPP Rules 2010 for the said work vide letter SMBBMU/EW/XEN//2016/244, Dated: 18-October,2016. He further briefed that the estimated cost of tender was **Rs. 2, 810,328.00 (Rs.)** and Purchasing Date starting from 22-10-2016 to 08-11-2016, Submission Date on 08-11-2016 up to 2:00 PM, whereas, Opening Date of the tender was 08-11-2016 @ 3:00 P.M. The Executive Engineer further briefed that three (03) bidders were purchased the Bidding Documents and 03 bidders were submitted the same in-time. Then all the Contractors were called in the Office of the Executive Engineer, so that bidding documents can be opened in their presence under Rule-41 of SPP Rules 2010. Following Contractors took part in the bidding process as under:

1. M/s. Ghulam Asghar Metlo Govt. Contractor Larkana.
2. M/s Safeer Engineering Govt. Contractor Sukkur.
3. M/s Muhammad Bilal Govt. Contractor Sukkur.

Copy of Attendance Sheet attached.

The Committee started the proceedings of opening of tender in-front of aforementioned bidders and read aloud the names of each bidder one by one by opening their respective bids and also read aloud bid amount and other details as depicted under:

S#.	Name of Firm or Bidder	Estimated Cost in Rs.	Contractor quoted bid amount in Rs.	Mathematically Corrected bid amount in Rs.	% above/ Below Estimated Cost
1.	M/s. Ghulam Asghar Metlo Govt. Contractor Larkana.	Rs: 2, 810,328.00	Rs: 2,808,680.00	Rs: 2,785,764.00	- 0.874% (Below)
2.	M/s Safeer Engineering Govt. Contractor Sukkur		Rs: 3,031,313.00	Rs: 2,995,331.00	+6.582 % (Above)
3.	M/s Muhammad Bilal Govt. Contractor Sukkur		Rs: 3,157,758.00	Rs: 3,157,758.00	+12.362 % (Above)

After detail discussion & deliberation, the Committee recommended that to award the "Up Gradation of Operation Theatre at Urology Department at CMC, Teaching Hospital SMBBMU, Larkana to M/s. Ghulam Asghar Metlo Govt. Contractor Larkana at the cost of Rs. 2,785,764.00


The meeting ended with the vote of thanks to all members.



Sarfarz Ahmed Tunio
Rep: of Director Finance
SMBBMU, Larkana.



Engr. Dadeer Ali Laghari
Executive Engineer
Education Works Department,
Larkana





Engr. Abdul Waheed Mangi
Executive Engineer
SMBB Medical University, Larkana.


COMPARATIVE STATEMENT

NAME OF WORK: UP GRADATION OF OPERATION THEATRE AT UROLOGY DEPARTMENT AT CMC, TEACHING HOSPITAL
SMBBMU, LARKANA.

S.#	NAME OF CONTRACTOR/ FIRM/ COMPANY	ESTIMATED COST IN RS.	CONTRACTORS QUOTED BID AMOUNT	MATHEMATICAL LY CORRECT BID AMOUNT	% ABOVE/BELOW ESTIMATED COST	RANK
1	M/s Ghulam Asghar Metlo Govt. Contractor Larkana		Rs: 2,808,680.00	Rs: 2,785,764.00	- 0.874 (Below)	1st Lowest
2	M/s Safer Engineering Govt. Contractor Sukkur	Rs: 2,810,328.00	Rs: 3,031,313.00	Rs: 2,995,331.00	+6.582 % (Above)	2nd Lowest
3	M/s Muhammad Bilal Govt. Contractor Sukkur		Rs: 3,157,758.00	Rs: 3,157,758.00	+12.362 % (Above)	3rd Lowest


Safraz Ahmed Tunio
Rep: of Director Finance
SMBBMU, Larkana


Engr. Abdul Wahed Mangi
Executive Engineer
SMBB Medical University, Larkana


Engr. Deedar Ali Laghari
Executive Engineer
Education Works Department Larkana



SHAHEED MOHTARMA
BENAZIR BHUTTO
MEDICAL UNIVERSITY LARKANA
Office of the Executive Engineer

Phone: +92-74-9410911, Fax: +92-74-475234, www.smbbmdu.edu.pk

Dated: 22nd November, 2016

No. SMBBMU/EW/XEN/2016/299

1. M/s Ghulam Asghar Metlo,
Larkana.
2. M/s Safeer Engineering,
Sukkur.
3. M/s Muhammad Bilal,
Sukkur.


Subject: **BID EVALUATION REPORT SHOWING THE RANKING OF BID FOR THE WORK "UP GRADATION OF OPERATION THEATRE AT UROLOGY DEPARTMENT AT CMC, TEACHING HOSPITAL SMBBMU, LARKANA".**

Ref: **SPPRA SERIAL NO.2147483647, DATED: 24-10-2016.**

Gentlemen,

The office of the undersigned has prepared the Bid Evaluation Report as attached showing the ranking of Bid Documents quoted by you for the above subjected works.

This is for your kind information and if any objection by you, please submit your complaint within 07 days, after that it is presumed that you have no any objection and work order issued to the lowest bidder.


Engr. Abdul Waheed Mangi
Executive Engineer
SMBB Medical University Larkana

Copy f.w.c.s to:

- The Director Finance , SMBBMU Larkana
- The Director P&DSMBBMU Larkana.
- The Director (A&F). Govt. of Sindh, Sindh Public Procurement Regulatory Authority, (SPPRA), Karachi.
(For uploading on SPPRA Web-Site).
- The Web Master, SMBBMU Larkana. (For up-loading on Web-Site).
- The PS to the Vice Chancellor, SMBBMU Larkana.

Bid Evaluation Report

02

1. Name of Procuring Agency: **Shaheed Mohtarma Benazir Bhutto Medical University, Larkana.**
2. Tender Reference No: **SMBBMU/EW/XEN//2016/244, Dated: 18-09-2016.**
3. Tender Description/Name of work/item: **UP GRADATION OF OPERATION THEATRE AT UROLOGY DEPARTMENT AT CMC, TEACHING HOSPITAL SMBBMU, LARKANA.**
4. Method of Procurement: **Domestic/ Local.**
5. Tender Published: **Daily Kawish on 21-10-2016.**
Print & Electronic Media (SPPRA ID No.2147483647, Dated: 24-10-2016).
6. Total Bid documents Sold:- **03 Nos.**
7. Total Bids Received: **03 Nos.**
8. Technical Bid Opening date: (if applicable) **Not Applicable** (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): **Not Applicable.**
10. Bid(s) Rejected: **Nil.**
11. Financial Bid Opening Date: **08-11-2016.**

12. Bid Evaluation Report:


13. Estimated Cost: -Rs.2, 810,328.00

<i>S No</i>	<i>Name of Firm or Bidder</i>	<i>Cost offered by the Bidder</i>	<i>Ranking in terms of cost</i>	<i>Comparison with Estimated cost</i>	<i>Reasons for acceptance/rejection</i>	<i>Remarks</i>
0	1	2	3	4	5	6
1.	M/s Ghulam Asghar Metlo Govt. Contractor Larkana	Rs: 2,785,764.00	1 st	- 0.874 (Below)	Acceptable due to 1 st lowest.	
2.	M/s Safeer Engineering Govt. Contractor Sukkur	Rs: 2,995,331.00	2 nd	+6.582 % (Above)	2 nd Lowest	
3.	M/s Muhammad Bilal Govt. Contractor Sukkur	Rs: 3,157,758.00	3 rd	+12.362 % (Above)	3 rd Lowest	

Signatures of the Members of the Committee.


Sarfraz Ahmed Tunio
Rep: of Director Finance
SMBBMU, Larkana


Engr. Deedar Ali Laghari
Executive Engineer
Education Works Department,
Larkana.



Engr. Abdul Waheed Mangi
Executive Engineer
SMB Medical University, Larkana

BIDDERS QUALIFICATION REPORT

TENDER NAMELY

UP GRADATION OF OPERATION THEATRE AT UROLOGY DEPARTMENT AT CMC, TEACHING HOSPITAL SMBBMU, LARKANA.

1	Name of Procuring Agency	Executive Engineer, SMBBMU, Larkana
2	Tender Reference Number	SMBBMU/EW/XEN//2016/244, Dated: 18-10-2016.
3	Method of Procurement	Single Stage- One Envelope Procedure
4	Name of Firm / Bidder	M/s Ghulam Asghar Metlo Govt. Contractor Larkana
5	Registration with Income Tax Department	Yes
6	Registration with PEC	N/A
7	Bank Statement showing cash balance of 40% of Bid amount.	Yes
8	Tender Fee / Cost of Bidding Document.	Submitted
9	2% Earnest money	Submitted
10	Firm has not been Blacklisted previously by any executing agency.	Not Blacklisted.
11	All documents / information furnished are true & correct.	Yes
12	Compliant / non-compliant.	Compliant



Sarfraz Ahmed Tunio
Rep: of Director Finance
SMBBMU, Larkana



Engr. Deedar Ali Laghari
Executive Engineer
Education Works Department,
Larkana.



Engr. Abdul Waheed Mangi
Executive Engineer
SMBB Medical University, Larkana.



SHAHEED MOHTARMA
BENAZIR BHUTTO
MEDICAL UNIVERSITY LARKANA
Office of the Executive Engineer

Phone: +92-74-9410911, Fax: +92-74-475234, www.smbbmu.edu.pk

No. SMBBMU/EW/XEN/2016/302

Dated: 22nd November, 2016

"SAY NO TO CORRUPTION"


Director (A&F),
Sindh Public Procurement Regulatory Authority
(SPPRA), Services General Administration &
Coordination Department, Government of Sindh,
Barrack No. 8, Sindh Secretariat No.04-A, Court Road,
KARACHI
Ph. No. 021-9205356-69.

Subject: **MINUTES OF MEETING FOR THE "R&M / CONSTRUCTION OF
BOUNDARY WALL FALLEN PIECES FRONT SIDE MAIN
BOUNDARY WALL OF DOCTORS COLONY VIP ROAD AT CMC,
LARKANA".**

Reference: SPPRA SERIAL NO. 2147483647 Dated: 24-10-2016.

Dear Sir,

Enclosed please find herewith Minutes of Meeting furnished in accordance with the **Rule 41(9) of SPP Rules 2010** in respect of work mentioned under caption, for information and record.


Engr. Abdul Waheed Mangi
Executive Engineer
SMBB Medical University Larkana

Copy f.w.c.s to:

- The Director Finance SMBB Medical University, Larkana.
- The Director P&D SMBB Medical University, Larkana.
- The Web Master, SMBBMU Larkana. (**for up-loading on Web-Site**).
- The PS to the Vice Chancellor, SMBBMU Larkana.
- Office Record.

ATTENDANCE SHEET

Name of work: Construction of Boundary wall of Doctors Colony at VIP Road CMC, Larkana.

Date of Tender Opening: 08-11-2016 3:00 PM


S.#	Name of Company	Estimated Amount (Rs.) Million	Bid Amount (Rs.)	Signature of Rep:
1	M/s. Danish Ahmed Construction Company, Govt. Contractor	0.892	892,000/-	Dagshori
2	M/s. Khalid Ali Mangi		898,500	Dagshori
3	M/s. Ghulam Asghar Maflo		905,615/-	Dagshori
4				



Executive Engineer
Education Works Department,
Larkana (Member)



Director Finance/Representative
SMBBMU Larkana
(Member)



Executive Engineer
SMBB Medical University, Larkana
(Convener)

Name of Work:

R&M /CONSTRUCTION OF BOUNDARY WALL FALLEN PIECES FRONT SIDE MAIN BOUNDARY WALL OF DOCTORS COLONY VIP ROAD AT CMC LARKANA.

MINUTES OF MEETING:

A meeting for opening of tender for the work "R&M /Construction Of Boundary Wall Fallen Pieces Front Side Main Boundary Wall Of Doctor's Colony VIP road AT CMC Larkana." was held on **08-10-2016 at 03:00 P.M** in the Office of the Executive Engineer, SMBB Medical University, Larkana. The following members of tender Opening Committee were present.

1. Engr. Abdul Waheed Mangi, Member/ Convener
Executive Engineer, SMBBMU, Larkana
2. Engr. Deedar Ali Laghari Member
Executive Engineer,
Education Works Department, Larkana
3. Mr. Sarfraz Ahmed Tunio Member
Rep: of Director Finance,
SMBBMU.Larkana.

The Executive Engineer briefed the Committee members that the sealed percentage/ Item Rate Tenders were invited as per SPP Rules 2010 for the said work vide letter SMBBMU/EW/XEN//2016/244, Dated: 18-October,2016. He further briefed that the estimated cost of tender was **Rs.892, 000 (Rs.)** and Purchasing Date starting from 22-10-2016 to 08-11-2016, Submission Date on 08-11-2016 upto 2:00 PM, whereas, Opening Date of the tender was 08-11-2016 @ 3:00 P.M. The Executive Engineer further briefed that three (03) bidders were purchased the Bidding Documents and 03 bidders were submitted the same in-time. Then all the Contractors were called in the Office of the Executive Engineer, so that bidding documents can be opened in their presence under Rule-41 of SPP Rules 2010. Following Contractors took part in the bidding process as under:

1. M/s. Danish Ahmed Construction Company Govt. Contractor Larkana
2. M/s. Zulifiqar Ali Mangi Govt. Contractor Larkana
3. M/s. Ghulam Asghar Metlo Govt. Contractor Larkana.

Copy of Attendance Sheet attached.

The Committee started the proceedings of opening of tender in-front of aforementioned bidders and read aloud the names of each bidder one by one by opening their respective bids and also read aloud bid amount and other details as depicted under:

S#.	Name of Firm or Bidder	Estimated Cost in Rs.	Contractor quoted bid amount in Rs.	Mathematically Corrected bid amount in Rs.	% above/ Below Estimated Cost
1.	M/s. Danish Ahmed Construction Company Govt. Contractor Larkana	Rs: 892,000.00	Rs: 892,000.00	Rs: 892,000.00	AT PAR
2.	M/s Zulifiqar Ali Mangi Govt. Contractor Larkana		Rs: 898,500.00	Rs: 898,500.00	+ 0.728% (Above)
3.	M/s Ghulam Asghar Metlo Govt. Contractor Larkana.		Rs: 905,615.00	Rs: 905,615.00	+ 1.526% (Above)

After detail discussion & deliberation, the Committee recommended to award the work "R&M /Construction of Boundary Wall Fallen Pieces Front Side Main Boundary Wall of Doctor's Colony VIP road AT CMC Larkana. to M/s Danish Ahmed Construction Company Govt. Contractor Larkana at the cost of Rs. 892,000.00

The meeting ended with the vote of thanks to all members.



Sarfarz Ahmed Tunio
Rep: of Director Finance
SMBBMU, Larkana.



Engr. Dadeer Ali Laghari
Executive Engineer
Education Works Department
Larkana





Engr. Abdul Waheed Mangi
Executive Engineer
SMBB Medical University, Larkana.


COMPARATIVE STATEMENT

NAME OF WORK: **R&M / CONSTRUCTION OF BOUNDARY WALL FALLEN PIECES FRONT SIDE MAIN BOUNDARY WALL OF DOCTORS COLONY VIP ROAD AT CMC, LARKANA**

S#	NAME OF CONTRACTOR/ FIRM/ COMPANY	ESTIMATED COST IN RS.	CONTRACTORS QUOTED BID AMOUNT	MATHEMATICALLY CORRECT BID AMOUNT	% ABOVE/BELOW ESTIMATED COST	RANK
1	M/s. Danish Ahmed Construction Company Govt. Contractor Larkana		Rs: 892,000.00	Rs: 892,000.00	At Par	1st Lowest
2	M/s Zulfiqar Ali Mangi Govt. Contractor Larkana	Rs: 892,000.00	Rs: 898,500.00	Rs: 898,500.00	+0.728 % (Above)	2nd Lowest
3	M/s Ghulam Asghar Merlo Govt. Contractor Larkana.		Rs: 905,615.00	Rs: 905,615.00	+1.526 % (Above)	3rd Lowest


Sarfraz Ahmed Tunio
Rep: of Director Finance
SMBBMU, Larkana


Engr. Abdul Waheed Mangi
Executive Engineer
SMBB Medical University, Larkana


Engr. Deedar Ali Laghari
Executive Engineer
Education Works Department
Larkana



SHAHEED MOHTARMA

BENAZIR BHUTTO

MEDICAL UNIVERSITY LARKANA

Office of the Executive Engineer

Phone: +92-74-9410911, Fax: +92-74-475234, www.smbbmu.edu.pk

Dated: 22nd November, 2016

No. SMBBMU/EW/XEN/2016/301

1. M/s Danish Ahmed Construction & Company,
Larkana.
2. M/s Zulifiqar Ali Mangi,
Larkana.
3. M/s Ghulam Asghar Metlo
Larkana.

Subject: BID EVALUATION REPORT SHOWING THE RANKING OF BID FOR THE WORK R&M / CONSTRUCTION OF BOUNDARY WALL FALLEN PIECES FRONT SIDE MAIN BOUNDARY WALL OF DOCTORS COLONY VIP ROAD AT CMC, LARKANA.

Ref: SPPRA SERIAL NO.2147483647, DATED: 24-10-2016.

Gentlemen,

The office of the undersigned has prepared the Bid Evaluation Report as attached showing the ranking of Bid Documents quoted by you for the above subjected works.

This is for your kind information and if any objection by you, please submit your complaint within 07 days, after that it is presumed that you have no any objection and work order issued to the lowest bidder.

Engr. Abdul Waheed Mangi
Executive Engineer

SMBB Medical University Larkana

Copy f.w.c.s to:

- The Director Finance , SMBBMU Larkana
- The Director P&DSMBBMU Larkana.
- The Director (A&F), Govt. of Sindh, Sindh Public Procurement Regulatory Authority, (SPPRA), Karachi.
(For uploading on SPPRA Web-Site).
- The Web Master, SMBBMU Larkana. (For up-loading on Web-Site).
- The PS to the Vice Chancellor, SMBBMU Larkana.

Bid Evaluation Report

1. Name of Procuring Agency: **Shaheed Mohtarma Benazir Bhutto Medical University, Larkana.**
2. Tender Reference No: **SMBBMU/EW/XEN//2016/244, Dated: 18-09-2016.**
3. Tender Description/Name of work/item: **R&M / CONSTRUCTION OF BOUNDARY WALL FALLEN PIECES FRONT SIDE MAIN BOUNDARY WALL OF DOCTORS COLONY VIP ROAD AT CMC, LARKANA.**
4. Method of Procurement: **Domestic/ Local.**
5. Tender Published: **Daily Kawish on 21-10-2016.**
Print & Electronic Media (SPPRA ID No.2147483647, Dated: 24-10-2016).
6. Total Bid documents Sold:- **03 Nos.**
7. Total Bids Received: **03 Nos.**
8. Technical Bid Opening date: (if applicable) **Not Applicable** (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): **Not Applicable.**
10. Bid(s) Rejected: **Nil.**
11. Financial Bid Opening Date: **08-11-2016.**


12. Bid Evaluation Report:


13. Estimated Cost: -Rs.892, 000

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1.	M/s Danish Ahmed Construction & Company Govt. Contractor Larkana.	Rs: 892,000.00	1 st	At Par	Acceptable due to 1 st lowest.	
2.	M/s Zulifiqar Ali Mangi Govt. Contractor Larkana	Rs: 898,500.00	2 nd	+0.728 % (Above)	2 nd Lowest	
3.	M/s Ghulam Asghar Metlo Govt. Contractor Larkana	Rs: 905,615.00	3 rd	+1.526 % (Above)	3 rd Lowest	

Signatures of the Members of the Committee.


Sarfraz Ahmed Tunio
Rep: of Director Finance
SMBBMU, Larkana


Engr. Deedar Ali Laghari
Executive Engineer
Education Works Department,
Larkana.


Engr. Abdul Waheed Mangi
Executive Engineer
SMB Medical University, Larkana

BIDDERS QUALIFICATION REPORT

TENDER NAMELY

**R&M / CONSTRUCTION OF BOUNDARY WALL FALLEN PICES FRONT SIDE MAIN BOUNDARY
WALL OF DOCTORS COLONY VIP ROAD @ CMC, LARKANA.**

1	Name of Procuring Agency	Executive Engineer, SMBBMU, Larkana
2	Tender Reference Number	SMBBMU/EW/XEN//2016/244, Dated: 18-10-2016.
3	Method of Procurement	Single Stage- One Envelope Procedure
4	Name of Firm / Bidder	M/s Danish Ahmed Construction & Company Govt. Contractor Larkana.
5	Registration with Income Tax Department	Yes
6	Registration with PEC	N/A
7	Bank Statement showing cash balance of 40% of Bid amount.	Yes
8	Tender Fee / Cost of Bidding Document.	Submitted
9	2% Earnest money	Submitted
10	Firm has not been Blacklisted previously by any executing agency.	Not Blacklisted.
11	All documents / information furnished are true & correct.	Yes
12	Compliant / non-compliant.	Compliant



**Sarfraz Ahmed Tunio
Rep: of Director Finance
SMBBMU, Larkana**



**Engr. Deedar Ali Laghari
Executive Engineer
Education Works Department,
Larkana.**



**Engr. Abdul Waheed Mangi
Executive Engineer
SMBB Medical University, Larkana.**



SHAHEED MOHTARMA
BENAZIR BHUTTO
MEDICAL UNIVERSITY LARKANA
Office of the Executive Engineer

Phone: +92-74-9410911, Fax: +92-74-475234, www.smbbmdu.edu.pk

No. SMBBMU/EW/XEN/2016/304

Dated: 22nd November, 2016

"SAY NO TO CORRUPTION"

Director (A&F),
Sindh Public Procurement Regulatory Authority
(SPPRA), Services General Administration &
Coordination Department, Government of Sindh,
Barrack No. 8, Sindh Secretariat No.04-A, Court Road,
KARACHI
Ph. No. 021-9205356-69.

Subject: **MINUTES OF MEETING FOR THE R&M WORK OF SERVANT
QUARTER/ OLD GARAGE NEAR JAMIA MASJID STAFF COLONY
AT CMC, LARKANA.**

Reference: SPPRA SERIAL NO. 2147483647 Dated: 24-10-2016.

Dear Sir,

Enclosed please find herewith Minutes of Meeting furnished in accordance with the *Rule 41(9) of SPP Rules 2010* in respect of work mentioned under caption, for information and record.

Engr. Abdul Waheed Mangi
Executive Engineer
SMBB Medical University Larkana




Copy f.w.c.s to:

- The Director Finance SMBB Medical University, Larkana.
- The Director P&D SMBB Medical University, Larkana.
- The Web Master, SMBBMU Larkana. (**for up-loading on Web-Site**).
- The PS to the Vice Chancellor, SMBBMU Larkana.
- Office Record.

ATTENDANCE SHEET

Name of work: R/M Work of Servant Quarter / Old Garage near Jamia Masjid Staff Colony at CMC Larkana.

Date of Tender Opening: 08-11-2016 2:00 PM at 3:00 PM


S.#	Name of Company	Estimated Amount (Rs.) Million	Bid Amount (Rs.)	Signature of Rep:
1	M/s. Ahmad Ali Soomro	0.525	325,423	
2	M/s. Ghulam Asghar Mello		572,711	
3	M/s. Iqbal Tazair		551,694/-	
4				



Executive Engineer
Education Works Department,
Larkana (Member)



Director Finance/Representative
SMBBMU Larkana
(Member)



Executive Engineer
SMBB Medical University, Larkana
(Convener)

Name of Work:

**R&M WORK OF SERVANT QUARTER/ OLD GARAGE NEAR JAMIA
MASJID STAFF COLONY AT CMC, LARKANA.**

MINUTES OF MEETING:

A meeting for opening of tender for the work **R&M Work Of Servant Quarter/ Old Garage Near Jamia Masjid Staff Colony At CMC, Larkana.** was held on **08-11-2016 at 03:00 P.M** in the Office of the Executive Engineer, SMBB Medical University, Larkana. The following members of tender Opening Committee were present.

1. Engr. Abdul Waheed Mangi, Member/ Convener
Executive Engineer, SMBBMU, Larkana
2. Engr. Deedar Ali Laghari Member
Executive Engineer,
Education Works Department, Larkana
3. Mr. Sarfraz Ahmed Tunio Member
Rep: of Director Finance,
SMBBMU, Larkana.

The Executive Engineer briefed the Committee members that the sealed percentage/ Item Rate Tenders were invited as per SPP Rules 2010 for the said work vide letter SMBBMU/EW/XEN//2016/244, Dated: 18-October,2016. He further briefed that the estimated cost of tender was **Rs. 525,000.00 (Rs.)** and Purchasing Date starting from 22-10-2016 to 08-11-2016, Submission Date on 08-11-2016 upto 2:00 PM, whereas, Opening Date of the tender was 08-11-2016 @ 3:00 P.M. The Executive Engineer further briefed that three (03) bidders were purchased the Bidding Documents and 03 bidders were submitted the same in-time. Then all the Contractors were called in the Office of the Executive Engineer, so that bidding documents can be opened in their presence under Rule-41 of SPP Rules 2010. Following Contractors took part in the bidding process as under:

2. M/s. Ahmed Hussain Soomro Govt. Contractor Larkana
 3. M/s. Zulifiqar Ali Mangi Govt. Contractor Larkana
 - M/s. Ghulam Asghar Metlo Govt. Contractor Larkana.
- Copy of Attendance Sheet attached.**

The Committee started the proceedings of opening of tender in-front of aforementioned bidders and read aloud the names of each bidder one by one by opening their respective bids and also read aloud bid amount and other details as depicted under:

S#.	Name of Firm or Bidder	Estimated Cost in Rs.	Contractor quoted bid amount in Rs.	Mathematically Corrected bid amount in Rs.	% above/ Below Estimated Cost
1.	M/s. Ahmed Hussain Soomro Govt. Contractor Larkana	Rs: 525,000.00	Rs: 525,423.00	Rs: 525,423.00	+ 0.080% (Above)
2.	M/s Iqbal Tagar Govt. Contractor Larkana		Rs: 551,694.00	Rs: 551,694.00	+ 5.084 % (Above)
3.	M/s Ghulam Asghar Metlo Govt. Contractor Larkana.		Rs: 572,711.00	Rs: 572,711.00	+ 9.087 % (Above)

After detail discussion & deliberation, the Committee recommended to award the "R&M Work of Servant Quarter/ Old Garage near Jamia Masjid Staff Colony at CMC, Larkana." to M/s Ahmed Hussain Govt. Contractor Larkana at the cost of Rs. 525,423.00

The meeting ended with the vote of thanks to all members.



Sarfarz Ahmed Tunio
Rep: of Director Finance
SMBBMU, Larkana.



Engr. Dadeer Ali Laghari
Executive Engineer
Education Works Department,
Larkana



Engr. Abdul Waheed Mangi
Executive Engineer
SMBB Medical University, Larkana.

COMPARATIVE STATEMENT

NAME OF WORK: R&M WORK OF SERVANT QUARTER/ OLD GARAGE NEAR JAMIA MASJID STAFF COLONY AT CMC,
LARKANA.

S.#	NAME OF CONTRACTOR/ FIRM/ COMPANY	ESTIMATED COST IN RS.	CONTRACTORS QUOTED BID AMOUNT	MATHEMATICALLY CORRECT BID AMOUNT	% ABOVE/BELO W ESTIMATED COST	RANK
1	M/s. Ahmed Hussain Soomro Govt. Contractor Larkana		Rs: 525,423.00	Rs: 525,423.00	0.080% (Above)	1st Lowest
2	M/s Iqbal Tagar Govt. Contractor Larkana	Rs.525,000.00	Rs: 551,694.00	Rs: 551,694.00	+ 5.084 % (Above)	2nd Lowest
3	M/s Ghulam Asghar Metlo Govt. Contractor Larkana		Rs: 572,711.00	Rs: 572,711.00	+ 9.087 % (Above)	3rd Lowest



Sarfraz Ahmed Tunio
Rep: of Director Finance
SMBBMU, Larkana



Engr. Abdul Waheed Mangi
Executive Engineer
SMBB Medical University, Larkana



Engr. Deedar Ali Laghari
Executive Engineer
Education Works Department
Larkana



SHAHEED MOHTARMA
BENAZIR BHUTTO
MEDICAL UNIVERSITY LARKANA
Office of the Executive Engineer

Phone: +92-74-9410911, Fax: +92-74-475234, www.smbbmu.edu.pk

Dated: 22nd November, 2016

No. SMBBMU/EW/XEN/2016/303

1. M/s. Ahmed Hussain Soomro
Larkana.
2. M/s Iqbal Tagar,
Larkana.
3. M/s Ghulam Asghar Metlo,
Larkana.


Subject: BID EVALUATION REPORT SHOWING THE RANKING OF BID FOR THE
"R&M WORK OF SERVANT QUARTER/ OLD GARAGE NEAR JAMIA
MASJID STAFF COLONY AT CMC, LARKANA".

Ref: SPPRA SERIAL NO.2147483647, DATED: 24-10-2016.

Gentlemen,

The office of the undersigned has prepared the Bid Evaluation Report as attached showing the ranking of Bid Documents quoted by you for the above subjected works.

This is for your kind information and if any objection by you, please submit your complaint within 07 days, after that it is presumed that you have no any objection and work order issued to the lowest bidder.


Engr. Abdul Waheed Mangi
Executive Engineer

SMBB Medical University Larkana

Copy f.w.c.s to:

- The Director Finance , SMBBMU Larkana
- The Director P&DSMBBMU Larkana.
- The Director (A&F), Govt. of Sindh, Sindh Public Procurement Regulatory Authority, (SPPRA), Karachi.
(For uploading on SPPRA Web-Site).
- The Web Master, SMBBMU Larkana. (For up-loading on Web-Site).
- The PS to the Vice Chancellor, SMBBMU Larkana.

Bid Evaluation Report

1. Name of Procuring Agency: **Shaheed Mohtarma Benazir Bhutto Medical University, Larkana.**
2. Tender Reference No: **SMBBMU/EW/XEN//2016/244, Dated: 18-09-2016.**
3. Tender Description/Name of work/item: **R&M WORK OF SERVANT QUARTER/ OLD GARAGE NEAR JAMIA MASJID STAFF COLONY AT CMC, LARKANA.**
4. Method of Procurement: **Domestic/ Local.**
5. Tender Published: **Daily Kawish on 21-10-2016..**
Print & Electronic Media (SPPRA ID No.2147483647, Dated: 24-10-2016).
6. Total Bid documents Sold:- **03 Nos.**
7. Total Bids Received: **03 Nos.**
8. Technical Bid Opening date: (if applicable) **Not Applicable** (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): **Not Applicable.**
10. Bid(s) Rejected: **Nil.**
11. Financial Bid Opening Date: **08-11-2016.**

12. Bid Evaluation Report:

13. Estimated Cost: -Rs: 525,000

<i>S No</i>	<i>Name of Firm or Bidder</i>	<i>Cost offered by the Bidder</i>	<i>Ranking in terms of cost</i>	<i>Comparison with Estimated cost</i>	<i>Reasons for acceptance/rejection</i>	<i>Remarks</i>
0	1	2	3	4	5	6
1.	M/s. Ahmed Hussain Soomro Govt. Contractor Larkana	Rs: 525,423.00	1 st	0.080% (Above)	Acceptable due to 1st lowest.	
2.	M/s Iqbal Tagar Govt. Contractor Larkana	Rs:551,694.00	2 nd	+ 5.084 % (Above)	2nd Lowest	
3.	M/s Ghulam Asghar Metlo Govt. Contractor Larkana	Rs: 572,711.00	3 rd	+ 9.087 % (Above)	3rd Lowest	

Signatures of the Members of the Committee.


Sarfraz Ahmed Tunio
Rep: of Director Finance
SMBBMU, Larkana


Engr. Deedar Ali Laghari
Executive Engineer
Education Works Department,
Larkana.


Engr. Abdul Waheed Mangi
Executive Engineer
SMB Medical University, Larkana

BIDDERS QUALIFICATION REPORT

TENDER NAMELY

**R&M WORK OF SERVANT QUARTER/ OLD GARAGE NEAR JAMIA MASJID STAFF COLONY AT CMC,
LARKANA.**

1	Name of Procuring Agency	Executive Engineer, SMBBMU, Larkana
2	Tender Reference Number	SMBBMU/EW/XEN//2016/244, Dated: 18-10-2016.
3	Method of Procurement	Single Stage- One Envelope Procedure
4	Name of Firm / Bidder	M/s. Ahmed Hussain Soomro Govt. Contractor Larkana
5	Registration with Income Tax Department	Yes
6	Registration with PEC	N/A
7	Bank Statement showing cash balance of 40% of Bid amount.	Yes
8	Tender Fee / Cost of Bidding Document.	Submitted
9	2% Earnest money	Submitted
10	Firm has not been Blacklisted previously by any executing agency.	Not Blacklisted.
11	All documents / information furnished are true & correct.	Yes
12	Compliant / non-compliant.	Compliant



**Sarfraz Ahmed Tunio
Rep: of Director Finance
SMBBMU, Larkana**



**Engr. Deedar Ali Laghari
Executive Engineer
Education Works Department,
Larkana.**



**Engr. Abdul Waheed Mangi
Executive Engineer
SMBB Medical University, Larkana.**



SHAHEED MOHTARMA
BENAZIR BHUTTO
MEDICAL UNIVERSITY LARKANA
Office of the Executive Engineer

Phone: +92-74-9410911, Fax: +92-74-475234, www.smbbmu.edu.pk

Dated: 13th December, 2016

No. SMBBMU/XEN/BADC/2016/328

"SAY NO TO CORRUPTION"

To,

M/s. OM. Parkash M. Kundnani
Government Contractor,
LARKANA.

SUBJECT:


WORK ORDER,

ESTABLISHMENT OF HISTOPATHOLOGY LAB BIBI ASEefa DENTAL COLLEGE, AT
SMBBMU, LARKANA.

Dear Sir:

1. With reference to your bid for the subject work, you are here by informed that Competent Authority SMBBMU Larkana is pleased to award you the subject work on Percentage Rate at -25.99% (Twenty Five Point Ninety Nine Percent Below) amounting to Rs. 488,663.00/- (RUPEES FOUR LAC EIGHTY EIGHT THOUSAND SIX THOUSAND SIXTY THREE ONLY).
2. The work will be performed strictly in accordance with the conditions set out in Tender & Contract Documents & Technical Specifications.
3. The work will be completed in THREE MONTH from the start of work & maintenance period will be Six Months.
4. University shall have power to order the Contractor to do and the Contractor shall do any of the following directions:
 - a) Increase or decrease the quantity of any work included in the contract.
 - b) Omit any such works.
 - c) Change the character or quality of any kind of any work included in the contract.
 - d) Execute additional work of any kind necessary completion of the works.
 - e) Change the levels, lines, positions and dimensions of any part of the works and no such variation shall in any way vitiate or invalidate the contract.
5. An amount equal to 5% (Five Percent) of each running bill shall be deducted as Security Deposit. This amount would be retained till the expiry of maintenance period which is 06 months.

You are required to depute your authorized representative with proper Power of Attorney for the purpose of executing the Contract agreement with SMBBMU on non-judicial stamp paper, the cost of which shall be borne by you @ 0.3 percent of contract value.


Engr. Abdul Waheed Mangi
Executive Engineer

Copy forwarded for information to:


1. The Registrar, SMBB Medical University, Larkana.
2. The Principal Bibi Aseefa Dental College, Larkana.
3. The Director Finance, SMBB Medical University, Larkana.
4. The In-charge Director Planning & Development SMBB Medical University, Larkana.
5. The PS to Vice Chancellor, SMBBMU Larkana.
6. Office Record.


Bid Evaluation Report


1. Name of Procuring Agency: Shaheed Mohtarma Benazir Bhutto Medical University, Larkana
2. Tender Reference No: SMBBMU/EW/XEN//2016/244, Dated: 18-09-2016.
3. Tender Description/Name of work/item: ESTABLISHMENT OF HISTOPATHOLOGY LAB AT BIBI ASEEFA DENTAL COLLEGE AT SMBBMU, LARKANA.
4. Method of Procurement: Domestic/ Local.
5. Tender Published: Daily Kawish on 21-10-2016.
Print & Electronic Media (SPPRA ID No.2147483647, Dated: 24-10-2016).
6. Total Bid documents Sold:- 03 Nos.
7. Total Bids Received: 03 Nos.
8. Technical Bid Opening date: (if applicable) Not Applicable (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): Not Applicable.
10. Bid(s) Rejected: Nil.
11. Financial Bid Opening Date: 08-11-2016.
12. Bid Evaluation Report:
13. Estimated Cost: -Rs: 660,355

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1.	M/s OM Parksh M.Kundhani Govt. Contractor Larkana	Rs: 488,663.00	1 st	- 25.99% (Below)	Acceptable due to 1 st lowest.	
2.	M/s Zulifqar Ali Mangi Govt. Contractor Larkana	Rs:515,077.00	2 nd	- 21.99 % (Below)	2 nd Lowest	
3.	M/s Ghulam Asghar Metlo Govt. Contractor Larkana.	Rs: 528,284.00	3 rd	- 20.0 % (Below)	3 rd Lowest	

Signatures of the Members of the Committee.


Sarfraz Ahmed Tunio
Rep: of Director Finance
SMBBMU, Larkana


Engr. Deedar Ali Laghari
Executive Engineer
Education Works Department,
Larkana.


Engr. Abdul Waheed Mangi
Executive Engineer
SMB Medical University, Larkana

**ESTABLISHMENT OF HISTOPATHOLOGY
LAB @ ~~IBBI~~ ASEefa DENTAL COLLEGE
AT SMBBMU, LARKANA**

GENERAL ABSTRACT

PART-I (CIVIL WORK):

1. SCHEDULE ITEM (AMOUNT):

Rs. 660,355.00 ✓

2. ABOVE/BELOW %

26% ✓

3. ABOVE/BELOW (AMOUNT):

RS: 171692.00 ✓

TOTAL AMOUNT PART-I (SCHEDULE ITEMS)

RS: 488663.00 ✓

Grand Total Amount (Part- I)

RS: 488663.00 ✓

In words: Four lac eighty eight thousand six
hundred sixty three rupee only

Executive Engineer


Contractor



Om Parkash M. Kundnani
Govt. Contractor
Larkana

BILL OF QUANTITY

**R&M / WORK OF ESTABLISHMENT OF HISTOPATHOLOGY LAB @ BIBI ASEEFA
DENTAL COLLEGE AT SMBBMU, LARKANA**

Item	Description	Qty	Unit	Rate (Rs.)	Amount (Rs.)
PART - I (CIVIL WORK) SCHEDULE ITEMS					
1	Supplying & fixing in position aluminium channels framing for hinged doors or alcop made with 5 mm thick tinted glass glazing (Belgium) and alpha (japan) locks etc handles, stoppers etc (S3b-P84)	438.00	P.Sft	1,507.66	660,355
Sub Total Amount					660,355
Premium Quoted by Contractor <u>26</u> % Above / Below					<u>171692.00</u>
Total Amount Carried out to Summary					<u>488663.00</u>


Om Prakash M. Kundnani
General Contractor
Larkana



*M/S. OM. Parkash M. Kundnani
Government Contractor Larkana*


CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the ___ of ___ 2016 between SHAHEED MOHTARMA BENAZIR BHUTTO MEDICAL UNIVERSITY LARKANA (hereinafter called the "Employer") of the one part and M/S. OM. PARKASH M. KUNDNANI GOVERNMENT CONTRACTOR, LARKANA, (hereinafter called the "Contractor") of the other part.

WHEREAS the Employer is desirous that certain Works, viz ESTABLISHMENT OF HISTOPATHOLOGY LAB BIBI ASEefa DENTAL COLLEGE, LARKANA, should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnesseth as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents after incorporating addenda, if any except those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:
 - (a) The Letter of Acceptance;
 - (b) The completed Form of Bid along with Schedules to Bid;
 - (c) Conditions of Contract & Contract Data;





- (d) The priced Schedule of Prices;
M/s. Shri. Parthak M. Kundnani
 (e) The Specifications and
Government Contractor Lathara
 (f) The Drawings

In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.

4. The Employer hereby covenants to pay the Contractor, in consideration of the execution and completion of the Works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.



M/s. OM. Parkash M. Kundanani
Government Contractor Larkana

Signature of the Contactor

M/s. OM. Parkash M. Kundanani

(Seal)

Executive Engineer
Signature of the University
SMBB Medical University
LARKANA.

(Seal)

Signed, Sealed and Delivered in the presence of:

Witness:

Witness:

M/S Fazal Karim
and Company

(Name, Title and Address)

Assistant Accounts Officer
Shahid Murtaza Benazir
Bhutto Medical University
LARKANA

(Name, Title and Address)

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. SMBB Medical University, Larkana.
- 2) PROVINCIAL / LOCAL GOVT / OTHER Other (Autonomous)
- 3) TITLE OF CONTRACT Establishment of Histopathology Lab at BADC
- 4) TENDER NUMBER 01/ No. SMBBMU/E.W/XEN/2016/244
- 5) BRIEF DESCRIPTION OF CONTRACT Larkana.
- 6) FORUM THAT APPROVED THE SCHEME Vice Chancellor, SMBBMU, Larkana.
- 7) TENDER ESTIMATED VALUE Rs=660355/-
- 8) ENGINEER'S ESTIMATE Rs=660,355/-
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) (03) Three Months
- 10) TENDER OPENED ON (DATE & TIME) 08-11-2016 at 3:00 PM
- 11) NUMBER OF TENDER DOCUMENTS SOLD 03 (Three)
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 03 (Three)
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS (03) Three
- 14) BID EVALUATION REPORT Copy attached
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. Om Parkash M Kundrani
- 16) CONTRACT AWARD PRICE Rs=488,663/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1st, 2nd, 3rd EVALUATION BID). M/s. Om Parkash M Kundrani
M/s. Zublifqar Ali Mangri
M/s. Ghulam Asghar Metlo.
- 18) METHOD OF PROCUREMENT USED :- (Tick one)
- a) SINGLE STAGE - ONE ENVELOPE PROCEDURE yes Domestic/ Local
- b) SINGLE STAGE - TWO ENVELOPE PROCEDURE
- c) TWO STAGE BIDDING PROCEDURE
- d) TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS


Executive Engineer
SMBB Medical University
LARKANA.

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT VC, SMBBMU, Larkana.

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	30212/24-10-2016
No	-

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	Kawish, 21-10-2016 Express Tribune - 21-10-16 Jung Newspaper 21-10-16
No	-

22) NATURE OF CONTRACT

Domestic/Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
----------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------


Executive Engineer
SMBB Medical University
LARKANA.

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	NO

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	NO

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	NO

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	NO

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------


37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	NO

Signature & Official Stamp of
Authorized Officer


Executive Engineer
SMBB Medical University
LARKANA.

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save

Reset

SHAHIED MOHTARMA
BENAZIR BHUTTO
MEDICAL UNIVERSITY LARKANA
Office of the Executive Engineer

Phone: +92-74-9410911, Fax: +92-74-475234, www.smbbmu.edu.pk

Dated: 13th December, 2016

"SAY NO TO CORRUPTION"

SMBBMMU/VEX/CMC/2016/331

M/s. Danish Ahmed
Construction Company
Government Contractor,
LARKANA.

SUBJECT: WORK ORDER

R&M/ CONSTRUCTION OF BOUNDARY WALL, FALLEN PIECES FRONT SIDE MAIN
BOUNDARY WALL OF DOCTORS COLONY VIP ROAD AT CMC, LARKANA.

Dear Sir,

1. With reference to your bid for the subject work, you are here by informed that Competent Authority SMBBMMU Larkana is pleased to award you the subject work on Percentage Rate AT PAR amounting to Rs. 892,000.00/- (RUPEES EIGHT LAC NINETY TWO THOUSAND ONLY).
2. The work will be performed strictly in accordance with the conditions set out in Tender & Contract Documents & Technical Specifications.
3. The work will be completed in **THREE** month from the start of work & maintenance period will be Six Months.
4. University shall have power to order the Contractor to do and the Contractor shall do any of the following directions:
 - a) Increase or decrease the quantity of any work included in the contract.
 - b) Omit any such works.
 - c) Change the character or quality of any kind of any work included in the contract.
 - d) Execute additional work of any kind necessary completion of the works.
 - e) Change the levels, lines, positions and dimensions of any part of the works and no such variation shall in any way vitiate or invalidate the contract.
5. An amount equal to 5% (Five Percent) of each running bill shall be deducted as Security Deposit. This amount would be retained till the expiry of maintenance period which is 06 months.

You are required to depute your authorized representative with proper Power of Attorney for the purpose of executing the Contract agreement with SMBBMMU on non-judicial stamp paper, the cost of which shall be borne by you @ 0.5 percent of contract value.



Engr. Abdul Waheed Mangi
Executive Engineer

Copy forwarded for information to:

1. The Registrar, SMBB Medical University, Larkana
2. The Principal, Chaudhri Medical College, Larkana
3. The Director Finance, SMBB Medical University, Larkana
4. The in-charge Director Planning & Development, SMBB Medical University, Larkana
5. The Principal, Chaudhri Medical College, Larkana
6. Office Record.

Bid Evaluation Report

1. Name of Procuring Agency: Shaheed Mohtarma Benazir Bhutto Medical University, Larkana,

2. Tender Reference No: SMBBMU/EW/XEN//2016/244, Dated: 18-09-2016.

3. Tender Description/Name of work/item: R&M / CONSTRUCTION OF BOUNDARY WALL, FALLEN PIECES FRONT SIDE MAIN BOUNDARY WALL OF DOCTORS COLONY VIP ROAD AT CMC, LARKANA.

4. Method of Procurement: Domestic/ Local.

Tender Published: Daily Kawish on 21-10-2016.

Print & Electronic Media (SPPRA ID No.2147483647, Dated: 24-10-2016).

Total Bid documents Sold:- 03 Nos.

Total Bids Received: 03 Nos.

Technical Bid Opening date: (if applicable) Not Applicable (Provide details in separate form)

No. of Bid technically qualified (if applicable): Not Applicable.

Bid(s) Rejected: Nil.

Financial Bid Opening Date: 08-11-2016.

Bid Evaluation Report:

Estimated Cost: -Rs.892, 000

<u>Name of Firm or Bidder</u>	<u>Cost offered by the Bidder</u>	<u>Ranking in terms of cost</u>	<u>Comparison with Estimated cost</u>	<u>Reasons for acceptance/ rejection</u>	<u>Remarks</u>
<u>1</u>	<u>2</u>	<u>3</u>	<u>4</u>	<u>5</u>	<u>6</u>
<u>Sanish Ahmed Construction & Company Contractor Larkana.</u>	<u>Rs: 892,000.00</u>	<u>1st</u>	<u>At Par</u>	<u>Acceptable due to 1st lowest.</u>	
<u>Salifqar Ali Mangi Contractor Larkana</u>	<u>Rs: 898,500.00</u>	<u>2nd</u>	<u>+0.728 % (Above)</u>	<u>2nd Lowest</u>	
<u>Aslam Asghar Metlo Contractor Larkana</u>	<u>Rs: 905,615.00</u>	<u>3rd</u>	<u>+1.526 % (Above)</u>	<u>3rd Lowest</u>	

Signatures of the Members of the Committee.



Sarfraz Ahmed Tunio
Rep: of Director Finance
SMBBMU, Larkana



Engr. Deedar Ali Laghari
Executive Engineer
Education Works Department,
Larkana.



Engr. Abdul Waheed Mangi
Executive Engineer
SMB Medical University, Larkana

SHAHEED MOHTARMA BENAZIR BHUTTO MEDICAL
UNIVERSITY (SMBBMU) LARKANA

R&M /CONSTRUCTION OF BOUNDARY WALL (FALLEN PIECES)
FRONT SIDE MAIN BOUNDARY WALL OF DOCTORS COLONY VIP
ROAD) @ CMC, LARKANA

GENERAL ABSTRACT

Part-I (Civil Works) Schedule Items

Rs. 833,091.0

Part-II (Civil Work) Non-Schedule Item

Rs. 58,900.0

Grand Total Amount

Rs. 891,991.0


Say... 8,92,000.00 (Eight Lac Ninety two thousand only)

Executive Engineer


12/8/11


12/8/11


Contractor



BOQ

**R&M /CONSTRUCTION OF BOUNDARY WALL (FALLEN PIECES) FRONT SIDE MAIN BOUNDARY WALL
OF DOCTORS COLONY VIP ROAD) @ CMC, LARKANA**

Estimate on the basis of Sindh Government Composite Schedule of Rates 2012					
Item	Description	Qty	Unit	Rate (Rs.)	Amount (Rs.)
Part-I (Civil Works) Schedule Items					
1	Excavation in foundation of building bridges and other structure including dagbelling, dressing, refilling around structure with excavated earth watering and ramming lead upto 5ft (S.I No.18b-Page#4)	470.0	%Cft	3,176.25	1,493
3	Cement concrete brick or stone ballast 1-1/2" to 2" guge 1:4:8 (S.I No.4c-Page#15)	39.50	%Cft	3,327.50	1,314
4	Fabrication of mild steel reinforcement for concrete including cutting bending laying in position making joints and fastenings including cost of binding wire (also including removal of rust from bars.) (8,p16)	20.13	P.Cwt	5,001.70	100,681
5	R.C.C work in roof slab, beams, columns rafts,lintels and other structure members laid in s.ite or presast laid in position complete in all respects (1) Ratio (1:2:4) 90 lbs cement 2 cft sand 4cft shingle 1/8" to 1/4" gauge. (S.I No.6ai-Page#16)	462.38	P.Cft	337.00	155,820
6	Pacca brick work in ground floor in (S I No.3ie-Page#20)	760.50	%Cft	12,674.36	96,389
7	Applying floating coat of cement 1/32" thick (S.I No.14-Page#52)	2241.96	%Sft	660.00	14,797
8	Cement Plaster 1:6 upto 12' height (b) 1/2" thick.(S.I No.13b,Page-51)	2241.96	%Sft	2,206.60	49,471
9	Cement Plaster 1:4 upto 12' height (a) 1/2" thick.(S.I No.11-a,Page-51)	2241.96	%Sft	2,283.93	51,205
10	Colour Washing 02 coats (S.I No.25b-Page#53)	3465.00	%Sft	1,303.17	45,155
11	Supplying & fixing special heavy type steel doors for look ups within angle iron frame of 2-1/2" to 2-1/2" x 3/8" size and shutter of 2" x 2" x 3/8" with 1" diameter M S bars placed @ 4" center to center with asparate locking box having size 12" x 12" of M steel sheet cnbeded in masonry with proper locking arangment as per approved design including cost of ersion of steel gate and jfixing in mosonary wallin cement concrete 1:2:4 etc, complete as per instructions of Engineer Incharge. (27 P.16)	128.00	P.Sft	930.76	119,137
Sub-Total (Part- I) Civil work					635,462
Premium Quoted by Contractor <u>3.10%</u> Above/Below					<u>197,629.8</u>
Total Amount Carried to Summary (Rs.)					<u>833,091.0</u>
Part-II (Civil Works) Non-Schedule Items					
1	Providing & Fixing and making the ornamental iron steel grill using solid square bars size of 1 ft height	155	P-Rft	<u>380.0</u>	<u>58,900.0</u>
Sub-Total (Part- II) Civil work					<u>58,900.0</u>



2861
19/12/16
STAMPS VERIFIED ON
01 DEC 2016
D.A.O.L

M/s Danish Ahmed Construction company
government contractor Larkana
~~Amir Jafar Malik
Manager Yacoob Khan~~


- (d) The priced Schedule of Prices;
- (e) The Specifications; and
- (f) The Drawings

3. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.

4. The Employer hereby covenants to pay the Contractor, in consideration of the execution and completion of the Works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

B444117



2861
17.12.16
M/s Danish Ahmed Construction company
Government Contractor Larkana
District Accounts Officer Larkana
14 DEC 2016
SDK D.A.C.L.
~~Abdul Sattar Shaiki
Camp Vendor Larkana~~

Signature of the Contactor



Signature of the Employer

Executive Engineer
SMBB Medical University
LARKANA.

(Seal)

Signed, Sealed and Delivered in the presence of:

Witness:

Jan Muhammad Khoso
M/s Jan Muhammad Khoso
Govt. Contractor

(Name, Title and Address)

Witness:

Shaheed Muhammad Benazir
Assistant Accounts Officer
Bhutto Medical University
LARKANA

(Name, Title and Address)

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPT. SMBB Medical University, Larkana.
- 2) PROVINCIAL / LOCAL GOVT. / OTHER Autonomous (Other)
- 3) TITLE OF CONTRACT Construction of Binill Doctor's Colony VJP
- 4) TENDER NUMBER Road Larkana - 04
- 5) BRIEF DESCRIPTION OF CONTRACT No. SMBBMU/EN/KE/P/2016/244
- 6) FORUM THAT APPROVED THE SCHEME Vice Chancellor, SMBBMU, Larkana.
- 7) TENDER ESTIMATED VALUE Rs=892000/-
- 8) ENGINEER'S ESTIMATE
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) (03) Months
- 10) TENDER OPENED ON (DATE & TIME) 08-11-2016 at 3:00 PM
- 11) NUMBER OF TENDER DOCUMENTS SOLD (03) Three
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED (03) Three
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS (03) Three
- 14) BID EVALUATION REPORT
(Enclose a copy) Copy attached
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. Danish Ahmed Construction & Company
- 16) CONTRACT AWARD PRICE Rs=892000/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1st, 2nd, 3rd EVALUATION BID).
M/s. Danish Ahmed Construction & Company
M/s. Kulifgar Ah-Mangi, Govt. Contractor
M/s. Ghulam Asghar Netto, Govt Contractor
- 18) METHOD OF PROCUREMENT USED :- (Tick one)
- | | | | |
|----|--|------------|---|
| a) | SINGLE STAGE - ONE ENVELOPE PROCEDURE | <u>Yes</u> | <input checked="" type="checkbox"/> Domestic/ Local |
| b) | SINGLE STAGE - TWO ENVELOPE PROCEDURE | | <input type="checkbox"/> X |
| c) | TWO STAGE BIDDING PROCEDURE | | <input type="checkbox"/> X |
| d) | TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE | | <input type="checkbox"/> X |

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC WITH BRIEF REASONS


Executive Engineer
SMBB Medical University
LARKANA.

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT VC, SMBB MU, Larkana

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	30212/24-10-2016
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	Kamish 21-10-2016 Express Tribune 21-10-2016 Jung 21-10-2016
No	

22) NATURE OF CONTRACT

Domestic Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED
BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY
COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT
THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF
CONTRACT?
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------


Executive Engineer
SMBB Medical University
LARKANA.

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	NO

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	NO

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	NO

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	NO

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------


37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	NO

Signature & Official Stamp of
Authorized Officer


Executive Engineer
SMBB Medical University
LARKANA.

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save

Reset

SHAHJED MOH ARMA
BENAZIR BHUTTO
MEDICAL UNIVERSITY LARKANA
Office of the Executive Engineer

Phone: +92-74-9410911, Fax: +92-74-475234, www.smbbmu.edu.pk,

Dated: 13th December, 2016.

SMBBMMU/NTX/CMC/2016/330

"SAY NO TO CORRUPTION"

M/s. Ahmed Hussain Soomro

— Independent Contractor —

LARKANA.

SUBJECT: WORK ORDER

B&M WORK OF SERVANT QUARTER / OLD GARAGE NEAR JAMIA MASJID, STAFF
QUARTER AT CMC, LARKANA

Dear Sir,

1. With reference to your bid for the subject work, you are hereby informed that Competent Authority SMBBMMU Larkana is pleased to award you the subject work on Percentage Rate at +0.080% (Zero Point Zero Eight Percent Above) amounting to Rs.525,423/- (RUPEES FIVE LAC TWENTY FIVE THOUSAND FOUR HUNDRED TWENTY THREE ONLY)
2. The work will be performed strictly in accordance with the conditions set out in Tender & Contract Documents & Technical Specifications.
3. The work will be completed in THREE month from the start of work & maintenance period will be six Months.
Universally, where there is power to order the contractor to do all the contracts and the work shall be done by any directions
4. The increase or decrease the quantity of any work included in the contract.
5. Omit any such works.
6. Change the character or quality or any kind of any work included in the contract
7. Execute additional work of any kind necessary completion of the works.
8. Change the levels, ages, positions and dimensions of any part of the works and no such variation shall in any way vitiate or invalidate the contract.
9. An amount equal to 5% (Five Percent) of each running bill shall be deducted as Security Deposit. This amount would be retained till the expiry of maintenance period which is 06 months.

You are required to depute your authorized representative with proper Power of Attorney for the purpose of executing the Contract agreement with SMBBMMU on non-judicial stamp paper the cost of which shall be borne by you @ 0.3 percent of contract value.


Engr. Abdul Waheed Mangi
Executive Engineer

Copy forwarded for information to:


1. The Director, SMBB Medical University, Larkana.
2. The Principal, Chaudhka Medical College Larkana.
3. The Director Finance, SMBB Medical University, Larkana.
4. The In-charge Director Planning & Development SMBB Medical University, Larkana.
5. The PNs Vice-Chancellor, SMBBMMU Larkana.
6. Office General.


Bid Evaluation Report


1. Name of Procuring Agency: Shaheed Mohtarma Benazir Bhutto Medical University, Larkana.
2. Tender Reference No: SMBBMU/EW/XEN//2016/244, Dated: 18-09-2016.
3. Tender Description/Name of work/item: R&M WORK OF SERVANT QUARTER/ OLD GARAGE NEAR JAMIA MASJID STAFF COLONY AT CMC, LARKANA.
4. Method of Procurement: Domestic/ Local.
5. Tender Published: Daily Kawish on 21-10-2016.,
Print & Electronic Media (SPPRA ID No.2147483647, Dated: 24-10-2016).
6. Total Bid documents Sold:- 03 Nos.
7. Total Bids Received: 03 Nos.
8. Technical Bid Opening date: (if applicable) Not Applicable (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): Not Applicable.
10. Bid(s) Rejected: Nil.
11. Financial Bid Opening Date: 08-11-2016.
12. Bid Evaluation Report:
13. Estimated Cost: -Rs: 525,000

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1.	M/s. Ahmed Hussain Soomro Govt. Contractor Larkana	Rs: 525,423.00	1 st	0.080% (Above)	Acceptable due to 1 st lowest.	
2.	M/s Iqbal Tagar Govt. Contractor Larkana	Rs:551,694.00	2 nd	+ 5.084 % (Above)	2 nd Lowest	
3.	M/s Ghulam Asghar Metlo Govt. Contractor Larkana	Rs: 572,711.00	3 rd	+ 9.087 % (Above)	3 rd Lowest	

Signatures of the Members of the Committee.


Sarfraz Ahmed Tunio
Rep: of Director Finance
SMBBMU, Larkana


Engr. Deedar Ali Laghari
Executive Engineer
Education Works Department,
Larkana.


Engr. Abdul Waheed Mangi
Executive Engineer
SMB Medical University, Larkana

**R/M Work Of Servant Quarter/Old Garage
Near Jamia Masjid Staff Colony at CMC.
Larkana**

GENERAL ABSTRACT

Part-A (Civil Work):

1. Schedule Item (Amount):

Rs. 525,423.00 ✓

2. Above/ Below %

8% below

3. Above/Below (Amount):

Rs:-----

Total Amount for Part-A (Schedule Items)

Rs:

525423/- ✓

Grand Total Amount (Part-A)

Rs:

525423/- ✓

In words


Five lac twenty five thousand four hundred
twenty three only

Executive Engineer

[Handwritten Signature]

[Handwritten Signature]


~~Aliq Hussain~~
Govt Contractor
Larkana






BILL OF QUANTITY

R/M Work Servant Quarter/Old Garage Near Jamia Masjid Staff Colony at CMC, Larkana

Description	Qty	Unit	Rate (Rs.)	Amount (Rs.)
Plain brick work in ground floor in (51c-p20)	983.51	%Cft	12,674.36	124,054
Dry rammed brick or stone ballast 1 1/2" to 2" gage (2-P.15)	905.66	%Cft	9,416.28	85,279
Cement concrete plain including placing compacting finishing and screeding and shuttering (51-P.15)	905.66	%Cft	12,288.75	111,294
Cement concrete plain including placing compacting finishing and screeding and shuttering (51-P.15)	636.58	%Cft	14,429.25	91,853
Cement plaster 2" 1:6 (13b-p51)	686.00	%Sft	2,206.60	15,137
Cement plaster 1" 1:4 (11a-p51)	686.00	%Sft	2,197.52	15,075
1st class Deodar wood wrought joinery in doors and windows etc. fitted in position i.e. hold fasts hinges iron bolts etc. 4" tongued & grooved (157)	91.00	P Sft	902.53	82,130
Total Amount				525,423
Premium Quoted by Contractor 0 % ----- % Above / Below				
Total Amount Carried out to Summary				


 Contractor
 Larkana





M/S. Ahmed Hussain Soomro
Govt. Contractor, Larkana

27/12/2016
Ahmed Hussain Soomro
Stamp Vendor
The District Office Larkana

CONTRACT AGREEMENT



THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the 06th of December, 2016 between SHAHIED MOHTARMA BENAZIR BHUTTO MEDICAL UNIVERSITY LARKANA (hereinafter called the "Employer") of the one part and M/S. AHMED HUSSAIN SOOMRO GOVERNMENT CONTRACTOR, LARKANA, (hereinafter called the "Contractor") of the other part.

WHEREAS the Employer is desirous that certain Works, viz R/M WORK OF SERVANT QUARTER / OLD GARAGE NEAR JAMIA MASJID STAFF COLONY AT CMC LARKANA, should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnesseth as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents after incorporating addenda, if any except those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:
 - (a) The Letter of Acceptance;
 - (b) The completed Form of Bid along with Schedules to Bid;
 - (c) Conditions of Contract & Contract Data;

B444220



ACCOUNTS OFFICER LARKANA
STAMPS ISSUED ON
14 DEC 2016
SDK D.A.O.L

- (d) The priced Schedule of Prices:
- (e) The Specifications and
- (f) The Drawings


M/s. Ahmed Hussain Soomro 27/12/16
Govt. Contractor
Larkana
 Stamp Vendor
 The Mukhtar ul Qasbi

In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract

4. The Employer hereby covenants to pay the Contractor, in consideration of the execution and completion of the Works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws,

B444221



2770
14-12-16

ACCOUNTS OFFICER LARKANA
STAMPS ISSUED ON
4 DEC 2016
D.A.O.L
SDR

Mrs. Ahmed Hussain Soomro
Govt. Contractor Larkana

Stamp Vendor
Larkana Office

Signature of the Contactor

Ah Hussain

(Seal)

[Signature]
Signature of the Employer
Executive Engineer
SMBB Medical University
LARKANA.

(Seal)

Signed, Sealed and Delivered in the presence of:

Witness:

Witness:

[Signature]
M/s Jan Muhammad
Govt. Contractor
(Name, Title and Address)

[Signature]
Assistant Accounts Officer
Shaheed Mohtarma Benazir
Bhutto Medical University
LARKANA
(Name, Title and Address)


SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPT. SMBB Medical University, Larkana.
- 2) PROVINCIAL / LOCAL GOVT. / OTHER Autonomous (Other)
- 3) TITLE OF CONTRACT M & R work servant Quarters / Old Canteen near
- 4) TENDER NUMBER Jamia Masjid Staff colony CMC Larkana.
- 5) BRIEF DESCRIPTION OF CONTRACT 03/SMBBNU/EN/XEN/2016/244
- 6) FORUM THAT APPROVED THE SCHEME Vice Chancellor, SMBBNU, Larkana.
- 7) TENDER ESTIMATED VALUE Rs=525000/-
- 8) ENGINEER'S ESTIMATE (For civil works only) Rs=687702/-
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) (03) Three Months
- 10) TENDER OPENED ON (DATE & TIME) 08-11-2016 at 3:00 PM
- 11) NUMBER OF TENDER DOCUMENTS SOLD (Attach list of buyers) (03) Three
- 12) NUMBER OF BIDS RECEIVED (03) Three
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS (03) Three
- 14) BID EVALUATION REPORT (Enclose a copy) Copy Enclosed
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. Ahmed Hussaini Secorero
- 16) CONTRACT AWARD PRICE Rs=525423/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1st, 2nd, 3rd EVALUATION BID).
M/s. Ahmed Hussaini Secorero, Govt. Contractor, Larkana.
M/s. Iqbal Tagor, Govt. Contractor Larkana.
M/s. Ghulam Asghar Metto, Govt. Contractor Larkana.
- 18) METHOD OF PROCUREMENT USED :- (Tick one)
 - a) SINGLE STAGE - ONE ENVELOPE PROCEDURE yes Domestic/ Local
 - b) SINGLE STAGE - TWO ENVELOPE PROCEDURE X
 - c) TWO STAGE BIDDING PROCEDURE X
 - d) TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE X

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC WITH BRIEF REASONS


Executive Engineer
SMBB Medical University
LARKANA.

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT VC, SMBBMU, Larkana

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	30212/24-10-2016
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	Kawish 21-10-2016 Express Tribune 21-10-16 Jung 21-10-2016
No	

22) NATURE OF CONTRACT

Domestic Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED
BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY
COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT
THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF
CONTRACT?
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------


Executive Engineer
SMBB Medical University
LARKANA.

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	NO

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	NO

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	NO

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	NO

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------


37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	NO.

Signature & Official Stamp of
Authorized Officer


Executive Engineer
SMBB Medical University
LARKANA.

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save

Reset