

OFFICE OF THE EXECUTIVE ENGINEER(WATER)JAMSHED TOWN K.M.C. MARKET S.M.C.H.SOCIETY,BLOCK-B,KARACHI

NO.EE/JT/WD/KW&SB/2014/ 1036

DATED: 25/3/2014.

To,

M/S.SAIM & CO.

House No.A-412/208, Millat Town, Malir Halt, Karachi.

WORK ORDER.

SUBJECT: - EXTENSION EXISTING WATER SUPPLY SYSTEM FROM STREET NO.05 TO 04 BY P/L 200 MM & 110 MM P.E PIPE LINE AND P/F 8"DIA. 6"DIA & 4"DIA SLUICE VALVE IN AKHTER COLONY U.C.NO.01 FOR IMPROVEMENT OF WATER SUPPLY IN JAMSHED TOWN.

The undersigned is please to inform you that your tender dated: 22-01-2014, of subjected work has been accepted by the competent authority, KW&SB, on offer rate basis for amounting to Rs.9,97,815/= (Rupees Nine lac ninety seven thousand eight hundred fifteen only).

You are therefore directed to appear before the undersigned in this matter to that the work may be carried out and complete within the stipulated time period of (20) days positively. In case of delay in completion of work the penalty @ Rs.1000/- per day shall be imposed upon you.

EXECUTIVE ENCETEER (WD)

JAMSHED TOW

KW&SB

Copy To:-


1. C.E. (South) KW&SB.

2. S.E.Jamshed Town.

3. A.E.E. (Concerned).

4. Office Copy.

Stemp Office, Vity Court erecn.




AAMIR ALI STAMP VENDOR ONTRACTMAGRIEEMENT Licence No. 48, Seat No. ..., City Court Karachit. S No. 82413......DATE

2014 MAR 2014 VALUE RS...... Single Represented by its Chief Engineer, District South, KW&SB, STAMP VENDOR'S SIGNATURE Called the "Employer" which expression shall wherever the context so admits or required to deemed to include their successor) on the one part as first Party M/S. SAIM & CO, having their office at House No. A-412 / 208, Millat Town, Millat Halt, Karachi, Represented by the MR. SIKANDER ALI BAJWA hereinafter called the "Contractor" (which expression shall wherever the context so admit or required be deemed to include their Executors. Administrators. Successors and permitted Assignees) on other part as second party.

> WHEREAS the Employer is desirous to execute the work By <u>"EXTENSION</u> EXISTING WATER SUPPLY SYSTEM FROM STREET NO.5 TO 04 BY P/L 200 MM & 110 MM P.E PIPE LINE AND P/F 8" DIA, 6" DIA & 4" DIA SLUICE VALVE IN AKHTER COLONY UC NO.01, FOR IMPROVEMENT OF WATER SUPPLY SYSTEM IN JAMSHED TOWN" Under KW&SB'S OWN FUNDED PROGRAMME and has accepted the Tender of the CONTRACTOR for Rs.9,97,815/= LACS NINETY SEVEN THOUSAND NINE HUNDRED FIFTEEN ONLY) for the construction and completion of such WORKS and the remedying of an defects therein.

AND WHEREAS THE CONTRACTOR has already deposited 2% Pay Order for amounting to **Rs.20,000/=** vide Pay Order No. **6059806**, dated: 03-12-2013, issued from Bank Al-Habib Shahrah-e-Faisal Branch, Karachi, deposited by the contractor and remaining amount Rs.79,782/= will be deducted from his bill, the same will be kept with the EMPLOYER till the maintenance period of the work for the due fulfillment of the CONTRACTOR. Further 1% Water Charges will also be deducted from his bill as per Standard Operating Procedure (SOP).

105 MAR 2014




AAMIR ALI STAMP VENDOR

SSUED TO WITH ADDRESS

THROUGH WITH ADDRESSSTRAL AHMED

referred to.

- The following documents which for the purpose of identification have been 2. signed by MR. SIKANDER ALI BAJWA on behalf of the contractor and by MR. MUHAMMAD ARIF, CHIEF ENGINEER DISTRICT SOUTH, KW&SB, on behalf the EMPLOYER all of which shall be deemed to form and be read and construed as part of this Agreement.
- This Form of Agreement. a).
- Employer letter of Acceptance No.CE/DE/W&S/LOA/KW&SB/2014/50 b). dated: 24-3- /2014.
- c). The Tender.
- The conditions of the Particular Application Part-II-A & II-B. d).
- The General Conditions Part-I. e).
- The Drawings. f).
- The specifications and g).
- The Priced Bill of Quantities. h).
- In consideration of the payments to be made by the EMPLOYER to the 3. CONTRACTOR has hereinafter mentioned, the CONTRACTOR hereby covenants WORK and to remedy any with the EMPLOYER to execute and complete the defects therein and maintaining the same in conformity in all respects with the provisions of the CONTRACT.
- THE EMPLOYER hereby covenants to pay to the CONTRACT in the manner prescribed by the CONTRACT.



AAMIR ALI STAMP VENDOR

S. No. 82415 IN WITNESS WHEREOF, the parties hereto have set their respective hands through with ADDRESS cats the day and year first above written.

THROUGH WITH ADDRESS PURPOSE

(Signet) Sealed and Delivered by the.

VALUE RS

STAMP VENDOR'S SIGNATURE ... For and on behalf of **EMPLOYER**

> MUHAMMAD ARIF CHIEF ENGINFER, DISTRICT SOUTH KW&SB.

> > WITNESS OF EMPLOYER

(AFTAB ALAM SUPERINTENDING ENGINEER JAMSHED TOWN, DISTRICT SOUTH K.W.&.S.B

MASOOD KAZMI EXECUTIVE ENGINEER (WA)TER) JAMSHED TOWN, DISTRICT SOUTH K.W.&.S.B.

For and on behalf of CONTRACTOR

> SIKANDER ALI BAJWA MANAGING PARTNER M/S. SAIM & CO.

TYNESS OF CONTRACTOR

a Enterphises

201

PROJECT COORDINATOR



OFFICE OF THE CHIEF ENGINEER (DISTRICT SOUTH)

ST Floor Old Annexe Building, Gulshan-e-Igbal, Karachi.

No:CE/DS/W&S/LOA/KW&SB/2014/ 50

Dated: - 24 - 3 - /2014

M/s. Saim & Co., House No.A-412/208, Millat Town, Malir Halt, Karachi.

LETTER OF ACCEPTANCE / SANCTION ORDER

SUBJECT:-

EXTENSION EXISTING WATER SUPPLY SYSTEM FROM STREET NO.5 TO 04 BY P/L 200 MM & 110 MM P.E PIPE LINE AND P/F 8" DIA, 6" DIA & 4" DIA SLUICE VALVE IN AKHTER COLONY UC NO.01, FOR IMPROVEMENT OF WATER SUPPLY SYSTEM IN JAMSHED TOWN.

On behalf of the employer, it is notified that following the approval of the Managing Director, Karachi Water & Sewerage Board, vide para-53/N, dated: 24-02-2014, tender called upon through Authority's Website of SPPRA Rule-2010 under Serial NO.18520, as recommended by the Procurement Committee-I, KW&SB, vide para-24(01)/N to 33(6)/N, your bid for the subject is hereby accepted for the sum of Rs.9,97,815/= (Rupees Nine Lacs Ninety Seven Thousand Eight Hundred Fifteen Only), duly concurred by the Finance Department, vide para-41/N to 49/N. The expenditure will be charged from the Head of Account B.G.No. G-013-32, by way of Re-Appropriation through Form B-20 from B.G.No.7014-16 to B.G.No.G-013-32, for the year 2013-2014.

There is now binding contract between KW&SB and M/s. Saim

& Co. In accordance with the General Condition of Contract, you are required to enter in to and execute a contract agreement. This agreement shall be signed by the employer and M/s. Saim & Co.

Please be noted that 8% Security Deposit will be deducted from your bill for due fulfillment of defect liability.

All correspondence onward shall be carried out through Superintending Engineer, Jamshed Town, District South, KW&SB.

> CHIEF ENGINEER (SOUTH) K.W.&/S.B

(MUHAMMAD ARIF)

Copy to :-

The DMD(T/S), KW&SB.

2. S.E Jamshed Town, District South, KW&SB.

3. XEN(Water) Jamshed Town, District South KW&SB.

4. Office Copy.





OFFICE OF THE CHIEF ENGINEER (IP&D)

BID EVALUATION REPORT

2 3	Name of Procuring Agency Tender Reference No Tender Description/Name of Work/Item	KARACHI WATER & SEWERAGE BOARD SPPRA Serial No.18520 LD No. /2013 EXTENSION EXISTING WATER SUPPLY SYSTEM FROM STREET NO.5 TO 04 BY P/L 200 MM & 110 MM P.E PIPE LINE AND P/F 8" DIA, 6" DIA AND 4" DIA SLUICE VALVE IN AKHTHER COLONY U.C NO.01 FOR IMPROVEMENT OF WATER SUPPLY SYSTEM IN JAMSHED TOWN
4	Method of Procurement	Single Stage (One Envelop)
5	Tender Published	Through Web Site
6	Total Bid Documents Sold	3 Nos
7	Total Bid Received	3 Nos
8	Technical Bid Opening Date (if applicable)	N/A .
9	No. of Bid Technically Qualified (if applicable)	N/A .
10	Bid (s) rejected	Nil /
11	Financial Bid Opening Date	22/01/2014

12 Bid Evaluation Report

	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
1	M/s. Saim & Co	Rs. 997,815/-	1st Lowest	@ 0.15% Below	Substantially Responsive	P.O # 6059806 Dt: 03/12/2013 Rs 20,000/- Bank Al Habib Shahra-e-Faisal B
2	M/s. Tooba Enterprises	Rs. 998,814/-	2nd Lowest	@ 0.05% Below	Substantially Responsive	P.O # 9194220 Dt: 25/09/2013 Rs.20,000/- HBL Sindh Secrt Br
2	M/s. New Universal Elect Works	Rs. 1,014,304/-	3rd Lowest	@ 1.5% Above	Substantially Responsive	P.O # 58127 Ďl: 28/11/2013 Rs.20,500/- Sindh Bank University Road Br

The all concerned bidder are being informed accordingly.

The E.E Concerned for compliance of rule 45 of SPPRA 2010 M/s. Saim & Co declared as the lowest responsive bidder by the Committee and recommended for Sanction from Competent Authority.

(Muhammad Nawaz Khan) Accounts Officer (South) Member/Secretary

Additional Director Internal Audit - KMC Member

(Magsood Ahmed Shaikh) Superintending Engineer (KMC)

Member

(Muhammad Arif) Chief Engineer (South) Member

Chief Engineer (IPD), (Convener)

(Abdul Rahim Khatti)



OFFICE OF THE CHIEF ENGINEER (IP&D)

BID OPENING REPORT

1	Name of Procuring Agency	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No	SPPRA Serial No.18520 I.D No. 21 /2013
3	Tender Description/Name of Work/Item	EXTENSION EXISTING WATER SUPPLY SYSTEM FROM STREET NO.5 TO 04 BY P/L 200 MM & 110 MM P.E PIPE LINE AND P/F 8" DIA, 6" DIA AND 4" DIA SLUICE VALVE IN AKHTHER COLONY U.C NO.01 FOR IMPROVEMENT OF WATER SUPPLY SYSTEM IN JAMSHED TOWN
4	Method of Procurement	Single Stage (One Envelop)
5	Tender Published	Through Web Site
6	Total Bid Documents Sold	3 Nos
7	Total Bid Received	3 Nos
8	Technical Bid Opening Date (if applicable)	N/A .
9	No. of Bid Technically Qualified (if applicable)	N/A .
10	Financial Bid Opening Date	22/01/2014-

11 Bid Opening Report

11	Bid Opening Report			
S#	NAME OF FIRM OR BIDOER	COST OFFERED BY THE BIOOERS	RANKING IN TERMS OF COST	REMARKS
1	M/s. Sairn & Co	Rs. 997,815/-	1st Lowest	P.O # 6059806 Dt: 03/12/2013 Rs.20,000/- Bank Al Habib Shahra-e-Faisal Br
2	M/s. Tooba Enterprises	Rs. 998.814/-	2nd Lowest	P.O # 9194220 Dt: 25/09/2013 Rs.20,000/- HBL Sindh Secrt Br
2	M/s. New Universal Elect Works	Rs. 1.014,304/-	3rd Lowest	P.O # 58127 Ot: 28/11/2013 Rs.20,500/-: Sindh Bank University Road Br

M/s. Saim & Co. declared as the lowest responsive bidder

(Muhammad Nawaz Khan) Accounts Officer (South) Member/Secretary

(Saif-ul-Haque)

Additional Director Internal Audit - KMC Member

(Magsood Ahmed Shaikh) Superintending Engineer (KMC)

Member

(Muhammad Arif) Chief Engineer (South) /Member

(Abdul Rahim Khatti Chief Engineer (IPD),

(Convener)



KARACHI WATER AND SEWERAGE BOARD OFFICE OF THE EXECUTIVE ENGINEER (W/D) (JAMSHED TOWN SOUTH)

SUBJECT: -

EXTENSION EXISTING WATER SUPPLY SYSTEM FROM STREET NO.5 TO 04 BY P/L 200 MM & 110 MM P.E PIPE LINE AND P/F 8"DIA, 6"DIA AND 4"DIA SLUICE VALVE IN AKHTHER COLONY U.C.NO.1 FOR IMPROVEMENT WATER SUPPLY SYSTEM IN JAMSHED TOWN.

Issued to M/s. Salud Receipt No. 20 Dated: 15-0/ 20 14
Amount of Rs. 1000/- Time limit 20 days.
Sig. of Issuing Authority.

Estimate Cost. Tender Cost.

Rs.9,99,314/=

Fime Limit.

Rs.1000/= 20 days.

Penalty.

I.NO

Rs.1000/=

TEXTOR CLERK-Finance Department K. W. & S.B.

DESCRIPTION Excavation for pipe line in trenches and pits in all kind of QUANTITY spils of murum including trimming and dressing site of RATE PER AMONT the alignment and shape leveling of bed of trenches to correct level and grade, cutting joints holes and disposal of surplus earth within a one chain as directed by the engineering Incharge. Providing fence, lights flags and temporary crossing for non non-vehicular traffic wherever required lift up to 5 ft (1.52m) lead up to one chain (30.5m). Excavation for pipe line in trenches and pits in wet silt soils 4625 Cft clay or mud including trimming and dressing site of true 4650.00 %0Cft 21,506.25 alignment and shape leveling of bed of trenches to correct level and grade, cutting joints holes and disposal of surplus earth within a one chain as directed by the engineering Incharge. Providing fence, lights flags and temporary crossing for non non-vehicular traffic wherever required ifft up to 5 ft (1.52m) lead up to one chain Add: for additional lift (5' to 8') (30.5m), 3525 Cft 5400.00 P/L & fixing in trench i/c fitting jointing & testing its %0Cft 19,035.00 900 **C**ft complete in all respect the high Density polyethylene P.E. 5950.00 %0Cft 5,355.00 pipe (HDPE-100) for S/S confirming ISO-4427/ Din-8074-8075 B.S.3580 & PSI 3051 (PN-10)....110 MM P.E. pipe. 125 Rft 268.00 Fixing of sluice valves with 2cast iron tail pieces one end p/Rft 33,500.00 740 Rft 833.00 flanged and other with socked including the cost of nuts p/Rft 6,16,420.00 bolts and rubber packing, labour etc complete....4"dia. 01 Nos 1532.00 Each 02 Nos 1,532.00 1886.00% Each 3.772.00 4 Nos 2790.00 Refilling the excavated stuff in trenches 6" thick layer Each 11,160.00 ncluding watering ramming to full compaction etc. 8706.57 **C**ft /C-I Sluice valve heavy pattern (test pressure 21.0 2760.00 %0Cft 24,030.13 g/Sq.com or 300 Ib/Sq.Inch) (Imported)....4"dia.6"dia. 01 Nos 5460.00 Each8"dia. 5,460.00 02 Nos 9360,00 Each 18,720.00 04 Nos 17940.00 Each Il hire charges of the pumping set per day inclusive of 71,760.00 ge of driver and assistant fuel or electric energy plate ns required for placing pumps etc. at lower depth with lion and delivery pipes for pumping out water found at ous depths from trenches including the cost of erection dismantling after completion of the job. Hire charges imping set out water from 10 HP deep trenches. 21 days 1500.00 p/day 31,500.00

m/22/101.

9.	Comptenses of C C DI II				
i	Construction of C.C. Block masonry chambers of size 4' x		T		T
	4' x 4' (inside dimension) with 24" x 24" C.I. cover frame				
	weight 50 Kgs fix 4" R.C.C. 1:2:4 slab with steel 1/2"dia tor	}			
	bar @ 6" C.C 1/4"dia @ 8" C.C distribution bar 6"thick C.C 1:3:6 block masonry wall set 1:6 C.M. 6" C.C 1:4:8 in		1		
	foundation, 2"thick C.C. 1:2:4 flooring, ½"thick cement				
	plaster 1:3 ration inside wall surface, 1 foot deep up to roof				
	slab, M.S. foot tress 5/8"dia bar at every 2 feet deep			100	
	including query dewatering, excavation, refilling and)	diam'r	1	
	ulsposal surplus of earth.	04 Nos	29 357 00	, ,	
0.	Dismantling and removing road matte ling.	2312,50 Cft	28,357.00	Each	1,13,428.00
		2312.50 CII	605.00	%0Cft	13,990.62
١.	High Density polyethylene fitting (PE-100) per each				
	200 x200 x 200.	01 No	8146.00	Each	8.146.00
	age of the second secon		0 2 · 0 · 9	Lacii	6,146.00
		-		Total Rs	.9,99,314.00
_					
We	hereby quoted the roted @ Co. 15.				
We	hereby quoted the rated @ O · 15/. %	ow the Sched	lule of Rate		
nat	ure of Contractor	ow the Scheo	lule of Rate		
nat dres	ure of Contractor	w the Scheo	lule of Rate		
mat dres Mail	Address. HINO A412 1200 Millet Turon	ow the Scheo	lule of Rate		•
nat dres ⁄/ai/	Address. HINO A412/288 Miller Twon one No. Mallil Halt Barach	ow the Scheo	lule of Rate		
mat dres Mail	Address. HINO A412/288 Miller Twon	ow the Sched	lule of Rate		
nat dres ⁄/ai/	Address. HINO A412/288 Miller Twon one No. Mallil Halt Barach	Eyk.		s.	
nat dres ⁄Iail	Address. HINO A412/288 Miller Twon one No. Mallil Halt Barach	EX.	ECSUTIVE	s.	A OV/D)
nat dres ⁄Iail	Address. HINO A412/288 Miller Twon one No. Mallil Halt Barach	EX.		s.	A OV/D)

1.	Tender REC	Elined W	SEALE	ED COVE	R/UNSEA	LED COVE R
	No.		7 15	- 6/-	120/200	•

2. Rate Quoted @ - 0.15 % Below

3. Cutting or over Weense is not Found / Found

4. Pay Order Attached / May Attached
P. O. No. 6059806 pt. 03-12-13 Rs. 24,000/2

A O ISOS AD D.VA (KMC)

S.E.(KMC)

C.E(S.PA) C.EMP&D)

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

)	NAME O	F THE ORGANIZATION / DEPTT.	KWSSB
)	PRAVING	CIAL/LOCAL GOVT/OTHER	Local Borot.
		F CONTRACT	Extension Existing water Supply System for NO. 05 10 04 by P/L 200 Min, 110 mm in 12
		NUMBER	SR. NO. 18273
		ESCRIPTION OF CONTRACT	mis. Saim & co.
		THAT APPROVED THE SCHEME	- 4121 00
			RS. 9,99,314/5
_		RESTIMATED VALUE	Rs. 9.97, 81575
)		ER'S ESTIMATE (works only)	1. 411,019
		TED COMPLETION PERIOD (AS	PER CONTRACT) 03 Nos.
		ROPENED ON (DATE & TIME)	22-01-2014 at tim 2-30 Pm.
!)	NUMBE	R OF TENDER DOCUMENTS SOL	D03 AD.
	(Attach l	ist of buyers)	, €3×,
		R OF BIDS RECEIVED	03 Nos.
3)	NUMBE	R OF BIDDERS PRESENT AT THE	E TIME OF OPENING OF BIDS 03 1/28
14)	BID EV	ALUATION REPORT	Copy lenchal
15)	NAME	AND ADDRESS OF THE SUCCESS	SFUL BIDDER 10/1. Jaim & Co.
16)	CONTR	ACT AWARD PRICE	Rs. 9,97, 8195
17)		NG OF SUCCESSFUL BIDDER IN 2 nd , 3 rd EVALUATION BID).	(1) m/s. yavon 2 co.
			(3) m/s. Tooba Entarforites (3) m/s. New Clinites start Elost Horse
18	метно	DD OF PROCUREMENT USED : - ((Tick one)
	a)	SINGLE STAGE ONE ENVELO	PE PROCEDURE Domestic/ Local
	b)	SINGLE STAGE – TWO ENVELO	DPE PROCEDURE
	c) -	TWO STAGE BIDDING PROCED	DURE
	d)	THE STACE TWO STUDY OF	E BIDDING PROCEDURE

1	9) APPROVING AUTHORITY FOR AWARD OF CONT	RACT M.D. MWJ-1B
2	20) WHETHER THE PROCUREMENT WAS INCLUDED	IN ANNUAL PROCUREMENT PLAN?
		Yes No
2	1) ADVERTISEMENT:	
	•	Yes 182-73
	 i) SPPRA Website (If yes, give date and SPPRA Identification No.) 	04.22-01-2014.
		No .
	ii) News Papers	V
	(If yes, give names of newspapers and dates)	Yes
		No 1
22	2) NATURE OF CONTRACT	Domestic Local
23	WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMEN	ITS?
	(If yes, enclose a copy)	Yes No
24	WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMEN (If yes, enclose a copy)	TS? Yes No
25]) WHETHER APPROVAL OF COMPETENT AUTHORIZ METHOD OTHER THAN OPEN COMPETITIVE BIDD	Y WAS OBJAINED FOR USING A TNG?
26)) WAS BID SECURITY OBTAINED FROM ALL THE BI	DDERS? Yes No L
27)) WHETHER THE SUCCESSFUL BID WAS LOWEST EV BID / BEST EVALUATED BID (in case of Consultancies)	VALUATED Yes No
28)	WHETHER THE SUCCESSFUL BIDDER WAS TECHN COMPLIANT?	ICALLY Yes No
	WHETHER NAMES OF THE BIDDERS AND THEIR OTHE TIME OF OPENING OF BIDS?	Yes No
	WHETHER EVALUATION REPORT GIVEN TO E CONTRACT?	BIDDERS BEFORE THE AWARD OF
	(Attach copy of the bid evaluation report)	Yes No

31) ANY COMPLAINTS RECEIVED (If yes, result thereof)	Yes	
	No V	
32) ANY DEVIATION FROM SPECIFICATIONS GIVEN	IN THE TENDER NOTICE / DOCU	MENTS
(If yes, give details)	Yes	
	No L	
33) WAS THE EXTENSION MADE IN RESPONSE TIM (If yes, give reasons)	E? Yes	
	No L	
34) DEVIATION FROM QUALIFICATION CRITERIA (If yes, give detailed reasons.)	Yes	
	No L	
35) WAS IT ASSURED BY THE PROCURING AGE BLACK LISTED?	Yes V	3
36) WAS A VISIT MADE BY ANY OFFICER/OFFICE SUPPLIER'S PREMISES IN CONNECTION WITH BE ASCERTAINED REGARDING FINANCING OF	WHE PROCORDING IT 1 30, DE	TAILS TO
(If yes, enclose a copy)	Yes N	0 1
. 37) WERE PROPER SAFEGUARDS PROVIDED ON THE CONTRACT (BANK GUARANTEE ETC.)?	MOBILIZATION ADVANCE PAY Yes N	
38) SPECIAL CONDITIONS, IF ANY (If yes, give Brief Description)	Yes	
	No 1	
39)Date of Award of Contract: 25-3-21	119	
Signature & Official Stamp of Authorized Officer		
FOR OFFICE USE ONLY	•	
<u> </u>		

<u>SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi</u> Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

rint Sav

Reset

3/3



OFFICE OF THE CHIEF ENGINEER (IP&D)

BID EVALUATION REPORT

2 3	Name of Procuring Agency Tender Reference No Tender Description/Name of Work/Item	KARACHI WATER & SEWERAGE BOARD SPPRA Serial No 18520 I.D No. /2013 EXTENSION EXISTING WATER SUPPLY SYSTEM FROM STREET NO.5 TO 04 BY P/L 200 MM & 110 MM P.E PIPE LINE AND P/F 8" DIA, 6" DIA AND 4" DIA SLUICE VALVE IN AKHTHER COLONY U.C NO.01 FOR IMPROVEMENT OF WATER SUPPLY SYSTEM IN JAMSHED TOWN
4	Method of Procurement	Single Stage (One Erivelop)
5	Tender Published	Through Web Site
6	Total Bid Documents Sold	3 Nos
7	Total Bid Received	3 Nos
8	Technical Bid Opening Date (if applicable)	N/A .
9	No of Bid Technically Qualified (if applicable)	N/A .
10	Bid (s) rejected	Nil
11	Financial Bid Opening Date	22/01/2014
_		

12 Bid Evaluation Report

	NAME OF FIRM OR BIDDER	COST OFFEREO BY THE BIDOERS	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
1	Mrs. Saim & Co	Rs 997.815/	1st Lowest	@ 0.15% Below	Substantially Responsive	P O # 8059806 Dt 03/12/2013 Rs.20,000/- Bank Al Habio Shahra-e-Faisal Br
2	M/s Tooba Enterprises	Rs. 998,814/-	2nd Lowest	@ 0 05% Below	Substantially Responsive	P.O # 9194220 Dt: 25/09/2013 Rs 20,000/ HBL Sindn Secri Br
2	M/s New Universal Élect Works	Rs 1 014.304/-	3rd Lowest	@ 1.5% Above	Substantially Responsive	P O # 58127 Dt 28/11/2013 Rs 20.500/ Sindh Bank University Road Br

The all concerned bidder are being informed accordingly.

The E E Concerned for compliance of rule 45 of SPPRA 2010 M/s. Saim & Co. declared as the lowest responsive bidder by the Committee and recommended for Sanction from Competent Authority.

(Muhammad Nawaz Khan) Accounts Officer (South) Member/Secretary

(Saif-ul-Häque) Additional Director Internal Audit - KMC Member

(Magsood Ahmed Shaikh) Superintending Engineer (KMC)

Member

(Abdul Rahim Khatti) Chief Engineer (IPD),

(Convener)

(Muhammad Arif) Chief Engineer (South) Member

COMPARATIVE STATEMENT

NAISE OF WORK: EXTENSION EXISTING WATER SUPPLY SYSTEM FROM STREET NO.5 TO 04 BY P/L 200 MM & 110 MM P.E PIPE LINE AND P/F 8" DIA, 6" DIA AND 1KHTHER COLONY U.C NO.01 FOR IMPROVEMENT OF WATER SUPPLY SYSTEM IN JAMSHED TOWN

ever requite to on chain Excavation soil clay on the true of trench joints hold providing crossing required	ever re	Excavat kind of sides to beds o cutting with in incharg	S.No		NAME OF WORK EXTENSION
to on chain (30.5m) Excavation for pipe line in trenches & pits in wet soil clay or mud its trimming and dressing sides to the true alignment & shape leveling of beds of trenches to correct level and grade cutting joints holes & disposal of surplus earth with in a one chain as directed by Engineer Incharge providing fence guard light flag and temporary crossing for non-vehicle traffic where ever required lift up to 5ft (1.52m) and lead up to one chain (30.5m)	Fr.: > (20 Fm)	Excavation for pipe line in trenches & pits in all kind of soil of muram i/c trimming and dressing sides to the true alignment & shape leveling of beds of trenches to correct level and grade cutting joints holes & disposal of surplus earth with in a one chain as directed by Engineer incharge providing fence guard light flag, and temporary crossing for non-vehicle traffic where ever required lift up to 5ft (1.52m) and lead up	Description of Work		4" DIA SLUICE VALVE IN AKHTHER COLONY U.C NO.01 FOR INT. NO.
3525 Cft		4625 Cft	Quantity	山 	THER COLO
5,400 00		4.650 00	Rate	Engineer's Estimate	NY U.C. NC
% O C = -		% o Ct	Unit /	stimate	0.01 701
	19.035.00	21 506.25	Amount		
	5,400.00 5,950.00	4.650 CO	Rate	M/s. Saim & Co	
	19.035 00 6.355 00	21.506 25	Amount	& Co	
	5,400 00 5,950 00	4 650 00	No.	M/s. Tooba Enterprises	
	19,035,00 5,355,00	21,506 25			
2550	5,400.00 5,950 OC	4,650,00		Works	M/s. New Universal Elect
	19.035.00 5,365.00	21,506.25	,	Amount	ersal Elect

本がそのの

15

200mm P.E Pipe

	Service of the south
	Becher 10/0/
	completion of the Journaling set of upto 10 H.F. (i) Hire charges of pumping set of upto 10 H.F. pumping out water for 10 feet deep trench
31,500 00 1,500,00 31,500 00 1,500 00 1,500 00	suction and delivery from trenches we suction and at carrious depth form trenches we water found at carrious and dismantling after a cost of erection and dismantling after the cost of erection.
31.500 00	driver and Assistant fuel or electric energy driver and Assistant fuel or at lower depths with form required for placing or at lower depths with
	sharpes of pumping set I/c wages of
9 360 00 Each 71 760 00 17 940 00	(Imported) 4" dia 6" dia
Each 5,460,00 5,460,00 18,720,00 9,360,00 71,760,00 71,760,00 71,760,00 71,760,00	Compaction etc. complete Valve heavy patient of C.I. Stuice Valve heavy patient of Providing of C.I. Stuice Valve heavy patient of Providing of C.I. Stuice Valve heavy patient of Compaction etc. Stuice Valve heavy patient of C.I. Stuice Valve heavy patient of C
2.760.00 %,0 CT	Refilling the excavated stuff in remaining to full 8706 57 Cft watering ramming to full 8706 57 Cft watering watering ramming to full 8706 57 Cft
24 030.13 2,760.00 24 030.13 2,760.00	th i/c
1.886.00 Each 11.160.00 2,790.00 11.160.00	\-\-\
1,532,00 1,532,00 1,886,00 3,772,00 1,886,00 2,790,00 1,160,00 2,790,00 2,790,00	Fixing of Sluice valve WIII's with socket I/C
1,532.00 1,532.00 1,532.00	S.No Description of work on tail piece
Rate	a Mark
M/s. Salm of Contract Rate Amount Rate	ME OF WORK: EALUICE VALVE "
WITS Tooba Enterprises	TYTENSION EXISTING WATER SUPPLY STOLEN, NO.01 FOR IMPRO
CYCTEM FROM STREET NO.3. OF WATER SC. ST. O. O. T. MIS. New Universal Elect	

AME OF WORK: EXTENSION EXISTING WATER SUPPLY SYSTEM FROM STREET NO.5 TO 04 BY P/L 200 MM & 110 MM P.E PIPE LINE AND P/F 8" DIA, 6" DIA AND

9	S.No		ZAME
Construction of C.C Block masonry chamber of size 4 'x4' (inside dimension) with 24"x24" C.L cover from will the 50 Kg with 24"x24" C.L cover from will the 50 Kg fixed R.C 1:2:4 s 1 ab 4.5 inchies the ick with fixed R.C 1:2:4 s 1 ab 4.5 inchies the ick with sent up both way distribution bair 6"c.c 1:48 m sent up both way distribution bair 6"c.c 1:48 m fou indation 2"thick c.c 1:2:4 flooring 'h"thick coment plaster 1:3 ration inside wall surface coment plaster 1:3 ration inside wall surface top and bottom slab outer side wall surface the every 2foot deep 1 /c curiing dewatering at every 2foot deep 1 /c curiing dewatering excavation refilling and disposal of surplus earth complete 4 'x4 'x4' Dismantling and removing road mantling Perhigh Density Polyrthylene fitting (PE-100) Perhigh Density Polyrthylene fitting (PE-100)	Description of Work		4" DIA SLUICE VALVE IN AKHTHER COLONY U.C NO. OTT ON
4 Nos 2312.50 Cft	Quantity		HER COL
4 Nos 28,357.00 1 Nos 8,146.00	Rate	Engineer's Estimate	ONY U.C
00 Each	Unit	Estimate	0.00
113.428 00 13.990 63 8.146.00 999,314.01 999,314	Amount	ļ . . -	
28.357 00 605 00 8.146 00 Below 0.15%	Rate	M/s. Saim & Co	
113428 13,990 63 13,990 314 999,314.01 999,314.01 999,314	Amount	8 6	
28,357 00 605 00 8 146 00 Below 0.05%		Data Const	M/c Tooba Enterprises
113,428.00 13,990.63 8,146.00 999,314.01 999,314		Amount	
28.357 00 605.00 8,146.00		Rate	M/s. New Universal Elect
113,428.00 13,990,63 8 146.00 999,314.01 999,314		Amount	ersal Elect

(Muhammad Náwaz Khan)
Accounts Officer (South)
Member/Secretary

(Muhammad Arif) Chief Engineer (South) Member

> (Saif-ul-Haque) Additional Director Internal Audit - KMC Member

(Abdul Rahim Khaxii)
Chief Engineer (IPD) tronvener)

(Magsbod Ahmed Shakh) Superintending Engineer (KMC) Member