

#### KARACHI WATER & SEWERAGE BOARD OFFICE OF THE EXECUTIVE ENGINEER (W/D) ST-7 KDA BUILDING LIAQUATABAD ZONE

No: EE(W)/LIA/KWSB/SPPRA/2012/240

Dated 14/4/2012

The Manager (CB) Sindh Public Procurement Regularity Authority Block-8, 4-A KARACHI.

Subject:

Ref:

DISMANTLING OF REAR SIDE WATER LINE TO PREVENT WASTAGE OF WATER IN BLOCK-COLONY

1,2,3,4,6,8,9,10 C-AREA TALIB

LIAQUATABAD ZONE.

Serial # 10984 & I.D # 6599/2012 Dt 01-02-2012

OF SPPRA WEB SIDE

With reference to above, enclosed please find herewith following documents as required by SPPRA...

Prescribed Performa duly signed

Bid Evaluation Report

- Letter of Commencement
- Engineer Estimate

Copy of Agreement

Submitted for necessary action please.

Executive Engineer (W) Liaquatabad Zone, KWSB

Copy to:-

1 The Chief Engineer (Central), KW&SB.

2. The Superintending Engineer, KW&SB.

## SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

#### CONTRACT EVALUATION FORM

## TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

1)	NAME OF THE ORGANIZATION / DEPTT. Karachi Wales & Sawage Bow
2)	PROVINCIAL/LOCAL GOVT./OTHER Local Govet
3)	TITLE OF CONTRACT DIS MONTHS of well to prevent Wards
4)	TENDER NUMBER Senal & 10984 K 1-DR 0598/2012
5)	BRIEF DESCRIPTION OF CONTRACT In proximply of water sup & system
6)	FORUM THAT APPROVED THE SCHEME
7)	TENDER ESTIMATED VALUE B 7,20,295/
8)	ENGINEER'S ESTIMATE  (For civil works only)
9)	ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 30 Days
	TENDER OPENED ON (DATE & TIME) 20-2-2012 at 3-00 PM
11)	NUMBER OF TENDER-DOCUMENTS SOLD 63 Nos (Attach list of buyers)
12)	NUMBER OF BIDS RECEIVED 03. XIOS
13)	NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03- Nos
	BID EVALUATION REPORT (Enclose a copy)
15)	NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/S R-2. Entp A-34 31-A-
	North Negracher
16)	CONTRACT AWARD PRICE . & 7,20,295/
17)	RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT  (i.e. 1s, 2nd, 3rd EVALUATION BID).  M/S R-2. Interpress 1st Grand  M/S S.R.A. Builless 2nd Junel  M/S Hashin Suturiss 500 Court
	M/s Has his suguesters see land
18)	METHOD OF PROCUREMENT USED : - (Tick one)
	SINGLE STAGE – ONE ENVELOPE PROCEDURE Domestic/ Local
	SINGLE STAGE – TWO ENVELOPE PROCEDURE
	TWO STAGE BIDDING PROCEDURE
	TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE
	A STATE OF EACH PROPERTY OF THE PROPERTY OF TH
	PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT	.D, KWVSB
20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL	
21) ADVERTISEMENT:	
	edial # 10984 X
i) SPPRA Website (If yes, give date and SPPRA Identification No.)	9. P 6899/2012
No	
ii) News Papers (If yes, give names of newspapers and dates) Yes	
No C	
22) NATURE OF CONTRACT	Demositic/ Local Int.
23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS? (If yes, enclose a copy)	Yes No
24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS? (If yes, enclose a copy)	Yes No
25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS C METHOD OTHER THAN OPEN COMPETITIVE BIDDING?	Yes No
26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?	Yes No
27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUAT BID / BEST EVALUATED BID (in case of Consultancies)	ED Yes No
28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?	Yes No
29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED THE TIME OF OPENING OF BIDS?	PRICES WERE READ OUT AT
30) WHETHER EVALUATION REPORT GIVEN TO BIDDER	S BEFORE THE AWARD OF
CONTRACT? (Attach copy of the bid evaluation report)	Yes No

ħ		
	31) ANY COMPLAINTS RECEIVED (If yes, result thereof)	Yes
	N	No _
	22) ANY DEVIATION CROM EDECIFICATIONS OF	WENT IN THE TEN DOES NOT TO SELECT
	<ol> <li>ANY DEVIATION FROM SPECIFICATIONS GIVE (If yes, give details)</li> </ol>	
		Yes
		No
	33) WAS THE EXTENSION MADE IN RESPONSE T (If yes, give reasons)	FIME? Yes
		No
	34) DEVIATION FROM QUALIFICATION CRITERI	
	(If yes, give detailed reasons.)	Yes
		No .
	35) WAS IT ASSURED BY THE PROCURING AC BLACK LISTED?	Yes No No
	36) WAS A VISIT MADE BY ANY OFFICER/OFFI SUPPLIER'S PREMISES IN CONNECTION WIT BE ASCERTAINED REGARDING FINANCING (If yes, enclose a copy)	THATHE PROCUREMENTS IF SO DETAILS TO
	37) WERE PROPER SAFEGUARDS PROVIDED O THE CONTRACT (BANK GUARANTEE ETC.)?	ON MOBILIZATION ADVANCE PAYMENT IN  Yes No
	38) SPECIAL CONDITIONS, IF ANY (If yes, give Brief Description)	Yes
	39) Date of Award of Contract: 30-350	2012 No
	Signature & Official Stamp of JAMAC Q  Authorized Officer Executive Engire	AVI
FOI	Liaquatabad Div	
. 01	K.W.&S.B	

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print Save Reset



# OFFICE OF THE EXECUTIVE ENGINEER (W/D) ST-7 KDA BUILDING LIAQUATABAD ZONE, KW&SB

No: EE (W)/LIA/KWSB/W.O/2012//7

Dated 30-3-20/2

M/s R. Z Enterprises A-34, Block-A- North Nazimabab KARACHI.

#### LETTER OF COMMENCEMENT

Name of Work: DISMANTLING OF REAR SIDE WATER LINE TO

PREVENT WASTAGE OF WATER IN BLOCK.
1,2,3,4,6,8,9,10 C-AREA TALIB COLONY

LIAQUATABAD ZONE

Reference:

Serial # 10984 & I.D # 6599/2012 Dt 01-02-2012

OF SPPRA WEB SIDE

With reference to above Tender and letter of acceptance vide # KW&SB/CE/CENTRAL2012/31 Dated: 22-3-2012, you are hereby directed to start the work in strict accordance with contract, with the expedition and diligence and the date of commencement shall be reckoned from the 14 day of receipt of this letter and completed the work within 30 days positively otherwise penalty of Rs. 750/- Per day will be deducted from your bill.

Please be noted that M/s R. Z. Enterprises shall act as the engineer on this project, further, the names and designation of personnel's deputed will be commutated to you accordingly.

Acknowledge the receipt of this letter by signing in the space given below.

Executive Engineer (W/D) Liaquatabad Zone, KW&SB


#### Copy to:

- Chief Engineer (Central) KW&SB
- S.E (Liaquatabad Zone) KW&SB
- · A.E.E concerned

Received the Letter

Signature Zun

Name Muhammad Zeshan khan Date & Seal 26-03-2012



# CONTRACT AGREEMENT

Sanction Amount Rs.7,20,295/=

THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the 2012 between The Karachi Water & Sewerage Board represented by it's The Chief Engineer (Central), KW&SB (hereinafter called the "Employer") of the one part and M/s R.Z Enterprises. (hereinafter called the "Contractor")

WHEREAS the Employer is desirous that certain Works, viz DISMANTLING OF REAR of the other part. SIDE WATER LINE TO PREVENT WASTAGE OF WATER IN BLOCK 1,2,3,4,6,8,9,10, C AREA & TALIB COLONY AT LIAQUATABAD ZONE. Should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.


NOW This Agreement witnesseth as follows:-

- In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
- The following documents after incorporating addenda, if any except those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:

The state of the s

- The Letter of Acceptance;
- The completed Form of Bid alongwith Schedules to Bid: (a)
- Conditions of Contract & Contract Data; (b)
- The priced Schedule of Prices; (c) (d)
- The Specifications; and (e)
- The Drawings. (f)

R.Z. ENTERPRISES Proprietor









## OFFICE OF THE CHIEF ENGINEER (CENTRAL), KW&SB ROOM NO. 270, 270° FLOOR, OLD KBCA BUILDING BEHIND CIVIC CENTRE, GULSHAN-E-IQBAL, KARACHI

NO. KW&SB/CE/Central/2012/31

DATED:- 22-03-2012

M/s. R.Z Enterprises, A-34, Block A North Nazimabad Karachi

#### LETTER OF ACCEPTANCE

SUBJECT:- DISMANTLING OF REAR SIDE WATER LINE TO PREVENT WASTAGE OF WATER IN BLOCK 1,2,3,4,6,8,9,10, C AREA & TALIB COLONY AT LIAQUATABAD ZONE.

On behalf of the Employer, it is notified that approval to execute the work on the cost of Rs.7,20,295/- as approved by the competent authority, KW&SB at Para-54/N. Accordingly the letter of Intent also been conveyed vide KW&SB/CE/Central/2012/30 Dated: 22-03-2012 and your subsequent unqualified and unconditional acceptance vide No. Nil Dated:-22-03-2012.

In accordance with the General condition of contract, you are required to enter in to an execute a contract agreement. This agreement shall be signed by employer and M/s. R.Z Enterprises,

All correspondence on onward shall be carried out through Chief Engineer (Central), KW&SB.

CHIEF ENGINEER CENTRAL, KW&SB

والمنافقة المنافعة والمنافعة والمناف

Copy to:-

1-MD,KW&SB 2-DMD(T/S), KW&SB 3-Director Accounts, KW&SB 4-SE Liaquatabad, KW&SB 5-EE Water Liaquatabad, KW&SB 6-AO (Central), KW&SB 7-Office copy



# KARACHI WATER & SEWERAGE BOARD OFFICE OF THE EXECUTIVE ENGINEER (W/D)

## LIAQUATABAD DIVISION, KW&SB

## **BID EVALUATION REPORT**

ACHI WATER & SEWERAGE BOARD  (Within One Million) SPPRA Serial No.10984 I.D No.6599/2012 Dated 01-02-2012  (Within One Million) SPPRA Serial No.10984 I.D No.6599/2012 Dated 01-02-2012  MANTLING OF REAR SIDE WATER LINE TO PREVENT WASTAGE OF WATER IN DOCK 1,2,3,4,6,8,9,10, C AREA & TALIB COLONY AT LIAQUATABAD ZONE ugh Website of SPPRA (Single envelope system) vide serial No.10984 I.D No.6599/2012 Dated 01-02-2012
Nos Nos
A
A
e Bid -02-2012 Receiving 2:00 P.M Opening 3:00 PM
ZZAA

	Bid Evaluation Report	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS	
#	NAME OF THE OTHER	THE BIDDENIE	1st Lowest	0.0898'%	Responsive Bid	Recommended for Award	
	M/s.R.Z.Enterprises	720,295	18( Fowear	Below 0.8755'%			
		727,255	2nd Lowest	Above	Responsive Bid		
	M/s.S.R.A Builders				Un Responsive Bid	Due To P.O Not Attached	
	M/s. Hashir Enterprises	724,015					

Signature of the members of Evaluation Committee-I

Accounts Officer To CE (Central) Member/Secretary

Superintending Engineer Liaquatabad KW&SB Member

Any 12080 Superintending Engineer (D&E) Member, KW&SB

4-00 Chief Engineer (Central) Member, KW&SB

Chief Engineer (IPD), KW&SB (Convener) 29/2/2012

C.C to:-All Participated Bidders

OFFICE OF THE EXECUTIVE ENGINEER (W) LIAQUATABAD DIVISION KW&SB

ST-7 BLOCK-1 SHARIEABAD LIAOUTARAD
AME OF WORK: DISMAN LING OF REAR SIDE WATER LINE TO PREVENT WASTAGE OF WATER IN BLOCK 1,2,3,4,6,8,9,10, C AREA & TALIB COLONY LIAQUATABAD TOWN

Receipt No 1424 Dated 18 02 1272

P.O No. 0 963/16 3 Dated: 2/12/11 Bank 1/4/91

Estimate

On Item Rate Basis

Time Limit:

30 Days

Penalty:

750/- Per Day

Tendor Cost Rs.750/-

Earnest Money: 2% of quoted bid
Web site SPPRA: Sr#10984 ID # 6599/2012
Date of Receiving 20-02-2012 at 2:00 P.M and Opened at 20-02-2012 3:00 P.M in the office of Chif Engineer (IP&D)

Block 8 9th Mile Shahrah-e-Faisal Karachi

	The second secon		Rate			
S.Ne		Quantity	Rupees in Figures	Rs in Words	Per Unit/Item	Amount I Rupees
	Dismantling of bitumen carpet of any description from existing road surface i/c its removal & disposal within three chains lead as desired	5472 Sft	(317/16)	Three historid their	%Sn	17:31
The second secon	Dismantling of stone malling from existing road surface where bitumen carpet has already been removed & shake the useful material within one chain(30.5 M) lead i/c disposal of surplus stuff within 3 chain (91 M)lead as desired	5472 On	(1624)07	Sixtrem herbrat has	1.	
3	Excavation in all kinds of soil murum hard average or soft including lift upto 5ft (1.52m) and lead upto one chain (30.48m)	9472 CH		Four Rurrical Sixty on		<u>enoop</u> 1 15/5/5
1	rent of gas cutter with operator/helper i/c gas plant, rod and with all expenses.	38 Shift (	1	Thenty your helice a	The state of the s	— — — — — — — — — — — — — — — — — — —
F F F F F F F F F F F F F F F F F F F	Full hire charges of the pumping set per day i/c of wages of driver and. Assistant fuel or electric energy plate form required for placing pumping e.t.c at lower depth with suction and delivery pipes are for pumping out water found at various depth from renches i/c the cost of errection and dismentling after completion of the job of above 10 H/P from 20ft depth trench.					
	Providing wooden pegs from	30.00 Days 304 Nos	(30/2)	Thirty only		3300/2 1120/2

JAMAL QAVI Executive Engineer Lactuatabad Town (m)



## KARACHI WATER & SEWERAGE BOARD

## OFFICE OF THE EXECUTIVE ENGINEER (W/D) LIAQUATABAD DIVISION, KW&SB

#### **BID EVALUATION REPORT**

-		
1	Name of Procuring Agency	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No	N.A. (Within One Million) SPPRA Serial No.10984 I.D No.6599/2012 Dated 01-02-2012
3	Tender Description/Name	DISMANTLING OF REAR SIDE WATER LINE TO PREVENT WASTAGE OF WATER IN
	of Work/Item	BLOCK 1,2,3,4,6,8,9,10, C AREA & TALIB COLONY AT LIAQUATABAD ZONE
4	Method of Procurement	Through Website of SPPRA (Single envelope system) vide serial No.10984 I.D No.6599/2012 Dated 01-02-2012
5	Tender Published	
		N/A.
6	Total Bid Documents Sold	03 Nos
7	Total Bid Received	03 Nos
8	Technical Bid Opening Date (if applicable)	N/A .
9	No. of Bid Technically Qualified (if applicable)	N/A .
10	Bid rejected	One Bid
11	Financial Bid Opening Date	* , '
		20-02-2012 Receiving 2:00 P.M Opening 3:00 PM

12 Bid Evaluation Report

S#	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
1	M/s.R.Z Enterprises	720,295	1st Lowest	0.0898'% Below	Responsive Bid	Recommended for Award
2	M/s.S.R.A Builders	727,255	2nd Lowest	0.8755'% Above	Responsive Bid	
3	M/s. Hashir Enterprises	724,015			Un Responsive Bid	Due To P.O Not Attached

Signature of the members of Evaluation Committee-I

Accounts Officer To CE (Central) Member/Secretary Superintending Engineer
Liaquatabad KW&SB Member

Superintending Engineer (D&E) Member, KW&SB

Chief Engineer (Central) Member, KW&SB Chief Engineer (IPD), KW&SB (Convener) 2/2/2

C.C to:-All Participated Bidders