BID-EVALUATION

1.	Name of Procuring	Agency:- Executi	ve Engineer Machin	ery Maintenance Div	ision Khairpur @ Shikarpur
----	-------------------	------------------	--------------------	---------------------	----------------------------

2. Tender Reference:-

No: TC/G-55/EE/1250/dated:07-08-2017.

3. Tender Description / Name of Work/ item:- <u>WIDENING & RECONDITIONING OF JACOBABAD</u>

THULL ROAD MILE 11/4-23/0 (18.51 Kms)

4.	Method of Procurement:	Single Stage One Envelope Procedure

5. Tender Published :- SPPRA
(Print & Electronic Media (SPPRA ID No. & News Papers Name with date)

6. Total Bids Documents Sold:- 4 Nos

7. Total Bids Received:- 2 Nos

8. Technical Bid Opening date:(if Applicable) 12-09-2017 (Provide details in Separate Form).

9. No. of Bid Technically qualified (if Applicable) 02

10. (Bid(s) Rejected:- 02 Nos

11. Financial Bid Opening Date:- 12-09-2017

12. Bid Evaluation Report:-

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in Term of Cost	Comparison with Estimated Cost	Reasons for acceptance/ rejection	Remarks
1.	M/s Shahrukh Engineer & Contractors (PVT) Ltd.	950809133	1 st Lowest	951570518	Qualified as Per evaluation Criteria	Responsive / Recommended for award of work
2.	M/s Niaz Muhamamd Khan & Brothers	951301646	2 nd Lowest	951570518	Qualified	Highest
3.	M/s Sigma Engineers					Not Responded
4.	M/s Abdul Ghaffar Memon					Not Responded

Signatures of the Members of the Committee

(IMTIAZ ALISAMO)
DIVISIONAL ACCOUNTS OFFICER
BUILDINGS DIVISION SHIKARPUR
ED: WOO'N MEMBER

(ALI RÁZA SHAH)
ASSISTANT ENGINEER
PROVANCIAL HIGHWAYS
SUB-DIVISION SHIKARPUR
MEMBER

(JAVEED OBAL SHAIKH)
EXECUTIVE ENGINEER
MACHINERY MAINTENANCE DIVISION
KHAIRPUR @ SHIKARPUR

Chairman

NIT NO.TC-G-55/EE/1250 dated:-07-08- 2017

Method and Procedure of Procurement: National Competitive Bidding (Single Stage One Envelope).

MINUTES OF BID OPENING MEETING

A meeting of the procurement committee held on 12-09-2017 in the office of the Executive Engineer Machinery Maintenance Division Khairpur @ Shikarpur regarding opening the tender for the above cited NIT for the work: - WIDENING & RECONDITIONING OF JACOBABAD

THULL ROAD MILE 11/4-23/0 (18.51 Kms)

The meeting was attended by the following members of the procurement committee:-

(Javeed Iqbal Shaikh)
 Executive Engineer Machinery Maintenance
 Khairpur@ Shikarpur

(Chairman)

2. (Ali Raza Shah)
Assistant Engineer Provincial highway
Sub-Division Shikarpur

(Member)

3. Imtiaz Ali Samo)
Divisional Accounts Officer
Building Division Shikarpur

(Member)

The Bids were received till the deadline of submission and opened before the following Bidders and their representative (Attendance sheet is enclosed).

The Bids were opened at the given time 2.00 PM in the presence of the Procurement Committee. The committee examined all the bids as per the Qualification / Eligibility /Criteria provided in the bidding documents and arithmetically checked and verified the documents and bid security submitted by the bidders.

Recommendations:-

In the light of assessment conducted by the procurement committee for technical compliance and comparison of rates in respect of the opened tender the procurement committee unanimously declared the bid submitted by <u>M/S Shahrukh Engineer *& Contractors (Pvt) Ltd.</u> as the lowest and accepted as per the SPPRA Rules 2010, (Amended 2014).

The meeting ended successfully with a vote of thanks.

(IMTIAZ ALI SAMO)
DIVISIONAL ACCOUNTS OFFICER
BUILDINGS DIVISION SHIKARPUR
MEMBER

(ALI RAZA SHAH)
ASSISTANT ENGINEER
PROVANCIAL HIGHWAYS
SUB-DIVISION SHIKARPUR
MEMBER

(JAVEED IQBAL SHAIKH)
EXECUTIVE ENGINEER
MACHINERY MAINTENANCE DIVISIO
KHAIRPUR @ SHIKARPUR
Chairman

COMPARATIVE STATEMENT

NAME OF WORK:- WIDENING & RECONDITIONING OF JACOBABAD THULL ROAD MILE 11/4-23/0(18.51 Kms)

N.I.T NO :-

Vide No: TC/G-55/EE/1250/dated:-07-08-2017

N.I.T Sr. No:-

No.1

ESTIMATED COST:- Rs. 1950.048 Million. (A.A)

T.S Amount .:-

Rs. 961.9974 Millions, T.S NO:C.E/HWS/DB/1939 dated :-16-08-2017

Date of issue From 08-08-2017 and Date of Opening 12-09-2017...

S.No	Name of Participants	D.R No.	Part A Road Work	Asphalt Concrete	Part B M/ Work 3 Span New Culvert	Part C M/ Work 3 Span Repair Culvert	Part D M/ Work 6 Span Culvert	Part E M/s Work Storm Water Drain Culvert	Part E M/s Work Stone Pitching	Scheme Board & other Items	Status
1	M/s Shahrukh Engineers & Contractors (PVT) Ltd.	14808	8.95 % Above	19.90 % Above & Item No:- 4 Atpar	15.50 % Above	11.85 % Above	11.80 % Above	13.80 % Above	35.80 % Above	AT PAR	Lowest
2	M/s Niaz Muhammad Khan & Brothers	14809	8.97 % Above	19.97 % Above Item No:- 4 Atpar	16.20 % Above	12.40 % Above	12.00 % Above	14.40 % Above	38.00 % Above	AT PAR	Highest
3.	M/s Sigma Engineers	14804									Not Responded
4.	M/s Abdul Ghaffar Memon	14805									Not Responded

(IMTIAZ ALI SAMO)
DIVISIONAL ACCOUNTS OFFICER
BUILDINGS DIVISION SHIKARPUR
ED: WOW MEMBER

(ALI RAZA SHAH)
ASSISTANT ENGINEER
PROVANCIAL HIGHWAYS
SUB-DIVISION SHIKARPUR
MEMBER

(JAVEED IOBAL SHAIKH)

EXECUTIVE ENGINEER

MACHINERY MAINTENANCE DIVISION

KHAIRFUR @ SHIKARPUR

Chairman

NIT NO:-TC/G-55/EE /1250 dated:-07-08-2017_

EXECUTIVE ENGINEER MACHINERY MAINTENANCE DIVISION

KHAIRPUR @ SHIKARPUR

Name of Work:-

WIDENING & RECONDITIONING OF JACOBABAD THULL ROAD

MILE 11/4-23/0 (18.51 Kms)

METHOD OF PROCURMENT:- SINGLE ONE ENVELOPE METHOD

S.No:-	MANDATORY ELIGBILITY CRTITERIA	COMLPLIED / NOT COMPLIED
01	EARNEST MONEY ATTACHED	COMLPLIED
02	TENDER FEE DEPOSITED	COMLPLIED
03	STAMP DUTY LEVIED	COMLPLIED
04	SINDH BOARD OF REVENUE CERTIFICATE	Yes
05	N.T.N CERTIFICATE /COPY OF NIC	Yes
06	AFFIDAVIT ATTACHED	Yes
07	BIO DATA OF ENGINEERS TECHNICAL STAFF / DETAIL OF WORK IN PROGRESS	Available
08	REGISTRATION WITH PEC IN REQUIRED RELEVANT CATEGORY	Available
09	Required Experience	Available
10	Fund / budget status	Available

(IMTIAZ ALI SAMO)
DIVISIONAL ACCOUNTS OFFICER
BUILDINGS, DIVISION SHIKARPUR
MEMBER

(ALI RAZA SHAH)
ASSISTANT ENGINEER
PROVANCIAL HIGHWAYS
SUB-DIVISION SHIKARPUR
MEMBER

(JAVEED OBAL SHAIKH)
EXECUTIVE ENGINEER
MACHINERY MAINTENANCE DIVISION
KHAIRPUR @ SHIKARPUR
Chairman

OPENING SHEET

Bid Ref	ference No. TC/G-55/EE/1250	M/s Shahrukh	M/s Niaz Muhammad	M/s Sigma Engineers	M/s Abdul Ghaffar	Sector:Roads
dated	07-08-2017	Engineers & Contractors (PVT) Ltd.	Khan & Brothers		Memon	Cottoninouus
Bid Op	ening Date:- 12-09-2017					Time:2:00 PM
S.No:	BID OPENING CHECKLIST	Yes	Yes	Yes		
1.00	Is outer envelope of bid sealed?	Yes	Yes	Yes		
2.00	If Form of Bid Complete and signed?	Yes	Yes	Yes		
3.00	Expiration date of bid	90 "days"	90 "days"	90 "days"		
4.00	Is documentary authority for signing enclosed	him self	him self	him self		
5.00	Amount of Bid Security (as required) Rs:	Rs:-	Rs:-	Rs:-		
6.00	" Substitution " With Drawl " or " Modification Submitted"	No	No	No		
7.00	Describe any alternative bid made	No	No	No		
8.00	Describe any discount of modification offered	No	No	No		
9.00	Additional Comments	No	No	No		
	Total Bid Price Rs.	Rs:-950809133	Rs:-951301646	Not Responded	Not Responded	
11.00	Name of bidder or his representative who attended bid opening	BERS & CONTRACT	0/			
12.00	Signature of bidder or his representative who attended bid opening	BBS (P)	1			
13.00	Name of Member of Tender Committee who attended bid opening			1		

(IMTIAZ ALI SAMO)
DIVISIONAL ACCOUNTS OFFICER
BUILDINGS DIVISION SHIKARPUR
ED: WOOD MEMBER

(ALI RAZA SHAH)
ASSISTANT ENGINEER
PROVANCIAL HIGHWAYS
SUB-DIVISION SHIKARPUR
MEMBER

(JAVEED IDBAL SHAIKH)
EXECUTIVE ENGINEER
MACHINERY MAINTENANCE DIVISION
KHAIRPUR @ SHIKARPUR
Chairman

COMPARATIVE STATEMENT/FINANCIAL REVIEW

S. NO.1

DATE OF ISSUE FROM 08-08-2017 DATE OF OPENING 12-09-2017

NAME OF WORK:-

Widening & Reconditioning of Jacobabad Thull Road Mile 11/4-23/0 (18.51kms)

N.I.T Called by Executive Engineer Machinery Maintenance Division Khairpur @ Shikarpur Vide No: TC/G-55/1250 dated :-7-08-2017

Administrative Approval Rs. 1950.048 million (A.A) & Technical Sanction Rs. 961.9974 Million Vide T.C. No:C.E/HWS/DB/ 1939 dated:- 16-08-2017

								RATES / PERCENTAGE	QUOTED BY CO	ONTRACTOR.	
Part	Items.	.	Amount of Schedule 'B'.	Celling in T.S.	Amount in T.S.	M/s Shahrukh Enginee (PVT) Lt		M/s Niaz Muhammad Kh	an & Brothers	M/s Sigma Engineers	M/s Abdul Ghaffar Men
			Schedule B.			Percentage / Rate over Schedule-'B'	Amount	Percentage / Rate over Schedule-'B'	Amount	Percentage / Rate over Schedule-'B' Amount	Percentage / Rate over Amou
0.000) Road Work	orne source									
	Except item No:-(4,9	810)						0.07.0.41			
	i Schedule 'B'		467857738		509964934	8.95 %Above	509731006	8.97 %Above	509824577	Not Responded	Not Responded
t	i Add 14 % Above (+)		42107196					- 1		2 7	
		Total:-	509964934		509964934	•	509731006		509824577	_	
	Asphalt Concrete								E10 E 2/2020 (12)		
	Schedule 'B'		419569408		503483290	19.90 %Above	503063720	19.97 %Above	503357419		
	i Add 20 % Above (+)	-	83913882		502482200		F02052720		503357419	=	
		-	503483290		503483290	es es	503063720		503357419	-	
3	on Cloud Milling (item	No:-4)	13140379	Atpar	13140379	Atpar	13140379	Atpar	13140379		
	Dicrease of Bituman (-	-)	114415484		114415484		114415484		114415484		
	Scheme Board Mix Other	ltems	16106988	Atpar	16106988	Atpar	16106988	Atpar	16106988		
	Gran	nt Total	928280107	com*encil	928280107		927626609		927929965	-	
	M/Work 3Span Culve	rts									
	New										
i	Schedule 'B'		1802874			15.50 %Above	2082319	16.20 %Above	2094940		
ii	Cartage of Material		295974			Except (FAB)		Except (FAE)			
iii	Fab		293958	Atpar	293958	Atpar	293958	Atpar_	293958		
		Total:-	2392806	Total:-	2392806	Total:-	2376277	Total:-	2388898		
	M/Work 3Span Culve Repairs	rts									
i	Schedule 'B'		1143051		1287489	11.85 %Above	1278503	12.40 %Above	1284789		
ii	Cartage of Material		144438			Except (FAB)		Except (FAB)			
iii	Fab		342951	Atpar	342951	Atpar	342951	Atpar	342951		
		Total:-	1630440	Total:-	1630440	Total:-	1621454	Total:-	1627740		
D)	M/Work 6Span Cul										
i	Schedule 'B'		2542272		2866464	11.80 %Above	2842260	12.00 %Above	2847345		
ii	Cartage of Material		324192			Except (FAB)		Except (FAB)			
iii	Fab	_	1110576	Atpar	1110576	Atpar	1110576	Atpar_	1110576		
		Total:-	3977040	Total:-	3977040	Total:-	3952836	Total:-	3957921	3	

E)	M/Work Strom Wate	er Drain									
i	Schedule 'B'		3897265			13.80	%Above	4435088	14.20	%Above	4450677
ii	Cartage of Material		573115			Except (FAB)		Except	(FAB)	
iii	Fab		1476813	Atpar	1476813		Atpar	1476813		Atpar	1476813
		Total:	5947193	Total:-	5947193		Total:-	5911901		Total:-	5927490
f)	M/Work Stone Pitch	ning									
i	Schedule 'B'		6798942			35.80	%Above	9232963	38.00	%Above	9382540
ii	Cartage of Material		2456897			Except (Exe)		Except (Exe)	
iii	Execavation	_	87093	Atpar	87093		Atpar	87093		Atpar	87093
		Total:-	9342932	Total:-	9342932		Total:-	9320056		Total:-	9469633
				Grant Total	951570518			950809133			951301646

Submitted to the worthy Superintending Engineer Provancial Higways Circle Larkano

The rate quoted by M/s M/s Shahrukh Engineers & Contractors (PVT) Ltd. Government Contractor @ (Part A (Road Work) on Except Item No:-4, 9 & 10) 8.50 % Above) (Asphalt Concrete 19.90 % Above) & Item No:-4 Atpar & Scheme Board other Item Atpar (Part B (New 3 Span Culvert) M Work 15.50 % Above)(Part C) Repair 3 Span Culvert M Work 11.85 % Above) (Part D (Repair 6 Span Culvert M Work 11.80 % Above) (Part E Storm Water Drain 13.80 % Above (Part F) Stone Pitching 35.80 % Above on, The tender amount of the lowest bidder comes to Rs. 950809133/-against Administrative Approval of Rs.980.00/- Techincial sanction of Rs.961.9974 /- Thus saving over is Rs.11188267 /- from T.S

if approved work order may be issued

CHECKED BY

(IMTIAZ ALI SAMO)
DIVISIONAL ACCOUNTS OFFICER
BUILDINGS DIVISION SHIKARPUR
ED: WOX MEMBER

(ALI RATA SHAH)
ASSISTANT ENGINEER
PROVANCIAL HIGHWAYS
SUB-DIVISION SHIKARPUR
MEMBER

UAVEED TOBAL SHAKKI)
EXECUTIVE ENGINEER
MACHINERY MAINTENANCE DIVISION
KHAIRRUR @ SHIKARPUR
Chairman

FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT made on <u>12-09-2017</u> between Executive Engineer, Machinery Maintenance Division Khairpur @ Shikarpur (Procuring Agency) and **M/s Shahrukh Engineers & Contractors (Pvt) Ltd.** Government Contractor, of the other part.

WHERE the Procuring Agency is desirous that certain Works, <u>WIDENING & RECONDITIONING OF JACOBABAD THULL ROAD MILE 11/4-23/0 (18.51 Kms)</u> Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnessed as follows:-

- In this Agreement works and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter.
- The following documents after incorporating addenda, if any except those parts.

Retaining to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:

- (a) The letter of Acceptance:
- (b) The completed Form of Bid along with Schedule to Bid:
- (c) Conditions of Contract & Contract Data:
- (d) The priced Schedule of Prices/ Bill of quantities (BOQ):
- (e) The specifications: and
- (f) The Drawings
- 3. In consideration of the payments to be made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contactor hereby covenants with the Procuring Agency to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.
- 4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contact Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Signature of Contractor

M/s.

Government Contractor

EXECUTIVE ENGINEER
MACHINERY MAINTENANCE DIVISION
KHAIRPUR @ SHIKARPUR
(Procuring Agency)

COMPRATIVE STATEMENT

NAME OF WORK:- WIDENING & RECONDITIONING OF JACOBABAD DODAPUR GARHI KHAIRO ROAD UPTO SHAERANPUR MILE 0/0-14/7+165 (24.00 KMS)

N.I.T NO:-

Vide No: TC/G-55/EE/1250/dated:-07-08-2017

N.I.T Sr. No:-

No.2

ESTIMATED COST:- Rs.1050.406 Million (A.A)

T.S Amount .:-

Rs. 65.8230 Millions, T.S NO:C.E/HWS/DB/ 1938 dated:-16-08-2017.

Date of issue from 08-08-2017 and Date of Opening 12-09-2017.

4.	M/s Abdul Ghaffar Memon	14805	1	Not Responded	
3.	M/s Ibrahim Khan & Ismail Khan	14806		Not Responded	9.
2	M/s Amanullah & Co	14807	16.60 % Above	32.40 % Above	Highest
1	M/s Shahrukh Engineers & Contractors (Pvt) Ltd	14808	15.95 % Above	31.90% Above	Lowest
.No	Name of Participants	D.R No.	Part A M/ Work Strom Water Drain	Part B M/ Work Stone Pitching	Status

(IMTIAZ ALI SAMO)
DIVISIONAL ACCOUNTS OFFICER
BUILDINGS DIVISION SHIKARPUR
ED: WOW MEMBER

(ALI RAZA SHAH)
ASSISTANT ENGINEER
PROVANCIAL HIGHWAYS
SUB-DIVISION SHIKARPUR
MEMBER

(JAVEED IQBAL SHAIKH)
EXECUTIVE ENGINEER
MACHINERY MAINTENANCE DIVISION
KHAIRPUR @ SHIKARPUR
Chairman

BID-EVALUATION

1.	Name of Procuring Agency:	 Executive Engineer Machinery Maintenance Division Khairpur @ Shikarpur.
2.	Tender Reference:-	No: TC/G-55/EE/1250/dated:07-08-2017.

Tender Description / Name of Work/ item: <u>Widening & Reconditioning of Jacobabad Dodapur</u>
 Garhi Khairo Road upto Sheranpur Mile 0/0-14/7+165 (24.00 km).

4.	Method of Procurement: Single Stage on Envelope F	Procedure.
5.	Tender Published :- SPPI (Print & Electronic Media (SPPRA ID	RA No. & News Papers Name with date)
6.	Total Bids Documents Sold:	4 Nos
7.	Total Bids Received:	2 Nos
8.	Technical Bid Opening date:(if Applicable) 12-09-2017	(Provide details in Separate Form).
9.	No. of Bid Technically qualified (if Applicable)	02
10	. (Bid(s) Rejected:	02 Nos
11.	Financial Bid Opening Date:12	-09-2017

12. Bid Evaluation Report:-

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in Term of Cost	Comparison with Estimated Cost	Reasons for acceptance/ rejection	Remarks
1.	M/s Shahrukh Engineers & Contractors (Pvt) Ltd	65325256	1 st Lowest	65822909	Qualified as Per evaluation Criteria	Responsive / Recommended for award of work
2.	M/s M/s Amanullah & Co	65575412	2 nd Lowest	65822909	Qualified	Highest
3	M/s Ibrahim Khan & Ismail Khan					Not Responded
4.	M/s Abdul Ghaffar Memon					Not Responded

Signatures of the Members of the Committee

(IMTIAZ ALI SAMO)
DIVISIONAL ACCOUNTS OFFICER
BUILDINGS, DIVISION SHIKARPUR
ED: WEMBER

(ALI RAZA SHAH)
ASSISTANT ENGINEER
PROVANCIAL HIGHWAYS
SUB-DIVISION SHIKARPUR
MEMBER

(JAVEED IOBAL SHAIKH)
EXECUTIVE ENGINEER
MACHINERY MAINTENANCE DIVISION
KHAIRPUR @ SHIKARPUR
Chairman

NIT NO.TC-G-55/EE/1250 dated:-07-08- 2017

Method and Procedure of Procurement: National Competitive Bidding (Single Stage- One Envelope).

MINUTES OF BID OPENING MEETING

A meeting of the procurement committee held on 12-09-2017 in the office of the Executive Engineer Machinery Maintenance Division Khairpur @ Shikarpur regarding opening the tender for the above cited NIT for the work: - Widening & Reconditioning of Jacobabad Dodapur Garhi Khairo Road upto Sheranpur Mile 0/0-14/7+165 (24.00 km).

The meeting was attended by the following members of the procurement committee:-

(Javeed Iqbal Shaikh)
 Executive Engineer Machinery Maintenance
 Division Khairpur@ Shikarpur

(Chairman)

2. (Ali Raza Shah)
Assistant Engineer Provincial highway
Sub-Division Shikarpur

(Member)

3. (Imtiaz Ali Samo)
Divisional Accounts Officer
Building Division Shikarpur

(Member)

The Bids were received till the deadline of submission and opened before the following Bidders and their representatives (Attendance sheet is enclosed).

The Bids were opened at the given time 2.00 PM in the presence of the Procurement Committee. The committee examined all the bids as per the Qualification / Eligibility /Criteria provided in the bidding documents and arithmetically checked and verified the documents and bid security submitted by the bidders.

Recommendations:-

In the light of assessment conducted by the procurement committee for technical compliance and comparison of rates in respect of the opened tender the procurement committee unanimously declared the bid submitted by <u>M/S Shahrukh Engineers & Contractors (Pvt), Ltd.</u>as the lowest and accepted as per the SPPRA Rules 2010, (Amended 2014).

The meeting ended successfully with a vote of thanks.

(IMTIAZ ALI SAMO)
DIVISIONAL ACCOUNTS OFFICER
BUILDINGS DIVISION SHIKARPUR
MEMBER

(ALI RÁŽA SHAH)
ASSISTANT ENGINEER
PROVANCIAL HIGHWAYS
SUB-DIVISION SHIKARPUR
MEMBER

(JAVEED IQBAL SHAIKH)
EXECUTIVE ENGINEER
MACHINERY MAINTENANCE DIVISIO
KHAIRPUR @ SHIKARPUR
Chairman

NIT NO:-TC/G-55/EE /1250 dated:-07-08-2017_

EXECUTIVE ENGINEER MACHINERY MAINTENANCE DIVISION

KHAIRPUR @ SHIKARPUR

Name of Work:-

Widening & Reconditioning of Jacobabad Dodapur Garhi
Khairo Road upto Shernapur Mile 0/0-14/7+165 (24.00 km)

METHOD OF PROCURMENT:- SINGLE STAGE ONE ENVELOPE METHOD

S.No:-	MANDATORY ELIGBILITY CRTITERIA	COMLPLIED / NOT COMPLIED		
01	EARNEST MONEY ATTACHED	COMLPLIED		
02	TENDER FEE DEPOSITED	COMLPLIED		
03	STAMP DUTY LEVIED	COMLPLIED		
04	SINDH BOARD OF REVENUE CERTIFICATE	Yes		
05	N.T.N CERTIFICATE /COPY OF NIC	Yes		
06	AFFIDAVIT ATTACHED	Yes		
07	BIO DATA OF ENGINEERS TECHNICAL STAFF / DETAIL OF WORK IN PROGRESS	Available		
08	REGISTRATION WITH PEC IN REQUIRED RELEVANT CATEGORY	Available		
09	Required Experience	Available		
10	Fund / budget status	Available		

(IMTIAZ ALÍ SAMÓ)
DIVISIONAL ACCOUNTS OFFICER
BUILDINGS, DIVISION SHIKARPUR
ED WOMMEMBER

(ALI RAZA SHAH)
ASSISTANT ENGINEER
PROVANCIAL HIGHWAYS
SUB-DIVISION SHIKARPUR
MEMBER

(JAVEED IQBAL SHAIKH)
EXECUTIVE ENGINEER
MACHINERY MAINTENANCE DIVISION
KHAIRPUR @ SHIKARPUR
Chairman

S. NO.2

DATE OF ISSUE FROM 08-08-2017
DATE OF OPENING 12-09-2017

NAME OF WORK:-

Widenning & Reconditioning of Jacobabad Dodapur Garhi Khairo Road upto Sheranpur Mile 0/0-14/7+165(24,00 KM)

N.I.T Called by Executive Engineer Machinery Maintenance Division Khairpur @ Shikarpur Vide No: TC/G-55/1250 dated :-07-08-2017

						RATES / PERCENTAGE QUOTED BY CONTRA						QUOTED BY CONTRACTO	R.		
Part	Items.		Amount of Schedule 'B'.	Celling in T.S.	Amount in T.S.	M/s Shahrul	th Engineers (Pvt) Ltd	& Contractors	M/s Amanullah & Co		M/s Ibrahim Khan & Ismail Khan		M/s Abdul Ghaffar Memon		
			Concuant D.			CO. 100 CO. 10	Percentage / Rate on Schedule-'B' Amount		Percentage Schedu	CONTRACTOR OF THE PARTY OF THE	Amount	Percentage / Rate on Schedule-'B'	Amount	Percentage / Rate over	Amount
	M/ Work									750,11					
A)	M/Work Strom Water	Drain													
i	Schedule 'B'		5845827		6817429	15.95	%Above	6778236	16.60	%Above	6816234	Not Respone	dod	No	t Responeded
ii	Cartage of Material		971602			Except	(FAB)		Except (FAB)		Not Respond	rueu	140	t Responeded
iii	Fab		2215268	Atpar	2215268		Atpar	2215268		Atpar	2215268	2			
		Total:-	9032697	Total:-	9032697		Total:-	8993504		Total:-	9031502				
B)	M/Work Stone Pitchin	ng _		_								-			
i	Schedule 'B'		42431670			31.90	%Above	55967373	32.40	%Above	56179531				
ii	Cartage of Material		13994163			Excep	t Exe)		Except	Exe)					
iii	Execavation	-	364379	Atpar	364379		Atpar	364379		Atpar	364379	_			
		Total:-	56790212	Total:-	56790212	78	Total:-	56331752		Total:-	56543910				
				Grant Total	65822909			65325256			65575412				

Submitted to the worthy Superintending Engineer Provancial Higways Circle Larkano

The rate quoted by M/s Shahrukh Engineers & Contractors (Pvt) Ltd. Government Contractor @ Part A (M/Work) on Strom Water Drain 15.95 % Above) Part B (M/Work) on Stone Pitching 31.90 % Above) The tender amount of the lowest bidder comes to Rs. 65325256/-against Administrative Approval of Rs.1050.406/- Techincial sanction of Rs.65.8230 /- Thus saving over is Rs.497744 /- from T.S

if approved work order may be issued

CHECKED BY

(IMTIAZ ALI SAMO) DIVISIONAL ACCOUNTS OFFICER BUILDINGS DIVISION SHIKARPUR

(ALI RAŽÁ SHAH)
ASSISTANT ENGINEER
PROVANCIAL HIGHWAYS
SUB-DIVISION SHAIKARPUR
MEMBER

(JAVEED IOBAL SHAIKH)
EXECUTIVE ENGINEER
MACHINERY MAINTENANCE DIVISION
KHARPUR @ SHIKARPUR
Chaiman

OPENING SHEET

NAME OF WORK :- Widening & Reconditioning of Jacobabad Dodapur	Garhi Khairo Road upto Sherapur Mile 0/0-14/7+165
(24.00 km)	

Bid Ref	erence No. TC/G-55/EE/1250	M/s Shahrukh	M/s Amanullah & Co	M/s Ibrahim Khan	M/s M/s Abdul	Sector:
dated 07-08-2017		Engineers & Contractor (Pvt) Ltd	inio Amaranari o	Ismail Khan	Ghaffar Memon	Roads
Bid Op	ening Date:- 12-09-2017					Time:
						2:00 PM
S.No:	BID OPENING CHECKLIST	Yes	Yes			
1.00	Is outer envelope of bid sealed?	Yes	Yes			
2.00	If Form of Bid Complete and signed?	Yes	Yes			
3.00	Expiration date of bid	90 "days"	90 "days"			
4.00	Is documentary authority for signing enclosed	him self	him self			
5.00	Amount of Bid Security (as required) Rs:	Rs:-	Rs:-			
6.00	" Substitution " With Drawl " or " Modification Submitted"	No	No			
7.00	Describe any alternative bid made	No	No			
8.00	Describe any discount of modification offered	No	No			
9.00	Additional Comments	No	No			
	Total Bid Price Rs.	Rs:-65325256/-	Rs:-65575412/-	Not Responded	Not Responded	
11.00	Name of bidder or his representative who attended bid opening		1/a/s	/		
12.00	Signature of bidder or his representative who attended bid opening	A CONTRACTOR OF THE PARTY OF TH	Chulle			
13.00	Name of Member of Tender Committee who attended bid opening	GILLIA	Maria			

(IMTIAZ ALI SAMO)
DIVISIONAL ACCOUNTS OFFICER
BUILDINGS DIVISION SHIKARPUR
ED: WORKS MEMBER

(ALI RAZA SHAH)
ASSISTANT ENGINEER
PROVANCIAL HIGHWAYS
SUB-DIVISION SHIKARPUR
MEMBER

(JAVEED IQBAL SHAIKH)
EXECUTIVE ENGINEER
MACHINERY MAINTENANCE DIVISION
KHAIRPUR @ SHIKARPUR
Chairman

FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT made on 12-09-2017 between Executive Engineer, Machinery Maintenance Division Khairpur @ Shikarpur(Procuring Agency) and M/S Shahrukh Engineers & Contractors (Pvt) Ltd Government Contractor, of the other part.

WHERE the Procuring Agency is desirous that certain Works, <u>WIDENING & RECONDITIONING OF JACOBABAD DODAPUR GARHI KHAIRO ROAD UPTO SHERANPUR MILE, 0/0-14/7+165 (24.00 KMS)</u> Bid by the Contractor for the execution and completion of such Work and the remedying of any defects therein.

NOW this Agreement witnessed as follows:-

- In this Agreement works and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter.
- The following documents after incorporating addenda, if any except those parts.

Retaining to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:

- (a) The letter of Acceptance:
- (b) The completed Form of Bid along with Schedule to Bid:
- (c) Conditions of Contract & Contract Data:
- (d) The priced Schedule of Prices/ Bill of quantities (BOQ):
- (e) The specifications: and
- (f) The Drawings
- 3. In consideration of the payments to be made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contactor hereby covenants with the Procuring Agency to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.
- 4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contact Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Signature of Contractor

M/s.

Government Contractor

EXECUTIVE ENGINEER
MACHINERY MAINTENANCE DIVISION

∜AIRÀVR @ SHIKARPUR (Procuring Agency)

ATTENDANCE SHEET OF CONTRACTORS

NAME OF WORK: (I) WIDENING & RECONDITIONING OF JACOBABAD THULL ROAD MILE 11/4-23/0 (18.51 KMS) ADP NO. 2696 (2017-18).

(ii) WIDENING & RECONDITIONING OF JACOBABAD DODAPUR GARHI KHAIRO ROAD UPTO SHERANPUR MILE 0/0-14/7+165 (24.00 KMS) ADP NO. 2697 (2017-18).

N.I.T NO. TC/G-55/EE/1250 DATED: 07-08-2017.

DATE OF OPENING 12-9-2017

S. No:-	Name of Contractor	DR #	Signature
01	M/s. Shabruld Engineers & Coultailors (Pid) Ud.	14808	DAR
02	M/S Nown Mechammad Khan and Broths	14809	C
03	m/sAmaullah & Co:	14807	Dunmillel
04			