

SINDH AGRICULTURE UNIVERSITY TANDOJAM

No.PD(SAU)/09

of 2017

Dated: 16.01.2017

To,

The Assistant Director (Assessment)
Sindh Public Procurement Regulatory Authority
Government of Sindh
KARACHI.

Subject: **NIT REF NO:PD(SAU)571 dated 02.12.2016 (SR.#30760)**

Refnce: *Letter No.AD(Asmt)/SPPRA30760/16-17/9901, Karachi Dated 06.01.2017*

In reference to above referred letter, it is to inform that the PC-I scheme "Upgradation of Academic Facilities at SAU, Tandojam" amounting to Rs.874.093 million have a package of different works and other components. Accordingly, as per PC-I the works were got approved from the Adviosry Building Committee of this university and are to be tendered as approved in the PC-I. The component of "Hostels" was approved in the PC-I for providing accommodation to fulfil the shortfall as well as to provide the accommodation for the players during all Paki:tan Inter-University event held on time to time. Thus, to get two different objectives, the Advisory Building Committee of this university decided and approved two separate hostel of 100-students each. However, it fulfils the scope of 200-students as approved in the PC-I.

Further, it is to inform that a letter has already been issued to District Accounts Officer Hyderabad by the Registrar of this university to nominate a member to be added in the existing Redressal Committee (copy of letter attached).

Your cooperation in this regard will highly be appreciated.


PROJECT DIRECTOR
16/1/17

Copy to:

Secretary to Vice Chancellor, SAU, Tandojam.

SECRETARY TO VICE CHANCELLOR
NO. 1036
DATE: 1-02-17



Sindh Agriculture University Tandojam

Tele: (022) 2765870, 2765387 Email registrar@sau.edu.pk Website: www.sau.edu.pk

No. GEN./PC/ 224/30

Dated Monday, January 16, 2017

REGISTRAR

To,

The District Accounts Officer,
Hyderabad

Subject: CONSTITUTION OF COMPLAINT REDRESSAL COMMITTEE.

I would like to inform that as per provision made in rule 31 of SPP Rules 2010 (Amended-2013) this University has to constitute a Complaint Redressal Committee.

In this regard, it may be mentioned that one representative of Accountant General Sindh is to be included on the panel of Complaint Redressal Committee (CRC) as per relevant rule 31 of SPP Rules 2010 (Amended-2013).

Accordingly, it is requested to kindly nominate one representative on the panel of Complaint Redressal Committee, so that the composition of the said Committee may be completed and notified.


HAFEEZULLAH MEMON

Copy to:

✓
The Director Finance, SAU Tandojam for information.

SINDH AGRICULTURE UNIVERSITY TANDOJAM

No.PD(SAU)/ 25

of 2017

Dated: 27.01.2017

To,

The Assistant Director (Assessment)
Sindh Public Procurement Regulatory Authority
Government of Sindh
KARACHI.

Subject: **NIT REF NO:PD(SAU)572 dated 02.12.2016 (SR.#30760)**

Ref'nce: *Letter No.AD(Asmt)/SPPRA30686/2016/10206, Karachi Date 26th January 2016.*

In reference to the above referred letter, it is to inform as under:

1. Financial Bid was opened on same day, i.e. 23.12.2016, which has been corrected.
2. The Tender Opening Committee was modified vide office order No.Gen/Pc/464 Of 2016 dated: 24.11.2016. (Copy attached).
3. The Bids are called through pre-qualified contractors.
4. Reply to the letter dated 06.01.2016 was made accordingly.

Your cooperation in this regard will highly be appreciated.


PROJECT DIRECTOR

Copy to:

Secretary to Vice Chancellor, SAU, Tandojam.

SPPRA PROJECTS DIVISION
NO. 1035
DATED. 1-02-17.

Sindh Agriculture University Tandojam

No. Gen/ Pc/ 237 / 464 /of 2016 dated .24.11.2016

OFFICE ORDER

In partial modification to this office order No. Gen/ Pc/237 /453 dated * 17.11.2016, the following **Tender Opening Committee** is reconstituted to carry out the civil works under the project entitled "**Up-gradation of Academic Facilities at Sindh Agriculture University Tandojam**" with immediate effect;

<u>S #</u>	<u>Tender Opening Committee</u>	<u>Status</u>
1.	Mr. Riaz Ali Soomro, Project Director SAU	Convener
2.	Engr. Najam-u-ddin Memon, Executive Engineer, Irrigation Department, Govt. Sindh	Member
3.	Mr. Nusrat Ali Chandio Assistant Director (P&D)	Member
4.	Mr. Ahmed Pahtan, Consultant Managing Director M/S Z.C.L., Karachi	Co-Opt Member


Deputy Registrar (AC-I & Gen.)

Copy to:

1. All concerned (**above**)
2. The Director Finance SAU Tandojam
3. The Budget Officer SAU Tandojam
4. The Secretary to Vice Chancellor SAU Tandojam

BID EVOLUTION REPORT

Name of Procuring Agency: **Sindh Agriculture University, Tandojam**

Tender Reference No: PD (SAU) / 571 dated 02-12-2016

Tender Description/ Name of work: **Construction of Farmer's Advisory & Extension Services, Faculty of Agricultural Social Sciences, SAU Tandojam.**

Method of Procurement: Single stage - one envelop procedure from pre- qualified contractors

Tender Published: **SAU, Tandojam Website and letter to pre-qualified contractors hoisted on SPPRA website at S.No 25334.**

Total Bid document sold: 04 Nos.

Total Bid Received: 04 Nos.

Technical Bid opening date (if applicable): N/A

No. of Bid technically qualified (if applicable): N/A

Financial Bid opening date: 23-12-2016

Bid Evolution Report:


Estimated Cost: Rs. 17,098,685.17

S #	Name Of Firm Of Bidder	Cost Offered By The Bidder	Rating In Terms Of Cost	Comparison With Estimated Cost Above Below	Reasons For Acceptance Rejection	Remarks
1.	M/s National Engineering Works	17,135,194.67	3 rd	0.214% Above	3 rd Lowest	
2.	M/s Ruffi & Company, Hyderabad	17,082,577.29	2 nd	0.094% Below	2 nd Lowest	
3.	M/s Meesam Construction Company, Hyderabad	17,028,567.10	1 st	0.410% Below	Acceptable due to 1 st lowest	
4.	M/s Shaheen Construction Company, Karachi	17,097,233.53	-	-	-	Cancel due to CD not available


Engr. Riaz Ahmed Soomro
Project Director
SAU, Tandojam
Convener


Engr. Najam-u-ddin Memon
Executive Engineer
Irrigation Department, Govt. of Sindh
Member


Nusrat Ali Chandio
Assistant Director (P&D)
SAU, Tandojam
Member


Ahmed Pathan
M/s ZCL Pvt.Ltd Karachi
Consultant
co-opt Member



BID EVOLUTION REPORT

Name of Procuring Agency: **Sindh Agriculture University, Tandojam**
Tender Reference No: PD (SAU) / 571 dated 02-12-2016
Tender Description/ Name of work: **Construction of Additional Infrastructure of Information Technology Center, SAU Tandojam.**
Method of Procurement: Single stage - one envelop procedure from pre- qualified contractors
Tender Published: **SAU, Tandojam Website and letter to pre-qualified contractors hoisted on SPPRA website at S.No 25334.**

Total Bid document sold: 03 Nos.
Total Bid Received: 03 Nos.
Technical Bid opening date (if applicable): N/A
No. of Bid technically qualified (if applicable): N/A
Financial Bid opening date: 23-12-2016

Bid Evolution Report:

Estimated Cost: Rs. 16,504,587.00

S #	Name Of Firm Of Bidder	Cost Offered By The Bidder	Rating In Terms Of Cost	Comparison With Estimated Cost Above Below	Reasons For Acceptance Rejection	Remark
1.	M/s National Engineering Works, Karachi	16,441,625.49	1 st	0.381% (Below)	Acceptable due to 1 st lowest	
2.	M/s Meesam Construction Company, Hyderabad	16,478,186.40	2 nd	0.160% (Below)	2 nd Lowest	
3.	M/s Ruffi & Company, Hyderabad	16,518,069.04	3 rd	0.082% (Above)	3 rd Lowest	


Engr. Riaz Ahmed Soomro
Project Director
SAU, Tandojam
Convener


Engr. Najam-u-ddin Memon
Executive Engineer
Irrigation Department, Govt. of Sindh
Member


Nusrat Ali Chandio
Assistant Director (P&D)
SAU, Tandojam
Member



Ahmed Pathan
M/s ZCL Pvt.Ltd Karachi
Consultant
co-opt Member




BID EVOLUTION REPORT


Name of Procuring Agency: **Sindh Agriculture University, Tandojam**
Tender Reference No: PD (SAU) / 571 dated 02-12-2016
Tender Description/ Name of work: **Construction of Extension Administration Block, SAU Tandojam.**
Method of Procurement: Single stage - one envelop procedure from pre-qualified contractors
Tender Published: **SAU, Tandojam Website and letter to pre-qualified contractors hoisted on SPPRA website at S.No 25334.**
Total Bid document sold: 04Nos.
Total Bid Received: 04 Nos.
Technical Bid opening date (if applicable): N/A
No. of Bid technically qualified (if applicable): N/A
Financial Bid opening date: 23-12-2016
Bid Evolution Report:
Estimated Cost: Rs. 25,639,961.44

S #	Name Of Firm Of Bidder	Cost Offered By The Bidder	Rating In Terms Of Cost	Comparison With Estimated Cost Above Below	Reasons For Acceptance Rejection	Remarks
1.	M/s National Engineering Works, Karachi	25,925,402.62	3 rd	1.113% (Above)	3 rd Lowest	
2.	M/s Shaheen Construction Company, Karachi.	25,810,139.97	-	-	-	Cancel due to CD not available
3.	M/s Rofi & Company, Hyderabad	25,630,458.48	1 st	0.037% (Below)	Acceptable due to 1 st lowest	
4.	M/s Ghulam Mustafa Shaikh	25,778,096.53	2 nd	0.539% (Above)	2 nd Lowest	


Engr. Riaz Ahmed Soomro
Project Director
SAU, Tandojam
Convener


Engr. Najam-u-uddin Memon
Executive Engineer
Irrigation Department, Govt. of Sindh
Member


Nusrat Ali Chandio
Assistant Director (P&D)
SAU, Tandojam
Member


Ahmed Pathan
M/s ZCL Pvt.Ltd Karachi
Consultant
co-opt **Member**



BID EVOLUTION REPORT

Name of Procuring Agency: **Sindh Agriculture University, Tandojam**
Tender Reference No: PD (SAU) / 571 dated 02-12-2016
Tender Description/ Name of work: **Construction of Female Faculty Hostel, SAU Tandojam.**


Method of Procurement: Single stage - one envelop procedure from pre-qualified contractors
Tender Published: **SAU, Tandojam Website and letter to pre-qualified contractors hoisted on SPPRA website at S.No 25334.**

Total Bid document sold: 04 Nos.
Total Bid Received: 04 Nos.
Technical Bid opening date (if applicable): N/A
No. of Bid technically qualified (if applicable): N/A
Financial Bid opening date: 23-12-2016


Bid Evolution Report:

Estimated Cost: Rs. 27,383,221.30

S #	Name Of Firm Of Bidder	Cost Offered By The Bidder	Rating In Terms Of Cost	Comparison With Estimated Cost Above Below	Reasons For Acceptance Rejection	Remarks
1.	M/s Shaheen Construction Company, Karachi	27,910,436.51	3 rd	1.925% (Above)	3 rd Lowest	
2.	M/s Rofi & Company, Hyderabad	27,772,740.73	2 nd	1.422% (Above)	2 nd Lowest	
3.	M/s Ghulam Mustafa Shaikh	27,320,291.94	1 st	0.230% (Below)	Acceptable due to 1 st lowest	
4.	M/s National Engineering Works, Karachi	28,295,815.03	-	-	-	Cancel due to CD not available


Engr. Riaz Ahmed Soomro
Project Director
SAU, Tandojam
Convener


Engr. Najam-u-uddin Memon
Executive Engineer
Irrigation Department, Govt. of Sindh
Member


Nusrat Ali Chandio
Assistant Director (P&D)
SAU, Tandojam
Member


Ahmed Pathan
M/s ZCL Pvt.Ltd Karachi
Consultant
co-opt Member




BID EVOLUTION REPORT


Name of Procuring Agency: **Sindh Agriculture University, Tandojam**
Tender Reference No: PD (SAU) / 571 dated 02-12-2016
Tender Description/ Name of work: **Construction of Boys Hostel Block-A, SAU Tandojam.**
Method of Procurement: Single stage - one envelop procedure from pre- qualified contractors
Tender Published: **SAU, Tandojam Website and letter to pre-qualified contractors hoisted on SPPRA website at S.No 25334.**
Total Bid document sold: 03 Nos.
Total Bid Received: 03 Nos.
Technical Bid opening date (if applicable): N/A
No. of Bid technically qualified (if applicable): N/A
Financial Bid opening date: **23-12-2016**
Bid Evolution Report:
Estimated Cost: Rs. 44,950,787.95

S #	Name Of Firm Of Bidder	Cost Offered By The Bidder	Rating In Terms Of Cost	Comparison With Estimated Cost Above Below	Reasons For Acceptance Rejection	Remarks
1.	M/s Gulraiz Construction Company, Karachi	44,818,442.15	3 rd	0.294% (Below)	3 rd Lowest	
2.	M/s Shaheen Construction Company, Karachi	44,561,921.83	1 st	0.865% (Below)	Acceptable due to 1 st lowest	
3.	M/s Meesam Construction Company, Hyderabad	44,655,390.91	2 nd	0.657% (Below)	2 nd Lowest	


Engr. Riaz Ahmed Soomro
Project Director
SAU, Tandojam
Convener


Engr. Najam-uddin Memon
Executive Engineer
Irrigation Department, Govt. of Sindh
Member


Nusrat Ali Chandio
Assistant Director (P&D)
SAU, Tandojam
Member


Ahmed Pathan
M/s ZCL Pvt.Ltd Karachi
Consultant
co-opt Member



BID EVOLUTION REPORT

Name of Procuring Agency: **Sindh Agriculture University, Tandojam**

Tender Reference No: PD (SAU) / 571 dated 02-12-2016

Tender Description/ Name of work: **Construction of Boys Hostel Block-B including Common Dining Facility, SAU Tandojam.**

Method of Procurement: Single stage - one envelop procedure from pre- qualified contractors

Tender Published: **SAU, Tandojam Website and letter to pre-qualified contractors hoisted on SPPRA website at S.No 25334.**

Total Bid document sold: 03 Nos.

Total Bid Received: 03 Nos.

Technical Bid opening date (if applicable): N/A


No. of Bid technically qualified (if applicable): N/A


Financial Bid opening date: 23-12-2016

Bid Evolution Report:


Estimated Cost: Rs. 52,113,245.14

S #	Name Of Firm Of Bidder	Cost Offered By The Bidder	Rating In Terms Of Cost	Comparison With Estimated Cost Above Below	Reasons For Acceptance Rejection	Remarks
1.	M/s Shaheen Construction Company, Karachi	51,661,680.69	1 st	0.867% (Below)	Acceptable due to 1 st lowest	
2.	M/s Meesam Construction Company, Hyderabad	52,104,506.97	3 rd	0.017% (Below)	3 rd Lowest	
3.	M/s Ruffi & Company, Hyderabad	52,102,195.01	2 nd	0.027% (Below)	2 nd Lowest	


Engr. Riaz Ahmed Soomro
Project Director
SAU, Tandojam
Convener


Engr. Najam-u-ddin Memon
Executive Engineer
Irrigation Department, Govt. of Sindh
Member


Nusrat Ali Chandio
Assistant Director (P&D)
SAU, Tandojam
Member


Ahmed Pathan
M/s ZCL Pvt.Ltd Karachi
Consultant
co-opt Member



BID EVOLUTION REPORT

Name of Procuring Agency: **Sindh Agriculture University, Tandojam**
Tender Reference No: PD (SAU) / 571 dated 02-12-2016
Tender Description/ Name of work: **Construction of Multi Purpose Hall, SAU Tandojam.**
Method of Procurement: Single stage - one envelop procedure from pre- qualified contractors
Tender Published: **SAU, Tandojam Website and letter to pre-qualified contractors hoisted on SPPRA website at S.No 25334.**
Total Bid document sold: 03 Nos.
Total Bid Received: 03 Nos.
Technical Bid opening date (if applicable): N/A
No. of Bid technically qualified (if applicable): N/A
Financial Bid opening date: 23-12-2016
Bid Evolution Report:
Estimated Cost: Rs. 72,950,456.02

S #	Name Of Firm Of Bidder	Cost Offered By The Bidder	Rating In Terms Of Cost	Comparison With Estimated Cost Above Below	Reasons For Acceptance Rejection	Remarks
1.	M/s Canny Enginners & Developers	72,926,819.11	3 rd	0.032% (Below)	3 rd Lowest	
2.	M/s Shaheen Construction Company, Karachi	72,553,538.13	1 st	0.544% (Below)	Acceptable due to 1 st lowest	
3.	M/s Meesam Construction Company, Hyderabad	72,787,347.83	2 nd	0.224% (Below)	2 nd Lowest	


Engr. Riaz Ahmed Soomro
Project Director
SAU, Tandojam
Convener


Engr. Najam-u-ddin Memon
Executive Engineer
Irrigation Department, Govt. of Sindh
Member


Nusrat Ali Chandio
Assistant Director (P&D)
SAU, Tandojam
Member


Ahmed Pathan
M/s ZCL Pvt.Ltd Karachi
Consultant
co-opt Member




COMPARATIVE STATEMENT

Name of work:
Estimate Cost :

Construction of Farmer's Advisory & Extension Services, Faculty of Agricultural Social Sciences, SAU Tandojam.
RS. 17,098,685.17

S#	Name of Contractor/ Firm	Amount of Schudule	Premium quoted by contractor	Total Amount of Schedule items	Amount of Non Scheddule items	Amount of Bid	Remarks
1	M/s National Engineering Works	1. Civil works	9.90 % Above	1. Civil works	1. Civil works	17,135,194.67	3rd Lowest
		13,024,455.62	1,289,421.11	14,313,876.73	1,295,850.00		
		2. Plumbing works	5.00 % Above	2. Plumbing works	2. Plumbing works		
		283,616.14	14,180.81	297,796.95	449,000.00		
		3. Electrical works	5.00 % Above	3. Electrical works	3. Electrical works		
281,020.00	14,051.00	295,071.00	483,600.00	14,906,744.67	2,228,450.00		
2	M/s Ruffi & Company	1. Civil works	9.49 % Above	1. Civil works	1. Civil works	17,082,577.29	2rd Lowest
		13,024,455.62	1,236,020.84	14,260,476.46	1,285,925.00		
		2. Plumbing works	5.50 % Above	2. Plumbing works	2. Plumbing works		
		283,616.14	15,598.89	299,215.03	470,300.00		
		3. Electrical works	4.00 % Above	3. Electrical works	3. Electrical works		
281,020.00	11,240.80	292,260.80	474,400.00	14,851,952.29	2,230,625.00		
3	M/s Meesam Construction Company	1. Civil works	9.39 % Above	1. Civil works	1. Civil works	17,028,567.10	1st Lowest
		13,024,455.62	1,222,996.38	14,247,452.00	1,272,815.00		
		2. Plumbing works	5.00 % Above	2. Plumbing works	2. Plumbing works		
		283,616.14	14,180.81	297,796.95	442,650.00		
		3. Electrical works	3.25 % Above	3. Electrical works	3. Electrical works		
281,020.00	9,133.15	290,153.15	477,700.00	14,835,402.10	2,193,165.00		
3	M/s Shaheen Construction Company	1. Civil works	9.65 % Above	1. Civil works	1. Civil works	17,097,233.53	Cancel due to not available CD
		13,024,455.62	1,256,859.97	14,281,315.59	1,291,900.00		
		2. Plumbing works	5.00 % Above	2. Plumbing works	2. Plumbing works		
		283,616.14	14,180.81	297,796.95	449,250.00		
		3. Electrical works	5.00 % Above	3. Electrical works	3. Electrical works		
281,020.00	14,051.00	295,071.00	481,900.00	14,874,183.53	2,223,050.00		


Engr. Riaz Ahmed Soomro
Project Director
SAU, Tandojam
Convener


Engr. Najam-u-ddin Memon
Executive Engineer,
Irrigation Department,
Government of Sindh
Member


Nusrat Ali Chandio
Assistant Director (P&D)
SAU, Tandojam
Member



Ahmed Pathan,
M/s ZCL Pvt.Ltd Karachi
Consultant
Co-Op Member



COMPARATIVE STATEMENT

Name of work:
Estimate Cost :


Construction of Additional Infrastructure of Information Technology Center, SAU Tandojam.
RS. 16,504,587.00

S#	Name of Contractor/ Firm	Amount of Schudule	Premium quoted by contractor	Total Amount of Schedule items	Amount of Non Scheddule items	Amount of Bid	Remarks
1	M/s National Engineering Works	1. Civil works	11.85 % Above	1. Civil works	1. Civil works	16,441,625.49	1st Lowest
		11,907,241.53	1,411,008.12	13,318,249.65	1,534,665.00		
		2. Plumbing works	2.5 % Above	2. Plumbing works	2. Plumbing works		
		314,820.88	7,870.52	322,691.40	494,975.00		
		3. Electrical works	1.20 % Above	3. Electrical works	3. Electrical works		
297,870.00	3,574.44	301,444.44	469,600.00				
				13,942,385.49	2,499,240.00		
2	M/s Meesam Construction Company	1. Civil works	11.99 % Above	1. Civil works	1. Civil works	16,478,186.40	2nd Lowest
		11,907,241.53	1,427,678.26	13,334,919.79	1,538,420.00		
		2. Plumbing works	3.00 % Above	2. Plumbing works	2. Plumbing works		
		314,820.88	9,444.63	324,265.51	497,275.00		
		3. Electrical works	3.00 % Above	3. Electrical works	3. Electrical works		
297,870.00	8,936.10	306,806.10	476,500.00				
				13,965,991.40	2,512,195.00		
3	M/s Ruffi & Company	1. Civil works	12.25 % Above	1. Civil works	1. Civil works	16,518,069.04	3rd Lowest
		11,907,241.53	1,458,637.09	13,365,878.62	1,535,565.00		
		2. Plumbing works	5.00 % Above	2. Plumbing works	2. Plumbing works		
		314,820.88	15,741.04	330,561.92	501,800.00		
		3. Electrical works	5.00 % Above	3. Electrical works	3. Electrical works		
297,870.00	14,893.50	312,763.50	471,500.00				
				14,009,204.04	2,508,865.00		


Engr. Riaz Ahmed Soomro
Project Director
SAU, Tandojam
Convener


Engr. Najam-u-din Memon
Executive Engineer,
Irrigation Department,
Government of Sindh
Member


Nusrat Ali Chandio
Assistant Director (P&D)
SAU, Tandojam
Member


Ahmed Pathan,
M/s ZCL Pvt.Ltd Karachi
Consultant
Co-Opt Member





COMPARATIVE STATEMENT

Name of work:
Estimate Cost :


Construction of Extension Administration Block, SAU Tandojam.
RS. 25,639,961.44

S#	Name of Contractor/ Firm	Amount of Schudule	Premium quoted by contractor	Total Amount of Schedule items	Amount of Non Scheddule items	Amount of Bid	Remarks
1	M/s National Engineering Works	1. Civil works	10.5 % Above	1. Civil works	1. Civil works	25,925,402.62	3rd Lowest
		19,052,471.11	2,000,509.47	21,052,980.58	2,709,602.00		
		2. Plumbing works	2.0 % Above	2. Plumbing works	2. Plumbing works		
		393,203.79	7,864.08	401,067.87	597,525.00		
		3. Electrical works	2.0 % Above	3. Electrical works	3. Electrical works		
435,909.00	8,718.18	444,627.18	719,600.00				
				21,898,675.62	4,026,727.00		
2	M/s Shaheen Construction Company	1. Civil works	10.18 % Above	1. Civil works	1. Civil works	25,810,139.97	Cancel due to not available CD
		19,052,471.11	1,939,541.56	20,992,012.67	2,664,350.00		
		2. Plumbing works	4.0 % Above	2. Plumbing works	2. Plumbing works		
		393,203.79	15,728.15	408,931.94	597,150.00		
		3. Electrical works	4.0 % Above	3. Electrical works	3. Electrical works		
435,909.00	17,436.36	453,345.36	694,350.00				
				21,854,289.97	3,955,850.00		
3	M/s Ruffi & Company	1. Civil works	10.10 % Above	1. Civil works	1. Civil works	25,630,458.48	1st Lowest
		19,052,471.11	1,924,299.58	20,976,770.69	2,584,600.00		
		2. Plumbing works	At par	2. Plumbing works	2. Plumbing works		
		393,203.79	-	393,203.79	573,225.00		
		3. Electrical works	At par	3. Electrical works	3. Electrical works		
435,909.00	-	435,909.00	666,750.00				
				21,805,883.48	3,824,575.00		
4	M/s Ghulam Mustafa Shaikh	1. Civil works	10.40 % Above	1. Civil works	1. Civil works	25,778,096.53	2nd Lowest
		19,052,471.11	1,981,457.00	21,033,928.11	2,625,350.00		
		2. Plumbing works	5 % Above	2. Plumbing works	2. Plumbing works		
		393,203.79	19,660.19	412,863.98	577,250.00		
		3. Electrical works	5 % Above	3. Electrical works	3. Electrical works		
435,909.00	21,795.45	457,704.45	671,000.00				
				21,904,496.53	3,873,600.00		


Engr. Riaz Ahmed Soomro
Project Director
SAU, Tandojam
Convener


Engr. Najam-u-ddin Memon
Executive Engineer,
Irrigation Department,
Government of Sindh
Member


Nusrat Ali Chandio
Assistant Director (P&D)
SAU, Tandojam
Member


Ahmed Pathan,
M/s ZCL Pvt.Ltd Karachi



COMPARATIVE STATEMENT

Name of work:

Construction of Female Faculty Hostel, SAU Tandojam.

Estimate Cost :

RS. 27,383,221.30

S#	Name of Contractor/ Firm	Amount of Schudule	Premium quoted by contractor	Total Amount of Schedule items	Amount of Non Scheddule items	Amount of Bid	Remarks
1	M/s Shaheen Construction Company, Karachi	1. Civil works	10.25 % Above	1. Civil works	1. Civil works	27,910,436.51	3rd lowest
		20,036,449.18	2,053,736.04	22,090,185.22	3,859,545.00		
		2. Plumbing works	3.0 % Above	2. Plumbing works	2. Plumbing works		
		448,380.28	13,451.41	461,831.69	784,750.00		
		3. Electrical works	2.0 % Above	3. Electrical works	3. Electrical works		
434,730.00	8,694.60	443,424.60	270,700.00				
				22,995,441.51	4,914,995.00		
2	M/s Rofi & Company, Hyderabad	1. Civil works	10.50 % Above	1. Civil works	1. Civil works	27,772,740.73	2nd Lowest
		20,036,449.18	2,103,827.16	22,140,276.34	3,643,650.00		
		2. Plumbing works	2.00 % Above	2. Plumbing works	2. Plumbing works		
		448,380.28	8,967.61	457,347.89	664,650.00		
		3. Electrical works	5.0 % Above	3. Electrical works	3. Electrical works		
434,730.00	21,736.50	456,466.50	410,350.00				
				23,054,090.73	4,718,650.00		
3	M/s Ghulam Mustafa Shaikh	1. Civil works	9.28 % Above	1. Civil works	1. Civil works	27,320,291.94	1st Lowest
		20,036,449.18	1,859,382.48	21,895,831.66	3,618,950.00		
		2. Plumbing works	At Par	2. Plumbing works	2. Plumbing works		
		448,380.28	-	448,380.28	622,500.00		
		3. Electrical works	At Par	3. Electrical works	3. Electrical works		
434,730.00	-	434,730.00	299,900.00				
				22,778,941.94	4,541,350.00		
4	M/s National Engineering Wors	1. Civil works	9.99 % Above	1. Civil works	1. Civil works	28,295,815.04	Cancel due to not available CD
		20,036,449.18	2,001,641.27	22,038,090.45	4,253,482.50		
		2. Plumbing works	1.0 % Above	2. Plumbing works	2. Plumbing works		
		448,380.28	4,483.80	452,864.08	721,275.00		
		3. Electrical works	10.0 % Above	3. Electrical works	3. Electrical works		
434,730.00	43,473.00	478,203.00	351,900.00				
				22,969,157.54	5,326,657.50		


Engr. Riaz Ahmed Soomro
 Project Director
 SAU, Tandojam
 Convener


Engr. Najam-u-ddin Memon
 Executive Engineer,
 Irrigation Department,
 Government of Sindh
 Member


Nusrat Ali Chandio
 Assistant Director (P&D)
 SAU, Tandojam
 Member


Ahmed Pathan,
 M/s ZCL Pvt Ltd Karachi
 Consultant
 Co-Opt Member



COMPARATIVE STATEMENT


Name of work: Construction of Boys Hostel Block-A, SAU Tandojam.
 Estimate Cost : RS. 44,950,787.95

S#	Name of Contractor/ Firm	Amount of Schudule	Premium quoted by contractor	Total Amount of Schedule items	Amount of Non Scheddule items	Amount of Bid	Remarks
1	M/s Gulraiz Construction Company	1. Civil works	10.49 % Above	1. Civil works	1. Civil works	44,818,442.15	3rd Lowest
		33,545,452.94	3,518,918.01	37,064,370.95	4,856,636.00		
		2. Plumbing works	At Par	2. Plumbing works	2. Plumbing works		
		539,422.60	-	539,422.60	936,050.00		
		3. Electrical works	10.00 % Above	3. Electrical works	3. Electrical works		
835,966.00	83,596.60	919,562.60	502,400.00	38,523,356.15	6,295,086.00		
2	M/s Shaheen Construction Company	1. Civil works	10.00 % Above	1. Civil works	1. Civil works	44,561,921.83	1st Lowest
		33,545,452.94	3,354,545.29	36,899,998.23	4,978,865.00		
		2. Plumbing works	At Par	2. Plumbing works	2. Plumbing works		
		539,422.60	-	539,422.60	911,475.00		
		3. Electrical works	At Par	3. Electrical works	3. Electrical works		
835,966.00	-	835,966.00	396,195.00	38,275,386.83	6,286,535.00		
3	M/s Meesam Construction Company	1. Civil works	10.79 % Above	1. Civil works	1. Civil works	44,655,390.91	2nd Lowest
		33,545,452.94	3,619,554.37	37,165,007.31	4,762,670.00		
		2. Plumbing works	At Par	2. Plumbing works	2. Plumbing works		
		539,422.60	-	539,422.60	916,125.00		
		3. Electrical works	At Par	3. Electrical works	3. Electrical works		
835,966.00	-	835,966.00	436,200.00	38,540,395.91	6,114,995.00		


 Engr. Riaz Ahmed Soomro
 Project Director
 SAU, Tandojam
 Convener


 Engr. Najam-u-ddin Memon
 Executive Engineer,
 Irrigation Department,
 Government of Sindh
 Member


 Nusrat Ali Chandio
 Assistant Director (P&D)
 SAU, Tandojam
 Member


 Ahmed Pathan,
 M/s ZCL Pvt.Ltd Karachi
 Consultant
 Co-Opt Member



COMPARATIVE STATEMENT

Name of work:
Estimate Cost :


Construction of Boys Hostel Block-B including Common Dining Facility, SAU Tandojam.
RS. 52,113,245.14

S#	Name of Contractor/ Firm	Amount of Schedule	Premium quoted by contractor	Total Amount of Schedule items	Amount of Non Schedule items	Amount of Bid	Remarks
1	M/s Shaheen Construction Company	1. Civil works	10.00 % Above	1. Civil works	1. Civil works	51,661,680.69	1st Lowest
		38,033,940.32	3,803,394.03	41,837,334.35	6,044,315.00		
		2. Plumbing works	1.00 % Above	2. Plumbing works	2. Plumbing works		
		747,471.72	7,474.72	754,946.44	1,226,650.00		
		3. Electrical works	1.00 % Above	3. Electrical works	3. Electrical works		
1,037,990.00	10,379.90	1,048,369.90	750,065.00				
				43,640,650.69	8,021,030.00		
2	M/s Meesam Construction Company	1. Civil works	11.17% Above	1. Civil works	1. Civil works	52,104,506.97	3rd Lowest
		38,033,940.32	4,248,391.13	42,282,331.45	5,971,490.00		
		2. Plumbing works	6.00 % Above	2. Plumbing works	2. Plumbing works		
		747,471.72	44,848.30	792,320.02	1,259,175.00		
		3. Electrical works	5.00 % Below	3. Electrical works	3. Electrical works		
1,037,990.00	51,899.50	986,090.50	813,100.00				
				44,060,741.97	8,043,765.00		
3	M/s Rufi & Company	1. Civil works	10.50% Above	1. Civil works	1. Civil works	52,102,195.01	2nd Lowest
		38,033,940.32	3,993,563.73	42,027,504.05	5,975,320.00		
		2. Plumbing works	2.00 % Above	2. Plumbing works	2. Plumbing works		
		747,471.72	14,949.43	762,421.15	1,346,750.00		
		3. Electrical works	2.00 % Above	3. Electrical works	3. Electrical works		
1,037,990.00	20,759.80	1,058,749.80	931,450.00				
				43,848,675.01	8,253,520.00		


Engr. Riaz Ahmed Soomro
Project Director
SAU, Tandojam
Convener


Engr. Najam-u-ddin Memon
Executive Engineer,
Irrigation Department,
Government of Sindh
Member


Nusrat Ali Chandio
Assistant Director (P&D)
SAU, Tandojam
Member


Ahmed Pathan,
M/s ZCL Pvt.Ltd Karachi
Consultant
Co-Opt Member



COMPARATIVE STATEMENT

Name of work: Construction of Multi Purpose Hall, SAU Tandojam.
 Estimate Cost : RS. 72,950,456.02

S#	Name of Contractor/ Firm	Amount of Schudule	Premium quoted by contractor	Total Amount of Schedule items	Amount of Non Scheddule items	Amount of Bid	Remarks
1	M/s Canny Enginners & Developers	1. Civil works	11.45 % Above	1. Civil works	1. Civil works	72,926,819.11	3rd Lowest
		50,938,234.72	5,832,427.88	56,770,662.60	11,014,185.00		
		2. Plumbing works	5.00 % Above	2. Plumbing works	2. Plumbing works		
		567,775.22	28,388.76	596,163.98	805,800.00		
		3. Electrical works	6.50 % Above	3. Electrical works	3. Electrical works		
1,439,162.00	93,545.53	1,532,707.53	2,207,300.00				
				58,899,534.11	14,027,285.00		
2	M/s Shaheen Construction Company	1. Civil works	11 % Above	1. Civil works	1. Civil works	72,553,538.13	1st Lowest
		50,938,234.72	5,603,205.82	56,541,440.54	10,985,300.00		
		2. Plumbing works	1.00 % Above	2. Plumbing works	2. Plumbing works		
		567,775.22	5,677.75	573,452.97	814,145.00		
		3. Electrical works	1.00 % Above	3. Electrical works	3. Electrical works		
1,439,162.00	14,391.62	1,453,553.62	2,185,646.00				
				58,568,447.13	13,985,091.00		
3	M/s Meesam Construction Company	1. Civil works	12.25 % Above	1. Civil works	1. Civil works	72,787,347.83	2nd Lowest
		50,938,234.72	6,239,933.75	57,178,168.47	10,462,570.00		
		2. Plumbing works	5.00 % Above	2. Plumbing works	2. Plumbing works		
		567,775.22	28,388.76	596,163.98	909,875.00		
		3. Electrical works	1.00 % Below	3. Electrical works	3. Electrical works		
1,439,162.00	14,391.62	1,424,770.38	2,215,800.00				
				59,199,102.83	13,588,245.00		


Engr. Riaz Ahmed Soomro
 Project Director
 SAU, Tandojam
 Convener


Engr. Najam-u-ddin Memon
 Executive Engineer,
 Irrigation Department,
 Government of Sindh
 Member


Nusrat Ali Chandio
 Assistant Director (P&D)
 SAU, Tandojam
 Member


Ahmed Pathan,
 M/s ZCL Pvt.Ltd Karachi
 Consultant
 Co-Opt Member



SINDH AGRICULTURE UNIVERSITY TANDOJAM

MINUTES OF THE PROCUREMENT COMMITTEE FOR THE VARIOUS CIVIL WORKS IN THE PROJECT "UP- GRADATION OF ACADEMIC FACILITIES" AT SAU, TANDOJAM FROM THE PRE QUALIFIED CONTRACTORS.

The meeting of procurement committee for the various civil works at SAU, Tandojam was held on 23-12-2016 at 1.30 PM in the office of Project Director, SAU, Tandojam. The following attended the meeting.

Engr. Riaz Ahmed Soomro Project Director SAU, Tandojam	Convener
Engr. Najam-u-ddin Memon Executive Engineer, Irrigation Department, Government of Sindh	Member
Nusrat Ali Chandio Assistant Director (P&D) SAU, Tandojam	Member
Ahmed Pathan, M/s ZCL Pvt.Ltd Karachi Consultant	Co-opt Member

The meeting started with the name of almighty Allah. Afterwards, Project Director welcomed the participant and thanked them for attending the meeting.

Later on, the agenda was discussed and following recommendation were made as under:

ITEM NO. 01 TO OPEN AND SCRUTINIZE THE BIDS RECEIVED FROM THE PRE QUALIFIED CONTRACTORS FOR THE VARIOUS CIVIL WORKS IN THE PROJECT "UP- GRADATION OF ACADEMIC FACILITIES" AT SAU, TANDOJAM.

The Project Director informed the committee that the bids were invited for the various civil works in the project "Up- Gradation of Academic Facilities" at SAU, Tandojam vide letter No. PD (SAU) / 571 dated 02-12-2016, through pre-qualified contractors vide notification No. PD (SAU) / 174 dated 05-04-2016 and hoisted on SPPRA website S.No. 30760 NIT with SBD EOI S.No 25334. Total 07 Nos. contractors purchased the tender documents and 07 Nos submitted the bids dully filled. The tenders/ bids were opened on 23-12-2016 at 1.30 PM in the presence of Contractors and committee members in the office of Project Director, SAU, Tandojam. The amount quoted / offered by the contractors was read aloud and recorded in the bid opening sheet which was then signed by the committee members.



The following bidders submitted their bids.

1. Construction of Farmer's Advisory & Extension Services, Faculty of Agricultural Social Sciences, SAU Tandojam.

M/s National Engineering Works, Karachi	Tender Cost	Rs. 17,135,194.67
M/s Rufi & Company, Hyderabad	Tender Cost	Rs. 17,082,577.29
M/s Meesam Construction Company, Hyderabad	Tender Cost	Rs. 17,028,567.10
M/s Shaheen Construction Company, Karachi	Tender Cost	Rs. 17,097,233.53

Later on the committee member scrutinized and evaluated the bids technically, arithmetically and financially as per the criteria mentioned in the bidding documents and prepared the evaluation report which is attached herewith.

After evaluation, the committee found that the rate quoted by M/s Meesam Construction Company, Hyderabad was the lowest in competition.

After detail discussion, the committee recommended to award the work Construction of Farmer's Advisory & Extension Services, Faculty of Agricultural Social Sciences, SAU Tandojam to M/s Meesam Construction Company, Hyderabad at the evaluated cost of Rs. 17,028,567.10/-

2. Construction of Additional Infrastructure of Information Technology Center, SAU Tandojam.

M/s National Engineering Works, Karachi	Tender Cost	Rs. 16,441,625.49
M/s Rufi & Company, Hyderabad	Tender Cost	Rs. 16,518,069.04
M/s Meesam Construction Company, Hyderabad	Tender Cost	Rs. 16,478,186.40

Later on the committee member scrutinized and evaluated the bids technically, arithmetically and financially as per the criteria mentioned in the bidding documents and prepared the evaluation report which is attached herewith.

After evaluation, the committee found that the rate quoted by M/s National Engineering Works, Karachi was the lowest in competition.

After detail discussion, the committee recommended to award the work of Construction of Additional Infrastructure of Information Technology Center, SAU Tandojam to M/s National Engineering Works, Karachi at the evaluated cost of Rs. 16,441,625.49/-

3. Construction of Extension Administration Block, SAU Tandojam.

M/s National Engineering Works, Karachi	Tender Cost	Rs. 25,925,402.62
M/s Shaheen Construction Company, Karachi.	Tender Cost	Rs. 25,810,139.97
M/s Rufi & Company, Hyderabad	Tender Cost	Rs. 25,630,458.48
M/s Ghulam Mustafa Shaikh	Tender Cost	Rs. 25,778,096.53

Kaly

Later on the committee member scrutinized and evaluated the bids technically, arithmetically and financially as per the criteria mentioned in the bidding documents and prepared the evaluation report which is attached herewith.

After evaluation, the committee found that the rate quoted by M/s Ruffi & Company, Hyderabad was the lowest in competition.

After detail discussion, the committee recommended to award the work of Construction of Extension Administration Block, SAU Tandojam to M/s Ruffi & Company, Hyderabad at the evaluated cost of Rs. 25,630,458.48/-.

4. Construction of Female Faculty Hostel, SAU Tandojam.

M/s Shaheen Construction Company, Karachi	Tender Cost	Rs. 27,910,436.51
M/s Ruffi & Company, Hyderabad	Tender Cost	Rs. 27,772,740.73
M/s Ghulam Mustafa Shaikh	Tender Cost	Rs. 27,320,291.94
M/s National Engineering Works, Karachi	Tender Cost	Rs. 28,295,815.03

Later on the committee member scrutinized and evaluated the bids technically, arithmetically and financially as per the criteria mentioned in the bidding documents and prepared the evaluation report which is attached herewith.

After evaluation, the committee found that the rate quoted by M/s Ghulam Mustafa Shaikh was the lowest in competition.

After detail discussion, the committee recommended to award the work of Construction of Female Faculty Hostel, SAU Tandojam to M/s Ghulam Mustafa Shaikh at the evaluated cost of Rs. 27,320,291.94/-.

5. Construction of Boys Hostel Block-A, SAU Tandojam.

M/s Gulraiz Construction Company, Karachi	Tender Cost	Rs. 44,818,442.15
M/s Shaheen Construction Company, Karachi	Tender Cost	Rs. 44,561,921.83
M/s Meesam Construction Company, Hyderabad	Tender Cost	Rs. 44,655,390.91

Later on the committee member scrutinized and evaluated the bids technically, arithmetically and financially as per the criteria mentioned in the bidding documents and prepared the evaluation report which is attached herewith.

After evaluation, the committee found that the rate quoted by M/s Shaheen Construction Company, Karachi was the lowest in competition.

After detail discussion, the committee recommended to award the work of Construction of Boys Hostel Block-A, SAU Tandojam to M/s Shaheen Construction Company, Karachi at the evaluated cost of Rs. 44,561,921.83/-.



6. Construction of Boys Hostel Block-B including Common Dining Facility, SAU Tandojam.

M/s Shaheen Construction Company, Karachi	Tender Cost	Rs. 51,661,680.69
M/s Meesam Construction Company, Hyderabad	Tender Cost	Rs. 52,104,506.97
M/s Rufi & Company, Hyderabad	Tender Cost	Rs. 52,102,195.01

Later on the committee member scrutinized and evaluated the bids technically, arithmetically and financially as per the criteria mentioned in the bidding documents and prepared the evaluation report which is attached herewith.

After evaluation, the committee found that the rate quoted by M/s Shaheen Construction Company, Karachi was the lowest in competition.

After detail discussion, the committee recommended to award the work of Construction of Boys Hostel Block-B including Common Dining Facility, SAU Tandojam to M/s Shaheen Construction Company, Karachi at the evaluated cost of Rs. 51,661,680.69/-

7. Construction of Multi Purpose Hall, SAU Tandojam.

M/s Canny Enginners & Developers	Tender Cost	Rs. 72,926,819.11
M/s Shaheen Construction Company, Karachi	Tender Cost	Rs. 72,553,538.13
M/s Meesam Construction Company, Hyderabad	Tender Cost	Rs. 72,787,347.83


Later on the committee member scrutinized and evaluated the bids technically, arithmetically and financially as per the criteria mentioned in the bidding documents and prepared the evaluation report which is attached herewith.

After evaluation, the committee found that the rate quoted by M/s Shaheen Construction Company, Karachi was the lowest in competition.


After detail discussion, the committee recommended to award the work of Construction of Multi Purpose Hall, SAU Tandojam to M/s Shaheen Construction Company, Karachi at the evaluated cost of Rs. 72,553,538.13/-.

The meeting ended with the vote of thanks to and from the chair.


Engr. Riaz Ahmed Soomro
Project Director
SAU, Tandojam
Convener


Engr. Najam-u-din Memon
Executive Engineer
Irrigation Department,
Govt. of Sindh
Member













Nusrat Ali Chandio
Assistant Director (P&D)
SAU, Tandojam
Member


Ahmed Pathan
M/s ZCL Pvt. Ltd Karachi
Consultant
Co-opt Member



ATTENDANCE SHEET

This is to certify that the various civil works in the Project "Up- Gradation of Academic Facilities, at SAU, Tandojam were opened before us on in the office of Project Director, SAU, Tandojam 23/12/2016.

S#	Name	Signature
1.	Mr. Riaz Ahmed Soomro Project Director SAU, Tandojam Convener	
2.	Engr. Najam-u-ddin Memon Executive Engineer, Irrigation Department, Government of Sindh Member	
3.	Nusrat Ali Chandio Assistant Director (P&D) SAU, Tandojam Member	
4.	Ahmed Pathan M/s ZCL Pvt.Ltd Karachi Consultant co-opt Member	
5.	M/s Shaheen Construction Company Contractor	
6.	M/s Gulraiz Construction Company Contractor	
7.	M/s National Engineering Works Contractor	
8.	M/s Canny Engineers & Developers Contractor	
9.	M/s Meesam Construction Company Contractor	
10.	M/s Rofi & Company Contractor	
11.	M/s Ghulam Mustafa Shaikh Contractor	

Sindh Agriculture University Tandojam

No. Gen/ Pc/ 237 / 464 /of 2016 dated .24.11.2016

OFFICE ORDER

In partial modification to this office order No. Gen/ Pc/237 /453 dated * 17.11.2016, the following **Tender Opening Committee** is reconstituted to carry out the civil works under the project entitled **"Up-gradation of Academic Facilities at Sindh Agriculture University Tandojam"** with immediate effect;

<u>S #</u>	<u>Tender Opening Committee</u>	<u>Status</u>
1.	Mr. Riaz Ali Soomro, Project Director SAU	Convener
2.	Engr. Najam-u-ddin Memon, Executive Engineer, Irrigation Department, Govt. Sindh	Member
3.	Mr. Nusrat Ali Chandio Assistant Director (P&D)	Member
4.	Mr. Ahmed Pahtan, Consultant Managing Director M/S Z.C.L., Karachi	Co-Opt Member


Deputy Registrar (AC-I & Gen.)

Copy to:

1. All concerned (**above**)
2. The Director Finance SAU Tandojam
3. The Budget Officer SAU Tandojam
4. The Secretary to Vice Chancellor SAU Tandojam