

KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)

BID EVALUATION REPORT

1	l	Name of Procuring Agency:	KARACHI WATER & SEWERAGE BOARD
a.	2	Tender Reference No:	SPPRA Serial No.18464 LD No. 2013
	3	Tender Description/Name of Work/Item:	
	4	Method of Procurement:	Single Stage (One Envelop)
	5	Tender Published:	Through Web Site
	6	Total Bid Documents Sold:	<u>3 Nos</u>
	7	Total Bid Received:	<u>3 Nos</u>
	8	Technical Bid Opening Date (if applicable):	<u>N/A</u>
	9	No. of Bid Technically Qualified (if applicable)	<u>N/A</u>
	10	Bid (s) Rejected:	<u>01 No</u>
	11	Financial Bid Opening Date:	20-01-2014
	12	BID EVALUATION REPORT	

S#	Name of Firm / Bidder	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
1.	M/s.A.S Builders	Rs.9.69.693/-	1st Lowest	'वे 0.060° _° Below	Substantially Responsive	P.O = DRA 604175-534237 dated: 16-01-2014 from BankIslami Pakistan Ltd. Rashid Minhas Road Branch Karachi Rs.20,000 -
2.	M/s.Shah Faisal & Brothers	Rs.9.69,705/-	2 nd Lowest	∂0.059° ₀Belou	Substantially Responsive	P.O = AAA 10772206 dated: 17-01-2014 from Allied Bank Paria Street Branch Karachi Rs.20,000 -
$\lfloor \frac{3}{2} \rfloor$	M/s.Kamil Khan & Brothers	Rs.9,69,743/-	_	@0.055%Below:	Un-Responsive	P.O Not Attached

The all concerned bidders are being informed accordingly.

M/s. A.S Builders declared as the lowest responsive bidder by the Committee and recommended for sanction from Competent Authority.

(Muhammad Nawaz Khan) Accounts Officer (Distt. South) Member / Secretary

(Saif-ul-Haque) Additional Director Internal Audit - KMC Member

(Magsood Ahmed Shaikh) Superintending Engineer (KMC) Mem/per

(Myhammad Arif) Chief Engineer (Distt. South)

Convener

COMPARATIVE STATEMENT

Name of Work: REPLACEMENT & LAYING OF OLD UNSERVICEABLE / DAMAGED 8" DIA, 12" DIA, 15" DIA AT BLOCK-2, BATH ISLAND & CIVIL LINE FATIMA JINNAH ROAD CLIFTON SADDAR DISTRICT SOUTH,

						Variable	K DISTRE	ZOAK DISTRICT SOUTH.	ļ		
	Description of Work		H	Estimated Cost	Cost		M/s./	M/s.A.S Builders	N/8.2	M/s.Shah Faisal &	Г
Scarify i	Scarifying the Existing road Surface.	Quantity	3	Rate	Per	Amount	Rafe	Amount		Brothers	
Dismant	Dismantling and removing road metalling	3360.00	SE	116.16	% Sft	3.902.98	_		-		1
Excavat	Excavation for pipe line in trenches, pite in all 1 in 1 in 1 in 1	6720.00	5	005.00	9oCit	40,656,00	_ _	77	\perp		
tribuntin beds of disposal Incharge non vehi	tribuning and dressing sides to true alignment and shape, leveling of beds of trenches to correct level and grade, cutting joint holes and disposal of surplus earth within one chain as directed by Engineering Incharge. Providing fence guard, light, flags and temporary crossing for non-vehicular traffic where ever required lift upto 5' ft (1.52m) and lead						 		00.50	0 40,656.00	
Add for	Add for additional lift of every three ft or part three of in item Me 1. 1.	7850.00	<u> </u>	4650.00 ° 00Ch	, oOC ft	36,502,50	 4650.00	36,502,50	165000		
A&B)fc	(A&B)for excavation for pipeline & storage tanks trenches and pits 5'-8'			\$200.000 0 a0Cft	oOCft	12.558.00	\$200.00	ļ	+-		
ull hire	Full hire charges of pumping set per day inclusive of wang activities	2070.00	U.U.	5750.00 % 00CR	nOCR	11,902.50	5750.00		5750.00	12,558.00	
ssistant ower de t variou ismantli pto 10 1 roviding enches ith rubb	assistant fuel or electric energy platform for placing the pump etc at lower depth with suction and delivery pipes for pumping out water found at various depth from trenches including the cost of erection and dismantling after completion of the job. Hire charges of pumping set of upto 10 HP from 10ff depth. Providing. Laying RCC Pipe with Rubber Ring joint and fitting in trenches including cutting, fitting and jointing with rubber ring i'e testing with water to specified pressure.	35.00 D;	Days	1500.00 P.Day	Day	\$2,500.00	1500.00	52.500.00		"	
	08" dia		KII	206,00	P-Rfi	72,100,00	206.00	72 100.00	30 200		— _r -
				367.00	P.Rit 2	205,520.00	367.00	205,520,00	367.00	705 520 00	
roviding ith C.F.1	_!	Z30.00 K		436.00	PRR	100,280,00	436.00	100,280,00	436.00		
4.8 cen mehing all surfa imbers " (2/C) spood e	1:4.8 cement concrete in 6' dia and 6" thick in foundation 1:2:4-9" thick wall benching 1.2" thick cement plastering with 1:3 cement mortar on inside wall surface of channel and benching to top including making required numbers of main and branches channels 3.4" dia bars M.S. foot rest at 12" C.C. including coxt of excavation in all kind of soil, backfilling and disposal of excavated stuff etc. complete as per design instruction of the Engineer Inchasing C.I. Frame 15 Kg.		· · · · · · · · · · · · · · · · · · ·			C					
		Z 007	11 /oZ	14529.29 1	Lach 24	246,997.93	00.623	246,993.00	1.1529,00	1.1529.00	
		_									

MU: (Similary AND) KHAN Accounts (1911) South)

Chiki Engikeer (District South) K.W.R.S.B MOGIAMINAD ARIF

Name of Work: REPLACEMENT & LAYING OF OLD UNSERVICEABLE / DAMAGED 8" DIA, 12" DIA, 15" DIA AT BLÖCK-2. BATH ISLAND & CIVIL LINE FATIMA HANAH ROAD CLIFTON SADDAR DISTRICT SOUTH.

				•	,	'H John Carley		
N N	Description of Work		Estimated Cost		NI/S.A.	M/s.A.S Builders	M/s.Sh	M/s. Shah Faisal &
ø	Add or deduct for author 1	Quantity	Rate Dor	L			Bro	Brothers
۱ ۰	Area of season for exital less depth then 5' to 4' dia MTH is footrest	1		Armonne	Rate	Amount	Rate	A mount
6	Making connection with existing M/H i/c the east of auti-	111 007	2538.62 P.ft	17,770.34	2538.00	17 766 00	2530 00	JIIInOllina,
	hales in wall making them good in cement concrete 1.3-4 and matrix, and					AG AG AG AG	00.000	17,766.00
	required channel etc. complete.							
2	Refilling the excavated stuff trenches 6" third land	12.00 Nos	180.00 Each	2,160.00	179.00	00 SF1 C	100 00	· ·
	ramming to full compaction etc cannilete						00.001	2,160.00
=	11 Sand Haro or any other source sand of the sand	7534.00 Cft	2760.00 %0Cft	1 20.793.84	00 0924	70 703 61	37.0	:
	fineness (Hill Sand).				7.00.00	-0.775.04	7/00:00	20,793.84
2	12 Carriage of 100 Cft / 5 Tons of all man 1 11	3520.00 CR	2425.00 %Cft	85,360,00	00.5 01.0	85 350 00	000	
	spawal, coal, lime, sukhi ete B.G. Rait factoria, 1110.				00:11	00.000.50	7472.00	85360,00
	bridge, Girders, Pipes, Sheets Rail, M.S. Bars etc. 1000 Nov. Mannal				_		<u></u>	
	fuel wood by trucks any other means owned by the Contractors, 7th Mile		·					
13	13 Manufacturing and supplying 21" dia RCC Manhala Cooper and in 1.3.1	4777.00 Cft	804.52 %ch	38,431,92	800.00	38.216.00	800.00	200 21000
	cement concrete ratio 3" inch deep at centre rein-forced with 1.2". die e.m.						00.000	00.01265
	bars at 4" c/c welded to 3/16" thick 2" wide M.S. Plate 100 hood of 3/20"		_					
	dia tor bar including compacting i/c curing and trnasportation within 10						<u>.</u>	
	miles 21" dra						_	_
	TOTAL QUOTED / CORRECTED COST	25 Ng	913.63 Each	22,840.75	100,006	00 005 66	000 000	200
				970,276,76		00.00 0.00	- 1	77.300.00
1	SAY			1111		++ C/D /C/		969,705,44

(Muhambad Nawa Khan) Accounts Officer (Distr. South) Member / Secretary

(Saif-al-Ha<mark>N</mark>ue) Addl. Director Internal Audu KAIC - Member

1

(Magsood Minned Shaikh) Superintending Engineer (K.M.C.) Member

Chef Liganora Arit)
Chef Liganeer (Distr. South)
Member


Chief Triging Kritin

969,705 2nd

969.693 1st

970,277

Same Action Same Score




This CONTRACT AGREEMENT made the Link day of Corch 2014, between the Karachi Water & Sewerage Board (KW&SB), Government of Sindh Represented by its Chief Engineer, District South, KW&SB, (hereinafter called the "Employer" which expression shall wherever the context so admits or required to deemed to include their successor) on the one part as first Party M/S. A. S. BUILDERS, having their office at F-10, Junaid Plaza Block-6, Main Rashid Minhas Road, Gulshan-e-Iqbal, Karachi, Represented by the MR. MUDDASIR LATEEF hereinafter called the "Contractor" (which expression shall wherever the context so admit or required be deemed to include their Executors. Administrators. Successors and permitted Assignees) on other part as second party.

"REPLACEMENT & LAYING OF OLD UNSERVICEABLE /
DAMAGED 8" DIA, 12" DIA, 15" DIA AT BLOCK-2, BATH
ISLAND & CIVIL LINE FATIMA JINNAH ROAD CLIFTON
SADDAR DISTRICT SOUTH" Under KW&SB'S OWN FUNDED
PROGRAMME and has accepted the Tender of the CONTRACTOR for
Rs.9,69,693/= (RUPEES NINE LACS SIXTY NINE THOUSAND
SIX HUNDRED NINETY THREE ONLY) for the construction and
completion of such WORKS and the remedying of an defects therein.

AND WHEREAS THE CONTRACTOR has already deposited 2% Pay Order for amounting to Rs.20,000/= vide Pay Order No. DRA/604175/534237, dated: 16-01-2014, issued from Bank Islamic Pakistan Limited, Rashid Minhas Road, Branch, Karachi, deposited by the contractor and remaining amount Rs.76,969/= will be deducted from his bill, the same will be kept with the EMPLOYER till the maintenance period of the work for the due fulfillment of the CONTRACTOR. Further 1% Water Charges will also be deducted from his bill as per Standard Operating Procedure (SOP).


Muldasir



- 1. In this Agreement words and expression shall have the same meanings as are respectively assigned to them in the conditions of Contract hereinafter referred to.
 - 2. The following documents which for the purpose of identification have been signed by MR. MUDDASIR LATEEF on behalf of the contractor and by MR. MUHAMMAD ARIF, DISTRICT SOUTH, KW&SB, on behalf the EMPLOYER all of which shall be deemed to form and be read and construed as part of this Agreement.
 - a). This Form of Agreement.
 - b). Employer letter of Acceptance No.CE/DE/W&S/LOA/KW&SB/2014/49 dated: 24-03-2014.
 - c). The Tender.
 - d). The conditions of the Particular Application Part-II-A & II-B.
 - e). The General Conditions Part-I.
 - f). The Drawings.
 - g). The specifications and
 - h). The Priced Bill of Quantities.
 - 3. In consideration of the payments to be made by the EMPLOYER to the CONTRACTOR has hereinafter mentioned, the CONTRACTOR hereby covenants with the EMPLOYER to execute and complete the WORK and to remedy any defects therein and maintaining the same in conformity in all respects with the provisions of the CONTRACT.
- THE EMPLOYER hereby covenants to pay to the CONTRACT in the manner prescribed by the CONTRACT.

Muddasi

Control of the contro



MUHAMMAD ARIF CHIEF ENGINEER (SOUTH) KW&SB.

EMPLOYER

WITNESS OF EMPLOYER

SUPERINTENDING ENGINEER
SADDAR TOWN, DISTRICT SOUTH
K.W.&.S.B

ANWER MEMON
EXECUTIVE ENGINEER (SEW)
CLIFTON / SADDAR TOWN,
DISTRICT SOUTH K.W.&.S.B.

For and on behalf of CONTRACTOR

Madeasir

MUDDASIR LATEEF
MANAGING PARTNER
M/S. A. S. BUILDERS.

WITNESS OF CONTRACTOR

PROJECT COORDINATOR

10.

M/c AH Entereis



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE EXECUTIVE ENGINEER (SEW) (CLIFTON DISTRICT SOUTH)

No. E.E/SEW/C/D.S/KW&SB/2014/05

Dated: 24-3-14.

M/s. A.S Builders.

F-10, Junaid Plaza Block-6, Main Rashid Minhas Road, Gulshan-e-igbal, Karachi.

WORK ORDER

SUBJECT:- REPLACEMENT & LAYING OF OLD UNSERVICEABLE DAMAGED 8" DIA, 12" DIA, 15" DIA AT BLOCK-2, BATH ISLAND & CIVIL LINE FATIMA JINNAH ROAD CLIFTON SADDAR DISTRICT SOUTH.

Consequent upon the submission of the formal acceptance of your side the Condition of Contract and Letter of Acceptance, you are here by directed to commence the work in strict accordance with the contract with shall be reckoned from the receipt of this letter and get completed within 30 Days, in case of any unjustified delay the penalty will be imposed Rs.500/= Per Day.

Please acknowledge the receipt of the letter by signature in the space provided below.

> **EXECUTIVE ENGINEER (SEW)** CLIFTON DISTRICT SOUTH (KW&SB)

Ott 0

Copy to:-

1. Chief Engineer District South.

2. Superintending Engineer District South.

3. Budget Office, KW&SB.

4. Office Copy.

RECEI'	VED	THE	IFT	ΓFR
- 10-2				

Signature	Muddovik	
Name: A.S Builders.		
Proprietor:		
Dated:		

BankIslami Pakistan Limited

RASHID MINHAS ROAD BRANCH, KARACHI,

100G-RASHID MINHAS ROAD Block-5, Gulshan-e-Iqbal,

A/C PAYEE ONLY

PAY ORDER NO. 3 DRA\604175\53423

Phone: (0213)4818227

Kara chi

PAY TO THE DRDER OF

AMOUNT

Pakistani Rupee Twenty Thousand Only

(KARACHI WATER & SEWERAGE BOARD-(KW&SB)

1.For content verification piesae call 111-ISLAMI (111-475264). 2.For Instrument Verification please visit any BankIslami Branch during Banking hours.

Payable at any Bankislami Branch

0604175

For BankIslami Pakistan Limi

#O604175#0210008#

2% Bid Security Payorder

(CLIFTON / SADDAR DISTRICT SOUTH)

DEFUNT K.D.A OFFICE OPP: BILAWAL HOUSE NEAR BILAWAL CHOWRANGI CLIFTON KARACHI. Cell: <u>0334-3324756</u>

SUBJECT: REPLACEMENT & LAYING OF OLD UNSERVICEABLE / DAMAGED 8" DIA, 12" DIA, 15" DIA AT BLOLCK-2, BATH ISLAND & CIVIL LINE FATIMA JINNAH ROAD CLIFTON SADDAR DISTRICT SOUTH.

Estimated Cost Time Limit Tender Cost Penalty

On Item Rate Basis. 30 Days

Issued to M/S.

Rs.500 Order No. RS.500/FENDER CLERK

	Plantoe Departmen	n t			
Si	K. W. & S.B.			ISSUIN	IG AUTHORITY
01		Quantity	Rate	Per	Amount
02	- 1 - 1 - 1 - 1 - 1 - 1 - 1 - 1 - 1 - 1	3360 Sft	116.00		
1	The state of the s	6720 Cft	605.00	% Cft	_ <u> </u>
	Excavation for Pipe line in trenches, and pits in			70 010	40656.00
	all kinds of Soils or murum i/c. trimming and dressing sides to true alignment and shape				
*	I revening of Dads of Frenches to correct laster a				
	I grade cutting joint holes and disposal of surplus	İ			
03.	legici within a bile chain as directed by the	j			
	Triginger micharge, Providing fonce qualify				
	1905, 11dqs and temporary crossing for				
	J verneuld: Liditic Where over required lifts upto E		1		
	$\int_{0}^{\infty} \frac{1}{2\pi} \int_{0}^{\infty} \frac{1}{2\pi} dt dt = 0$ and lead upto one chain (30.5m).			İ	
	Add for additional lift of	7850 Cft.	46500	2 % OCft	36502.5
	Add for additional lift of every three ft or part three of in item No.1 to 15 (A&B) for excavation			3 3010	3000,0
04.	for Pipe lines & storage tanks trenches and pits.		İ		
ža	5' to 8'	0445.00	5200.00		12558.00
ļ.		2415 Cft	3 200.00	% oCft	ا مان کر کرانی
<u> </u>	8' to 11'	2070 Cft	5750.00	% 0Cft	11902.5
	I rull fille Charges of Pumping set not de		0.00	% OCT	11702.3
1	Inclusive of the wages of driver and assistant,				
05.	fuel and electric energy plate from required for placing the pump etc, at lower depth with				
	suction and delivery pipe for pumping out water				
of the same of the	Pound at validus dente from tranches in al. 1				
3	the cost of efection and dismanting after the	İ		İ	
	Completion of 100 of 10HP form 10 Foot Date	35 Days.	1500.00	0.00	C- C
	From Ity Idyling RCC Pines with /pubbos pine 1		.00.00	P/Day_	52500.00
f: N	Joint and mully 1/C. Cutting fifting and jointing 1				
	with rubber ring i/c. testing with water to specified pressure.				
6.	08" Dia		2 - 6		
1	06 Dia	350 Rft	206.00	P/Rft	7210000
	12" Dia	560 Rft	2.42		2-002
		300 Kit	367.00	P/Rft	205520.00
5	Providing M/H 4 forting	230 Rft	436.00	P/Rft	100280.00
	Providing M/H 4 feet internal diameter without RCC manhole cover with CI frame (15Kg) and			- 1/1010	100000.00
	ises signi ugum cast in eith 1.7. An weill in i		j		
	THE CONTROLL COURSELS IN PIL Nº 204 C := F I		111		
	ones in Tounidation. 1.7.4 (7) is beganing the	1	1// 1	A = I	
	once centeric diaster 1.3 compart most	a/ (V > 1		4
7.	mising wan and Surface of channel and hence: - !	\mathcal{A}^{\bullet}	1 / 1	VIa	
	to top including making required and be-			IU	1
囊 [r	main and branches channels ¾" dia bars M.S oot rest at 12" C/C including cost of excavation	/		V	
	" " NITUS Of SOIL DACK filling and discrete it of	0	1		
€ €	Acavated Stuff Etc Complete as per docide and				
2 11	istruction of the Engineer Inchargo includ:	ļ	1		
<u>₩ C</u>		17 Nos. 19	1529.00],	71440
7.		1103. 111	- 4/.00	Each	246993.00
(.£					

SUBJECT:- REPLACEMENT & LAYING OF OLD UNSERVICEABLE / DAMAGED 8 DIA, 12 DIA, 15" DIA AT BLOLCK-2, BATH ISLAND & CIVIL LINE FATIMA JINNAH ROAD CLIFTON SADDAR DISTRICT SOUTH.

				1			
Sr.	Description -	Quantity	Rate	Per	Amount		
.08.	Add or deduct for extra / less depth then 5 ft of 4 ft dia manhole i/c. footrest.	(+) 07 Inches	2538.00	P/Inch	17766.00		
09.	Making connection with existing Manholes i/c. her cost of cutting holes in walls making them goodd in cement concrete 1:2:4 and making the required channel etc complete.	12 Nos.	179.00	Each	2148.00		
10.	Refilling the excavated stuff in trenches 6" thick layer i/c. watering ramming to full compaction etc complete.	7534 Cft.	2760.00	% 0Cft	20793.84		
11.	Sand Haro or any other source Sand of the same modules of the Finences (Hill Sand).	3520 Cft	2425.00	% Cft	85360.m		
12.	Carriage of 100 Cft./5 Tons of all materials like stone aggregate. Spawl, coal, lime, surkhi, etc. B.G Rail fastening points and crossing bridge, Girders, Pipes, Sheet Rail, M.S Bars etc. Nos: 1000 Nos: titles, 12"x16"x2" or 150 Cft of timber or 100 Maunds of fuel wood by trucks or any other means owned by the contractors. 7th Mile	4777 Cft	800.00	% Cft	38216.00		
13.	Manufacturing and supplying of 21" dia RCC manhole cover cast in 1:2:4 concrete ration 3 inch deep at center, reinforced with ½" dia tor steel bars at 4" c/c welded to 3/6" thick 2" wide MS plate Two hook of 3/8" dia tor bar including compacting i/c. cruing and transportation in 10 miles.	25 Nos.	900.00	% Crt			
	21 Dia	25 NOS.	700.00	Total	22500.00 969693.44		

hereby quoted bid amount of Rs. 9,69,693/2 Rupees in words Nine lac dixty Nine Thousand Six Hundred Ninety The Only—

Signature of Contractor Address A.S. BUILDERS

EXECUTIVE ENGINEER (SEW)

1. Tender RECEIVED IN SEA 2. Rate Quoted 6 9.6	LED COVER/ UNSFALED	-COVED	•
2. Rate Quoted in 9,6	7,693/2 Nike	Lac Sixty Mine	House red Six
	,	freel mealy Hxee	a.lu.)
4. Pay Order Attaches 19th	Hitac ned	\ \ \ \ \ \ \ \ \ \ \ \ \ \ \ \ \ \ \	UNG)
P.O. NO 604 75/53425	707: 16-01-14 Rs.2	0,000/2	
hours of the	A X		
AD (SOA) AD D.TA S.E.	KMC) CE(SUC) CE	L(IPKD)	
(KMC)	T-10300H C.E	-la-ling	
	1)	4/	
	\ /	0	

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF

O RE LITTOR	11 0-
	KW&SB.
1) NAME OF	THE ORGANIZATION / DEPTT. CIAL / LOCAL GOVT./ OTHER REPLACEMENT & LAYING OF OLD UNSERVICEABLE / DA
2) PROVINC	CONTRACT CR 18464
	was ADER
,	TOTAL OF CONTRACT
CEORUM	THAT APPROVED 113
7) TENDE	R ESTIMATED VALUE Rs 9,69,553/= EER'S ESTIMATE 30 Days.
8) ENGINI (For civ	il works only)
9) ESTIM	MATED COMPLETION PERIOD (AS PER CO.) PER OPENED ON (DATE & TIME) O3 Nos. O3 Nos.
11) NUMI	BER OF TENEDATO
(Attac	MBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03 Nos. COPY Enclosed.
13) NUM	MBER OF BIDDERS PRESENT AT COPY Enclosed.
14) BID (End	EVALUATION REPORT close a copy) M/s. As Builders (Guishan-e-iqbal) M/s. As Builders (Guishan-e-iqbal) Rs.9.69,693/F
16) CC	ONTRACT AWARD PRICE
17) R/ (i.	ONTRACT AWARD PRICE ANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT 1st Lowerst. 1st Lowerst.
	METHOD OF PROCUREMENT USED : - (Tick one) Domestic/ Local
1	SINGLE STAGE - ONE ENVELOR
	TAIVELOPE PROCEDURE
	-POCEDUKE
	TWO STAGE - TWO ENVELOPE BIDDING THE
	DESTRICT OF PROCUREMENT WAS ADOPTED
	PLEASE SPECIFY IF ANY OTHER METHOD STATES OF THE PROPERTY OF T

10) ADDR(OVING AUTHORITY FOR AWARD OF CONTR	M.D KW&SB. ACT	
20) WHET	THER THE PROCUREMENT WAS INCLUDED	IN ANNUAL PROCUI	REMENT PLAN? es No ✓
21) ADVE	ERTISEMENT:	Yes	
i)	SPPRA Website (If yes, give date and SPPRA Identification No.	No	
ii)	News Papers (If yes, give names of newspapers and dates)	Yes	
		No	Domeste/ / Int.
23) WH WA	S INCLUDED IN BIDDING / TENDER	ENTS?	Yes No 🗸
(If y	ves, enclose a copy)		Yes No 1
WA (If)	yes, enclose a copy)		TOP USING A
25) WI MI	HETHER APPROVAL OF COMPETENT AUTHO ETHOD OTHER THAN OPEN COMPETITIVE E	ORITY WAS OBTAIN	Yes No Y
	AS BID SECURITY OBTAINED FROM ALL TH		Yes / No
27) W B	HETHER THE SUCCESSFUL BID WAS LOWE ID / BEST EVALUATED BID (in case of Consult	ST EVALUATED ancies)	Yes No No
C	VHETHER THE SUCCESSFUL BIDDER WAS T COMPLIANT?		Yes ✓ No
7	WHETHER NAMES OF THE BIDDERS AND T THE TIME OF OPENING OF BIDS?		
	WHETHER EVALUATION REPORT GIVEN CONTRACT? (Attach copy of the bid evaluation report)	TO BIDDERS BE	Yes No

31) ANY COMPLAINTS RECEIVED	Yes	
(If yes, result thereof)	103	
	No	V
32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN	THE TI	ENDER NOTICE / DOCUMENTS
(If yes, give details)	Yes	
	No	
33) WAS THE EXTENSION MADE IN RESPONSE TIME?		
(If yes, give reasons)	Yes	
	N1-	
34) DEVIATION FROM QUALIFICATION CRITERIA	No	
(If yes, give detailed reasons.)	Yes	
	No	
35) WAS IT ASSURED BY THE PROCURING AGENCY BLACK LISTED?	THAT	THE SELECTED FIRM IS NOT Yes No No
36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF SUPPLIER'S PREMISES IN CONNECTION WITH THE	THE	PROCURING AGENCY TO THE
BE ASCERTAINED REGARDING FINANCING OF VISIT	rree. r, if Al	ROAD:
(If yes, enclose a copy)		Yes No 🗸
37) WERE PROPER SAFEGUARDS PROVIDED ON MOB	ILIZA	TON ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?		Yes No 🗸
38) SPECIAL CONDITIONS, IF ANY (If yes, give Brief Description)	Yes	Ø
all Q	No	V
Signature & Official Stamp of Authorized Officer		
FOR OFFICE USE ONLY		

<u>SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi</u> Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print Save Reset



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)

BID EVALUATION REPORT

1.4			BID E	/ALUATION	I REPORT		
 	- 1	Name of Procuri			HI WATER & SE Scrial No.18464		
i i i	3	Tender Reference Tender Descr Work/Item:		of REPLAC	CEMENT & LA GED 8" DIA, 12"	YING OF ÖLE ' DIA, 15" DIA LINE - FATIM	UNSERVICEABLE / AT BLOCK-2, BATH IA JINNAH ROAD H.
i 1	<u>.</u>	Method of Proc		Single S	<u>Stage (One Enve</u>	<u>lop)</u>	
l .	5	Tender Publish	ed:	Through	h Web Site		
ļ·-	 6	Total Bid Docu	iments Sold:	<u>3 Nos</u>			
! 	- ₇ -	Total Bid Rece	<u></u>	- <u>3 Nos</u>			
 	8	Technical Bid (if applicable)	:	_ +			:
i .		No. of Bid Tec (if applicable)	chnically Qualit				
l I	10	Bid (s) Rejecte	ed:	<u>01 No</u>			
!	īī	Financial Bid	Opening Date:		2014 		
!	12	BID EVALUATION F	REPORT	_			
 ! i	s#:	Name of Firm / Bidder	OFFERED BY	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
 	'	M/s.A.S Builders	Rs.9,69,693/-			Substantially Responsive	P.O # DRA\604175\534237 dated: 16-01-2014 from BankIslami Pakistan Ltd. Rashid Minhas Road Branch Karachi Rs.20.000/-
•	! ! ! 2.	. — — — — — , M/s.Shah Faisal & Brothers	Rs.9,69.705/-	2 nd Lowest	 @0.059%Below	Substantially Responsive	P.O # AAA 10772206 dated: 17-01-2014 from Allied Bank Paria Street Branch Karachi Rs.20.000/-
	1 1 .3	M/s.Kamil Khan & Brothers	Rs.9.69,743/-		L = − − − − − − − − − − − − − − − − − −	Un-Responsive	P.O Not Attached

The all concerned bidders are being informed accordingly.

M/s. A.S Builders declared as the lowest responsive bidder by the Committee and recommended

for sanction from Competent Authority.

(Muhammad Nawaz Khan) Accounts Officer (Distt. South) Member / Secretary

(Saif-ul-Haque) Additional Director Internal Audit - KMC Member

(Magsood Ahmed Shaikh) Superintending Engineer (KMC) Member

Chief Engineer (IPD)

Convener

(Muhaminad Arif) Chief Engineer (Distt. South) Member

COMPARATIVE STATEMENT

Name of Work: REPLACEMENT & LAYING OF OLD UNSERVICEABLE / DAMAGED 8" DIA, 12" DIA, 15" DIA AT BLOCK-2, BATH ISLAND & CIVIL LINE FATIMA JINNAH ROAD CLIFTON SADDAR DISTRICT SOUTH.

				<u></u>	+-	<i>ب</i> ري	-	No]
Filigured menange means	Providing Manhole 4ft internal diameter without RCC Manhole Cover with C.1 frame (15 kg) and 5' clear depth cast in situ 1:2:4-9" thick wall 1:4:8 cement concrete in 6' dia and 6" thick in foundation 1:2:4 C.C in benching 1/2" thick cement plastering with 1:3 cement mortar on inside wall surface of channel and benching to top including making required wall surface of main and branches channels 3:4" dia bars M.S foot rest at numbers of main and branches channels 3:4" dia bars M.S foot rest at figure 1.5 C.C including cost of excavation in all kind of soit, backfilling and dispsoal of excavated stuff etc. complete as per design instruction of the	with rubber ring i/c testing with water to spective pressure. 08" dia 15" dia		- 오 등 등 등 SCI	Add for additional lift of every three ft or part three of in item No. 1 to 15 (A&B) for excavation for pipeline & storage tanks trenches and pits 5'-8' (A&B) for excavation for pipeline & 11'	Dismanting and removing twee trees. It is all kind of soil of murum i/c Excavation for pipe line in trenches, pits in all kind of soil of murum i/c trimming and dressing sides to true alignment and shape, leveling of trimming and dressing sides to true alignment and shape, leveling of heds of trenches to correct level and grade, cutting joint holes and disposal of surplus earth within one chain as directed by lingineering furcharge. Providing fence guard, light, flags and temporary crossing for non-vehicular traffic where ever required lift upto 5' ft (1.52m) and lead upto one chain (30.5m). 0' - 5'		Description of Work	A LOUVE N AT BEST OF THE STATE
uth)	17.00	a 550.00 Rft a 560.00 Rft a 230.00 Rft	. 09 ,3	35.00 Days	2415.00 Cft 2070.00 Cft	7850.00 Cñ	1	Quantity 3360 00 Sft	
	Nos 14529.29 1	206.00 367.00 436.00		s 1500.00 P/Day	5200.00 %0Cft 5750.00 %0Cft	4650.00 %0Cft		Rate Per	Estimated Cost
77	Each 246.07.93	P/Rft 72.100.00 P/Rft 205.520.00 P/Rft 100.280.00		s2.500.00	n 12.558.00 n 11.902.50	ft 36.502.50	40.656.00	Amount 3.902.98	
ch,	3 14529.00	206.00 367.00 436.00		1500.00	5200.00 5750.00	4650.00	605.00	Rate 116.00	M/s.A.S Builders
	0 246,993.00	205,570.00		52.500.00	11,902.50	36,502.50	40,656.00	Amount 3,897.60	Builders
	\) 367.00 0 436.00	 	1500.00	5750.00	4650.00	00.500	116.00	VI/s.Shan raisare Brothers
a Chartesouth) A S.S.B	746,993.00		72 100 00	\$2,500.00	11,902.50	36.502.50	40,000,000	3,897.60	r alsai &

Name of Work: REPLACEMENT & LAYING OF OLD UNSERVICEABLE / DAMAGED 8" DIA, 12" DIA, 15" DIA AT BLOCK-2, BATH ISLAND & CIVIL LINE FATIMA JINNAH ROAD CLIFTON SADDAR DISTRICT SOUTH.

7110		181			į	\ \ \ \ \		J AC	Τ
Snd	_			970,277				TOTAL OUOTED / CORRECTED COST	7
969.705		969.693		2007	-			miles at dia	
969. /02.44		969,693.44		070 076 76		919.00	705	City for the manner of the City for the City	_
T	900.00	22,500.00	900.00	22,840,75	2 − Pach	- 61.62		bars at 4" c/c welded to 2/10 kines -	
:			_					cement concrete ratio 3" men derp at centre ten "Street two hook of 3/8"	
								Manufacturing and supplying 21" dia RCC. Manufacturing and supplying and supplying and supplying and supplying and supplying and supplying and supplying and supplying and supplying and supplying and supplying and supplying and supplying and supplying and supplying and supplying and	
	=							thet wood by the value of the same cast in 1:2:4	_
	00000	38.210.00	800.00	38,431,92	%Cft	804.52	4777.00 Cft	bridge. Cirders, Pipes, Shrefs Ran, who bars we from the Mile 4.	
38216.00	800 00	26 216 000 -							
								- I	
			1	0500.00	11 70%	2425.00	3520.00 Cft	Sand Haro or any other source said or the same	<u> </u>
85360.00	2425.00	85,360.00	7425.00	06 360 00	? ? —			raniming to full compaction of the same modules of the in	
		-+	2700,00	20,790.64	%0CH	2760.00	7534.00 Cft	Refilling the excavated stuff trenches of the way	10
20.793.84	2760.00	20.793.84 2	100 005		;) > — —			required channel etc. complete.	
		1,110.00	179,00	2,160.00	Each	180.00	12.00 Nos		
2,160.00	80.00 00	2 148 00	1000					Making connection with existing M/H 1/c the cost of curing of connection with existing M/H 1/c the cost of curing of curing of	c
								Add or deduct for extra / less deput them. The forting of cutting	<u></u>
	_		_	1777000	1 2/1	2538.62	7.00	_	
17.766.00	2538.00	17,766,00 2:	<u> </u>	-	2 2	Kate	Quantity	Description of work	Z 6
Amount	Rate	Amount 1	Rate	Amount -		; 	١.	The state of Work	
hers	Brothers	Builders	M/s.A.S Builders		Cast	Estimated C			
M/s.Shah Faisal &	A/s.Shah							AT BLOCK-2, BATH ISLAND & CIVIL BASE 1885	-
						NOAD C	一名 シーフフラン・	Value of Table 100 to the Table TABLE	

Accounts Officer (Distr. South) Member / Secretary

> Addl. Director Internal Audit KMC - Member (Sait-ul-Halluc)

> > (Maysood Ahmed Shaikh) Superintending Engineer (K.M.C) Member

> > > (Muhaffumad Arit) Chief Angineer (Distt. South) Mymber

Chief Engineer (IPD) Convener