


## BID- EVALUATION REPORT


1. Name of Procuring Agency:- OFFICE OF THE DEPUTY COMMISSIONER / PROJECT DIRECTOR (SDP) KHAIRPUR
2. Tender Reference:- No. DC/AD/P&D/2386/2017/dated:24-08-2017
3. Tender Description / Name of Work/ item:- ADDITIONAL WORK OF CONSTRUCTION OF OVER HEAD BRIDGE OVER NEW NATIONAL HIGHWAY AT SHAH HUSSAIN BYE PASS CHOWK (1622 RFT) Including Approaches Road.
4. Method of Procurement: Single Stage One Envelope Procedure.
5. Tender Published :- SPPRA  
(Print & Electronic Media (SPPRA ID No. & News Papers Name with date))
6. Total Bids Documents Sold:- 2 Nos
7. Total Bids Received:- 2 Nos
8. Technical Bid Opening date:(if Applicable) 18-09-2017 (Provide details in Separate Form).
9. No. of Bid Technically qualified (if Applicable) 02
10. (Bid(s) Rejected):- 01 Nos
11. Financial Bid Opening Date:- 18-09-2017
12. Bid Evaluation Report :-

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in Term of Cost	Comparison with Estimated Cost	Reasons for acceptance/ rejection	Remarks
1.	M/s Zameer Ahmed & Co	660894160	1 <sup>st</sup> Lowest	661810312	Qualified as Per evaluation Criteria	Responsive / Recommended for award of work
2.	M/s Qamaruddin & Co	661429357	2 <sup>nd</sup> Lowest	661810312	Qualified	Highest

  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION-I KHAIRPUR  
MEMBER

  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
KHAIRPUR  
MEMBER

  
DISTRICT ACCOUNTS OFFICER  
KHAIRPUR  
MEMBER

  
SUPERINTENDING ENGINEER  
WORKS & SERVICES DEPARTMENT  
KHAIRPUR  
SECRETARY/ MEMBER

  
DEPUTY COMMISSIONER  
PROJECT DIRECTOR (SDP)  
KHAIRPUR  
CHAIRMAN

**Method and Procedure of Procurement: National Competitive Bidding  
(Single Stage One Envelope).**

**MINUTES OF BID OPENING MEETING**

A meeting of the procurement committee was held on 18-09-2017 in the office of the Deputy Commissioner / Project Director (SDP) Khairpur regarding opening the tender of the above cited N.I.T for the work:- **ADDITIONAL WORK OF CONSTRUCTION OF OVER HEAD BRIDGE OVER NEW NATIONAL HIGHWAY AT SHAH HUSSAIN BYE PASS CHOWK (1622 RFT) Including Approaches Road.** The submission and opening date of said N.I.T were 17.09.2017, but due to Holiday the same were held on next working day i.e. Monday 18<sup>th</sup> September, 2017 on same time.

The following members of the procurement committee were attended the meeting:-

1. Deputy Commissioner /  
Project Director (SDP) Khairpur (Chairman)
2. Superintending Engineer  
(Works & Service) Department Khairpur (Secretary /Member)
3. Executive Engineer (Highway) Division Khairpur (Member)
4. District Accounts Officer Khairpur (Member)
5. Assistant Engineer, Public Health Engineering  
Sub-Division-I Khairpur (Member)

The Bids were received till the deadline of submission and opened before the Bidders and their representatives (Attendance sheet is enclosed).


The Bids were opened at the given time 2.00 pm in the presence of the Procurement Committee. The procurement committee examined all the bids as per the Qualification / Eligibility /Criteria provided in the bidding documents and arithmetically checked and verified the documents and bid security submitted by the bidders.

**Recommendations:-**

In the light of assessment conducted by the procurement committee for technical compliance and comparison of rates in respect of the opened tender the procurement committee unanimously declared the bid submitted by M/S Zameer Ahmed & Co as the lowest and accepted as per the SPPRA Rules 2010.(Amended 2017).

The meeting ended successfully with a vote of thanks.

  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION-I KHAIRPUR  
MEMBER

  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
KHAIRPUR  
MEMBER

  
DISTRICT ACCOUNTS OFFICER  
KHAIRPUR  
MEMBER

  
SUPERINTENDING ENGINEER  
WORKS & SERVICES DEPARTMENT  
KHAIRPUR  
SECRETARY/ MEMBER

  
DEPUTY COMMISSIONER /  
PROJECT DIRECTOR (SDP)  
KHAIRPUR  
CHAIRMAN

## COMPARATIVE STATEMENT

NAME OF WORK:- ADDITIONAL WORK OF CONSTRUCTION OF OVER HEAD BRIDGE OVER NEW NATIONAL HIGHWAY AT SHAH HUSSAIN BYE PASS CHOWK (1622 RFT) Including Approaches Road.

N.I.T NO :- No. DC/AD/P&D/2386/2017/dated:24-08-2017

N.I.T Sr. No:- No.1

ESTIMATED COST:- Rs.661.756 Million

Date of issue from 24-08-2017 and Date of Opening 18-09-2017.


S.No	Name of Participants	D.R No.	Part A Bridge Work	Part B (i)- Retaining wall	Part B (ii) - Ramp Main Bridge all Loops Asphalt Concrete	Part C- Road Work	Part D- Asphalt Concrete	Part E- Box Culverts 2 Nos	Part F- 1 Meter (Box Culverts 7 Nos)	Part G- Work Stone Pitching	Solar Fixing Light & Other Items Scheme Board	Status
1	M/s Zameer Ahmed & Co	217	41564 Sft rate 8450	7.50 % Above	7.50 % Above	7.90% Above	19.90 % Above	7.40 % Above	8.25 % Above	22.00 % Above	AT PAR	Lowest
2	M/s Qamaruddin & Co	218	41564 Sft Rate 8455	7.65 % Above	7.80 % Above	7.95% Above	19.97 % Above	7.55 % Above	8.35 % Above	22.80 % Above	AT PAR	Highest

  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION-I KHAIRPUR  
(MEMBER)

  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION KHAIRPUR  
(MEMBER)

  
DISTRICT ACCOUNTS OFFICER  
KHAIRPUR  
(MEMBER)

  
SUPERINTENDING ENGINEER  
WORKS & SERVICES DEPARTMENT  
KHAIRPUR  
(SECRETARY/ MEMBER)

  
DEPUTY COMMISSIONER /  
PROJECT DIRECTOR (SDP)  
KHAIRPUR  
(CHAIRMAN)

**COMPARATIVE STATEMENT / FINANCIAL REVIEW**

S. NO.1

DATE OF ISSUE FROM 24-08-2017

DATE OF OPENING 18-09-2017

NAME OF WORK:- Additional Work of Construction of Over Head Bridge Over New National Highway at Shah Hussain Bye Pass Chowk (1622 RFT) Including Approaches Road.

Part	Items.	Amount of Schedule 'B'.	Celling in T.S.		Amount in T.S.	RATES / PERCENTAGE QUOTED BY CONTRACTOR.					
						M/s Zameer Ahmed & Co			M/s Qamaruddin & Co		
						Percentage / Rate over Schedule-'B'	Amount	Percentage / Rate over Schedule-'B'	Amount	Percentage / Rate over Schedule-'B'	Amount
A) Bridge Work			Sft	Rate	Sft	Rate	Sft	Rate			
i	Schedule 'B'	351593472	41564	8459.04	351593472	41564	8450.00	351215800	41564.00	8455.000	351423620
	Total:-	351593472			351593472			351215800			351423620
B)(i)	Retaining Wall										
	Schedule 'B'	89114152			96006499	7.50	%Above	89114152	7.65	%Above	89114152
ii	Cartage of Material	6892347					(+)	6683561		(+)	6817233
	Total:-	96006499			96006499			95797713			95931385
B) (ii)	Ramp Main Bridge all Loops										
i	Schedule 'B'	22724751			24215992	7.50	%Above	22724751	7.80	%Above	22724751
ii	Add 8 % Above (+)	1817980					(+)	1704356		(+)	1772531
	Bituman ( deduction )-	326739					(-)	326739		(-)	326739
	Total:-	24215992			24215992			24102368			24170543
C)	Road Work										
i	Schedule 'B'	94335572			97743464	7.90	%Above	94335772	7.95	%Above	94335772
ii	Add 8 % Above (+)	7546862					(+)	7452526		(+)	7499694
iii	Bituman ( deduction )-	4138970					(-)	4138970		(-)	4138970
	Total:-	97743464			97743464			97649328			97696496
(D)	Asphalt Concrete										
i	Schedule 'B'	48178939			46443748	19.90	%Above	48178939	19.97	%Above	48178939
ii	Add 20 % Above (+)	9635788					(+)	9587609		(+)	9621334
	Bituman ( deduction )-	11370979					(-)	11370979		(-)	11370979
	Total:-	46443748			46443748			46395569			46429294
E)	Box Culverts 2 Nos										
i	Schedule 'B'	12697171			13674293	7.40	%Above	12697171	7.55	%Above	12697171
ii	Cartage of Material	977122					(+)	939591		(+)	958636
	Total:-	13674293			13674293			13636762			13655807
F)	1 Meter (Box Culverts 7 Nos)										
i	Schedule 'B'	9536837			10342041	8.25	%Above	9536837	8.35	%Above	9536837
ii	Cartage of Material	805204					(+)	786789		(+)	796326
	Total:-	10342041			10342041			10323626			10333163


Cont:P2

G Stone Pitching									
i Schedule 'B'	2006949	2466287	22.00	%Above	2006949	22.80	%Above	2006949	
ii Cartage of Material	459338			+	441529		+	457584	
Total:-	2466287	Total:-	2466287	Total:-	2448478	Total:-	2464533		
H) Fixing Solar Light									
i Schedule 'B'	18700000	Atpar	18700000	Atpar	18700000	Atpar	18700000	Atpar	18700000
Total:-	18700000	Total:-	18700000	Total:-	18700000	Total:-	18700000	Total:-	18700000
(I) Scheme Board									
Schedule 'B'	16956	Atpar	16956	Atpar	16956	Atpar	16956	Atpar	16956
(J) Traffic Sign Board									
Schedule 'B'	438000	Atpar	438000	Atpar	438000	Atpar	438000	Atpar	438000
(K) Village Board	169560	Atpar	169560	Atpar	169560	Atpar	169560	Atpar	169560
Grant Total	661810312		661810312		660894160		661429357		661429357

**Submitted to the D/C Project Director Khairpur**

The rate quoted by M/s Zameer Ahmed & Co . Government Contractor @ (Part A (Bridge Work ) 8450 Sft (Part B, Retaining Wall 7.50 % Above) Part B, Ramp Main 7.50 % Above Part C Road Work 7.90 Part D Asphalt Concrete 19.90 % Above ) (Part E Box Culverts 7.40 % Above) (Part F) Meter Box Culverts 8.25% Above) Part G Stone Pitching 22.00 (Part H Fixing Solar Light & Other Items Atpar atpar on, The tender amount of the lowest bidder comes to Rs. 660894160/- Thus saving over is Rs.916152 /-

if approved work order may be issued

  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION-1 KHAIRPUR  
MEMBER

  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
KHAIRPUR  
MEMBER

  
SUPERINTENDING ENGINEER  
WORKS & SERVICES DEPARTMENT  
KHAIRPUR  
SECRETARY / MEMBER

  
DISTRICT ACCOUNTS OFFICER  
KHAIRPUR  
MEMBER

  
DEPUTY COMMISSIONER / PD (SDP)  
KHAIRPUR  
CHAIRMAN

**BIDDERS QUALIFICATION CRITERIA / TECHNICAL EVALUATION REPORT**

No. DC/AD/P&D/2386/2017/dated:24-08-2017.


OFFICE OF THE DEPUTY COMMISSIONER / PROJECT DIRECTOR (SDP) KHAIRPUR


Name of Work:- **ADDITIONAL WORK OF CONSTRUCTION OF OVER HEAD BRIDGE OVER NEW NATIONAL HIGHWAY AT SHAH HUSSAIN BYE PASS CHOWK (1622 RFT) Including Approaches Road.**

METHOD OF PROCURMENT:- **SINGLE STAGE ONE ENVELOPE METHOD**


NAME OF FIRM / BIDDERS:- M/S ZAMEER AHMED & CO.

S.No:-	MANDATORY ELIGIBILITY CRITERIA	COMPLIED / NOT COMPLIED
01	EARNEST MONEY ATTACHED	COMPLIED
02	TENDER FEE DEPOSITED	COMPLIED
03	STAMP DUTY LEVIED	COMPLIED
04	SINDH BOARD OF REVENUE CERTIFICATE	YES
05	N.T.N CERTIFICATE /COPY OF NIC	YES
06	AFFIDAVIT ATTACHED	YES
07	BIO DATA OF ENGINEERS TECHNICAL STAFF / DETAIL OF WORK IN PROGRESS	AVAILABLE
08	REGISTRATION WITH PEC IN REQUIRED RELEVANT CATEGORY	AVAILABLE
09	REQUIRED EXPERIENCE	AVAILABLE
10	FUND / BUDGET STATUS	AVAILABLE

  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION-I KHAIRPUR  
MEMBER

  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
KHAIRPUR  
MEMBER

  
DISTRICT ACCOUNTS OFFICER  
KHAIRPUR  
MEMBER

  
SUPERINTENDING ENGINEER  
WORKS & SERVICES DEPARTMENT  
KHAIRPUR  
SECRETARY/ MEMBER

  
DEPUTY COMMISSIONER /  
PROJECT DIRECTOR (SDP)  
KHAIRPUR  
CHAIRMAN

**BIDDERS QUALIFICATION CRITERIA / TECHNICAL EVALUATION REPORT**

No. DC/AD/P&D/2386/2017/dated:24-08-2017.


**OFFICE OF THE DEPUTY COMMISSIONER / PROJECT DIRECTOR (SDP) KHAIRPUR**


Name of Work:- **ADDITIONAL WORK OF CONSTRUCTION OF OVER HEAD BRIDGE OVER NEW NATIONAL HIGHWAY AT SHAH HUSSAIN BYE PASS CHOWK (1622 RFT) Including Approaches Road.**

**METHOD OF PROCURMENT:- SINGLE STAGE ONE ENVELOPE METHOD**

**NAME OF FIRM / BIDDERS:- M/S QAMARUDDIN & CO.**

S.No:-	MANDATORY ELIGIBILITY CRITERIA	COMPLIED / NOT COMPLIED
01	EARNEST MONEY ATTACHED	COMPLIED
02	TENDER FEE DEPOSITED	COMPLIED
03	STAMP DUTY LEVIED	COMPLIED
04	SINDH BOARD OF REVENUE CERTIFICATE	YES
05	N.T.N CERTIFICATE /COPY OF NIC	YES
06	AFFIDAVIT ATTACHED	YES
07	BIO DATA OF ENGINEERS TECHNICAL STAFF / DETAIL OF WORK IN PROGRESS	AVAILABLE
08	REGISTRATION WITH PEC IN REQUIRED RELEVANT CATEGORY	AVAILABLE
09	REQUIRED EXPERIENCE	AVAILABLE
10	FUND / BUDGET STATUS	AVAILABLE

  
**ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION-I KHAIRPUR  
MEMBER**

  
**EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
KHAIRPUR  
MEMBER**

  
**DISTRICT ACCOUNTS OFFICER  
KHAIRPUR  
MEMBER**

  
**SUPERINTENDING ENGINEER  
WORKS & SERVICES DEPARTMENT  
KHAIRPUR  
SECRETARY/ MEMBER**

  
**DEPUTY COMMISSIONER /  
PROJECT DIRECTOR (SDP)  
KHAIRPUR  
CHAIRMAN**



## OPENING SHEET / ATTENDANCE SHEET

**NAME OF WORK :- ADDITIONAL WORK OF CONSTRUCTION OF OVER HEAD BRIDGE OVER NEW NATIONAL HIGHWAY AT SHAH HUSSAIN BYE PASS CHOWK (1622 RFT) Including Approaches Road.**

Bid Reference No. <u>DC/AD/P&amp;D/2386/2017/dated: 24-08-2017.</u>	M/s Zameer Ahmed & Co	M/s Qamaruddin & Co			Sector: Roads
Bid Opening Date:-	18-09-2017				Time: 2:00 PM
<b>S.No:</b>	<b>BID OPENING CHECKLIST</b>	Yes	Yes	Yes	
1.00	Is outer envelope of bid sealed?	Yes	Yes	Yes	
2.00	If Form of Bid Complete and signed?	Yes	Yes	Yes	
3.00	Expiration date of bid	90 "days"	90 "days"	90 "days"	
4.00	Is documentary authority for signing enclosed	him self	him self	him self	
5.00	Amount of Bid Security ( as required) Rs:	Rs:-	Rs:-	Rs:-	
6.00	" Substitution " With Drawl " or " Modification Submitted"	No	No	No	
7.00	Describe any alternative bid made	No	No	No	
8.00	Describe any discount of modification offered	No	No	No	
9.00	Additional Comments	No	No	No	
	Total Bid Price Rs.	Rs:-	Rs:-		
11.00	Name of bidder or his representative who attended bid opening	<i>Zameer Ahmed &amp; Co. Qamaruddin &amp; Co</i>			
12.00	Signature of bidder or his representative who attended bid opening	<i>[Signature]</i>			
13.00	Name of Member of Tender Committee who attended bid opening				

*[Signature]*  
**ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION-I KHAIRPUR  
 (MEMBER)**

*[Signature]*  
**EXECUTIVE ENGINEER  
 HIGHWAY DIVISION KHAIRPUR  
 (MEMBER)**

*[Signature]*  
**DISTRICT ACCOUNTS OFFICER  
 KHAIRPUR  
 (MEMBER)**

*[Signature]*  
**SUPERINTENDING ENGINEER  
 WORKS & SERVICES DEPARTMENT  
 KHAIRPUR  
 (SECRETARY/ MEMBER)**

*[Signature]*  
**DEPUTY COMMISSIONER /  
 PROJECT DIRECTOR (SDP)  
 KHAIRPUR  
 (CHAIRMAN)**





No. AD(A)/DC KHP/34287/2016-17/ 903  
**SINDH PUBLIC PROCUREMENT REGULATORY  
AUTHORITY**  
**GOVERNMENT OF SINDH**  
Karachi, dated 28<sup>th</sup> September, 2017

To,  
The Deputy Commissioner  
Khairpur Mirs,

**SUBJECT: ADVERTISEMENT/ PUBLICATION OF NOTICE INVITING  
TENDER(NIT).**

I am directed to refer to your NIT received vide letter No. DC/AD/P&D/2386/2017 dated 24.08.2017 and Bid Evaluation Report received vide letter No. DC/DEV/2488/2017 dated 19.09.2017 and to observe that;

- i. The procuring agency Pre-Qualified Bidders for the scheme namely "Construction of overhead bridge near National Highway at Shah Hussain Bypass (2300 Rft)" having estimated cost of Rs.883.088 Million and finalized the procurement process by awarding the contract in 2014. Now, the procuring agency is again inviting bids for the scheme namely "Constructions of pre-stressed bridge near National Highway at Shah Hussain Bypass chowk (1622 Rft) additional work along with slabs and approaches" from the bidders pre-qualified in year 2014, which is inconsistent with proviso of Rule-27(2) of SPP Rules 2010 read with Clause 2.16 of Guidelines / Regulation for procurement of works. The same are reproduced below for ready reference:

Rule-27(2)

"Provided that pre-qualification may be carried out only for specific procurement contract and shall be applicable only to that particular assignment".

Clause 2.6 (Evaluation Criteria): Provided that pre-qualification may be carried out only for specific procurement/ package / scheme / contract or project and will not be applicable for other schemes / contracts. The qualification of the contractors will cease with completion of such project / scheme".

- ii. In case of procurement of "additional work", Rule-16(D)(e) shall be followed, which is reproduced below:

**"Repeat Orders** means procurement of additional quantities of the item(s) from the original contractor or supplier, where, after the items originally envisaged for the project or scheme have been procured through open competitive bidding, and such additional quantities of the same item(s) of goods or works are needed to meet the requirements of the project or scheme; Provided that;

- i) the cost of additional quantities of item(s) shall not exceed **15% of the original contract amount**
- ii) the original supplier and contractor are willing to supply goods or carry out additional work on the same prices as agreed in the original contract; and
- iii) In case of goods, it shall be permissible only within the same financial year, and **in case of works, during the currency of the project(s) or scheme(s).**

- iii. In addition to above, the total cost of procurement i.e. original work and additional work (Rs.883.088 + Rs.661.756) comes to Rs.1,544.844 Million which falls under International Competitive Bidding (ICB) in terms of Rule-15(2)(a), therefore; relevant provisions of ICB must be observed in letter and spirit.

2. In view of above, Procuring Agency is therefore advised to take appropriate action in terms of relevant provisions of SPP Rules, 2010. It may also be noted that the compliance of SPP Rules 2010 is the sole responsibility of Procuring Agency in terms of Rule-4 of SPP Rules, 2010.



(M. Anwar Malik)  
Assistant Director

**Copy to;**

1. The Superintending Engineer, Works & Services Department, Khairpur.
2. The Executive Engineer, Highways Division, Kahirpur.
3. The P.S. to Managing Director, SPPRA, Government of Sindh, Karachi.



OFFICE OF THE EXECUTIVE ENGINEER, HIGHWAYS DIVISION KHAIRPUR

NO:EC/G-148 1214 / of 2017,

Khairpur, dated: 2-10-2017

To,

Mr. M Anwer Malik,  
Assistant Director (Assessment),  
SPPRA, HQ Office, Karachi.

**SUBJECT: ADVERTISEMENT / PUBLICATION OF NOTICE INVITING TENDER (NIT).**

This is with reference to your office letter No, AD(A)/DC KHP/34287/2016-17 dated 28th September, 2017 on the subject matter mentioned above.

In response to the observations pointed out in the subject letter it is pertinent to bring into your knowledge some facts basing on the ground realities as follows:

i) That the scheme in question i.e.; **Construction of Overhead Bridge Near National Highway at Shah Hussain Bypass (2300 RFT)** was let-out during 2014 at a tendered cost of Rs.883.088 Million.

ii) That, while execution of the scheme, executive orders were received by the Executing Agency to enhance the scope of the work by extending its wings/loops to four sides besides provision of all round axillary service roads.

iii) That, at the same time, the consultant engaged with the designing/ planning and supervision of the project was asked to execute / amend accordingly and carry out the extra loops/ wings along four corners from the original bridge which were otherwise beyond the original scope of work awarded. (Same has not yet been paid to the contractor).

iv) That, from the preview of the above facts, the original scope of the work (let-out), i.e its extension of loops/ wings along with road ramps and provision of axillary connecting service roads cannot be termed in parts but comprise of a composite /monolithic structure, which cannot be separated/bifurcated. Therefore, the extension of same work already executed come under the ambit of fresh project / work and does not qualify for fresh pre-qualification of the contractors especially when the technical scope of the is not changed.


v) Also the pre-qualified contractors are willing to carry out additional work on the same prices as agreed in the original contract, in line with the provisions of SPP Rules 2010, rendering it improper to go for fresh bidding which might take another long period of time and enhancement in some more cost.

vi) That work of Rs. 883.088 Million has already been completed and additional work of only Rs. 661.756 is to be carried out. Therefore, this procurement does not come under International Competitive Bidding (ICB).

vii) That in case of repeating the entire process for additional work afresh the installation of equipment / establishment of labour at the site by a new firm, may take considerable time causing long delay in completion of the project and inconvenience to the public at large. Besides that, quality / quantity of the work with the change of workmanship rendered by the new firm coupled with the rate of progress may pose severe repercussions detrimental to the efficacy of the project.

viii) It is in format that the instant procurement was of the same scheme and scope as provided in clause 2.6 (evaluation criteria). Therefore, separate pre-qualification was not carried out and the competition was held among the pre-qualified contractors.

Hope that above clarifications may be considered for the similar scheme as provided in SPPRA Rules and guidelines, and observations may be removed for hoisting of Bid Evaluation Report (BER) on website so that the process may be completed in time.



EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
KHAIRPUR

DEFENCE  
2-B, East S  
Tel: (92-2)  
Fax: 35886

experience  
indicating  
the  
of 1951  
1951-2014

OFFICE OF THE DC / PROJECT DIRECTOR KHAIRPUR				
NO. DC/571/KHAIRPUR		Dated: 27.05.2014		
NOTICE INVITING TENDER FOR PRE-QUALIFICATION OF CONTRACTORS				
The office of the undersigned invites applications for prequalification of contractors having valid registration PEC Certificate in the relevant category. Scope, estimated cost and other details are as under:-				
S. No.	Name of Scheme	Scope of Work	Estimated Cost (Million)	Project Period
1	Construction of Circular Road from Old National Highway near Khairpur Flour Mill to Village Sarwaso Jamai Miles 5-0-8/2 (13.20 KM)	CE01: Construction of road and road pavement and related works such as kerbs, footways.	Rs. 811.171	02 years
2	Construction of Overhead Bridge near National Highway at Shah Hussain Bypass Chowk (2300 RB)	CE02: Construction of concrete bridges. Installation of all types of piling etc.	Rs. 883.088	02 years
<p><b>Eligibility:</b> Valid Registration with relevant tax authorities and Pakistan Engineering Council in C-1 category and discipline is MANDATORY.</p> <p><b>Pre-qualification documents:</b> Interested firms / contractors can obtain the prequalification documents from the address mentioned below on payment of non-refundable fee of Rs. 3000.00. Documents can be dispatched by courier service on the written request for which cost of mail i.e. Rs. 500.00 will be borne by the applicant, however, under no circumstances the Procuring Agency will be responsible for late delivery or loss of the documents so mailed.</p> <p><b>Deadline of Issuance of Documents:</b> Documents will be issued to interested firms from the date of publication of advertisement upto 15.06.2014 till 12:00 Noon.</p> <p><b>Deadline of Submissions:</b> Documents duly filled and attached with relevant certificates must reach the address mentioned herein below on or before 15.6.2014 till 3:00 PM. Interested firms should submit their inquiries / applications / documents to the following address:-</p> <p style="text-align: center;"><b>Address: Office of the DC/Project Director, Khairpur</b> Telephone No: 0243-9280200-1 Fax No: 0243-9280202</p> <p>Procuring Agency may reject any or all applications subject to the relevant provisions of Sindh Public Procurement Rules 2010.</p> <p>Applicants will be informed, in due course, of the result of the evaluation of applications.</p> <p>Only the firms or contractors prequalified under this process will be invited to bid.</p>				
<p><i>Dawn</i> 02/06/14</p> <p>DC/PROJECT DIRECTOR KHAIRPUR</p> <p>INF-KRY No 1954/14</p> <p><b>Addicts never get old..... Because They Die Young</b></p>				



## OFFICE OF THE DC/PROJECT DIRECTOR KHAIRPUR

NO. DC/13/615 /KHAIRPUR

Date: /6-06-2014

### CORRIGENDUM

The following amendments are advised to be made in the NIT No.DC/571/Khairpur dated 27-05-2014 published in many newspapers on and after 01-06-2014 with reference # INF/KRY-1954/14.

S.No:	Name of Scheme	Scope of Work	Estimated Cost (Million)	Project Period
1	Construction of Circular Road from Old National Highway near Khairpur Flour Mill to Village Sanwalo Jamali Miles-o/o-8/2(13.20 KM) ADP #1553 of FY 2014-15	CE01: Construction of road and road pavement and related works such as kerbs, footways.	Rs. 770.00 (approx. cost for Construction Components & Land Acquisition)	02 YEARS
2	Construction of Overhead Bridge near National Highway at Shah Hussain Bypass Chock (2300 Rft.) ADP #1539 of FY 2014-15	CE02: Construction of concrete bridges Installation of all types of piling etc.	Rs. 839.000 (approx. cost for Construction Components & Land Acquisition)	02 YEARS

Valid Registration with relevant tax authorities and Pakistan Engineering Council in C-II & C-I categories respectively and discipline is MANDATORY.

1. The competent authority extends the period for issuance & submission of Prequalification Documents as follows:
  - a. **Issuance of Prequalification Documents:** from the date of publication up to 25-6-2014
  - b. **Deadline of Submission of Prequalification Documents:** 25-6-2014 till 12:00 PM

All other terms & condition published earlier remain same.

  
 DC/PROJECT DIRECTOR  
 KHAIRPUR



Ph.#(0243) 9280200-1  
Fax # (0243) 9280202


# OFFICE OF THE DC/PROJECT DIRECTOR KHAIRPUR

## Bid Evaluation Report

1. Name of Procuring Agency: DC/Project Director Khairpur
2. Tender Reference No: ADP # 1539 of 2014-15
3. Tender Description/Name of work/item: Construction of Overhead Bridge over New National Highway at Shah Hussain By-pass Chowk (2300 Rft)
4. Method of Procurement: Open Competitive Bidding ( Single Stage – one envelope procedure)
5. Tender Published: SPPRA S.No. 20760 SPPRA ID No.1575216371 & Published in Jang on 01-06-2014 & in Dawn on 02-06-2014 & Corrigendum on 17-06-2014  
*Print & Electronic Media (SPPRA ID No. & News papers names with dates)*
6. Total Bid documents Sold; Three (03)
7. Total Bids Received: Three (03)
8. Technical Bid Opening date: (if applicable): \_\_\_\_\_ *(Provide details in separate form)*
9. No. of Bid technically qualified (if applicable): \_\_\_\_\_
10. Bid(s) Rejected: None
11. Financial Bid Opening date: 21-07-2014

### 12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1.	M/S ZAMIR AHMED & CO.	713,619,390.00	1 <sup>st</sup> Lowest	715,522,889.00	Lowest & Responsive thus accepted	Saving over Engineer's Estimate is Rs.1,903,499/=
2.	M/S HAJI QAMARUDDIN & CO.	714,041,900.00	2 <sup>nd</sup> Lowest	715,522,889.00	Responsive but not lowest thus rejected.	Saving over Engineer's Estimate is Rs.1,480,989/=
3.	M/S SYED PIR ALI SHAH	714,886,920.00	3 <sup>rd</sup> Lowest	715,522,889.00	Responsive but found highest in ranking thus rejected.	Saving over Engineer's Estimate is Rs.635,969/=

  
Project Officer


Special Development Package (Projects)  
Khairpur

  
Divisional Accounts Officer

Special Development Projects/Roads  
Khairpur

  
Principal PTTI

Khairpur

801  
7-8-17-14  
4116181  
  
Superintending Engineer  
Works & Services Department  
Khairpur

  
DC/Project Director  
Khairpur



**COMPARATIVE STATEMENT / FINANCIAL REVIEW.**

Date of issue 15-07-2014

Date of Opening 21-07-2014

NAME OF WORK :-

Construction of Overhead Bridge over New National Highway at Shah Hussain By-pass Chowk (2300 Rft)


Description of Work	Amount of Engineer's Estimate for Construction of Overhead Bridge: QTY: 84,502 SQFT	RATES / PERCENTAGE QUOTED BY CONTRACTORS.								
		M/S ZAMIR AHMED & CD.			M/S HAJI QAMARUDDIN & CO.			M/S PIR ALI SHAH		
		QTY. (SQFT)	RATE (SQFT.)	Amount.	QTY. (SQFT)	RATE (SQFT.)	Amount.	QTY. (SQFT)	RATE (SQFT.)	Amount.
TH WORK	27,918,171									
BASE AND BASE COURSE	73,880,513									
FACE COURSES AND FINISHMENT	46,439,281									
STRUCTURE	153,820,680									
SUPERSTRUCTURE	217,676,636	84,502.00	8,445.00	713,619,390.00	84,502.00	8,450.00	714,041,900.00	84,502.00	8,460.00	714,886,920.00
FINISHING WALLS	123,020,398									
DRAINAGE, EROSION AND PROTECTION WORKS	69,913,767									
UTILITY WORKS	2,853,443									
<b>TOTALING:</b>	<b>715,522,889.00</b>			<b>713,619,390.00</b>			<b>714,041,900.00</b>			<b>714,886,920.00</b>
				(1)			(3)			(2)


to the DC/Project Director Khairpur


quoted by M/s. Zamir Ahmed & Co., Government Contractor, from Part-1 to Part-6 comes to Rs.713,619,390/= against Administrative Approval of Rs.883,088,000/= & Estimate of Rs.715,522,889/=. Thus saving over Engineer's Estimate is Rs.1,903,499/= for Construction of Construction of Overhead Bridge over New National Highway at Shah Hussain By-pass Chowk (2300 Rft)

If approved work order may be issued.

  
Project Officer  
Special Development Package (Projects)

  
Divisional Accounts Officer  
Special Development  
Projects/Roads

  
The Principal  
PTTI  
Khairpur

  
Superintending Engineer  
Works & Services Department

  
DC/Project Director  
Khairpur

**SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY**

2

**CONTRACT EVALUATION FORM**

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS**

1) NAME OF THE ORGANIZATION / DEPTT.	Local Government Department
2) PROVINCIAL / LOCAL GOVT / OTHER	Provincial
3) TITLE OF CONTRACT	Construction of over Head Bridge over New N.W. Way Shah Hussain
4) TENDER NUMBER	
5) BRIEF DESCRIPTION OF CONTRACT	P&D Department
6) FORUM THAT APPROVED THE SCHEME	
7) TENDER ESTIMATED VALUE	715.522 Mill:
8) ENGINEER'S ESTIMATE (For Civil Works only)	715.522 "
9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT)	553 Days
10) TENDER OPENED ON (DATE & TIME)	21.7.2014
11) NUMBER OF TENDER DOCUMENT SOLD	3 Nos
12) NUMBER OF BIDS RECEIVED	3 Nos
13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS	3 Nos
14) BID EVALUATION REPORT (Enclose a copy)	
15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER	M/S Zamir Ahmed and Co
16) CONTRACT AWARD PRICE	713.619 Mill:
17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e 1 <sup>st</sup> , 2 <sup>nd</sup> , 3 <sup>rd</sup> EVALUATION BID).	1st
18) METHOD OF PROCUREMENT USED: - (Tick One)	
a) SINGLE STAGE - ONE ENVELOPE PROCEDURE	<input checked="" type="checkbox"/> Domestic / Local
b) SINGLE STATE-TWO ENVELOPE PROCEDURE	<input type="checkbox"/>
c) TWO STAGE BIDDING PROCEDURE	<input type="checkbox"/>
d) TWO STAGE-TWO ENVELOPE BIDDING PROCEDURE	<input type="checkbox"/>

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	
-----	-------------------------------------	----	--

21) ADVERTISEMENT

i) SPPRA WEBSITE  
(if yes, give date and SPPRA Identification No.)

Yes	S. No. 20760		
No			

ii) Newspapers  
(if yes, give name of newspapers and dates)

Yes	Daily Kawish dt: 31 <sup>5</sup> Daily Dawn dt: 2 <sup>6</sup> / <sub>14</sub> <sup>14</sup>		
No			

22) NATURE OF CONTACT

Domestic/ Local	<input checked="" type="checkbox"/>	Int:	
--------------------	-------------------------------------	------	--

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING/TENDER DOCUMENTS?  
(if yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	
-----	-------------------------------------	----	--

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING/TENDER DOCUMENTS?  
(if yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	
-----	-------------------------------------	----	--

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes		No	N.A
-----	--	----	-----

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	
-----	-------------------------------------	----	--

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	
-----	-------------------------------------	----	--

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?

Yes		No	
-----	--	----	--

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	
-----	-------------------------------------	----	--

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?  
(Attach copy of the bid evaluation report).

Yes	<input checked="" type="checkbox"/>	No	
-----	-------------------------------------	----	--

31) ANY COMPLAINTS RECEIVED  
(if yes, result thereof)

Yes	
No	<input checked="" type="checkbox"/>

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN  
THE TENDER NOTICE/ DOCUMENTS  
(if yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

33) WAS THE EXTENSION MADE IN RESPONSE TIME?  
(if yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

34) DEVIATION FROM QUALIFICATION CRITERIA  
(if yes, give detailed reason)

Yes	
No	<input checked="" type="checkbox"/>

35) WAS IT ASSURED BY THE PROCUREMENT AGENCY  
THAT THE SELECTED FIRM IS NOT BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No.	
-----	-------------------------------------	-----	--

36) WAS A VISIT MADE BY ANY OFFICER/ OFFICIAL OF  
THE PROCURING AGENCY TO THE SUPPLIER'S  
PREMISES IN CONNECTION WITH THE  
PROCUREMENT? IF SO, DETAILS TO BE  
ASCERTAINED REGARDING FINANCING GOVT, IF A  
ROAD.  
(if yes, enclose copy)

Yes		No.	
-----	--	-----	--

37) WERE PROPER SAFEGUARDS PROVIDED ON  
MOBILIZATION THE CONTRACT (BANK GUARANTEE  
ETC)?

Yes	<input checked="" type="checkbox"/>	No.	
-----	-------------------------------------	-----	--

38) SPECIAL CONDITIONS, IF ANY  
(if yes, give Brief Description)

Yes	
No.	<input checked="" type="checkbox"/>

*Handwritten signature*

DEPUTY COMMISSIONER/  
PROJECT DIRECTOR  
KHAJOURA

Signature & Official Stamp of  
Authorized Officer

FOR OFFICE USE ONLY



Ph.# (0243) 9280035  
Fax # (0243) 9280035

# OFFICE OF THE DC/PROJECT DIRECTOR KHAIRPUR

No.DC/PS/695 /2014

Date: 06-08-2014

## WORK ORDER

To,  
M/s. ZAMIR AHMED & CO.  
AL MAKKA CNG FILLING STATION  
LATIFABAD#7.  
HYDERABAD, SINDH

**SUBJECT:** Construction of Overhead Bridge over New National Highway at Shah Hussain By-pass Chowk (2300 Rft) As per Drawings and Specification attached

**Reference:** Your Bid Opened on 21-07-2013

The rate quoted by you has been scrutinized and evaluated by the Procurement Committee, and found your financial offer lowest and responsive:

S.NO:	DESCRIPTION OF WORK	QTY.	UNIT	RATE	Amount.
1	Construction of Overhead Bridge over New National Highway at Shah Hussain By-pass Chowk (2300 Rft) As per Drawings and Specification attached	84,602.00	SQFT.	8,445.00	713,619,390.00
<b>GRAND TOTAL:</b>					<b>713,619,390.00</b>


In words: Seventy One Crore, Thirty Six Laes, Nineteen Thousand, Three Hundred & Nineteen Only.

This Work Order is for the said work subject to acceptance of all rules and regulations mentioned in the given tender documents.

The completion period will be **553 days (Five & Fifty Three Days)** from the date of receipt of this Work Order.

Defect liability period will be 364 days from the date of completion certificate.

In case the Contractor (you) fail to complete the work within the stipulated period, a penalty of **Rs.400,000/=** per day shall be levied to the maximum of 10% of the total cost of work.

  
\_\_\_\_\_  
**Munawar Ali Mithan**  
DC/Project Director  
Khairpur

**Copy for information to:**

1. All members of Procurement Committee
2. Master File (Office Copy)

Integrity Pact

3

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC.  
PAYABLE BY THE SUPPLIERS/CONTRACTORS/CONSULTANTS.

Contract Number: \_\_\_\_\_

Dated: \_\_\_\_\_

Contract Value: 713.619 Million

Contract Title: Const: of Overhead Bridge over NEW N H WAY @ Shah Hussain Bye Pass Chowk (2300Rft)  
M/s Zamir Ahmed & Co

[Name of Supplier/Contractor/Consultant] hereby declares that it has not obtained or induced the procurement of any contract, right, interest, privilege or other obligation or benefit from Government of Sindh (GoS) or any administrative subdivision or agency thereof or any other entity owned or controlled by it (GoS) through any corrupt business practice.

Without limiting the generality of the foregoing, M/s Zamir Ahmed & Co. [Name of Supplier/Contractor/Consultant] represents and warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder's fee or kickback, whether described as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from Procuring Agency (PA), except that which has been expressly declared pursuant hereto.

M/s Zamir Ahmed & Co. [Name of Supplier/Contractor/Consultant] certifies that it has made and will make full disclosure of all agreements and arrangements with all persons in respect of or related to the transaction with PA and has not taken any action or will not take any action to circumvent the above declaration, representation or warranty.

M/s Zamir Ahmed & Co [Name of Supplier/Contractor/Consultant] accepts full responsibility and strict liability for making any false declaration, not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this declaration, representation and warranty. It agrees that any contract, right, interest, privilege or other obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other right and remedies available to PA under any law, contract or other instrument, be voidable at the option of PA.

M/s Zamir Ahmed & Co Notwithstanding any rights and remedies exercised by PA in this regard, [Name of Supplier/Contractor/Consultant] agrees to indemnify PA for any loss or damage incurred by it on account of its corrupt business practices and further pay compensation to PA in an amount equivalent to ten times the sum of any commission, gratification, bribe, finder's fee or kickback given by M/s Zamir Ahmed & Co [Name of Supplier/Contractor/Consultant] as aforesaid for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from PA.

**DEPUTY COMMISSIONER**  
**- Procuring Agency**

[Signature]  
[Supplier /Contractor/Consultant]



OFFICE OF THE DC/ PROJECT DIRECTOR, KHAIRPUR  
 CONSTRUCTION OF OVER HEAD BRIDGE OVER NEW NATIONAL  
 HIGHWAY AT SHAH HUSSAIN BY PASS CHOWK (2300RFT)

BILL OF QUANTITIES  
SUMMARY

S NO.	DESCRIPTION	QUANTITY	UNIT	RATE	AMOUNT (RS.)
1	CONSTRUCTION OF OVER HEAD BRIDGE OVER NEW NATIONAL HIGHWAY AT SHAH HUSSAIN BY PASS CHOWK (2300RFT) (As per Drawings and specification provided)	84,502.00	Sq.ft	8445/-	713619390/=
				Eight - thousand four hundred forty five only -	Seven Hundred thirteen Million Six Hundred ninety thousand three Hundred ninety only -

M/s Zameer Ahmed & Co.  
  
 Proprietor



FORM OF CONTRACT AGREEMENT

2014

CONTRACT AGREEMENT made on 6/8/2014 between Project Director /  
Commissioner (Procuring Agency) of the on part and M/s. ZAMEER AHMED &  
Contractor, of the other part.

*Rs. 713.619 Million*

The Procuring Agency is desirous that certain Works, viz **CONSTRUCTION  
OF BRIDGE OVER NEW N.H WAY AT SHAH HUSSAIN BYE PASS CHOWK**  
to be executed by the Contractor for the execution and completion of such Works and the  
conditions therein.

The Agreement witnessed as follows:-

The Agreement works and expressions shall have the same meanings as  
as respectively assigned to them in the Conditions of Contract hereinafter.

The following documents after incorporating addenda, if any except those

relating to Instructions to Bidders, shall be deemed to form and be read  
and construed as part of this Agreement, viz:

Terms of acceptance:

- 1. Filled Form of Bid along with Schedule to Bid;
- 2. Terms of Contract & Contract Data;
- 3. Bill of Materials/ Schedule of Prices/ Bill of quantities (BoQ);
- 4. Specifications; and
- 5. Drawings

The Procuring Agency hereby covenants to make the payments to be made by the Procuring Agency to the  
Contractor. The Contractor hereby covenants with the Procuring Agency  
to execute the Works and remedy defects therein in conformity and in all respects  
with the Contract.

The Procuring Agency hereby covenants to pay the Contractor, in  
full on completion of the work as per provisions of the Contract, the  
amount which become payable under the provisions of the Contract at  
the time by the Contract.

The Contractor hereby covenants to execute this Contract Agreement to be executed  
and written in accordance with their respective laws.

PROJECT DIRECTOR/  
DEPUTY COMMISSIONER  
KHAIRPUR  
(Procuring Agency)

2. Witness

FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT made on 6/8/2014 between Project Director /  
Government of Punjab, Khairpur (Procuring Agency) of the one part and M/s. ZAMEER AHMED &  
Government of Punjab, Contractor, of the other part.

Rs. 713.619

WHERE the Procuring Agency is desirous that certain Works, viz CONSTRUCTION  
OF OVER HEAD BRIDGE OVER NEW N.H WAY AT SHAH HUSSAIN BYE PASS CHOWK  
(2300 RFT). Bid by the Contractor for the execution and completion of such Works and the  
remedying of any defects therein.

NOW this Agreement witnessed as follows:-

1. In this Agreement works and expressions shall have the same meanings as  
are respectively assigned to them in the Conditions of Contract hereinafter.

2. The following documents after incorporating addenda, if any except those  
parts,

Retaining to Instructions to Bidders, shall be deemed to form and be read  
and construed as part of this Agreement, viz:

- The letter of Acceptance;
- The completed Form of Bid along with Schedule to Bid;
- Conditions of Contract & Contract Data;
- The priced Schedule of Prices/ Bill of quantities (BoQ);
- The specifications; and
- The Drawings

In consideration of the payments to be made by the Procuring Agency to the  
Contractor hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency  
to complete the Works and remedy defects therein, in conformity and in all respects  
with the provisions of the Contract.

The Procuring Agency hereby covenants to pay the Contractor, in  
consideration of the execution and completion of the works as per provisions of the Contract, the  
Contract Price or such other sum as may become payable under the provisions of the Contract at  
all times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed  
and signed and sealed and dated and year first before written in accordance with their respective laws

Signature of Contractor  
M/s. Zameer Ahmed & Co.  
Government Contractor

Muz  
PROJECT DIRECTOR/  
DEPUTY COMMISSIONER  
KHAIRPUR  
(Procuring Agency)

Witness of the above mentioned  
Contractor  
Witnessed and Delivered in the presence

1. Witness

2. Witness

FORM OF CONTRACT AGREEMENT

CONTRACT AGREEMENT made on \_\_\_\_\_ between Project Director / Deputy Commissioner for Khairpur (Procuring Agency) of the on part and M/s. ZAMEER AHMED & SONS, Government Contractor, of the other part.

WHERE the Procuring Agency is desirous that certain Works, viz CONSTRUCTION OF OVER HEAD BRIDGE OVER NEW N.H WAY AT SHAH HUSSAIN BYE PASS CHOWK (200 FT). Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnessed as follows:-

1. In this Agreement works and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter.

2. The following documents after incorporating addenda, if any except those parts

Retaining to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:

- The letter of Acceptance;
- The completed Form of Bid along with Schedule to Bid;
- Conditions of Contract & Contract Data;
- The priced Schedule of Prices/ Bill of quantities (BoQ);
- The specifications and
- The Drawings

In consideration of the payments to be made by the Procuring Agency to the hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency to complete the Works and remedy defects therein in conformity and in all respects with the provisions of the Contract.

The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the works as per provisions of the Contract, the amount of Rs. \_\_\_\_\_ or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

ALL THE PARTIES OF the parties hereto have caused this Contract Agreement to be executed and signed and year first before written in accordance with their respective laws.

Signature of Contractor  
M/s  
Government Contractor

PROJECT DIRECTOR/  
DEPUTY COMMISSIONER  
KHAIRPUR  
(Procuring Agency)

and Sealed and Delivered in the presence

1. Witness

2. Witness

FORM OF CONTRACT AGREEMENT

CONTRACT AGREEMENT made on \_\_\_\_\_ between Project Director /  
Government of Jammu and Kashmir (Procuring Agency) of the one part and M/s. ZAMEER AHMED &  
Contractor, of the other part.

WHERE the Procuring Agency is desirous that certain Works, viz CONSTRUCTION  
OF OVER BRIDGE OVER NEW N.H WAY AT SHAH HUSSAIN BYE PASS CHOWK  
(B-100 RFT). Bid by the Contractor for the execution and completion of such Works and the  
remedying of any defects therein.

NOW this Agreement witnessed as follows:-

1. In this Agreement works and expressions shall have the same meanings as  
are respectively assigned to them in the Conditions of Contract hereinafter.

2. The following documents after incorporating addenda, if any except those  
parts.

Retaining to Instructions to Bidders, shall be deemed to form and be read  
and construed as part of this Agreement, viz:

- (a) The letter of Acceptance;
- (b) The completed Form of Bid along with Schedule to Bid;
- (c) Conditions of Contract & Contract Data;
- (d) The priced Schedule of Prices/ Bill of quantities (BoQ);
- (e) The specifications; and
- (f) The Drawings

3. In consideration of the payments to be made by the Procuring Agency to the  
Contractor hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency  
to execute and complete the Works and remedy defects therein in conformity and in all respects  
with the provisions of the Contract.

The Procuring Agency hereby covenants to pay the Contractor, in  
accordance with the execution and completion of the works as per provisions of the Contract, the  
Contract Price or such other sum as may become payable under the provisions of the Contract at  
the time and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed  
and signed in two copies and year first before written in accordance with their respective laws.

Signature of Contractor  
M/s \_\_\_\_\_  
Government Contractor

*[Signature]*  
PROJECT DIRECTOR/  
DEPUTY COMMISSIONER  
KHAIRPUR  
(Procuring Agency)

Witness of the execution of this contract  
at \_\_\_\_\_  
on this \_\_\_\_\_ day of \_\_\_\_\_  
19\_\_\_\_ and in the presence of \_\_\_\_\_  
Contract, Revised and Delivered in the presence

Witnesses of the parties hereto  
\_\_\_\_\_

Witness

2. Witness

FORM OF CONTRACT AGREEMENT

CONTRACT AGREEMENT, made on \_\_\_\_\_ between Project Director /  
for Khairpur (Procuring Agency) of the on part and M/s. ZAMEER AHMED &  
Government Contractor, of the other part.

WHERE the Procuring Agency is desirous that certain Works, viz CONSTRUCTION  
OF OVER HEAD BRIDGE OVER NEW N.H WAY AT SHAH HUSSAIN, BYE PASS CHOWK  
ROAD (PFT). Bid by the Contractor for the execution and completion of such Works and the  
remedying of any defects therein.

NOW this Agreement witnessed as follows:-

1. In this Agreement works and expressions shall have the same meanings as  
are respectively assigned to them in the Conditions of Contract hereinafter.
2. The following documents after incorporating addenda, if any except those  
parts

Retaining to Instructions to Bidders, shall be deemed to form and be read  
and construed as part of this Agreement, viz:

- (a) The letter of Acceptance;
- (b) The completed Form of Bid along with Schedule to Bid;
- (c) Conditions of Contract & Contract Data;
- (d) The priced Schedule of Prices/ Bill of quantities (BoQ);
- (e) The specifications; and
- (f) The Drawings

In consideration of the payments to be made by the Procuring Agency to the  
hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency  
and complete the Works and remedy defects therein in conformity and in all respects  
provisions of the Contract.

The Procuring Agency hereby covenants to pay the Contractor, in  
of the execution and completion of the works as per provisions of the Contract, the  
or such other sum as may become payable under the provisions of the Contract at  
and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed  
at Khairpur on the \_\_\_\_\_ day of \_\_\_\_\_ 20\_\_\_\_ and year first before written in accordance with their respective laws.

Signature of Contractor  
M/s. \_\_\_\_\_  
Government Contractor

PROJECT DIRECTOR/  
DEPUTY COMMISSIONER  
KHAIRPUR  
(Procuring Agency)

Sealed and Delivered in the presence

1. Witness

2. Witness

FORM OF CONTRACT AGREEMENT

CONTRACT AGREEMENT made on \_\_\_\_\_ between Project Director /  
Deputy Commissioner, Khairpur (Procuring Agency) of the one part and M/s. ZAMEER AHMED &  
Government Contractor, of the other part.

WHERE the Procuring Agency is desirous that certain Works, viz CONSTRUCTION  
OF OVER HEAD BRIDGE OVER NEW N.H WAY AT SHAH HUSSAIN BYE PASS CHOWK  
(2200 RFT). Bid by the Contractor for the execution and completion of such Works and the  
remedying of any defects therein.

NOW this Agreement witnessed as follows:-

1. In this Agreement works and expressions shall have the same meanings as  
are respectively assigned to them in the Conditions of Contract hereinafter.

2. The following documents after incorporating addenda, if any except those  
parts

Retaining to Instructions to Bidders, shall be deemed to form and be read  
and construed as part of this Agreement, viz:

- (g) The letter of Acceptance;
- (h) The completed Form of Bid along with Schedule to Bid;
- (i) Conditions of Contract & Contract Data;
- (j) The priced Schedule of Prices/ Bill of quantities (BoQ);
- (k) The specifications; and
- (l) The Drawings

3. In consideration of the payments to be made by the Procuring Agency to the  
Contractor hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency  
to execute and complete the Works and remedy defects therein in conformity and in all respects  
with the provisions of the Contract.

4. The Procuring Agency hereby covenants to pay the Contractor, in  
accordance with the execution and completion of the works as per provisions of the Contract, the  
Contract Price or such other sum as may become payable under the provisions of the Contract at  
the time and in the manner prescribed by the Contract.

5. THE PARTIES HEREOF the parties hereto have caused this Contract Agreement to be executed  
in duplicate and one copy of each to be written in accordance with their respective laws.

Signature of \_\_\_\_\_  
Mis \_\_\_\_\_  
Government Contractor

PROJECT DIRECTOR/  
DEPUTY COMMISSIONER  
KHAIRPUR  
(Procuring Agency)

6. This Agreement is witnessed by \_\_\_\_\_  
and \_\_\_\_\_  
and sealed and delivered in the presence

7. This Agreement is witnessed by \_\_\_\_\_  
and \_\_\_\_\_

Witness

2. Witness



FORM OF CONTRACT AGREEMENT

CONTRACT AGREEMENT made on \_\_\_\_\_ between Project Director /  
Government of Punjab, Khairpur (Procuring Agency) of the one part and M/s. ZAMEER AHMED &  
Contractor, of the other part.

WHERE the Procuring Agency is desirous that certain Works, viz CONSTRUCTION  
OF OVER HEAD BRIDGE OVER NEW N.H WAY AT SHAH HUSSAIN BYE PASS CHOWK  
(1000 RFT). Bid by the Contractor for the execution and completion of such Works and the  
clearing of any defects therein.

NOW this Agreement witnessed as follows:-

1. In this Agreement works and expressions shall have the same meanings as  
are respectively assigned to them in the Conditions of Contract hereinafter.

2. The following documents after incorporating addenda, if any except those  
parts

Retaining to Instructions to Bidders, shall be deemed to form and be read  
and construed as part of this Agreement, viz:

- (a) The letter of Acceptance;
- (b) The completed Form of Bid along with Schedule to Bid;
- (c) Conditions of Contract & Contract Data;
- (d) The priced Schedule of Prices/ Bill of quantities (BoQ);
- (e) The specifications; and
- (f) The Drawings

3. In consideration of the payments to be made by the Procuring Agency to the  
Contractor hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency  
to complete the Works and remedy defects therein in conformity and in all respects  
with the provisions of the Contract.

The Procuring Agency hereby covenants to pay the Contractor, in  
accordance with the provisions of the Contract, the amount of the execution and completion of the works as per provisions of the Contract, the  
Contractor for such other sum as may become payable under the provisions of the Contract at  
any time and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed  
and signed and year first before written in accordance with their respective laws.

Signature of Contractor  
M/s. \_\_\_\_\_  
Government Contractor

PROJECT DIRECTOR/  
DEPUTY COMMISSIONER  
KHAIRPUR  
(Procuring Agency)

Witness of the execution and completion of the  
Contract and sealed and delivered in the presence

1. Witness

2. Witness



FORM OF CONTRACT AGREEMENT

CONTRACT AGREEMENT made on \_\_\_\_\_ between Project Director /  
Deputy Commissioner Khairpur (Procuring Agency) of the on part and M/s. ZAMEER AHMED &  
Government Contractor, of the other part.

WHERE the Procuring Agency is desirous that certain Works, viz CONSTRUCTION  
OF OVER HEAD BRIDGE OVER NEW N.H WAY AT SHAH HUSSAIN BYE PASS CHOWK  
(3000 RFT). Bid by the Contractor for the execution and completion of such Works and the  
remedying of any defects therein.

NOW this Agreement witnessed as follows:-

1. In this Agreement works and expressions shall have the same meanings as  
are respectively assigned to them in the Conditions of Contract hereinafter.

2. The following documents after incorporating addenda, if any except those  
parts

Relating to Instructions to Bidders, shall be deemed to form and be read  
and construed as part of this Agreement, viz:

- (a) The letter of Acceptance;
- (b) The completed Form of Bid along with Schedule to Bid;  
Conditions of Contract & Contract Data;
- (c) The priced Schedule of Prices/ Bill of quantities (BoQ);
- (d) The specifications; and
- (e) The Drawings

3. In consideration of the payments to be made by the Procuring Agency to the  
Contractor hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency  
to execute and complete the Works and remedy defects therein in conformity and in all respects  
with the provisions of the Contract.

4. The Procuring Agency hereby covenants to pay the Contractor, in  
accordance with the provisions of the Contract, the amount of the execution and completion of the works as per provisions of the Contract, the  
Contractor or such other sum as may become payable under the provisions of the Contract at  
the time and in the manner prescribed by the Contract.

5. WHEREOF the parties hereto have caused this Contract Agreement to be executed  
in duplicate and year first before written in accordance with their respective laws.

Signature of Contractor  
M/s. \_\_\_\_\_  
Government Contractor

  
PROJECT DIRECTOR/  
DEPUTY COMMISSIONER  
KHAIRPUR  
(Procuring Agency)

1. Witness

2. Witness

FORM OF CONTRACT AGREEMENT

CONTRACT AGREEMENT made on \_\_\_\_\_ between Project Director /  
Government of Punjab, Khairpur (Procuring Agency) of the on part and M/s. ZAMEER AHMED &  
Contractor, of the other part.

WHERE the Procuring Agency is desirous that certain Works, viz CONSTRUCTION  
OF OVER HEAD BRIDGE OVER NEW N.H WAY AT SHAH HUSSAIN BYE PASS CHOWK  
(200 RFT). Bid by the Contractor for the execution and completion of such Works and the  
rectifying of any defects therein.

NOW this Agreement witnessed as follows:-

1. In this Agreement works and expressions shall have the same meanings as  
are respectively assigned to them in the Conditions of Contract hereinafter.

2. The following documents after incorporating addenda, if any except those  
parts:

Retaining to Instructions to Bidders, shall be deemed to form and be read  
and construed as part of this Agreement, viz:

- (a) The letter of Acceptance;
- (b) The completed Form of Bid along with Schedule to Bid;
- (c) Conditions of Contract & Contract Data;
- (d) The priced Schedule of Prices/ Bill of quantities (BoQ);
- (e) The specifications; and
- (f) The Drawings

3. In consideration of the payments to be made by the Procuring Agency to the  
hereinafter-mentioned, the Contactor hereby covenants with the Procuring Agency  
to complete the Works and remedy defects therein in conformity and in all respects  
provisions of the Contract.

4. The Procuring Agency hereby covenants to pay the Contractor, in  
of the execution and completion of the works as per provisions of the Contract, the  
such other sum as may become payable under the provisions of the Contract at  
in the manner prescribed by the Contract.

5. WHEREOF the parties hereto have caused this Contract Agreement to be executed  
and year first before written in accordance with their respective laws.

Signature of Contractor,  
M/s. \_\_\_\_\_  
Government Contractor

PROJECT DIRECTOR/  
DEPUTY COMMISSIONER  
KHAIRPUR  
(Procuring Agency)

Printed and Delivered in the presence

Witness

2. Witness

FORM OF CONTRACT AGREEMENT

CONTRACT AGREEMENT made on \_\_\_\_\_ between Project Director /  
Government of Punjab, Khairpur (Procuring Agency) of the one part and M/s. ZAMEER AHMED &  
Contractor, of the other part.

WHERE the Procuring Agency is desirous that certain Works, viz **CONSTRUCTION OF OVER HEAD BRIDGE OVER NEW N.H WAY AT SHAH HUSSAIN BYE PASS CHOWK (200 RFT)**, Bid by the Contractor for the execution and completion of such Works and the rectifying of any defects therein.

NOW this Agreement witnessed as follows:-

1. In this Agreement works and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter.

2. The following documents after incorporating addenda, if any except those parts:

Retaining to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:

- (a) The letter of Acceptance;
- (b) The completed Form of Bid along with Schedule to Bid;
- (c) Conditions of Contract & Contract Data;
- (d) The priced Schedule of Prices/ Bill of quantities (BoQ);
- (e) The specifications; and
- (f) The Drawings

3. In consideration of the payments to be made by the Procuring Agency to the Contractor hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency to complete the Works and remedy defects therein in conformity and in all respects with the provisions of the Contract.

4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the works as per provisions of the Contract, the price or such other sum as may become payable under the provisions of the Contract at the time and in the manner prescribed by the Contract.

5. WHEREOF the parties hereto have caused this Contract Agreement to be executed and signed and year first before written in accordance with their respective laws.

Signature of Contractor  
M/s. \_\_\_\_\_  
Government Contractor

PROJECT DIRECTOR/  
DEPUTY COMMISSIONER  
KHAIRPUR  
(Procuring Agency)

Witness of the executive Director of the Procuring Agency  
Witness of the Contractor  
Witness of the Contractor

Witness  
Signature of \_\_\_\_\_  
Address \_\_\_\_\_

2. Witness

FORM OF CONTRACT AGREEMENT

CONTRACT AGREEMENT made on \_\_\_\_\_ between Project Director /  
Government of Punjab, Khairpur (Procuring Agency) of the one part and M/s. ZAMEER AHMED &  
Government of Punjab, Contractor, of the other part.

WHERE the Procuring Agency is desirous that certain Works, viz CONSTRUCTION  
OF OVER HEAD BRIDGE OVER NEW N.H WAY AT SHAH HUSSAIN BYE PASS CHOWK  
(3000 RFT). Bid by the Contractor for the execution and completion of such Works and the  
remedying of any defects therein.

NOW this Agreement witnessed as follows:-

1. In this Agreement works and expressions shall have the same meanings as  
are respectively assigned to them in the Conditions of Contract hereinafter.

2. The following documents after incorporating addenda, if any except those  
parts:-

Retaining to Instructions to Bidders, shall be deemed to form and be read  
and construed as part of this Agreement, viz:

- (g) The letter of Acceptance;
- The completed Form of Bid along with Schedule to Bid;
- Conditions of Contract & Contract Data;
- The priced Schedule of Prices/ Bill of quantities (BoQ);
- The specifications; and
- The Drawings

3. In consideration of the payments to be made by the Procuring Agency to the  
Contractor hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency  
to execute and complete the Works and remedy defects therein in conformity and in all respects  
with the provisions of the Contract.

The Procuring Agency hereby covenants to pay the Contractor, in  
accordance with the execution and completion of the works as per provisions of the Contract, the  
contract price or such other sum as may become payable under the provisions of the Contract at  
all times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed  
and signed in triplicate and one copy first before written in accordance with their respective laws.

Signature of Contractor

M/s

Government Contractor

PROJECT DIRECTOR/  
DEPUTY COMMISSIONER  
KHAIRPUR  
(Procuring Agency)

Witness of the execution and completion of the works as per provisions of the Contract, the  
contract price or such other sum as may become payable under the provisions of the Contract at  
all times and in the manner prescribed by the Contract.  
Sealed and Delivered in the presence

1. Witness

2. Witness

FORM OF CONTRACT AGREEMENT

CONTRACT AGREEMENT made on \_\_\_\_\_ between Project Director / Deputy Commissioner Khairpur (Procuring Agency) of the on part and M/s. ZAMEER AHMED & SONS Government Contractor, of the other part.

WHERE the Procuring Agency is desirous that certain Works, viz CONSTRUCTION OF OVER HEAD BRIDGE OVER NEW N.H WAY AT SHAH HUSSAIN BYE PASS CHOWK (RFT). Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnessed as follows:-

1. In this Agreement works and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter.

2. The following documents after incorporating addenda, if any except those parts Retaining to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:

The letter of Acceptance;  
The completed Form of Bid along with Schedule to Bid;  
Conditions of Contract & Contract Data;  
The priced Schedule of Prices/ Bill of quantities (BoQ);  
The specifications; and  
The Drawings

3. In consideration of the payments to be made by the Procuring Agency to the Contractor hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency to execute and complete the Works and remedy defects therein in conformity and in all respects with the provisions of the Contract.

4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the works as per provisions of the Contract, the amount of such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

5. WHEREOF the parties hereto have caused this Contract Agreement to be executed in duplicate and year first before written in accordance with their respective laws.

6. The Contractor hereby covenants to pay the Procuring Agency the amount of such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

7. The Contractor hereby covenants to pay the Procuring Agency the amount of such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

8. The Contractor hereby covenants to pay the Procuring Agency the amount of such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

9. In consideration of the payments to be made by the Procuring Agency to the Contractor hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency to execute and complete the Works and remedy defects therein in conformity and in all respects with the provisions of the Contract.

10. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the works as per provisions of the Contract, the amount of such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

11. WHEREOF the parties hereto have caused this Contract Agreement to be executed in duplicate and year first before written in accordance with their respective laws.

Signature of Contractor

M/s. Zameer Ahmed & Sons  
Government Contractor

PROJECT DIRECTOR/  
DEPUTY COMMISSIONER  
KHAIRPUR  
(Procuring Agency)

Witness

2. Witness

FORM OF CONTRACT AGREEMENT

CONTRACT AGREEMENT made on \_\_\_\_\_ between Project Director / Deputy Commissioner, Khairpur (Procuring Agency) of the on part and M/s. ZAMEER AHMED & SONS, Government Contractor, of the other part.

WHERE the Procuring Agency is desirous that certain Works, viz CONSTRUCTION OF OVER HEAD BRIDGE OVER NEW N.H WAY AT SHAH HUSSAIN BYE PASS CHOWK (2200 FT). Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnessed as follows:-

1. In this Agreement works and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter.

2. The following documents after incorporating addenda, if any except those parts:

Retaining to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:

- (a) The letter of Acceptance;
- (b) The completed Form of Bid along with Schedule to Bid;
- (c) Conditions of Contract & Contract Data;
- (d) The priced Schedule of Prices/ Bill of quantities (BoQ);
- (e) The specifications; and
- (f) The Drawings

3. In consideration of the payments to be made by the Procuring Agency to the Contractor hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency to execute and complete the Works and remedy defects therein in conformity and in all respects with the provisions of the Contract.

4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the works as per provisions of the Contract, the amount of Rs. \_\_\_\_\_ and such other sum as may become payable under the provisions of the Contract at \_\_\_\_\_ and in the manner prescribed by the Contract.

WHEREOF the parties hereto have caused this Contract Agreement to be executed and signed and year first before written in accordance with their respective laws.

Signature of Contractor  
M/s. \_\_\_\_\_  
Government Contractor

PROJECT DIRECTOR/  
DEPUTY COMMISSIONER  
KHAIRPUR  
(Procuring Agency)

and, Sealed and Delivered in the presence

1. Witness

2. Witness



FORM OF CONTRACT AGREEMENT

CONTRACT AGREEMENT made on \_\_\_\_\_ between Project Director /  
Government of Punjab, Khairpur (Procuring Agency) of the one part and M/s. ZAMEER AHMED &  
Contractor, of the other part.

WHERE the Procuring Agency is desirous that certain Works, viz CONSTRUCTION  
OF OVER HEAD BRIDGE OVER NEW N.H WAY AT SHAH HUSSAIN BYE PASS CHOWK  
(1000 RFT), Bid by the Contractor for the execution and completion of such Works, and the  
remedying of any defects therein.

NOW this Agreement witnessed as follows:-

1. In this Agreement works and expressions shall have the same meanings as  
are respectively assigned to them in the Conditions of Contract hereinafter.

2. The following documents after incorporating addenda, if any except those  
parts,

Retaining to Instructions to Bidders, shall be deemed to form and be read  
and construed as part of this Agreement, viz:

- (a) The letter of Acceptance;
- (b) The completed Form of Bid along with Schedule to Bid;
- (c) Conditions of Contract & Contract Data;
- (d) The priced Schedule of Prices/ Bill of quantities (BoQ);
- (e) The specifications; and
- (f) The Drawings

In consideration of the payments to be made by the Procuring Agency to the  
Contractor hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency  
to execute and complete the Works and remedy defects therein in conformity and in all respects  
with the provisions of the Contract.

The Procuring Agency hereby covenants to pay the Contractor, in  
accordance with the execution and completion of the works as per provisions of the Contract, the  
sum of \_\_\_\_\_ for each other sum as may become payable under the provisions of the Contract at  
the time and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed  
and signed and year first before written in accordance with their respective laws.

Signature of Contractor  
M/s. \_\_\_\_\_

Government Contractor

PROJECT DIRECTOR/  
DEPUTY COMMISSIONER  
KHAIRPUR  
(Procuring Agency)

Witnessed, Sealed and Delivered in the presence

2. Witness



FORM OF CONTRACT AGREEMENT

CONTRACT AGREEMENT made on \_\_\_\_\_ between Project Director /  
for Khairpur (Procuring Agency) of the on part and M/s. ZAMEER AHMED &  
Government Contractor, of the other part.

WHERE the Procuring Agency is desirous that certain Works, viz CONSTRUCTION  
OF OVER HEAD BRIDGE OVER NEW N.H WAY AT SHAH HUSSAIN BYE PASS CHOWK  
(3100 RFT). Bid by the Contractor for the execution and completion of such Works and the  
remedying of any defects therein.

NOW this Agreement witnessed as follows:-

1. In this Agreement works and expressions shall have the same meanings as  
are respectively assigned to them in the Conditions of Contract hereinafter.

2. The following documents after incorporating addenda, if any except those  
parts.

Retaining to Instructions to Bidders, shall be deemed to form and be read  
and construed as part of this Agreement, viz:

- (a) The letter of Acceptance;
- (b) The completed Form of Bid along with Schedule to Bid;
- (c) Conditions of Contract & Contract Data;
- (d) The priced Schedule of Prices/ Bill of quantities (BoQ);
- (e) The specifications; and
- (f) The Drawings

3. In consideration of the payments to be made by the Procuring Agency to the  
hereinafter mentioned, the Contactor hereby covenants with the Procuring Agency  
to complete the Works and remedy defects therein in conformity and in all respects  
visions of the Contract.

The Procuring Agency hereby covenants to pay the Contractor, in  
of the execution and completion of the works as per provisions of the Contract, the  
of the sum as may become payable under the provisions of the Contract at  
times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contact Agreement to be executed  
and year first before written in accordance with their respective laws.

Signature of Contractor  
M/s. \_\_\_\_\_  
Government Contractor

PROJECT DIRECTOR/  
DEPUTY COMMISSIONER  
KHAIRPUR  
(Procuring Agency)

Execution of the agreement and delivery of the  
of Price or other data, and delivery of  
and sealed and Delivered in the presence

1. Witness

2. Witness

FORM OF CONTRACT AGREEMENT

CONTRACT AGREEMENT made on \_\_\_\_\_ between Project Director /  
Government of Punjab, Khairpur (Procuring Agency) of the on part and M/s. ZAMEER AHMED &  
Contractor, of the other part.

WHERE the Procuring Agency is desirous that certain Works, viz CONSTRUCTION  
OF OVER HEAD BRIDGE OVER NEW N.H WAY AT SHAH HUSSAIN BYE PASS CHOWK  
(RFT). Bid by the Contractor for the execution and completion of such Works and the  
remedying of any defects therein.

NOW this Agreement witnessed as follows:-

1. In this Agreement works and expressions shall have the same meanings as  
are respectively assigned to them in the Conditions of Contract hereinafter.

2. The following documents after incorporating addenda, if any except those  
parts.

Retaining to Instructions to Bidders, shall be deemed to form and be read  
and construed as part of this Agreement, viz:

- (a) The letter of Acceptance;
- (b) The completed Form of Bid along with Schedule to Bid;
- (c) Conditions of Contract & Contract Data;
- (d) The priced Schedule of Prices/ Bill of quantities (BoQ);
- (e) The specifications; and
- (f) The Drawings

3. In consideration of the payments to be made by the Procuring Agency to the  
Contractor hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency  
to execute and complete the Works and remedy defects therein in conformity and in all respects  
with the provisions of the Contract.

4. The Procuring Agency hereby covenants to pay the Contractor, in  
accordance with the provisions of the Contract, the amount of the execution and completion of the works as per provisions of the Contract, the  
amount of such other sum as may become payable under the provisions of the Contract at  
times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed  
and signed and year first before written in accordance with their respective laws.

Signature of Contractor

M/s

Government Contractor

PROJECT DIRECTOR/  
DEPUTY COMMISSIONER  
KHAIRPUR  
(Procuring Agency)

Duration of the execution and completion

and Price or such other sum as may become payable

and Sealed and Delivered in the presence

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed

and signed and year first before written in accordance with their respective laws.

1. Witness

2. Witness

FORM OF CONTRACT AGREEMENT

CONTRACT AGREEMENT made on \_\_\_\_\_ between Project Director / Deputy Commissioner, Khairpur (Procuring Agency) of the one part and M/s. ZAMEER AHMED & SONS, Government Contractor, of the other part.

WHERE the Procuring Agency is desirous that certain Works, viz CONSTRUCTION OF OVER HEAD BRIDGE OVER NEW N.H WAY AT SHAH HUSSAIN BYE PASS CHOWK (2300 RFT). Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnessed as follows:-

1. In this Agreement works and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter.

2. The following documents after incorporating addenda, if any except those parts, Retaining to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:

(a) The letter of Acceptance;

(b) The completed Form of Bid along with Schedule to Bid;

(c) Conditions of Contract & Contract Data;

(d) The priced Schedule of Prices/ Bill of quantities (BoQ);

(e) The specifications; and

(f) The Drawings

3. In consideration of the payments to be made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency to execute and complete the Works and remedy defects therein in conformity and in all respects with the provisions of the Contract.

4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the works as per provisions of the Contract, the amount of such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

5. IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed and signed by their respective hands and year first before written in accordance with their respective laws.

Signature of Contractor

M/s

Government Contractor

PROJECT DIRECTOR/  
DEPUTY COMMISSIONER  
KHAIRPUR  
(Procuring Agency)

Witness

2. Witness

FORM OF CONTRACT AGREEMENT

CONTRACT AGREEMENT made on \_\_\_\_\_ between Project Director / Deputy Commissioner, Khairpur (Procuring Agency) of the on part and M/s. ZAMEER AHMED & SONS, Government Contractor, of the other part.

WHERE the Procuring Agency is desirous that certain Works, viz CONSTRUCTION OF OVER HEAD BRIDGE OVER NEW N.H WAY AT SHAH HUSSAIN BYE PASS CHOWK (2200 RFT). Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnessed as follows:-

1. In this Agreement works and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter.

2. The following documents after incorporating addenda, if any except those parts:

Retaining to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:

- (a) The letter of Acceptance;
- (b) The completed Form of Bid along with Schedule to Bid;
- (c) Conditions of Contract & Contract Data;
- (d) The priced Schedule of Prices/ Bill of quantities (BoQ);
- (e) The specifications; and
- (f) The Drawings

3. In consideration of the payments to be made by the Procuring Agency to the Contractor hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency to complete the Works and remedy defects therein in conformity and in all respects with the provisions of the Contract.

4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the works as per provisions of the Contract, the amount of Rs. \_\_\_\_\_ or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed and signed in the month and year first before written in accordance with their respective laws.

Signature of Contractor  
M/s \_\_\_\_\_  
Government Contractor

PROJECT DIRECTOR/  
DEPUTY COMMISSIONER  
KHAIRPUR  
(Procuring Agency)

Sealed and Delivered in the presence

1. Witness

2. Witness

FORM OF CONTRACT AGREEMENT

CONTRACT AGREEMENT made on \_\_\_\_\_ between Project Director / Deputy Commissioner, Khairpur (Procuring Agency) of the on part and M/s. ZAMEER AHMED & SONS, Government Contractor, of the other part.

WHERE the Procuring Agency is desirous that certain Works, viz CONSTRUCTION OF OVER HEAD BRIDGE OVER NEW N.H WAY AT SHAH HUSSAIN BYE PASS CHOWK (200 FT). Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnessed as follows:-

1. In this Agreement works and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter.

2. The following documents after incorporating addenda, if any except those parts:

Retaining to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:

- (a) The letter of Acceptance;
- (b) The completed Form of Bid along with Schedule to Bid;
- (c) Conditions of Contract & Contract Data;
- (d) The priced Schedule of Prices/ Bill of quantities (BoQ);
- (e) The specifications; and
- (f) The Drawings

3. In consideration of the payments to be made by the Procuring Agency to the Contractor hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency to complete the Works and remedy defects therein in conformity and in all respects with the provisions of the Contract.

The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the works as per provisions of the Contract, the amount of \_\_\_\_\_ or such other sum as may become payable under the provisions of the Contract at \_\_\_\_\_ and in the manner prescribed by the Contract.

WITNESSED AND SIGNED OF the parties hereto have caused this Contract Agreement to be executed and signed by their respective hands and year first before written in accordance with their respective laws.

Signature of \_\_\_\_\_  
M/s \_\_\_\_\_  
Government Contractor

Signature of \_\_\_\_\_  
PROJECT DIRECTOR/  
DEPUTY COMMISSIONER  
KHAIRPUR  
(Procuring Agency)

1. Witness

2. Witness

FORM OF CONTRACT AGREEMENT

CONTRACT AGREEMENT made on \_\_\_\_\_ between Project Director /  
at Khairpur (Procuring Agency) of the on part and M/s. ZAMEER AHMED &  
Contractor, of the other part.

WHERE the Procuring Agency is desirous that certain Works, viz CONSTRUCTION  
OF OVER HEAD BRIDGE OVER NEW N.H WAY AT SHAH HUSSAIN BYE PASS CHOWK  
(3000 FT). Bid by the Contractor for the execution and completion of such Works and the  
remedying of any defects therein.

NOW this Agreement witnessed as follows:-

1. In this Agreement works and expressions shall have the same meanings as  
are respectively assigned to them in the Conditions of Contract hereinafter.

The following documents after incorporating addenda, if any except those  
parts.

Retaining to Instructions to Bidders, shall be deemed to form and be read  
and construed as part of this Agreement, viz:

- (a) The letter of Acceptance;
- (b) The completed Form of Bid along with Schedule to Bid;
- (c) Conditions of Contract & Contract Data;
- (d) The priced Schedule of Prices/ Bill of quantities (BoQ);
- (e) The specifications; and
- (f) The Drawings

3. In consideration of the payments to be made by the Procuring Agency to the  
Contractor hereinafter mentioned, the Contactor hereby covenants with the Procuring Agency  
to execute and complete the Works and remedy defects therein in conformity and in all respects  
with the provisions of the Contract.

4. The Procuring Agency hereby covenants to pay the Contractor, in  
consideration of the execution and completion of the works as per provisions of the Contract, the  
Contract Price and such other sum as may become payable under the provisions of the Contract at  
the time and in the manner prescribed by the Contract.

5. WHEREOF the parties hereto have caused this Contact Agreement to be executed  
at Khairpur on \_\_\_\_\_ and year first before written in accordance with their respective laws.

Signature of Contractor

M/s.

Government Contractor

PROJECT DIRECTOR/  
DEPUTY COMMISSIONER  
KHAIRPUR  
(Procuring Agency)

and Delivered in the presence

2. Witness



FORM OF CONTRACT AGREEMENT

CONTRACT AGREEMENT made on \_\_\_\_\_ between Project Director /  
Khairpur (Procuring Agency) of the one part and M/s. ZAMEER AHMED &  
Contractor, of the other part.

WHERE the Procuring Agency is desirous that certain Works, viz CONSTRUCTION  
OF OVER HEAD BRIDGE OVER NEW N.H WAY AT SHAH HUSSAIN BYE PASS CHOWK  
(1000 FT). Bid by the Contractor for the execution and completion of such Works and the  
remedying of any defects therein.

NOW this Agreement witnessed as follows:-

1. In this Agreement works and expressions shall have the same meanings as  
are respectively assigned to them in the Conditions of Contract hereinafter.

The following documents after incorporating addenda, if any except those  
parts

Retaining to Instructions to Bidders, shall be deemed to form and be read  
and construed as part of this Agreement, viz:

- (a) The letter of Acceptance;  
The completed Form of Bid along with Schedule to Bid;  
Conditions of Contract & Contract Data;
- (b) The priced Schedule of Prices/ Bill of quantities (BoQ);  
The specifications; and  
The Drawings

3. In consideration of the payments to be made by the Procuring Agency to the  
hereafter mentioned, the Contractor hereby covenants with the Procuring Agency  
to complete the Works and remedy defects therein in conformity and in all respects  
visions of the Contract

The Procuring Agency hereby covenants to pay the Contractor, in  
the execution and completion of the works as per provisions of the Contract, the  
such other sum as may become payable under the provisions of the Contract at  
in the manner prescribed by the Contract.

WHEREOF the parties hereto have caused this Contract Agreement to be executed  
and year first before written in accordance with their respective laws.

Signature of Contractor  
M/s

Government Contractor

PROJECT DIRECTOR/  
DEPUTY COMMISSIONER  
KHAIRPUR  
(Procuring Agency)

and Delivered in the presence

2. Witness



FORM OF CONTRACT AGREEMENT

CONTRACT AGREEMENT made on \_\_\_\_\_ between Project Director /  
Government of Punjab, Khairpur (Procuring Agency) of the on part and M/s. ZAMEER AHMED &  
Contractor, of the other part.

WHERE the Procuring Agency is desirous that certain Works, viz **CONSTRUCTION OF OVER HEAD BRIDGE OVER NEW N.H WAY AT SHAH HUSSAIN BYE PASS CHOWK (2000 RFT)**, Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnessed as follows:-

1. In this Agreement works and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter.

2. The following documents after incorporating addenda, if any except those parts

Retaining to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:

- (g) The letter of Acceptance;
- (h) The completed Form of Bid along with Schedule to Bid;
- (i) Conditions of Contract & Contract Data;
- (j) The priced Schedule of Prices/ Bill of quantities (BoQ);
- (k) The specifications; and
- (l) The Drawings

3. In consideration of the payments to be made by the Procuring Agency to the hereinafter mentioned, the Contactor hereby covenants with the Procuring Agency to complete the Works and remedy defects therein in conformity and in all respects with the provisions of the Contract

The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the works as per provisions of the Contract, the amount of \_\_\_\_\_ or such other sum as may become payable under the provisions of the Contract at \_\_\_\_\_ and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed at \_\_\_\_\_ on the \_\_\_\_\_ day of \_\_\_\_\_ month and year first before written in accordance with their respective laws.

Signature of Contractor  
M/s. \_\_\_\_\_  
Government Contractor

  
PROJECT DIRECTOR/  
DEPUTY COMMISSIONER  
KHAIRPUR  
(Procuring Agency)

Sealed and Delivered in the presence

1. Witness

2. Witness

FORM OF CONTRACT AGREEMENT

CONTRACT AGREEMENT made on \_\_\_\_\_ between Project Director /  
Government of Punjab, Khairpur (Procuring Agency) of the on part and M/s. ZAMEER AHMED &  
Contractor, of the other part.

WHERE the Procuring Agency is desirous that certain Works, viz **CONSTRUCTION OF OVER HEAD BRIDGE OVER NEW N.H WAY AT SHAH HUSSAIN BYE PASS CHOWK (3000 RFT)**, Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein

NOW this Agreement witnessed as follows:-

1. In this Agreement works and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter.

2. The following documents after incorporating addenda, if any except those parts

Retaining to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:

- (a) The letter of Acceptance;
- (b) The completed Form of Bid along with Schedule to Bid;
- (c) Conditions of Contract & Contract Data;
- (d) The priced Schedule of Prices/ Bill of quantities (BoQ);
- (e) The specifications; and
- (f) The Drawings

3. In consideration of the payments to be made by the Procuring Agency to the Contractor hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency to execute and complete the Works and remedy defects therein in conformity and in all respects with the provisions of the Contract.

4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the works as per provisions of the Contract, the amount of Rs. \_\_\_\_\_ or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed and signed in the month and year first before written in accordance with their respective laws.

Signature of Contractor  
M/s \_\_\_\_\_  
Government Contractor

PROJECT DIRECTOR/  
DEPUTY COMMISSIONER  
KHAIRPUR  
(Procuring Agency)

Sealed and Delivered in the presence

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed and signed in the month and year first before written in accordance with their respective laws.

Witness 2. Witness

FORM OF CONTRACT AGREEMENT

CONTRACT AGREEMENT made on \_\_\_\_\_ between Project Director /  
Deputy Commissioner, Khairpur (Procuring Agency) of the one part and M/s. ZAMEER AHMED &  
Sons, Government Contractor, of the other part.

WHERE the Procuring Agency is desirous that certain Works, viz CONSTRUCTION  
OF OVER HEAD BRIDGE OVER NEW N.H WAY AT SHAH HUSSAIN BYE PASS CHOWK  
(2300 RFT). Bid by the Contractor for the execution and completion of such Works and the  
remedying of any defects therein.

NOW this Agreement witnessed as follows:-

1. In this Agreement works and expressions shall have the same meanings as  
are respectively assigned to them in the Conditions of Contract hereinafter.

2. The following documents after incorporating addenda, if any except those  
parts

Retaining to Instructions to Bidders, shall be deemed to form and be read  
and construed as part of this Agreement, viz:

- (a) The letter of Acceptance;
- (b) The completed Form of Bid along with Schedule to Bid;  
Conditions of Contract & Contract Data;
- (c) The priced Schedule of Prices/ Bill of quantities (BoQ);
- (d) The specifications; and
- (e) The Drawings

3. In consideration of the payments to be made by the Procuring Agency to the  
Contractor hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency  
to complete the Works and remedy defects therein in conformity and in all respects  
with the provisions of the Contract.

The Procuring Agency hereby covenants to pay the Contractor, in  
accordance with the execution and completion of the works as per provisions of the Contract, the  
Contract Price or such other sum as may become payable under the provisions of the Contract at  
the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed  
and sealed in duplicate and year first before written in accordance with their respective laws.

Signature of Contractor  
M/s. \_\_\_\_\_  
Government Contractor

PROJECT DIRECTOR/  
DEPUTY COMMISSIONER  
KHAIRPUR  
(Procuring Agency)

Execution of the execution and completion of the works as per provisions of the Contract, the  
Contract Price or such other sum as may become payable under the provisions of the Contract at  
the times and in the manner prescribed by the Contract.

and sealed and Delivered in the presence  
of the following witnesses

Witness

2. Witness