

Reference

KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)

BID EVALUATION REPORT

Name of Procuring Agency	KARACHI WATER & SEWERAGE BOARD
Tender Reference No	SPPRA Serial No. 18469 I.D No. /2013
Tender Description/Name of Work/Item	REPLACEMENT OF OLD UNSERVICEABLE / DAMAGED 12" DIA. BLOCK-5 & 8" DIA GHIZRI COLONY VARIOUS STREETS CLIFTON / SADDAR TOWN DISTRICT SOUTH
Method of Procurement	Single Stage (One Envelop)
Tender Published	Through Web Site
Total Bid Documents Sold	03 Nos
Total Bid Received	03 Nos
Technical Bid Opening Date (if applicable)	N/A
No. of Bid Technically Qualified (if applicable)	N/A
Bid (s) rejected	Two
Financial Bid Opening Date	20/01/2014

NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
Shah Faisal & Brothers	Rs. 867.492/-	1st Lowest	@ 0.0084% Below	Substantially Responsive	P.O # AAA 10772204 Dt 16-01-2014 Rs. 17,500/- Allied Bank Paria Street Karachi Br
Kamil Khan & Brothers	Rs. 867.583/-	2nd Lowest	@ 0.0020% Above	Un Responsive bid due to 2% P.O are Short	P.O # AAA 10772059 Dt 20-11-2013 Rs. 10,000/- Allied Bank Paria Street Karachi Br
AS Builders	Rs. 867.524/-			Un Responsive bid due to 2% P.O Not Attached	P.O Not Attached

Concerned bidder are being informed accordingly.

Concerned for compliance of rule 45 of SPPRA 2010 M/s. Shah Faisal & Brothers. declared as the lowest responsive bidder. The Committee and recommended for Sanction from Competent Authority.

(Signature)
21/01/14
(Muhammad Nawaz Khan)
Accounts Officer (South)
Member/Secretary

(Signature)
(Saif-ul-Haque)
Additional Director Internal
Audit - KMC Member

(Signature)
(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member

(Signature)
(Muhammad Arif)
Chief Engineer (South)
Member

(Signature)
(Abdul Rahim Khattai)
Chief Engineer (IPD),
(Convener)

COMPARATIVE STATEMENT

NAME OF WORK: REPLACEMENT OF OLD UNSERVICEABLE / DAMAGED 12" DIA, BLOCK-5 & 8" DIA GHIZRI COLONY VARIOUS STREETS CLIFTON / SADDAR TOWN DISTRICT SOUTH.

S.No	Description of Work	Engineer's Estimate			M/s. Shah Faisal & Brothers		M/s. Kamil Khan & Brothers		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount
1	Scarifying the existing road surface	3980	116.16	%Sft	4,623.17	115.00	4,577.00	115.00	4,577.00
2	Dismantling and removing road metalling	5960	605.00	%Cft	36,058.00	605.00	36,058.00	605.00	36,058.00
3	Excavation for pipe line in trenches, and pits in all kind of soils of murum i/e trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade, cutting joint holes and disposal of surplus earth within a one chaine as directed by Engineer Incharge, Providing fence guard, lights, flags and temporary crossings for non-vehicular traffic where ever required lift upto 5ft (1.52m) and lead upto one chain(30.5m)								
4	Full hire charges of the pumping set per day inclusive of the wages of driver & assistant fuel or electric energy plate forms required for placing pumps etc, at lower depth with suction and delivery pipes for pumping out water found at various depths from trenches, including the cost of erection and dismantling after completion of the job of above 10 H.P from 10ft depth trench	10272.50	4,650.00	% 0 Cft	47,767.13	4,650.00	47,767.13	4,650.00	47,767.13
5	Providing Laying RCC pipes with rubber ring joint and fitting in trenches i/c cutting, fitting and jointing with rubber ring i/c testing with water to specified pressure 08" Dia 12" Dia	48 Day 800 Rft 650 Rft	1,500.00 206.00 367.00	P/Day P/Rft P/Rft	72,000.00 164,800.00 242,220.00	1,500.00 206.00 367.00	72,000.00 164,800.00 242,220.00	1,500.00 206.00 367.00	72,000.00 164,800.00 242,220.00

(Signature)
M. W. S. B

**MUNICIPALITY SOUTH
Accounts Officer (South)
K.W.S.B**

(Signature)


(Signature)


(Signature)


**MUNICIPALITY SOUTH
Chief Engineer (District Council)
K.W.S.B**


NAME OF WORK: REPLACEMENT OF OLD UNSERVICEABLE / DAMAGED 12" DIA, BLOCK-5 & 8" DIA GHIZRI COLONY VARIOUS STREETS CLIFTON / SADDAR TOWN DISTRICT SOUTH.


S.No	Description of Work	Engineer's Estimate			M/s. Shah Faisal & Brothers		M/s. Kamil Khan & Brothers		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount
6	Providing Manholes 4' ft dia inside with C I Frame 15KG 5' ft clear depth 1 2 4 cast in situ in 9" thick wall 1 4 8 cement concrete in 6ft dia and 6" inch thick in foundation. 1 2 4 C in benching 1/2" cement plaster 1 3 cement mortar on inside wall and surface of channel benching i/c making required was of channels 3/4" inch bar M S foot rest at 12" C/c including cost of excavation of all kind, back filling and disposal of excavated staff etc complete as per designed extretion of the Engineer Incharge								
7	Add deduct per ft depth	20 Nos	14,529.29	Each	290,585.80	14,529.00	290,580.00	14,529.00	290,580.00
8	Making Connections with the existing manhole i/c the cost of cutting hole in wall, making them good in CC 1.2.4 and making required channel etc	-7 Rft	2,538.62	P/Rft	-17,770.34	2,538.00	-17,766.00	2,538.00	-17,766.00
9	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc complete	13.00 Nos	180.00	Each	2,340.00	178.00	2,314.00	185.00	2,405.00
	Total Quoted / Corrected Cost	9037 Cft	2,760.00	% 0 Cft	24,942.12	2,760.00	24,942.12	2,760.00	24,942.12
	Say				867,565.87		867,492.25		867,583.45
					867,566		867,492		867,583



 (Muhammad Nawaz Khah)
 Accounts Officer (South)
 Member/Secretary


 (Saif-ul-Haque)
 Additional Director Internal
 Audit - KMC Member


 (Waqsood Ahmed Shaikh)
 Supdtending Engineer (KMC)
 Member


 (Muhammad Arif)
 Chief Engineer (South)
 Member


 (Abdul Rahim Khattai)
 Chief Engineer (IPD), (Convener)



2069

ER

074328

01 MAR 2014

AGIB IMRAN
Advocate

TO BE UTILIZED ONLY FOR THE WORK OF


**REPLACEMENT OF OLD UNSERVICEABLE /
DAMAGED 12" DIA, BLOCK-5 & 8 DIA GHIZRI
COLONY VARIOUS STREETS CLIFTON TOWN,
DISTRICT SOUTH.**

FOR AMOUNTING TO RS.8,67,492/=

(RUPEES EIGHT LACS SIXTY SEVEN THOUSAND FOUR HUNDRED
NINETY TWO ONLY)

INFAVOUR OF M/S. SHAH FAISAL & BROTHERS.



M/S. SHAH FAISAL & BROTHERS.


EXECUTIVE ENGINEER (SEW)
CLIFTON / SADDAR TOWN, DISTRICT
SOUTH
K.W.&.S.B.

2000/2



148
1900



2069

ER

CONTRACT AGREEMENT

08 MAR 2014

083670

ZAHID MEHMOOD
ADVOCATE

This CONTRACT AGREEMENT made the 24th day of March 2014, between the **Karachi Water & Sewerage Board (KW&SB)**, Government of Sindh, Represented by its Chief Engineer, (South), KW&SB, (hereinafter called the "Employer" which expression shall wherever the context so admits or required to include their successor) on the one part as first Party **M/S.SHAH FAISAL & BROTHERS**, having their office at **Liaquat Colony, Nayabad, Lyari Karachi**, Represented by the **MR. SHAH PASAND** hereinafter called the "Contractor" (which expression shall wherever the context so admit or required be deemed to include their Executors. Administrators. Successors and permitted Assignees) on other part as second party.

WHEREAS the Employer is desirous to execute the work By **"REPLACEMENT OF OLD UNSERVICEABLE / DAMAGED 12" DIA, BLOCK-S & 8 DIA GHIZRI COLONY VARIOUS STREETS CLIFTON TOWN, DISTRICT SOUTH"** Under KW&SB'S OWN FUNDED PROGRAMME and has accepted the Tender of the CONTRACTOR for **RS.8,67,492/= (RUPEES EIGHT LACS SIXTY SEVEN THOUSAND FOUR HUNDRED NINETY TWO ONLY)** for the construction and completion of such WORKS and the remedying of an defects therein.

AND WHEREAS THE CONTRACTOR has already deposited 2% Pay Order for amounting to **Rs.17,500/=** vide Pay Order No. **AAA-10772204**, dated: **16-01-2014**, issued from **Allied Bank Paria Street Karachi Branch**, Karachi, deposited by the contractor and remaining amount **Rs.69,249/=** will be deducted from his bill, the same will be kept with the EMPLOYER till the maintenance period of the work for the due fulfillment of the CONTRACTOR. Further 1% Water Charges will also be deducted from his bill as per Standard Operating Procedure (SOP).

شاه پاسند

Arwar Ali
ARWAR ALI
Contractor
M/S. SHAH FAISAL & BROTHERS


To,
The Direct
Planning &
Monitoring

B797441

Proof



70
400



100
Rupees

IN AKHTAR Stamp Vendor
No 129 Shop No 16 Block 14,
Plaza, Gulshan-e-Iqbal, Karachi

06 MAR 2014

075193

TO WITH ADDRESS
BY WITH ADDRESS
DATE
SIGNATURE

Agreement witnesses as follows:-

Agreement words and expression shall have the same meanings as are respectively assigned to them in the conditions of Contract hereinafter referred to.

2. The following documents which for the purpose of identification have been signed by **MR. SHAH PASAND** on behalf of the contractor and by **MR. MUHAMMAD ARIF, CHIEF ENGINEER, DISTRICT SOUTH, KW&SB**, on behalf the EMPLOYER all of which shall be deemed to form and be read and construed as part of this Agreement.

- a). This Form of Agreement.
- b). Employer letter of Acceptance No.CE/DS/W&S/LOA/KW&SB/2014/ 48 dated: 24-03 - -2014.
- c). The Tender.
- d). The conditions of the Particular Application - Part-II-A & II-B.
- e). The General Conditions - Part-I.
- f). The Drawings.
- g). The specifications and
- h). The Priced Bill of Quantities.

3. In consideration of the payments to be made by the EMPLOYER to the CONTRACTOR has hereinafter mentioned, the CONTRACTOR hereby covenants with the EMPLOYER to execute and complete the WORK and to remedy any defects therein and maintaining the same in conformity in all respects with the provisions of the CONTRACT.

4. THE EMPLOYER hereby covenants to pay to the CONTRACT in the manner prescribed by the CONTRACT.

Handwritten signature


Handwritten signature
ANWAR ALI
Executive Engineer (Sewerage)
Saddar Town, Karachi

2069

ER



Re



083359

IN WITNESS WHEREOF, the parties hereto have set their respective hands and seals the day and year first above written.

Syed Arif Ali
Signed, Sealed and Delivered by the
Advocate
For and on behalf of
EMPLOYER

For and on behalf of
CONTRACTOR

Muhammad Arif
MUHAMMAD ARIF
CHIEF ENGINEER DISTRICT SOUTH
KW&SB.

Shah Pasand
SHAH PASAND
MANAGING PARTNER
M/S. SHAH FAISAL & BROTHERS

WITNESS OF EMPLOYER

Havvan Corstaco
WITNESS OF CONTRACTOR

Ansar Ahmed Khan
ANSAR AHMED KHAN
SUPERINTENDING ENGINEER
SADDAR TOWN, DISTRICT SOUTH
K.W.&S.B

Project Coordinator
PROJECT COORDINATOR

Anwar Ali
ANWAR ALI
EXECUTIVE ENGINEER (SEW)
CLIFTON / SADDAR TOWN, DISTRICT SOUTH
K.W.&S.B.



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE EXECUTIVE ENGINEER (SEW)
(CLIFTON / SADDAR DISTRICT SOUTH)

No. E.E/SEW/C.S/D.S/KW&SB/2014/53.

Dated: 24-3-14

M/s. Shah Faisal & Bros,
Liaquat Colony,
Nayabad Lyari,
Karachi.

WORK ORDER

SUBJECT:- **REPLACEMENT OF OLD UNSERVICEABLE / DAMAGED 12" DIA, BLOCK-5 & 8" DIA GHIZRI COLONY VARIOUS STREETS CLIFTON TOWN, DISTRICT SOUTH.**

Consequent upon the submission of the formal acceptance of your side the Condition of Contract and Letter of Acceptance, you are here by directed to commence the work in strict accordance with the contract with shall be reckoned from the receipt of this letter and get completed within 30 Days, in case of any unjustified delay the penalty will be imposed Rs.500/= Per Day.

Please acknowledge the receipt of the letter by signature in the space provided below.

EXECUTIVE ENGINEER (SEW)
CLIFTON / SADDAR DISTRICT SOUTH
(KW&SB)

Copy to:-

1. Chief Engineer District South.
2. Superintending Engineer District South.
3. Budget Office, KW&SB.
4. Office Copy.

RECEIVED THE LETTER

Signature

Name: Shah Faisal & Bros. _____

Proprietor: _____

Dated: _____

2% Bid Security



Allied Bank

0410
KARACHI, PARIJA STREET

ALLIED BANKERS CHEQUE

NOT OVER PKR ***17,500.00***

ABC No. AAA 1077220

Date 16 JAN 2014

Employees A/C Only

PAY K.W AND S.E A/C SHAH FAISAL BROTHER ***** OR ORDER

RUPEES SEVENTEEN THOUSAND FIVE HUNDRED ONLY

Rs. ***17,500.00

FOR ALLIED BANK LIMITED

Payable at issuing branch

Please debit Account No. PKR1757100010410 of branch 0410

A. A. Qasbi
Authorized Signatory
IBS No

[Signature]
Authorized Signatory
IBS No

⑈ 10772204 ⑈ 0140410⑈ 0001757100010000 ⑈ 010 ⑈

SL

Es
Ti
Te
Pe

S
0
1
5

(CLIFTON / SADDAR TOWN)

DEFUNT K.D.A OFFICE OPP: BILAWAL HOUSE
NEAR BILAWAL CHOWRANGI CLIFTON, KARACHI.
Cell: 0334-3324756

SUBJECT:- **REPLACEMENT OF OLD UNSERVICEABLE / DAMAGED 12" DIA BLOCK-5 & 8" DIA GHIZRI COLONY VARIOUS STREETS CLIFTON / SADDAR TOWN, DISTRICT SOUTH.**

Estimated Cost On Item Rate Basis.
Time Limit 30 Days
Tender Cost Rs.500/=
Penalty Rs.500/=

Issued to M/S. Shah Faizal & Brothers
Pay Order No. 54 Dated: 16-01-2014

M. Shaukat Khan
TENDER CLERK
Finance Department
ISSUING AUTHORITY

Sr.	Description	Quantity	Rate	Per	Amount
01.	Scarifying the existing road surface.	3980 Sft	1157/-	% Sft	4577
02.	Dismantling and removing road metalling.	5960 Cft	605/-	% Cft	36058
03.	Excavation for Pipe line in trenches, and pits in all kinds of Soils or murum i/c. trimming and dressing sides to true alignment and shape leveling of bads of trenches to correct level and grade cutting joint holes and disposal of surplus earth within a one chain as directed by the Engineer Incharge. Providing fence guard's ligts, flags and temporary crossing for non-vehicular traffic where over required lifts upto 5 ft (1.52m) and lead upto one chain (30.5m). Lift 0' - 5'	10272.50 Cft.	4650/-	% OCft	47767.125
04.	Full Hire Charges of Pumping set per day inclusive of the wages of driver and assistant, fuel and electric energy plate from required for placing the pump etc, at lower depth with suction and delivery pipe for pumping out water pound at various depth from trenches including the cost of erection and dismantling after completion of job of 10HP form 10 Feet Depth.	48 Days.	1500/-	P/Day	72000.00
05.	Providing laying RCC Pipes with (Rubber Ring Joint and fitting i/c. cutting, fitting and jointing with rubber ring i/c. testing with water to specified pressure.				
	08" Dia	800 Rft	206/-	P/Rft	164800.00
	12" Dia	660 Rft	367/-	P/Rft	242220.00

Mr. Shaukat Khan
20/01

SUBJECT:- REPLACEMENT OF OLD UNSERVICEABLE / DAMAGED 12" DIA BLOCK-5 & 8" DIA GHIZRI COLONY VARIOUS STREETS CLIFTON / SADDAR TOWN, DISTRICT SOUTH.

Sr.	Description	Quantity	Rate	Per	Amount
06.	Providing M/H 4 feet internal diameter without RCC manhole cover with CI frame (15Kg) and feet clear depth cast in situ 1:2: 9" thick wall 1:4:8 cement concrete in 6ft dia and 6 inch thick in foundation, 1:2:4 CC in benching ½" thick cement plaster 1:3 cement mortar on inside wall and surface of channel and benching to top including making required numbers of main and branches channels ¾" dia bars M.S foot rest at 12" C/C including cost of excavation in all kinds of soil, back filling and disposal of excavated stuff etc complete, as per design and instruction of the Engineer Incharge including C.I frame 15 Kg.	20 Nos.	14529/₹	Each	290585.8
07.	Add or deduct for extra / less depth then 5 ft of 4 ft dia manhole i/c. footrest.	(-) 07 Inches	2538/₹	P/Inch	-17766.00
08.	Making connection with existing Manholes i/c. her cost of cutting holes in walls making them good in cement concrete 1:2:4 and making the required channel etc complete.	13 Nos.	178/₹	Each	2314.00
09.	Refilling the excavated stuff in trenches 6" thick layer i/c. watering ramming to full compaction etc complete.	9037 Cft.	2760/₹	% 0Cft	24942.12
				Total	867498.045

20/1/2014

[Signature]
 EXECUTIVE ENGINEER (SEW)
 CLIFTON / SADDAR DISTRICT SOUTH
 (KW&SB)

hereby quoted bid amount of Rs.

867498/₹

(Rupees in words

Eight lac Sixty Seven

Thousand Four Hundred Ninety Eight only.

Signature of Contractor

[Signature]

Address

1. Tender RECEIVED IN SEALED COVER / UNSEALED COVER

2. Rate 8,67,498/₹ *Eight lac Sixty Seven thousand Four*

3. Cutting *cutting is not Found / Found here*

4. Pay Order / Not Attached

P.O. No. 10772204 DT: 16-01-14 Rs: 174,500/₹

[Signature]
 AD.D.I.A
 (KMC)

[Signature]
 S.E. (KMC)

[Signature]
 C.E. (S&S) C.E. (D&D)

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. KW&SB.
- 2) PROVINCIAL / LOCAL GOVT./ OTHER LOCAL GOVERNMENT
- 3) TITLE OF CONTRACT REPLACEMENT OF OLD UNSERVICEABLE / DAMAGED 12"
- 4) TENDER NUMBER SR.18469.
- 5) BRIEF DESCRIPTION OF CONTRACT Improvement of Sewerage System.
- 6) FORUM THAT APPROVED THE SCHEME M.D KW&SB.
- 7) TENDER ESTIMATED VALUE Rs.8,70,976/=
- 8) ENGINEER'S ESTIMATE Rs.8,67,566/=
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 30 Days.
- 10) TENDER OPENED ON (DATE & TIME) 20-01-2014, at 2:30 Pm.
- 11) NUMBER OF TENDER DOCUMENTS SOLD 03 Nos.
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 03 Nos.
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03 Nos.
- 14) BID EVALUATION REPORT Copy Enclosed.
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. Shah Faisal & Bros. (Lyari).
- 16) CONTRACT AWARD PRICE Rs.8,67,492/=
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT 1st Lowerst.
(i.e. 1st, 2nd, 3rd EVALUATION BID).

18) METHOD OF PROCUREMENT USED : - (Tick one)

- a) SINGLE STAGE – ONE ENVELOPE PROCEDURE Domestic/ Local
- b) SINGLE STAGE – TWO ENVELOPE PROCEDURE
- c) TWO STAGE BIDDING PROCEDURE
- d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT M.D KW&SB.

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	<input checked="" type="checkbox"/>
No	<input type="checkbox"/>

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	<input type="checkbox"/>
No	<input checked="" type="checkbox"/>

22) NATURE OF CONTRACT

Domestic/ Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
--------------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

24) WHETHER BID EVALUATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED
BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY
COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT
THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF
CONTRACT?
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	<input checked="" type="checkbox"/>

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	<input checked="" type="checkbox"/>

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	<input checked="" type="checkbox"/>

Signature & Official Stamp of
Authorized Officer _____

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save

Reset



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)

BID EVALUATION REPORT


1	Name of Procuring Agency	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No	SPPRA Serial No.18469 I.D No. /2013
3	Tender Description/Name of Work/Item	REPLACEMENT OF OLD UNSERVICEABLE / DAMAGED 12" DIA, BLOCK-5 & 8" DIA GHIZRI COLONY VARIOUS STREETS CLIFTON / SADDAR TOWN DISTRICT SOUTH.
4	Method of Procurement	Single Stage (One Envelope)
5	Tender Published	Through Web Site
6	Total Bid Documents Sold	03 Nos
7	Total Bid Received	03 Nos
8	Technical Bid Opening Date (if applicable)	N/A
9	No. of Bid Technically Qualified (if applicable)	N/A
10	Bid (s) rejected	Two
11	Financial Bid Opening Date	20/01/2014

12 Bid Evaluation Report

S #	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
1	M/s Shah Faisal & Brothers	Rs 867.492/-	1st Lowest	@ 0.0084% Below	Substantially Responsive	P.O # AAA 10772204 Dt 16-01-2014 Rs.17,500/- Allied Bank Paria Street Karachi Br
2	M/s Kamil Khan & Brothers	Rs 867.583/-	2nd Lowest	@ 0.0020% Above	Un Responsive bid due to 2% P.O are Short	P.O # AAA 10772069 Dt 20-11-2013 Rs.10,000/- Allied Bank Paria Street Karachi Br
3	M/s. A.S Builders	Rs 867.524/-			Un Responsive bid due to 2% P.O Not Attached	P.O Not Attached


The all concerned bidder are being informed accordingly


The E.E Concerned for compliance of rule 45 of SPPRA 2010 M/s. Shah Faisal & Brothers. declared as the lowest responsive bidder by the Committee and recommended for Sanction from Competent Authority.


(Muhammad Nawaz Khan)
Accounts Officer (South)
Member/Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit - KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Muhammad Arif)
Chief Engineer (South)
Member


(Abdul Rahim Khattai)
Chief Engineer (IPD),
(Convener)



COMPARATIVE STATEMENT
NAME OF WORK: REPLACEMENT OF OLD UNSERVICEABLE / DAMAGED 12" DIA, BLOCK-5 & 8" DIA GHIZRI COLONY VARIOUS
STREETS CUFTON / SADDAR TOWN DISTRICT SDUTH.

S.No	Description of Work	Engineer's Estimate			M/s. Shah Faisal & Brothers			M/s. Kamil Khan & Brothers		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	
1	Scarifying the existing road surface.	3980 Sft	116.16	%Sft	4,623.17	115.00	4,577.00	115.00	4,577.00	
2	Dismantling and removing road metalling.	5960 Cft	605.00	%Cft	36,058.00	605.00	36,058.00	605.00	36,058.00	
3	Excavation for pipe line in trenches, and pits in all kind of soils of murum i/e trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade, cutting joint holes and disposal of surplus earth within a one chane as directed by Engineer Incharge. Providing fence guard, lights, flags and temporary crossings for non-vehicular traffic where ever required lift upto 5ft (1.52m) and lead upto one chain(30.5m)	Lift 0' - 5'	10272.50 Cft	% 0 Cft	47,767.13	4,650.00	47,767.13	4,650.00	47,767.13	
4	Full hire charges of the pumping set per day inclusive of the wages of driver & assistant fuel or electric energy plate forms required for placing pumps etc. at lower depth with suction and delivery pipes for pumping out water found at various depths from trenches including the cost of erection and dismantling after completion of the job of above 10 H.P from 10ft depth trench.									
5	Providing, Laying RCC pipes with rubber ring joint and fitting in trenches i/c cutting, fitting and jointing with rubber ring i/c testing with water to specified pressure	48 Day	1,500.00	P/Day	72,000.00	1,500.00	72,000.00	1,500.00	72,000.00	
	08" Dia	800 Rft	206.00	P/Rft	164,800.00	205.00	164,800.00	206.00	164,800.00	
	12" Dia	660 Rft	367.00	P/Rft	242,220.00	367.00	242,220.00	367.00	242,220.00	

Quoted for per item


M. A. KHAN


Wts







NAME OF WORK: REPLACEMENT OF OLD UNSERVICEABLE / DAMAGED 12" DIA, BLOCK-5 & 8" DIA GHIZRI COLONY VARIOUS
STREETS CLIFTON / SADDAR TOWN DISTRICT SOUTH.


S.No	Description of Work	Engineer's Estimate			M/s. Shah Faisal & Brothers			M/s. Kamil Khan & Brothers		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	
6	Providing Manholes 4' ft dia inside with C-1 Frame 15KG 5' ft clear depth 1 2.4 cast in situ in 9" thick wall 1 4.8 cement concrete in 6ft dia and 6" inch thick in foundation. 1.2.4 C in benching 1/2" cement plaster 1.3 cement mortar on inside wall and surface of channel benching i/c making required was of channels 3/4" inch bar M S foot rest at 12" C/c including cost of excavation of all kind, back filling and disposal of excavated staff etc complete as per designed extretion of the Engineer Incharge	20 Nos	14,529.29	Each	290,585.80	14,529.00	290,580.00	14,529.00	290,580.00	
7	Add deduct per ft depth	-7 Rft	2,538.62	P/Rft	-17,770.34	2,538.00	-17,766.00	2,538.00	-17,766.00	
8	Making Connections with the existing manhole i/c the cost of cutting hole in wall, making them good in CC 1.2.4 and making required channel etc.	13.00 Nos	180.00	Each	2,340.00	178.00	2,314.00	185.00	2,405.00	
9	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc complete	9037 Cft	2,760.00	% 0 Cft	24,942.12	2,760.00	24,942.12	2,760.00	24,942.12	
	Total Quoted / Corrected Cost				867,565.87		867,492.25		867,583.45	
	Say				867,566		867,492		867,583	


(Muhammad Nawaz Khan)
Accounts Officer (South)
Member/Secretary


(Saif-ur-Haque)
Additional Director Internal
Audit - KMC Member


(Muhammad Arif)
Chief Engineer (South)
Member


(Masood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Abdul Rahim Khatt)
Chief Engineer (IPD), (Convener)