



## OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL BUILDINGS DIVISION NO.II, KARACHI

This office NIT No.TC/G-55/PBD-II/755

Dated: 05-11-2013

SUBJECT: - ATTENDANCE SHEET.

Date of opening 31-12-2013

S.N	Name of Firm	Signature
1	M/s. Public Electric Store.	
2	M/s. Zaheer Ahmed Khan & Co:	
3	M/s. S.Y.H. Enterprises.	
4	M/S. S. Sajid Enterprises.	
5	M/s. Joya Contractor.	
6	M/s. Shahzaib Associates.	
7	M/s. Khalil Khan & Co:	
8	M/s. Kazi Associates.	

(JAMEEL AHMED KHAN)  
DIVISIONAL ACCOUNTS OFFICER,  
Provincial Buildings Division No. II,  
Karachi.

(MAKHOOM MUHAMMAD ALI)  
EXECUTIVE ENGINEER,  
Minorities Affairs Department,  
Karachi

(SYED AHMED ALI SHAH)  
EXECUTIVE ENGINEER,  
Provincial Buildings Division No. II,  
Karachi.



## OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL BUILDINGS DIVISION NO.II, KARACHI

No.TC/G-55/PBD-II/ 1299

Dated: 06-2-2014

**SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON 31-12-2013.**

A meeting of the procurement committee was held in the office of Executive Engineer, Provincial Buildings Division No. II, Karachi under the chairmanship of Executive Engineer.

2. The below mentioned member of committee attended the meeting to discuss the bids invited for the procurement of works vide Executive Engineer, Provincial Buildings Division No.II, Karachi letter No. TC/G-55/PBD-II/755 dated: 05.11.2013 and subsequently hoisted on the website of Sindh Public Procurement Regularity Authority and Information Technology Department Government of Sindh.

Following attend the meeting:

1. Mr. Jameel Ahmed Khan  
Divisional Accounts Officer  
Provincial Buildings Division No.II,  
Karachi  
Member
2. Mr. Makhdoom Muhammad Ali.  
Executive Engineer,  
Minorities Affairs Department,  
Karachi  
Member
3. During the course of meeting following discussion were made by the committee.
  - i. The tender received on dated: 30-12-2013 at 1:00 PM were opened before the procurement committee in presence of representatives of participants.
  - ii. The methods for bidding documents observed as single envelop.
  - iii. The tender was opened on 30-12-2013 before the tender opening Committee.
4. The committee was informed that 08 Nos bidders have purchased the bidding documents upto dated: 30-12-2013 and 08 Nos have responded the bids and received 31.12.2013 upto 2:00 PM in the office of Executive Engineer, Provincial Buildings Division No.II, Karachi.
5. During the opening of tender received, following status was found.

Sr. No.	Name of Firms	Raking in Term of Cost	Remarks
1.	(i) M/s. Zaheer Ahmed Khan & Co:	1 <sup>st</sup> Lowest	Accepted
	(ii) M/s. Joya Contractor.	2 <sup>nd</sup>	Highest Rejected
	(iii) M/s. Kazi Associates.	3 <sup>rd</sup>	Highest Rejected
3.	(i) M/s. Public Electric Store	1 <sup>st</sup> Lowest	Accepted
	(ii) M/s. Shahzaib Associates.	2 <sup>nd</sup>	Highest Rejected
	(iii) M/s. Khalil Khan & Co:	3 <sup>rd</sup>	Highest Rejected
4.	(i) M/s. Public Electric Store	1 <sup>st</sup> Lowest	Accepted
	(ii) M/s. Shahzaib Associates.	2 <sup>nd</sup>	Highest Rejected
	(iii) M/s. Khalil Khan & Co:	3 <sup>rd</sup>	Highest Rejected

5	(i) M/s. Joya Contractor.	1 <sup>st</sup> Lowest	Accepted
	(ii) M/s. S. Sajid Enterprises.	2 <sup>nd</sup>	Highest Rejected
	(iii) M/s. Khalil Khan & Co:	3 <sup>rd</sup>	Highest Rejected
6.	(i) M/s. Joya Contractor..	1 <sup>st</sup> Lowest	Accepted
	(ii) M/s. S. Sajid Enterprises..	2 <sup>nd</sup>	Highest Rejected
	(iii) M/s. Khalil Khan & Co:	3 <sup>rd</sup>	Highest Rejected
7.	(i) M/s. Joya Contractor..	1 <sup>st</sup> Lowest	Accepted
	(ii) M/s. S. Sajid Enterprises.	2 <sup>nd</sup>	Highest Rejected
	(iii) M/s. Khalil Khan & Co:	3 <sup>rd</sup>	Highest Rejected
8.	(i) M/s. Public Electric Store.	1 <sup>st</sup> Lowest	Accepted
	(ii) M/s. Shahzaib Associates.	2 <sup>nd</sup>	Highest Rejected
	(iii) M/s. Khalil Khan & Co:	3 <sup>rd</sup>	Highest Rejected
9	(i) M/s. Joya Contractor.	1 <sup>st</sup> Lowest	Accepted
	(ii) M/s. S. Sajid Enterprises.	2 <sup>nd</sup>	Highest Rejected
	(iii) M/s. Khalil Khan & Co:	3 <sup>rd</sup>	Highest Rejected
10	(i) M/s. Joya Contractor.	1 <sup>st</sup> Lowest	Accepted
	(ii) M/s. Zahaeer Ahmed Khan & Co:	2 <sup>nd</sup>	Highest Rejected
	(iii) M/s. Khalil Khan & Co.	3 <sup>rd</sup>	Highest Rejected
11.	(i) M/s. Joya Contractor.	1 <sup>st</sup> Lowest	Accepted
	(ii) M/s. Zahaeer Ahmed Khan & Co:	2 <sup>nd</sup>	Highest Rejected
	(iii) M/s. Khalil Khan & Co.	3 <sup>rd</sup>	Highest Rejected
13.	(i) M/s. Zaheer Ahmed Khan & Co.	1 <sup>st</sup> Lowest	Accepted
	(ii) M/s. S.Sajid Enterprises.	2 <sup>nd</sup>	Highest Rejected
	(iii) M/s. Kazi Associates.	3 <sup>rd</sup>	Highest Rejected
15.	(i) M/s. Joya Contractor.	1 <sup>st</sup> Lowest	Accepted
	(ii) M/s. Zahaeer Ahmed Khan & Co:	2 <sup>nd</sup>	Highest Rejected
	(iii) M/s. Khalil Khan & Co..	3 <sup>rd</sup>	Highest Rejected
16.	(i) M/s. S.Sajid Enterprises.	1 <sup>st</sup> Lowest	Accepted
	(ii) M/s. Joya Contractor.	2 <sup>nd</sup>	Highest Rejected
	(iii) M/s. Kazi Associates.	3 <sup>rd</sup>	Highest Rejected
17.	(i) M/s. S.Sajid Enterprises.	1 <sup>st</sup> Lowest	Accepted
	(ii) M/s. Joya Contractor.	2 <sup>nd</sup>	Highest Rejected
	(iii) M/s. Kazi Associates.	3 <sup>rd</sup>	Highest Rejected
18.	(i) M/s. S.Y.H. Enterprises	1 <sup>st</sup> Lowest	Accepted
	(ii) M/s. S.Sajid Enterprises.	2 <sup>nd</sup>	Highest Rejected
	(iii) M/s. Kazi Associates.	3 <sup>rd</sup>	Highest Rejected
19	(i) M/s. S.Y.H. Enterprises	1 <sup>st</sup> Lowest	Accepted
	(ii) M/s. S.Sajid Enterprises.	2 <sup>nd</sup>	Highest Rejected
	(iii) M/s. Kazi Associates.	3 <sup>rd</sup>	Highest Rejected
20.	(i) M/s. S.Y.H. Enterprises	1 <sup>st</sup> Lowest	Accepted
	(ii) M/s. S.Sajid Enterprises.	2 <sup>nd</sup>	Highest Rejected
	(iii) M/s. Kazi Associates.	3 <sup>rd</sup>	Highest Rejected
21.	(i) M/s. Public Electric Store	1 <sup>st</sup> Lowest	Accepted
	(ii) M/s. Shahzaib Associates.	2 <sup>nd</sup>	Highest Rejected
	(iii) M/s. Khalil Khan & Co:	3 <sup>rd</sup>	Highest Rejected
22.	(i) M/s. Joya Contractor.	1 <sup>st</sup> Lowest	Accepted
	(ii) M/s. S.Sajid Enterprises.	2 <sup>nd</sup>	Highest Rejected
	(iii) M/s. Kazi Associates.	3 <sup>rd</sup>	Highest Rejected
23.	(i) M/s. Public Electric Store	1 <sup>st</sup> Lowest	Accepted
	(ii) M/s. Shahzaib Associates.	2 <sup>nd</sup>	Highest Rejected
	(iii) M/s. Khalil Khan & Co:	3 <sup>rd</sup>	Highest Rejected

24.	(i) M/s. Zaheer Ahmed Khan & Co.	1 <sup>st</sup> Lowest	Accepted
	(ii) M/s. S.Sajid Enterprises.	2 <sup>nd</sup>	Highest Rejected
	(iii) M/s. Kazi Associates.	3 <sup>rd</sup>	Highest Rejected
25.	(i) M/s. Joya Contractor.	1 <sup>st</sup> Lowest	Accepted
	(ii) M/s. S.Sajid Enterprises.	2 <sup>nd</sup>	Highest Rejected
	(iii) M/s. Khalil Khan & Co:	3 <sup>rd</sup>	Highest Rejected

6. The committee thoroughly scrutinized each case / tender document, by comparing earthimatically and financially with sanctioned estimates / bill of quantities and criteria for eligibility and minimum qualification as per bidding documents.

7. **Recommendation**

After due deliberation / scrutiny of each tender document by the committee, it was recommended that lowest evaluated responsive bidder may be awarded the respective tender.

8. **Decision**

In view of Para No.7 of this report it is decided that tenders are being awarded to above mentioned lowest responsive bidders accordingly.

(JAMEEL AHMED KHAN)  
DIVISIONAL ACCOUNTS OFFICER,  
Provincial Buildings Division No. II,  
Karachi.


(MAKHDOOM MUHAMMAD ALI)  
EXECUTIVE ENGINEER,  
Minorities Affairs Department,  
Karachi


(SYED AHMED ANISHAH)  
EXECUTIVE ENGINEER,  
Provincial Buildings Division No. II,  
Karachi.


## BID EVALUATION REPORT.

No.TC/G-55/PBD-II/2013-14/755, Dated: 05.11.2013.  
Provincial Buildings Division No.II, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. II, Karachi.				
2.	Tender Reference No.	No.TC/G-55/2013-14/755, Dated: 05.11.2013.				
3.	Tender description / Name of work / item:	M/R to Sindh Sectt: No. I (New Building) Karachi, (Repair / Renovation in/c: Coloring, Painting, work in offices of Honorable Ministers.				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	<b>SPPRA S.NO:17846.</b>				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	NIL				
11.	Financial Bid Opening date	31.12.2013.				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
	2	3	4	5	6	7
1.	M/S. Zaheer Ahmed Khan & Co:	461936/-	1 <sup>st</sup> lowest	Within Estimated cost	1 <sup>st</sup> Lowest	Accepted
2.	M/S. Joya Contractor.	465150/-	2 <sup>nd</sup>			Highest
3.	M/S. Kazi Associates.	468084/-	3 <sup>rd</sup>			Highest

  
(JAMEEL AHMED KHAN)  
DIVISIONAL ACCOUNTS OFFICER,  
Provincial Buildings Division No. II,  
Karachi.

  
(MAKHDOOM MUHAMMAD ALI)  
EXECUTIVE ENGINEER,  
Minorities Affairs Department,  
Karachi

  
(SYED AHMED ALI SHAH)  
EXECUTIVE ENGINEER,  
Provincial Buildings Division No. II,  
Karachi.

**COMPARATIVE STATEMENT**

M/R to Sindh Sectt: No. 1 (New Building) Karachi, (Repair / Renovation in/c: Coloring, Painting, work in offices of Honorable Ministers.  
 Estimate Sanctioned Vied S.E/leuer No: PBT.S/Divn:-II/2013-14/85  
 Tender invited vied letter No. 17C/G-55/2013-14/755.  
 Date of Issue: 30.12.2013.

Dated: 01.11.2013.  
 Dated: 05.11.2013.  
 Date of Opening: 31.12.2013.

As per Sanctioned Estimate		Rate Quoted by the Bidders/Contractors.			
Description of Items.	Amount	M/S. Zaher Ahmed Khan & Co:	M/S. Joya Contractor.	M/S. Kazi Associates.	
Cost of Civil Work Part "A"	562885/-	Cost of Civil Work Part "A"	Cost of Civil Work Part "A"	Cost of Civil Work Part "A"	
Cost of Schedule Items.	562885/-	Cost of Schedule Items.	Cost of Schedule Items.	Cost of Schedule Items.	562885/-
20.00% Below on Schedule Items.	112577/-	20.05% Below on Schedule Items.	19.50% Below on Schedule Items.	19.00% Below on Schedule Items.	106948/-
Total Rs. "A"	450308/-	Total Rs. "A"	Total Rs. "A"	Total Rs. "A"	455937/-
W/S&S/F WORKS. Part "B"		W/S&S/F WORKS Part "B"	W/S. S/F WORKS Part "B"	W/S. S/F WORKS Part "B"	
Cost of Schedule Items.	11909/-	Cost of Schedule Items.	Cost of Schedule Items.	Cost of Schedule Items.	11909/-
At par	--	At par	--	01.00% Above on Schedule Items.	238/-
Total Rs. "B"	11909/-	Total Rs. "B"	Total Rs. "B"	Total Rs. "B"	12147/-
G. Total Rs:	462200/-	G. Total Rs:	G. Total Rs:	G. Total Rs:	468084/-

The Rate Quoted by M/S. Zaher Ahmed Khan & Co; Government Contractor, Cost of Civil Work 20.05% Below on Schedule Items, Cost of schedule item & W/S/& S/F Work At par found lowest, hence recommended for favor of necessary approval.

(JAMEEL AHMED KHAN)  
 DIVISIONAL ACCOUNTS OFFICER,  
 Provincial Buildings Division No. II,  
 Karachi.


(MAKHDOOM MUHAMMAD ALI)  
 EXECUTIVE ENGINEER,  
 Minorities Affairs Department,  
 Karachi.


(SYED AHMED AL SHAH)  
 EXECUTIVE ENGINEER,  
 Provincial Buildings Division No. II,  
 Karachi.


## BID EVALUATION REPORT.

No.TC/G-55/PBD-II/2013-14/755, Dated: 05.11.2013.  
Provincial Buildings Division No.II, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. II, Karachi.				
2.	Tender Reference No.	No.TC/G-55/2013-14/755, Dated: 05.11.2013.				
3.	Tender description / Name of work / item:	M/R to Sindh Sectt: No. 1 (New Building) Karachi, (Coloring, Painting & tile work in office of DSP on Gate No.1).				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	SPPRA S.NO:17846.				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	NIL.				
11.	Financial Bid Opening date	31.12.2013.				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
	2	3	4	5	6	7
1.	M/S. Public Electric Store.	143988/-	1 <sup>st</sup> lowest	Within Estimated cost	1 <sup>st</sup> Lowest	Accepted
2.	M/S. Shahzaib Associates.	144302/-	2 <sup>nd</sup>			Highest
3.	M/S. Khalil Khan & Co:	156140/-	3 <sup>rd</sup>			Highest

  
(JAMEEL AHMED KHAN)  
DIVISIONAL ACCOUNTS OFFICER,  
Provincial Buildings Division No. II,  
Karachi.

  
(MAKHDUM MUHAMMAD ALI)  
EXECUTIVE ENGINEER,  
Minorities Affairs Department,  
Karachi

  
(SYED AHMED ALI SHAH)  
EXECUTIVE ENGINEER,  
Provincial Buildings Division No. II,  
Karachi.

COMPARATIVE STATEMENT.

M/R TO SINDH SECTT: NO. 1 (NEW BUILDING) KARACHI, (COLORING, PAINTING & TILE WORK IN OFFICE OF DSP ON GATE NO.1).  
 Estimate Sanctioned Vied S.E.letter No. PB/TS/II/Divn:-II/2013-14/110, Dated: 04.11.2013  
 Tender invited vied letter No. TC/G-55/2013-14/755, Dated: 05.11.2013..  
 Date of Issue: 30.12.2013. Date of Opening: 31.12.2013.

As per Sanctioned Estimate		Rate Quoted by the Bidders/Contractors.			
Description of Items.	Amount	M/S. Public Electric Store.	M/S. Shahzait Associates.	M/S. Khalil Khan & Co	
Cost of Civil Work Part "A"		Cost of Civil Work Part "A"	Cost of Civil Work Part "A"	Cost of Civil Work Part "A"	
Cost of Schedule Items.	106176/-	Cost of Schedule Items.	Cost of Schedule Items.	Cost of Schedule Items.	106176/-
20% Below on Schedule Items.	21235/-	20.04% Below on Schedule Items.	19.90% Below on Schedule Items.	19.00% Below on Schedule Items.	9556/-
<b>Total Rs. "A"</b>	<b>84941/-</b>	<b>Total Rs. "A"</b>	<b>Total Rs. "A"</b>	<b>Total Rs. "A"</b>	<b>96620</b>
<b>ELECTRIC WORKS. Part "B"</b>		<b>ELECTRIC WORKS. Part "B"</b>	<b>ELECTRIC WORKS. Part "B"</b>	<b>ELECTRIC WORKS. Part "B"</b>	
Cost of Schedule Items.	18423/-	Cost of Schedule Items.	Cost of Schedule Items.	Cost of Schedule Items.	18423/-
10% Below on Schedule Items.	1842/-	10.04% Below on Schedule Items.	09.90% Below on Schedule Items.	09.00% Below on Schedule Items.	1658/-
<b>Total Rs. "B"</b>	<b>16581/-</b>	<b>Total Rs. "B"</b>	<b>Total Rs. "B"</b>	<b>Total Rs. "B"</b>	<b>16765/-</b>
<b>NON SCHEDULE ITEMS Part "C"</b>	<b>42522/-</b>	<b>NON SCHEDULE ITEMS Part "C"</b>	<b>NON SCHEDULE ITEMS Part "C"</b>	<b>NON SCHEDULE ITEMS Part "C"</b>	<b>42755/-</b>
<b>G. Total</b>	<b>144044/-</b>	<b>G. Total</b>	<b>G. Total</b>	<b>G. Total</b>	<b>156140/-</b>
<b>Say Rs.</b>	<b>144000/-</b>				

The Rate Quoted by M/S. Public Electric Store, Government Contractor, Cost of Civil Work 20.04% Below on Schedule Items, Cost of schedule item Electric Work 10.04% Below on Schedule Items & Non Schedule item Rs.42517/- found lowest, hence recommended for favor of necessary approval.

(JAMEEL AHMED KHAN)  
 DIVISIONAL ACCOUNTS OFFICER,  
 Provincial Buildings Division No. II,  
 Karachi.

(MAKJIDDOM MEHAMMAD ALI)  
 EXECUTIVE ENGINEER,  
 Minorities Affairs Department,  
 Karachi.


(SYED AHMED ALI SHAH)  
 EXECUTIVE ENGINEER,  
 Provincial Buildings Division No. II,  
 Karachi.





## BID EVALUATION REPORT.

No.TC/G-55/PBD-II/2013-14/755, Dated: 05.11.2013.  
Provincial Buildings Division No.II, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. II, Karachi.				
2.	Tender Reference No.	No.TC/G-55/2013-14/755, Dated: 05.11.2013.				
3.	Tender description / Name of work / item:	<b>M/R to Sindh Sectt: No. I (New Building) Karachi, (Electric works in offices of Honorable Minister).</b>				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	<b>SPPRA S.NO:17846.</b>				
6.	Total Bid documents Sold:	(03)				
7.	Tntal Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	NIL				
11.	Financial Bid Opening date	31.12.2013.				
12.	Bid Evaluation Report:					
Sr. No.	Nome of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1.	M/S. Public Electric Store.	246827/-	1 <sup>st</sup> lowest	Within Estimated cost	1 <sup>st</sup> Lowest	Accepted
2.	M/S. Shahzaib Associates.	248040/-	2 <sup>nd</sup>			Highest
3.	M/S. Khalil Khan & Co:	260538/-	3 <sup>rd</sup>			Highest

  
(JAMEEL AHMED KHAN)  
DIVISIONAL ACCOUNTS OFFICER,  
Provincial Buildings Division No. II,  
Karachi.

  
(MAKHDOOM MUHAMMAD ALI)  
EXECUTIVE ENGINEER,  
Minorities Affairs Department,  
Karachi

  
(SYED AHMED ALI SHAH)  
EXECUTIVE ENGINEER,  
Provincial Buildings Division No. II,  
Karachi.

COMPARATIVE STATEMENT.

M/R TO SINDH SECTT: NO. 1 (NEW BUILDING) KARACHI, (ELECTRIC WORKS IN OFFICES OF HONORABLE MINISTER).

Estimate Sanctioned Vied S.E. letter No. PB/T.S/Divn:-11/2013-14/89.

Date: 01.11.2013

Tender invited vied letter No. TC/G-55/2013-14/755,

Date: 05.11.2013.

Date of Issue: 30.12.2013.

Date of Opening: 31.12.2013.

As per Sanctioned Estimate		Rate Quoted by the Bidders/Contractors.			
Description of Items.	Amount	M/S. Public Electric Score.	M/S. Shahzab Associates.	M/S. Khalil Khan & Co	
<b>ELECTRIC WORKS, Part "A"</b>		<b>ELECTRIC WORKS, Part "A"</b>	<b>ELECTRIC WORKS, Part "A"</b>	<b>ELECTRIC WORKS, Part "A"</b>	
Cost of Schedule Items.	87463/-	Cost of Schedule Items.	Cost of Schedule Items.	Cost of Schedule Items.	87463/-
10% Below on Schedule Items.	8746/-	10%.03Below on Schedule Items.	09.50% Below on Schedule Items.	09.00% Below on Schedule Items.	8309/-
<b>Total Rs. "A"</b>	<b>78717/-</b>	<b>Total Rs. "A"</b>	<b>Total Rs. "A"</b>	<b>Total Rs. "A"</b>	<b>7872/-</b>
<b>NON SCHEDULE ITEMS Part "B"</b>	<b>168189/-</b>	<b>NON SCHEDULE ITEMS Part "B"</b>	<b>NON SCHEDULE ITEMS Part "B"</b>	<b>NON SCHEDULE ITEMS Part "B"</b>	<b>180947/-</b>
<b>G. Total Say Rs.</b>	<b>246906/-</b>	<b>G. Total</b>	<b>G. Total</b>	<b>G. Total</b>	<b>260538/-</b>
	<b>246900/-</b>				

The Rate Quoted by M/S. Public Electric Store, Government Contractor. Cost of schedule item Electric Work 10.03% Below on Schedule Items & Non Schedule item Rs.168137/- found lowest, hence recommended for favor of necessary approval.

(JAMEEL AHMED KHAN)  
DIVISIONAL ACCOUNTS OFFICER,  
Provincial Buildings Division No. II,  
Karachi.


(MAKLUDDOOM MSHAMMAD ALI)  
EXECUTIVE ENGINEER,  
Minorities Affairs Department,  
Karachi.

(SYED AHMED AW SHAH)  
EXECUTIVE ENGINEER,  
Provincial Buildings Division No. II,  
Karachi.


## BID EVALUATION REPORT.

No.TC/G-55/PBD-II/2013-14/755, Dated: 05.11.2013.  
Provincial Buildings Division No.II, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. II, Karachi.				
2.	Tender Reference No.	No.TC/G-55/2013-14/755, Dated: 05.11.2013.				
3.	Tender description / Name of work / item:	<b>M/R to Sindh Sectt: No. II (Tughlaq House) Karachi, (Repair/Renovation in office of Minister for Population, industries &amp; Commerce Department First Floor Room No.219-A to 219-E)</b>				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	<b>SPPRA S.NO:17846</b>				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	NIL				
11.	Financial Bid Opening date	31.12.2013.				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1.	<b>M/S. Joya Contractor.</b>	<b>397926/-</b>	1 <sup>st</sup> lowest	Within Estimated cost	1 <sup>st</sup> Lowest	Accepted
2.	<b>M/S. S. Sajid Enterprises.</b>	<b>399883/-</b>	2 <sup>nd</sup>			Highest
3.	<b>M/S. Khalil Khan &amp; Co.</b>	<b>402104/-</b>	3 <sup>rd</sup>			Highest

  
(JAMEEL AHMED KHAN)  
DIVISIONAL ACCOUNTS OFFICER,  
Provincial Buildings Division No. II,  
Karachi.

  
(MAKHDOOM MUHAMMAD ALI)  
EXECUTIVE ENGINEER,  
Minorities Affairs Department,  
Karachi

  
(SYED AHMED ALI SHAH)  
EXECUTIVE ENGINEER,  
Provincial Buildings Division No. II,  
Karachi.

COMPARATIVE STATEMENT.

M/R TO SINDH SECTT: NO. II (TUGHLAQ HOUSE) KARACHI, (REPAIR/RENOVATION IN OFFICE OF MINISTER FOR POPULATION, INDUSTRIES & COMMERCE DEPARTMENT FIRST FLOOR ROOM NO.219-A TO 219-E)  
 Estimate Sanctioned Vied S.E. letter No. PB/T.S/Divn:-11/2013-14/109,  
 Tender invited vied letter No. TCG-G-55/2013-14/755,  
 Date of Issue: 30.12.2013.  
 Dated: 04.11.2013  
 Dated: 05.11.2013.  
 Date of Opening: 31.12.2013.

As per Sanctioned Estimate		Rate Quoted by the Bidders/Contractors.					
Description of Items.	Amount	M/S. Joya Contractor.		M/S. S. Sajid Enterprises.		M/S. Khalil Khan & Co:	
Cost of Civil Work Part "A"	102338/-	Cost of Civil Work Part "A"	102338/-	Cost of Civil Work Part "A"	102338/-	Cost of Civil Work Part "A"	102338/-
Cost of Schedule Items.	20468/-	Cost of Schedule Items.	20529/-	Cost of Schedule Items.	20268/-	Cost of Schedule Items.	19956/-
20% Below on Schedule Items.		20.06% Below on Schedule Items.		19.80% Below on Schedule Items.		19.50% Below on Schedule Items.	
Total Rs. "A"	81870	Total Rs. "A"	81819/-	Total Rs. "A"	82075/-	Total Rs. "A"	82382/-
NON SCHEDULE ITEMS CIVIL WORKS Part "B"	282105/-	NON SCHEDULE ITEMS CIVIL WORKS Part "B"	282052/-	NON SCHEDULE ITEMS CIVIL WORKS Part "B"	283302/-	NON SCHEDULE ITEMS CIVIL WORKS Part "B"	285306/-
ELECTRIC WORKS. Part "C"	27899/-	ELECTRIC WORKS Part "C"	27899/-	ELECTRIC WORKS Part "C"	27899/-	ELECTRIC WORKS Part "C"	27899/-
Cost of Schedule Items.	2790	Cost of Schedule Items.	2807/-	Cost of Schedule Items.	2511/-	Cost of Schedule Items.	2650/-
10% Below on Schedule Items.		10.06% Below on Schedule Items.		09.00% Below on Schedule Items.		09.50% Below on Schedule Items.	
Total Rs. "C"	25109/-	Total Rs. "C"	25092/-	Total Rs. "C"	25388/-	Total Rs. "C"	25249/-
ELECTRIC WORKS NON SCHEDULE ITEMS Part "D"	8991/-	ELECTRIC WORKS NON SCHEDULE ITEMS Part "D"	8973/-	ELECTRIC WORKS NON SCHEDULE ITEMS Part "D"	9118/-	ELECTRIC WORKS NON SCHEDULE ITEMS Part "D"	9167/-
G. Total	398075/-	G. Total	397926/-	G. Total	399883/-	G. Total	402104/-
Say Rs.	398100/-						

The Rate Quoted by M/S. Joya Contractor, Government Contractor, Cost of Civil Work 20.06% Below on Schedule Items, Non Schedule item Civil works Rs.282052/- Cost of schedule item Electric Work 10.06% Below on Schedule Items & Non Schedule item Electric works Rs.8973/-found lowest, hence recommended for favor of necessary approval.

(JAMEEL AHMED KHAN)  
 DIVISIONAL ACCOUNTS OFFICER,  
 Provincial Buildings Division No. II,  
 Karachi.


(MAKSHDOON MUHAMMAD ALI)  
 EXECUTIVE ENGINEER,  
 Minorities Affairs Department,  
 Karachi.


(SYED AHMED ALI SHAH)  
 EXECUTIVE ENGINEER,  
 Provincial Buildings Division No. II,  
 Karachi.


## BID EVALUATION REPORT.

No.TC/G-55/PBD-II/2013-14/755, Dated: 05.11.2013.  
Provincial Buildings Division No.II, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. II, Karachi.				
2.	Tender Reference No.	No.TC/G-55/2013-14/755, Dated: 05.11.2013.				
3.	Tender description / Name of work / item:	<b>M/R to Sindh Sectt: No. II (Tughlaq House) Karachi, (Repair/Renovation in office of Minister Zakat &amp; Ushar Department 2<sup>nd</sup> Floor Room No.210-A to 210-D).</b>				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	<b>SPPRA S.NO:17846.</b>				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	NIL				
11.	Financial Bid Opening date	31.12.2013.				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1.	<b>M/S. Joya Contractor.</b>	<b>306091/-</b>	1 <sup>st</sup> lowest	Within Estimated cost	1 <sup>st</sup> Lowest	Accepted
2.	<b>M/S. S. Sajid Enterprises.</b>	<b>307444/-</b>	2 <sup>nd</sup>			Highest
3.	<b>M/S. Khalil Khan &amp; Co.</b>	<b>320133/-</b>	3 <sup>rd</sup>			Highest

  
(JAMEEL AHMED KHAN)  
DIVISIONAL ACCOUNTS OFFICER,  
Provincial Buildings Division No. II,  
Karachi.

  
(MAKHDOOM MUHAMMAD ALI)  
EXECUTIVE ENGINEER,  
Minorities Affairs Department,  
Karachi

  
(SYED AHMED ALI SHAH)  
EXECUTIVE ENGINEER,  
Provincial Buildings Division No. II,  
Karachi.

COMPARATIVE STATEMENT.

M/R TO SINDH SECTT; NO. II (TUGHLAQ HOUSE) KARACHI, (REPAIR/RENOVATION IN OFFICE OF MINISTER ZAKAT & USHAR DEPARTMENT 2<sup>ND</sup> FLOOR ROOM NO.210-A TO 210-D).

Estimate Sanctioned Vid S.E. Letter No. PB/T.S/Divn:-11/2013-14/111,

Tender invited vid letter No. TC/G-55/2013-14/755,

Date of Issue: 30.12.2013.

Dated: 04.11.2013

Dated: 05.11.2013.

Date of Opening: 31.12.2013.

As per Sanctioned Estimate	Rate Quoted by the Bidders/Contractors.				
	Description of Items.	Amount	M/S. Joya Contractor.	M/S. S. Sajid Enterprises.	M/S. Khalil Khan & Co.
Cost of Civil Work Part "A"		Cost of Civil Work Part "A"	Cost of Civil Work Part "A"	Cost of Civil Work Part "A"	
Cost of Schedule Items.	85769/-	Cost of Schedule Items.	85769/-	Cost of Schedule Items.	85769/-
20% Below on Schedule Items.	17154/-	20.03% Below on Schedule Items.	17180/-	19.92% Below on Schedule Items.	17085/-
<b>Total Rs. "A"</b>	<b>68615/-</b>	<b>Total Rs. "A"</b>	<b>68589/-</b>	<b>Total Rs. "A"</b>	<b>68684/-</b>
NON SCHEDULE ITEMS CIVIL WORKS Part "B"	236691/-	NON SCHEDULE ITEMS CIVIL WORKS Part "B"	236641/-	NON SCHEDULE ITEMS CIVIL WORKS Part "B"	237897/-
<b>ELECTRIC WORKS. Part "C"</b>		<b>ELECTRIC WORKS. Part "C"</b>		<b>ELECTRIC WORKS. Part "C"</b>	
Cost of Schedule Items.	958/-	Cost of Schedule Items.	958/-	Cost of Schedule Items.	958/-
10% Below on Schedule Items.	96/-	10.09% Below on Schedule Items.	97/-	09.92% Below on Schedule Items.	95/-
<b>Total Rs. "C"</b>	<b>862/-</b>	<b>Total Rs. "C"</b>	<b>861/-</b>	<b>Total Rs. "C"</b>	<b>863/-</b>
<b>G. Total</b>	<b>306168/-</b>	<b>G. Total</b>	<b>306091/-</b>	<b>G. Total</b>	<b>307444/-</b>
Say Rs.	306200/-				

The Rate Quoted by M/S. Joya Contractor, Government Contractor, Cost of Civil Work 20.03% Below on Schedule Items, Non Schedule item Civil works Rs. 236641/- & Cost of schedule item Electric Work 10.09% Below on Schedule Items found lowest, hence recommended for favor of necessary approval.

(JAMEEL AHMED KHAN)  
DIVISIONAL ACCOUNTS OFFICER,  
Provincial Buildings Division No. II,  
Karachi.

(MAKIDDOOMI MUHAMMAD ALI)  
EXECUTIVE ENGINEER,  
Minorities Affairs Department,  
Karachi

(SYED AHMED ALI SHAH)  
EXECUTIVE ENGINEER,  
Provincial Buildings Division No. II,  
Karachi.

## BID EVALUATION REPORT.


No.TC/G-55/PBD-II/2013-14/755, Dated: 05.11.2013.  
Provincial Buildings Division No.II, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. II, Karachi.
2.	Tender Reference No.	No.TC/G-55/2013-14/755, Dated: 05.11.2013.
3.	Tender description / Name of work / item:	M/R to Sindh Sectt: No. II (Tughlaq House) Karachi, (Repairing work in different sections of Home Department viz offices of Additional Secretary (LE), Deputy Secretary (Police), S.O.(Police-II) S.O.(Security) & Corridor).
4.	Method of Procurement:	Single stage – one envelope procedure.
5.	Tender Published:	SPPRA S.NO:17846.
6.	Total Bid documents Sold:	(03)
7.	Total Bids Received:	(03)
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable
9.	No. of Bid technically qualified (if applicable):	Not applicable
10.	Bid (s) Rejected:	NIL
11.	Financial Bid Opening date	31.12.2013.
12.	Bid Evaluation Report:	

Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1.	M/S. Joya Contractor.	470633/-	1 <sup>st</sup> lowest	Within Estimated cost	1 <sup>st</sup> Lowest	Accepted
2.	M/S. S. Sajid Enterprises.	472055/-	2 <sup>nd</sup>			Highest
3.	M/S. Khalil Khan & Co.	476129/-	3 <sup>rd</sup>			Highest

  
(JAMEEL AHMED KHAN)  
DIVISIONAL ACCOUNTS OFFICER,  
Provincial Buildings Division No. II,  
Karachi.

  
(MAKHDOOM MUHAMMAD ALI)  
EXECUTIVE ENGINEER,  
Minorities Affairs Department,  
Karachi

  
(SYED AHMED ALI SHAH)  
EXECUTIVE ENGINEER,  
Provincial Buildings Division No. II,  
Karachi.

**COMPARATIVE STATEMENT.**

M/R to Sindh Sect: No. 11 (Tugliag House) Karachi, (Repairing work in different sections of Home Department viz offices of Additional Secretary (LE), Deputy Secretary (Police), S.O.(Police-II) S.O.(Security) & Corridor),  
 Estimate Sanctioned Vied S.E. letter No. PB/T.S/Divn:-11/2013-14/76, Dated: 01.11.2013  
 Tender invited vied letter No. TC/G-55/2013-14/755, Dated: 05.11.2013,  
 Date of Issue: 30.12.2013. Date of Opening: 31.12.2013.

Description of Items.	Amount	As per Sanctioned Estimate		Rate Quoted by the Bidders/Contractors.	
		M/S. Joya Contractor.	M/S. S. Sajid Enterprises.	M/S. Khalil Khan & Co:	
Cost of Civil Work Part "A"	399411/-	Cost of Civil Work Part "A"	399411/-	Cost of Civil Work Part "A"	399411/-
Cost of Schedule Items.	79882/-	Cost of Schedule Items.	80082/-	Cost of Schedule Items.	77885/-
20% Below on Schedule Items.		20.05% Below on Schedule Items.		19.90% Below on Schedule Items.	
Total Rs. "A"	319529/-	Total Rs. "A"	319329/-	Total Rs. "A"	321526/-
NON SCHEDULE ITEMS CIVIL WORKS Part "B"	112303/-	NON SCHEDULE ITEMS CIVIL WORKS Part "B"	112274/-	NON SCHEDULE ITEMS CIVIL WORKS Part "B"	114462/-
ELECTRIC WORKS, Part "C"		ELECTRIC WORKS Part "C"		ELECTRIC WORKS Part "C"	
Cost of Schedule Items.	31123/-	Cost of Schedule Items.	31123/-	Cost of Schedule Items.	31123/-
10% Below on Schedule Items.		10.05% Below on Schedule Items.		9.90% Below on Schedule Items.	
Total Rs. "C"	28010/-	Total Rs. "C"	27995/-	Total Rs. "C"	28322/-
ELECTRIC WORKS NON SCHEDULE ITEMS Part "D"	11063/-	ELECTRIC WORKS NON SCHEDULE ITEMS Part "D"	11035/-	ELECTRIC WORKS NON SCHEDULE ITEMS Part "D"	11300/-
G. Total	470905/-	G. Total	470633/-	G. Total	472055/-
Say Total	470900/-				476129/-

The Rate Quoted by M/S. Joya Contractor Government Contractor, Cost of Civil Work 20.05% Below on Schedule item & Non Schedule item Rs. 112274/-. Cost of Electric Work 10.05% Below on Schedule item & Non Schedule item Rs. 11035/-, found lowest, hence recommended for favor of necessary approval.

(JAMEEL AHMED KHAN)  
 DIVISIONAL ACCOUNTS OFFICER,  
 Provincial Buildings Division No. II,  
 Karachi.

(MAKHOOM MUBINAD ALI)  
 EXECUTIVE ENGINEER,  
 Minorities Affairs Department,  
 Karachi.


(SYED AHMED ALI SHAH)  
 EXECUTIVE ENGINEER,  
 Provincial Buildings Division No. II,  
 Karachi.



## BID EVALUATION REPORT.

No.TC/G-55/PBD-II/2013-14/755, Dated: 05.11.2013.  
Provincial Buildings Division No.II, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. II, Karachi.				
2.	Tender Reference No.	No.TC/G-55/2013-14/755, Dated: 05.11.2013.				
3.	Tender description / Name of work / item:	<b>M/R to Sindh Sectt: No. II (Tughlaq House) Karachi,(replacement of burnt out cable and circuit breakers).</b>				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	<b>SPPRA S.NO:17846.</b>				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	NIL				
11.	Financial Bid Opening date	31.12.2013.				
12.	Bid Evaluation Report:					
<i>Sr. No.</i>	<i>Name of Firm or Bidder</i>	<i>Cost offered by the bidder</i>	<i>Ranking in terms of cost</i>	<i>Comparison with Estimated cost</i>	<i>Reasons for acceptance / rejection</i>	<i>Remarks.</i>
1	2	3	4	5	6	7
1.	M/S. Public Electric Store.	280189/-	1 <sup>st</sup> lowest	Within Estimated cost	1 <sup>st</sup> Lowest	Accepted
2.	M/S. Shahzaib Associates.	281191/-	2 <sup>nd</sup>			Highest
3.	M/S. Khalil Khan & Co.	282320/-	3 <sup>rd</sup>			Highest

  
(JAMEEL AHMED KHAN)  
DIVISIONAL ACCOUNTS OFFICER,  
Provincial Buildings Division No. II,  
Karachi.

  
(MAKHDOOM MUHAMMAD ALI)  
EXECUTIVE ENGINEER,  
Minorities Affairs Department,  
Karachi

  
(SYED AHMED AL SHAH)  
EXECUTIVE ENGINEER,  
Provincial Buildings Division No. II,  
Karachi.

COMPARATIVE STATEMENT.

M/R TO SINDHI SECTT: NO. II (TUGHLAQ HOUSE) KARACHI, (REPLACEMENT OF BURNT OUT CABLE AND CIRCUIT BREAKERS).  
 Estimate Sanctioned Vied S.E. letter No. PB/T.S/Divn-II/2013-14/84, Dated: 01.11.2013  
 Tender invited vied letter No. TC/G-55/2013-14/755, Dated: 05.11.2013.  
 Date of Issue: 30.12.2013. Date of Opening: 31.12.2013.

As per Sanctioned Estimate		M/S. Public Electric Store.		M/S. Shahzaib Associates.		M/S. Khalil Khan & Co	
Description of Items.	Amount	M/S. Public Electric Store.	M/S. Shahzaib Associates.	M/S. Khalil Khan & Co	M/S. Khalil Khan & Co	M/S. Khalil Khan & Co	M/S. Khalil Khan & Co
<b>ELECTRIC WORKS.</b> Part "A"		<b>ELECTRIC WORKS Part "A"</b>	<b>ELECTRIC WORKS Part "A"</b>	<b>ELECTRIC WORKS Part "A"</b>	<b>ELECTRIC WORKS Part "A"</b>	<b>ELECTRIC WORKS Part "A"</b>	<b>ELECTRIC WORKS Part "A"</b>
Cost of Schedule Items.	248710/-	Cost of Schedule Items.	248710/-	Cost of Schedule Items.	248710/-	Cost of Schedule Items.	248710/-
10% Below on Schedule Items.	24841/-	10.04% Below on Schedule Items.	24970/-	09.80% Below on Schedule Items.	24374/-	09.40% Below on Schedule Items.	23379/-
<b>Total Rs. "A"</b>	<b>223839/-</b>	<b>Total Rs. "A"</b>	<b>223740/-</b>	<b>Total Rs. "A"</b>	<b>224336/-</b>	<b>Total Rs. "A"</b>	<b>225331/-</b>
<b>NON SCHEDULE ITEMS</b> Part "B"	<b>56470/-</b>	<b>NON SCHEDULE ITEMS</b> Part "B"	<b>56449/-</b>	<b>NON SCHEDULE ITEMS</b> Part "B"	<b>56855/-</b>	<b>NON SCHEDULE ITEMS</b> Part "B"	<b>56989/-</b>
<b>G. Total</b>	<b>280309/-</b>	<b>G. Total</b>	<b>280189/-</b>	<b>G. Total</b>	<b>281191/-</b>	<b>G. Total</b>	<b>282320/-</b>
<b>Say Rs.</b>	<b>280300/-</b>						

The Rate Quoted by M/S. Public Electric Store, Government Contractor, Cost of schedule item Electric Work 10.04% Below on Schedule Items & Non Schedule item Rs.56449/- found lowest, hence recommended for favor of necessary approval.

(JAMEEL AHMED KHAN)  
 DIVISIONAL ACCOUNTS OFFICER,  
 Provincial Buildings Division No. II,  
 Karachi.


(MAKHDUM MUHAMMAD ALI)  
 EXECUTIVE ENGINEER,  
 Minorities Affairs Department,  
 Karachi.


(SYED AHMED KHALI SHAH)  
 EXECUTIVE ENGINEER,  
 Provincial Buildings Division No. II,  
 Karachi.

## BID EVALUATION REPORT.

No.TC/G-55/PBD-II/2013-14/755, Dated: 05.11.2013.  
Provincial Buildings Division No.II, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. II, Karachi.				
2.	Tender Reference No.	No.TC/G-55/2013-14/755, Dated: 05.11.2013.				
3.	Tender description / Name of work / item:	<b>M/R to Sindh Sectt: No. II (Tughlaq House) Karachi, (matt finish, oil paint, wooden cabinet in office of Secretary (P&amp;D) &amp; Chief (PP&amp;H), W.C. in ladies bath P&amp;D Department)</b>				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	<b>SPPRA S.NO:17846.</b>				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	NIL				
11.	Financial Bid Opening date	31.12.2013.				
12.	Bid Evaluation Report:					
<i>Sr. No.</i>	<i>Name of Firm or Bidder</i>	<i>Cost offered by the bidder</i>	<i>Ranking in terms of cost</i>	<i>Comparison with Estimated cost</i>	<i>Reasons for acceptance / rejection</i>	<i>Remarks.</i>
1	2	3	4	5	6	7
1.	<b>M/S. Joya Contractor.</b>	<b>97569/-</b>	1 <sup>st</sup> lowest	Within Estimated cost	1 <sup>st</sup> Lowest	Accepted
2.	<b>M/S. S. Sajid Enterprises.</b>	<b>98706/-</b>	2 <sup>nd</sup>			Highest
3.	<b>M/S. Khalil Khan &amp; Co.</b>	<b>99834/-</b>	3 <sup>rd</sup>			Highest

  
(JAMEEL AHMED KHAN)  
DIVISIONAL ACCOUNTS OFFICER,  
Provincial Buildings Division No. II,  
Karachi.

  
(MAKHDUM MUHAMMAD ALI)  
EXECUTIVE ENGINEER,  
Minorities Affairs Department,  
Karachi

  
(SYED AHMED AL SHAH)  
EXECUTIVE ENGINEER,  
Provincial Buildings Division No. II,  
Karachi

COMPARATIVE STATEMENT.

M/R to Sindh Sectr. No. II (Tughlaq House) Karachi, (mat. finish, oil paint, wooden cabinet in office of Secretary (P&D) & Chief (PP&H), W. C in ladies bath P&D Department)

Estimate Sanctioned Vied E.L. letter No. DB/PBD-II/2013-14/35

Tender invited vied letter No. TC/G-55/2013-14/755.

Date of Issue: 30.12.2013.

Dated: 04.11.2013

Date: 05.11.2013.

Date of Opening: 31.12.2013.

As per Sanctioned Estimate		M/S. Joya Contractor.		Rate Quoted by the Bidders/Contractors.		M/S. S. Sajid Enterprises.		M/S. Khalil Khan & Co:	
Description of Items.	Amount	M/S. Joya Contractor.	M/S. S. Sajid Enterprises.	M/S. Khalil Khan & Co:	M/S. S. Sajid Enterprises.	M/S. Khalil Khan & Co:	M/S. S. Sajid Enterprises.	M/S. Khalil Khan & Co:	M/S. S. Sajid Enterprises.
Cost of Civil Work Part "A"		Cost of Civil Work Part "A"	Cost of Civil Work Part "A"	Cost of Civil Work Part "A"	Cost of Civil Work Part "A"	Cost of Civil Work Part "A"	Cost of Civil Work Part "A"	Cost of Civil Work Part "A"	Cost of Civil Work Part "A"
Cost of Schedule Items.	92005/-	Cost of Schedule Items.	Cost of Schedule Items.	Cost of Schedule Items.	Cost of Schedule Items.	Cost of Schedule Items.	Cost of Schedule Items.	Cost of Schedule Items.	Cost of Schedule Items.
20% Below on Schedule Items.	18401/-	20.05% Below on Schedule Items.	18447/-	19.00% Below on Schedule Items.	17481/-	18.00% Below on Schedule Items.	16561/-	16561/-	16561/-
Total Rs. "A"	73604/-	Total Rs. "A"	73558/-	Total Rs. "A"	74524/-	Total Rs. "A"	75444/-	Total Rs. "A"	75444/-
W/S. S/F WORKS. Part "B"		W/S. S/F WORKS. Part "B"	W/S. S/F WORKS. Part "B"	W/S. S/F WORKS. Part "B"	W/S. S/F WORKS. Part "B"	W/S. S/F WORKS. Part "B"	W/S. S/F WORKS. Part "B"	W/S. S/F WORKS. Part "B"	W/S. S/F WORKS. Part "B"
Cost of Schedule Items.	5487/-	Cost of Schedule Items.	5487/-	Cost of Schedule Items.	5487/-	Cost of Schedule Items.	5487/-	Cost of Schedule Items.	5487/-
At par	--	At par	--	02.00% Above on Schedule Items.	110/-	04.00% Above on Schedule Items.	219/-	04.00% Above on Schedule Items.	219/-
Total Rs. "B"	5487/-	Total Rs. "B"	5487/-	Total Rs. "B"	5597/-	Total Rs. "B"	5706/-	Total Rs. "B"	5706/-
NON SCHEDULE ITEMS	18544/-	NON SCHEDULE ITEMS	18524	NON SCHEDULE ITEMS	18585/-	NON SCHEDULE ITEMS	18684/-	NON SCHEDULE ITEMS	18684/-
G. Total	97635/-	G. Total	97569/-	G. Total	98706/-	G. Total	99834/-	G. Total	99834/-

The Rate Quoted by M/S. Joya Contractor, Government Contractor, Cost of Civil Work 20.05% Below on Schedule Items. Cost of schedule item W/S/& S/F Work At par & Non Schedule item Rs.18524/- found lowest, hence recommended for favor of necessary approval.

(JAMEEL AHMED KHAN)  
DIVISIONAL ACCOUNTS OFFICER,  
Provincial Buildings Division No. II,  
Karachi.

(MAKIDDOOM MULLAMMAD ALI)  
EXECUTIVE ENGINEER,  
Minorities Affairs Department,  
Karachi.


(SYED AHMED ALI SHAH)  
EXECUTIVE ENGINEER,  
Provincial Buildings Division No. II,  
Karachi.

## BID EVALUATION REPORT.


No.TC/G-55/PBD-II/2013-14/755, Dated: 05.11.2013.  
Provincial Buildings Division No.II, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. II, Karachi.
2.	Tender Reference No.	No.TC/G-55/2013-14/755, Dated: 05.11.2013.
3.	Tender description / Name of work / item:	<b>M/R to Sindh Sectt: No. II (Tughlaq House) Karachi, (False ceiling, mate finish, oil paint Misc: works in office of Deputy Secretary (General) Agriculture Department Ground Floor).</b>
4.	Method of Procurement:	Single stage – one envelope procedure.
5.	Tender Published:	<b>SPPRA S.NO:17846</b>
6.	Total Bid documents Sold:	(03)
7.	Total Bids Received:	(03)
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable
9.	Nb. of Bid technically qualified (if applicable):	Not applicable
10.	Bid (s) Rejected:	NIL
11.	Financial Bid Opening date	31.12.2013.
12.	Bid Evaluation Report:	

Sr. No.	Name of Firm or Bidder	Cast offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1.	M/S. Joya Contractor	99827/-	1 <sup>st</sup> lowest	Within Estimated cost	1 <sup>st</sup> Lowest	Accepted
2.	M/S. Zaheer Ahmed Khan & Co:	100630/-	2 <sup>nd</sup>			Highest
3.	M/S. Khalil Khan & Co:	101389/-	3 <sup>rd</sup>			Highest

  
(JAMEEL AHMED KHAN)  
DIVISIONAL ACCOUNTS OFFICER,  
Provincial Buildings Division No. II,  
Karachi.

  
(MAKHDOOM MUHAMMAD ALI)  
EXECUTIVE ENGINEER,  
Minorities Affairs Department,  
Karachi

  
(SYED AHMED ALI SHAH)  
EXECUTIVE ENGINEER,  
Provincial Buildings Division No. II,  
Karachi.

**COMPARATIVE STATEMENT.**

M/R to Sindh Sect: No. II (Tughlay House) Karachi, (False Ceiling, Mate Finish, Oil Paint Misc: works in office of Deputy Secretary (General)  
 Agriculture Department Ground Floor).  
 Estimate Sanctioned Vied E.I.S. Letter No. DB/P/BD-II/2013-14/36  
 Tender invited vied letter No. TC/G-5/2013-14/755.  
 Date of Issue: 30.12.2013.

Dated: 04.11.2013.  
 Date: 05.11.2013.  
 Date of Opening: 31.12.2013.

As per Sanctioned Estimate		Rate Quoted by the Bidders/Contractors.					
Description of Items.	Amount	M/S. Joya Contractor.	M/S. Zaher Ahmed Khan & Co.	M/S. Khalil Khan & Co.			
Cost of Civil Work Part "A"	20970/-	Cost of Civil Work Part "A"	Cost of Civil Work Part "A"	Cost of Civil Work Part "A"	Cost of Civil Work Part "A"	20970/-	
Cost of Schedule Items.	20970/-	Cost of Schedule Items.	Cost of Schedule Items.	Cost of Schedule Items.	Cost of Schedule Items.	20970/-	
20% Below on Schedule Items.	1194/-	20.05% Below on Schedule Items.	19.90% Below on Schedule Items.	19.00% Below on Schedule Items.	19.00% Below on Schedule Items.	3984/-	
<b>Total Rs. "A"</b>	<b>16776/-</b>	<b>Total Rs. "A"</b>	<b>Total Rs. "A"</b>	<b>Total Rs. "A"</b>	<b>Total Rs. "A"</b>	<b>16986/-</b>	
NON SCHEDULE ITEMS Part "B"	46110/-	NON SCHEDULE ITEMS Part "B"	NON SCHEDULE ITEMS Part "B"	NON SCHEDULE ITEMS Part "B"	NON SCHEDULE ITEMS Part "B"	46746/-	
<b>ELECTRIC WORKS. Part "C"</b>	<b>17089/-</b>	<b>ELECTRIC WORKS. Part "C"</b>	<b>ELECTRIC WORKS. Part "C"</b>	<b>ELECTRIC WORKS. Part "C"</b>	<b>ELECTRIC WORKS. Part "C"</b>	<b>17089/-</b>	
Cost of Schedule Items.	17089/-	Cost of Schedule Items.	Cost of Schedule Items.	Cost of Schedule Items.	Cost of Schedule Items.	17089/-	
10% Below on Schedule Items.	1709	10.05% Below on Schedule Items.	09.90% Below on Schedule Items.	09.00% Below on Schedule Items.	09.00% Below on Schedule Items.	1538/-	
<b>Total Rs. "C"</b>	<b>15380/-</b>	<b>Total Rs. "C"</b>	<b>Total Rs. "C"</b>	<b>Total Rs. "C"</b>	<b>Total Rs. "C"</b>	<b>15551/-</b>	
ELECTRIC WORKS. SCHEDULE ITEMS Part "D"	22000/-	ELECTRIC WORKS. SCHEDULE ITEMS Part "D"	ELECTRIC WORKS. SCHEDULE ITEMS Part "D"	ELECTRIC WORKS. SCHEDULE ITEMS Part "D"	ELECTRIC WORKS. SCHEDULE ITEMS Part "D"	22106/-	
<b>G. Total Say Rs.</b>	<b>100266/-</b>	<b>G. Total</b>	<b>G. Total</b>	<b>G. Total</b>	<b>G. Total</b>	<b>101389/-</b>	
	1000000/-		99827/-				

The Rate Quoted by M/S. Joya Contractor, Government Contractor, Cost of Civil Work 20.05% Below on Schedule Items, Non Schedule item civil works Rs. 45792/- Cost of schedule item Electric Work 10.05% Below on Schedule Items & Non Schedule item Electric works Rs. 21897/- found lowest, hence recommended for favor of necessary approval.

(JAMEEL AHMED KHAN)  
 DIVISIONAL ACCOUNTS OFFICER,  
 Provincial Buildings Division No. II,  
 Karachi.

(MAKIDDOOM MUHAMMAD ALI)  
 EXECUTIVE ENGINEER,  
 Minorities Affairs Department,  
 Karachi.

(SYED AHMED ALI SIYAH)  
 EXECUTIVE ENGINEER,  
 Provincial Buildings Division No. II,  
 Karachi.

## BID EVALUATION REPORT.

No.TC/G-55/PBD-II/2013-14/755, Dated: 05.11.2013.  
Provincial Buildings Division No.II, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. II, Karachi.				
2.	Tender Reference No.	No.TC/G-55/2013-14/755, Dated: 05.11.2013.				
3.	Tender description / Name of work / item:	<b>M/R to Sindh Sectt: No. II (Tughlaq House) Karachi, (P/F piston Pump and other works).</b>				
4.	Method of Procurement:	Single stage -- one envelope procedure.				
5.	Tender Published:	<b>SPPRA S.NO:17846</b>				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	NIL				
11.	Financial Bid Opening date	31.12.2013.				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1.	M/S. Joya Contractor	99980/-	1 <sup>st</sup> lowest	Within Estimated cost	1 <sup>st</sup> Lowest	Accepted
2.	M/S. Zaheer Ahmed Khan & Co:	100280/-	2 <sup>nd</sup>			Highest
3.	M/S. Khalid Khan & Co:	101220/-	3 <sup>rd</sup>			Highest

(JAMEEL AHMED KHAN)  
DIVISIONAL ACCOUNTS OFFICER,  
Provincial Buildings Division No. II,  
Karachi.

(MAKHDOOM MUHAMMAD ALI)  
EXECUTIVE ENGINEER,  
Minorities Affairs Department,  
Karachi

(SYED AHMED ALI SHAH)  
EXECUTIVE ENGINEER,  
Provincial Buildings Division No. II,  
Karachi.

COMPARATIVE STATEMENT.

M/R to Sindh Sectt: No. II (Tughlag House) Karachi, (P/F Piston Pump and other works),

Estimate Sanctioned Vied E.E. letter No.DB/PBD-11/2013-14/37

Dated: 04.11.2013.

Tender invited vied letter No. TC/G-55/2013-14/755,

Dated: 05.11.2013.

Date of Issue: 30.12.2013.

Date of Opening: 31.12.2013.

As per Sanctioned Estimate		Rate Quoted by the Bidders/Contractors.			
Description of Items.	Amount	M/S. Joya Contractor.	M/S. Zahoor Ahmed Khan & Co:	M/S. Khalil Khan & Co:	
Cost of Non Schedule items Part "A"		Cost of Non Schedule items Part "A"	Cost of Non Schedule items Part "A"	Cost of Non Schedule items Part "A"	
Non Schedule Items.	100040/-	Non Schedule Items.	Non Schedule Items.	Non Schedule Items.	
Total Rs. "A"		Total Rs. "A"	Total Rs. "A"	Total Rs. "A"	
Say Total	100000/-				

The Rate Quoted by M/S. Joya Contractor, Government Contractor, Cost of Non Schedule item Rs.99980/- found lowest, hence recommended for favor of necessary approval.

(JAMEEL AHMED KHAN)  
DIVISIONAL ACCOUNTS OFFICER,  
Provincial Buildings Division No. II,  
Karachi.

(MAKHOOMI MUHAMMAD ALI)  
EXECUTIVE ENGINEER,  
Minorities Affairs Department,  
Karachi

(SYED AHMED ALI SHAH)  
EXECUTIVE ENGINEER,  
Provincial Buildings Division No. II,  
Karachi.



## BID EVALUATION REPORT.

No.TC/G-55/PBD-II/2013-14/755, Dated: 05.11.2013.  
Provincial Buildings Division No.II, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. II, Karachi.				
2.	Tender Reference No.	No.TC/G-55/2013-14/755, Dated: 05.11.2013.				
3.	Tender description / Name of work / item:	M/R to Sindh Sectt: No. III (Old KDA Building) Karachi, (Repair/Renovation in/c: Coloring, Painting work in office of Honorable Minister Agriculture Back side wing Advisor to C.M. 4 <sup>th</sup> floor).				
4.	Method of Procurement:	Single stage - one envelope procedure.				
5.	Tender Published:	SPPRA S.NO:17846				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	NIL				
11.	Financial Bid Opening date	31.12.2013.				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1.	M/S. Zaheer Ahmed Khan & Co:	367271/-	1 <sup>st</sup> lowest	Within Estimated cost	1 <sup>st</sup> Lowest	Accepted
2.	M/S. S. Sajid Enterprises.	369095/-	2 <sup>nd</sup>			Highest
3.	M/S. Kazi Associates.	372712/-	3 <sup>rd</sup>			Highest

(JAMEEL AHMED KHAN)  
DIVISIONAL ACCOUNTS OFFICER,  
Provincial Buildings Division No. II,  
Karachi.

(MAKIDOOM MUHAMMAD ALI)  
EXECUTIVE ENGINEER,  
Minorities Affairs Department,  
Karachi

(SYED AHMED ALI SHAH)  
EXECUTIVE ENGINEER,  
Provincial Buildings Division No. II,  
Karachi.

**COMPARATIVE STATEMENT**

work in office of Honorable Minister Agriculture Back side wing

M/R to Sindh Sect: No. 111 (Old KDA Building) Karachi, (Repair/Renovation in/c: Coloring, Painting work in office of Honorable Minister Agriculture Back side wing)  
 Advisor to C.M. 4<sup>th</sup> floor:  
 Estimate Sanctioned Vied S.E. letter No. PB/T.S/Divn:-11/2013-14/83,  
 Tender invited vied letter No. TC/G-55/2013-14/755,  
 Date of Issue: 30.12.2013.

Dated: 01.11.2013  
 Dated: 05.11.2013.  
 Date of Opening: 31.12.2013.

As per Sanctioned Estimate		M/S. Zaheer Ahmed Khan & Co.		M/S. S. Sajid Enterprises.		M/S. Kazi Associates.	
Description of Items.	Amount	Cost of Civil Work Part "A"	Cost of Schedule Items.	Cost of Civil Work Part "A"	Cost of Schedule Items.	Cost of Civil Work Part "A"	Cost of Schedule Items.
Cost of Civil Work Part "A"	130087/-	130087/-	130087/-	130087/-	130087/-	130087/-	130087/-
Cost of Schedule Items.	26017/-	26017/-	26017/-	25887/-	25887/-	24717/-	24717/-
20% Below on Schedule Items.	104070/-	104070	104070	104200	104200	105370/-	105370/-
<b>Total Rs. "A" W/S &amp; S/F WORKS.</b>	24411/-	24411/-	24411/-	24411/-	24411/-	24411/-	24411/-
Cost of Schedule Items.	24411/-	24411/-	24411/-	244/-	244/-	24411/-	24411/-
<b>At par</b>	--	--	--	--	--	--	--
<b>Total Rs. "B"</b>	24411/-	24411/-	24411/-	24655/-	24655/-	24411/-	24411/-
Cost of Electric Work Part "A"	1576/-	1576/-	1576/-	1576/-	1576/-	1576/-	1576/-
Cost of Schedule Items.	158/-	158	158	142/-	142/-	79/-	79/-
10% Below on Schedule Items.	1418/-	1418	1418	1434/-	1434/-	1497/-	1497/-
<b>Total Rs. "C"</b>	237840/-	237373/-	237373/-	238806/-	238806/-	241434/-	241434/-
<b>NON SCHEDULE ITEMS</b>							
<b>G. Total</b>	367739/-	367271/-	367271/-	369095/-	369095/-	372712/-	372712/-
<b>Say Total</b>	367700/-						

The Rate Quoted by M/S. Joya Contractor, Government Contractor, Cost of Civil Work 20.00% Below on Schedule Items, Cost of schedule item W/S&S/F Work at par on Schedule items, Cost of schedule item Electric Work 10.00% Below on Schedule Items & Non Schedule item Electric works Rs. 237373/- found lowest, hence recommended for favor of necessary approval.

(JAMEEL AHMED KHAN)  
 DIVISIONAL ACCOUNTS OFFICER,  
 Provincial Buildings Division No. II,  
 Karachi.

(MAKHDUM MUHAMMAD ALI)  
 EXECUTIVE ENGINEER,  
 Minorities Affairs Department,  
 Karachi.

(SYED AHMED ALI SHAH)  
 EXECUTIVE ENGINEER,  
 Provincial Buildings Division No. II,  
 Karachi.

## BID EVALUATION REPORT.

No.TC/G-55/PBD-II/2013-14/755, Dated: 05.11.2013.  
Provincial Buildings Division No.II, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. II, Karachi.				
2.	Tender Reference No.	No.TC/G-55/2013-14/755, Dated: 05.11.2013.				
3.	Tender description / Name of work / item:	M/R to Sindh Sectt: No. III (Old KDA Building) Karachi, (Repair/ Renovation in office of Minister Social Welfare G.F front side wing).				
4.	Method of Procurement:	Single stage -- one envelope procedure.				
5.	Tender Published:	SPPRA S.NO:17846				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	NIL,				
11.	Financial Bid Opening date	31.12.2013.				
12.	Bid Evaluation Report:					

Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1.	M/S. Joya Constrictor.	174352/-	1 <sup>st</sup> lowest	Within Estimated cost	1 <sup>st</sup> Lowest	Accepted
2.	M/S. Zaheer Ahmed Khan & Co.	174755/-	2 <sup>nd</sup>			Highest
3.	M/S. Khalil Khan & Co:	176747/-	3 <sup>rd</sup>			Highest

(JAMEEL AHMED KHAN)  
DIVISIONAL ACCOUNTS OFFICER,  
Provincial Buildings Division No. II,  
Karachi.

(MAKHDOOM MUHAMMAD ALI)  
EXECUTIVE ENGINEER,  
Minorities Affairs Department,  
Karachi

(SYED AHMED ALI SHAH)  
EXECUTIVE ENGINEER,  
Provincial Buildings Division No. II,  
Karachi.

**COMPARATIVE STATEMENT.**

M/R to Sindh Sectt: No. III (Old KDA Building) Karachi. (Repair/ Renovation in office of Minister Social Welfare G.F front side wing).  
 Estimate Sanctioned Vied S.E. letter No. PB/1.S/Divn:-11/2013-14/107, Dated: 04.11.2013  
 Tender invited vied letter No. TC/G-55/2013-14/755, Dated: 05.11.2013.  
 Date of Issue: 30.12.2013. Date of Opening: 31.12.2013.

Description of Items.	Amount	As per Sanctioned Estimate		Rate Quoted by the Bidders/Contractors.	
		M/S. Joya Contractor.	M/S. Zaher Ahmed Khan & Co.	M/S. Khalil Khan & Co.	M/S. Khalil Khan & Co.
Cost of Civil Work Part "A"		Cost of Civil Work Part "A"	Cost of Civil Work Part "A"	Cost of Civil Work Part "A"	Cost of Civil Work Part "A"
Cost of Schedule Items.	116225/-	Cost of Schedule Items.	116225/-	Cost of Schedule Items.	116225/-
20% Below on Schedule Items.	23245/-	20.05% Below on Schedule Items.	23303/-	19.95% Below on Schedule Items.	23187/-
Total Rs. "A"	92980/-	Total Rs. "A"	92922/-	Total Rs. "A"	93038/-
<b>ELECTRIC WORKS. Part "B"</b>		<b>ELECTRIC WORKS Part "B"</b>	<b>ELECTRIC WORKS Part "B"</b>	<b>ELECTRIC WORKS Part "B"</b>	<b>ELECTRIC WORKS Part "B"</b>
Cost of Schedule Items.	2318/-	Cost of Schedule Items.	2318/-	Cost of Schedule Items.	2318/-
10% Below on Schedule Items.	231/-	10.05% Below on Schedule Items.	233/-	09.50% Below on Schedule Items.	220/-
Total Rs. "B"	2086/-	Total Rs. "B"	2085/-	Total Rs. "B"	2098/-
<b>NON SCHEDULE ITEMS Part "C"</b>		<b>NON SCHEDULE ITEMS Part "C"</b>	<b>NON SCHEDULE ITEMS Part "C"</b>	<b>NON SCHEDULE ITEMS Part "C"</b>	<b>NON SCHEDULE ITEMS Part "C"</b>
Cost of Schedule Items.	79443/-	Cost of Schedule Items.	79345/-	Cost of Schedule Items.	79619/-
G. Total	174509/-	G. Total	174352/-	G. Total	174755/-
Say Rs.	174500/-				176747/-

The Rate Quoted by M/S. Joya Contractor, Government Contractor, Cost of Civil Work 20.05% Below on Schedule Items, Cost of schedule item Electric Work 10.05% Below on schedule Items & Non Schedule item Electric works Rs. 79345/- found lowest, hence recommended for favor of necessary approval.

(JAMEEL AHMED KHAN)  
 DIVISIONAL ACCOUNTS OFFICER,  
 Provincial Buildings Division No. II,  
 Karachi.

(MAKHOOM MUHAMMAD ALI)  
 EXECUTIVE ENGINEER,  
 Minorities Affairs Department,  
 Karachi.

(SYED AHMED ALI SHAH)  
 EXECUTIVE ENGINEER,  
 Provincial Buildings Division No. II,  
 Karachi.

## BID EVALUATION REPORT.

No.TC/G-55/PBD-II/2013-14/755, Dated: 05.11.2013.  
Provincial Buildings Division No.II, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. II, Karachi.		
2.	Tender Reference No.	No.TC/G-55/2013-14/755, Dated: 05.11.2013.		
3.	Tender description / Name of work / item:	M/R to Sindh Sectt: No. III (Old KDA Building) Karachi, (Repair/Renovation in/c: floor tiles, coloring, painting work in office of Special Assistant to C.M.at G.F. Back side wing.		
4.	Method of Procurement:	Single stage – one envelope procedure.		
5.	Tender Published:	SPPRA S.NO:17846		
6.	Total Bid documents Sold:	(03)		
7.	Total Bids Received:	(03)		
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable		
9.	No. of Bid technically qualified (if applicable):	Not applicable		
10.	Bid (s) Rejected:	NIL		
11.	Financial Bid Opening date	31.12.2013.		
12.	Bid Evaluation Report:			

Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1.	M/S. S. Sajid Enterprises	499826/-	1 <sup>st</sup>	Within Estimated cost	1 <sup>st</sup> Lowest	Accepted
2.	M/S. Joya Contractor	502053/-	lowest			Highest
3.	M/S. Kazl Associates.	506701/-	2 <sup>nd</sup>			Highest
			3 <sup>rd</sup>			

(JAMEEL AHMED KHAN)  
DIVISIONAL ACCOUNTS OFFICER,  
Provincial Buildings Division No. II,  
Karachi.

(MAKHDOOM MUHAMMAD ALI)  
EXECUTIVE ENGINEER,  
Minorities Affairs Department,  
Karachi

(SYED AHMED ALI SHAH)  
EXECUTIVE ENGINEER,  
Provincial Buildings Division No. II,  
Karachi.

**COMPARATIVE STATEMENT.**

M/R to Smith Sectt: No. III (Old KDA Building) Karachi. (Repair/Renovation in/c: floor tiles, coloring, painting work in office of Special Assistant to C.M at G.F. Back side wing.  
 Estimate Sanctioned Vied S.E. letter No. PB/T.S/Divn:-11/2013-14/77,  
 Tender invited vied letter No. TC/G-55/2013-14/755,  
 Date of Issue: 30.12.2013.

Dated: 01.11.2013  
 Dated: 05.11.2013.  
 Date of Opening: 31.12.2013

As per Sanctioned Estimate		M/S. S. Sajid Enterprises		Rate Quoted by the Bidders/Contractors.		M/S. Kazi Associates.	
Description of Items.	Amount	M/S. S. Sajid Enterprises	M/S. Joya Contractor.	M/S. Kazi Associates.	M/S. Kazi Associates.	M/S. Kazi Associates.	M/S. Kazi Associates.
<b>Cost of Civil Work Part "A"</b>		<b>Cost of Civil Work Part "A"</b>	<b>Cost of Civil Work Part "A"</b>	<b>Cost of Civil Work Part "A"</b>	<b>Cost of Civil Work Part "A"</b>	<b>Cost of Civil Work Part "A"</b>	<b>Cost of Civil Work Part "A"</b>
Cost of Schedule Items.	241777/-	Cost of Schedule Items:	241777/-	Cost of Schedule Items.	241777/-	Cost of Schedule Items.	241777/-
20% Below on Schedule Items.	48355/-	20.05% Below on Schedule Items.	48476/-	19.90% Below on Schedule Items.	48114/-	19.00% Below on Schedule Items.	45938/-
<b>Total Rs. "A"</b>	<b>193422/-</b>	<b>Total Rs. "A"</b>	<b>193301/-</b>	<b>Total Rs. "A"</b>	<b>193663/-</b>	<b>Total Rs. "A"</b>	<b>195839/-</b>
<b>Cost of Electric Work Part "B"</b>		<b>Cost of Electric Work Part "B"</b>		<b>Cost of Electric Work Part "B"</b>		<b>Cost of Electric Work Part "B"</b>	
Cost of Schedule Items.	2623/-	Cost of Schedule Items.	2623/-	Cost of Schedule Items.	2623/-	Cost of Schedule Items.	2623/-
10% Below on Schedule Items.	262/-	10.5% Below on Schedule Items.	264/-	09.90% Below on Schedule Items.	260/-	09.00% Below on Schedule Items.	254/-
<b>Total Rs. "B"</b>	<b>2361/-</b>	<b>Total Rs. "B"</b>	<b>2359/-</b>	<b>Total Rs. "B"</b>	<b>2363/-</b>	<b>Total Rs. "B"</b>	<b>2569/-</b>
<b>Cost of W/S &amp; S/F Works Part "C"</b>		<b>Cost of W/S &amp; S/F Works Part "C"</b>		<b>Cost of W/S &amp; S/F Works Part "C"</b>		<b>Cost of W/S &amp; S/F Works Part "C"</b>	
Cost of Schedule Items.	33848/-	Cost of Schedule Items.	33848/-	Cost of Schedule Items.	33818/-	Cost of Schedule Items.	33848/-
At par	--	0.05% Below on Schedule Items.	17/-	02.00% Above on Schedule Items.	677/-	04.00% Above on Schedule Items.	1354/-
<b>Total Rs. "C"</b>	<b>33848/-</b>	<b>Total Rs. "C"</b>	<b>33831</b>	<b>Total Rs. "C"</b>	<b>34525/-</b>	<b>Total Rs. "C"</b>	<b>273091/-</b>
<b>NON SCHEDULE ITEMS</b>	<b>270367/-</b>	<b>NON SCHEDULE ITEMS</b>	<b>270335/-</b>	<b>NON SCHEDULE ITEMS</b>	<b>271502/-</b>	<b>NON SCHEDULE ITEMS</b>	<b>273091/-</b>
<b>G. Total</b>	<b>499998/-</b>	<b>G. Total</b>	<b>499826/-</b>	<b>G. Total</b>	<b>502053/-</b>	<b>G. Total</b>	<b>506701/-</b>
<b>Say Total</b>	<b>500000/-</b>	<b>G. Total</b>		<b>G. Total</b>		<b>G. Total</b>	

The Rate Quoted by M/S. S. Sajid Enterprises, Government Contractor. Cost of Civil Work 20.05% Below on Schedule Items. Cost of schedule item Electric Work 10.05% Below on Schedule Items. Cost of schedule item W/S&S/F Work 0.05% Below on Schedule Items. & Non Schedule item Electric works Rs. 237373/- found lowest, hence recommended for favor of necessary approval

(JAMEEL AHMED KHAN)  
 DIVISIONAL ACCOUNTS OFFICER,  
 Provincial Buildings Division No. II,  
 Karachi.

(MAKSIDOON ABRAHAMAD ALI)  
 EXECUTIVE ENGINEER,  
 Minorities Affairs Department,  
 Karachi.

(SYED AHMED HALL SHAH)  
 EXECUTIVE ENGINEER,  
 Provincial Buildings Division No. II,  
 Karachi.


## BID EVALUATION REPORT.


No.TC/G-55/PBD-II/2013-14/755, Dated: 05.11.2013.  
Provincial Buildings Division No.II, Karachi


1.	Name of Procuring Agency:	Provincial Buildings Division No. II, Karachi.				
2.	Tender Reference No.	No.TC/G-55/2013-14/755, Dated: 05.11.2013.				
3.	Tender description / Name of work / item:	M/R to Sindh Sectt: No. III (Old KDA Building) Karachi, (Repair / Renovation in/c: coloring, painting work in office of Minister Auqaf 3 <sup>rd</sup> floor).				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	SPPRA S.NO:17846				
6.	Total Bid documents Sold:					
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	(03) Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	NIL				
11.	Financial Bid Opening date	31.12.2013.				
12.	Bid Evaluation Report:					

Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1.	M/S. S. Sajid Enterprises.	424306/-	1 <sup>st</sup>	Within Estimated cost	1 <sup>st</sup> Lowest	Accepted
2.	M/S. Joya Contractor.	428213/-	2 <sup>nd</sup>			Highest
3.	M/S. Kazi Associates	434731/-	3 <sup>rd</sup>			Highest

  
(JAMEEL AHMED KHAN)  
DIVISIONAL ACCOUNTS OFFICER,  
Provincial Buildings Division No. II,  
Karachi.

  
(MAKHDOOM MUHAMMAD ALI)  
EXECUTIVE ENGINEER,  
Minorities Affairs Department,  
Karachi

  
(SYED AHMED ALI SHAH)  
EXECUTIVE ENGINEER,  
Provincial Buildings Division No. II,  
Karachi.

## BID EVALUATION REPORT.

No.TC/G-55/PBD-II/2013-14/755, Dated: 05.11.2013.  
 Provincial Buildings Division No.II, Karachi

1. Name of Procuring Agency: Provincial Buildings Division No. II, Karachi.

2. Tender Reference No. No.TC/G-55/2013-14/755, Dated: 05.11.2013.

3. Tender description / Name of work / item: M/R TO SINDH SECT: NO. III (OLD KDA BUILDING) KARACHI, (COLORING PAINTING & OTHER WORKS IN OFFICE OF ADVISOR TO C.M. 4TH FLOOR).

4. Method of Procurement: Single stage – one envelope procedure.

5. Tender Published: SPPRA S.NO:17846

6. Total Bid documents Sold: (03)

7. Total Bids Received: (03)

8. Technical Bid Opening date: (if applicable) Not applicable

9. (Provide details in separate form) Not applicable

10. No. of Bid technically qualified (if applicable): Not applicable

11. Bid (s) Rejected: NIL

12. Financial Bid Opening date: 31.12.2013.

13. Bid Evaluation Report:

Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1.	M/S. S.Y.H. Enterprises	98527/-	1 <sup>st</sup> lowest	Within Estimated cost	1 <sup>st</sup> Lowest	Accepted
2.	M/S. S.Sajid Enterprises.	100190/-	2 <sup>nd</sup>			Highest
3.	M/S Kazi Associates..	102022/-	3 <sup>rd</sup>			Highest

(JAMEEL AHMED KHAN)  
 DIVISIONAL ACCOUNTS OFFICER,  
 Provincial Buildings Division No. II,  
 Karachi.

(MAKHDOOM MUHAMMAD ALI)  
 EXECUTIVE ENGINEER,  
 Minorities Affairs Department,  
 Karachi

(SYED AHMED ALI SHAH)  
 EXECUTIVE ENGINEER,  
 Provincial Buildings Division No. II,  
 Karachi.



**COMPARATIVE STATEMENT.**

M/R to Sindh Sectt: No. III (Old KDA Building) Karachi, (Repair / Renovation in/c:coloring, painting work in office of Minister Augaf 3<sup>rd</sup> floor).  
 Estimate Sanctioned Vied S.E. letter No. PB/T.S/Divn:-II/2013-14/108. Dated: 04.11.2013  
 Tender invited vied letter No. TC/G-55/2013-14/755, Dated: 05.11.2013.  
 Date of Issue: 30.12.2013. Date of Opening: 31.12.2013.

Description of Items.	Amount	Rate Quoted by the Bidders/Contractors.		
		M/S. S. Sajid Enterprises	M/S. Joya Contractor.	M/S. Kazi Associates.
<b>As per Sanctioned Estimate</b>				
<b>Cost of Civil Work</b>		<b>Cost of Civil Work</b>	<b>Cost of Civil Work</b>	<b>Cost of Civil Work</b>
Part "A"	148650/-	Part "A"	Part "A"	Part "A"
Cost of Schedule Items.	148650/-	Cost of Schedule Items.	Cost of Schedule Items.	Cost of Schedule Items.
20% Below on Schedule Items.	29730	20.05% Below on Schedule Items.	19.50% Below on Schedule Items.	19.00% Below on Schedule Items.
<b>Total Rs. "A"</b>	<b>118920/-</b>	<b>Total Rs. "A"</b>	<b>Total Rs. "A"</b>	<b>Total Rs. "A"</b>
<b>Cost of Electric Work</b>		<b>Cost of Electric Work</b>	<b>Cost of Electric Work</b>	<b>Cost of Electric Work</b>
Part "B"	89534/-	Part "B"	Part "B"	Part "B"
Cost of Schedule Items.	89534/-	Cost of Schedule Items.	Cost of Schedule Items.	Cost of Schedule Items.
10% Below on Schedule Items.	8953/-	10.05% Below on Schedule Items.	09.00% Below on Schedule Items.	08.00% Below on Schedule Items.
<b>Total Rs. "B"</b>	<b>80580/-</b>	<b>Total Rs. "B"</b>	<b>Total Rs. "B"</b>	<b>Total Rs. "B"</b>
<b>Cost of W/S &amp; S/F Works</b>		<b>Cost of W/S &amp; S/F Works</b>	<b>Cost of W/S &amp; S/F Works</b>	<b>Cost of W/S &amp; S/F Works</b>
Part "C"	12047/-	Part "C"	Part "C"	Part "C"
Cost of Schedule Items.	12047/-	Cost of Schedule Items.	Cost of Schedule Items.	Cost of Schedule Items.
At par	--	At par	02.00% Above on Schedule Items.	At par
<b>Total Rs. "C"</b>	<b>12047/-</b>	<b>Total Rs. "C"</b>	<b>Total Rs. "C"</b>	<b>Total Rs. "C"</b>
<b>NON SCHEDULE ITEMS</b>	<b>212968/-</b>	<b>NON SCHEDULE ITEMS</b>	<b>NON SCHEDULE ITEMS</b>	<b>NON SCHEDULE ITEMS</b>
<b>G. Total</b>	<b>424515/-</b>	<b>G. Total</b>	<b>G. Total</b>	<b>G. Total</b>
<b>Say Total</b>	<b>424500/-</b>	<b>G. Total</b>	<b>G. Total</b>	<b>G. Total</b>

The Rate Quoted by M/S. S. Sajid Enterprises, Government Contractor, Cost of Civil Work 20.05% Below on Schedule Items, Cost of schedule item Electric Work 10.05% Below on Schedule Items, Cost of schedule item W/S&S/F Work At par on Schedule Items, & Non Schedule item Electric works Rs.212877/-found lowest, hence recommended for favor of necessary approval.

*(Signature)*

(JAMEEL AHMED KHAN)  
 DIVISIONAL ACCOUNTS OFFICER,  
 Provincial Buildings Division No. II,  
 Karachi.

(MAKIDDOOMI MUHAMMAD ALI)  
 EXECUTIVE ENGINEER,  
 Minorities Affairs Department,  
 Karachi

(SYED AHMED ALI SHAH)  
 EXECUTIVE ENGINEER,  
 Provincial Buildings Division No. II,  
 Karachi.

**COMPARATIVE STATEMENT.**

M/R TO SINDH SECITE NO. III (OLD KDA BUILDING) KARACHI, (COLORING PAINTING & OTHER WORKS IN OFFICE OF ADVISOR TO C.M. 4RTH FLOOR),  
 Estimate Sanctioned Vied E. E. letter No. DIB/PBD-1/2013-14/44  
 Tender invited vied letter No. TCG-G-55/2013-14/755,  
 Date of Issue: 30.12.2013.  
 Dated: 04.11.2013.  
 Date of Opening: 31.12.2013.

Description of Items.	Amount	Rate Quoted by the Bidders/Contractors.		
		M/S. S.Y.H Enterprises.	M/S. S.Sajid Enterprises.	M/S. Kazi Associates.
<b>As per Sanctioned Estimate</b>				
<b>Cost of Civil Work</b>		<b>Cost of Civil Work</b>	<b>Cost of Civil Work</b>	<b>Cost of Civil Work</b>
Part "A"	33233/-	Part "A"	Part "A"	Part "A"
Cost of Schedule Items.	33233/-	Cost of Schedule Items.	Cost of Schedule Items.	Cost of Schedule Items.
20% Below on Schedule Items.	6649	20.06% Below on Schedule Items.	19.90% Below on Schedule Items.	19.50% Below on Schedule Items.
<b>Total Rs. "A"</b>	<b>26586</b>	<b>Total Rs. "A"</b>	<b>Total Rs. "A"</b>	<b>Total Rs. "A"</b>
<b>ELECTRIC WORKS.</b>		<b>ELECTRIC WORKS. Part "B"</b>	<b>ELECTRIC WORKS. Part "B"</b>	<b>ELECTRIC WORKS. Part "B"</b>
Part "B"	2842/-	Cost of Schedule Items.	Cost of Schedule Items.	Cost of Schedule Items.
Cost of Schedule Items.	2842/-	10.06% Below on Schedule Items.	09.90% Below on Schedule Items.	09.00% Below on Schedule Items.
10% Below on Schedule Items.	284/-	Total Rs. "B"	Total Rs. "B"	Total Rs. "B"
<b>Total Rs. "B"</b>	<b>2558/-</b>	<b>Total Rs. "B"</b>	<b>Total Rs. "B"</b>	<b>Total Rs. "B"</b>
<b>W/S&amp; S/F WORKS.</b>		<b>W/S&amp; S/F WORKS</b>	<b>W/S&amp; S/F WORKS</b>	<b>W/S&amp; S/F WORKS</b>
Part "C"	4310/-	Part "C"	Part "C"	Part "C"
Cost of Schedule Items.	4310/-	Cost of Schedule Items.	Cost of Schedule Items.	Cost of Schedule Items.
At Par.	--	At Par.	02.00% Above on Schedule Items.	04.00% Above on Schedule Items.
<b>Total Rs. "C"</b>	<b>4310/-</b>	<b>Total Rs. "C"</b>	<b>Total Rs. "C"</b>	<b>Total Rs. "C"</b>
<b>NON SCHEDULE ITEMS.</b>	<b>65177/-</b>	<b>NON SCHEDULE ITEMS.</b>	<b>NON SCHEDULE ITEMS.</b>	<b>NON SCHEDULE ITEMS.</b>
<b>G. Total</b>	<b>98631/-</b>	<b>G. Total</b>	<b>G. Total</b>	<b>G. Total</b>
<b>Say Rs.</b>	<b>98600/-</b>			

The Rate Quoted by M/S. S.Y.H Enterprises, Government Contractor, Cost of Civil Work 20.06% Below on Schedule Items, Cost of schedule item Electric Work 10.06% Below on Schedule Items, Cost of schedule item W/S&S/F Work At Par on Schedule Items, & Non Schedule item Electric works Rs. 65128/- found lowest, hence recommended for favor of necessary approval

(JAMEEL AHMED KHAN)  
 DIVISIONAL ACCOUNTS OFFICER  
 Provincial Buildings Division No. II,  
 Karachi.


(MAKHDOOM MUHAMMAD ALI)  
 EXECUTIVE ENGINEER  
 Minorities Affairs Department,  
 Karachi


(SYED AHMED ALI SHAH)  
 EXECUTIVE ENGINEER  
 Provincial Buildings Division No. II,  
 Karachi.


## BID EVALUATION REPORT.

No.TC/G-55/PBD-II/2013-14/755, Dated: 05.11.2013.  
Provincial Buildings Division No.II, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. II, Karachi.				
2.	Tender Reference No.	No.TC/G-55/2013-14/755, Dated: 05.11.2013.				
3.	Tender description / Name of work / item:	<b>M/R to Sindh Sectt: No. III (Old KDA Building) Karachi, (Coloring, Painting &amp; other work in office Advisor to C.M.)</b>				
4.	Method of Procurement:	Single stage -- one envelope procedure.				
5.	Tender Published:	<b>SPPRA S.NO:17846</b>				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	NIL				
11.	Financial Bid Opening date	31.12.2013.				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1.	M/S. S.Y.H. Enterprises	99016/-	1 <sup>st</sup> lowest	Within Estimated cost	1 <sup>st</sup> Lowest	Accepted
2.	M/S. S.Sajid Enterprises.	99583/-	2 <sup>nd</sup>			Highest
3.	M/S Kazi Associates.	100554/-	3 <sup>rd</sup>			Highest

  
(JAMEEL AHMED KHAN)  
DIVISIONAL ACCOUNTS OFFICER,  
Provincial Buildings Division No. II,  
Karachi.

  
(MAKHDOOM MUHAMMAD ALI)  
EXECUTIVE ENGINEER,  
Minorities Affairs Department,  
Karachi

  
(SYED AHMED ALI SHAH)  
EXECUTIVE ENGINEER,  
Provincial Buildings Division No. II,  
Karachi.

**COMPARATIVE STATEMENT.**

M/R to Sindh Sectr: No. III (Old KDA Building) Karachi, (Coloring, Painting & other work in office Advisor to C.M.)  
 Estimate Sanctioned Viced E. F. letter No. 03/PBD-11/2013-14/45  
 Tender invited vied letter No. TC/G-55/2013-14/755,  
 Date of Issue: 30.12.2013.

Dated: 04.11.2013.  
 Dated: 05.11.2013.  
 Date of Opening: 31.12.2013.

As per Sanctioned Estimate		Rate Quoted by the Bidders/Contractors.			
Description of Items.	Amount	M/S. S.Y.H Enterprises.	M/S. S. Sajid Enterprises.	M/S. Kazi Associates.	
Cost of Civil Work Part "A"		Cost of Civil Work Part "A"	Cost of Civil Work Part "A"	Cost of Civil Work Part "A"	
Cost of Schedule Items.	41014/-	Cost of Schedule Items.	Cost of Schedule Items.	Cost of Schedule Items.	41014/-
20% Below on Schedule Items.	8203/-	20.05% Below on Schedule Items.	19.90% Below on Schedule Items.	19.50% Below on Schedule Items.	7998/-
<b>Total Rs. "A"</b>	<b>32811/-</b>	<b>Total Rs. "A"</b>	<b>Total Rs. "A"</b>	<b>Total Rs. "A"</b>	<b>33016/-</b>
Cost of Electric Work Part "B"		Cost of Electric Work Part "B"	Cost of Electric Work Part "B"	Cost of Electric Work Part "B"	
Cost of Schedule Items.	24418/-	Cost of Schedule Items.	Cost of Schedule Items.	Cost of Schedule Items.	24418/-
10% Below on Schedule Items.	2441/-	10.05% Below on Schedule Items.	09.90% Below on Schedule Items.	08.00% Below on Schedule Items.	1953/-
<b>Total Rs. "B"</b>	<b>21977/-</b>	<b>Total Rs. "B"</b>	<b>Total Rs. "B"</b>	<b>Total Rs. "B"</b>	<b>22465/-</b>
Cost of W/S & S/F Works Part "C"		Cost of W/S & S/F Works Part "C"	Cost of W/S & S/F Works Part "C"	Cost of W/S & S/F Works Part "C"	
Cost of Schedule Items.	4310/-	Cost of Schedule Items.	Cost of Schedule Items.	Cost of Schedule Items.	4310/-
At par	--	0.05% Below on Schedule Items.	02.00% Above on Schedule Items.	01.00% Above on Schedule Items.	43/-
<b>Total Rs. "C"</b>	<b>4310/-</b>	<b>Total Rs. "C"</b>	<b>Total Rs. "C"</b>	<b>Total Rs. "C"</b>	<b>4353/-</b>
NON SCHEDULE ITEMS	39981/-	NON SCHEDULE ITEMS	NON SCHEDULE ITEMS	NON SCHEDULE ITEMS	40720/-
<b>G. Total</b>	<b>99099/-</b>	<b>G. Total</b>	<b>G. Total</b>	<b>G. Total</b>	<b>100554/-</b>
<b>Say Total</b>	<b>99100/-</b>				

The Rate Quoted by M/S. S. Y. H Enterprises, Government Contractor, Cost of Civil Work 20.05% Below on Schedule Items, Cost of schedule item Electric works Rs. 39981/- found lowest, hence recommended for favor on Schedule Items, Cost of schedule item W/S&S/F Work 0.05% on Schedule Items, & Non Schedule item Electric works Rs. 39981/- found lowest, hence recommended for favor of necessary approval

(JAMEEL AHMED KHAN)  
 DIVISIONAL ACCOUNTS OFFICER,  
 Provincial Buildings Division No. II,  
 Karachi.


(MAKHDUM MUHAMMAD ALI)  
 EXECUTIVE ENGINEER,  
 Minorities Affairs Department,  
 Karachi.

(SYED AHMED ALI SHAH)  
 EXECUTIVE ENGINEER,  
 Provincial Buildings Division No. II,  
 Karachi.

## BID EVALUATION REPORT.

No.TC/G-55/PBD-II/2013-14/755, Dated: 05.11.2013.  
Provincial Buildings Division No.II, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. II, Karachi.				
2.	Tender Reference No.	No.TC/G-55/2013-14/755, Dated: 05.11.2013.				
3.	Tender description / Name of work / item:	<b>M/R to Sindh Sectt: No. III (Old KDA Building) Karachi,(Tiles, Cabinets, coloring work in office Deputy Director Minorities Department G.Floor &amp; Police Check Post)</b>				
4.	Method of Procurement:	Single stage -- one envelope procedure.				
5.	Tender Published:	<b>SPPRA S.NO:17846</b>				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	NIL				
11.	Financial Bid Opening date	31.12.2013.				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1.	<b>M/S. S.Y.H. Enterprises</b>	<b>194713/-</b>	1 <sup>st</sup> lowest	Within Estimated cost	1 <sup>st</sup> Lowest	Accepted
2.	<b>M/S. S.Sajid Enterprises.</b>	<b>195857/-</b>	2 <sup>nd</sup>			Highest
3.	<b>M/S Kazi Associates.</b>	<b>197593/-</b>	3 <sup>rd</sup>			Highest

  
(JAMEEL AHMED KHAN)  
DIVISIONAL ACCOUNTS OFFICER,  
Provincial Buildings Division No. II,  
Karachi.

  
(MAKIDOOM MUHAMMAD ALI)  
EXECUTIVE ENGINEER,  
Minorities Affairs Department,  
Karachi

  
(SYED AHMED ALI SHAH)  
EXECUTIVE ENGINEER,  
Provincial Buildings Division No. II,  
Karachi.

**COMPARATIVE STATEMENT.**

M/R to Sindh Sectt. No. III (Old KDA Building) Karachi (Tiles, Cabinets, coloring work in office Deputy Director Minorities Department G. Floor & Police Check Post).  
 Estimate Sanctioned Vied S.E. letter No. PB/T.S/Divn:-11/2013-14/78 Dated: 01.11.2013  
 Tender invited vied letter No. TC/G-55/2013-14/755, Dated: 05.11.2013.  
 Date of Issue: 30.12.2013. Date of Opening: 31.12.2013.

As per Sanctioned Estimate		Rate Quoted by the Bidders/Contractors.			
Description of Items.	Amount	M/S. S.Y.H Enterprises.	M/S. S. Sajid Enterprises.	M/S. Kazi Associates.	
<b>Cost of Civil Work</b>		<b>Cost of Civil Work</b>	<b>Cost of Civil Work</b>	<b>Cost of Civil Work</b>	
Part "A"		Part "A"	Part "A"	Part "A"	
Cost of Schedule Items.	131721/-	Cost of Schedule Items.	Cost of Schedule Items.	Cost of Schedule Items.	131721/-
20% Below on Schedule Items.	26344/-	20.03% Below on Schedule Items.	19.00% Below on Schedule Items.	18.00% Below on Schedule Items.	23710/-
<b>Total Rs. "A"</b>	<b>105377/-</b>	<b>Total Rs. "A"</b>	<b>Total Rs. "A"</b>	<b>Total Rs. "A"</b>	<b>108011/-</b>
<b>Cost of W/S &amp; S/F Works</b>		<b>Cost of W/S &amp; S/F Works</b>	<b>Cost of W/S &amp; S/F Works</b>	<b>Cost of W/S &amp; S/F Works</b>	
Part "B"		Part "B"	Part "B"	Part "B"	
Cost of Schedule Items.	15392/-	Cost of Schedule Items.	Cost of Schedule Items.	Cost of Schedule Items.	15392/-
At par	--	0.30% Below on Schedule Items.	At par	At par	--
<b>Total Rs "B"</b>	<b>15392/-</b>	<b>Total Rs "B"</b>	<b>Total Rs "B"</b>	<b>Total Rs "B"</b>	<b>15392/-</b>
<b>Cost of Electric Work</b>		<b>Cost of Electric Work</b>	<b>Cost of Electric Work</b>	<b>Cost of Electric Work</b>	
Part "C"		Part "C"	Part "C"	Part "C"	
Cost of Schedule Items.	4565/-	Cost of Schedule Items.	Cost of Schedule Items.	Cost of Schedule Items.	4565/-
10% Below on Schedule Items.	457/-	10.05% Below on Schedule Items.	09.00% Below on Schedule Items.	08.00% Below on Schedule Items.	365/-
<b>Total Rs. "C"</b>	<b>4109/-</b>	<b>Total Rs. "C"</b>	<b>Total Rs. "C"</b>	<b>Total Rs. "C"</b>	<b>4200/-</b>
<b>NON SCHEDULE ITEMS</b>	<b>69938/-</b>	<b>NON SCHEDULE ITEMS</b>	<b>NON SCHEDULE ITEMS</b>	<b>NON SCHEDULE ITEMS</b>	<b>69990/-</b>
<b>G. Total</b>	<b>194816/-</b>	<b>G. Total</b>	<b>G. Total</b>	<b>G. Total</b>	<b>197593/-</b>
<b>Say Total</b>	<b>194800/-</b>				

The Rate Quoted by M/S. S.Y.H Enterprises, Government Contractor, Cost of Civil Work 20.03% Below on Schedule Items, Cost of schedule item W/S&S/F Work 0.30% on Schedule Items Cost of schedule item Electric Work 10.05% Below on Schedule Items, & Non Schedule item Electric works Rs. 69924/- found lowest, hence recommended for favor of necessary approval.

(JAMIEEL AHMED KHAN)  
 DIVISIONAL ACCOUNTS OFFICER,  
 Provincial Buildings Division No. II,  
 Karachi.

(MAKSIDOONI MUHAMMAD ALI)  
 EXECUTIVE ENGINEER,  
 Minorities Affairs Department,  
 Karachi.

(SYED AHMED ALI SILAH)  
 EXECUTIVE ENGINEER,  
 Provincial Buildings Division No. II,  
 Karachi.

## BID EVALUATION REPORT.

No.TC/G-55/PBD-II/2013-14/755, Dated: 05.11.2013.  
Provincial Buildings Division No.II, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. II, Karachi.				
2.	Tender Reference No.	No.TC/G-55/2013-14/755, Dated: 05.11.2013.				
3.	Tender description / Name of work / item:	M/R to Sindh Sectt: No. III (Old KDA Building) Karachi, (S/F Distribution Board & Replacement of Circuit Breakers).				
4.	Method of Procurement:	Single stage -- one envelope procedure.				
5.	Tender Published:	<b>SPPRA S.NO:17846</b>				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	NIL				
11.	Financial Bid Opening date	31.12.2013.				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1.	M/S. Public Electric Store.	99665/-	1 <sup>st</sup>	Within Estimated cost	1 <sup>st</sup> Lowest	Accepted
2.	M/S. Shahzaib Associates.	100748/-	2 <sup>nd</sup>			Highest
3.	M/S. Khalid Khan & Co.	101374/-	3 <sup>rd</sup>			Highest

(JAMEEL AHMED KHAN)  
DIVISIONAL ACCOUNTS OFFICER,  
Provincial Buildings Division No. II,  
Karachi.

(MAKHDOOM MUHAMMAD ALI)  
EXECUTIVE ENGINEER,  
Minorities Affairs Department,  
Karachi

(SYED AHMED ALI SHAH)  
EXECUTIVE ENGINEER,  
Provincial Buildings Division No. II,  
Karachi.

**COMPARATIVE STATEMENT**

M/R to Sindh Sectt: No. 111 (Old KDA Building) Karachi, (S/F: Distribution Board & Replacement of Circuit Breakers).  
 Estimate Sanctioned Vide L. E. letter No. DB/PBD-II/2013-14/47

Dated: 04.11.2013.

Tender invited vide letter No. TC/G-55/2013-14/755.

Dated: 05.11.2013.

Date of Issue: 30.12.2013.

Date of Opening: 31.12.2013.

As per Sanctioned Estimate	Amount	M/S. Public Electric Store.	Rate Quoted by the Bidders/Contractors.	M/S. Khalil Khan & Co
Description of Items.		M/S. Public Electric Store.	M/S. Shahzaib Associates.	M/S. Khalil Khan & Co
Cost of Electric Work Part "A"		Cost of Electric Work Part "A"	Cost of Electric Work Part "A"	Cost of Electric Work Part "A"
Cost of Schedule Items.	96981/-	Cost of Schedule Items.	Cost of Schedule Items.	Cost of Schedule Items.
10% Below on Schedule Items.	9698/-	10.05% Below on Schedule Items.	09.00% Below on Schedule Items.	08.50% Below on Schedule Items.
Total Rs. "A"	87283/-	Total Rs. "A"	Total Rs. "A"	Total Rs. "A"
NON SCHEDULE ITEMS	12440/-	NON SCHEDULE ITEMS	NON SCHEDULE ITEMS	NON SCHEDULE ITEMS
G. Total	99723/-	G. Total	G. Total	G. Total

The Rate Quoted by M/S. Public Electric Store, Government Contractor, Cost of schedule item Electric Work 10.05% Below on Schedule Items & Non Schedule item Rs. 12431/- found lowest, hence recommended for favor of necessary approval.

(JAMIEEL AHMED KHAN)  
 DIVISIONAL ACCOUNTS OFFICER,  
 Provincial Buildings Division No. II,  
 Karachi.

(MAKIDDOOMI MUHAMMAD ALI)  
 EXECUTIVE ENGINEER,  
 Minorities Affairs Department,  
 Karachi.


(SYED AHMED ALI SHAH)  
 EXECUTIVE ENGINEER,  
 Provincial Buildings Division No. II,  
 Karachi.




## BID EVALUATION REPORT.

No.TC/G-55/PBD-II/2013-14/755, Dated: 05.11.2013.  
Provincial Buildings Division No.II, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. II, Karachi.				
2.	Tender Reference No.	No.TC/G-55/2013-14/755, Dated: 05.11.2013.				
3.	Tender description / Name of work / item:	<b>M/R to Sindh Sectt: No.V, Knrachi (Wooden Cabinets matt Finish, Sanitary fittings/fixtures in different offices).</b>				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	<b>SPPRA S.NO:17846.</b>				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	NIL				
11.	Financial Bid Opening date	31.12.2013.				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1.	<b>M/S. Joya Contractor.</b>	<b>247907/-</b>	1 <sup>st</sup> lowest	Within Estimated cost	1 <sup>st</sup> Lowest	Accepted
2.	<b>M/S. S. Sajid Enterprises.</b>	<b>248442/-</b>	2 <sup>nd</sup>			Highest
3.	<b>M/S. Khalil Khan &amp; Co.</b>	<b>249967/-</b>	3 <sup>rd</sup>			Highest

  
(JAMEEL AHMED KHAN)  
DIVISIONAL ACCOUNTS OFFICER,  
Provincial Buildings Division No. II,  
Karachi.

  
(MAKHDOOM MUHAMMAD ALI)  
EXECUTIVE ENGINEER,  
Minorities Affairs Department,  
Karachi

  
(SYED AHMED ALI SHAH)  
EXECUTIVE ENGINEER,  
Provincial Buildings Division No. II,  
Karachi.

**COMPARATIVE STATEMENT.**

M/R to Sindh Sectt: No.V, Karachi (Wooden Cabinets matt Finish, Sanitary fittings/fixtures in different offices).

Estimate Sanctioned Vied S.E. letter No. PB/T.S/D/Divn-II/2013-14/78,

Dated: 01.11.2013

Tender invited vied letter No. T/C/G-55/2013-14/755,

Dated: 05.11.2013.

Date of Issue: 30.12.2013.

Date of Opening: 31.12.2013.

As per Sanctioned Estimate		M/S. Joya Contractor.		Rate Quoted by the Bidders/Contractors.		M/S. S. Sajid Enterprises.		M/S. Kazi Associates.	
Description of Items.	Amount	Cost of Civil Work Part "A"	Cost of Electric Work Part "B"	Cost of Civil Work Part "A"	Cost of Electric Work Part "A"	Cost of Civil Work Part "A"	Cost of Electric Work Part "A"	Cost of Civil Work Part "A"	Cost of Electric Work Part "A"
Cost of Civil Work Part "A"	51961/-	51961/-		51961/-		51961/-		51961/-	
Cost of Schedule Items.	10392/-	20.05% Below on Schedule Items.	10418/-	19.80% Below on Schedule Items.	10288/-	18.90% Below on Schedule Items.	9821/-	18.90% Below on Schedule Items.	9821/-
<b>Total Rs. "A"</b>	<b>41569/-</b>	<b>Total Rs. "A"</b>	<b>41543/-</b>	<b>Total Rs. "A"</b>	<b>41673/-</b>	<b>Total Rs. "A"</b>	<b>42140/-</b>	<b>Total Rs. "A"</b>	<b>42140/-</b>
Cost of Electric Work Part "B"	13626/-	Cost of Schedule Items.	13626/-	Cost of Schedule Items.	13626/-	Cost of Schedule Items.	13626/-	Cost of Schedule Items.	13626/-
10% Below on Schedule Items.	1363/-	10.05% Below on Schedule Items.	1369/-	09.80% Below on Schedule Items.	1335/-	09.75% Below on Schedule Items.	1329/-	09.75% Below on Schedule Items.	1329/-
<b>Total Rs. "B"</b>	<b>12263/-</b>	<b>Total Rs. "A"</b>	<b>12257/-</b>	<b>Total Rs. "A"</b>	<b>12291/-</b>	<b>Total Rs. "A"</b>	<b>12297/-</b>	<b>Total Rs. "A"</b>	<b>12297/-</b>
<b>NON SCHEDULE ITEMS</b>	<b>194388/-</b>	<b>NON SCHEDULE ITEMS</b>	<b>194107/-</b>	<b>NON SCHEDULE ITEMS</b>	<b>194478/-</b>	<b>NON SCHEDULE ITEMS</b>	<b>195530/-</b>	<b>NON SCHEDULE ITEMS</b>	<b>195530/-</b>
<b>G. Total</b>	<b>248220/-</b>	<b>G. Total</b>	<b>247907/-</b>	<b>G. Total</b>	<b>248442/-</b>	<b>G. Total</b>	<b>249967/-</b>	<b>G. Total</b>	<b>249967/-</b>
<b>Say Total</b>	<b>248200/-</b>	<b>G. Total</b>		<b>G. Total</b>		<b>G. Total</b>		<b>G. Total</b>	

The Rate Quoted by ~~M/S. Joya~~ Contractor, Government Contractor, Cost of Civil Work 20.05% Below on Schedule Items, Cost of schedule item Electric Work 10.05% Below on Schedule Items, & Non Schedule item Electric works Rs. 194107/- found lowest, hence recommended for favor of necessary approval

(JAMEEL AHMED KHAN)  
 DIVISIONAL ACCOUNTS OFFICER,  
 Provincial Buildings Division No. II,  
 Karachi.

(MARKHOON MUHAMMAD ALI)  
 EXECUTIVE ENGINEER,  
 Minorities Affairs Department,  
 Karachi.

(SYED AHMED ALI SHAH)  
 EXECUTIVE ENGINEER,  
 Provincial Buildings Division No. II,  
 Karachi.


## BID EVALUATION REPORT.

No.TC/G-55/PBD-II/2013-14/755, Dated: 05.11.2013.  
Provincial Buildings Division No.II, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. II, Karachi.				
2.	Tender Reference No.	No.TC/G-55/2013-14/755, Dated: 05.11.2013.				
3.	Tender description / Name of work / item:	M/R to Sindh Sectt: No.VI, (Old State Bank) Karachi, (P/L cable for Generator line to prosecution Department).				
4.	Method of Procurement:	Single stage -- one envelope procedure.				
5.	Tender Published:	SPPRA S.NO:17846.				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	NIL				
11.	Financial Bid Opening date	31.12.2013.				
12.	Bid Evaluation Report:					

Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1.	M/S. Public Electric Store.	99990/-	1 <sup>st</sup> lowest	Within Estimated cost	1 <sup>st</sup> Lowest	Accepted
2.	M/S. Shahzaib Associates.	100304/-	2 <sup>nd</sup>			Highest
3.	M/S. Khalil Khan & Co.	101234/-	3 <sup>rd</sup>			Highest

  
(JAMEEL AHMED KHAN)  
DIVISIONAL ACCOUNTS OFFICER,  
Provincial Buildings Division No. II,  
Karachi.

  
(MAKHDOOM MUHAMMAD ALI)  
EXECUTIVE ENGINEER,  
Minorities Affairs Department,  
Karachi

  
(SYED AHMED ALI SHAH)  
EXECUTIVE ENGINEER,  
Provincial Buildings Division No. II,  
Karachi.

**COMPARATIVE STATEMENT.**

M/R to Sindh Sectt: No.VI, (Old State Bank) Karachi. (P/L cable for Generator line to prosecution Department).

Estimate Sanctioned Vied E. E. letter No. DB/PBD-II/2013-14/49.

Dated: 04.11.2013.

Tender invited vied letter No. TC/G-55/2013-14/755,

Dated: 05.11.2013.

Date of Issue: 30.12.2013.

Date of Opening: 31.12.2013.

As per Sanctioned Estimate	Amount	Rate Quoted by the Bidders/Contractors.			
		M/S. Public Electric Store.	M/S. Shahzaib Associates.	M/S. Khalil Khan & Co	
<b>Description of Items.</b>					
<b>Cost of Electric Work Part "A"</b>		<b>Cost of Electric Work Part "A"</b>	<b>Cost of Electric Work Part "A"</b>	<b>Cost of Electric Work Part "A"</b>	
Cost of Schedule Items.	99782/-	Cost of Schedule Items.	99782/-	Cost of Schedule Items.	
10% Below on Schedule Items.	9978/-	10.15% Below on Schedule Items.	10128/-	09.90% Below on Schedule Items.	
<b>Total Rs. "A"</b>	<b>89804/-</b>	<b>Total Rs. "A"</b>	<b>89654/-</b>	<b>Total Rs. "A"</b>	
Electric Works Non schedule items Part "B"	10400/-	Electric Works Non schedule items Part "B"	10336/-	Electric Works Non schedule items Part "B"	
<b>G. Total</b>	<b>100204/-</b>	<b>G. Total</b>	<b>99990/-</b>	<b>G. Total</b>	
<b>Say Total.</b>	<b>100000/-</b>			<b>G. Total</b>	
				<b>100304/-</b>	
				<b>G. Total</b>	
				<b>101234/-</b>	

The Rate Quoted by M/S. Public Electric Store, Government Contractor. Cost of schedule item Electric Work 10.15% Below on Schedule Items & Non Schedule item Rs.10336/- found lowest, hence recommended for favor of necessary approval

(JAMIEEL AHMED KHAN)  
DIVISIONAL ACCOUNTS OFFICER,  
Provincial Buildings Division No. II,  
Karachi.

(MAKHOOD MURHAMMAD ALI)  
EXECUTIVE ENGINEER,  
Minorities Affairs Department,  
Karachi.

(SYED AHMED ALI SHAH)  
EXECUTIVE ENGINEER,  
Provincial Buildings Division No. II,  
Karachi.

## BID EVALUATION REPORT.

No.TC/G-55/PBD-II/2013-14/755, Dated: 05.11.2013.  
Provincial Buildings Division No.II, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. II, Karachi.				
2.	Tender Reference No.	No.TC/G-55/2013-14/755, Dated: 05.11.2013.				
3.	Tender description / Name of work / item:	M/R to Sindh Sectt: No.VI, (Old State Bank) Karachi, (Chemical polishing, French Polish, Painting, false Ceiling in/c: Renovation of Bath in the office of Minister Food @ 3 <sup>rd</sup> floor).				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	SPPRA S.NO:17846.				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	NIL				
11.	Financial Bid Opening date	31.12.2013.				
12.	Bid Evaluation Report:					

Sr. No.	Name of Firm or Bidder	Cast offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1.	M/S. Zaheer Ahmed Khan & Co:	373354/-	1 <sup>st</sup>	Within Estimated cost	1 <sup>st</sup> Lowest	Accepted
2.	M/S. S. Sajid Enterprises.	375857/-	2 <sup>nd</sup>			Highest
3.	M/S. Kazi Associates.	381691/-	3 <sup>rd</sup>			Highest

(JAMEEL AHMED KHAN)  
DIVISIONAL ACCOUNTS OFFICER,  
Provincial Buildings Division No. II,  
Karachi.

(MAKHDOOM MUHAMMAD ALI)  
EXECUTIVE ENGINEER,  
Minorities Affairs Department,  
Karachi

(SYED AHMED ALI SHAH)  
EXECUTIVE ENGINEER,  
Provincial Buildings Division No. II,  
Karachi.

COMPARATIVE STATEMENT.

M/R to Sindh Sectt: No.VI, (Oil State Bank) Karachi, (Chemical polishing, French Polish, Painting, false Ceiling in/c:  
Renovation of Bath in the office of Minister Food @ 3<sup>rd</sup> floor).  
Estimate Sanctioned Vied S.E. letter No. PB/T/S/Divn:-11/2013-14/75,  
Tender invited vied letter No. TC/G-55/2013-14/755.  
Date of Issue: 30.12.2013.

Dated: 01.11.2013  
Dated: 05.11.2013.  
Date of Opening: 31.12.2013.

As per Sanctioned Estimate		M/S. Zaher Ahmed Khan & Co.		Rate Quoted by the Bidders/Contractors.		M/S. Kazi Associates.	
Description of Items.	Amount	M/S. Zaher Ahmed Khan & Co.	M/S. S. Sajid Enterprises.	M/S. S. Sajid Enterprises.	M/S. Kazi Associates.	M/S. Kazi Associates.	M/S. Kazi Associates.
<b>Cost of Civil Work</b>		<b>Cost of Civil Work</b>	<b>Cost of Civil Work</b>	<b>Cost of Civil Work</b>	<b>Cost of Civil Work</b>	<b>Cost of Civil Work</b>	<b>Cost of Civil Work</b>
Part "A"	336371/-	Part "A"	Part "A"	Part "A"	Part "A"	Part "A"	Part "A"
Cost of Schedule Items.	67274/-	Cost of Schedule Items.	Cost of Schedule Items.	Cost of Schedule Items.	Cost of Schedule Items.	Cost of Schedule Items.	Cost of Schedule Items.
20% Below on Schedule Items.		20.05% Below on Schedule Items.	19.81% Below on Schedule Items.	18.50% Below on Schedule Items.	18.50% Below on Schedule Items.	18.50% Below on Schedule Items.	18.50% Below on Schedule Items.
Total Rs. "A"	269097/-	Total Rs. "A"	Total Rs. "A"	Total Rs. "A"	Total Rs. "A"	Total Rs. "A"	Total Rs. "A"
Cost of W/S & S/F Works		Cost of W/S & S/F Works	Cost of W/S & S/F Works	Cost of W/S & S/F Works	Cost of W/S & S/F Works	Cost of W/S & S/F Works	Cost of W/S & S/F Works
Part "B"	22229/-	Part "B"	Part "B"	Part "B"	Part "B"	Part "B"	Part "B"
Cost of Schedule Items.	22229/-	Cost of Schedule Items.	Cost of Schedule Items.	Cost of Schedule Items.	Cost of Schedule Items.	Cost of Schedule Items.	Cost of Schedule Items.
At par	--	At par	At par	At par	At par	At par	At par
Total Rs "B"	22229/-	Total Rs "B"	Total Rs "B"	Total Rs "B"	Total Rs "B"	Total Rs "B"	Total Rs "B"
Cost of Electric Work		Cost of Electric Work	Cost of Electric Work	Cost of Electric Work	Cost of Electric Work	Cost of Electric Work	Cost of Electric Work
Part "C"	7540/-	Part "C"	Part "C"	Part "C"	Part "C"	Part "C"	Part "C"
Cost of Schedule Items.	7540/-	Cost of Schedule Items.	Cost of Schedule Items.	Cost of Schedule Items.	Cost of Schedule Items.	Cost of Schedule Items.	Cost of Schedule Items.
10% Below on Schedule Items.	754/-	10.05% Below on Schedule Items.	09.00% Below on Schedule Items.	08.00% Below on Schedule Items.	08.00% Below on Schedule Items.	08.00% Below on Schedule Items.	08.00% Below on Schedule Items.
Total Rs. "C"	6786/-	Total Rs. "C"	Total Rs. "C"	Total Rs. "C"	Total Rs. "C"	Total Rs. "C"	Total Rs. "C"
NON SCHEDULE ITEMS	75734/-	NON SCHEDULE ITEMS	NON SCHEDULE ITEMS	NON SCHEDULE ITEMS	NON SCHEDULE ITEMS	NON SCHEDULE ITEMS	NON SCHEDULE ITEMS
G. Total	373846/-	G. Total	G. Total	G. Total	G. Total	G. Total	G. Total
Say Total	373800/-						

The Rate Quoted by M/S. Joya Contractor, Government Contractor, Cost of Civil Work 20.05% Below on Schedule Items, Cost of schedule item W/S&S/F Work at par on Schedule Items, Cost of schedule item Electric Work 10.05% Below on Schedule Items & Non Schedule item Electric works Rs. 754/- found lowest, hence recommended for favor of necessary approval.

(JAMEEL AHMED KHAN)  
DIVISIONAL ACCOUNTS OFFICER,  
Provincial Buildings Division No. II,  
Karachi.

(MAKHOOM MUHAMMAD ALI)  
EXECUTIVE ENGINEER,  
Minorities Affairs Department,  
Karachi


(SYED AHMED ALI SHAH)  
EXECUTIVE ENGINEER,  
Provincial Buildings Division No. II,  
Karachi.

## BID EVALUATION REPORT.


No.TC/G-55/PBD-II/2013-14/755, Dated: 05.11.2013.  
Provincial Buildings Division No.II, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. II, Karachi.
2.	Tender Reference No.	No.TC/G-55/2013-14/755, Dated: 05.11.2013.
3.	Tender description / Name of work / item:	M/R to Sindh Sect: No. II (Tughlaq House) Karachi, (Matt Finish, oil paint, Cement Plaster, Sanitary fixtures & Electric work in office of Member-II & III, CMIT 3 <sup>rd</sup> floor).
4.	Method of Procurement:	Single stage – one envelope procedure.
5.	Tender Published:	<b>SPPRA S.NO:17846.</b>
6.	Total Bid documents Sold:	(03)
7.	Total Bids Received:	(03)
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable
9.	No. of Bid technically qualified (if applicable):	Not applicable
10.	Bid (s) Rejected:	NIL
11.	Financial Bid Opening date	31.12.2013.
12.	Bid Evaluation Report:	

Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1.	M/S. Joya Contractor.	99714/-	1 <sup>st</sup> lowest	Within Estimated cost	1 <sup>st</sup> Lowest	Accepted
2.	M/S. S. Sajid Enterprises.	100472/-	2 <sup>nd</sup>			Highest
3.	M/S. Khatil Khan & Co.	102289/-	3 <sup>rd</sup>			Highest

  
(JAMEEL AHMED KHAN)  
DIVISIONAL ACCOUNTS OFFICER,  
Provincial Buildings Division No. II,  
Karachi.

  
(MAKIDOOM MUHAMMAD ALI)  
EXECUTIVE ENGINEER,  
Minorities Affairs Department,  
Karachi

  
(SYED AHMED ALI SHAH)  
EXECUTIVE ENGINEER,  
Provincial Buildings Division No. II,  
Karachi.

COMPARATIVE STATEMENT.

M/R to Sindh Sectt: No. II (Tughrag House) Karachi, (Matt Finish, oil paint, Cement Plaster, Sanitary fixtures & Electric work in office of Member-II & III, CNHT 3<sup>rd</sup> floor).

Estimate Sanctioned Vied E. E. letter No. DB/PBD-II/2013-14/51

Dated: 04.11.2013.

Tender invited vied letter No. TC/G-55/2013-14/755,

Dated: 05.11.2013.

Date of Issue: 30.12.2013.

Date of Opening: 31.12.2013.

As per Sanctioned Estimate		M/S. Joya Contractor.		Rate Quoted by the Bidders/Contractors.		M/S. Khail Khan & Co:	
Description of Items.	Amount	M/S. Joya Contractor.	M/S. S. Sajid Enterprises.	M/S. S. Sajid Enterprises.	M/S. Khail Khan & Co:	M/S. Khail Khan & Co:	M/S. Khail Khan & Co:
Cost of Civil Work Part "A"		Cost of Civil Work Part "A"	Cost of Civil Work Part "A"	Cost of Civil Work Part "A"	Cost of Civil Work Part "A"	Cost of Civil Work Part "A"	Cost of Civil Work Part "A"
Cost of Schedule Items.	93672/-	Cost of Schedule Items.	93672/-	Cost of Schedule Items.	93672/-	Cost of Schedule Items.	93672/-
20% Below on Schedule Items.	18734/-	20.05% Below on Schedule Items.	18781/-	19.50% Below on Schedule Items.	18266/-	18.00% Below on Schedule Items.	16861/-
<b>Total Rs. "A"</b>	<b>74938/-</b>	<b>Total Rs. "A"</b>	<b>74891/-</b>	<b>Total Rs. "A"</b>	<b>75406/-</b>	<b>Total Rs. "A"</b>	<b>76811/-</b>
Non schedule items Part "B"	25043/-	Non schedule items Part "B"	24823/-	Non schedule items Part "B"	25066/-	Non schedule items Part "B"	25478/-
<b>G. Total</b>	<b>99981/-</b>	<b>G. Total</b>	<b>99714/-</b>	<b>G. Total</b>	<b>100472/-</b>	<b>G. Total</b>	<b>102289/-</b>
<b>Say Total</b>	<b>100000/-</b>						

The Rate Quoted by M/S. Joya Contractor, Government Contractor, Cost of Civil Work 20.05% Below on Schedule Items, & Non Schedule item Electric works Rs.24823/-found lowest, hence recommended for favor of necessary approval.

(GAMEEL AHMED KHAN)  
DIVISIONAL ACCOUNTS OFFICER,  
Provincial Buildings Division No. II,  
Karachi.

(MAKHDUM MULLAHMAD ALI)  
EXECUTIVE ENGINEER,  
Minorities Affairs Department,  
Karachi.

(SYED AHMED ALI SHAB)  
EXECUTIVE ENGINEER,  
Provincial Buildings Division No. II,  
Karachi.