

KARACHI WATER AND SEWERAGE BOARD
OFFICE OF THE EXECUTIVE ENGINEER SEWAGE TREATMENT PLANT NO.II
MAHMOODABAD NO.2 NEAR HABIB BANK

No: EE/STP-II/WORKS/2016/ 28


Dated: 23.11.2016

✓ The Deputy Director (A&F),
SPPRA,
Block-8, 4-A sind secretariat,
Karachi.

SUBJECT:- NIT No.EE/STP-IIKWSB/NIT/2016/ 13 DATED: 18.10.2016

**“REPAIRING / MAINTENANCE ,OVERHAULING OF ENGINE (MODEL D-3406 CATERPILAR) OF
320 KVA STANDBY DIESEL GENERATING SET AT PS-II KORANGI OF STP-II.**

In response of the above referred Ref. No. for the matter under subject, I am enclosing herewith the Bid Evaluation report duly received/informed to the Bidders at the same day this is submitted for information please. Hoisted on **SPPRA SERIAL NO.30182.**


EXECUTIVE ENGINEER
STP-II K.W& S.B

Encl:-

- 1- BID EVALUATION REPORT IN ORIGINAL
- 2- COMPARATIVE STATEMENT
- 3- ATTENDANCE SHEET
- 4- BIDDERS ELIGIBILITY/QUALIFICATION REPORT.
- 5- MINUTES OF BID OPENING MEETING.
- 6- COPY OF PROCUREMENT PLAN.

3201
23.11-16



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE DIRECTOR (DESIGN & ESTIMATE)

BID EVALUATION REPORT


1	Name of Procuring Agency :	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No:	SPPRA Serial No.30182 I.D No. _____
3	Tender Description/Name of Work/Item:	REPAIRING / MAINTENANCE, OVERHAULING OF ENGINE (MODEL D-3406 CATERPILER) OF 320 KVA STANDBY DIESEL GENERATING SET AT PS-II KORANGI OF STP-II
4	Method of Procurement:	Single Stage (One Envelop)
5	Tender Published:	Through SPPRA Web Site
6	Total Bid Documents Sold:	2 Nos
7	Total Bid Received:	2 Nos
8	Technical Bid Opening Date (if applicable):	N/A
9	No. of Bid Technically Qualified (if applicable)	N/A
10	Bid (s) Rejected:	NIL
11	Financial Bid Opening Date:	08-11-2016

12 BID EVALUATION REPORT


S #	Name of Firm / Bidder	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARIS ON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECTION	REMARKS
1.	M/s.Al Hannan Builders	Rs.9,97,795/-	1 st Lowest	@4.976% Above	Pay order and other required documents are available. P.O # 02384614 dt: 02-11-2016 Rs.20,000/- from Bank Al Habib Ltd Malir Cantt. Branch Karachi	Substantially Responsive
2	M/s.Aarm Construction	Rs.10,14,305/-	2 nd Lowest	@6.713% Above	Pay order and other required documents are available. P.O # 16639391 dt: 02-11-2016 Rs.20,300/-from HBL Malir Cantt Branch Karachi	Substantially Responsive


The all concerned bidders are being informed accordingly.


The E.E Concerned for compliance of Rule-45 of SPPRA 2010 **M/s.Al Hannan Builders** declared as the lowest responsive bidder by the Committee and recommended for sanction from Competent Authority.


(Khuram Muhammad Ahmed)
Accounts Officer (E&M-Sew)
Member / Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Manzoor Ali Khatri)
S.E (TP's Circle)
Members


(Saleem Ahmed)
Director (Design & Estimate)
Convener

COMPARATIVE STATEMENT

**Name of Work: REPAIRING / MAINTENANCE, OVERHAULING OF ENGINE (MODEL D-3406 CATERPILER) OF 320 KVA
STANDBY DIESEL GENERATING SET AT PS-II KORANGI OF STP-II**

Item No	Description of Work	Estimated Cost				M/s.Al-Hannan Builders		M/s.Aarm Construction		
		Quantity	Rate		Amount	Rate	Amount	Rate	Amount	
1	dismantling of 320 KVA, Model 3406 caterpillar generating set engine and generating unit for repairing, maitnenance at PS-II Korangi.	1.00	Job	55000.00	P/Job	55,000.00	57750.00	57,750.00	58905.00	58,905.00
2	Providing & fixing chamber packing of CAT model 3406	1.00	Job	5000.00	P/Job	5,000.00	5250.00	5,250.00	5300.00	5,300.00
3	Grinding of valve seats inlet & exhaust as per directed by Engineer incharge (seat grinding for 24 Nos valve (12 Nos inlet, 12 Nos exhaust) complete one job	1.00	Job	1500.00	P/Job	1,500.00	1575.00	1,575.00	1600.00	1,600.00
4	Providing Fixing of tapped spring genuine CAT Model 2406	8.00	Nos	8000.00	Each	64,000.00	8400.00	67,200.00	8000.00	64,000.00
5	Providing Fixing of tapped bushes genuine CAT as required	8.00	Nos	6000.00	Each	48,000.00	6300.00	50,400.00	7000.00	56,000.00
6	Providing fixing top gas kit genuine CAT as required	1.00	No	40000.00	Each	40,000.00	42000.00	42,000.00	40000.00	40,000.00
7	Servicing and maintenance of water body of CAT Engine as per requirement.	1.00	Job	16700.00	P/Job	16,700.00	17535.00	17,535.00	20000.00	20,000.00
8	i. P/F Water pump shaft as per sampel genuine CAT Engine	1.00	No	14000.00	Each	14,000.00	14700.00	14,700.00	15000.00	15,000.00
	ii. Providing & fixing oil seal of water body CAT as per sample.	1.00	No	4000.00	Each	4,000.00	4200.00	4,200.00	5000.00	5,000.00
	iii. P/F Water seals as per sample of CAT	1.00	No	3000.00	Each	3,000.00	3150.00	3,150.00	3000.00	3,000.00
	iv. P/F Seal as per sample									
	a) 109-3772 CAT	1.00	No	4400.00	Each	4,400.00	4620.00	4,620.00	5000.00	5,000.00
	b) 109-007 CAT	1.00	No	2800.00	Each	2,800.00	2940.00	2,940.00	3000.00	3,000.00
	c) 9M3786 CAT	1.00	No	2200.00	Each	2,200.00	2310.00	2,310.00	2500.00	2,500.00

X

T

S

h

h

**Name of Work: REPAIRING / MAINTENANCE, OVERHAULING OF ENGINE (MODEL D-3406 CATERPILER) OF 320 KVA
STANDBY DIESEL GENERATING SET AT PS-II KORANGI OF STP-II**

Item No	Description of Work	Estimated Cost				M/s.Al-Hannan Builders		M/s.Aarm Construction		
		Quantity	Rate		Amount	Rate	Amount	Rate	Amount	
9	i. Repairing & servicing of main fuel pump governor including testing etc complete of CAT Genuine 3406	1.00	Job	41700.00	P/Job	41,700.00	43785.00	43,785.00	44000.00	44,000.00
	ii. Replaced fuel pump plunger fixing etc complete as per sample and required.	6.00	Nos	16000.00	Each	96,000.00	16800.00	100,800.00	17500.00	105,000.00
10	P/F solenoid switch of fuel genuine CAT as per sample.	1.00	No	44000.00	Each	44,000.00	46200.00	46,200.00	46500.00	46,500.00
11	P/F Primary Fuel Transfer pump as per sample genuine CAT as required.	1.00	No	48000.00	Each	48,000.00	50400.00	50,400.00	51000.00	51,000.00
12	I. P/F Engine Valve intake (Genuine CAT D-3406) as per sample.	12.00	Nos	7900.00	Each	94,800.00	8295.00	99,540.00	9000.00	108,000.00
	II. P/F Engine Valve Exhaust (Genuine CAT D-3406) Generating Set as per sample.	12.00	Nos	7900.00	Each	94,800.00	8295.00	99,540.00	8500.00	102,000.00
	III. P/F Valve guide for intake and exhaust valve genuine CAT D-3406 as per sample.	24.00	Nos	4500.00	Each	108,000.00	4725.00	113,400.00	5000.00	120,000.00
13	Providing pouring engine oil DELO for CAT engine (D-3406) as directed by Engineer Incharge.	50.00	Ltrs	795.00	P/Ltr	39,750.00	830.00	41,500.00	800.00	40,000.00
14	Providing Engine coolant for CAT Engine (D-3406) as directed by Engineer Incharge.	30.00	Ltrs	495.00	P/Ltr	14,850.00	520.00	15,600.00	450.00	13,500.00
15	Servicing / Repairing of electrical control panel of generator set (D-3406) caterpillar 320 KVA i.e. changing of replacing of any electric part etc complete.	1.00	Job	30000.00	P/Job	30,000.00	31500.00	31,500.00	25000.00	25,000.00
16	Servicing / Repairing of Turbo charger of Generator Set 9D-3406) CAT 320 KVA i/c repairing / charging complete kits etc complete on job.	1.00	Job	45000.00	P/Job	45,000.00	47250.00	47,250.00	45000.00	45,000.00

X

T


S

h


u


**Name of Work: REPAIRING / MAINTENANCE, OVERHAULING OF ENGINE (MODEL D-3406 CATERPILER) OF 320 KVA
STANDBY DIESEL GENERATING SET AT PS-II KORANGI OF STP-II**


Item No	Description of Work	Estimated Cost				M/s.Al-Hannan Builders		M/s.Aarm Construction		
		Quantity	Rate		Amount	Rate	Amount	Rate	Amount	
17	Repairing / cleaning of HSD supply tank of Generator set size 5'x4'x3' including of relacing gate valve, elbow, barrel nipple, piep nipple etc complete.	1.00	Job	8000.00	P/Job	8,000.00	8400.00	8,400.00	7500.00	7,500.00
18	Testing & Commissioning after complete refitting of generating set (D-3406) CAT KVA on load and no load.	1.00	Job	25000.00	P/Job	25,000.00	26250.00	26,250.00	27500.00	27,500.00
	TOTAL QUOTED / CORRECTED COST					950,500		997,795		1,014,305


(Khurwaja Muhammad Ahmed)
Accounts Officer (E&M-Sew)
Member / Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Manzoor Ali Khatri)
S.E (TP's Circle)
Member


(Saleem Ahmed)
Director (Design & Estimate)
Convener

KARACHI WATER & SEWERAGE BOARD
OFFICE OF THE DIRECTOR DESIGN & ESTIMATE
CONVENER OF COMMITTEE

ATTENDANCE SHEET

NAME OF WORK:- "REPAIRING / MAINTENANCE ,OVERHAULING OF ENGINE (MODEL D-3406 CATERPILAR) OF 320 KVA STANDBY DIESEL GENERATING SET AT PS-II KORANGI OF STP-II.

DATE OF OPENING /TIME __ 08.11.2016 AT 2.30 PM

SPPRA SR.# 30182

<u>SR.NO</u>	<u>NAME OF FIRM/CONTRACTOR</u>	<u>PHONE NO</u>	<u>SIGNATURE</u>
01	Al Havan Builders	0321-2828442	Mannan
02	AARM Construction		Salman Malik
	/		

Method and procedure of procurement: Open Competitive Bidding (National/ International Competitive Bidding) (Single Stage-One Envelope)


Description of work: REPAIRING / MAINTENANCE, OVERHAULING OF ENGINE (MODEL D-3406 CATERPILER) OF 320 KVA STANDBY DIESEL GENERATING SET AT PS-II KORANGI OF STP-II

Date of Opening: 08-11-2016


BIDDERS' ELIGIBILITY/ QUALIFICATION REPORT


Eligibility/ Qualification Criteria:


S. No.	Eligibility / Qualification Criteria	Bidders' Name	
		M/s. Al Hannan Builders	M/s. Aarm Construction
1.	Registration with PEC (if applicable)	N/A	N/A
2.	NTN	Yes	Yes
3.	Sales Tax Registration	N/A	N/A
4.	Registration with Sindh Revenue Board (SRB)	Yes	Yes
	Qualification Criteria:		
5.	Minimum three years' experience of relevant field.	Yes	Yes
6.	Turnover of at least last three years	Yes	Yes
7.	Required Bid Security is attached.	Yes	Yes
8.	Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter.	Yes	Yes
9.	Any other factor deemed to be relevant by the procuring agency subject to provision of Rule-44	N/A	N/A
10.	Qualified/ disqualified	Qualified	Qualified


 (Khuraja Muhammad Ahmed)
 Accounts Officer (E&M-Sew)
 Member / Secretary


 (Saif-ul-Haque)
 Additional Director Internal
 Audit – KMC Member


 (Maqsood Ahmed Shaikh)
 Superintending Engineer (KMC)
 Member


 (Manzoor Ali Khatri)
 S.E (TP's Circle)
 Members


 (Saleem Ahmed)
 Director (Design & Estimate)
 Convener

NIT Sr. No. SPPRA Serial No.30182

Method of Procurement: Single Stage Single Envelope.

Name of Work: REPAIRING / MAINTENANCE, OVERHAULING OF ENGINE (MODEL D-3406 CATERPILER) OF 320 KVA STANDBY DIESEL GENERATING SET AT PS-II KORANGI OF STP-II

MINUTES OF BID OPENING MEETING.

A meeting of the procurement committee of this department was held on 08-11-2016 for opening the bids received in respect of subject NIT till deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders.


(Attendance sheet is enclosed).

2. Two bidders submitted their bids till the deadline of submission.
 - i. M/s. Al Hannan Builders
 - ii. M/s. Aarm Construction
3. The bids were opened at 2:30 P.M in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.


S. No	Name of Firm	Quoted Price	Amount of Bid Security	Pay Order No. / Date
1.	M/s.Al Hannan Builders	Rs.9,97,795/-	Rs.20,000/-	P.O # 02384614 dt: 02-11-2016 from Bank Al Habib Ltd Malir Cantt. Branch Karachi
2.	M/s.Aarm Construction	Rs.10,14,305/-	Rs.20,300/-	P.O # 16639391 dt: 02-11-2016 from HBL Malir Cantt Branch Karachi


4. The bids do not contain any cutting or overwriting.
5. The committee shall examine all the bids as per the qualification / eligibility criteria provided in the bidding document and verify the documents and bid security submitted by the bidders (if required).


The meeting ended with the vote of thanks to and from the chair.


(Khuwaja Muhammad Ahmed)
Accounts Officer (E&M-Sew)
Member / Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Manzoor Ali Khatri)
S.E (TP's Circle)
Members


(Saleem Ahmed)
Director (Design & Estimate)
Convener

PROPOSAL OF PROCUREMENT PLAN OF SEWAGE TREATMENT PLANT NO.II FOR THE YEAR 2016-17

FUNDS HEAD	NAME OF WORK	ALLOCATED FUNDS	ITEM TO BE EXECUTED	METHOD OF PROCUREMENT	ANTICIPATED/ ACTUAL DATE OF ADVERTISEMENT	ANTICIPATED/ ACTUAL DATE OF OPENING	ANTICIPATED/ ACTUAL DATE OF	REMARKS
8173-11	Supply of Materials/procurement of miscellenous items.	2,00,000/-	AS PER BOQ	SINGLE STAGE ONE ENVELOPE	After Approval of competent authority	After obtaining letter of acceptance	After given work order	
8173-21	Repair maintenance of Raw sewage pump #01 Centrifugal non-clogging type coupled 110 kw electrical motor i/c. P/F of Bearing and allied works at PS-I STP-II		As per BOQ	Single stage one Envelope	After Approval of competent authority	After obtaining letter of acceptance	After given work order	
	Repair maintenance of Raw sewage pump #02 Centrifugal non-clogging type coupled 110 kw electrical motor i/c. P/F of Bearing and allied works at PS-I STP-II		As per BOQ	Single stage one Envelope	After Approval of competent authority	After obtaining letter of acceptance	After given work order	
	Repair maintenance of Raw sewage pump #03 Centrifugal non-clogging type coupled 110 kw electrical motor i/c. P/F of Bearing and allied works at PS-I STP-II		As per BOQ	Single stage one Envelope	After Approval of competent authority	After obtaining letter of acceptance	After given work order	
	Repair maintenance of Raw sewage pump #04 Centrifugal non-clogging type coupled 110 kw electrical motor i/c. P/F of Bearing and allied works at PS-I STP-II		As per BOQ	Single stage one Envelope	After Approval of competent authority	After obtaining letter of acceptance	After given work order	

(Handwritten signature)

FUNDS HEAD	NAME OF WORK	ALLOCATED FUNDS	ITEM TO BE EXECUTED	METHOD OF PROCUREMENT	ANTICIPATED/ACTUAL DATE OF ADVERTISEMENT	ANTICIPATED/ACTUAL DATE OF OPENING	ANTICIPATED/ACTUAL DATE OF	REMARKS
	Repair maintenance of Raw sewage pump #05 Centrifugal non-clogging type coupled 110 kw electrical motor i/c. P/F of Bearing and allied works at PS-I STP-II		As per BOQ	Single stage one Envelope	After Approval of competent authority	After obtaining letter of acceptance	After given work order	
	Repair maintenance of Raw sewage pump #06 Centrifugal non-clogging type coupled 110 kw electrical motor i/c. P/F of Bearing and allied works at PS-I STP-II		As per BOQ	Single stage one Envelope	After Approval of competent authority	After obtaining letter of acceptance	After given work order	
	Repair maintenance of Raw sewage pump #07 Centrifugal non-clogging type coupled 110 kw electrical motor i/c. P/F of Bearing and allied works at PS-I STP-II		As per BOQ	Single stage one Envelope	After Approval of competent authority	After obtaining letter of acceptance	After given work order	
	Major overhauling/repairing and maintenance of 320 KVA diesel Generating set at PS-II Korangi.		As per BOQ	Single stage one Envelope	After Approval of competent authority	After obtaining letter of acceptance	After given work order	
	Major overhauling/repairing and maintenance of 500 KVA diesel Generating set at PS-I Mehmoodabad.		As per BOQ	Single stage one Envelope	After Approval of competent authority	After obtaining letter of acceptance	After given work order	
	R/M and overhauling of 85 HP KSB pump #4 at PS-II Korangi.		As per BOQ	Single stage one Envelope	After Approval of competent authority	After obtaining letter of acceptance	After given work order	
	R/M and overhauling of 85 HP KSB pump #5 at PS-II Korangi.		As per BOQ	Single stage one Envelope	After Approval of competent authority	After obtaining letter of acceptance	After given work order	



Handwritten signature or initials at the bottom right of the page.



No. A.D(V)SPPRA/30182-KW&SB/2016-17/9255
GOVERNMENT OF SINDH
SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

Karachi, dated the ~~November~~, 2016

01 Dec

To,

The Executive Engineer (Sew) ,
Sewerage Treatment Plant No.-II,
Mehmoodabad No.2 Near Habib Bank Limited,
Karachi Water & Sewerage Board,
Karachi.

Subject: **NIT NO.XEN(TP-II) KW&SB/16/13,Dated 18-10-2016 (Sr.No.30182)**

I am directed to refer your NIT/ Bid Evaluation Report (BER) furnished vide your office letter No EE/STP-II/WORKS/2016/28, dated 23-11-2016 and to inform that the BER **shall not be hosted** on the Authority's website due to not furnishing reply of this authority's letter dated 08-11-2016 as yet.

2. You are once again advised to furnish reply alongwith requisite documents at the earliest so that BER could be hoisted.

ASSISTANT DIRECTOR (ASSESSMENT)

Copy forwarded for information to:-

1. The Managing Director, Karachi Water & Sewerage Board, Karachi.
2. The Staff Officer to MD, SPPRA.

KARACHI WATER AND SEWERAGE BOARD

OFFICE OF THE EXECUTIVE ENGINEER SEWAGE TREATMENT PLANT NO.II
MAHMOODABAD NO.2 NEAR HABIB BANK

No: EE/STP-II/ESTT/2016/ 34

Dated: 09, 12, 2016


The Deputy Director (A&F),
SPPRA,
Block-8, 4-A sind secretariat,
Karachi.

SUBJECT:- NIT No.EE/STP-II/KWSB/NIT/16/13 DATED 18.10.2016

REF:No.1- A.D(V)SPPRA/30182-KW&SB/2016-17/7033 DT- NOV 8th 2016
REF:No.2-- A.D(V)SPPRA/30182-KW&SB/2016-17/9255 DT- DEC 1st 2016

In response of the above referred the matter under subject, I am enclosing herewith documents as desired by your good office for your kind perusal. SPPRA SERIAL # 30182.

Encl: 02 Nos.

- ✓ 1- Revised notification of CRC (CORRIGENDUM)
 - 2- APP as per standard format of SPPRA
Compliance will be made in future.
- 
EXECUTIVE ENGINEER
STP-II K.W& SB

For n/a p/2

9/12

3640
9-12-16



KANAL WATER & SEWERAGE BOARD
KANAL WATER & SEWERAGE BOARD
DEPARTMENT OF WATER SUPPLY AND ADMINISTRATION GOVERNMENT OF PUNJAB
FLOOR - 10, P.O. - 54000 LAHORE - 021 - 99251453

NO. KWSSB/D.M.DA/ROD/17/339

Date: 23rd November, 2016

CORRIGENDUM

In pursuance of the letter No. KWSSB/D.M.DA/ROD/17/339 dated 03-10-2015 regarding constitution of Complaint Redressal Committee (CRC) for compliance of the provisions of SPPFA, and Constitution No. KWSSB/HR/DA/D.M.DA/ROD/17/339 dated 30-10-2015, Syed Hishar-ul-Hasan, O.A.O., A.G. Civil, may be added as Member instead of Sr. Director (HRM), KWSB as member.

This is as per the order of Managing Director, KWSB.


Managing Director (HRM),
KWSB

DISTRIBUTION

1. Dy. Managing Director (HRM), KWSB
2. Dy. Managing Director (Training), KWSB
3. Sr. Director (HRM), KWSB / Complaint Committee
4. Chief Engineer, Karachi, KWSB / Complaint Committee
5. Chief Engineer, Central KWC / Member
6. Syed Hishar-ul-Hasan, O.A.O., A.G. Civil, Member
7. Divisional Accounts Officer (SO-1), KWSB / Member
8. Sr. Director (HRM) - KWSB
9. S.E. East, KWSB
10. Director (TY) KWSB
11. Director (Admin) - KWSB
12. Executive Engineer (Civil), Darsheed Town, KWSB
13. A.D. (A), KWSB
14. A.D. (R), KWSB
15. Office copy
16. File

This is for information of the concerned authorities.