NO:TC/G-55/PBD-III/2016-17/ COPDATED (4-12-2016.

To,

The Director (CB), Government of Sindh,

Sindh Public Procurement Regulatory Authority,

Karachi.

SUBJECT:-

SUBMISSION OF BID EVAULATION REPORT OF NIT NO.TC/G-55/PBD-III/2016-17/654

dated 04-11-2016.

Reference:-

SPPRA ID No.30403 dated 10-11-2016.

Bid Evaluation Report along with Comparative Statement, Attendance Sheet, Minutes of Procurement Committee Meeting, Bidders Qualification Report, for the work mentioned below is submitted herewith for favour of hoisting on SPPRA website.

S. No.	Name of Works.
1.	M/R to Supreme Court of Pakistan (Covering of Fibre Shed for Car Parking).
2.	Programme for Women Empowerment Through Rehabilitation of Rural Poultry in Sindh (Civil & Sanitary Work) (ADP No.1219 of 2016-17).
3.	Construction of Bakhshi Khana in the premises of City Court Karachi (Internal electrification) (ADP No.788 of 2016-17).
4.	M/R to City Court Building (District East) Establish of 19-Nos. Courts & Chambers.
5.	Repair work of Anti-Terrorism Court at MTRI Building Clifton Karachi (Security Measures).

An early action is requested please.

D.A/AS ABOVE.

(NAIMATULLAH SHAIKH)

EXECUTIVE ENGINEER

PROVINCIAL BUILDINGS DIVISION NO.III

KARACH!

31-21-61

OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL BUILDINGS DIVISION NO.III, KARACHI

This office NIT No.TC/G-55/PBD-III/2015-16/654

Dated: 04-11-2016.

SUBJECT: -

ATTENDANCE SHEET.

Date of opening 25-11-2016 @ 2.00 P.M.

S. No.	Name of Firm	Signature
1	M/s, Mumtaz Brothers	Mu As An
2		that well
3 /	Empyrian Builder & Develops Por M/S Shahzaib Acsociates.	By.
4	About Myred & Co.	K.H.Mydl
5	Pakistan Electoric WORK.	y. Kai
6	M/s. K.K. Shagade Co	Sohwin
7	m/3 A. R. Enforpoises	W. S.
8		1
9		
10.		

(MUHAMMAD SHAHZAD KHAN)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No.III,
Karach

(AMANULLAH WATIO)
EXECUTIVE ENGINEER
District Municipal Corporation
South Karachi

(NAIMATULLAH SHAIKH)
EXECUTIVE ENGINEER,
Provincial Buildings Division No.III,
Karachi.



OFFICE OF THE EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.III, KARACHI

No.TC/G-55/PBD-III/2016-17/654 dated 04-11-2016.

Dated: 25-11-2016 at 3.00 P.M.

SUBJECT: -

PROCUREMENT COMMITTEE MEETING HELD ON 25-11-2016.

A meeting of the procurement committee was held in the office of Executive Engineer, Provincial Buildings Division No.III, Karachi under the chairmanship of Executive Engineer.

 The below mentioned members of committee attended the meeting to discuss the bids invited for the procurement of works vide Executive Engineer, Provincial Buildings Division No.III, Karachi letter No.TC/G-55/PBD-III/2016-17/654 dated: 04-11-2016 and subsequently hoisted on the website of Sindh Public Procurement Regularity Authority and Information Technology Department Government of Sindh.

Following attended the meeting:

i. Mr. Naimatullah Shaikh,

Chairman

Executive Engineer,

Provincial Buildings Division No.III,

Karachi.

ii. Mr. Amanullah Watio,

Member

Executive Engineer,

District Municipal Corporation (South)

Karachi.

iii. Mr. Muhammad Shahzed Khan,

Member

Divisional Accounts Officer,

Provincial Buildings Division No.III,

Karachi.

- During the course of meeting following discussion/decisions were made by the committee:-
 - The tenders purchased by the bidders up to date: 25-11-2016 at 12:00 PM were opened before the procurement committee in presence of representatives of participants.
 - ii. The method for bidding was single stage one envelop.
 - iii. The bids were opened on 25-11-2016 (at 3.00 PM) before the Procurement Committee.
- 4. The committee was informed that 15-Nos bidders have purchased the bidding documents for all the 05 works up to date: 25-11-2016 (12.00 P.M) and 15-Nos have submitted the bids on 16-11-2016 up to 2:00 PM in the office of the Executive Engineer, Provincial Buildings Division No.III, Karachi.
- 5. After the opening of bids received, following status was found:-

Sr. No.	Name of Firms	Raking in Term of Cost	Remarks
1.	(i)M/s. Empyrean Builders & Developer (Pvt) Ltd.	1 st Lowest.	Lowest.
	(ii) M/s. Pakistan Electric Works.	2 nd	Highest.
	(iii) M/s. Shahzaib Associates.	3 rd	Highest.
2.	(i)M/s. Mumtaz Brothers.	1 st Lowest.	Lowest.
	(ii)M/s. K.K.Shahzad & Co.	2 nd	Highest.
	(iii)M/s. A.R. Enterprises.	3 rd	Highest.
3.	(i) M/s. Abdul Majeed & Co.	1 st Lowest.	Lowest.
	(ii)M/s. K.K.Shahzad & Co.	2 nd	Highest.
	(iii)M/s. A.R. Enterprises.	3 rd	Highest.

4.	(i) M/s.Shahzaib Associates.	1 st Lowest.	Lowest.
	(ii)M/s. K.K.Shahzad & Co.	2 nd	Highest.
	(iii)M/s. A.R. Enterprises.	3 rd	Highest.
5.	(i) M/s. K.K.Shahzad & Co.	1 st Lowest.	Lowest.
	(ii)M/s. Shahzaib Associates.	2 nd	Highest.
	(iii)M/s. Pakistan Electric Works.	3 rd	Highest.

The committee thoroughly scrutinized each case / tender document, by comparing arthimatically
and financially with sanctioned estimates / bill of quantities, criteria for eligibility and minimum
qualification as per bidding documents.

7. Recommendation

After scrutiny of each bid by the committee, it was recommended that lowest evaluated responsive bidder may be awarded the respective tender/work.

8. Decision

In view of Para No.7 of this report it is decided that tenders are being awarded to above mentioned lowest responsive bidders accordingly, seven days after the hoisting of Bid Evaluation Report on the SPPRA website.

(MUHAMMAD SHAHZED KHAN)
DIVISIONAL ACCOUNTS OFFICER
Provincial Buildings Division No.III
Karachi

(AMANULIAH WATIO)
EXECUTIVE ENGINEER
District Municipal Corporation
(South) Karachi

(NAIMATULLAH SHAIKH)
EXECUTIVE ENGINEER,
Provincial Buildings Division No.III,

COMPARATIVE STATEMENT

M/R TO SUPREME COURT OF PAKISTAN (COVERING OF FIBRE SHED FOR CAR PARKING).

Estimate Sanctioned vide CE(B)HYD: NO.M/R TO SUPREME COURT OF PAK KARACHI :T(i)/D.S/296 Tender invited letter No.TC/G-55/PBD-III/2016-17/654

Date of Issue:- 09-11-2016.

Dated 29-11-2016. Dated 04-11-2016.

Dated Opening:- 25-11-2016

				COLCA OPCINIE - CO-TT-COTO		COLO	
AS PER SANCTIONED ESTIMATE		RATE QUOTED BY THE BIDDER/CONTRACTOR	ONTRACTOR				
Description of Items	Amount	M/S. EMPYREAN BUILDERS & DEVELOPER(PVT) LTD.		M/S. PAKISTAN ELECTRIC WORKS.	- 10	M/S. SHAHZAIB ASSOCIATES.	
Part-A Cost of Non-Schedule Item. Civil Works	3627000	140 450	3621420	Part-A Cost of Schedule Item Electric Works	3794400	3794400 Part-A Cost of Schedule Item Electric Works	3906000
Grand Total:-	3627000	3627000 Grand Total:-	3621420	Grand Total:-	3794400	3794400 Grand Total:-	3906000

The Non-Schedule Items Rs. 36,21,420/- found lowest, hence recommended for favour of necessary approval. The Rate quoted by M/s. EMPYREAN BUILDERS & DEVELOPER (PVT) LTD Government Contractor, Cost of Non-Schedule Items (Civil Work).

(MUHAMMAD SHAHZED KHAN)
DIVISIONAL ACCOUNTS OFFICER
PROVINCIAL BUILDINGS DIVISION NO.III
KARACHU

(AMANUILLAN WATIO)
EXECUTIVE ENGINEER

DISTRICT MUNICIPAL CORPORATION
(SOUTH)KARACHI

(NAIMATULLAH SHAIKH)
EXECUTIVE ENGINEER
PROVINCIAL BUILDINGADIVISION-III
KARACUA

BID EVALUATION REPORT

NIT NO.TC/G-55/PBD-III/654 DATED 04-11-2016. PROVINCIAL BUILDINGS DIVISION NO.III, KARACHI.

1.	Name of Procuring Agency		Province	cial Buildings I	Division No.III,	Karachi.	
2.	Tender Reference No.		NO.TC	/G-55/PBD-III/	654 dated 04	I-11-2016.	
3.	Tender Description/Name Items.	of Work	M/R to		urt of Pakistar	n (Covering of	Fibre Shed for
4.	Method of Procurement.		Single :	Stage-One en	velope proced	ure.	
5.	Tender Published.		SPPRA	Website S.No	.30403		
6.	Total Bid documents sold.		03-Nos	i.			
7.	Total Bid Received.		03-Nos	i.			
8.	Technical Bid Opening date applicable)(Provide details separate form).		Not ap	plicable.			
9.	No. of Bid Technically quali applicable).	ified (if	Not ap	plicable.			
10.	Bid(s) Rejected. NIL						
11.	Financial Bid Opening date	. 25-11-		2016.			
12.	Bid Evaluation Report.						
S.No	Name of Firm or Bidder	Cost offered by the bidder		Ranking in terms of cost.	Compariso n with Estimate cost	Reasons for acceptance /rejected	Remarks
1.	2.	3		4.	5.	6.	7.
1.	M/s. Empyrean Builders & Developer(Pvt) Ltd.	Rs. 36,21	1,420/-	Ist Lowest	Within Estimated Cost.	Ist Lowest.	Accepted
2.	M/s. Pakistan Electric Works.	Rs. 37,94	1,400/-	2 nd			Highest
3.	M/s. Shahzaib Associates.	Rs. 39,06	5,000/-	3 rd		۸.	Highest

(MUHAMMAD SHEHZAD KHAN) DIVISIONAL ACCOUNTS OFFICER PROVINCIAL BUILDINGS DIVISION NO.III
KARACHI.

(AMANULÎAH WATIO)

EXECUTIVE ENGINEER DISTRICT MUNICIPAL CORPORATION (SOUTH)KARACHI.

(NAIMATULAH SHAIKH)

EXECUTIVE ENGINEER PROVINCIAL BUILDINGS DIVISION NO.III
KARACHI

NIT No. TC/G-55/PBD-III/2016-17/654 dated: 04.11.2016. Provincial Buildings Division No.III, Karachi.

1.	Name of Procuring Agency:	Executive Engineer, Provincial Buildings Division No.III, Karachi.		
2.	Tender Reference No.:	No.TC/G-55/PBD-III/ 2016-17/654 , dated: 04.11.2016		
3.	Tender description / Name of work / item:	M/R to Supreme Court of Pakistan (Covering of Fibre Shed for car Parking).		
4.	Method of Procurement:	Single Stage – one envelope procedure.		
5.	Name of Firm / Bidder:	M/s. EMPYREAN BUILDERS & DEVELOPER(PVT) LTD.		
6.	N.T.N. No.:	Available.		
7.	Registration with Sindh Revenue Board	Registered.		
8.	Relevant Experience:	Available.		
9.	Turnover of at least last three years:	Available.		
10.	Funds / Budget:	Available.		
11.	02% Earnest Money:	Available.		
12.	Tender Fee / Cost of Bidding Document:	Deposited.		

(MUHAMMAD SHAHZED KHAN) DIVISIONAL ACCOUNTS OFFICER Provincial Buildings Division No.III, Karachi (AMANULÎAH WATIO)
EXECUTIVE ENGINEER
District Municipal Corporation
(South) Karachi.

(NAIMATULEAH SHAIKH)
EXECUTIVE ENGINEER
Provincial Buildings Division No.III,
Karachi

NIT No. TC/G-55/PBD-III/2016-17/654 dated: 04.11.2016. Provincial Buildings Division No.III, Karachi.

1.	Name of Procuring Agency:	Executive Engineer, Provincial Buildings Division No.III, Karachi.		
2.	Tender Reference No.:	No.TC/G-55/PBD-III/ 2016-17/654 , dated: 04.11.2016		
3.	Tender description / Name of work / item:	M/R to Supreme Court of Pakistan (Covering of Fibre Shed for car Parking).		
4.	Method of Procurement:	Single Stage – one envelope procedure.		
5.	Name of Firm / Bidder:	M/s. PAKISTAN ELECTRIC WORKS.		
6.	N.T.N. No.:	Available.		
7.	Registration with Sindh Revenue Board	Registered.		
8.	Relevant Experience:	Available.		
9.	Turnover of at least last three years:	Available.		
10.	Funds / Budget:	Available.		
11.	02% Earnest Money:	Available.		
12.	Tender Fee / Cost of Bidding Document:	Deposited.		

(MUHAMMAD SHAHZED KHAN) DIVISIONAL ACCOUNTS OFFICER Provincial Buildings Division No.III, Karachi. (AMANULLAH WATIO)
EXECUTIVE ENGINEER
District Municipal Corporation
(South) Karachi.

(NAIMATULLAH SHAIKH)
EXECUTIVE ENGINEER
Provincial Buildings Division No.III,
Karachi

NIT No. TC/G-55/PBD-III/2016-17/654 dated: 04.11.2016. Provincial Buildings Division No.III, Karachi.

1.	Name of Procuring Agency:	Executive Engineer, Provincial Buildings Division No.III, Karachi.
2.	Tender Reference No.:	No.TC/G-55/PBD-III/ 2016-17/654 , dated: 04.11.2016
3.	Tender description / Name of work / item:	M/R to Supreme Court of Pakistan (Covering of Fibre Shed for car Parking).
4.	Method of Procurement:	Single Stage – one envelope procedure.
5.	Name of Firm / Bidder:	M/s. SHAHZAIB ASSOCIATES.
6.	N.T.N. No.:	Available.
7.	Registration with Sindh Revenue Board	Registered.
8.	Relevant Experience:	Available.
9.	Turnover of at least last three years:	Available.
10.	Funds / Budget:	Available.
11.	02% Earnest Money:	Available.
12.	Tender Fee / Cost of Bidding Document:	Deposited.

(MUHAMMAD SHAHZED KHAN)
DIVISIONAL ACCOUNTS OFFICER
Provincial Buildings Division No.III,
Karachi.

(AMANULLAH WATIO)
EXECUTIVE ENGINEER
District Municipal Corporation
(South) Karachi.

(NAIMATULLAH SHAIKH)
EXECUTIVE ENGINEER
Provincial Buildings Aivision No.III,
Karacli

COMPARATIVE STATEMENT

PROGRAMME FOR WOMEN EMPOWERMENT THROUGH REHABILITATION OF RURAL POULTRY IN SINDH (CIVIL & SANITARY WORK) (ADP NO.1219 OF 2016-17).

Estimate Sanctioned vide SE(PBC) KYC: NO.PB/T.S/Divn:III/2016-17/161

Tender invited letter No.TC/G-55/PBD-III/2016-17/654

Dated 04-11-2016. Dated 17-10-2016. Dated Opening:- 25-11-2016.

Date of Issue:- 09-11-2016.		DATE OF THE BIDDER/CONTRACTOR	ONTRACTOR				
AS PER SANCTIONED ESTIMATE		RAIE QUOIED BY THE DIDDENY		M/S. K.K. SHAHZAD & CO.	У.	M/S. A.R. ENTERPRISES.	
To the second second	Amount	M/S. MUMTAZ BROTHERS.			73/207	Part-A Cost of Schedule	734207
Part-A Cost of Schedule Item Civil Works	734207	Part-A Cost of Schedule Item Civil Works	734207	Schedule Item Civil		Item Civil Works	
			20140	Add. Es/ Above	36710	Add: 7% Above.	51394
		Add: 5% Ahove	36/1U	Aud. 3/0 Above.			78560
At par.		Add. Jin neore.	770017	Total:-	770917	Total:-	1
ALL Catagori	36535	Total:-	110011	not B Cost of	367577	Part-B Cost of Schedule	3675//
Total Part-A.	770742	Part-B Cost of Schedule Item	36/5//	Schedule Item Civil		Item Civil Works.	
		Citi		Works.			
			73515	Add: 5% Above.	18379	Add: 7% Above	20000
Control than Chill Works	367577	Less 20% below.	10010		ספטבע	Total Part-R	393307
Part-B Cost of Schedule Itelli Civil Works:	72515	Total Part-B	294062	Total Part-B.	303530		763415
Less 20% below.	/3513	Total raik of	738563	Part- C & D, Cost of	748345	_	
Total Part-B.	294061	Part- C & D, Cost of Non-	, , , , , ,	Non-Schedule Item		Schedule Item	5
		Schedule Item	1803542	\neg	1905218	Grand Total:-	1942323
Part- C & D, Cost of Non-Schedule Item	739436	Grand Total:	740001				

Schedule Rate & Non-Schedule Items Rs. 18,03,542/- found lowest, Hente recommended for favour of necessary approval The Rate quoted by M/s. MUMTAZ BROTHERS. Government Contractor, Cost of Schedule Items rates at Part-A 5% Above & Part-B 20% Below (Civil Work). The Grand Total:-

1804239 1804200

PROVINCIAL BUILDINGS DIVISION NO.III (MUHAMMAD SHAHZED HAN) DIVISIONAL ACCOUNTS OFFICER

> DISTRICT MUNICIPAL CORPORATION (AMANULLAH WATIO) EXECUTIVE ENGINEER (SQOTH)KARACHI

> > PROVINCIAL BUILDINGS IVISION-III (NAIMATULBAH SHAIKH) EXECUTIVE ENGINEER KARACHO

BID EVALUATION REPORT

NIT NO.TC/G-55/PBD-III/654 DATED 04-11-2016.
PROVINCIAL BUILDINGS DIVISION NO.III,KARACHI.

1.	Name of Procuring Agenc	У	Province	cial Buildings I	Division No.III	, Karachi.	
2.	Tender Reference No.		NO.TC	G-55/PBD-III/	654 dated 04	l-11-2016.	
3.	Tender Description/Name Items.	of Work		oultry in Sind		ent through Re tary Work) (AD	
4.	Method of Procurement.		Single 5	Stage-One en	velope proced	lure.	
5.	Tender Published.		SPPRA	Website S.No	.30403		
6.	Total Bid documents sold	,	03-Nos				
7.	Total Bid Received.		03-Nos				
8.	Technical Bid Opening data applicable)(Provide detail separate form).	1 33	Not ap	plicable.			
9.	No. of Bid Technically qualified (if applicable). Not applicable.						
10.	Bid(s) Rejected. NIL						
11.	Financial Bid Opening dat	e. 25-1		2016.			
12.	Bid Evaluation Report.	25 11					
S.No	Name of Firm or Bidder	Cost offe the bidd		Ranking in terms of cost.	Compariso n with Estimate cost	Reasons for acceptance /rejected	Remarks
1.	2.	3	3.	4.	5.	6.	7.
1.	M/s. Mumtaz Brothers.	Rs. 18,0	3,542/-	Ist Lowest	Within Estimated Cost.	Ist Lowest.	Accepted
2.	M/s. K.K.Shahzad & Co.	Rs. 19,0	5,218/-	2 nd			Highest
3.	M/s. A.R. Enterprises.	Rs. 19,42	2,323/-	3 rd		N N	Highest

(MUHAMMAD SHEHZAD KHAN)
DIVISIONAL ACCOUNTS OFFICER
PROVINCIAL BUILDINGS DIVISION NO.III
KARACHI

(AMANULLAH WATIO)
EXECUTIVE ENGINEER
DISTRICT MUNICIPAL CORPORATION

(SOUTH)KARACHI.

(NAIMATULLAH SHAIKH)
EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION NO.III
KARACUE.

NIT No. TC/G-55/PBD-III/2016-17/654 dated: 04.11.2016. Provincial Buildings Division No.III, Karachi.

1.	Name of Procuring Agency:	Executive Engineer, Provincial Buildings Division No.III, Karachi.
2.	Tender Reference No.:	No.TC/G-55/PBD-III/2016-17/654, dated: 04.11.2016
3.	Tender description / Name of work / item:	Programme for Women Empowerment through Rehabilitation of Rural Poultry in Sindh (Civil & sanitary Work)(ADP No.1219 of 2016-17).
4.	Method of Procurement:	Single Stage – one envelope procedure.
5.	Name of Firm / Bidder:	M/s. MUMTAZ BROTHERS.
6.	N.T.N. No.:	Available.
7.	Registration with Sindh Revenue Board	Registered.
8.	Relevant Experience:	Available.
9.	Turnover of at least last three years:	Available.
10.	Funds / Budget:	Available.
11.	02% Earnest Money:	Available.
12.	Tender Fee / Cost of Bidding Document:	Deposited.

(MUHAMMAD SHAHZED KHAN) DIVISIONAL ACCOUNTS OFFICER Provincial Buildings Division No.III, Karachi. (AMANULLAH WATIO)
EXECUTIVE ENGINEER
District Municipal Corporation
(South) Karachi.

(NAIMATULLAH SHAIKH)
EXECUTIVE ENGINEER
Provincial Buildings Division No.III,
Karachi

NIT No. TC/G-55/PBD-III/**2016-17/654** dated: **04.11.2016.** Provincial Buildings Division No.III, Karachi.

Tender Reference No.:	No.TC/G-55/PBD-III/2016-17/654,		
	dated: 04.11.2016		
Tender description / Name of work / item:	Programme for Women Empowerment through Rehabilitation of Rural Poultry in Sindh (Civil & sanitary Work)(ADP No.1219 of 2016-17).		
Method of Procurement:	Single Stage – one envelope procedure.		
Name of Firm / Bidder:	M/s. K.K. SHAHZAD & CO.		
N.T.N. No.:	Available.		
Registration with Sindh Revenue Board	Registered.		
Relevant Experience:	Available.		
Turnover of at least last three years:	Available.		
Funds / Budget:	Available.		
02% Earnest Money:	Available.		
Tender Fee / Cost of Bidding Document:	Deposited.		
	Method of Procurement: Name of Firm / Bidder: N.T.N. No.: Registration with Sindh Revenue Board Relevant Experience: Turnover of at least last three years: Funds / Budget: 02% Earnest Money: Tender Fee / Cost of Bidding		

(MUHAMMAD SHAHZED KHAN) DIVISIONAL ACCOUNTS OFFICER Provincial Buildings Division No.III, Karach (AMANULLAH WATIO)
EXECUTIVE ENGINEER
District Municipal Corporation
(South) Karachi.

(NAIMATUBLAH SHAIKH)
EXECUTIVE ENGINEER
Provincial Buildings Division No.III,
Karachi

NIT No. TC/G-55/PBD-III/2016-17/654 dated: 04.11.2016. Provincial Buildings Division No.III, Karachi.

1.	Name of Procuring Agency:	Executive Engineer, Provincial Buildings Division No.III, Karachi.	
2.	Tender Reference No.:	No.TC/G-55/PBD-III/2016-17/654, dated: 04.11.2016	
3.	Tender description / Name of work / item:	Programme for Women Empowerment through Rehabilitation of Rural Poultry in Sindh (Civil & sanitary Work)(ADP No.1219 of 2016-17).	
4.	Method of Procurement:	Single Stage – one envelope procedure.	
5.	Name of Firm / Bidder:	M/s. A.R. ENTERPRISES.	
6.	N.T.N. No.:	Available.	
7.	Registration with Sindh Revenue Board	Registered.	
8.	Relevant Experience:	Available.	
9.	Turnover of at least last three years:	Available.	
10.	Funds / Budget:	Available.	
11.	02% Earnest Money:	Available.	
12.	Tender Fee / Cost of Bidding Document:	Deposited.	

(MUHAMMAD SHAHZED KHAN) DIVISIONAL ACCOUNTS OFFICER Provincial Buildings Division No.III, Karach (AMANUELAH WATIO)
EXECUTIVE ENGINEER
District Municipal Corporation
(South) Karachi.

(NAIMATULLAH SHAIKH)
EXECUTIVE ENGINEER
Provincial Buildings Division No.III,
Karachi

COMPARATIVE STATEMENT

CONSTRUCTION OF BAKHSHI KHANA IN THE PREMISES OF CITY COURT KARACHI (INTERNAL ELETRIFICATION).

Estimate Sanctioned vide CE(B)HYD: NO.CONST.OF BAKHSHI KHANA CITY COURT KYC:T(i)/D.S/774 Tender invited letter No.TC/G-55/PBD-III/2016-17/654

Dated 21-09-2016.

Date of Issue:- 09-11-2016.

Dated Opening: - 25-11-2016. Dated 04-11-2016.

AS PER SANCTIONED ESTIMATE		RATE QUOTED BY THE BIDDER/CONTRACTOR	ONTRACTOR				
Description of Items	Amount	M/S. ABDUL MAJEED & CO.		M/S. K.K.SHAHZAD & COMPANY.	MPANY.	M/S. A.R. ENTERPRISES.	
Part-A Cost of Schedule Item Electric	1307483	Part-A Cost of Schedule Item	1307483	Part-A Cost of	1307483	Part-A Cost of Schedule	1307483
Works		Electric Works		Schedule Item Electric		Item Electric Works	
				Works			
At par.	:	At par.	1	Add: 2% Above.	26150	Add: 4% Above.	52299
Total:-	1307483	Total:-	1307483	Total:-	1333633	Total:-	1359782
Part- B. Cost of Non-Schedule Item	2389750	Part- B, Cost of Non-Schedule	2387744	Part- B, Cost of Non-	2439431	2439431 Part- B, Cost of Non-	2502835
		Item		Schedule Item		Schedule Item	
Grand Total:-	3697233	Grand Total:-	3695227	Grand Total:-	3773064	3773064 Grand Total:-	3862617
Say Rs:-	3697200						

Schedule Items Rs. 36,95,227/- found lowest, hence recommended for payour of necessary approval The Rate quoted by M/s. ABDUL MAJEED & CO. Government Contractor, Cost of Schedule Items rates At par (Electric Work). The Schedule Rate & Non-

(MUHAMMAD SHAHZED KHAN) PROVINCIAL BUILDINGS DIVISION NO.III DIVISIONAL ACCOUNTS OFFICER KARACH

> DISTRICT MUNICIPAL CORPORATION (AMANULLAH WATIO) EXECUTIVE ENGINEER

(SOUTH)KARACHI

(NAIMATUNAH SHAIKH) EXECUTIVE ENGINEER

PROVINCIAL BUILDINGS AIVISION-III
KARACU

BID EVALUATION REPORT

NIT NO.TC/G-55/PBD-III/654 DATED 04-11-2016. PROVINCIAL BUILDINGS DIVISION NO.III,KARACHI.

1.	Name of Procuring Agency	1	Province	cial Buildings I	Division No.III,	, Karachi.	
2.	Tender Reference No.		NO.TC	/G-55/PBD-III/	654 dated 04	1-11-2016.	
3.	Tender Description/Name Items.	of Work	1	uction of Bakh i (Internal Ele		the Premises o	f City Court
4.	Method of Procurement.		Single S	Stage-One en	velope proced	lure.	
5.	Tender Published.		SPPRA	Website S.No	.30403		
6.	Total Bid documents sold.	1	03-Nos) .			
7.	Total Bid Received.		03-Nos	i.			
8.	Technical Bid Opening dat applicable)(Provide details separate form).		Not ap	plicable.			
9.	No. of Bid Technically qual applicable).	ified (if	Not ap	plicable.			
10.	Bid(s) Rejected.		NIL				
11.	Financial Bid Opening date	.	25-11-2	2016.			
12.	Bid Evaluation Report.						
S.No	Name of Firm or Bidder	Cost offered by the bidder		Ranking in terms of cost.	Compariso n with Estimate cost	Reasons for acceptance /rejected	Remarks
1.	2.	3		4.	5.	6.	7.
1.	M/s. Abdul Majeed & Co.	Rs. 36,95	5,227/-	Ist Lowest	Within Estimated Cost.	Ist Lowest.	Accepted
2.	M/s. K.K.Shahzad & Co.	Rs. 37,73	3,064/-	2 nd			Highest
3.	M/s. A.R. Enterprises.	Rs. 38,62		3 rd		A 1	Highest

(MUHAMMAD SHEHZAD KHAN)
DIVISIONAL ACCOUNTS OFFICER
PROVINCIAL BUILDINGS DIVISION NO.III
KARACHY

(AMANULLAH WATIO)
EXECUTIVE ENGINEER
DISTRICT MUNICIPAL CORPORATION
(SOUTH)KARACHI.

(NAIMATULIAH SHAIKH)
EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION NO.III
KARACH

NIT No. TC/G-55/PBD-III/2016-17/654 dated: 04.11.2016. Provincial Buildings Division No.III, Karachi.

1.	Name of Procuring Agency:	Executive Engineer, Provincial Buildings Division No.III, Karachi.		
2.	Tender Reference No.:	No.TC/G-55/PBD-III/ 2016-17/654 , dated: 04.11.2016		
3.	Tender description / Name of work / item:	Construction of Bakhshi Khana in the premises of City Court Karachi (Internal Electrification).		
4.	Method of Procurement:	Single Stage – one envelope procedure.		
5.	Name of Firm / Bidder:	M/s. ABDUL MAJEED & CO.		
6.	N.T.N. No.:	Available.		
7.	Registration with Sindh Revenue Board	Registered.		
8.	Relevant Experience:	Available.		
9.	Turnover of at least last three years:	Available.		
10.	Funds / Budget:	Available.		
11.	02% Earnest Money:	Available.		
12.	Tender Fee / Cost of Bidding Document:	Deposited.		

(MUHAMMAD SHAHZED KHAN) DIVISIONAL ACCOUNTS OFFICER Provincial Buildings Division No.III, Karach (AMANULLAH WATIO)
EXECUTIVE ENGINEER
District Municipal Corporation
(South) Karachi.

(NAIMATULLAH SHAIKH)
EXECUTIVE ENGINEER
Provincial Buildings Division No.III,
Karacli

NIT No. TC/G-55/PBD-III/2016-17/654 dated: 04.11.2016. Provincial Buildings Division No.III, Karachi.

1.	Name of Procuring Agency:	Executive Engineer, Provincial Buildings Division No.III, Karachi.	
2.	Tender Reference No.:	No.TC/G-55/PBD-III/2016-17/654, dated: 04.11.2016	
3.	Tender description / Name of work / item:	Construction of Bakhshi Khana in the premises of City Court Karachi (Internal Electrification).	
4.	Method of Procurement:	Single Stage – one envelope procedure.	
5.	Name of Firm / Bidder:	M/s. K.K. SHAHZAD & CO.	
6.	N.T.N. No.:	Available.	
7.	Registration with Sindh Revenue Board	Registered.	
8.	Relevant Experience:	Available.	
9.	Turnover of at least last three years:	Available.	
10.	Funds / Budget:	Available.	
11.	02% Earnest Money:	Available.	
12.	Tender Fee / Cost of Bidding Document:	Deposited.	

(MUHAMMAD SHAHZED KHAN) DIVISIONAL ACCOUNTS OFFICER Provincial Buildings Division No.III, Karachi (AMANULLAH WATIO)
EXECUTIVE ENGINEER
District Municipal Corporation
(South) Karachi.

(NAIMATULLAH SHAIKH)
EXECUTIVE ENGINEER
Provincial Buildings Division No.III,
Karach

NIT No. TC/G-55/PBD-III/2016-17/654 dated: 04.11.2016. Provincial Buildings Division No.III, Karachi.

1.	Name of Procuring Agency:	Executive Engineer, Provincial Buildings Division No.III, Karachi.
2.	Tender Reference No.:	No.TC/G-55/PBD-III/2016-17/654, dated: 04.11.2016
3.	Tender description / Name of work / item:	Construction of Bakhshi Khana in the premises of City Court Karachi (Internal Electrification).
4.	Method of Procurement:	Single Stage – one envelope procedure.
5.	Name of Firm / Bidder:	M/s. A.R. ENTERPRISES.
6.	N.T.N. No.:	Available.
7.	Registration with Sindh Revenue Board	Registered.
8.	Relevant Experience:	Available.
9.	Turnover of at least last three years:	Available.
10.	Funds / Budget:	Available.
11.	02% Earnest Money:	Available.
12.	Tender Fee / Cost of Bidding Document:	Deposited.

(MUHAMMAD SHAHZED KHAN) DIVISIONAL ACCOUNTS OFFICER Provincial Buildings Division No.III, Karachi (AMANULLAH WATIO)
EXECUTIVE ENGINEER
District Municipal Corporation
(South) Karachi.

(NAIMATULLAH SHAIKH)
EXECUTIVE ENGINEER
Provincial Buildings Division No.III,
Karach

COMPARATIVE STATEMENT

M/R TO CITY COURT BUILDINGS (DISTRICT EAST) ESTABLISH OF 19-NOS COURTS & CHAMBERS.

Estimate Sanctioned vide CE(B)HYD: NO.M/R TO CITY COURT BLDGS: KYC:T(i)/D.S/55 Tender invited letter No.TC/G-55/PBD-III/2016-17/654

Date of Issue: 09-11-2016.

Dated 17-10-2016. Dated 04-11-2016.

Dated Opening:- 25-11-2016.

AS PER SANCTIONED ESTIMATE		RATE QUOTED BY THE BIDDER/CONTRACTOR	ONTRACTOR		ŧ		
Description of Items	Amount	M/S. SHAHZAIB ASSOCIATES.		M/S. K.K.SHAHZAD & COMPANY.	OMPANY.	M/S. A.R. ENTERPRISES.	
Part-A(i) Cost of Schedule Item Civil	2625487	Part-A(i) Cost of Schedule	2625487	Part-A(i) Cost of	2625487	Part-A(i) Cost of	2625487
Works		Item Civil Works		Schedule Item Civil		Schedule Item Civil	
				Works		Works	
Add: 10% Above on Item No.21.	15242	Add: 10% Above on Item	15242	Add: 3% Above.	78765	Add: 5% Aboe.	131274
Less 20% Below on Item No.13.	48262	No.21.	48262				
		Less 20% Below on Item					
		No.13.					
Total Part-A(i)	2592467	Total Part-A(i)	2592467	Total Part-A(i)	2704252	Total Part-A(i)	2756761
Part-A(ii) Cost of Schedule Item Civil Work.	1509605	Part-A(ii) Cost of Schedule	1509605	Part-A(ii) Cost of	1509605	Part-A(ii) Cost of	1509605
		Item Civil Work.		Schedule Item Civil		Schedule Item Civil	
				Work.		Work.	
Less 20% below.	301921	Less 20% below.	301921	Add: 3% Above.	45288	Add: 5% Above.	75480
Total Part-A(ii).	1207684	Total Part-A(ii).	1207684	Total Part-A(ii).	1554893	Total Part-A(ii).	1585085
Part-A (iv) Cost of Schedule Item Sanitary	288574	Part-A (iv) Cost of Schedule	288574	Part-A (iv) Cost of	288574	Part-A (iv) Cost of	288574
Work.		Item Sanitary Work.		Sanitary Work.		Schedule Item Sanitary Work.	
Add: 5% Above.	14428	Add: 5% Above.	14428	Add: 6% Above.	17314	Add: 8% Above.	23086
Total Part-A(iv)	303002	Total Part-A(iv)	303002	Total Part-A(iv)	305888	Total Part-A(iv)	311660
Part-B(i) Cost of Schedule item Civil Work.	185703	Part-B(i) Cost of Schedule	185703	Part-B(i) Cost of	185703	Part-B(i) Cost of	185703
6.00		item Civil Work.		Schedule item Civil		Schedule item Civil	
				Work.		Work.	
Less 20% below on Item No.4.	13009	Less 20% below on Item No.4.	13009	Add: 3% Above.	5571	Add: 5% Above.	9285
Total Part-B(i).	172694	Total Part-B(i).	172694	Total Part-B(i).	191274	Total Part-B(i).	194988
Part-A(iii), Part-A(v) & Part-B(ii) Cost of	6831261	Part-A(iii), Part-A(v) & Part-	6825884	Part-A(iii), Part-A(v) &	6874612	Part-A(iii), Part-A(v) &	6926864
Non-Schedule Item.		B(ii) Cost of Non-Schedule		Part-B(ii) Cost of Non-		Part-B(ii) Cost of Non-	
		Item.		Schedule Item.		Schedule Item.	
Grand Total:-	11107108	Grand Total:-	11101731	Grand Total:-	11630919	Grand Total:-	11775358
Say Rs:-	11107100						

PROVINCIAL BUILDING DIVISION NO.III Below Item No.13, Part-A(ii) 20% Below, Part-B(i) 20% below on Item No.4 (Civil Works) & 5% Above Sanitary Works The Schedule Rate & Non-Schedule Items The Rate quoted by M/s. SHAHZAIB ASSOCIATES. Government Contraftqr, Cost of Schedule Items rates At Part-A(i) 10% Above item No.21, Part-A(i) 20% Rs. 11,101,731/- found lowest, hence recommended for favour of nedestary approval (MUHAMMAD SHAHZED KHAN) DIVISIONAL ACCOUNTS OFFICER DISTRICT MUNICIPAL CORPORATION (AMANULLAH WATIO) EXECUTIVE ENGINEER PROVINCIAL BUILDINGS DIVISION-III (NAIMATULLAH SHAIKH) EXECUTIVE ENGINEER

SOUTH)KARACHI

BID EVALUATION REPORT

NIT NO.TC/G-55/PBD-III/654 DATED 04-11-2016. PROVINCIAL BUILDINGS DIVISION NO.III,KARACHI.

1.	Name of Procuring Agency		Provinc	ial Buildings I	Division No.III,	, Karachi.	
2.	Tender Reference No.		NO.TC/	G-55/PBD-III/	654 dated 04	1-11-2016.	
3.	Tender Description/Name Items.	of Work		City Court Bu & Chambers.	ildings (Distri	ct East) Establi	sh of 19-Nos
4.	Method of Procurement.		Single S	tage-One en	velope proced	lure.	
5.	Tender Published.		SPPRA	Website S.No	.30403		
6.	Total Bid documents sold.		03-Nos	e			
7.	Total Bid Received.		03-Nos	*:			
8.	Technical Bid Opening date applicable)(Provide details separate form).	31.	Not app	olicable.			
9.	No. of Bid Technically qual applicable).	ified (if	Not app	olicable.			
10.	Bid(s) Rejected.		NIL				
11.	Financial Bid Opening date		25-11-2	016.			
12.	Bid Evaluation Report.						
S.No	Name of Firm or Bidder	Cost offered by the bidder		Ranking in terms of cost.	Compariso n with Estimate cost	Reasons for acceptance /rejected	Remarks
1.	2.	3	3.	4.	5.	6.	7.
1.	M/s. Shahzaib Associates.	Rs. 11,10	01,731/-	Ist Lowest	Within Estimated Cost.	Ist Lowest.	Accepted
2.	M/s. K.K.Shahzad & Co.	Rs. 11,63	30,919/-	2 nd			Highest
3.	M/s. A.R. Enterprises.	Rs. 11,7	75,358/-	3 rd		A	Highest

(MUHAMMAD SHEHZAD KHAN)
DIVISIONAL ACCOUNTS OFFICER
PROVINCIAL BUILDING DIVISION NO.III
KARACHI.

(AMANULLAH WATIO)
EXECUTIVE ENGINEER
DISTRICT MUNICIPAL CORPORATION

(SOUTH)KARACHI.

(NAIMATULLAH SHAIKH)

EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION NO.III
KARACHI

NIT No. TC/G-55/PBD-III/2016-17/654 dated: 04.11.2016. Provincial Buildings Division No.III, Karachi

1.	Name of Procuring Agency:	Executive Engineer, Provincial Buildings Division No.III, Karachi.	
2.	Tender Reference No.:	No.TC/G-55/PBD-III/ 2016-17/654 , dated: 04.11.2016	
3.	Tender description / Name of work / item:	M/R to City Court Buildings (District East) Establish of 19-Nos Courts & Chambers.	
4.	Method of Procurement:	Single Stage – one envelope procedure.	
5.	Name of Firm / Bidder:	M/s. SHAHZAIB ASSOCIATES.	
6.	N.T.N. No.:	Available.	
7.	Registration with Sindh Revenue Board	Registered.	
8.	Registration with P.E.C(in the relevant category)	Registered.	
9.	Relevant Experience:	Available.	
10.	Turnover of at least last three years:	Available.	
11.	Funds / Budget:	Available.	
12.	02% Earnest Money:	Available	
13.	Tender Fee / Cost of Bidding Document:	Deposited.	

(MUHAMMAD SHAHZED KHAN) DIVISIONAL ACCOUNTS OFFICER Provincial Buildings Division No.III, Karachi

(AMANULLAH WATIO)
EXECUTIVE ENGINEER
District Municipal Corporation
South) Karachi.

(NAIMATULLAH SHAIKH)
EXECUTIVE ENGINEER
Provincial Buildings Division No.III,
Karachi

NIT No. TC/G-55/PBD-III/2016-17/654 dated: 04.11.2016. Provincial Buildings Division No.III, Karachi

1.	Name of Procuring Agency:	Executive Engineer, Provincial Buildings Division No.III, Karachi.
2.	Tender Reference No.:	No.TC/G-55/PBD-III/2016-17/654, dated: 04.11.2016
3.	Tender description / Name of work / item:	M/R to City Court Buildings (District East) Establish of 19-Nos Courts & Chambers.
4.	Method of Procurement:	Single Stage – one envelope procedure.
5.	Name of Firm / Bidder:	M/s. K.K.SHAHZAD & CO.
6.	N.T.N. No.:	Available.
7.	Registration with Sindh Revenue Board	Registered.
8.	Registration with P.E.C(in the relevant category)	Registered.
9.	Relevant Experience:	Available.
10.	Turnover of at least last three years:	Available.
11.	Funds / Budget:	Available.
12.	02% Earnest Money:	Available
13.	Tender Fee / Cost of Bidding Document:	Deposited.

(MUHAMMAD SHAHZED KHAN) DIVISIONAL ACCOUNTS OFFICER Provincial Buildings Division No.III, Karach

(AMANULLAH WATIO)
EXECUTIVE ENGINEER
District Municipal Corporation
(South) Karachi.

(NAIMATULLAH SHAIKH)
EXECUTIVE ENGINEER
Provincial Buildings Division No.III,
Karacli

NIT No. TC/G-55/PBD-III/2016-17/654 dated: 04.11.2016. Provincial Buildings Division No.III, Karachi

1.	Name of Procuring Agency:	Executive Engineer, Provincial Buildings Division No.III, Karachi.	
2.	Tender Reference No.:	No.TC/G-55/PBD-III/ 2016-17/654 , dated: 04.11.2016	
3.	Tender description / Name of work / item:	M/R to City Court Buildings (District East) Establish of 19-Nos Courts & Chambers.	
4.	Method of Procurement:	Single Stage – one envelope procedure.	
5.	Name of Firm / Bidder:	M/s. A.R. ENTERPRISES.	
6.	N.T.N. No.:	Available.	
7.	Registration with Sindh Revenue Board	Registered.	
8.	Registration with P.E.C(in the relevant category)	Registered.	
9.	Relevant Experience:	Available.	
10.	Turnover of at least last three years:	Available.	
11.	Funds / Budget:	Available.	
12.	02% Earnest Money:	Available	
13.	Tender Fee / Cost of Bidding Document:	Deposited.	

(MUHAMMAD SHAHZED KHAN)
DIVISIONAL ACCOUNTS OFFICER
Provincial Buildings Division No.III,
Karachi.

(AMANULIAH WATIO)
EXECUTIVE ENGINEER
District Municipal Corporation
(South) Karachi.

(NAIMATULLAH SHAIKH)
EXECUTIVE ENGINEER
Provincial Buildings Dission No.III,
Karachi

COMPARATIVE STATEMENT

REPAIR WORK OF ANTI-TERRORISM COURT AT MTRI BUILDINGS CLIFTON, KARACHI (SECURITY MEASURES).

Tender invited letter No.TC/G-55/PBD-III/2016-17/654 Estimate Sanctioned vide CE(B)HYD: NO.M/R TO ANTI-TERRORISM COURT CLIFTON KYC :T(i)/D.S/297 Dated 29-11-2016. Dated 04-11-2016.

Grand Total:-

5148100

Grand Total:-

5143607

Grand Total:-

5224990

Grand Total:-

5307750

Works

Part-A Cost of Non-Schedule Item. Civil AS PER SANCTIONED ESTIMATE Date of Issue:- 09-11-2016. Description of Items Amount 5148100 Part-A Cost of Non-Schedule M/S. K.K. SHAHZAD & COMPANY. Item. Civil Works RATE QUOTED BY THE BIDDER/CONTRACTOR 5143607 Part-A Cost of M/S. SHAHZAIB ASSOCIATES. Schedule Item Electric Dated Opening:- 25-11-2016. 5224990 Part-A Cost of Schedule M/S. PAKISTAN ELECTRIC WORKS. Item Electric Works 5307750

The Non-Schedule Items Rs. 51,43,607/- found lowest, hence recommended for favour of necessary approval. The Rate quoted by M/s. K.K.SHAHZAD & COMPANY Government Corpresctor, Cost of Non-Schedule Items (Civil Work)

PROVINCIAL BUILDING DIVISION NO.III DIVISIONAL ACCOUNTS OFFICER (MUHAMMAD SHAHZED KHAN) KARACH

(AMANULLAH WATIO)

DISTRICT MUNICIPAL CORPORATION **EXECUTIVE ENGINEER \$**OUTH)KARACHI

> (NAIMATUNAH SHAIKH) **EXECUTIVE ENGINEER**

PROVINCIAL BUILDING DIVISION-III KARACH

BID EVALUATION REPORT

NIT NO.TC/G-55/PBD-III/654 DATED 04-11-2016. PROVINCIAL BUILDINGS DIVISION NO.III, KARACHI.

1.	Name of Procuring Agency	Provincial Buildings Division No.III, Karachi.						
2.	Tender Reference No.	NO.TC	NO.TC/G-55/PBD-III/ 654 dated 04-11-2016.					
3.	Tender Description/Name Items.	The second second	Repair work of Anti-Terrorism Court at MTRI Buildings Clifton, Karachi (Security Measures).					
4.	Method of Procurement.		Single S	Stage-One en	velope proced	ure.		
5.	Tender Published.		SPPRA	Website S.No	.30403			
6.	Total Bid documents sold.	03-Nos	i.					
7.	Total Bid Received.	03-Nos						
8.	Technical Bid Opening date applicable)(Provide details separate form).	Not ap	Not applicable.					
9.	No. of Bid Technically qual applicable).	Not applicable.						
10.	Bid(s) Rejected.	NIL						
11.	Financial Bid Opening date	25-11-2	25-11-2016.					
12.	Bid Evaluation Report.							
S.No	Name of Firm or Bidder	Cost offe the bidd		Ranking in terms of cost.	Compariso n with Estimate cost	Reasons for acceptance /rejected	Remarks	
1.	2.	3	•	4.	5.	6.	7.	
1.	M/s. K.K.Shahzad & Co.	Rs. 51,43,607/-		Ist Lowest	Within Estimated Cost.	Ist Lowest.	Accepted	
2.	M/s. Shahzaib Associates.	Rs. 52,24	1,990/-	2 nd			Highest	
3.	M/s. Pakistan Electric Works.	Rs. 53,07,750/-		3 rd		A A	Highest	

(MUHAMMAD SHEHZAD KHAN) DIVISIONAL ACCOUNTS OFFICER PROVINCIAL BUILDINGS DIVISION NO.III
KARACHI.

(AMANULLAH WATIO)

EXECUTIVE ENGINEER DISTRICT MUNICIPAL CORPORATION (SOUTH)KARACHI.

(NAIMATULLAH SHAIKH)

EXECUTIVE ENGINEER PROVINCIAL BUILDINGS PIVISION NO.III KARACHU

NIT No. TC/G-55/PBD-III/2016-17/654 dated: 04.11.2016. Provincial Buildings Division No.III, Karachi.

1.	Name of Procuring Agency:	Executive Engineer, Provincial Buildings Division No.III, Karachi.				
2.	Tender Reference No.:	No.TC/G-55/PBD-III/ 2016-17/654 , dated: 04.11.2016				
3.	Tender description / Name of work / item:	Repair work of Anti-Terrorism Court at MTRI Buildings Clifton, Karachi (Security Measures).				
4.	Method of Procurement:	Single Stage – one envelope procedure.				
5.	Name of Firm / Bidder:	M/s. K.K.SHAHZAD & CO.				
6.	N.T.N. No.:	Available.				
7.	Registration with Sindh Revenue Board	Registered.				
8.	Relevant Experience:	Available.				
9.	Turnover of at least last three years:	Available.				
10.	Funds / Budget:	Available.				
11.	02% Earnest Money:	Available.				
12.	Tender Fee / Cost of Bidding Document:	Deposited.				

(MUHAMMAD SHAHZED KHAN)
DIVISIONAL ACCOUNTS OFFICER
Provincial Buildings Division No.III,
Karachi.

(AMANULLAH WATIO)
EXECUTIVE ENGINEER
District Municipal Corporation
(South) Karachi.

(NAIMATULLAH SHAIKH)
EXECUTIVE ENGINEER
Provincial Buildings Division No.III,
Karach

NIT No. TC/G-55/PBD-III/2016-17/654 dated: 04.11.2016. Provincial Buildings Division No.III, Karachi.

1.	Name of Procuring Agency:	Executive Engineer, Provincial Buildings Division No.III, Karachi.				
2.	Tender Reference No.:	No.TC/G-55/PBD-III/2016-17/654, dated: 04.11.2016				
3.	Tender description / Name of work / item:	Repair work of Anti-Terrorism Court at MTRI Buildings Clifton, Karachi (Security Measures).				
4.	Method of Procurement:	Single Stage – one envelope procedure.				
5.	Name of Firm / Bidder:	M/s. SHAHZAIB ASSOCIATES.				
6.	N.T.N. No.:	Available.				
7.	Registration with Sindh Revenue Board	Registered.				
8.	Relevant Experience:	Available.				
9.	Turnover of at least last three years:	Available.				
10.	Funds / Budget:	Available.				
11.	02% Earnest Money:	Available.				
12.	Tender Fee / Cost of Bidding Document:	Deposited.				

(MUHAMMAD SHAHZED KHAN) DIVISIONAL ACCOUNTS OFFICER Provincial Buildings Division No.III, Karachi

(AMANULLAH WATIO)
EXECUTIVE ENGINEER
District Municipal Corporation
(South) Karachi.

(NAIMA ULLAH SHAIKH)
EXECUTIVE ENGINEER
Provincial Buildings Division No.III,
Karach

NIT No. TC/G-55/PBD-III/2016-17/654 dated: 04.11.2016. Provincial Buildings Division No.III, Karachi.

1.	Name of Procuring Agency:	Executive Engineer, Provincial Buildings Division No.III, Karachi.				
2.	Tender Reference No.:	No.TC/G-55/PBD-III/2016-17/654, dated: 04.11.2016				
3.	Tender description / Name of work / item:	Repair work of Anti-Terrorism Court at MTRI Buildings Clifton, Karachi (Security Measures).				
4.	Method of Procurement:	Single Stage – one envelope procedure.				
5.	Name of Firm / Bidder:	M/s. PAKISTAN ELECTRIC WORKS.				
6.	N.T.N. No.:	Available.				
7.	Registration with Sindh Revenue Board	Registered.				
8.	Relevant Experience:	Available.				
9.	Turnover of at least last three years:	Available.				
10.	Funds / Budget:	Available.				
11.	02% Earnest Money:	Available.				
12.	Tender Fee / Cost of Bidding Document:	Deposited.				

(MUHAMMAD SHAHZED KHAN)
DIVISIONAL ACCOUNTS OFFICER
Provincial Buildings Division No.III,
Karachi

(AMANULLAH WATIO)
EXECUTIVE ENGINEER
District Municipal Corporation
(South) Karachi.

(NAIMATULLAH SHAIKH)
EXECUTIVE ENGINEER
Provincial Buildings Dission No.III,
Karachi.



OFFICE OF THE EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.III, KARACHI.

Barrack No.18, Block 4-A, Sindh Secretariat Sadder Karachi

No. TC/G-55/W.O/PBD-III/2016-17/ 03

Karachi dated: 20 -12-2016.

To.

M/S. EMPYREAN BUILDERS & DEVELOPER(PVT) LTD,

Government Contractors,

Karachi.

SUBJECT: LETTER OF ACCEPTANCE:-

Reference:- M/R TO SUPREME COURT OF PAKISTAN (COVERING OF FIBER SHED FOR

CAR PARKING).

Your Bidding documents under SPPRA rule-2010 tender for the above mentioned work at the Item Rates of Non-Schedule Item amounting to Rs. 36,21,420/- (Rupees: Three Millions Six Hundred Twenty One Thousand Four Hundred Twenty Only) is hereby approved by the Superintending Engineer, Provincial Buildings Circle, Karachi, vide his office Letter No.PBC/B&A/1778 dated: 28-11-2016, Subject to the following Conditions:-

- 1. No Premium shall be allowed on Non Schedule items;
- 2. No separate payment for carriage of material shall be made;
- 3. Premium quoted by the Contractor covers the cost of carriage of Buildings material involved:
- All material required for Construction shall be procured and brought at site by the Contractor at his own cost from approved source;
- No payment of extra items shall be made unless written order is given by the Executive Engineer for execution of the extra items and approved by the competent authority;
- Income Tax shall be deducted from each running bill at the rate enforced by the Government at the time of billing;
- 7. If the use of sulphate resistant cement is required, the Government Contractor should have to provide the same and shall be paid the difference of cost of ordinary cement with sulphate resistant cement and no premium over difference in cost shall be paid.
- Steel free from all kinds of rust and cement free from all impurities which confirm to the British Standard specification shall only be allowed to use. Test report must be provided for the same;
- All reinforced cement concrete work shall be mechanically vibrated so as to have minimum compressive strength of 3000 lbs per Sq. inch. Test reports must be provided for the same after each concreting;
- 10. Sand from only approved quarry shall be used in all items involving use of cement, Pit sand shall not be allowed to use.
- Sweet and potable water only shall have to be used in construction work which is to be arranged by the contractor.

- 12. The bid money of 2% of the bid value submitted by you will be treated as "Performance Security". Remaining 8% amount will be deducted from each running bill as security deposit.
- 13. The work should be executed strictly in accordance with the specifications and approved design and in conformity with the schedule of progress. In the event of your failure to comply with these conditions, you will be liable to pay compensation to the Government as per terms and condition of your Contract agreement.
- 14. Payment will be made subject to availability of funds with this office.
 You are therefore requested to attend the office of the undersigned for signing of the agreement.

EXECUTIVE ENGINEER
Provincial Buildings Division No.III,
Karachi

Copy forwarded with compliments for favour of information to:-

- 15. The Superintending Engineer, Provincial Buildings Circle, Karachi.
- 16. Copy to the Assistant Engineer, Provincial Buildings Sub-Division No. XI, Karachi.

EXECUTIVE ENGINEER rovincial Buildings Division No.III

Karachi



OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL BUILDINGS DIVISION NO.III,KARACHI

Barrack No.18, Block 4-A, Sindh Secretariat Saddar Karachi.

No. TC/G-55/PBD-III/W.O/2016-17/ 09

Karachi dated: 2/ -12-2016.

To,

M/s. EMPYREAN BUILDERS & DEVELOPER(PVT) LTD,

Government Contractor,

Karachi.

SUBJECT:-

WORK ORDER.

Reference:-

2/-

This office "Letter of Acceptance" No.TC/G-55/W.O/PBD-III/2016-17/ 03

dated 20-12-2016.

With reference to the above cited letter No, you are now requested to start the work within 07-days after the issuance of this letter.

The work will be started under the supervision of Assistant Engineer, Provincial Buildings Sub-Division No 10 Karachi. The time for completion of this work is 02-Months from the date of start of work.

(NAIMATULLAH SHAIKH)

C EXECUTIVE ENGINEER

PROVINCIAL BUILDINGS PIVISION-III

1/- Copy forwarded with compliments to the Superintending Engineer, Provincial Buildings Circle, Karachi, for information please.

Copy to the Assistant Engineer, Provincial Buildings Sub-Division No.XI Karachi.

` EXECUTIVE ENGINEER NCIAL BUILDINGS **P**IVISION-III

CARACHY

NAME OF WORK:- M/R TO SUPREME COURT OF PAKISTAN (COVERING OF FIBRE SHED FOR CAR PARKING).

SCHEDULE"B"

CONTENDED D						
S/NO	DESCRIPTION	QTY	RATE	UNIT	AMOUNT	
1.	Covering of Parking area with Fibre glass, plain 3mm thick sheet & M.S tubular frame structure i/c G.I piller as per drawing etc complete.	5580.0 Sft.	649/2	P/Sft.	3621420	
		2 1	G.T	otal Rs.	3621420/	

TERMS AND CONDITION

- Any typographical errors in the schedule 'B' are subjected to any correction with the reference to the schedule of Rates General item 2012 in force from 12-07-2012 as approved by the standing rates committee Sindh Karachi.
- 2. No Premium shall be paid on Non schedule items.

The work will be carried out as per PWD Specifications.

Contractor

ASSISTANT ENGINEER
Provincial Building Sub Division-XI,
Karachi

EXECUTIVE ENGINEERProvincial Building Division-No.III

Karach



THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the day of 21/12/2016, between Executive Engineer, Provincial Buildings Division No.III, Karachi, (hereinafter called the —Procuring Agency||) of the one part and M/s. Empyrean Builders & Developer(Pvt) Ltd, (hereinafter called the —Contractor||) of the other part.

AGREEMENT

WHEREAS the Procuring Agency is desirous that certain Works, viz Security related works - M/R to Supreme Court of Pakistan (Covering of Fibre Shed for Car Parking), and amount of Rs.36,21,420/-(Rupees: Three Million Six Hundred Twenty One Thousand Four Hundred Twenty) only should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnesses as follows:

- In this Agreement words and expressions shall have the same meanings as are respectively
 assigned to them in the Conditions of Contract hereinafter referred to.
- The following documents after incorporating addenda, if any except those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:
 - (a) The Letter of Acceptance;
 - (b) The completed Form of Bid along with Schedules to Bid;
 - (c) Conditions of Contract & Contract Data:
 - (d) The priced Schedule of Prices/Bill of quantities (BOO);
 - (e) The Specifications; and
 - (f) The Drawings
- 3. In consideration of the payments to be made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.
- 4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the Works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

1)	NAME OF THE ORGANIZATION / DEPTT.	TT. Works and Services Department.			
2)	PROVINCIAL / LOCAL GOVT./ OTHER	Provincial.			
3)	TITLE OF CONTRACT	Provincial Buildings Division No.III, Karachi.			
4)	TENDER NUMBER	N.I.T. NO.TC/G-55/PBD-III/2015-16/654			
5)	BRIEF DESCRIPTION OF CONTRACT	M/R to Supreme Court of Pakistan (Covering of Fibre Shed Car Pakring).			
6) 7) 8)	FORUM THAT APPROVED THE SCHEME TENDER ESTIMATED VALUE ENGINEER'S ESTIMATE (For civil works only)	Competent Authority. Rs.3.63(M) Rs.3.627(M)			
9)	ESTIMATED COMPLETION PERIOD (AS P	ER CONTRACT) 02-Months			
10)) TENDER OPENED ON (DATE & TIME) 25-11-2016 @ (3.00 P.M.)				
11)	NUMBER OF TENDER DOCUMENTS SOLD (Attach list of buyers)	0 03-Nos.			
12)	NUMBER OF BIDS RECEIVED	03-Nos.			
13)	NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03-Nos.				
14)	BID EVALUATION REPORT Attached (Enclose a copy)				
15)	NAME AND ADDRESS OF THE SUCCESSF	UL BIDDER M/s. Empyrean Builders & Developer(Pvt) Ltd.			
16)	CONTRACT AWARD PRICE	Rs. 36,21,420/-			
17)	RANKING OF SUCCESSFUL BIDDER IN EV (i.e. 1st, 2nd, 3rd EVALUATION BID).	ALUATION REPORT (i) M/s. Empyrean Builders & Developer (Pvt) Ltd.			
		(ii) M/s. Pakistan Electric Works.			
		(iii) M/s. Shahzaib Associates.			
18)	METHOD OF PROCUREMENT USED : - (Tic	ck one)			
	a) SINGLE STAGE – ONE ENVELOPE	PROCEDURE Local. Domestic/ Local			
	b) SINGLE STAGE – TWO ENVELOPE	PROCEDURE ×			
	c) TWO STAGE BIDDING PROCEDUR	Е х			
	d) TWO STAGE – TWO ENVELOPE BI	DDING PROCEDURE x			
	PLEASE SPECIFY IF ANY OTHER EMERGENCY, DIRECT CONTRACTING	METHOD OF PROCUREMENT WAS ADOPTED i.e. G ETC. WITH BRIEF REASONS:			

19)	APPRO	VING AUTHORITY FOR AWARD OF CONTR.	ACT_	Chief Engineer.
20)	WHETH	HER THE PROCUREMENT WAS INCLUDED I	N ANN	NUAL PROCUREMENT PLAN? Yes No No
21)	ADVER	TISEMENT:		
			Yes	30403 dated 10-11-2016.
	i)	SPPRA Website	5001001	
		(If yes, give date and SPPRA Identification No.)		
			No	
	ii)	News Papers (If yes, give names of newspapers and dates)	Yes	Daily Express dated 06-11-2016, Daily Dawn dated 07-11-2016, Daily Awami Awaz dated 06-11-2016,
		()	No	
22)	NATUR	E OF CON AC		Domestic/ Local Int.
23)	WHETE	HER QUALIFICATION CR.		
		ICLUDED IN BIDDING / TENDER OF MEN	TS?	
	(If yes, e	enclose a copy)		Yes V No
			•	
24)		HER BID EVALUATION CRITERIA		
		CONTROL OF THE CONTRO	TS?	Yes No
	(If yes, e	enclose a copy)		
25)		HER APPROVAL OF COMPETENT AUTHORIT	WA	S OP D FOR USING A
	METHO	DD OTHER THAN OPEN COMPETITIVE BIDD	VGP	Yes No
			•	V
26)	WAS BI	D SECURITY OBTAINED FROM ALL THE BI	DDER	S? Yes V No
27)		HER THE SUCCESSFUL BID WAS LOWEST EVEST EVALUATED BID (in case of Consultancies		ATED Yes No
28)	WHETH	IER THE SUCCESSFUL BIDDER WAS TECHN	ICALI	LY Yes V No
	COMPL			
29)	WHETH	IER NAMES OF THE BIDDERS AND THEIR	OUOT	ED PRICES WERE READ OUT AT
		ME OF OPENING OF BIDS?		Yes No No
				1 62 0 140
30)	WHETH	IER EVALUATION REPORT GIVEN TO	BIDDE	ERS BEFORE THE AWARD OF
	CONTR			
	(Attach c	copy of the bid evaluation report)		Yes V No

31) ANY COMPLAINTS RECEIVED (If yes, result thereof)	Yes	x
	No	
32) ANY DEVIATION FROM SPECIFICATIONS	S GIVEN IN THE TEND	ER NOTICE / DOCUMENTS
(If yes, give details)	Yes	x
	No	
33) WAS THE EXTENSION MADE IN RESPON (If yes, give reasons)	SE TIME?	
	No	×
34) DEVIATION FROM QUALIFICATION CRIT (If yes, give detailed reasons.)	TERIA Yes	×
	No	
35) WAS IT ASSURED BY THE PROCURING BLACK LISTED?	AGENCY THAT THE	Yes No No
36) WAS A VISIT MADE BY ANY OFFICER/O SUPPLIER'S PREMISES IN CONNECTION BE ASCERTAINED REGARDING FINANCI (If yes, enclose a copy)	WITH THE PROCURE	MENT? IF SO, DETAILS TO
37) WERE PROPER SAFEGUARDS PROVIDE THE CONTRACT (BANK GUARANTEE ET		ADVANCE PAYMENT IN Yes No
38) SPECIAL CONDITIONS, IF ANY (If yes, give Brief Description)	Yes	×
N	No	
Authorized Officer Provincial Belidings Decision	cer on No. III	
OFFICE USE ONLY		

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save Reset



OFFICE OF THE EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.III, KARACHI.

Barrack No.18, Block 4-A, Sindh Secretariat Sadder Karachi

No. TC/G-55/W.O/PBD-III/2016-17/02

Karachi dated: 20-12-2016.

To,

M/S. MUMTAZ BROTHERS, Government Contractors, Karachi.

SUBJECT:

LETTER OF ACCEPTANCE:-

Reference:-

PROGRAMME FOR WOMEN EMPOWERMENT THROUGH REHABILITATION OF RURAL POULTRY IN SINDH (CIVIL & SANITARY WORK) (ADP NO.1219 OF 2016-17).

Your Bidding documents under SPPRA rule-2010 tender for the above mentioned work at schedule Item Cost of (Civil Works) Part-A 5% Above, & Part-B 20% Below (Civil Work) along with Non-Schedule Item amounting to Rs. 738,563/- which comes to Rs. 18,03,542/- (Rupees: One Millions Eight Hundred Three Thousand Five Hundred Forty Two Only) is hereby approved by the Superintending Engineer, Provincial Buildings Circle, Karachi, vide his office Letter No.PBC/B&A/1770 dated: 25-11-2016, Subject to the following Conditions:-

- 1. No Premium shall be allowed on Non Schedule items;
- 2. No separate payment for carriage of material shall be made;
- 3. Premium quoted by the Contractor covers the cost of carriage of Buildings material involved;
- All material required for Construction shall be procured and brought at site by the Contractor at his own cost from approved source;
- No payment of extra items shall be made unless written order is given by the Executive Engineer for execution of the extra items and approved by the competent authority;
- Income Tax shall be deducted from each running bill at the rate enforced by the Government at the time of billing;
- 7. If the use of sulphate resistant cement is required, the Government Contractor should have to provide the same and shall be paid the difference of cost of ordinary cement with sulphate resistant cement and no premium over difference in cost shall be paid.
- Steel free from all kinds of rust and cement free from all impurities which confirm to the British Standard specification shall only be allowed to use. Test report must be provided for the same;
- All reinforced cement concrete work shall be mechanically vibrated so as to have minimum compressive strength of 3000 lbs per Sq. inch. Test reports must be provided for the same after each concreting;
- Sand from only approved quarry shall be used in all items involving use of cement, Pit sand shall not be allowed to use.
- Sweet and potable water only shall have to be used in construction work which is to be arranged by the contractor.

- 12. The bid money of 2% of the bid value submitted by you will be treated as "Performance Security". Remaining 8% amount will be deducted from each running bill as security deposit.
- 13. The work should be executed strictly in accordance with the specifications and approved design and in conformity with the schedule of progress. In the event of your failure to comply with these conditions, you will be liable to pay compensation to the Government as per terms and condition of your Contract agreement.
- 14. Payment will be made subject to availability of funds with this office.

You are therefore requested to attend the office of the undersigned for signing of the agreement.

Provincial Buildings Division No.III, Karachi

Copy forwarded with compliments for favour of information to:-

- 1. The Superintending Engineer, Provincial Buildings Circle, Karachi.
- 2. Copy to the Assistant Engineer, Provincial Building Sub-Division No. Xb, Karachi.

EXECUTIVE ENGINEER rovincial Buildings Aivision No.III,



OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL BUILDINGS DIVISION NO.III, KARACHI

Barrack No.18, Block 4-A, Sindh Secretariat Saddar Karachi.

No. TC/G-55/PBD-III/W.O/2016-17/ 08

Karachi dated: 2/-12-2016.

To,

M/s. MUMTAZ BROTHERS, Government Contractor, Karachi.

SUBJECT:-

WORK ORDER.

Reference:-

2/-

This office "Letter of Acceptance" No.TC/G-55/W.O/PBD-III/2016-17/02

dated 20 -12-2016.

With reference to the above cited letter No, you are now requested to start the work within 07-days after the issuance of this letter.

The work will be started under the supervision of Assistant Engineer, Provincial Buildings Sub-Division No. 1, Karachi. The time for completion of this work is 02-Months from the date of start of work.

(NAIMATU LAH SHAIKH)

EXECUTIVE ENGINEER

PROVINCIAL BUILDINGS DIVISION-III

1/- Copy forwarded with compliments to the Superintending Engineer, Provincial Buildings Circle, Karachi, for information please.

Copy to the Assistant Engineer, Provincial Buildings Sub-Division No.X:
Karachi.

PROVINCIAL BUILDING DIVISION-III

SCHEDULE 'B'

Name of Work:

PROGRAMME FOR WOMEN EMPOWERMENT THROUGH REHABILITATION OF RURAL POULTRY IN SINDH.

S.#	DESCRIPTION OF ITEMS	QTY.	RATE	UNIT	AMOUNT
	PART-A, SCH: ITEMS (CIVIL WORK)		•	10	
1	Removing cement or lime plaster.(S.I.No.53/p-13)	1786.0 Sft	121/-	%sft	2161/-
2	P/L 1" thick topping cc 1:2:4 i/c surface finishing and dividing into panels. (S.I.16-d/p-42) d) 3" thick.	3925.0 Sft	4411/82	%sft	173164/-
3	Applying floating coat of Hi Bond (Universal) as a bond coat or as an adhesive link between old and fresh concrete or plaster as directed by Engineer Incharge.(S.I.No.13(i)/p-52)	1786.0 Sft	1029/05	%sft	18379/-
4	Cement plaster 1:6 up to 12' height.(S.I.No.13-c/p-52) c) 3/4" thick.	1786.0 Sft	2590/50	%sft	46266/-
5	Cement plaster 1:4 up to 12' height.(S.I.No.11-b/p-52) b) ½" thick.	1786.0 Sft	2283/93	%sft	40791/-
6	Priming coat of chalk distemper.(S.I.No. 23/p-54)	8896.35 Sft	442/75	%sft	39389/-
7	Distempering (c) Three coats.(S.l.No.24-c/p-54)	7911.35 Sft	1079/65	%sft	85415/-
8	Preparing the surface and painting with weather coat of approved make to old weather coat surface. (S.I.No. 39-a-b-b/p-56)	1790.0	2118/33	%sft	37918/-
9	Painting new surfaces:- a)preparing surface and painting corrugated surface, patent roofing etc.(S.I.No.5-a-i-ii/p-69)	5163.80 Sft	1489/68	%sft	76924/-
	P/F colour crete to wall surface to provide, durable crust and aesthetics having thickness upto ³ / ₄ " with specified colour having water, fire and termite resistance (upto 20'-0 height).(S.I,.No.44/p-56)	1921.62 Sft	6319/50	%sft	121437/-
	P/F precast edge Block 3750 PSI industrial Made size 6 inches thick x 12 inches long x 12 inches high including the cost of Cartage excavation. Form work for haunching. 1450 PSI lean concrete. 2250 PSI concrete for haunching. 1:4 cement sand mortar.(S.I.No.14/p-16). (H/way schedule)	94.81 Mtr.	974/19,	p-mtr.	92363/-
			Total-A		734207/-
		Adam S	5 Kon Abov	/e/below-	36740/-
	,		Total-A		734207/

checker

7709/7/

	PART-B				
1	P/F cement paving blocks flooring having size of 197x 97 x60 (mm) of city / quddra / cobble shape with pigmented, having strength b/w 5000 psi to 8500 psi in/c filling the joints with hill sand and laying in specified manner / pattern and design etc. complete. (S.I.No.72/p-49)	1840.0 Sft	199/77	p-sft	367577/-
			Total-B		367577/-
		48 20%	Belw Abov	e/ below	735157 -
		/ /	Total-B		2940621-
			Total- (A+	-B)	10282691
	PART-C, N.S.I (CIVIL WORK)				10649791
1	P/F of iron steel grill using solid square bars size upto 3/8" x 3/8" on wall in bitumen coloumns shape design 4" centre to centre fixed in vertical position in angle iron frame size upto 1-1/4" x2/8" and fixing of flat iron patti size upto 1" x 2/8" for distribution by drilling or making hole for holedfast etc. complete the cost also in/c painting 1-coat of zinc oxide 2-coats of enemal paint and a all necessary tools welding plants as directed by the Engineer Incharge.	1047.0 Sft	349/95	p-sft	3663981
2	P/F expanded metal 1/8 20 gauge with iron patti 2"x1/4" thick welding frame with expanded metal with welding rod in/c cost of labour material cartage etc. complete in all respect.	1047.0 Sft	217/98	p-sft	228225)_
	ore, complete in an respect		T	otal-C	5941731
	PART-D, N.S.I (W/S & S/F)				110201
1	P/F of Fiber glass tank of approved make capacity 1000 gallons as directed by the Engineer Incharge.	01-No	74900/	Each	5946231 7490V
	P/F upvc soil and vent pipe of Pak Arab make of approved quality on wall upto height of 50° ft with plant in/c clamps paid separately This rate in/c making joints with upvc fitting by using approved pest solution (AGM) make etc complete as per instruction of engineer incharge all cost of labour material cartage scaffolding etc. complete.				
	1" dia pipe	540.0-rft	921-	p-rft	49680/-
	½" dia pipe	160.0-rft	811-	p-rft	129601-
	P/F Handle valve ½" dia.	08-Nos	800/_	Each	64001
			Total-D		143940/
		3	G-Total (A	to D)	18035421

CONDITION.

1)Any typographical error in the rates are subject to the correction according to the schedule of rates vol-III, part-III (General) for finished items of work in-forced from 12-07-2012 approved by Standing Rates Committee Sindh Karachi.

- 2). No cartage will be paid on any items of work/materials either supplied by the department or arranged by the Contractor.
- 3) Water shall be arranged by the Contractor.
- 4)No premium shall be paid on Non schedule items.

CONTRACTOR.


SUB ENGINEER

ASSISTANT ENGINEER PROVL.BLDGS.SUB DIVISION-X
KARACHI

PROVINCIAL.BLDGS.DIVISION-III
KARACH

My to Am

20/12.



FORM OF CONTRACT AGREEMEN

THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the day of 200c: 2016, between Executive Engineer, Provincial Buildings Division No.III, Karachi, (hereinafter called the —Procuring Agency||) of the one part and M/s. Mumtaz Brothers (hereinafter called the —Contractor||) of the other part.

WHEREAS the Procuring Agency is desirous that certain Works, viz Security related works Programme for Women Empowerment Through Rehabilitation of Rural Poultry in Sindh (Civil & Sanitary Work)(ADP No.1219 of 2016-17), and amount of Rs. 18,03,542/- (Rupees: One Million Eight Hundred Three Thousand Five Hundred Forty Two) only should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnesses as follows:

- In this Agreement words and expressions shall have the same meanings as are respectively
 assigned to them in the Conditions of Contract hereinafter referred to.
- The following documents after incorporating addenda, if any except those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:
 - (a) The Letter of Acceptance;
 - (b) The completed Form of Bid along with Schedules to Bid;
 - (c) Conditions of Contract & Contract Data;
 - (d) The priced Schedule of Prices/Bill of quantities (BOQ);
 - (e) The Specifications; and
 - (f) The Drawings
- 3. In consideration of the payments to be made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.
- 4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the Works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

SPECIAL

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

$\frac{\text{TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF}}{\text{WORKS, SERVICES \& GOODS}}$

1)	NAME OF THE ORGANIZATION / DEPTT.	Works and Services Department.	
2)	PROVINCIAL / LOCAL GOVT./ OTHER	Provincial.	
3)	TITLE OF CONTRACT	Provincial Buildings Division No.III, Karachi.	
4)	TENDER NUMBER	N.I.T. NO.TC/G-55/PBD-III/2015-16/654	
5)	BRIEF DESCRIPTION OF CONTRACT	Programme for Women Empowerment Through Rehabilitation of Rur Poultry in Sindh (Civil & Sanitary Work) (ADP No.1219 of 2016-17).	al
6) 7) 8)	FORUM THAT APPROVED THE SCHEME TENDER ESTIMATED VALUE ENGINEER'S ESTIMATE (For civil works only)	Competent Authority. Rs.1.85(M) Rs.1.8042(M)	
9)	ESTIMATED COMPLETION PERIOD (AS P	ER CONTRACT) 02-Months	
10)	TENDER OPENED ON (DATE & TIME)	25-11-2016 @ (3.00 P.M.)	
11)	NUMBER OF TENDER DOCUMENTS SOLD (Attach list of buyers)	03-Nos.	
12)	NUMBER OF BIDS RECEIVED	03-Nos.	
13)	NUMBER OF BIDDERS PRESENT AT THE	TIME OF OPENING OF BIDS 03-Nos.	
14)	BID EVALUATION REPORT (Enclose a copy)	Attached	
15)	NAME AND ADDRESS OF THE SUCCESSF	UL BIDDER M/s. Mumtaz Brothers.	
16)	CONTRACT AWARD PRICE	Rs. 18,03,542/-	
17)	RANKING OF SUCCESSFUL BIDDER IN EV (i.e. 1 st , 2 nd , 3 rd EVALUATION BID).	/ALUATION REPORT (i) M/s. Mumtaz Brothers.	
		(ii) M/s. K.K.Shahzad & Co.	
		(iii) M/s, A.R. Enterprises.	
18)	METHOD OF PROCUREMENT USED : - (Tie	ck one)	
	a) SINGLE STAGE – ONE ENVELOPE	PROCEDURE Local. Domestic/ Local	
	b) SINGLE STAGE – TWO ENVELOPE	E PROCEDURE x	
	c) TWO STAGE BIDDING PROCEDUR	RE x	
	d) TWO STAGE – TWO ENVELOPE BI	IDDING PROCEDURE ×	
	PLEASE SPECIFY IF ANY OTHER EMERGENCY, DIRECT CONTRACTING	METHOD OF PROCUREMENT WAS ADOPTED i.e. G ETC. WITH BRIEF REASONS:	

19) APPR	OVING AUTHORITY FOR AWARD OF CONTR	ACT_	Chief Engineer.
20) WHE	THER THE PROCUREMENT WAS INCLUDED I	N ANN	Yes No No
21) ADVI	ERTISEMENT:		
i)	SPPRA Website (If yes, give date and SPPRA Identification No.)	Yes	30403 dated 10-11-2016.
	(11 yes, give date and 51 Pex Identification 190.)	No	
ii)	News Papers (If yes, give names of newspapers and dates)	Yes	Daily Express dated 06-11-2016, Daily Dawn dated 07-11-2016, Daily Awami Awaz dated 06-11-2016.
	• ()	No	
22) NATU	JRE OF CONNAC		Domestoc/ Local
WAS	THER QUALIFICATION CRI INCLUDED IN BIDDING / TENDER COLUMN 5, enclose a copy)	TS?	Yes No
WAS	THER BID EVALUATION CRITERIA INCLUDED IN BIDDING / TENDER DOCUM s, enclose a copy)	TS?	Yes No
	THER APPROVAL OF COMPETENT AUTHORIZED OTHER THAN OPEN COMPETITIVE BIDD	WA IG2	S OBT OF OR USING A Yes No
26) WAS	BID SECURITY OBTAINED FROM ALL THE BI	IDDER	S? Yes V No
	THER THE SUCCESSFUL BID WAS LOWEST E BEST EVALUATED BID (in case of Consultancies		ATED Yes No
	THER THE SUCCESSFUL BIDDER WAS TECHN PLIANT?	NICALI	Yes No
	THER NAMES OF THE BIDDERS AND THEIR TIME OF OPENING OF BIDS?	QUOT	ED PRICES WERE READ OUT AT Yes No No
	THER EVALUATION REPORT GIVEN TO RACT?	BIDDE	ERS BEFORE THE AWARD OF
(Attac	h copy of the bid evaluation report)		Yes No

 ANY COMPLAINTS RECEIVED (If yes, result thereof) 	Yes	x
	No	
32) ANY DEVIATION FROM SPECIFICATIONS GI	IVEN IN THE TEND	ER NOTICE / DOCUMENTS
(If yes, give details)	Yes	x
	No	
33) WAS THE EXTENSION MADE IN RESPONSE (If yes, give reasons)	TIME? Yes	
	No	×
34) DEVIATION FROM QUALIFICATION CRITER (If yes, give detailed reasons.)	IA Yes	×
35) WAS IT ASSURED BY THE PROCURING AVBLACK LISTED?	No No GENCY THAT THE	SELECTED FIRM IS NOT
36) WAS A VISIT MADE BY ANY OFFICER/OFF SUPPLIER'S PREMISES IN CONNECTION WI BE ASCERTAINED REGARDING FINANCING (If yes, enclose a copy)	TH THE PROCURE	MENT? IF SO, DETAILS TO
37) WERE PROPER SAFEGUARDS PROVIDED (THE CONTRACT (BANK GUARANTEE ETC.)?		ADVANCE PAYMENT IN Yes No
38) SPECIAL CONDITIONS, IF ANY (If yes, give Brief Description)	Yes No	×
Signature & Official Stamp of Executive Engine Authorized Officer Provincial Buildings Division Karachi		

<u>SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi</u> Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save

Donat



OFFICE OF THE EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.III,

KARACHI.

Barrack No.18, Block 4-A, Sindh Secretariat Sadder Karachi

No. TC/G-55/W.O/PBD-III/2016-17/ 01

Karachi dated: 19-12-2016.

To,

M/S. ABDUL MAJEED & CO,

Government Contractors,

Karachi.

SUBJECT: LETTER OF ACCEPTANCE:-

Reference:- CONSTRUCTION OF BAKSHI KHANA IN HE PREMISES OF CITY COURT

KARACHI, (INTERNAL ELECTRIFICATION).

Your Bidding documents under SPPRA rule-2010 tender for the above mentioned work at schedule Item Cost of (Civil Works) Part-A At par along with Non-Schedule Item amounting to Rs. 23,87,744/- which comes to Rs. 36,95,227/- (Rupees: Three Millions Six Hundred Ninety Five Thousand Two Hundred Twenty Seven Only) is hereby approved by the Superintending Engineer, Provincial Buildings Circle, Karachi, vide his office Letter No.PBC/B&A/1756 dated: 25-11-2016, Subject to the following Conditions:-

- 1. No Premium shall be allowed on Non Schedule items;
- 2. No separate payment for carriage of material shall be made;
- 3. Premium quoted by the Contractor covers the cost of carriage of Buildings material involved;
- All material required for Construction shall be procured and brought at site by the Contractor at his own cost from approved source;
- No payment of extra items shall be made unless written order is given by the Executive Engineer for execution of the extra items and approved by the competent authority;
- Income Tax shall be deducted from each running bill at the rate enforced by the Government at the time of billing;
- 7. If the use of sulphate resistant cement is required, the Government Contractor should have to provide the same and shall be paid the difference of cost of ordinary cement with sulphate resistant cement and no premium over difference in cost shall be paid.
- Steel free from all kinds of rust and cement free from all impurities which confirm to the British Standard specification shall only be allowed to use. Test report must be provided for the same;
- All reinforced cement concrete work shall be mechanically vibrated so as to have minimum compressive strength of 3000 lbs per Sq. inch. Test reports must be provided for the same after each concreting;
- 10. Sand from only approved quarry shall be used in all items involving use of cement, Pit sand shall not be allowed to use.
- Sweet and potable water only shall have to be used in construction work which is to be arranged by the contractor.

- 12. The bid money of 2% of the bid value submitted by you will be treated as "Performance Security". Remaining 8% amount will be deducted from each running bill as security deposit.
- 13. The work should be executed strictly in accordance with the specifications and approved design and in conformity with the schedule of progress. In the event of your failure to comply with these conditions, you will be liable to pay compensation to the Government as per terms and condition of your Contract agreement.
- 14. Payment will be made subject to availability of funds with this office.
 You are therefore requested to attend the office of the undersigned for signing of the agreement.

CEXECUTIVE ENGINEER
Provincial Buildings Division No.III,
Karachi.

Copy forwarded with compliments for favour of information to:-

- 1. The Superintending Engineer, Provincial Buildings Circle, Karachi.
- 2. Copy to the Assistant Engineer, Provincial Buildings Sub-Division No. W. Karachi.

EXECUTIVE ENGINEER
Provincial Buildings Division No.III.



OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL BUILDINGS DIVISION NO.III,KARACHI

Barrack No.18, Block 4-A, Sindh Secretariat Saddar Karachi.

No. TC/G-55/PBD-III/W.O/2016-17/ 07

Karachi dated:20 -12-2016.

To,

M/s. ABDUL MAJEED & CO, Government Contractor, Karachi.

SUBJECT:-

WORK ORDER.

Reference:-

This office "Letter of Acceptance" No.TC/G-55/W.O/PBD-III/2016-17/ 0/

dated 19 -12-2016.

With reference to the above cited letter No, you are now requested to start the work within 07-days after the issuance of this letter.

The work will be started under the supervision of Assistant Engineer, Provincial Buildings Sub-Division No.II, Karachi. The time for completion of this work is 02-Months from the date of start of work.

(NAIMATULLAH SHAIKH)

PROVINCIAL BUILDINGS PIVISION-III

KARACH

1/-

Copy forwarded with compliments to the Superintending Engineer, Provincial Buildings Circle, Karachi, for information please.

2/-

Copy to the Assistant Engineer, Provincial Buildings Sub-Division No. W

Karachi.

K.H.Mayh

PROVINCIAL BUILDINGS DIVISION-III

"SCHEDULE "B" ."

Name of Work :- CONSTRUCTION OF BAKHSHI KHANA IN THE PREMISES OF CITY COURT KARACHI (INTERNAL ELECTRIFICATION)

	(INTERNAL ELECTRIFICATION)						
S.No.	Item of Work		Quantity.	Rate	Unit	Amount.	
3	PART "A" SCHEDULE ITEMS.						
1	Wiring for light or fan point with 3/.029 PVC insulated wire in PVC conduit recessed in the wall or column as required.(S.I.I No. 15).		426 Pts.	1130.00	P.Pt.	481380.00	
2	Wiring for plug point with 3/.029 PVC insulated wire in 20mm conduit recessed in the wall or column as required. (S.I.No. 1 Page No. 15).		43 Pts.	985.00	P.Pt.	42355.00	
3	Providing and laying (Main or sub Main)PVC insulated with si copper conductor in 3/4" dia PVC conduit recessed in the wal required. (S.I.No. 10 Page No. 2).		1404.0 Mtrs.	222.00	P.Mtr.	311688.00	
4	Providing and laying (Main or sub Main)PVC insulated with si copper conductor in 3/4" dia PVC conduit recessed in the wal required. (S.I.No. 11 Page No. 2).		730 Mtrs.	252.00	P.Mtr.	183960.00	
5	Providing and laying (Main or sub Main)PVC insulated with si (6mm2) copper conductor in 3/4" dia PVC conduit recessed is column as required. (S.I.No. 12 Page No. 2).		138 Mtrs.	341.00	P.Mtr.	47058.00	
6	Providing and fixing Circuit Breaker 6.10,15,20,30,40,50 & 63 5S) on prepared board as required.(S.I.No. 203, Page No. 31		88 Nos	916.00	P.No	80608.00	
7	P/F Circuit breaker 15,20,30,40,50, & 60 Amps: T.P. (XE-100 prepared board as required.(S.I.No. 206, Page No. 31)	CS)(CB) on	4 No	5521.00	P.No	22084.00	
8	P/F Circuit breaker 15,20,30,40,50,60,75 & 100 Amps: T.P. (2 prepared board as required.(S.I.No. 207, Page No. 31)	XS-100NS) on	4 No	9261.00	P.No	37044.00	
9	Providing & Fixing DP L/C Change over switch 500 volts 400 prepared board (S.I. No 222-P30)	amps on a	1 Nos	40126.00	P.No	40126.00	
10	Providing & fixing Bakelite ceiling rose with two terminals. (S. No. 33)	l No. 228, Page	60 Nos	72.00	P.No	4320.00	
11	Providing and Fixing Brass Battern Holder (S.I.No. 232, Page	e No. 33)	60 Nos	70.00	P.No	4200.00	
N	P/F of street light 400 watts (SON-T) having 1p66 classificated watts lamp, chock capacitor & internal wiring complete in all reheight with the help of Hydraulic crane as per site requirement of E I (S.I No 168 P.26	espect at the	2 Nos	26330 00	P No	52660 00	
				Total	"A"	1307483.00	
0	PART "B" NON SCHEDULE ITEMS.			ATPA		1307483/	
	P/F Switch 5 Amps: approved Make i/c plastic board with ne connection etc complete.		426 Nos.	159/-	Each	677341	
	P/E 2 Pin 5 Amps: plug socket approved Make i/c plastic bonnecessary electric connection etc complete.	ard with	43 Nos.	209/-	Each	8987/	
3	P/F fancy type 3 pin 15 Amps: S.P. plug socket switch & shoe Make with board i/c necessary connection and cessed in the	0.03	16 Nos.	324/-	Each.	5184/	
4	complete. P/F fancy type 3 pin 5 Amps: S.P. plug socket switch & shoe Make with board i/c necessary connection and recessed in t complete.		32 Nos	289/-	Each	92487	
5	P/F Mild steel bar fan clamp 5/8" dia suitable for R.C.C roof c	omplete with	32 Nos	324/-	Each	103681	
	P/F Ean dimmer fancy type Imported make with necessary co	nnection.	32 Nos.			103681	
	P/F, fancy type light superior quality with Energy Saver i/c nec connection and fixing on wall/ceiling etc, complete	essary	300 Nos			667200/	
8	Providing & fixing Earthing set with 1x1x1/4 copper plate buried depth of 12 or less if water comes out from the ground level water including making the pit 12 deep by excavation of all types	ith salt charcoal	2 Nos	18000/-	Each	36000/	

plate to be connected etc complete.

13 13 recessory c

etc including making the pit 12 deep by excavation of all types of soil earth

.No.	freedry no	Item of Work	Quantity.	Rate	Unit	Amount.
9	incoming and outgoing lin	100 amps heavy duty imported make i/c fixing on es, connection with copper luggs, fixing with nuts anel board, as directed by the Engineer Incharge	1 Nos	49600/		49600/
10	insulator brass nuts & bol	T.P for 400 ampsheavy duty with copper 4 strips complete i/c fitting on board with all respect labour	1 No	(34950/
11	meterial as directed by Er P/L 1.5,mm 1 core pvc ins wall floor i/c excavation cu	gineer incharge sulated proper conductor for ECC in _pvc conduct on sitting & refilling the same as reequired etc complete	74 \$ 2.0 Rft			185855
12	duty circuit breader Bus B	tion Board double sheet to accommodate heavy ar in/c painting with enemmeled paint & for other h following accessories with fine finishing	26.0 Sft			84214
13	make i/c excavation of ea	re unurmoured cable 660/1200 volt AEG / Pionear th for lying the cable in UPVC pipe & after lying /c connection with copper luggs, etc as required.	450 Rft			495000
	make i/c excavation of ear	re unurmoured cable 660/1200 volt AEG / Pionear th for lying the cable in UPVC pipe & after lying /c connection with copper luggs, etc as required.	70 Rft	2428/-		
	P/F Louver type fan matal necessary electric connec	ic body size (16" to 18") suitable for ceiling i/c its tion etc complete	72 Nos.	5500/-	Each	
		(Pak/Royal /Millat make or equivalent with tion/ cartage etc, complete.	32 Nos.	4918/	Each	157376
				Total	"B"	2387744
				Total	"A"	1307483
			Grand	Total		3695227

TERMS AND CONDITIONS:-

- 1. Arbitration clause stands deleted from the Agreement.
- 2. Any typographical error in the Schedule "B" are subject to the correction with the reference to the Schedule of Rates for Electrical works 2012 in force from 12 July 2012 publication No 52/54 as approved by standing rates committee, Sindh Karachi
- 3. No premium shall be paid on Non-Schedule Items.
- 4. The Contractors quoting exorbitant will be required to submit Rate Analysis to justify their rates within specified time other wise the concerned contractor shall be treated as a quilty of misconduct and he shall be liable to face punitive action under

5 Valid Electrical License from Electerical Inspector Karachi is verified.

Assistant Engineer Provincial Electrical Sub-Divn-IV,

Karachi.

Executive Engineer Provincial Building Division-III,

Karacki



THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the day of 1916 Dee 2016, between Executive Engineer, Provincial Buildings Division No.III, Karachi, (hereinafter called the —Procuring Agency||) of the one part and M/s. Abdul Majeed & Co, (hereinafter called the —Contractor||) of the other part.

WHEREAS the Procuring Agency is desirous that certain Works, viz Security related works Construction of Bakhshi Khana in the premises of City Court Karachi (Internal Electrification) and amount of Rs. 36,95,227/- (Rupees: Three Million Six Hundred Ninety Five Thousand Two Hundred Twenty Seven) only should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnesses as follows:

- In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
- The following documents after incorporating addenda, if any except those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:
 - (a) The Letter of Acceptance;
 - (b) The completed Form of Bid along with Schedules to Bid;
 - (c) Conditions of Contract & Contract Data;
 - (d) The priced Schedule of Prices/Bill of quantities (BOQ);
 - (e) The Specifications; and
 - (f) The Drawings
- In consideration of the payments to be made by the Procuring Agency to the Contractor as
 hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency to execute
 and complete the Works and remedy defects therein in conformity and in all respects within the
 provisions of the Contract.
- 4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the Works as per provisions of the Contract the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

$\frac{\text{TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF}}{\text{WORKS, SERVICES \& GOODS}}$

1)	NAME OF THE ORGANIZATION / DEPTT. Works and Services Department.			
2)	PROVINCIAL / LOCAL GOVT./ OTHER	Provincial.		
3)	TITLE OF CONTRACT	Provincial Buildings Division No.III, Karachi.		
4)	TENDER NUMBER	N.I.T. NO.TC/G-55/PBD-III/2015-16/654		
5)	BRIEF DESCRIPTION OF CONTRACT	Construction of Bakhshi Khana in the premises of City Court Karachi (Internal Electrification).		
6) 7) 8)	FORUM THAT APPROVED THE SCHEME TENDER ESTIMATED VALUE ENGINEER'S ESTIMATE (For civil works only)	Competent Authority. Rs.3.70(M) Rs.3.6972(M)		
9)	ESTIMATED COMPLETION PERIOD (AS P	ER CONTRACT) 02-Months		
10)	TENDER OPENED ON (DATE & TIME)	25-11-2016 @ (3.00 P.M.)		
11)	NUMBER OF TENDER DOCUMENTS SOLE (Attach list of buyers)	03-Nos.		
12)	NUMBER OF BIDS RECEIVED	03-Nos.		
13)	NUMBER OF BIDDERS PRESENT AT THE	TIME OF OPENING OF BIDS 03-Nos.		
14)	BID EVALUATION REPORT (Enclose a copy)	Attached		
15)	NAME AND ADDRESS OF THE SUCCESSF	UL BIDDER M/s. Abdul Majeed & Co.		
16)	CONTRACT AWARD PRICE	Rs. 36,95,227/-		
17)	RANKING OF SUCCESSFUL BIDDER IN EV (i.e. 1 st , 2 nd , 3 rd EVALUATION BID).	VALUATION REPORT (i) M/s. Abdul Majeed & Co.		
		(ii) M/s. K.K.Shahzad & Co.		
		(iii) M/s. A.R. Enterprises.		
18)	METHOD OF PROCUREMENT USED : - (Tie	ck one)		
	a) SINGLE STAGE – ONE ENVELOPE	PROCEDURE Local. Domestic/ Local		
	b) SINGLE STAGE – TWO ENVELOPE	PROCEDUREx		
	c) TWO STAGE BIDDING PROCEDUR	RE x		
	d) TWO STAGE – TWO ENVELOPE BI	IDDING PROCEDURE x		
	PLEASE SPECIFY IF ANY OTHER EMERGENCY, DIRECT CONTRACTING	METHOD OF PROCUREMENT WAS ADOPTED i. G ETC. WITH BRIEF REASONS:		

19)	APPRO	VING AUTHORITY FOR AWARD OF CONTR.	ACT_	Chief Engineer.
20)	WHETH	HER THE PROCUREMENT WAS INCLUDED IN	n ann	Yes No No
21)	ADVER	TISEMENT:		
	i)	SPPRA Website (If yes, give date and SPPRA Identification No.)	Yes	30403 dated 10-11-2016.
		() - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () - () -	No	
	ii)	News Papers (If yes, give names of newspapers and dates)	Yes	Daily Express dated 06-11-2016, Daily Dawn dated 07-11-2016, Daily Awami Awaz dated 06-11-2016.
		• ()	No	
22)	NATUR	E OF CON LAC		Domestic/ Liveal Int.
23)	WAS IN	HER QUALIFICATION CRICLUDED IN BIDDING / TENDER COLUENT (ICLUDED IN BIDDING / TENDER COLUENT)	TS?	Yes No
24)	WASIN	HER BID EVALUATION CRITERIA ICLUDED IN BIDDING / TENDER DOCUMENT Enclose a copy)	TS?	Yes No
25)		HER APPROVAL OF COMPETENT AUTHORIT OD OTHER THAN OPEN COMPETITIVE BIDD	WA IG ²	S OBT D FOR USING A Yes No
26)	WAS BI	D SECURITY OBTAINED FROM ALL THE BI	DDER	S? Yes V No
27)		HER THE SUCCESSFUL BID WAS LOWEST EVEST EVALUATED BID (in case of Consultancies		ATED Yes No
28)	WHETH	IER THE SUCCESSFUL BIDDER WAS TECHNIANT?	ICALI	Yes V No
29)		IER NAMES OF THE BIDDERS AND THEIR ME OF OPENING OF BIDS?	QUOT	ED PRICES WERE READ OUT AT Yes No
30)	CONTR	IER EVALUATION REPORT GIVEN TO ACT? copy of the bid evaluation report)	BIDDI	Yes No No

Tr.		
31) ANY COMPLAINTS RECEIVED (If yes, result thereof)	Yes	×
	No	
32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN	ТНЕ ТЕ	NDER NOTICE / DOCUMENTS
(If yes, give details)	Yes	x
	No	
33) WAS THE EXTENSION MADE IN RESPONSE TIME? (If yes, give reasons)	Yes	
	No	×
34) DEVIATION FROM QUALIFICATION CRITERIA (If yes, give detailed reasons.)	Yes	×
	No	
35) WAS IT ASSURED BY THE PROCURING AGENCY BLACK LISTED?	THAT T	THE SELECTED FIRM IS NOT Yes No
36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF SUPPLIER'S PREMISES IN CONNECTION WITH THE BE ASCERTAINED REGARDING FINANCING OF VISIT (If yes, enclose a copy)	PROCU	REMENT? IF SO, DETAILS TO
37) WERE PROPER SAFEGUARDS PROVIDED ON MOB THE CONTRACT (BANK GUARANTEE ETC.)?	ILIZAT	ON ADVANCE PAYMENT IN Yes No
38) SPECIAL CONDITIONS, IF ANY (If yes, give Brief Description)	Yes	×
Signature & Official Stamp of Executive Engineer Authorized Officer Provincial Buildings Provincial Buildings Provincial Remark		
FOR OFFICE USE ONLY		

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save

Reset



OFFICE OF THE EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.III, KARACHI.

Barrack No.18, Block 4-A, Sindh Secretariat Sadder Karachi

No. TC/G-55/W.O/PBD-III/2016-17/ 04

Karachi dated: 20 -12-2016.

To.

M/S. SHAHZAIB ASSOCIATES. Government Contractors. Karachi.

SUBJECT:

LETTER OF ACCEPTANCE:-

Reference:-

M/R TO CITY COURT KARACHI, (DISTRICT EAST) ESTABLISHMENT OF 19-NOS COURTS & CHAMBERS.

Your Bidding documents under SPPRA rule-2010 tender for the above mentioned work at schedule Item Cost of Part-A(i) 10% Above on Item No.21 & 20% Below on Item No.13, Part-A(ii) 20% Below (Civil Works), Part-B(i) 20% below on Item No.4 (Civil Work) & Part-A(iv) 5% Above (Sanitary Works) along with Non-Schedule Item amounting to Rs.68,25,884/- which comes to Rs. 11,101,731/- (Rupees: Eleven Millions One Hundred One Thousand Seven Hundred Thirty One Only) are hereby approved by the Chief Engineer, Buildings Department, Government of Sindh Hyderabad vide letter No. M/R TO CITY COURT BLDGS: KARACHI T(i)/D.S/274 dated:26-11-2016 & the Superintending Engineer, Provincial Buildings Circle, Karachi, vide his office Letter No.PBC/B&A/1792-A dated: 28-11-2016, Subject to the following Conditions:-

- 1. No Premium shall be allowed on Non Schedule items;
- No separate payment for carriage of material shall be made;
- 3. Premium quoted by the Contractor covers the cost of carriage of Buildings material involved;
- 4. All material required for Construction shall be procured and brought at site by the Contractor at his own cost from approved source;
- 5. No payment of extra items shall be made unless written order is given by the Executive Engineer for execution of the extra items and approved by the competent authority;
- 6. Income Tax shall be deducted from each running bill at the rate enforced by the Government at the time of billing;
- 7. If the use of sulphate resistant cement is required, the Government Contractor should have to provide the same and shall be paid the difference of cost of ordinary cement with sulphate resistant cement and no premium over difference in cost shall be paid.
- 8. Steel free from all kinds of rust and cement free from all impurities which confirm to the British Standard specification shall only be allowed to use. Test report must be provided for the same;
- 9. All reinforced cement concrete work shall be mechanically vibrated so as to have minimum compressive strength of 3000 lbs per Sq. inch. Test reports must be provided for the same after each concreting;
- 10. Sand from only approved quarry shall be used in all items involving use of cement, Pit sand shall not be allowed to use.

- Sweet and potable water only shall have to be used in construction work which is to be arranged by the contractor.
- 12. The bid money of 2% of the bid value submitted by you will be treated as "Performance Security". Remaining 8% amount will be deducted from each running bill as security deposit.
- 13. The work should be executed strictly in accordance with the specifications and approved design and in conformity with the schedule of progress. In the event of your failure to comply with these conditions, you will be liable to pay compensation to the Government as per terms and condition of your Contract agreement.
- 14. Payment will be made subject to availability of funds with this office.

You are therefore requested to attend the office of the undersigned fol signing of the agreement.

EXECUTIVE ENGINEER
Provincial Buildings Division No.III
Karach

Copy forwarded with compliments for favour of information to:-

- 1. The Superintending Engineer, Provincial Buildings Circle, Karachi.
- 2. Copy to the Assistant Engineer, Provincial Buildings Sub-Division No. XI, Karachi.

EXECUTIVE ENGINEER
Provincial Buildings Division No.III,



OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL BUILDINGS DIVISION NO.III, KARACHI

Barrack No.18, Block 4-A, Sindh Secretariat Saddar Karachi.

No. TC/G-55/PBD-III/W.O/2016-17/

Karachi dated: 21-12-2016.

To,

M/s. SHAHZAIB ASSOCIATES, Government Contractor, Karachi.

SUBJECT:-

WORK ORDER.

Reference:-

This office "Letter of Acceptance" No.TC/G-55/W.O/PBD-III/2016-17/04

dated 20-12-2016.

With reference to the above cited letter No, you are now requested to start the work within 07-days after the issuance of this letter.

The work will be started under the supervision of Assistant Engineer, Provincial Buildings Sub-Division No.XI, Karachi. The time for completion of this work is 02-Months from the date of start of work.

PROVINCIAL BUILDINGS QIVINON-III

1/-

Copy forwarded with compliments to the Superintending Engineer, Provincial Buildings Circle, Karachi, for information please.

2/-

Copy to the Assistant Engineer, Provincial Buildings Sub-Division No.XI

Karachi.

EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION-III
KARACU

SCHEDULE-B

Part A- Establishment of 12 Nos. Courts & Chambers at Treasury Building 1st Floor.

S.No	Description	Qty	Rate	Unit	Amount
01	Part A-iSchedule items Removing Door With Chowkats(S.I no 33-a/P-12)	32 Nos	142/18	P.No	4549
02	Removing Window & Sky Light With Chowkets.(S.I no 33-c/P-12)	39 Nos	102/85	P.No	4011
03	Dismantling Wooden Partition jaffrey works Etc.(S.I no 36/P-12)	1023.75	181/50	% Sft	1858
04	Dismantling Glazed or Encaustic tiles Etc(S.Ino 55/P-13)	1727.0 Sft	786/50	% Sft	13583
05	Dismantling cement concrete plain 1:2:4 (19-c/10)	120.26	3327/50	% Cft	4001
06	Dismantling cement concrete plain 1:4:8 (19-a/10)	192.14 Cft.	1663/75	% Cft	3196
07	Dismantling cement Block Masonry (14-P/10)	1191.53	1134/38	% Cft	13516/-
08	Providing & laying 1:3:6 cement concrete block masonry wall above 6" in thickness set in 1:6 cement mortar in ground floor super structure including raking out joints and curing etc complete 23/19	145.67 Cft.	14621.44	% Cft	21299
09	Providing & laying 1:3:6 cement concrete block masonry wall 6" and below in thickness set in 1:6 cement mortar in ground floor super structure including raking out joints and curing etc complete 24/19	205.0Cft	15771/01	% Cft	32331
10	Add Extra Labour for Block Masonry in First Floor.(S.I no30-a-P/19)	351.0 Cft	328/79	% Cft	1155
11	Applying floating coat of Hi Bond (universal) as a bond coat or as an adhesive link between old & fresh Concrete or plaster as directed by Engineer Incharge.(S.I no 13i/P-52)	2364.0 Sft.	1029/05	% Sft	24327
12	Cement Plaster 1:4 upto 12" height ♥ ¼ " thick (11-c/52)	2364 Sft	3015/76	%Sft	71293
13	Providing & fixing in position doors, windows and ventilators of first class deodar wood frames and 1, 1/4" thick commercial ply veneer shutters of irst class deodar skeleton (hollow) and commercial ply wood 3 ply on both sides.(9/58).only shutter	281.73 Sft.	856/53	P.Sft	241310
4	First Class Deodar Wrought Joinery in doors and windows etc, fixed in position including chowkats hold fast hinges, iron tower bolts, chocks cleat, handles and cord with hooks etc.(b)1-3/4" thick.(S.I no 7-b/P-58)	549.5 Sft	1273/76	P.Sft	699931/-
5	Scraping Ordinary Distemper, oil bound distemper or paint on walls(54-b/P-13)	18913.38 Sft.	226/88	% Sft	42910

	stempering timee Coats.(5.1 no	0037.77	1013.03		
A.	reparing the surface and painting with matt finish in/c rubbing the surface with bathy (silicon carbide		3444/38	% Sft	631153/-
	rubbing brick) filling the voids with zink / chalk plaster of paris mixture, applying first coat premix, making				
	the surface smooth and then painting 3 coats with matt finish of approved make etc complete (new surface)				
18	2 nd & subsequent coat .(36.a+b+b)/55. Painting new Surfaces.(Prepare surfaces and painting of doors and	1662.46	2116/-	% Sft	35184/-
	windows any type (including edges).(S.I no 5-c/P-70)				
19	Applying Chemical polishing on existing mosaic / Marble Flooring / dado including cleaning, grinding with carborandum stone / sand paper and applying chemical polish as per requirement.(S.I no 70/p-49)	6838.0 Sft	36/60	P.Sft	250270/-
20	Providing Anti termite treatment by spraying / sprinkling / spreading Neptachler 0.5% emulsion as an overall pre-construction treatment in slab type construction under the slab and along attached perches or entracesetc complete as per direction of Engineer incharge.(S.1 92/109)	7410.0 Sft	9/74	P.sft	72173
21	P/F Iron Steel Grill Using Solid Square bars of Size 1/2" x 1/2" Placed @ 4" Center to center in approved Design and pattern in/c frame of Flat iron patti of 1/4" x 1/4" fixed with screws or pins and painting with two or required coats after first coat of red oxide. the cost of in/c all cartage tools, plants, welding machine etc used in making as directed by the engineer Incharge.	785.0 Sft.	194.16/-	P.sft	152416
				Total A-i	2625487/-
-			Abore 1. No. 21		152421-
	Part A-ii Schedule items	41) 20 8	U100 m 1. No. 13	G.Total	2592467
01	White Glazed tiles ¼"thick dado jointed in white cement laid over1:2 cement sand mortar ¾" thick including finishing.(S.1 no 37/P-45)	1430.52	28253/61	% Sft	404173
02	Floor of approved with glazed tile ¼" thick in white cement 1:2 over ¼" thick cement mortar 1:2 complete.(S.1 no 24/P-43)	374.43	27678/86	% Sfi	103637
03	Supply & fixing in Position Aluminum channels framing for sliding windows & ventilators of Alcop made with 5mm thick tinted glass glazing (Belgium) & Aluminum fly screen I/c handles stoppers &	608 Sft	1647.69	P.SÑ	1001795

By.

	Locking	1			
	complete.84-b/P-108	-		Total	1509605
****			14 20% Relew	-Above/below	301921/-
		-	10 201, 1200	Total A-ii	12076841
-	Part A-iii Non-Schedule Item			1	201001
i [®]	Making & Fixing Partition of Cement Board with both side Fiber Cement Sheet 9mm thick & Framing of G.I Sheet 18 guage frame size 2" x 3" vertically &Horizontaly at suitable		954/90	P.Sft	3410903/-
	distance in/c fixing the sheets with screws in/c all cost of labour and material, carriage lifting upto 2 nd floor etc complete in all respect.				
03	Making window james / edges size (4.0x4.0) upto 10 " width inside and out side double plaster 3/4" thick with ratio 1:4 (upto 3 rd floor ,45 ' ft height) maintain the right angle curring finishing etc complete.	852.0 Rft	1187-	P.Rft	100536/
04	Making & fixing the Plate form for court judges upto 1' high by Lassani frame 2'-0" x 2"-0 & fixing lassani sheets ¼ " thick on top fixing the wooden strips 2"x1" fixing on existing floor & walls with bracket & nails/screw/gola , making good quality etc complete in all respect as directed by the Engineer Incharge.	838.25 Sft.	5657_	P.Sft	473611/-
05	Removing of rubbish debries and dismantle from site to out of kmc in/c arranging vehicle and labour for loading, unloading etc complete	18-Nos.	34981 -	Each	62964/
				Total A-iii	4048014/-
01	Part -A ivW/S S.1 Providing & fixing orisa type white	08-Nos.	6166160	Cont	49332
01	or colour glazed earthen ware w.c pan with cost of low level plastic flush tank of 3 gallon capacity of approved quality i/c making requiste number of holes in wall plinth and floor and making good in cement concrete 1:2:4 (ii) with 4" dia earthen ware trap and plastic thumble.(S.I no 3-a-ii/2)	05-1405.	6166/60	Each	49532
02	Providing & Fixing European white glazed earthen ware wash down w.c pan complete with and i/c the cost of white / Black Plastic seat best quality and lid with cp brass hinges and buffers 3 gallon white glazed earthen ware low level flushing cistern with siphon itting 1 ½" dia white porcelain enameled flush bend ½" dia and making requiste number of holes in walls plinth and floor for pipe connection and making good in cement concrete1:2:4 (foreign quality) (S.1 5/2)	02 – Nos	11477/40	Each	22954
03	Supply and fixing C.P Muslim Shower with double Bib cock and ring pipe etc complete.(19-a/19)	10-Nos.	3432/-	Each	34320
04	S/F Bib Cock (long size) and tee stop cock plastic coated of superior quality	10-Nos	1109/46	Each	11094

Coated of superior

	Tot required coroni, (12-w 12)	1			1
	S/F concealed tee-stop cock of	16-Nos .	889/46	Each	14231
AT	superior quality c.p head 1/2 " dia.(12-			1	
	a/18)				
ě	Providing & Fixing 24"x18" lavatory	06-Nos	4928/-	Each	29568
· . A	basin in white glazed earthen ware		1000000		
1	complete with i/c the cost of W.I or				
	C.I cantilever brackets 6 inch unit		1	i	
-	into wall, painted white in two coat				
y.	after a primary coat of red lead paint,				2
- 1	a pair of ½" dia rubber plug and		-		
1					
1	chrome plate brass chain 1 ¼" dia				1
	malleable iron or c.p brass traps				
	malleable iron or brass unions and				
	making requiste number of holes in				
	wals plinth and floor for pipe				
1	connection and making good in				
1	cement concrete 1:2:4 (standard				
	pattern) (3/10)				
07	Providing & fixing 6"x2" or 6"x3" Cl	14-Nus	2042/43	Each	28594
	floor trap of the approved selt				
1	cleaning design with a CI screwed				1
	down gratting with or without a vent				
	arm complete with and in/c making				
	requiste number of holes in walls				
	plinth and floor for pipe connection				
	and making good cement			1	
1	concrete.1:2:4 (20/6)				
08	Add extra for labour for providing	U6-Nos	938/47	Each	5630
00	and fixing earthen ware pedestal	001103	750.11		
	white or colour glazed (foreign or				
1	equivalent)(9/3)				
09	Providing & Fixing 24" x 18"	u6-Nos.	1711/60	Each	10269
09	bavelled edge mirror of Belgium	00-1405.	1711700	Laci	10207
	glass complete with 1/8" thick hard				
	board and c.p serew fixed to wooden			İ	i
10	plate(a) standard pattern(3-a/70)	III. Man	169/40	Each	1016
10	Providing & fxing of Soap Tray of	UG-140s	109/40	Eaten	1010
1	made plastic of superior quality and				1
1	design with tine with cp screws etc				
	complete.(6/8)	W2.11	(170./O.C	C 1	6027
11	Towel rail 24" long 2/4" dia round or	06-Nos	972/95	Each	5837
	square (standard pattern)(1-iii-a-7)		7/15/20		.571
12	S/F swan type pillar cock of superior	UG-Nos.	795/30	Each	4771
	quality single CP head 1/3" dia (16-				
	ù/19)			-	20060
13	Providing Chamber 15"x9" inside	12-Nos	5913/22	Each -	70958
1	dimension x 24" deep for house				
1	meters with 6" thick CC 1:3:6 block				
1.	set on 1:6 cement mortar 6" thick cc				
	1:4:8 in foundation 1/2" thick cement				
	plaster 1:3 to all inside wall surface				
1	and top 1" thick ee 1:2:4 flooring				
	complete with hinged cast iron cover				20 10 1
1	and frame 15"x9" inside clear				
1	opening (wt-qr) etc fixed in cement				
	concrete 1:2:4 including curing				
	excavation back filling and disposal	1			
	of surplus earth etc complete.(2/20)				
	- The Call of Complete (Co. Co.)		3.	Rs.	288574/-
		Lod	-5/	Above/balesv	14428/
-		Fra	-/-	Total A-iv	
-	Part- A-V - W/S N.S.1				303002/
01	Providing & Fixing CPVC pipe 1/2"	180.0 Rft.	021	P.Rñ	1441
	dia make Pak-Arab or equivalent) etc		83/ -		17140/
	1 make the rate of equivalent the				a a series and a series and



	[comprete.	L.	_		
	P/F CPVC Fitting make Pak arabete	1	1	1	i
. / "	complete.				
	1/3" Dia Elbow, bush , socket	48-Nos.	621-	Each	2976/
	1/2" Dia Tee	28-Nos.	657-	Each	18201 -
100	¾" Dia Ball Valve	02-Nos.	6681 -	Each	13361
03	P/F UPVC pipe make (Pak Arab)		"/		1
-	SCH-40-E jointed with best Quality				
1	solution EZ inc all cost of material				
	labour T & P etc complete		21.01	ļ	court
i	Drain Pipe 4" Dia	160.0 Rñ.	349/ -	P.Rft	55840/
ii	1" Dia	200.0 Rft.	89/-	P.Rft	17800/-
iii	1 1/2" dia	120.0 Kft.	121/ -	P.Kft	14520/
04	P/F UPVC Fitting make (Pak Arab)		,		
1	SCH-40-E jointed with best Quality				
	solution EZ inc all cost of material		1		
	labour T & P etc complete	10 11-2	1004/-	Each	180721-
i	Tee 4" dia	18-Nos.	the state of the s		10001 -
ii	Tee 1" dia	10-Nos.	100%-	Euch	11401 -
iii	Tee 1 1/2" dia	06-Nos	190/-	Each	and the latest A decreased that the same is considerated in the
iv	Elbow 4" dia	18-Nos.	674/1-	Each	121327 -
٧	Elbow 1" dia	12-Nos.	91/-	Each	10921 -
vi	Elbow 1 1/2" dia	12-Nos.	169/-	Each	20287 -
05	Providing & Fixing Handle Valve				
	Brass make of superior Quality				
	complete in all respect.	-11.11	12701	ļ.,	13781
i	1 ½" Handle valve	01-No.	13781 -	Each	to much with resident of dispersioners
ii	1" handle valve	02-Nos.	7657 -	Each	1530/
iii	½" handie Valve	02-Nos.	5187 -	Each .	1036/-
06	Providing & fixing 1 1/2" union UPVC.	02-Nos.	343//	Each	686/-
07	Providing & Fixing of SS Jali of	U8-Nus.	179/-	Each	1432 -
08	Superior quality. Providing & fixing 3 gallon pvc tlush	U8-Nos.		Each	
08	tank make golden etc complete.		1349/_		107927-
09	Providing & laying of Sewrage Line UPVC pipe.6" dia Complete in all	520.0 Kii.	749/	P.RA	389480/
	respect as directed by the Engineer				,
	incharge.				,
	minings.			TotalA-v	531035/-
-			Mari A (1 11 111	iv-v) Total Rs.	87021971

Part B- Addition of 07 Nos. Courts & Chambers (Block - G & Block- F)

S.No	Description	Qty	Rate	Unit	Amount
	Part- B-i Schedule Items				
01	Removing Window & Sky Light With Chowkets.(S.1 no 33-c/P-12)	03-Nos.	102/85	P.No	308
02	Dismantling Glazed or Encaustic tiles Etc.(S.Ino 55/P-13)	857.5 Sit	786/50	% Sfi	6744
03	Providing & Fixing G.1 frames / chowkats of size 7" x ¹ 2" or ½ x 3" for door using 20 guage G.1 Sheets i/c welded hinges and fixing at site with necessary hold fasts, filling with cement sand slurry of ratio 1:6 and repairing the jams the cost of also in/c all carriages tools and plants used in making and fixing.(29/93)	84Rft	228/90	P.Rft	19227
04	Providing & fixing in position doors, windows and ventilators of first class deodar wood frames and 1, 34" thick	75.94SII	856/53	P.Sfi	65044




	sides.(9/58).only shutter.	1			
₽·	Providing Anti termite treatment by spraying / sprinkling / spreading Neptachler 0.5% emulsion as an overall pre-construction treatment in slab type construction under the slab and along attached perches or entracesete complete as per direction of Engineer in charge.(S.1 92/109)	9690 Sit	9/74	P.Sn	
				Part-B i	185703/-
/		Cess 20/1	Beter 1- Tem No 4	Above/below	1309/_
				·	172694/-
	Part- B-ii Non Schedule Items				
01	Making & fixing wooden Partition with one side laminated Lassani ply sheet 1/8" thick and framing (24"x24") with second class wood size 2"x1 ½" including half round wooden gola on edges in/c the all cost of labour material, carriage lifting etc complete in all respect.	2330.0 Sft.	595/95	P.SA	1388563/_
02	Making & fixing the Plate form for court judges upto 1' high by Lassani frame 2'-0" x 2"-0 & fixing lassani sheets ½ " thick on top fixing the wooden strips 2"x1" fixing on existing floor & walls with bracket & nails/screw/gola, making good quality etc complete in all respect as directed by the Engineer Incharge.	954SII	5657_	P.sft	539010
03	Providing & laying porcelain tiles of (Master make) matt / glazed to required color / pattern & size (18" x18"x1/4") or 24" x 24 " x1/4") in/c laying 34" thick cement sand mortar bediration to in/c filling of joints	857.5S/i	349/_	P.sit	299267/
/	with pigment.			Part-is ii	2226 8401 -
1				Total Bics.	23995341
			C.Total (A + B)	the second secon	11,101 731
					and the second s

TERMS AND CONDITION

- Any typographical errors in the schedule 'B' are subjected to any correction with the reference to the schedule of Rates General item 2012 in force from 12-07-2012 as approved by the standing rates committee Sindh Karachi
- 2. 100% well graded crushed bajri shall be used in item of RCC 1:2:4.
- 3. No Premium shall be paid on Non schedule items.
- 4. The work will be carried out as per PWD Specifications.

Assistant Engineer Provincial Building Sub-Div.XI Karachi

Executive tinginger Provincial Beltain Div III



THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the day of 20 Dec: 2016, between Executive Engineer, Provincial Buildings Division No.III, Karachi, (hereinafter called the —Procuring Agency||) of the one part and M/s. Shahzaib Associates, (hereinafter called the —Contractor||) of the other part.

WHEREAS the Procuring Agency is desirous that certain Works, viz Security related works M/R to City Court Buildings (District East) Establish of 19-Nos Courts & Chambers and amount of Rs. 11,101,731/- (Rupees: Eleven Million One Hundred One Thousand Seven Hundred Thirty One only should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

PAKISTAN

SPECIAL ADHESIVE

PAKISTAN

SPECIAL

NOW this Agreement witnesses as follows:

- In this Agreement words and expressions shall have the same meanings as are respectively
 assigned to them in the Conditions of Contract hereinafter referred to.
- 2. The following documents after incorporating addenda, if any except those parts relating : Instructions to Bidders, shall be deemed to form and be read and construed as part of th Agreement, viz:
 - (a) The Letter of Acceptance;
 - (b) The completed Form of Bid along with Schedules to Bid;
 - (c) Conditions of Contract & Contract Data;
 - (d) The priced Schedule of Prices/Bill of quantities (BOQ);
 - (e) The Specifications; and
 - (f) The Drawings
- In consideration of the payments to be made by the Procuring Agency to the Contractor
 hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency to execute
 and complete the Works and remedy defects therein in conformity and in all respects within
 provisions of the Contract.
- 4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the Works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

1)	NAME OF THE ORGANIZATION / DEPTT.	Works and Services Department.				
2)	PROVINCIAL / LOCAL GOVT./ OTHER	Provincial.				
3)	TITLE OF CONTRACT	Provincial Buildings Division No.III, Kara	chi.			
4)	TENDER NUMBER	N.I.T. NO.TC/G-55/PBD-III/2015-16/654				
5)	BRIEF DESCRIPTION OF CONTRACT	M/R to City Court Buildings (District East Chambers.) Establish of 19-Nos Court			
6) 7) 8)	FORUM THAT APPROVED THE SCHEME TENDER ESTIMATED VALUE ENGINEER'S ESTIMATE (For civil works only)	Competent Authority. Rs.11.20(M) Rs.11.1071(M)				
9)	ESTIMATED COMPLETION PERIOD (AS PI	ER CONTRACT) 02-Months				
	TENDER OPENED ON (DATE & TIME)	25-11-2016 @ (3.00 P.M.)				
	NUMBER OF TENDER DOCUMENTS SOLD (Attach list of buyers)					
12)	NUMBER OF BIDS RECEIVED	03-Nos.				
13)	8) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03-Nos.					
14)	4) BID EVALUATION REPORT Attached (Enclose a copy)					
15)	NAME AND ADDRESS OF THE SUCCESSFU	UL BIDDER M/s. Shahzaib Associates.				
16)	CONTRACT AWARD PRICE	Rs. 11,101,731/-				
17)	RANKING OF SUCCESSFUL BIDDER IN EV (i.e. 1st, 2nd, 3rd EVALUATION BID).	ALUATION REPORT (i) M/s. Shahzaib Associates.				
		(ii) M/s. K.K.Shahzad & Co.				
		(iii) M/s. A.R. Enterprises.				
18)	METHOD OF PROCUREMENT USED : - (Tic	ck one)				
	a) SINGLE STAGE – ONE ENVELOPE	PROCEDURE Local.	Domestic/ Local			
	b) SINGLE STAGE – TWO ENVELOPE	PROCEDURE	×			
	c) TWO STAGE BIDDING PROCEDUR	E	x			
	d) TWO STAGE – TWO ENVELOPE BI	DDING PROCEDURE				
		The second secon	×			
	PLEASE SPECIFY IF ANY OTHER EMERGENCY, DIRECT CONTRACTING		AS ADOPTED i.e.			

19)	APPRO	OVING AUTHORITY FOR AWARD OF CONTR	ACT_	Chief Engineer.
20)	WHETI	HER THE PROCUREMENT WAS INCLUDED I	n ani	NUAL PROCUREMENT PLAN? Yes No
21)	ADVER	RTISEMENT:		
			Yes	30403 dated 10-11-2016.
	i)	SPPRA Website	103	
		(If yes, give date and SPPRA Identification No.)		
			No	
	TIN	Name Barrer		
	ii)	News Papers (If yes, give names of newspapers and dates)	Yes	Daily Express dated 06-11-2016, Daily Dawn dated 07-11-2016, Daily Awami Awaz dated 06-11-2016.
			No	
22)	NATUR	RE OF CON PAGE		Domestic/ Local Int.
23)		HER QUALIFICATION CRI		
		NCLUDED IN BIDDING / TENDER OC YEN	TS?	
	(If yes, e	enclose a copy)		Yes V No
24)	WHETE	HER BID EVALUATION CRITERIA	\wedge	
2.17			TS?	Yes V No
	(If yes, e	enclose a copy)		
		•		
25)	WHETH	HER APPROVAL OF COMPETENT AUTHORIT	WA	S OP D FOR USING A
		OD OTHER THAN OPEN COMPETITIVE BIDD	IG2	
			-	Yes No
200	WAC DI	ID SECURITY ORT IN IED FROM A THE BUILDING	DDED	- Y
26)	WAS BI	ID SECURITY OBTAINED FROM ALL THE BI	DDER	Yes V No
27)	WHETH	HER THE SUCCESSFUL BID WAS LOWEST EV	/A111	ATED Vac Vac
21)		EST EVALUATED BID (in case of Consultancies		ATED Yes No
			*	
200				
28)		HER THE SUCCESSFUL BIDDER WAS TECHN	ICALI	LY Yes V No
	COMPL	JAN1:		
29)	WHETH	HER NAMES OF THE BIDDERS AND THEIR	OUOT	ED PRICES WERE READ OUT AT
		ME OF OPENING OF BIDS?		
				Yes No
30)	WHETH	HER EVALUATION REPORT GIVEN TO	BIDDI	ERS REFORE THE AWARD OF
	CONTR		וטטוטו	DEFORE THE AWARD OF
		copy of the bid evaluation report)		Var Z N
				Yes No

3	I) ANY COMPLAINTS RECEIVED	Yes	×
	(If yes, result thereof)	ics	*
		No	
3	2) ANY DEVIATION FROM SPECIFICATIONS GIVEN (If yes, give details)	IN THE TEN	NDER NOTICE / DOCUMENTS
	(II yes, give details)	Yes	×
		No	
3.	WAS THE EXTENSION MADE IN RESPONSE TIME (If yes, give reasons)	Yes	
		No	x
34	DEVIATION FROM QUALIFICATION CRITERIA (If yes, give detailed reasons.)	Yes	х
		No	
35	5) WAS IT ASSURED BY THE PROCURING AGENCE BLACK LISTED?	Y THAT T	Yes No No
36	S) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL SUPPLIER'S PREMISES IN CONNECTION WITH TI BE ASCERTAINED REGARDING FINANCING OF W (If yes, enclose a copy)	TE PROCUI	REMENT? IF SO, DETAILS TO
			Yes No
31	7) WERE PROPER SAFEGUARDS PROVIDED ON M THE CONTRACT (BANK GUARANTEE ETC.)?	OBILIZATI	Yes No
38	S) SPECIAL CONDITIONS, IF ANY (If yes, give Brief Description)	Yes	×
		No	
	thorized Officer Executive Engineer Provincial Euildings Division No. III	_	
	Karach		

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save Reset

0.1	
Ref :	Date:

(INTEGRITY PACT)

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC

PAYABLE BY CONTRACTORS

(FOR CONTRACTS WORTH RS.10.00 MILLION MORE)

Contract No.TC/G-55/PBD-III/2016-17/10

Dated 21-12-2016.

Contract Value:- 11,101,731/- (Rupees Eleven Million One Hundred One Thousand Seven Hundred Thirty One) only

Contract Title:- M/R to City Court Buildings (District East) Establishment of 19-Nos Courts & Chambers.

M/s. Shahzaib Associates, hereby declares that it has not obtained or induced the procurement of any contract, right, interest, privilege or other obligation or benefit from Government of Sindh (GOS) or any administrative subdivision or agency thereof or any other entity owned or controlled by it (GOS) through any corrupt business practice.

Without limiting the generality of the foregoing M/s. Shahzaib Associates, represents and warrants that is has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any commission, gratification, bride, finder's fee or kickback, whether described as consultant fee or other wise, with the object of obtaining or inducting the procurement of a contract, right, interest, privilege or other obligation or benefit in whatsoever form from, from Procuring Agency(PA) except that which has been expressly declared pursuant hereto.

M/s. Shahzaib Associates, accepts full responsibility and strict liability that it has made and will make full disclosure of all agreements and arrangements with all persons in respect of or related to the transaction with PA and has not taken any action or will not take any action to circumvent the above declaration, representation or warranty.

M/s. Shahzaib Associates, accepts full responsibility and strict liability for making any false declaration, not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this declaration, representation and warranty. It agrees that any contract, right interest, privilege or other obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other rights and remedies available to PA under any law, contract or other instrument, be voidable at the option of PA.

Notwithstanding any rights and remedies exercised by PA in this regard, M/s. Shahzaib Associates, agrees to indemnify PA for any loss or damage incurred by it on account of its corrupt business practices and further pay compensation to PA in an amount equivalent to ten time the sum of any commission, gratification, bribe, finder's fee or kickback given by M/s. Shahzaib Associates, as aforesaid for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or other obligation or benefit in whatsoever form from PA.

M/s. SHAHZAIB ASSOCIATES, Suite C-76, Zubairy Colony

Manghopir Road, Karachi, EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVASION NO.III

KARACHI



OFFICE OF THE EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.III, KARACHI.

Barrack No.18, Block 4-A, Sindh Secretariat Sadder Karachi

No. TC/G-55/W.O/PBD-III/2016-17/05

Karachi dated: 21-12-2016.

To,

M/S. K.K.SHAHZED & COMPANY, Government Contractors,

Karachi.

SUBJECT:


LETTER OF ACCEPTANCE:-

Reference:-

REPAIR WORK OF ANTI-TERRORISM COURTAT MTRI BUILDINGS CLIFTON, KARACHI, (SECURITY MEASURES).

Your Bidding documents under SPPRA rule-2010 tender for the above mentioned work at schedule Item Cost of Item Rates of Non-Schedule Item amounting to Rs.51,43,607/- (Rupees: Five Millions One Hundred Forty Three Thousand Six Hundred Seven Only) are hereby approved by the Chief Engineer, Buildings Department, Government of Sindh Hyderabad vide letter No. M/R TO ANTITERRORISM COURT CLIFTON KARACHI T(i)/D.S/312 dated: 30-11-2016 & the Superintending Engineer, Provincial Buildings Circle, Karachi, vide his office Letter No.PBC/B&A/1859 dated: 01-12-2016, Subject to the following Conditions:-

- 1. No Premium shall be allowed on Non Schedule items;
- 2. No separate payment for carriage of material shall be made;
- 3. Premium quoted by the Contractor covers the cost of carriage of Buildings material involved;
- All material required for Construction shall be procured and brought at site by the Contractor at his own cost from approved source;
- No payment of extra items shall be made unless written order is given by the Executive Engineer for execution of the extra items and approved by the competent authority;
- Income Tax shall be deducted from each running bill at the rate enforced by the Government at the time of billing;
- 7. If the use of sulphate resistant cement is required, the Government Contractor should have to provide the same and shall be paid the difference of cost of ordinary cement with sulphate resistant cement and no premium over difference in cost shall be paid.
- Steel free from all kinds of rust and cement free from all impurities which confirm to the British Standard specification shall only be allowed to use. Test report must be provided for the same;
- All reinforced cement concrete work shall be mechanically vibrated so as to have minimum compressive strength of 3000 lbs per Sq. inch. Test reports must be provided for the same after each concreting;
- Sand from only approved quarry shall be used in all items involving use of cement, Pit sand shall not be allowed to use.
- Sweet and potable water only shall have to be used in construction work which is to be arranged by the contractor.



- 13. The work should be executed strictly in accordance with the specifications and approved design and in conformity with the schedule of progress. In the event of your failure to comply with these conditions, you will be liable to pay compensation to the Government as per terms and condition of your Contract agreement.
- 14. Payment will be made subject to availability of funds with this office.

You are therefore requested to attend the office of the undersigned for signing of the agreement.

EXECUTIVE ENGINEER
Provincial Buildings Division No.III,
Karachi

Copy forwarded with compliments for favour of information to:-

- 1. The Superintending Engineer, Provincial Buildings Circle, Karachi.
- 2. Copy to the Assistant Engineer, Provincial Buildings Sub-Division No. XI, Karachi.

EXECUTIVE ENGINEER rovincial Buildings Division No.III.

Karach



OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL BUILDINGS DIVISION NO.III,KARACHI

Barrack No.18, Block 4-A, Sindh Secretariat Saddar Karachi.

No. TC/G-55/PBD-III/W.O/2016-17/ //

Karachi dated: 22-12-2016.

To,

M/s. K.K.SHAHZED & COMPANY,

Government Contractor,

Karachi.

SUBJECT:-

WORK ORDER.

Reference:-

2/-

This office "Letter of Acceptance" No.TC/G-55/W.O/PBD-III/2016-17/05

dated 21 - 12-2016.

With reference to the above cited letter No, you are now requested to start the work within 07-days after the issuance of this letter.

The work will be started under the supervision of Assistant Engineer, Provincial Buildings Sub-Division No.II, Karachi. The time for completion of this work is 02-Months from the date of start of work.

(NAIMATULIAH SHAIKH)

EXECUTIVE ENGINEER

PROVINCIAL BUILDING DIVISION-III

KARACHI.

1/- Copy forwarded with compliments to the Superintending Engineer, Provincial Buildings Circle, Karachi, for information please.

Copy to the Assistant Engineer, Provincial Buildings Sub-Division No.XI Karachi.

PROVINCIAL BUILDINGS DIVISION-III

NAME OF WORK: REPAIR WORK OF ANTITERRORISM COURTS AT MTRI BUILDING, CLIFTON, KARACHI(SECURITY MEASURES).

SCHEDULE"B"

S/NO	DESCRIPTION	QTY	RATE	UNIT	AMOUNT
1.	Hydraulic Boom Barrier, K-4 Rating 12-14 feet clear opening Rectangle main pole 10"x4" (thickness 8mm) 6"x6" hing support. Ball bearing based low friction operation PLC based electrical control unit (Hydronit – italy). Anti-rust paint in red & white/ yellow & black (high visibility). Traffic singnal single light ("x" red and green). Led type. Includes fabrication of barrier, entire civil work, and installation, testing / training and commissioning on site. One year warranty.	01-NO.	ISSocraf	Each.	1550000/
2.	Manual boom barrier, K-4 rating. 12-14 feet clear opening. Rectangle main pole 10"x4" (thickness 8mm) 6"x6" hing support Anti-rust paint in red & white/ yellow & black (high visibility). Includes fabrication of barrier, entire civil commissioning on site. One year warranty.	01-NO.	949800/_	Each.	949800/
3.	Supply & Installation of 1/3" 1.3M CMOS 1000 TVL (128OH)Weathrproof IR Camera,(as per attached specification) SamsungSCO-5083R (Korea)	09-Nos	39900/	Each.	359100/-
4.	Supply & installation of 1/4" Super HAD II.CCD High Resolution Weatherproof 37xIR PTZ Dome Camera.(as per attached specification)(SumSung) SCP-2370 RH(Korea)	02-Nos.	234900/	Each.	469800/
5.	Supply & Installation of 16-channel Digital Video Recorder with 2TB Hard Disk,(as per attached specification) (Sumsung)SRD-1676D(Korea)	01-NO.	349900/	Each.	349900/_
6.	Supply & installation of speed dome pan/Tile/Zoom Camera Controller, capable to control 255 speed dome camera switch power supply etc (as per attached specification)(Samsung)SPC-1010(Korea).	01-NO.	27990/_	Each.	27990/-

7.	Supply & Installation of 20' Iron pole with foundation etc.(Local)	02-Nos.	34900/_	Each.	698001
8.	Supply & Installation of special Extended bracket.	05-Nos.	200/-	Each.	10000/-
9.	Supply & Installation of IKVA UPS with 2x130 (Amp) battery.(With standard battery manufacture warrantee)(RESCO)	01-NO.	28400/-	Each.	28400/_
10.	Supply & Installation of 1KVA Servo motor type Stailizer.(Stabematic)	01-NO.	4400/-	Each.	4400/-
11	Cabling Charges per RFT with labour & material complete in all respect.(Servics)	7030.0Rft	51/90	P.Rft.	364857/
12	Additional Cabling charges per RFT to change the control room location(Service	2000.0Rft	51/90	P.Rft.	103800/
13	P/F Fiber glass Secirity Kiosilc(Both side finish Instalated wall pannels) 4x4x7-6" Block design with Window,Door, Light & bracket fan etc complete.	05-Nos.	110000/-	Each.	550000/
14.	P/F M.S. Stand 6' height with Monkey ladder to increase the height of check post in/c making C.C plate form & fixing with Rowel bolts etc complete	02-Nos.	64900/_	Each.	129800/
15.	P/F 2 H.P. Monoblock foiuntain motor 1-1/2"x1-1/4" suction& delivery i/c making C.C. Plate fom & necessary Electric connection etc complete.	2-Nos.	3800/-	Each.	76000/-
16.	Cleaning of under ground tank & over head tank with chemical treatment etc complete.	04-Nos.	24990/-	Each.	99960/-
			G.	Total. Rs.	5143607/

ERMS AND CONDITION

Any typographical errors in the schedule 'B' are subjected to any correction with the reference to the schedule of Rates General item 2012 in force from 12-07-2012 as approved by the standing rates committee Sindh Karachi. 100% well graded crushed bajri shall be used in item of RCC 1:2:4.

No Premium shall be paid on Non schedule items.

The work will be carried out as per PWD Specifications


Contractor.

ASSISTANT ENGINEER Provincial Building Sub Divisionb-XI,

Karachi

EXECUTIVE ENGINEER

Provincial Building Division-No.III
Karachi



THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the day of 2016, between Executive Engineer, Provincial Buildings Division No.III, Karachi, (hereinafter called the —Procuring Agency||) of the one part and M/s. K.K.Shahzad & Company, (hereinafter called the —Contractor||) of the other part.

WHEREAS the Procuring Agency is desirous that certain Works, viz Security related works Repair work of Anti-Terrorism Court at MTRI Buildings Clifton, Karachi (Security Measures) and amount of Rs. 51,43,607/- (Rupees: Five Million One Hundred Forty Three Thousand Six Hundred Seven) only should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnesses as follows:

- In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
- The following documents after incorporating addenda, if any except those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:
 - (a) The Letter of Acceptance;
 - (b) The completed Form of Bid along with Schedules to Bid;
 - (c) Conditions of Contract & Contract Data;
 - (d) The priced Schedule of Prices/Bill of quantities (BOQ);
 - (e) The Specifications; and
 - (f) The Drawings
- In consideration of the payments to be made by the Procuring Agency to the Contractor as
 hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency to execute
 and complete the Works and remedy defects therein in conformity and in all respects within the
 provisions of the Contract.
- 4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the Works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

1)	NAME OF THE ORGANIZATION / DEPTT.	Works and Services Department.				
2)	PROVINCIAL / LOCAL GOVT./ OTHER	Provincial.				
3)	TITLE OF CONTRACT	Provincial Buildings Division No.III, Karachi.				
4)	TENDER NUMBER	N.I.T. NO.TC/G-55/PBD-III/2015-16/654				
5)	BRIEF DESCRIPTION OF CONTRACT	Repair Work of Anti Terrorism Court at MTRI Buildings Clifton Karachi (Security Measures.				
6) 7) 8)	FORUM THAT APPROVED THE SCHEME TENDER ESTIMATED VALUE ENGINEER'S ESTIMATE (For civil works only)	Competent Authority. Rs.5.15(M) Rs.5.1481(M)				
9)	ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 02-Months					
10)	TENDER OPENED ON (DATE & TIME)	25-11-2016 @ (3.00 P.M.)				
11)	NUMBER OF TENDER DOCUMENTS SOLD 03-Nos. (Attach list of buyers)					
12)	12) NUMBER OF BIDS RECEIVED 03-Nos.					
13)) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03-Nos.					
14)	BID EVALUATION REPORT (Enclose a copy)	ORT Attached				
15)	NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. K.K. Shahzad & Co.					
16)	CONTRACT AWARD PRICE	Rs. 51,43,607/-				
17)	RANKING OF SUCCESSFUL BIDDER IN EV (i.e. 1 st , 2 nd , 3 rd EVALUATION BID).	/ALUATION REPORT (i) M/s. K.K. Shahzad & Co.				
		(ii) M/s. Shahzaib Associates.				
		(iii) M/s. Pakistan Electric Works.				
18)	METHOD OF PROCUREMENT USED : - (Tid	ck one)				
	a) SINGLE STAGE – ONE ENVELOPE	PROCEDURE Local, Domestic/ Local				
	b) SINGLE STAGE – TWO ENVELOPE	PROCEDUREx				
	c) TWO STAGE BIDDING PROCEDUR	RE x				
	d) TWO STAGE – TWO ENVELOPE BI	IDDING PROCEDUREx				
	PLEASE SPECIFY IF ANY OTHER EMERGENCY, DIRECT CONTRACTING	METHOD OF PROCUREMENT WAS ADOPTED IS G ETC. WITH BRIEF REASONS:				

19) /	APPRO	VING AUTHORITY FOR AWARD OF CONTR.	ACT_	Chief Engineer.
20) \	WHETH	HER THE PROCUREMENT WAS INCLUDED I	N ANN	NUAL PROCUREMENT PLAN? Yes No No
21) A	ADVER	TISEMENT:		
			Yes	30403 dated 10-11-2016.
i)	SPPRA Website		Secret del Notacione del Constituto
		(If yes, give date and SPPRA Identification No.)	No	
			INO	
ii	i)	News Papers (If yes, give names of newspapers and dates)	Yes	Daily Express dated 06-11-2016, Daily Dawn dated 07-11-2016, Daily Awami Awaz dated 06-11-2016.
		• ()	No	
22) N	NATUR	E OF CON SAC		Domestor Int.
		HER QUALIFICATION CRITICAL OF THE COLUMN TENDER OF THE COLUMN STATES OF THE COLUMN TENDER OF	men	
		enclose a copy)	15:	Yes V No
				Yes No
24) V	VHETH	IER BID EVALUATION CRITERIA	Λ	
			TS?	Yes V No
(1	If yes, e	enclose a copy)		
		•		
		ER APPROVAL OF COMPETENT AUTHORIT	WA	S OP D FOR USING A
N	METHO	DO OTHER THAN OPEN COMPETITIVE BIDD	1	Yes No
261 11	VAC DY	D OF CURREN OR A DIED FROM ALL THE DA	DDED	
20) V	VAS BI	D SECURITY OBTAINED FROM ALL THE BI	DDER	Yes V No
				·
		IER THE SUCCESSFUL BID WAS LOWEST EV		ATED Yes V No
Ь	BID / BI	EST EVALUATED BID (in case of Consultancies)	100
				v Lalv III
	WHETH COMPL	IER THE SUCCESSFUL BIDDER WAS TECHN	ICAL	LY Yes V No
	CANIF L	ion.		
		IER NAMES OF THE BIDDERS AND THEIR ME OF OPENING OF BIDS?	QUOT	
				Yes V No
30) V	VHETH	IER EVALUATION REPORT GIVEN TO	BIDDI	ERS BEFORE THE AWARD OF
C	CONTR	ACT?		
(1	Attach o	copy of the bid evaluation report)		Yes V No

31) ANY COMPLAINTS RECEIVED (If yes, result thereof)	Yes	x
		No	
32)	ANY DEVIATION FROM SPECIFICATIONS GIVE	EN IN THE TEND	ER NOTICE / DOCUMENTS
	(If yes, give details)	Yes	x
		No	
33)) WAS THE EXTENSION MADE IN RESPONSE TIME (If yes, give reasons)	ME? Yes	
		No	×
34)	DEVIATION FROM QUALIFICATION CRITERIA		x
	(If yes, give detailed reasons.)	Yes	
		No	
35)) WAS IT ASSURED BY THE PROCURING AGE BLACK LISTED?	NCY THAT THE	Yes No
36)	WAS A VISIT MADE BY ANY OFFICER/OFFICE SUPPLIER'S PREMISES IN CONNECTION WITH BE ASCERTAINED REGARDING FINANCING OF	THE PROCURE	MENT? IF SO, DETAILS TO
	(If yes, enclose a copy)		Yes No
37)	WERE PROPER SAFEGUARDS PROVIDED ON THE CONTRACT (BANK GUARANTEE ETC.)?	MOBILIZATION	Yes No
38)	SPECIAL CONDITIONS, IF ANY (If yes, give Brief Description)	Yes	х
	M	No	
400	thorized Officer Provincial Suildings Physion No.		
) EEL	CE USE ONLY	Ш	
	Water Street Williams		

<u>SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi</u> Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save Reset