



Sindh Basic Education Program
Program Management & Implementation Unit
School Education Department
Government of Sindh
Phone: 021-35296931, Fax: 021-35296935
D-29, Block-2, Clifton, Karachi
No.: SBEP/PD/PROC/3078 /2017
Dated: 02/02/2017


The Managing Director,
Sindh Public Procurement Regulatory Authority (SPPRA),
Government of Sindh,
Karachi.

Subject: Documents to be hoisted at SPPRA website

Ref: NIT # SBEP/P11-QSK-II, Dated 29/11/2016

Following signed documents [hard copy and soft copy (CD)] of package 11 [Qambershahdaskot (QSK-II)] signed by members of procurement committee in original are enclosed herewith for hoisting at SPPRA website (serial # 30723, ID # 2147483647) as per SPP rule 45.

- Bid Evaluation Report.
- Comparative Statement.
- Technical Evaluation Report.
- Minutes of bid opening meeting
- Attendance Sheet.


(Akram Ali Khowaja)
PAS
Program Director

SPPRA
NO: 856
DATE: 02-02-17

BID EVALUATION REPORT


(In compliance to Rule 45 of SPP Rules 2010)


1. Name of Procuring Agency:	Program Management & Implementation Unit, Sindh Basic Education Program, Education & Literacy Deptt. Govt. of Sindh
2. Tender Reference No:	Package No. SBEP-P11-QSK-II
3. Tender Description/ Name of Work/Item:	SBEP Package-11: Construction of Eight (08) Schools in District Qambar Shahdadkot (Taluka Qambar, Miro Khan & Sujawal Junejo)
4. Method of Procurement:	Single Stage One Envelope Procedure (Post-Qualification)
5. Tender Published:	Daily Jang (Urdu) dated 5 th December 2016 & Daily Kawish Hyderabad (Sindhi) dated 7 th December 2016 respectively.
6. Total Bid documents issued:	Uploaded on SBEP & SPPRA Websites
7. Total Bids Received:	05
8. Technical Bid Opening date (if applicable):	N/A
9. No of Bids Technically qualified (if applicable):	01 (1 st lowest Bidder found technically qualified)
10. Bid(s) Rejected:	01 (M/s. Times Group Pvt. Ltd) (Bid Security not submitted)
11. Financial Bid Opening date:	28 th December 2016 at 03:00 PM

12. Bid Evaluation Report:

S #	Name of Firm or Bidder	Cost Offered by Bidder (PKR)	Ranking in terms of cost	Comparison with Estimated Cost	Reasons for acceptance/ rejection	Remarks
1	M/s. Friends Enterprises.	567,881,601/-	1 st Lowest	-7.45%	1 st lowest evaluated responsive & technically qualified Bidder	Recommended for Award of Work
2	M/s. Kaimkhani & Brothers (KKB)	573,000,045/-	2 nd Lowest	-6.62%	2 nd lowest evaluated responsive bidder	---
3	M/s. Highrise (Pvt.) Limited.	598,614,985/-	3 rd	-2.44%	higher rates	---
4	M/s. Times Group (Pvt.) Limited.	Non-Responsive			Bid Security not submitted	Rejected
5	M/s. WSKB & Company	675,067,605/-	4 th	+10.02%	higher rates	---


Note: Further to above evaluation, provisional sum is added to the lowest Bidders' offer to a final bid price of Rs.574,281,601.00 in compliance with SPP Rule 2010.


Addl. Secretary
E&L Deptt. Govt. of Sindh
(Member)


Sohail Shamim Siddiqui
Chief of Party,
M/s. Halcrow Pakistan (Pvt.) Ltd.
(Co-Opted Member)


Akhlaque Ahmed


Director (Road Planning, Designing & Asset Management)
Road Sector Development, Directorate of W&S Deptt, GoS
(Member)



Akram Ali Khowaja
Program Director, PMIU-SBEP
E&L Deptt. Govt. of Sindh
(Chairman, Procurement Committee)


SINDH BASIC EDUCATION PROGRAM
Package-11: Construction of Eight (08) Schools in District Qambar-Shahdadkot (Taluka Qambar, Miro Khan & Sajawal Junejo)


COMPARATIVE STATEMENT OF BIDS
SUMMARY OF TENDERED COST

S. No	SCHOOL NAME	Engineer's Estimate	M/s. Friends Enterprises	%age Diff	M/s. Kaimkhani & Brothers	%age Diff	M/s. Highrise (Pvt.) Ltd.	%age Diff	M/s. WSKB & Company	%age Diff	M/s. Times Group (Pvt.) Ltd
1	GBHS WALI DAD MUGHERI, TALUKA QAMBER	76,506,078	71,401,261	-6.67%	77,290,985	1.03%	73,548,625	-3.87%	89,843,567	17.43%	Non-Responsive
2	GBPS SABU BURIRO, TALUKA QAMBER	75,698,828	69,865,167	-7.71%	76,545,716	1.12%	70,995,564	-6.21%	82,439,641	8.90%	
3	GBPS NOOR MUHAMMAD SUPRO TALUKA QAMBER	75,572,003	69,784,373	-7.66%	76,403,425	1.10%	70,631,572	-6.54%	81,698,433	8.11%	
4	GGPS KHAIRO GADHI, TALUKA MIRO KHAN	75,423,808	69,629,188	-7.68%	76,262,992	1.11%	69,517,226	-7.83%	81,482,097	8.03%	
5	GBMS MEERAN MACHI, TALUKA MIRO KHAN	74,740,644	69,266,374	-7.32%	75,635,744	1.20%	73,666,311	-1.44%	81,556,171	9.12%	
6	GBHS BHAMBHO KHAN CHANDIO TALUKA MIRO KHAN	85,876,998	79,172,754	-7.81%	86,627,218	0.87%	85,428,598	-0.52%	94,945,375	10.56%	
7	GGMS ARZI BHUTTO, TALUKA SEJAWAL JUNEJO	75,378,775	70,068,897	-7.04%	76,414,658	1.37%	79,158,936	5.01%	82,920,770	10.01%	
8	GBPS THOOF CHAUSOOL, TALUKA SEJAWAL JUNEJO	76,404,355	70,877,923	-7.23%	77,348,342	1.24%	79,423,802	3.95%	85,034,292	11.30%	
	Day Work Cost (All Schools):	4,394,845	4,215,663	-4.08%	-	-	2,644,351	-39.83%	4,462,585	1.54%	
	Total Cost of School Buildings:	619,996,335	574,281,601	-7.37%	622,529,080	0.41%	605,014,985	-2.42%	684,382,931	10.38%	
	Subtracting amount of Provisional Sum (for comparison)	(6,400,000)	(6,400,000)		(6,400,000)		(6,400,000)		(6,400,000)		
	Net Cost of School Buildings	613,596,335	567,881,601	-7.45%	616,129,080	0.41%	598,614,985	-2.44%	677,982,931	10.49%	
	Rebate offered (if any) (Rs.)	-	-		43,129,036		-		2,915,327		
	Rebate %				7.00%				0.43%		
	Net Bid Amount after Rebate (Rs.)	613,596,335	567,881,601	-7.45%	573,000,045	-6.62%	598,614,985	-2.44%	675,067,605	10.02%	
	Adding Provisional Sum in the net Bid Amount of Lowest and Technically Qualified Bidder M/s. Friends Enterprises	6,400,000	6,400,000								
	FINAL BID PRICE (Rs.)	619,996,335	574,281,601	-7.37%							


Addl. Secretary
School Education Department
Government of Sindh
Member


Akhlaque Ahmed
Director (Road Planning, Designing & Asset Management)
Road Sector Development Directorate,
W&S Deptt. Government of Sindh
Member


Sohail Shamim Siddiqui
Chief of Party,
M/s. Halcrow Pakistan (Pvt.) Ltd
Co-Opted Member


Akram Ali Khawaja
Program Director, PMIU-SBEP
School Education Department, Govt. of Sindh
Chairman & Convener of Committee

Appendix-I




Sindh Basic Education Program - SBEP
 Package-11: Construction of Eight (08) Schools in District Qambar-Shahdadt (Taluka Qambar, Miro Khan & Sajawal Junejo)
 Bid Reference No: SBEP-P11-QSK-II (Re-Tender)


Bid Evaluation Report


Consolidated Result Summary - Detailed Technical Evaluation of Bids


Minimum Qualification Criteria = Equal to or above 50% marks in each category & 70% Cumulatively

Doc No	Name of Company	Mandatory Info	Financial Soundness		Experience Record		Personnel Capabilities		Equipment Capabilities		Other Factors					Total Marks Obtained out of	Remarks	
			marks	min >50%	marks	min >50%	marks	min >50%	marks	min >50%	QA/QC Plan	Gen Work Plan	Material Sources	HSE Plan	Total Obtained			min >50%
			20	10	30	15	25	12.5	10	5	5	3	2	5	15			7.5
1	M/s. Friends Enterprises	Provided	20	PASS	15.83	PASS	21	PASS	5.25	PASS	5	2	1	5	13	PASS	75.08	Technically Qualified & well capable to perform Contract


 Addl. Secretary
 E&L Deptt. Govt. of Sindh
 (Member, Procurement Committee)


 Akhlaque Ahmed
 Director (Road Planning, Designing & Asset Management)
 Road Sector Development, Directorate of W&S Deptt, GoS
 (Member, Procurement Committee)


 Sohail Shamim Siddiqui
 Chief of Party,
 M/s. Halcrow Pakistan (Pvt.) Ltd.
 (Co-Opted Member)


 Akram Ali Khowaja
 Program Director, PMIU-SBEP
 E&L Deptt. Govt. of Sindh
 (Chairman, Procurement Committee)



Minutes of 59th Procurement Committee Meeting of (PMIU-SBEP)

Attendance sheet attached, Annex A.

Proceedings & Decision:


1) Bid Opening of Package 5A (Balance work Karachi):


- Three bids were received and opened, bid amounts were readout and the offered bids along with the bid securities was documented in the attached sheet.
- The procurement committee may present the outcome of evaluation of bids in the next meeting.

2) Bid Opening of Package 11 [Qambershahdadkot (QSK-II)]:

- Five bids were received and opened, bids amounts were readout and the offered bids along with bid securities was documented in the attached sheet.
- The procurement committee may present the outcome of evaluation of bids in the next meeting.

The Committee has refused to receive Bid of M/s Amcorp Engineering & Construction (Pvt) Ltd as they brought the Bids after submission time i.e. at the time of bid opening.


(Mushtaq Shaikh)
DS (GA)


(Rehan Iqbal Baloch)
Member
Add. Secretary (GA/C)
School Education Dept.
Govt. of Sindh


(Akhlaq Ahmed)
Member
Director
(Road Planning, Designing & Asset Management)
Road Sector Development
Directorate of W&S Department
Govt. of Sindh.


(Sohail S. Siddiqui)
Co-opted Member
Chief of Party
Halcrow Pakistan

I was not in Karachi on 28th December & my representative Mushtaq Shaikh (DS GA) attended on my behalf the meeting of Procurement Committee.


(Akram Ali Khowaja)
Program Director, PMIU-SBEP
Chairman Procurement Committee/
School Education Department
Govt. of Sindh



PROGRAM MANAGEMENT & IMPLEMENTATION UNIT
SINDH BASIC EDUCATION PROGRAM
SCHOOL EDUCATION DEPARTMENT
GOVERNMENT OF SINDH.
PMIU-SBEP, D-29, CLIFTON, KARACHI.

Attendance Sheet

59th Procurement Committee Meeting

Opening of bids of Package 5A (Balance work Karachi) & Package 11 Qambershahdadkot QSK-II).

December 28, 2016

Time: 3:00 PM

S.No	Name	Designation	Department	Contact & Email	Signature
1	Akram Ali Khowaja	Program Director/Chairman Procurement Committee	PMIU-SBEP		
2	Rehan Iqbal Baloch	Add. Secretary (GA/C)	School Education Dept, Gov of Sindh		
3	Akhlaq Ahmed	Director (Road Planning, Designing & Asset Management), Road Sector Development Directorate	W&S Department, Gov of Sindh		
4	Sohail S. Siddiqui	Chief of Party	Halcrow Pakistan		
5	Parvez Buzgado	Ed Specialist	USAID		
6	M. Irfan	Commercial Manager	Higwayse	0335-7080100	
7	ZAMIR AHMED HAIRH	Management Partner	FRIENDS (PVT.)	0311-5210012	
8	Aamir Shaik	General Manager	Times Group	0332-2520150	
9	M. Faris	W.S.K.P		0313266542	
10	Nadeem Ahmed	Senior Executive OFFICER.	K.R.A.	0301-8252365	



PROGRAM MANAGEMENT & IMPLEMENTATION UNIT
SINDH BASIC EDUCATION PROGRAM
SCHOOL EDUCATION DEPARTMENT
GOVERNMENT OF SINDH.
PMIU-SBEP, D-29, CLIFTON, KARACHI.

Attendance Sheet

59th Procurement Committee Meeting

Opening of bids of Package 5A (Balance work Karachi) & Package 11 Qambershahdadt Kot QSK-II).

December 28, 2016

Time: 3:00 PM

S.No	Name	Designation	Department	Contact & Email	Signature
11	M. Khizer Barakaji	Assistant Project Manager	HPK		
12	Ali Muhammad Meman	Contracts Engineer	HPK		
13	Jawid Khawaja	SEA	PMIU		
14	S. Khuram	Procurement Officer	PMIU SBEP		
15	Mushtaq Shukh.	DGG.A	EDUCATION		
16					
17					
18					
19					
20					