

**SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY
CONTRACT EVALUATION FORM
TO BE FAILED BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS
SERVICES & GOODS**

1	NAME OF THE ORGANIZATION/ DEPTT	KARACHI WATER & SEWERAGE BOARD
2	PROVINCIAL / LOCAL GOVT/OTHER	
3	TITLE OF CONTRACT	REPLACEMENT OF 12" DIA SUNK DOWN SEWER PIPE LINE AT ALI AHMED HOUSE TO WATER PUMP & TAYEBAH MASJID TO ASLAM STATE AGENCY, SEC-3 FOR IMPROVEMENT OF SEWERAGE SYSTEM METROVILLE UC-04 SITETOWN
4	TENDER NUMBER	SPPRA SR. NO.34544
5	BREIF DESCRIPTION OF CONTRACT	Improvement of Sew System at Site Town
6	FORUM THAT APPROVED THE SCHEME	MD, KW&SB
7	TENDER ESTIMATED VALUE	Rs.999897/-
8	ENGINEER'S ESTIMATE (Attach list of buyers)	Rs.999897/-
9	ESTIMATED COMPLETION PERIOD (As Per Contract)	25 Days
10	TENDER OPENED ON (DATE & TIME)	16-10-2017
11	NUMBER OF TENDER DOCUMENT SOLD (Attach list of Buyers)	Nos.
12	NUMBER OF BIDS RECEIVED	Nos.
13	NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS	Nos.
14	BID EVALUATION REPORT(enclose copy)	Attached
15	NAME AND ADDRESS OF THE SUCSESFUL BIDDER	M/S. B.K. BUILDERS KARACHI
16	CONTRACT AWARD PRICE	Rs.999897/-

1st Lowest M/S. B.K. BUILDERS

2nd Lowest

3RD Lowest

17 RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1st, 2nd, 3rd Evaluation bid)

18 METHOD OF PROCUREMENT USED (Tick one)

- a) Single Stage one Envelope Procedure
- b) Single Stage Two Envelope Procedure
- c) Two Stage Bidding Procedure
- d) Two Stage Two Envelope Bidding Procedure

Domestic / Local

19 APPROVING AUTHORITY FOR AWARD OF CONTRACT

20 WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

YES	<input checked="" type="checkbox"/>	NO	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21 ADVERTISEMENT:

i) SPPRS Website
(if yes, give date and SPPRA's tender number)

YES <input checked="" type="checkbox"/>	
No	

News Papers

ii) Yes give names of newspapers and dates)

YES	THROUGH WEBSITE
No <input checked="" type="checkbox"/>	

22 NATURE OF CONTRACT

LOCAL	<input checked="" type="checkbox"/>	INT.	<input type="checkbox"/>
-------	-------------------------------------	------	--------------------------

23 WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING TENDER DOCUMENT ?
(if yes, enclose of copy)

YES	<input type="checkbox"/>	NO	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

24. WHETHER EVALUATION CRITERIA BID WAS INCLUDED IN BIDDING TENDER DOCUMENT ?
(if yes, enclose of copy)

YES	<input type="checkbox"/>	NO	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

25. WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

YES	✓	NO	
-----	---	----	--

26. WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

YES	✓	NO	
-----	---	----	--

27. WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID /BEST EVALUATED BID (in case of Consultancies)

YES	✓	NO	
-----	---	----	--

28. WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT

YES	✓	NO	
-----	---	----	--

29. WHETHER NAME OF HE BIDDERS AND THEIR QUOTED PRICE WERE REAS OUT AT THE TIME OF OPENING OF BIDS?

YES	✓	NO	
-----	---	----	--

30. WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS?

YES	✓	NO	
-----	---	----	--

31. ANY COMPLAINTS RECEIVED
(if yes , result thereof)

YES	
No	✓

32. ANY DEVIATION FROM SPECIFICATION GIVEN IN THE TNEDER NOTICE / DOCUMENT
(if yes, give details)

YES	
No	✓

33. WAS THE EXTENTION MADE IN RESPONSE TIME?
(if yes, give details reasons).

YES	
No	✓

34. DEVIATION FROM QUALIFICATION CRITERIA
(if yes , give detailed reasons)

YES	
No	✓

35. WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

YES	✓	NO	
-----	---	----	--

36 WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILED TO BE ASCERTAINED REGARDING FINANCING OF VISIT, OF ABROAD.
(if yes, enclose a copy)

YES		NO	✓
-----	--	----	---

37 WERE PROPER SAFEGAURDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC).

YES		NO	
-----	--	----	--

38 SPECIAL CONDITION IF ANY.
(if yes. give brief description)

YES	
No	✓

Signature of Official Stamp of

Authorized Officer _____

Syed Zafar Hussain
Executive Engineer
Water/Sew KW&SB
SITE TOWN

FOR OFFICE USE ONLY

SPPRA Block- No. 8, Sindh Secretariat no. 4-A, Court Road, Karachi
Tele: 0219205356, 021-9205369 & Fax 021-9206291

SPPRA

Sr. No. SPPRA Serial No.34544

Method and procedure of procurement: Open Competitive Bidding (National/ International Competitive Bidding) (Single Stage-One Envelope)

Description of work: REPLACEMENT OF 12" DIA SUNK DOWN SEWER PIPE LINE AT ALI AHMED HOUSE TO WATER PUMP & TAYEBAH MASJID TO ASLAM STATE AGENCY, SEC-3 FOR IMPROVEMENT OF SEWERAGE SYSTEM METROVILLE UC-04 SITE TOWN

Date of Opening: 16-10-2017

BIDDERS' ELIGIBILITY/ QUALIFICATION REPORT

Eligibility/ Qualification Criteria:


S. No.	Eligibility / Qualification Criteria	Bidders' Name	
		M/s.B.K Builders	M/s.Yar Jan & Brothers
1.	Registration with PEC (if applicable)	N/A	N/A
2.	NTN	Yes	Yes
3.	Sales Tax Registration (FBR)	N/A	N/A
4.	Registration with Sindh Revenue Board (SRB)	Yes	Yes
	Qualification Criteria:		
5.	Minimum three years' experience of relevant field.	Yes	Yes
6.	Turnover of at least last three years	Yes	Yes
7.	Required Bid Security is attached.	Yes	Yes
8.	Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter.	Yes	Yes
9.	Any other factor deemed to be relevant by the procuring agency subject to provision of Rule-44	N/A	N/A
10.	Qualified/ disqualified	Qualified	Qualified



(Muhammad Khalid Khan)
Accounts Officer (Dist. West)
Member / Secretary



(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member



(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member



(Ovais Malik)
S.E (District West-A)
Member



16/10/17

(Saleem Ahmed)
Director (Design & Estimate)
Convener

Sr. No. SPPRA Serial No.34544

Method of Procurement: Single Stage Single Envelope.

Name of Work: REPLACEMENT OF 12" DIA SUNK DOWN SEWER PIPE LINE AT ALI AHMED HOUSE TO WATER PUMP & TAYEBAH MASJID TO ASLAM STATE AGENCY, SEC-3 FOR IMPROVEMENT OF SEWERAGE SYSTEM METROVILLE UC-04 SITE TOWN

MINUTES OF BID OPENING MEETING.

A meeting of the procurement committee of this department was held on 16-10-2017 for opening the bids received in respect of subject NIT till deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders.


(Attendance sheet is enclosed).

2. Two bidders submitted their bids till the deadline of submission.
 - i. M/s. B.K Builders
 - ii. M/s. Yar Jan & Brothers
3. The bids were opened at 2:30 P.M in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.


S. No	Name of Firm	Quoted Price	Amount of Bid Security	Pay Order No. / Date
01	M/s.B.K Builders	Rs.9,99,896/-	Rs.20,000/-	P.O # AAA 13294427 dt:12-10-2017 from ABL Paposh Nagar Branch Karachi
02	M/s.Yar Jan & Brothers	Rs.9,99,915/-	Rs.20,000/-	P.O # AAA 13294428 dt:12-10-2017 from ABL Paposh Nagar Branch Karachi

4. The bids do not contain any cutting or over-writing.
5. The committee shall examine all the bids as per the qualification / eligibility criteria provided in the bidding document and verify the documents and bid security submitted by the bidders (if required).

The meeting ended with the vote of thanks to and from the chair.


(Muhammad Khalid Khan)
Accounts Officer (Dist. West)
Member / Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Owais Malik)
S.E (District West-A)
Member


(Saleem Ahmed)
16/10/17
Director (Design & Estimate)
Convener

KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE DIRECTOR (DESIGN & ESTIMATE)

BID EVALUATION REPORT


1	Name of Procuring Agency:	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No:	SPPRA Serial No.34544 I.D No. _____
3	Tender Description/Name of Work/Item:	REPLACEMENT OF 12" DIA SUNK DOWN SEWER PIPE LINE AT ALI AHMED HOUSE TO WATER PUMP & TAYEBAH MASJID TO ASLAM STATE AGENCY, SEC-3 FOR IMPROVEMENT OF SEWERAGE SYSTEM METROVILLE UC-04 SITE TOWN
4	Method of Procurement:	Single Stage (One Envelop)
5	Tender Published:	Through SPPRA Web Site
6	Total Bid Documents Sold:	2 Nos
7	Total Bid Received:	2 Nos
8	Technical Bid Opening Date (if applicable):	N/A
9	No. of Bid Technically Qualified (if applicable)	N/A
10	Bid (s) Rejected:	NIL
11	Financial Bid Opening Date:	16-10-2017

12 BID EVALUATION REPORT


S#	Name of Firm / Bidder	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECTION	REMARKS
1	M/s.B.K Builders	Rs.9,99,897/-	1 st Lowest	@0.005% Below	Pay Order and required documents are available. P.O # AAA 13294427 dt:12-10-2017 Rs.20,000/-from ABL Paposh Nagar Branch Karachi	Substantially Responsive
2	M/s.Yar Jan & Brothers	Rs.9,99,916/-	2 nd Lowest	@0.003% Below	Pay Order and required documents are available. P.O # AAA 13294428 dt:12-10-2017 Rs.20,000/-from ABL Paposh Nagar Branch Karachi	Substantially Responsive

The all concerned bidders are being informed accordingly.

The E.E Concerned for compliance of Rule-45 of SPPRA 2010 **M/s.B.K Builders** declared as the lowest responsive bidder by the Committee and recommended for sanction from Competent Authority.


(Muhammad Khalid Khan)
Accounts Officer (Dist. West)
Member / Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Owais Malik)
S.E (District West-A)
Member


(Saleem Ahmed)
Director (Design & Estimate)
Convener

COMPARATIVE STATEMENT

Name of Work: REPLACEMENT OF 12" DIA SUNK DOWN SEWER PIPE LINE AT ALI AHMED HOUSE TO WATER PUMP & TAYEBAH MASJID TO ASLAM STATE AGENCY, SEC-3 FOR IMPROVEMENT OF SEWERAGE SYSTEM METROVILLE UC-04 SITE TOWN

Item No	Description of Work	Estimated Cost				M/s.B.K Builders		M/s.Yar Jan & Brothers		
		Quantity	Rate	Per	Amount	Rate	Amount	Rate	Amount	
1	Dismantling and removal of road metalling	4640.00	Cft	605.00	%Cft	28,072.00	605.00	28,072.00	605.00	28,072.00
2	Excavation for pipe line in trenches and pits in all kind of soil of murum i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade cutting joints holes and disposal of surplus earth within one chain as directed by Engineer Incharge providing fence guards, lights, flags sand temporary crossing for non-vehicular traffic wherever required lift upto 5 ft (1.52 m) and lead upto one chain (30.5m). 0' - 5' Depth	23200.00	Cft	4650.00	%0Cft	107,880.00	4650.00	107,880.00	4650.00	107,880.00
	5' - 8' Depth	10440.00	Cft	5200.00	%0Cft	54,288.00	5200.00	54,288.00	5200.00	54,288.00
3	Providing, & Laying of RCC Pipes with Rubber Ring Joint and fitting in trench including cutting, fitting, jointing with rubber ring i/c testing with water to specified pressure. 12" Dia	1160.00	Rft	367.00	P/Rft	425,720.00	367.00	425,720.00	367.00	425,720.00
4	Providing manhole 4' feet inside with C.I Frame 15 Kg and 5 feet clear depth cast in situ with 1:2:4 CC in 9" thick wall, 1:4:8: C.C in 6ft dia and 6" inch thick in foundation 1:2:4 C.C in benching 12" thick cement plastering with 1:3 C.M on all inside wall surfaces, channel and benching i/c making required nos of main and branch channels, 3/4" dia m.s foot rest @12" c/c i/c cost of excavation in all kinds of soil, backfilling and disposal of excavated stuff etc complete as per design and instruction of Engineer Incharge.	12.00	Nos	14529.29	Each	174,351.48	14529.00	174,348.00	#####	174,348.00
5	Add/Deduct per ft depth	36.00	(+)Ft	2538.62	P/ft	91,390.32	2538.00	91,368.00	2538.00	91,368.00
6	Making connection with the existing manhole including the cost of cutting hole in wall, making them good in C.C 1:2:4 and making the required channel etc. complete	27.00	Nos	180.00	Each	4,860.00	180.00	4,860.00	180.00	4,860.00

name of Work: REPLACEMENT OF 12" DIA SUNK DOWN SEWER PIPE LINE AT ALI AHMED HOUSE TO WATER PUMP & TAYEBAH MASJID TO ASLAM STATE AGENCY, SEC-3 FOR IMPROVEMENT OF SEWERAGE SYSTEM METROVILLE UC-04 SITE TOWN


Item No	Description of Work	Estimated Cost				M/s.B.K Builders		M/s.Yar Jan & Brothers		
		Quantity	Rate	Per	Amount	Rate	Amount	Rate	Amount	
7	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc complete.	32216.28	Cft	2760.00	%0Cft	88,916.93	2760.00	88,916.93	2760.00	88,916.93
8	Full hire charges of pumping set per day i/c of wages of driver and assistant fuel or electric energy platform for placing the pump etc at lower depth with suction and delivery pipes for pumping out water found at various depth from trenches including the cost of erection and dismantling after completion of the job. Hire charges of pumping set upto 10 HP pumping out water from 10 ft deep trench	9.00	Days	1500.00	P/Day	13,500.00	1500.00	13,500.00	1500.00	13,500.00
9	Manufacturing and supplying of 21" dia RCC Manhole covers cast in situ 1:2:4 concrete ratio 3" deep at centre, reinforced with 1/2" dia tor steel bars at 4" C/C welded to a 3/16" thick 2" wide M.S plate two hook of 3/8" dia tor bar including compacting i/c cutting and transportation with in 10 miles. 21" dia cover.	12.00	Nos	913.63	Each	10,963.56	912.00	10,944.00	913.63	10,963.56
TOTAL QUOTED / CORRECTED COST						999,942		999,897		999,916




(Muhammad Khalid Khan)
Accounts Officer (Dist. West)
Member / Secretary




(Saif-ul-Haque)
Addl. Director Internal
Audit KMC - Member



(Maqsood Ahmed Shaikh)
Superintending Engineer (K.M.C)
Member



(Owais Malik)
S.E (District West-A)
Member



(Saleem Ahmed)
Director (Design & Estimate)
Convener



OFFICE OF THE EXECUTIVE ENGINEER (SEW) SITE TOWN
KARACHI WATER & SEWERAGE BOARD

No. KW&SB/E.E/2017/45

Dated: 06-12-17

M/S. B.K. BUILDERS,
Karachi.

WORK ORDER

Subject:- REPLACEMENT OF 12" DIA SUNK DOWN SEWER PIPE LINE AT ALI AHMED HOUSE TO WATER PUMP & TAYEBAH MASJID TO ASLAM STATE AGENCY, SEC-3 FOR IMPROVEMENT OF SEWERAGE SYSTEM METROVILLE UC-04 SITETOWN.

The competent authority KW&SB has been approved amounting to Rs.999897/- (Rupees Nine Lac Ninety Nine Thousand Eight Hundred Ninety Seven Only) on item rate basis and convey the sanction by Deputy Managing Director (T/S), KW&SB/CE(W/S)/AO/WEST/2017/10 Dated: 06-12 / 1 / 2017 under Budget code No.B-023-18

You are hereby directed to start the work immediately and complete the same within 25 days time commencing from the date of issue of this letter in case the work is delayed or left in-complete within the stipulated time, penalty of Rs.1000/- per day shall be imposed as per work rules.

EXECUTIVE ENGINEER (SEW)
SITE TOWN, KW&SB

Copy to:-

- 1-S.E (West), KW&SB.
- 2-Office Copy



**OFFICE OF THE CHIEF ENGINEER (W&S) DISTRICT WEST
KARACHI WATER & SEWERAGE BOARD**

Room No270, 2nd Floor, Old KBCA Building Behind Civic Centre, Gulshan-e-Iqbal, Karachi.

No. KW&SB/CE(W/S)/AO/WEST/2017/ 18

Dated: 06-12- /2017

M/S. B.K. BUILDERS
Karachi.

LETTER OF ACCEPTANCE / SANCTION LETTER


SUBJECT:- **REPLACEMENT OF 12" DIA SUNK DOWN SEWER PIPE LINE AT ALI AHMED HOUSE TO WATER PUMP & TAYEBAH MASJID TO ASLAM STATE AGENCY, SEC-3 FOR IMPROVEMENT OF SEWERAGE SYSTEM METROVILLE UC-04 SITETOWN**

REF:- Your Tender Opened on 16-10-2017.

The under signed is pleased to convey sanction for an amount to **Rs.999897/- (Rupees Nine Lac Ninety Nine Thousand Eight Hundred Ninety Seven Only)** for the subjected work under Rule SPPRA-2010, on item rate basis duly assessed by the Procurement/ Evaluation Committee-I KW&SB vide **Para-26/N**, financially concurred-in by finance department, KW&SB vide **Para-28/N to 37/N** and approved by MD, KW&SB vide **Para-39/N** The expenditure is chargeable to **BG No.B-023-18** for the financial year-2017-2018. You shall be bound to abide time to time instruction issued by KW&SB.

You are therefore directed to furnish the Earnest Money amounting to **Rs.19998/-** being amount of 2% of sanction cost of the contract. You are further directed to contact concern Executive Engineer Office for execution of agreement, the value of stamp paper will be **Rs.3500/- @ 0.35%** sanctioned cost which should be produced by you. In case of failure, the sanction shall be stand cancelled and action as per Contractual rules shall be taken against you.

All correspondence onward shall be carried out through Deputy Managing Director (T/S), KW&SB.



DEPUTY MANAGING DIRECTOR (T/S)
KW&SB

Copy to:-


- 1-DIRECTOR ACCOUNTS, KW&SB.
- 2-ADLFA, KW&SB.
- 3-EE (Sew) (SITE TOWN), KW&SB.
- 4-OFFICE COPY.

C.C to:-

1. MD, KW&SB.



Refer

**MUKHTAR ALI STAMP VENDOR**Licence # 22, Shop # 60, Opp. Site Market
Opp. N. S.I.T.E., Karachi.

S.No. DATE

ISSUED WITH ADDRESS.....

THROUGH WITH ADDRESS.....

PURPOSE

VALUES

STAMP VENDOR'S SIGNATURE

(This Stamp is valid for

02 NOV 2017

25896

(RUPEES FIVE HUNDRED ONLY)

CONTRACT AGREEMENT

ADVOCATE S. DIQUI

C/Iti


Sanction Amount Rs. 9,99,897/-

THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the 6th day of October 2017 between The Karachi Water & Sewerage Board represented by it's The Deputy Managing Director (T/S), KW&SB (hereinafter called the "Employer") of the one part and M/S. B.K. BUILDERS (hereinafter called the "Contractor") of the other part.

WHEREAS the Employer is desirous that certain Works, viz **"REPLACEMENT OF 12" DIA SUNK DOWN SEWER PIPE LINE AT ALI AHMED HOUSE TO WATER PUMP & TAYEBAH MASJID TO ASLAM STATE AGENCY, SEC-3 FOR IMPROVEMENT OF SEWERAGE SYSTEM METROVILLE UC-04 SITETOWN"** Should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW This Agreement witnessed as follows:-

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents after incorporating addenda, if any except those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:
 - (a) The Letter of Sanction
 - (b) The completed Form of Bid along with Schedules to Bid:
 - (c) Conditions of Contract & Contract Data:
 - (d) The priced Schedule of Prices.
 - (e) The Specification: and
 - (f) The Drawings



MUDASIR ALI STAMP VENDOR
Shop No. 69, Sikaandar Goth Sch. 33, Karachi.
Lic. No. 139 **2273E**
S. No.

DATE: **21 NOV 2017**

Page-2

ISSUED TO: **M/S. B.K. BUILDERS**
THROUGH WITH ADDRESS: **.....AHMED HOUSE TO WATER PUMP & TAYEBAH MASJID TO ASLAM STATE**
PURPOSE: **NOT FOR SALE**
VALUE RS: **..... (ATTESTED)**
STAMP VENDOR SIGNATURE: **.....**
AGENCY: SEC-3 FOR IMPROVEMENT OF SEWERAGE SYSTEM
METROVILLE UC-04 SITETOWN

- In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.
- The Employer hereby covenants to pay to the Contractor, in consideration of the execution and completion of the Works as per provision of the Contract, the Contract Price or such other sum as may become payable under provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF, the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Signature of the Contractor

Proprietor
M/S. B.K. BUILDERS.
KARACHI

Signature of Employer

DEPUTY MANAGING DIRECTOR (T/S)
KW&SB

WITNESS:

1.
N.A. F. ...

2.
...

WITNESS:

SUPERINTENDING ENGINEER (WEST)
KW&SB

EXECUTIVE ENGINEER (SEW)
SITE TOWN, KW&SB

**OFFICE OF THE EXECUTIVE ENGINEER SITE TOWN (SEW)
KARACHI WATER & SEWERAGE BOARD**

Count:- Item Rate basis
 •: 25 days
 Delay: 1000/- P/day
 Pricing: 16-10-17 1000/-

Work:- **REPLACEMENT OF 12" DIA SUNK DOWN SEWER PIPE LINE AT ALI AHMED HOUSE TO WATER PUMP & TAYEBAH MASJID TO ASLAM STATE AGENCY, SEC-3 FOR IMPROVEMENT OF SEWERAGE SYSTEM METROVILLE UC-04 SITE TOWN.**

Description of Work	QTY	Rate		Per Unit / Item	Amount in Rupees
		Rupees in Figures	Rupees in Words		
Dismantling and removal road matting	4640 Cft	6051/2	Six Hundred five	% Cft	28072/2
Excavation for pipe line in trenches and pits in all kind of soils of murum i/c trimming and dressing sides to true alignment & shape leveling of beds of trenches to correct level & grade cutting joint holes & disposal of surplus earth with in a one chain as directed by Engineer Incharge. Providing fence guards, light flags and temporary crossings for non-vehicular traffic where ever required lift upto 5 ft (1.52m) and upto chain (30.5m)	23200 Cft 10440 Cft	46501/2 52001/2	Four thousand Six Hundred Five Three thousand two Hundred Only	%Cft %Cft	1078801/2 542881/2
Providing laying RCC pipe with (Rubber Ring) joint and fitting in trench i/c cutting fitting and jointing with rubber ring i/c testing with water to specified pressure. 12" dia	1160 Rft	3671/2	Three Hundred Sixty Seven only	P/Rft	4257201/2
Providing manhole 4' (inside) with CI frame (15 kg) 5ft clear depth cast in situ 1:2:4 in 9" thick wall 1:4:8 c/c in 6ft dia and 6" thick in foundation 1:2:4 c.c. in benching 1/2" thick cement plastering with 1:3 mortar or inside wall surface of channel & benching i/c making required nose of main and branch channels, 3/4" dia bars MS foot rest at 12" c/c including cost of excavation in all kind of soil backfilling and disposal of excavated stuff etc complete, as per design specification and instruction of the engineer incharge.	12 Nos.	145291/2	Fourteen thousand five Hundred twenty Nine Only	R	1743481/2
5. Add or deduct per ft depth.	36 Rft	2538	Two thousand Five Hundred thirty Eight	Each P/Rft	913681/2
6. Making connection with the existing M/hole i/c the cost of cutting holes in walls making them good in cement concrete 1:2:4 and making the required channel etc, complete.	27 Nos.	1801/2	One Hundred Eighty	Each	48601/2
7. Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc complete.	32216.28 Cft	27601/2	Two thousand Seven Hundred Sixty	% Cft	889161/2
8. Full hire charges of the pumping set per day inclusive of wages of driver and Assistant fuel or electric energy plate form required for placing the pumps etc at lower depth with suction and delivery pipes for pumping out water found at various depth from trenches i/c the cost of erection and dismantling after completion of the job. (i) Hire charges of pumping set of upto 10HP pumping out water from 10 feet deep trench.	9 Days	15001/2	One thousand Five Hundred Only	P/Day	15001/2
9. Manufacturing and Supplying of 21" dia RCC manhole covers cast in 1:2:4 concrete ratio 3" deep at the center, reinforced with 1/2" dia MS bars with 4" c/c welded to 3/16" dia thick 2" wide MS plate and two hook of 3/8" dia for bars i/c compacting i/c cutting and transportation within 10 miles. 21" dia	12 Nos.	9121/2	Nine Hundred Twelve	Each	109441/2

Total Amount Rs. 9998961/2
 EXECUTIVE ENGINEER (SEW)
 SITE TOWN, KW&SB

NOTE:- Contractor will abide all existing rules, terms & condition of SPPRA Rules-2010.
 I/We hereby Quoted an Amount of Rs. _____ On item rate basis.

In words (_____)
 Signature of Contractor _____
 Address: M/s. B.C. Dauldas
 Cell.No. _____

999896
 [Signature]