



NO.PMU-CIDA/NIT/2016
PROJECT MANAGEMENT UNIT
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH
GOVERNMENT OF SINDH
EDUCATION & LITERACY DEPARTMENT

Karachi dated: 20th December 2016

To,

The Manager (Reforms),
Sindh Public Procurement Regulatory Authority,
Government of Sindh,
Karachi

SUBJECT: NIT NO.PMU-CIDA/NIT/2016 DATED 27-10-2016 SPPRA S.# 30254

I am directed to refer to the subject cited above and to enclose herewith the copies of following documents pertaining to subject NIT for taking further necessary action in the matter:

1. Minutes of the Bid opening meeting
2. Bid Evaluation Report
3. Comparative Statement
4. Financial Evaluation Report
5. Technical Evaluation Report
6. Attendance sheet of Participants

(Syed Masoom Ali Shah)
Manager Admin & Accounts

C.C.

1. The PS to Project Director, SETTP - CIDA.

Manager Admin & Accounts



PROJECT MANAGEMENT UNIT
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH
EDUCATION & LITERACY DEPARTMENT
GOVERNMENT OF SINDH

**MINUTES OF THE MEETING OF PROCUREMENT COMMITTEE HELD ON 16-11-2016,
UNDER THE CHAIRMANSHIP OF ADDITIONAL SECRETARY (PDF)/ PROJECT
DIRECTOR, CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS &
TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH -CIDA, EDUCATION &
LITERACY DEPARTMENT**


A meeting of Procurement Committee of Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh – CIDA, Education & Literacy Department, Government of Sindh was held on 16-11-2016 under the Chairmanship of Project Director, Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh – CIDA in the committee room to evaluate the bids for Repair, Renovation & Rehabilitation of Government Elementary College of Education (Men) KANDHKOT.


The Secretary of the Procurement Committee informed the participants that the N.I.T. was called on 27-10-2016. (08) Tender Documents were issued and accordingly (07) firms participated on the date of opening of tenders. Tenders were opened by the Procurement Committee on 16-11-2016 in presence of the bidders/ representatives of the firms. Thereafter the bids were technically evaluated (Annex-A) in the light of the criteria mentioned in the tender documents.

The Procurement Committee unanimously recommended that the lowest evaluated bid of **M/S Bashir Ahmed Khoso JV Umair & Zubair Construction Company** may be approved for award of work for Repair, Renovation & Rehabilitation of Government Elementary College of Education (Men) KANDHKOT.

Financial evaluation& Comparative statement of bids (annexure-B)


(Haji Parpio Sahito)
Project Engineer – CIDA
Member/ Secretary


(Asadullah Shaikh)
Executive Engineer
Works & Services Department
Member


(Rehan Iqbal Baloch)
Additional Secretary (PDF)/
Project Director, CIDA
Chairman



PROJECT MANAGEMENT UNIT
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH
EDUCATION & LITERACY DEPARTMENT
GOVERNMENT OF SINDH

Bid Evaluation Report

1. **Name of Procurement Agency:** Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh -CIDA, Government of Sindh, Education & Literacy Department
2. **Tender Reference No:** PMU-CIDA/NIT/2016
3. **Tender description/Name of work/items:** Repair, Renovation & Rehabilitation of Government Elementary College of Education (Men) KANDHKOT
4. **Method of Procurement:** Single stage one envelop procedure
5. **Tender Published:** SPPRA Serial No. 30254, Jang (31-10-2016), Dawn (31-10-2016), Kawish (31-10-2016)
6. **Total Bid documents Sold:** (08)
7. **Total Bids Received:** (07)
8. **Technical Bid Opening date:** Not Applicable
9. **No. of Bid technically qualified:** (02)
10. **Bid(s) Rejected:** (01)
11. **Financial Bid Opening date:** 16-11-2016
12. **Bid Evaluation Report**

S. #	Name of Firm/ Bidder	Cost offered by the Bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for acceptance/ rejection	Remarks
1	M/S Bashir Ahmed Khoso JV Umair & zubair Construction Company	Rs. 16,201,981/-	1 st Lowest	Within Estimated Cost	Technically Qualified	Recommended for award of work
2	M/S Smart Enterprises	Rs. 16,263,858/-	2 nd lowest	_____	Not Technically Qualified	
3	M/S Sikandar Ali Bajkhani	Rs. 17,530,165/-	3 rd Lowest	_____	Not Technically Qualified	
4	M/S Ghulam Asghar Metlo	Rs. 17,981,623/-	4 th Lowest	_____	Not Technically Qualified	
5	M/S National Engineering Works JV Maqbool Ahmed & Company	Rs. 18,033,991/-	5 th Lowest	_____	Technically Qualified	
6	M/S NKZ Engineering Associates	Rs. 18,143,205/-	6 th Lowest	_____	Not Technically Qualified	
7	M/S Muhammad Salah			No Call deposit submitted		

(Haji Parpio Sahito)
Project Engineer – CIDA
Member/ Secretary

(Asadullah Shaikh)
Executive Engineer
Works & Services Department
Member

(Rehan Iqbal Baloch)
Additional Secretary (PDF)/
Project Director, CIDA
Chairman



**Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh
Education & Literacy Department, Government of Sindh**

Comparative Statement of Repair, Renovation & Rehabilitation "GECE(M) KandKot"

N.I.T. NO.

PMU-CIDA/NIT/2016

DATE & TIME OF ISSUE OF TENDERS UPTO

14-11-16 5.00pm

DATE & TIME OF BIDS/TENDERS SUBMISSION. 16-11-16 3:30PM

DATE & TIME OF OPENNING OF BIDS.

16-11-16 4.00pm

Amount of Estimate. (TS)

20.682 M

S. No:-	Items	Engineer's Estimate				Rate Quoted by Contractor M/S Bashir Ahmed Khoso JV Umair & zubair Construction Company				
		Schedule B Cost	Non-Schedule cost	Carriage Cost	Total Cost	Schedule B Cost	schedule Items(Above/below /at par)	Amount of Premium. (RS)	Non Schedule Items	Total
1	Civil Work	1	2	3	4=1+2+3					
	Main Building	15,349,371	171244	2258614	17779229	15,339,257	-14.00%	- 2,147,496	170,650	13,362,411
	Plumbing Work									
	Main Building	182,017	163419	0	345436	182,018	0.00%	-	167,500	349,518
	Electricfication Work				0					
	Main Building	2,352,394	205406		2557800	2,352,372	0.00%	-	137,680	2,490,052
	Total				20682465					16,201,981

The amount Quoted by bidder is within Technical Sanction

(Asadullah Shaikh)
Executive Engineer
Work & Services Department
Member

(Rehan Iqbal Baloch)
Additional Secretary (PDF)/ Project Director, CIDA
(Chairman)

(Haji Parpio Sahito)
Project Engineer, CIDA
Member/ Secretary



**Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh
Education & Literacy Department, Government of Sindh
Financial Evaluation Report of Repair, Renovation & Rehabilitation "GECE(M) KandKot"**

N.I.T. NO.

PMU-CIDA/NIT/2016

DATE & TIME OF ISSUE OF TENDERS UPTO 14/11/2016 5.00pm

DATE & TIME OF BIDS/TENDERS SUBMISSION. 16/11/2016 3:30PM

DATE & TIME OF OPENNING OF BIDS. 16/11/2016 4.00pm

Amount of Estimate. (TS) 20.682 M

S. No:-	Items	Cost of Schedule Items. (Rs)	Rate Quoted by Contractor M/S Bashir Ahmed Khoso JV Umair & zubair Construction Company				Rate Quoted by Contractor M/S Smart Enterprises			
			schedule Items(Above/below/at par)	Amount of Premium. (RS)	Non Schedule Items	Total	schedule Items(Above/below/at par)	Amount of Premium. (RS)	Non Schedule Items	Total
1	Civil Work									
	Main Building	15,339,257	-14.00%	2,147,496	170,650	13,362,411	-17.00%	2,607,674	261,885	12,993,468
2	Plumbing Work									-
	Main Building	182,018	0.00%	-	167,500	349,518	0.00%	-	370,000	552,018
3	Electricfication Work									-
	Main Building	2,352,372	0.00%	-	137,680	2,490,052	0.00%	-	366,000	2,718,372
contractor bid rates						16,201,981				16,370,184
Corrected Total Bid Amount.						16,201,981				16,263,858
Remarks.										

(Asadullah Shaikh)
Executive Engineer
Work & Services Department
Member

(Rehan Iqbal Baloch)
Additional Secretary (PDF)/ Project Director, CIDA
(Chairman)

(Haji Parpio Sabito)
Project Engineer, CIDA
Member



**Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh
Education & Literacy Department, Government of Sindh
Financial Evaluation Report of Repair, Renovation & Rehabilitation "GECE(M) KandKot"**

N.I.T. NO.

PMU-CIDA/NIT/2016

DATE & TIME OF ISSUE OF TENDERS UPTO

14/11/2016

5.00pm

DATE & TIME OF BIDS/TENDERS
SUBMISSION.

16/11/2016

3:30PM

DATE & TIME OF OPENNING OF BIDS.

16/11/2016

4.00pm

Amount of Estimate. (TS)


20.682 M

Rate Quoted by Contractor M/S Sikandar Ali Bajkani				Rate Quoted by Contractor M/S Ghulam Asghar Metlo				Rate Quoted by Contractor M/S National Engineering Works JV Maqbool Ahmed & Co.				Rate Quoted by Contractor M/S NKZ Engineering Associates			
schedule Items(Above /below/at par)	Amount of Premium. (RS)	Non Schedule Items	Total	schedule Items(Above /below/at par)	Amount of Premium. (RS)	Non Schedule Items	Total	schedule Items(Above /below/at par)	Amount of Premium. (RS)	Non Schedule Items	Total	schedule Items(Above /below/at par)	Amount of Premium. (RS)	Non Schedule Items	Total
	- 758,386	282,304	14,863,175	-5.20%	- 797,641	165,617	14,707,233	-1.00%	- 153,393	152,437	15,338,301		- 1,065,680	537,438	14,811,015
			-												-
0.00%	-	122,000	304,018	0.00%	-	68,000	250,018	0.00%	-	43,300	225,318	0.00%	-	440,000	622,018
			-												-
0.00%	-	10,600	2,362,972	0.00%	-	672,000	3,024,372	0.00%	-	118,000	2,470,372	0.00%	-	357,800	2,710,172
			17,537,763				18,026,623				18,076,523				16,124,948
			17,530,165				17,981,623				18,033,991				18,143,205

(Asadullah Shaikh)
Executive Engineer
Work & Services Department
Member

(Rehan Iqbal Baloch)
Additional Secretary (PDF)/ Project Director, CIDA
(Chairman)

(Haji Parpio Sahito)
Project Engineer, CIDA
Member/ Secretary





**Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh
Education & Literacy Department, Government of Sindh**

Technical Evaluation Report of Repair, Renovation & Rehabilitation "GECE(M) KandKot"

S.#	Description	M/S Bashir Ahmed Khoso JV Umair & zubair Construction Company	M/S National Engineering Works JV Maqbool Ahmed & Co.	M/S Ghulam Asghar Metlo	M/S Sikandar Ali Bajkhani	M/S Smart Enterprises	M/S NKZ Engineering Associates
1	Registration with Pakistan Engineering Council in category C-6 or above for civil work and Allied Electrical works, having valid license with relevant codes	yes	yes	yes	C6 no electrical code	C5, no electrical code	C5, no electrical code
2	Registration with Sindh Revenue Board.	yes	yes	yes	Expired	yes	yes
3	Bio Data of Engineers and Technical staff working with the firm.	yes	yes	yes	No	yes	yes
4	Documentary evidence of similar works executed/ works in progress and certificate of satisfactory completion of works by the employees. Particularly same nature of works.	yes	yes	yes	No	No completion reports	No completion reports
5	List of work in progress indicating cost of each work and copy and letter of award of work.	yes	yes	yes	No	yes	yes
6	Certificate of bank showing credit worthiness along with bank statement.	yes	yes	credit not worthiness of work amount	credit not worthiness of work amount	yes	Audit report turn overnot worthiness of work amount
7	List of Machinery and equipments available with documentary evidence of its ownership, Certificate of Bank showing credit worthiness alongwith bank statement.	Yes	yes	No Evidence	No Evidence	yes	no
8	Registration with Income Tax Department (NTN Certificates) and copy of CNIC.	NTN yes CNIC Yes	NTN yes CNIC Yes	NTN yes CNIC Yes	NTN yes CNIC No	NTN yes CNIC No	NTN yes CNIC No
9	Undertaking on Affidavit that firm is not involved in any litigation or abandoned any work in the department	yes	Yes	yes	yes	old affidavit	yes
10	Affidavit to the effect that the firm contractor have not been black listed previously by any executing agency.	yes	Yes	yes	yes	old affidavit	No
11	Affidavit to the effect that all documents/ particulars/ information furnished, are true & correct	yes	Yes	yes	yes	old affidavit	No


(Asadullah Shaikh)
Executive Engineer
Work & Services Department
Member


(Rehan Iqbal Baloch)
Additional Secretary (PDF)/ Project Director, CIDA
(Chairman)


(Haji Parpio Sahito)
Project Engineer, CIDA
Member/ Secretary



PROJECT MANAGEMENT UNIT
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH
EDUCATION & LITERACY DEPARTMENT
GOVERNMENT OF SINDH


**MINUTES OF THE MEETING OF PROCUREMENT COMMITTEE HELD ON 16-11-2016,
UNDER THE CHAIRMANSHIP OF ADDITIONAL SECRETARY (PDF)/ PROJECT
DIRECTOR, CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS &
TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH -CIDA, EDUCATION&
LITERACY DEPARTMENT**


A meeting of Procurement Committee of Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh – CIDA, Education & Literacy Department, Government of Sindh was held on 16-11-2016 under the Chairmanship of Project Director, Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh – CIDA in the committee room to evaluate the bids for Repair, Renovation & Rehabilitation of Govt. National Agro-Technical Teachers Training Centre (GNATTC), Hyderabad.

The Secretary of the Procurement Committee informed the participants that the N.I.T. was called on 27-10-2016. (04) Tender Documents were issued and accordingly (04) firms participated on the date of opening of tenders. Tenders were opened by the Procurement Committee on 16-11-2016 in presence of the bidders/ representatives of the firms. Thereafter the bids were technically evaluated (Annex-A) in the light of the criteria mentioned in the tender documents.

The Procurement Committee unanimously recommended that the lowest evaluated bid of **M/s GMQ Construction Company** may be approved for award of work for Repair, Renovation & Rehabilitation of Govt. National Agro-Technical Teachers Training Centre (GNATTC), Hyderabad.

Financial evaluation& Comparative statement of bids (annexure-B)


(Haji Parpio Sahito)
Project Engineer – CIDA
Member/ Secretary


(Asadullah Shaikh)
Executive Engineer
Works & Services Department
Member


(Rehan Iqbal Baloch)
Additional Secretary (PDF)/
Project Director, CIDA
Chairman




PROJECT MANAGEMENT UNIT
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH
EDUCATION & LITERACY DEPARTMENT
GOVERNMENT OF SINDH


Bid Evaluation Report

1. **Name of Procurement Agency:** Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh -CIDA, Government of Sindh, Education & Literacy Department
2. **Tender Reference No:** PMU-CIDA/NIT/2016
3. **Tender description/Name of work/items:** Repair, Renovation & Rehabilitation of GNATTC, Hyderabad
4. **Method of Procurement:** Single stage one envelop procedure
5. **Tender Published:** SPPRA Serial No. 30254, Jang (31-10-2016), Dawn (31-10-2016), Kawish (31-10-2016)
6. **Total Bid documents Sold:** (04)
7. **Total Bids Received:** (04)
8. **Technical Bid Opening date:** Not Applicable
9. **No. of Bid technically qualified:** (02)
10. **Bid(s) Rejected:** No
11. **Financial Bid Opening date:** 16-11-2016
12. **Bid Evaluation Report**

S. #	Name of Firm/ Bidder	Cost offered by the Bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for acceptance/ rejection	Remarks
1	M/s GMQ Const. Co.	Rs.17,970,997/-	1 st Lowest	Within Estimated Cost	Technically Qualified	Recommended for award of work
2	M/s Engr. Adnan Ali	Rs.18,484,475/-	2 nd lowest	_____	Not Technically Qualified	
3	M/s HB Engrs. JV M/s SNK Engr. & Contractor	Rs.18,524,489/-	3 rd Lowest	_____	Technically Qualified	
4	M/s Pak Saudi Enterprises			No Call deposit submitted		


(Haji Parpio Sahito)
Project Engineer – CIDA
Member/ Secretary


(Asadullah Shaikh)
Executive Engineer
Works & Services Department
Member


(Rehan Iqbal Baloch)
Additional Secretary (PDF)/
Project Director, CIDA
Chairman



Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh

Education & Literacy Department, Government of Sindh

Comparative Statement of Repair, Renovation & Rehabilitation Government National Agro Technical Teachers Training Center HYDERABAD

N.I.T. NO.

PMU-CIDA/NIT/2016

DATE & TIME OF ISSUE OF TENDERS UPTO

14-11-16 5.00pm

DATE & TIME OF BIDS/TENDERS SUBMISSION. 16-11-16

3:30PM

DATE & TIME OF OPENNING OF BIDS.

16-11-16 4.00pm


Amount of Estimate. (TS)

18.003 M

S. No:-	Items	Engineer's Estimate				Rate Quoted by Contractor M/S GMQ construction & Co.				
		Schedule B Cost	Non-Schedule cost	Carriage Cost	Total Cost	Schedule B Cost	schedule Items(Above/ below/at par)	Amount of Premium. (RS)	Non Schedule Items	Total
1	Civil Work	1	2	3	4=1+2+3					
	Part A	8,268,435	2882719	1093722	12244876	8,263,707	5.00%	413,185	3,145,130	11,822,022
	Part B	2,543,799	0	0	2543799	2,312,570	5.00%	115,629	-	2,428,199
	Part C	1,569,904	0	0	1569904	1,962,379	5.00%	98,119	-	2,060,498
2	Plumbing Work									
	Part D	616,809	14530	0	631339	581,760		-	20,000	601,760
3	Electricification Work									
	PartE	688,968	324140	0	1013108	688,968		-	369,550	1,058,518
	Total				18003026					17,970,997

The amount Quoted by bidder is within Technical Sanction


 (Asadullah Shaikh)
 Executive Engineer
 Work & Services Department
 Member


 (Rehan Iqbal Baloch)
 Additional Secretary (PDF)/ Project Director, CIDA
 (Chairman)


 (Haji Parpio Sahito)
 Project Engineer, CIDA
 Member/ Secretary



**Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh
Education & Literacy Department, Government of Sindh**

Financial Evaluation Report of Repair, Renovation & Rehabilitation of Government National Agro Technical Teachers Training Center HYDERABAD

N.I.T. NO. PMU-CIDA/NIT/2016
 DATE & TIME OF ISSUE OF TENDERS UPTO 14/11/2016 5.00pm DATE & TIME OF BIDS/TENDERS SUBMISSION. 16/11/2016 3:30PM
 DATE & TIME OF OPENNING OF BIDS. 16/11/2016 4.00pm
 Amount of Estimate. (TS) 18.003 M

S. No:-	Items	Cost of Schedule Items. (Rs)	Rate Quoted by Contractor M/S GMQ construction & Co.				Rate Quoted by Contractor M/S Eng. Adnan Ali				Rate Quoted by Contractor M/S H.B.Engineers JV M/S SNK Engineer & Contractor			
			schedule Items(Above/below/at par)	Amount of Premium. (RS)	Non Schedule Items	Total	schedule Items(Above/below/at par)	Amount of Premium. (RS)	Non Schedule Items	Total	schedule Items(Above/below/at par)	Amount of Premium. (RS)	Non Schedule Items	Total
1	Civil Work	Schedule Items												
	Part A	8,263,707	5.00%	413,185	3,145,130	11,822,022	7.00%	578,459	3,379,035	12,221,201	7.00%	578,459	3,299,040	12,141,206
	Part B	2,312,570	5.00%	115,629	-	2,428,199	7.00%	161,880	-	2,474,450	9.00%	208,131	-	2,520,701
	Part C	1,962,379	5.00%	98,119	-	2,060,498	7.00%	137,367	-	2,099,746	9.00%	176,614	-	2,138,993
2	Plumbing Work													
	Part D	581,760		-	20,000	601,760	0.00%	-	22,000	603,760	0.00%	-	30,000	611,760
3	Electricification Work													
	Part E	688,968		-	369,550	1,058,518	0.00%	-	396,350	1,085,318	0.00%	-	422,860	1,111,828
	contractor bid rates					17,910,814				18,356,672				18,536,339
	Corrected Total Bid Amount.					17,970,997				18,484,475				18,524,489
	Remarks.					lowest				Highest				2nd Highest

(Asadullah Shaikh)
Executive Engineer
Work & Services Department
Member

Rehan
(Rehan Iqbal Baloch)
Additional Secretary (PDF)/ Project Director, CIDA
(Chairman)

Haji Parpio Sahito
(Haji Parpio Sahito)
Project Engineer, CIDA
Member/ Secretary





Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh
Education & Literacy Department, Government of Sindh

Technical Evaluation Report of Repair, Renovation & Rehabilitation of "Government National Agro Technical
Teachers Training Center HYDERABAD"

S.#	Description	M/S GMQ construction & Co.	M/S Eng. Adnan Ali	M/S H.B.Engineers JV M/S SNK Engineer & Contractor
1	Registration with Pakistan Engineering Council in category C-6 or above for civil work and Allied Electrical works, having valid license with relevant codes	C5, EE04	C4, no electrical code	C4, EE04,EE06
2	Registration with Sindh Revenue Board.	yes	expired	yes
3	Bio Data of Engineers and Technical staff working with the firm.	yes	yes	yes
4	Documentary evidence of similar works executed/ works in progress and certificate of satisfactory completion of works by the employees. Particularly same nature of works.	yes	yes	yes
5	List of work in progress indicating cost of each work and copy and letter of award of work.	yes	yes	No
6	Certificate of bank showing credit worthiness along with bank statement.	yes	credit not worthiness of work amount	yes
7	List of Machinery and equipments available with documentary evidence of its ownership, Certificate of Bank showing credit worthiness alongwith bank statement.	yes	No	yes
8	Registration with Income Tax Department (NTN Certificates) and copy of CNIC.	NTN yes CNIC yes	NTN yes CNIC yes	NTN yes CNIC Yes
9	Undertaking on Affidavit that firm is not involved in any litigation or abandoned any work in the department	yes	No	yes
10	Affidavit to the effect that the firm contractor have not been black listed previously by any executing agency.	yes	No	yes
11	Affidavit to the effect that all documents/ particulars/ information furnished, are true & correct	yes	No	yes


(Asadullah Shaikh)
Executive Engineer
Work & Services Department
Member


(Rehan Iqbal Baloch)
Additional Secretary (PDF)/ Project Director, CIDA
(Chairman)


(Haji Parpio Sahito)
Project Engineer, CIDA
Member/ Secretary



PROJECT MANAGEMENT UNIT
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH
EDUCATION & LITERACY DEPARTMENT
GOVERNMENT OF SINDH


**MINUTES OF THE MEETING OF PROCUREMENT COMMITTEE HELD ON 16-11-2016,
UNDER THE CHAIRMANSHIP OF ADDITIONAL SECRETARY (PDF)/ PROJECT
DIRECTOR, CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS &
TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH -CIDA, EDUCATION&
LITERACY DEPARTMENT**

A meeting of Procurement Committee of Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh – CIDA, Education & Literacy Department, Government of Sindh was held on 16-11-2016 under the Chairmanship of Project Director, Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh – CIDA in the committee room to evaluate the bids for Repair, Renovation & Rehabilitation of Government Elementary College of Education BADIN

The Secretary of the Procurement Committee informed the participants that the N.I.T. was called on 27-10-2016. (04) Tender Documents were issued and accordingly (04) firms participated on the date of opening of tenders. Tenders were opened by the Procurement Committee on 16-11-2016 in presence of the bidders/ representatives of the firms. Thereafter the bids were technically evaluated (Annex-A) in the light of the criteria mentioned in the tender documents.

The Procurement Committee unanimously recommended that the lowest evaluated bid of **M/S Muhammad Ali Shujrah** may be approved for award of work for Repair, Renovation & Rehabilitation of Government Elementary College of Education BADIN.

Financial evaluation& Comparative statement of bids (annexure-B)


(Haji Parpio Sahito)
Project Engineer – CIDA
Member/ Secretary


(Asadullah Shaikh)
Executive Engineer
Works & Services Department
Member


(Rehan Iqbal Baloch)
Additional Secretary (PDF)/
Project Director, CIDA
Chairman





PROJECT MANAGEMENT UNIT
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH
EDUCATION & LITERACY DEPARTMENT
GOVERNMENT OF SINDH

Bid Evaluation Report

1. **Name of Procurement Agency:** Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh -CIDA, Government of Sindh, Education & Literacy Department
2. **Tender Reference No:** PMU-CIDA/NIT/2016
3. **Tender description/Name of work/items:** Repair, Renovation & Rehabilitation of DETRC, Hyderabad
4. **Method of Procurement:** Single stage one envelop procedure
5. **Tender Published:** SPPRA Serial No. 30254, Jang (31-10-2016), Dawn (31-10-2016), Kawish (31-10-2016)
6. **Total Bid documents Sold:** (04)
7. **Total Bids Received:** (04)
8. **Technical Bid Opening date:** Not Applicable
9. **No. of Bid technically qualified:** (02)
10. **Bid(s) Rejected:** No
11. **Financial Bid Opening date:** 16-11-2016
12. **Bid Evaluation Report**

S. #	Name of Firm/ Bidder	Cost offered by the Bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for acceptance/ rejection	Remarks
1	M/S Muhammad Ali Shujrah	Rs16,291,597 /-	1 st Lowest	Within Estimated Cost	Technically Qualified	Recommended for award of work
2	M/S Ishtiaq & Brothers	Rs.16,656,579 /-	2 nd lowest	_____	Not Technically Qualified	
3	M/S Ghulam Asghar Metto	Rs.17,329,685 /-	3 rd Lowest	_____	Not Technically Qualified	
4	M/S National Engineering Works JV Maqbool Ahmed & Company	Rs.17,879,541 /-	3 rd Lowest	_____	Technically Qualified	


(Haji Parpio Sahito)
Project Engineer – CIDA
Member/ Secretary


(Asadullah Shaikh)
Executive Engineer
Works & Services Department
Member


(Rehan Iqbal Baloch)
Additional Secretary (PDF)/
Project Director, CIDA
Chairman



**Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh
Education & Literacy Department, Government of Sindh**

Comparative Statement of Repair, Renovation & Rehabilitation Government Elementary College of Education BADIN

N.I.T. NO.

PMU-CIDA/NIT/2016

DATE & TIME OF ISSUE OF TENDERS UPTO

14-11-16 5.00pm

DATE & TIME OF BIDS/TENDERS SUBMISSION.

16-11-16 3:30PM

DATE & TIME OF OPENNING OF BIDS.


16-11-16 4.00pm


Amount of Estimate. (TS)

16.49 M

S. No:-	Items	Engineer's Estimate				Rate Quoted by Contractor M/S Muhammad Ali Shujrah				
		Schedule B Cost	Non-Schedule cost	Carriage Cost	Total Cost	Schedule B Cost	schedule Items(Above/ below/at par)	Amount of Premium. (RS)	Non Schedule Items	Total
1	Civil Work	1	2	3	4=1+2+3					
	Part A (i)	5,765,277	0	388072	6153349	5,765,277	0.00%	-	-	5,765,277
	Part A (ii)	1,374,415		168584	1542999	1,374,415	0.00%	-	-	1,374,415
	Part A (iii)	5,627,082	0	198956	5826038	7,033,852	0.00%	-	-	7,033,852
2	Plumbing Work									
	Part B (i)	152,030	0	0	152030	149,049	0.00%	-	-	149,049
	Part B(ii)	62,107	0	0	62107	60,889	0.00%	-	-	60,889
3	Electricification Work									
	Part C	5,605	0	0	5605	5,495	0.00%	-	-	5,495
4	PHE Schedule									
	Part D	19,992	0	0	19992	19,600	0.00%	-	-	19,600
5	Compound Wall	-	0	0	0					
	Part E	2,525,870	57372	145178	2728420	3,276,129	0.00%	-	23,552	3,299,681
	Total				16490540					17,708,258
						8% Rebate		1,416,660.64		16,291,597

The amount Quoted by bidder is within Technical Sanction


 (Asadullah Shaikh)
 Executive Engineer
 Work & Services Department
 Member


 (Rehan Iqbal Baloch)
 Additional Secretary (PDF)/ Project Director, CIDA
 (Chairman)


 (Haji Parpio Sahito)
 Project Engineer, CIDA
 Member/ Secretary



**Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh
Education & Literacy Department, Government of Sindh**

Financial Evaluation Report of Repair, Renovation & Rehabilitation Government Elementary College of Education BADIN

N.I.T. NO.

PMU-CIDA/NIT/2016

DATE & TIME OF ISSUE OF TENDERS UPTO

14/11/2016

5.00pm

DATE & TIME OF BIDS/TENDERS SUBMISSION. 16/11/2016

3:30PM

DATE & TIME OF OPENING OF BIDS.

16/11/2016

4.00pm

Amount of Estimate. (TS)

16.49 M

S. No:-	Items	Cost of Schedule Items. (Rs)	Rate Quoted by Contractor M/S Muhammad Ali Shujrah				Rate Quoted by Contractor M/S Ishtiaq & Brothers				Rate Quoted by Contractor M/S Ghulam Asghar Metlo				Rate Quoted by Contractor M/S National Engineering Works JV Maqbool Ahmed & Co.					
			schedule Items(Above/below/at par)	Amount of Premium. (RS)	Non Schedule Items	Total	schedule Items(Above/below/at par)	Amount of Premium. (RS)	Non Schedule Items	Total	schedule Items(Above/below/at par)	Amount of Premium. (RS)	Non Schedule Items	Total	schedule Items(Above/below/at par)	Amount of Premium. (RS)	Non Schedule Items	Total		
1	Civil Work																			
	Part A (i)	5,765,277	0.00%	-	-	5,765,277	4.00%	230,611	-	5,995,888	-3.20%	-	184,489	-	5,580,788	1.00%	57,653	-	5,822,930	
	Part A (ii)	1,374,415	0.00%	-	-	1,374,415	0.00%	-	-	1,374,415	-3.10%	-	42,607	-	1,331,808	1.00%	13,744	-	1,388,159	
	Part A (iii)	7,033,852	0.00%	-	-	7,033,852	-20.50%	-	1,441,940	-	5,591,912	-3.50%	-	246,185	-	6,787,667	1.00%	70,339	-	7,104,191
2	Plumbing Work																			
	Part B (i)	149,049	0.00%	-	-	149,049	0.00%	-	-	149,049	-	-	-	-	149,049	0.00%	-	-	149,049	
	Part B (ii)	60,889	0.00%	-	-	60,889	0.00%	-	-	60,889	-	-	-	-	60,889	0.00%	-	-	60,889	
3	Electricification Work																			
	Part C	5,495	0.00%	-	-	5,495	0.00%	-	-	5,495	-	-	-	-	5,495	0.00%	-	-	5,495	
4	PHE Schedule																			
	Part D	19,600	0.00%	-	-	19,600	0.00%	-	-	19,600	-	-	-	-	19,600	0.00%	-	-	19,600	
5	Compound Wall																			
	Part E	3,276,129	0.00%	-	23,552	3,299,681	4.00%	131,045	52,156	3,459,330	-	-	118,260	3,394,389	0.00%	-	53,100	3,329,229		
	contractor bid rates					16,291,597				16,656,578				17,329,685				16,879,540		
	Corrected Total Bid Amount.					17,708,258				16,656,579				17,329,685				17,879,541		
			1,416,661	8% Rebat		16,291,597														
	Remarks.					Lowest									Highest				Highest	

(Asadullah Shaikh)
Executive Engineer
Work & Services Department
Member

(Rehan Iqbal Baloch)
Additional Secretary (PDF)/ Project Director, CIDA
(Chairman)

(Haji Parpio Sahito)
Project Engineer, CIDA
Member/ Secretary





Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh
Education & Literacy Department, Government of Sindh

Technical Evaluation Report of Repair, Renovation & Rehabilitation "Government Elementary College of Education BADIN"

S.#	Description	M/S Muhammad Ali Shujrah	M/S Ghulam Asghar Metlo	M/S National Engineering Works JV Maqbool Ahmed & Co.	M/S Ishtiaq & Brothers
1	Registration with Pakistan Engineering Council in category C-6 or above for civil work and Allied Electrical works, having valid license with relevant codes	C6 ,EE04,EE05, EE06,EE11	C6, EE04, EE11	yes	C5, no electrical code
2	Registration with Sindh Revenue Board.	yes	yes	yes	expired
3	Bio Data of Engineers and Technical staff working with the firm.	yes	yes	yes	No
4	Documentary evidence of similar works executed/ works in progress and certificate of satisfactory completion of works by the employees. Particularly same nature of works.	yes	yes	yes	No completion reports
5	List of work in progress indicating cost of each work and copy and letter of award of work.	yes	yes	yes	No
6	Certificate of bank showing credit worthiness along with bank statement.	yes	credit not worthiness of work amount	yes	credit not worthiness of work amount
7	List of Machinery and equipments available with documentary evidence of its ownership, Certificate of Bank showing credit worthiness alongwith bank statement.	yes	No Evidence	yes	No Evidence
8	Registration with Income Tax Department (NTN Certificates) and copy of CNIC.	NTN yes CNIC yes	NTN yes CNIC Yes	NTN yes CNIC Yes	NTN yes CNIC No
9	Undertaking on Affidavit that firm is not involved in any litigation or abandoned any work in the department	yes	yes	Yes	No
10	Affidavit to the effect that the firm contractor have not been black listed previously by any executing agency	yes	yes	Yes	No
11	Affidavit to the effect that all documents/ particulars/ information furnished, are true & correct	yes	yes	Yes	No


(Asadullah Shaikh)
Executive Engineer
Work & Services Department
Member


(Rehan Iqbal Baloch)
Additional Secretary (PDF)/ Project Director, CIDA
(Chairman)


(Haji Parpio Sahito)
Project Engineer, CIDA
Member/ Secretary



PROJECT MANAGEMENT UNIT
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH
EDUCATION & LITERACY DEPARTMENT
GOVERNMENT OF SINDH


**MINUTES OF THE MEETING OF PROCUREMENT COMMITTEE HELD ON 16-11-2016,
UNDER THE CHAIRMANSHIP OF ADDITIONAL SECRETARY (PDF)/ PROJECT
DIRECTOR, CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS &
TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH -CIDA, EDUCATION&
LITERACY DEPARTMENT**


A meeting of Procurement Committee of Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh – CIDA, Education & Literacy Department, Government of Sindh was held on 16-11-2016 under the Chairmanship of Project Director, Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh – CIDA in the committee room to evaluate the bids for Repair, Renovation & Rehabilitation of Divisional Educational Technology Resource Center HYDERABAD

The Secretary of the Procurement Committee informed the participants that the N.I.T. was called on 27-10-2016. (03) Tender Documents were issued and accordingly (03) firms participated on the date of opening of tenders. Tenders were opened by the Procurement Committee on 16-11-2016 in presence of the bidders/ representatives of the firms. Thereafter the bids were technically evaluated (Annex-A) in the light of the criteria mentioned in the tender documents.

The Procurement Committee unanimously recommended that the lowest evaluated bid of **M/S H.B.Engineers JV M/S SNK Engineer & Contractor** may be approved for award of work for Repair, Renovation & Rehabilitation of Divisional Educational Technology Resource Center HYDERABAD

Financial evaluation& Comparative statement of bids (annexure-B)


(Haji Parpio Sahito)
Project Engineer – CIDA
Member/ Secretary


(Asadullah Shaikh)
Executive Engineer
Works & Services Department
Member


(Rehan Iqbal Baloch)
Additional Secretary (PDF)/
Project Director, CIDA
Chairman




PROJECT MANAGEMENT UNIT
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH
EDUCATION & LITERACY DEPARTMENT
GOVERNMENT OF SINDH

Bid Evaluation Report

1. **Name of Procurement Agency:** Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh -CIDA, Government of Sindh, Education & Literacy Department
2. **Tender Reference No:** PMU-CIDA/NIT/2016
3. **Tender description/Name of work/items:** Repair, Renovation & Rehabilitation of DETRC, Hyderabad
4. **Method of Procurement:** Single stage one envelop procedure
5. **Tender Published:** SPPRA Serial No. 30254, Jang (31-10-2016), Dawn (31-10-2016), Kawish (31-10-2016)
6. **Total Bid documents Sold:** (03)
7. **Total Bids Received:** (03)
8. **Technical Bid Opening date:** Not Applicable
9. **No. of Bid technically qualified:** (02)
10. **Bid(s) Rejected:** No
11. **Financial Bid Opening date:** 16-11-2016
12. **Bid Evaluation Report**

S. #	Name of Firm/ Bidder	Cost offered by the Bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for acceptance/ rejection	Remarks
1	M/s HB Engrs. JV M/s SNK Engr. & Contractor	Rs. 7,968,452/-	1 st Lowest	Within Estimated Cost	Technically Qualified	Recommended for award of work
2	M/s Naseer Brothers	Rs.8,639,668/-	2 nd lowest	—————	Not Technically Qualified	
3	M/S Umair and Zubair Construction Company	Rs.9,093,818/-	3 rd Lowest	—————	Technically Qualified	


(Haji Parpio Sahito)
Project Engineer – CIDA
Member/ Secretary


(Asadullah Shaikh)
Executive Engineer
Works & Services Department
Member


(Rehan Iqbal Baloch)
Additional Secretary (PDF)/
Project Director, CIDA
Chairman



**Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh
Education & Literacy Department, Government of Sindh**

**Comparative Statement of Repair, Renovation & Rehabilitation of Divisional Educational Technology Resource Center
HYDERABAD**

N.I.T. NO.

PMU-CIDA/NIT/2016

DATE & TIME OF ISSUE OF TENDERS UPTO 14/11/2016 5.00pm

DATE & TIME OF BIDS/TENDERS
SUBMISSION.

16/11/2016 3:30PM

DATE & TIME OF OPENNING OF BIDS. 16/11/2016 4.00pm

Amount of Estimate. (TS) 8.00M

S. No:-	Items	Engineer's Estimate				Rate Quoted by Contractor M/S H.B.Engineers JV M/S SNK Engineer & Contractor				
		Schedule B Cost	Non-Schedule cost	Carriage Cost	Total Cost	Schedule B Cost	schedule Items(Above/below/at par)	Amount of Premium. (RS)	Non Schedule Items	Total
1	Civil Work	1	2	3	4=1+2+3					
	Part A	2,738,761	1528815	329752	4597328	2,738,761	0.00%	-	1,475,648	4,214,409
	Part B	718,883	0		718883	653,530	0.00%	-	-	653,530
	Part C	1,885,919	0	0	1885919	2,357,398	0.00%	-	-	2,357,398
2	Plumbing Work									
	Part D	260,998	14530		275528	246,089		-	16,000	262,089
3	Electricfication Work									
	PartE	360,776	161760	0	522536	360,776		-	120,250	481,026
	Total				8000194					7,968,452

The amount Quoted by bidder is within Technical Sanction

(Asadullah Shaikh)
Executive Engineer
Work & Services Department
Member

(Rehan Iqbal Baloch)
Additional Secretary (PDF)/ Project Director, CIDA
(Chairman)

(Haji Parpio Sahito)
Project Engineer, CIDA
Member/ Secretary



**Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh
Education & Literacy Department, Government of Sindh**

Financial Evaluation Report of Repair, Renovation & Rehabilitation of Divisional Educational Technology Resource Center HYDERABAD

N.I.T. NO.

PMU-CIDA/NIT/2016

DATE & TIME OF ISSUE OF TENDERS UPTO

14/11/2016 5.00pm

DATE & TIME OF BIDS/TENDERS SUBMISSION.

16/11/2016

3:30PM

DATE & TIME OF OPENNING OF BIDS.

16/11/2016 4.00pm

Amount of Estimate. (TS)

8.00M

S. No:-	Items	Cost of Schedule Items. (Rs)	Rate Quoted by Contractor M/S H.B.Engineers JV M/S SNK Engineer & Contractor				Rate Quoted by Contractor M/S Naseer Brothers				Rate Quoted by Contractor M/S Umair & Zubair Const. Co.			
			schedule Items(Above/below/at par)	Amount of Premium. (RS)	Non Schedule Items	Total	schedule Items(Above/below/at par)	Amount of Premium. (RS)	Non Schedule Items	Total	schedule Items(Above/below/at par)	Amount of Premium. (RS)	Non Schedule Items	Total
1	Civil Work	Schedule Items												
	Part A	2,738,761	0.00%	-	1,475,648	4,214,409	0.00%	-	2,008,430	4,747,191	0.00%	-	2,419,610	5,158,371
	Part B	653,530	0.00%	-	-	653,530	0.00%	-	-	653,530	0.00%	-	-	653,530
	Part C	2,357,398	0.00%	-	-	2,357,398	0.00%	-	-	2,357,398	0.00%	-	-	2,357,398
2	Plumbing Work													
	Part D	246,089		-	16,000	262,089	0.00%	-	18,000	264,089	0.00%	-	19,500	265,589
3	Electricification Work													
	PartE	360,776		-	120,250	481,026	0.00%	-	256,684	617,460	0.00%	-	298,154	658,930
		contractor bid rates				8,000,000				9,000,443				9,089,767
		Corrected Total Bid Amount.				7,968,452				8,639,668				9,093,818
						lowest				2nd Highest				Highest
			Remarks.											

(Asadullah Shaikh)
Executive Engineer
Work & Services Department
Member

(Rehan Iqbal Baloch)
Additional Secretary (PDF)/ Project Director, CIDA
(Chairman)

(Haji Parpio Sahito)
Project Engineer, CIDA
Member/ Secretary





Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh
Education & Literacy Department, Government of Sindh

Technical Evaluation Report of Repair, Renovation & Rehabilitation of Divisional Educational Technology Resource Center
HYDERABAD

S.#	Description	M/S H.B.Engineers JV M/S SNK Engineer & Contractor	M/S Naseer Brothers	M/S Umair and Zubair Construction Company
1	Registration with Pakistan Engineering Council in category C-6 or above for civil work and Allied Electrical works, having valid license with relevant codes	C4, EE04,EE06	C3, no electrical code	Yes
2	Registration with Sindh Revenue Board.	yes	yes	Yes
3	Bio Data of Engineers and Technical staff working with the firm.	yes	only 1	Yes
4	Documentary evidence of similar works executed/ works in progress and certificate of satisfactory completion of works by the employees. Particularly same nature of works.	yes	yes	Yes
5	List of work in progress indicating cost of each work and copy and letter of award of work.	No	yes	Yes
6	Certificate of bank showing credit worthiness along with bank statement.	yes	yes	Yes
7	List of Machinery and equipments available with documentary evidence of its ownership, Certificate of Bank showing credit worthiness alongwith bank statement.	yes	No Evidence	Yes
8	Registration with Income Tax Department (NTN Certificates) and copy of CNIC.	NTN yes CNIC Yes	NTN yes CNIC yes	Yes
9	Undertaking on Affidavit that firm is not involved in any litigation or abandoned any work in the department	yes	yes	Yes
10	Affidavit to the effect that the firm contractor have not been black listed previously by any executing agency.	yes	yes	Yes
11	Affidavit to the effect that all documents/ particulars/ information furnished, are true & correct	yes	yes	Yes


(Asadullah Sheikh)
Executive Engineer
Work & Services Department
Member


(Rehan Iqbal Baloch)
Additional Secretary (PDF)/ Project Director, CIDA
(Chairman)


(Haji Parpio Sahito)
Project Engineer, CIDA
Member/ Secretary



PROJECT MANAGEMENT UNIT
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH
EDUCATION & LITERACY DEPARTMENT
GOVERNMENT OF SINDH

**MINUTES OF THE MEETING OF PROCUREMENT COMMITTEE HELD ON 16-11-2016,
UNDER THE CHAIRMANSHIP OF ADDITIONAL SECRETARY (PDF)/ PROJECT
DIRECTOR, CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS &
TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH -CIDA, EDUCATION&
LITERACY DEPARTMENT**


A meeting of Procurement Committee of Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh – CIDA, Education & Literacy Department, Government of Sindh was held on 16-11-2016 under the Chairmanship of Project Director, Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh – CIDA in the committee room to evaluate the bids for Government Elementary College of Education (Men) LIYARI KARACHI


The Secretary of the Procurement Committee informed the participants that the N.I.T. was called on 27-10-2016. (04) Tender Documents were issued and accordingly (02) firms participated on the date of opening of tenders. Tenders were opened by the Procurement Committee on 16-11-2016 in presence of the bidders/ representatives of the firms. Thereafter the bids were technically evaluated (Annex-A) in the light of the criteria mentioned in the tender documents.

The Procurement Committee unanimously recommended that the lowest evaluated bid of **M/S Umair and Zubair Construction Company** may be approved for award of work for Repair, Renovation & Rehabilitation of Government Elementary College of Education (Men) LIYARI KARACHI.

Financial evaluation& Comparative statement of bids (annexure-B)


(Haji Parpio Sahito)
Project Engineer – CIDA
Member/ Secretary


(Asadullah Shaikh)
Executive Engineer
Works & Services Department
Member


(Rehan Iqbal Baloch)
Additional Secretary (PDF)/
Project Director, CIDA
Chairman





PROJECT MANAGEMENT UNIT
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH
EDUCATION & LITERACY DEPARTMENT
GOVERNMENT OF SINDH

Bid Evaluation Report

1. **Name of Procurement Agency:** Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh -CIDA, Government of Sindh, Education & Literacy Department
2. **Tender Reference No:** PMU-CIDA/NIT/2016
3. **Tender description/Name of work/items:** Repair, Renovation & Rehabilitation of Government Elementary College of Education (Men) LIYARI KARACHI
4. **Method of Procurement:** Single stage one envelop procedure
5. **Tender Published:** SPPRA Serial No. 30254, Jang (31-10-2016), Dawn (31-10-2016), Kawish (31-10-2016)
6. **Total Bid documents Sold:** (04)
7. **Total Bids Received:** (02)
8. **Technical Bid Opening date:** Not Applicable
9. **No. of Bid technically qualified:** (02)
10. **Bid(s) Rejected:** No
11. **Financial Bid Opening date:** 16-11-2016
12. **Bid Evaluation Report**

S. #	Name of Firm/ Bidder	Cost offered by the Bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for acceptance/ rejection	Remarks
1	M/S Umair and Zubair Construction Company	Rs. 10,120,429 /-	1 st Lowest	Within Estimated Cost	Technically Qualified	Recommended for award of work
2	M/S Muhammad Ali Shujrah	Rs. 10,609,149/=	2 nd lowest	_____	Technically Qualified	


(Haji Parpio Sahito)
Project Engineer – CIDA
Member/ Secretary


(Asadullah Shaikh)
Executive Engineer
Works & Services Department
Member


(Rehan Iqbal Baloch)
Additional Secretary (PDF)/
Project Director, CIDA
Chairman



**Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh
Education & Literacy Department, Government of Sindh**

Comparative Statement of Repair, Renovation & Rehabilitation of Government Elementary College of Education (Men) LIYARI KARACHI

N.I.T. NO. PMU-CIDA/NIT/2016
 DATE & TIME OF ISSUE OF TENDERS UPTO 14-11-16 5.00pm DATE & TIME OF BIDS/TENDERS SUBMISSION. 16-11-16 3:30PM
 DATE & TIME OF OPENNING OF BIDS. 16-11-16 4.00pm
 Amount of Estimate. (TS) 10.132 M

S. No:-	Items	Engineer's Estimate				Rate Quoted by Contractor M/S Umair and Zubair Construction Company				
		Schedule B Cost	Non-Schedule cost	Carriage Cost	Total Cost	Schedule B Cost	schedule Items(Above/below/at par)	Amount of Premium. (RS)	Non Schedule Items	Total
1	Civil Work	1	2	3	4=1+2+3					
		5,779,613	2151227	113247	8044087	5,201,530	5.00%	260,077	2,563,053	8,024,660
	Plumbing Work									
		755,907	392850	0	1148757	681,072		-	467,278	1,148,350
2	Electricification Work									
		251,847	687170		939017	268,699		-	678,720	947,419
	Total				10131861					10,120,429

The amount Quoted by bidder is within Technical Sanction

(Asadullah Shaikh)
 Executive Engineer
 Work & Services Department
 Member

(Rehan Iqbal Baloch)
 Additional Secretary (PDF)/ Project Director, CIDA
 (Chairman)

(Haji Parpio Sahito)
 Project Engineer, CIDA
 Member/ Secretary



**Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh
Education & Literacy Department, Government of Sindh**

Financial Evaluation Report of Repair, Renovation & Rehabilitation of Government Elementary College of Education (Men) LIYARI KARACHI

N.I.T. NO. PMU-CIDA/NIT/2016

DATE & TIME OF ISSUE OF TENDERS UPTO 14/11/2016 5.00pm

DATE & TIME OF BIDS/TENDERS SUBMISSION. 16/11/2016 3:30PM

DATE & TIME OF OPENNING OF BIDS. 16/11/2016 4.00pm

Amount of Estimate. (TS) 10.132 M

S. No:-	Items	Cost of Schedule Items. (Rs)	Rate Quoted by Contractor M/S Umair & Zubair Construction Company				Rate Quoted by Contractor M/S Muhammad Ali Shujrah			
			schedule Items(Above/below/at par)	Amount of Premium. (RS)	Non Schedule Items	Total	schedule Items(Above/below/at par)	Amount of Premium. (RS)	Non Schedule Items	Total
1	Civii Work	5,201,530	5.00%	260,077	2,563,053	8,024,660	10.00%	520,153	2,700,515	8,422,198
2	Plumbing Work	681,072	-	-	467,278	1,148,350	0.00%	-	489,700	1,170,772
3	Electricification Work	268,699	-	-	678,720	947,419	0.00%	-	747,480	1,016,179
contractor bid rates						10,103,448				10,610,813
Corrected Total Bid Amount.						10,120,429				10,609,149
Remarks.						lowest				Highest

(Asadullah Shaikh)
Executive Engineer
Work & Services Department
Member

(Rehan Iqbal Baloch)
Additional Secretary (PDF)/ Project Director, CIDA
(Chairman)

(Haji Parpio Sahito)
Project Engineer, CIDA
Member/ Secretary





Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh
Education & Literacy Department, Government of Sindh

Technical Evaluation Report of Repair, Renovation & Rehabilitation of Government Elementary College of Education (Men)
LIYARI KARACHI

S.#	Description	M/S Umair and Zubair Construction Company	M/S Muhammad Ali Shujrah
1	Registration with Pakistan Engineering Council in category C-5 or above, under construction and operation of Engineering works Bye-laws 1987, having valid license in	Yes	C6 ,EE04,EE05, EE06,EE11
2	Registration with Sindh Revenue Board.	Yes	yes
3	Bio Data of Engineers and Technical staff working with the firm.	Yes	yes
4	Documentary evidence of similar works executed/ works in progress and certificate of satisfactory completion of works by the employees. Particularly same nature of works.	Yes	yes
5	List of work in progress indicating cost of each work and copy and letter of award of work.	Yes	yes
6	Turnover of at least last three years to the extent of 20.00 million	Yes	yes
7	List of Machinery and equipments available with documentary evidence of its ownership, Certificate of Bank showing credit worthiness alongwith bank statement.	Yes	yes
8	Registration with Income Tax Department (NTN Certificates) and copy of CNIC.	Yes	NTN yes CNIC yes
9	Undertaking on Affidavit that firm is not involved in any litigation or abandoned any work in the department	Yes	yes
10	Affidavit to the effect that the firm contractor have not been black listed previously by any executing agency.	Yes	yes
11	Affidavit to the effect that all documents/ particulars/ information furnished, are true & correct	Yes	yes


(Asadullah Shaikh)
Executive Engineer
Work & Services Department
Member


(Rehan Iqbal Baloch)
Additional Secretary (PDF)/ Project Director, CIDA
(Chairman)


(Haji Parpio Sabito)
Project Engineer, CIDA
Member/ Secretary

Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh

Education & Literacy Department, Government of Sindh

MEETING OF PROCUREMENT COMMITTEE REGARDING OPENING OF TENDERS FOR
PROCUREMENT OF CIVIL WORK HELD ON ~~20-05-2015~~ 16-11-2016

BID Bids
Attendance Sheet of Committee Members

S. #	Name	Designation	Contact #	Signature
1	Bashir Ahmed Khoreo		0333-7319988	
2	Ishliq & Partners		0300-3326710	
	NKZ Engrs & Architects		0333-1337866	
	M. Ali Shuja		03353495700	
	UPZ CONVI CO,		0300-2951048	
	NASEEN Bilal		0321-3867005	
	T Smart Enterprises Tariq Hussain		0321-8284478	
	Mohammed Aslam		0333-7335663	
	M/S H.B. Engineers JV M/S SNK Engrs & Architects		0334-3257541	
	M/S Sikandar Ali		03007846584	
	M/S G.M. Q. CONSTT.CO		03003111992	
	ENG. ADNAN		03332607832	
	PAK SAUDI ENTERPRISE		03458263350	
	Ms Ghulam Agha Mulla		03142800513	
			03003134833	


Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh

Education & Literacy Department, Government of Sindh

**MEETING OF PROCUREMENT COMMITTEE REGARDING OPENING OF TENDERS FOR
PROCUREMENT OF CIVIL WORK HELD ON ~~20-05-2015~~ 16-11-2016**

Attendance Sheet of ~~Committee Members~~ ^{BIDDERS}

S. #	Name	Designation	Contact #	Signature
	M/S National Engineering works J.V Magbool Ahmed & Company		03004810546	





NO.PMU/SETTP/CIDA(CW)/ 2016
PROJECT MANAGEMENT UNIT
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH
GOVERNMENT OF SINDH
SCHOOL EDUCATION DEPARTMENT

Karachi dated: 20, January 2017

To,

M/s Bashir Ahmed Khoso JV
Umair & Zubair Construction Company

**SUBJECT: WORK ORDER FOR REPAIR/ RENOVATION & REHABILITATION
OF GECE (MEN), KANDHKOT**

Reference: Your tender dated 16th November 2016.

I am directed to inform you that the rates amounting to **Rs.16.201981** million (Rupees Sixteen Million Two hundred one thousand nine hundred eighty one only) quoted by you for the subject work, are approved by the Procurement Committee of this project:

S.#	Description	%age above/ below/ par (Civil)	%age above/ below/ par (Plumbing)	Non-Schedule (Electric)
1.	Main Building	14% Below Non- Schedule Rs.170650/-	At Par Non- Schedule Rs.167500/-	At Par Non-Schedule Rs.137680/-

You are accordingly informed to start the aforesaid work within 7 days from the date of issue of this work order under the supervision of the Assistant Project Engineer/ Project Engineer of this project and note that the work is to be completed within a period of **04 Months**.

You are advised to please execute the whole and every part of the work exactly, fully and faithfully in accordance with the specifications, design, drawings and instructions in writing relating to the work. You are entitled to have access to the same for the purpose of Inspection during office hours. If required to make or cause to be made copies of the same specifications and all such Design, Drawings and instructions as aforesaid, you can do so at your own expenses.

Photostat copy duly attested by the undersigned in respect of Schedule-B relating to the above-subject work is also enclosed herewith for your information and guidance.

You should give in writing the name of your authorized agent who would receive instructions at site of work during the course of its execution. PMU reserves the right to delete any component at any time due to any reason. In the meantime you are bound with the terms & conditions as laid down in the Agreement.

This is for your information and compliance.

(SYED MASOOM ALI SHAH)
Manager (Admn & Accounts)

D.A /As above

C.C.

1. The P.S. to Project Director, CIDA.
2. The Project Engineer, CIDA.
3. The Assistant Project Engineer, CIDA.


Manager (Admn & Accounts)


BILL OF QUANTITIES

Name of Work:

REHABILITATION OF GOVERNMENT ELEMENTARY COLLEGE OF EDUCATION
(MALE) KANDHKOT TALUKA KANDHKOT

	<u>Section -01</u>	<u>PART -A</u>		
1.	Cost of Total Schedule Items			Rs: 15339257
	Premium <u>-14%</u> %above/below			Rs: 2147496
2.	Cost of Total Non - Schedule Items			Rs: 170680
3.	Total Part - A		Sub - Total	Rs: 1336241
	<u>Section -02 (WATER SUPPLY & SANITARY WORK)</u>			
1.	Cost of Total Schedule Items			Rs: 182018
2.	Cost of Total Non - Schedule Items			Rs: 161500
			Total	Rs: 349518
	<u>Section -03 (ELECTRIFICATION)</u>			
1.	Cost of Total Schedule Items			Rs: 2,352,372
2.	Cost of Total Non - Schedule Items			Rs: 137680
			Total	Rs: 2490052
	GRAND TOTAL (Section 01 +Section 02 + Section 03)			Rs: 76201981


 Mr. ZUBAIR
 CONSTRUCTION COMPANY


 Mr. ZUBAIR



SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh - CIDA
- 2) PROVINCIAL / LOCAL GOVT./ OTHER PSDP
- 3) TITLE OF CONTRACT Repair, Renovation & Rehabilitation of TTIs
- 4) TENDER NUMBER NO.PMU-CIDA/NIT/2016
- 5) BRIEF DESCRIPTION OF CONTRACT Repair, Renovation & Rehabilitation of GECE (M) Kandhkot
- 6) FORUM THAT APPROVED THE SCHEME CDWP
- 7) TENDER ESTIMATED VALUE Rs. 20.00 million
- 8) ENGINEER'S ESTIMATE Rs.20.682 million
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 04 months
- 10) TENDER OPENED ON (DATE & TIME) 16-11-2016 at 4:00 p.m.
- 11) NUMBER OF TENDER DOCUMENTS SOLD 08
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 07
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 06
- 14) BID EVALUATION REPORT Copy enclosed
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s Bashir Ahmed Khoso JV Umair & Zubair
- 16) CONTRACT AWARD PRICE Rs.16.201981 million
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1st, 2nd, 3rd EVALUATION BID).
1st

18) METHOD OF PROCUREMENT USED : - (Tick one)

- a) SINGLE STAGE – ONE ENVELOPE PROCEDURE _____ Domestic/ Local
- b) SINGLE STAGE – TWO ENVELOPE PROCEDURE _____
- c) TWO STAGE BIDDING PROCEDURE _____
- d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE _____

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT _____

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	30254 dated 27-10-2016
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	Daily Kawish (31-10-2016), Dawn (31-10-2016), Jang (31-10-2016)
No	

22) NATURE OF CONTRACT

Domestic/Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
----------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?
(Attach copy of the bid evaluation report)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	No

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	No

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	No

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	No

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	No

39) Date of Award of Contract: 19-01-2017

Signature & Official Stamp of
Authorized Officer


Capacity Building of Procurement
Training Institute of SPPRA
Education and Training of Procurement
Subject to Review by SPPRA



FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save

Reset



SIKANDAR IMRAN STAMP VENDOR
Licence No. 25, 26, 27, 28, 29, 30, City Court Karachi
S. No. 27422 DATE
ISSUED TO WITH ADDRESS
THROUGH WITH ADDRESS
PURPOSE MALIK BHEER ADVOCATE
VALUE RS
STAMP VENDOR'S SIGNATURE

12 JAN 2017

CONTRACT AGREEMENT

OFFICE SUPERINTENDENT
17, 18, 19, 20, 21, 22, 23, 24, 25, 26, 27, 28, 29, 30, City Court Karachi
12 JAN 2017

THIS CONTRACT AGREEMENT is made at Karachi on the date 12th day of January, 2017,

BETWEEN

PD Capacity Building of TILs CIDA (hereinafter called "the Procuring agency") of the one part and M/s. Bashir Ahmed Khoso JVM M/S. Umair & Zubair Construction Company (hereinafter called "the Contractor"), of the other part:

WHEREAS the Procuring agency is desirous certain works viz R/Renovation of GECE (m) Kandhakot tender Amount (16.201981 Million) should be executed by the Contractor and has accepted a bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Condition of Contract referred to.
2. The following documents after incorporating addenda, if any except those parts relating to instructions to Bidders, shall be deemed to form and be read and construed as part of Agreement, viz:

- (a) the letter of acceptance;
- (b) The completed Form of Bid along with schedules to Bid;
- (c) Condition of Contract & Contract Data;
- (d) Condition of Contract & Contract Data;
- (e) the drawings

3. In consideration of the payments to be made by the Procuring agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Procuring agency to execute and complete the Works and remedy defects therein in conformity in all respects with the provisions of the Contract.

4. The Procuring agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the Works as per provisions of the contract, the Contract price or such other sum as may become payable under the provisions of the contract at the times and in the manner prescribed by the contract.

IN WITNESS whereof the parties hereto have caused this Contract Agreement to be executed on the day, month and the year first before written in accordance with their respective laws.

Contractor M/S BASMIL AHMED KHOSO



M/S H ENGINEERS
J.V M/S SNK ENGINEER
& CONTRACTOR

[Handwritten signature]

Ministry of Education & Technical Education
Capacity Building of Teachers
Training Institutions of MOE
Education and Training of Secondary
School Teachers in Study

WITNESS 1. *[Signature]*
NAME AND TITLE AND ADDRESS

Shah Nawaz Kandher MD M/SH-B
Engineers & JV M/S SNK Engineers
& Contractor



WITNESS 2.
NAME AND TITLE AND ADDRESS

(INTEGRITY PACT)

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC
PAYABLE BY CONTRACTORS
(FOR CONTRACTS WORTH RS. 10.00 MILLION OR MORE)

Contract No. _____ Dated 19-01-2017
Contract Value: 16,20,198 (M) Kandhkot
Contract Title: R/R P/CE (M) Kandhkot

Mrs Bashir Khoso (S.V.) Umar Zubair [name of Contractor] hereby declares that it has not obtained or induced the procurement of any contract, right, interest, privilege or other obligation or benefit from Government of Sindh (GoS) or any administrative subdivision or agency thereof or any other entity owned or controlled by it (GoS) through any corrupt business practice.

Without limiting the generality of the foregoing, [name of Contractor] represents and warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder's fee or kickback, whether described as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a contract, right, interest, privilege or other obligation or benefit in whatsoever form from, from Procuring Agency (PA) except that which has been expressly declared pursuant hereto.

[name of Contractor] accepts full responsibility and strict liability that it has made and will make full disclosure of all agreements and arrangements with all persons in respect of or related to the transaction with PA and has not taken any action or will not take any action to circumvent the above declaration, representation or warranty.

[name of Contractor] accepts full responsibility and strict liability for making any false declaration, not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this declaration, representation and warranty. It agrees that any contract, right, interest, privilege or other obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other rights and remedies available to PA under any law, contract or other instrument, be voidable at the option of PA.

Notwithstanding any rights and remedies exercised by PA in this regard, [name of Supplier/Contractor/Consultant] agrees to indemnify PA for any loss or damage incurred by it on account of its corrupt business practices and further pay compensation to PA in an amount equivalent to ten times the sum of any commission, gratification, bribe, finder's fee or kickback given by [name of Contractor] as aforesaid for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or other obligation or benefit in whatsoever form from PA.

.....
[Procuring Agency]





NO.PMU/SETTP/CIDA(CW)/ 2016
PROJECT MANAGEMENT UNIT
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH
GOVERNMENT OF SINDH
SCHOOL EDUCATION DEPARTMENT

Karachi dated: 20 January 2017

To,

M/s Umair & Zubair Const. Company

**SUBJECT: WORK ORDER FOR REPAIR/ RENOVATION & REHABILITATION
OF GECE (MEN), LYARI KARACHI**

Reference: Your tender dated 16th November 2016.

I am directed to inform you that the rates amounting to **Rs.10.120429** million (Rupees Ten Million One hundred twenty thousand four hundred twenty nine only) quoted by you for the subject work, are approved by the Procurement Committee of this project:

S.#	Description	%age above/ below/ par (Civil)	%age above/ below/ par (Plumbing)	Non-Schedule (Electric)
1.	Main Building	5% above Non- Schedule Rs.2563053/-	At Par Non- Schedule Rs.467278/-	At Par Non-Schedule Rs.678720/-

You are accordingly informed to start the aforesaid work within 7 days from the date of issue of this work order under the supervision of the Assistant Project Engineer/ Project Engineer of this project and note that the work is to be completed within a period of **04 Months**.

You are advised to please execute the whole and every part of the work exactly, fully and faithfully in accordance with the specifications, design, drawings and instructions in writing relating to the work. You are entitled to have access to the same for the purpose of Inspection during office hours. If required to make or cause to be made copies of the same specifications and all such Design, Drawings and instructions as aforesaid, you can do so at your own expenses.

Photostat copy duly attested by the undersigned in respect of Schedule-B relating to the above-subject work is also enclosed herewith for your information and guidance.

You should give in writing the name of your authorized agent who would receive instructions at site of work during the course of its execution. PMU reserves the right to delete any component at any time due to any reason. In the meantime you are bound with the terms & conditions as laid down in the Agreement.

This is for your information and compliance.


(SYED MASOOM ALI SHAH)
Manager (Admn & Accounts)

D.A /As above



C.C.

1. The P.S. to Project Director, CIDA.
2. The Project Engineer, CIDA.
3. The Assistant Project Engineer, CIDA.

Manager (Admn & Accounts)

KARACHI GOVT. ELEMENTARY COLLEGE FOR MEN (Lyari) BABA-E-URDU
ROAD SADDAR TOWN KARACHI.

SUMMARY OF COST					
A	CIVIL WORK				
i	Cost of Schedule items		Rs	5201530	
ii	Premium	5% ABOVE	Rs	260076	
iii	Non-Schedule Items		Rs	25,83,053	2563053
			Total (A)	80,24,659	
B	WATER SUPPLY & SANITARY WORK				
i	Cost of Schedule items		Rs	681072	
ii	Cost of Non Schedule item		Rs	4,67,150	X 467278
			Total (B)	11,48,222	X 1148350
D	ELECTRIC WORK				
i	Cost of Schedule items		Rs	268699	
ii	Cost of Non Schedule item		Rs	678720	
			Total (D)	930567	X 947419
			G.TOTAL A+B+C+D	10103448	X


 10120428
UMAIR & ZUBAIR
CONSTRUCTION CO.
 Proprietor
 1012

J093868

Challan No. 811
Rs. 35450/- 4/17



SIKANDAR IMRAN STAMP VENDOR
Licence No. 83, Seat No. 19, City Court Karachi.
S. No. 26780 DATE
ISSUED TO WITH ADDRESS
THROUGH WITH ADDRESS
PURPOSE
VALUE RS (ATTESTE)
STAMP VENDOR'S SIGNATURE

09 JAN 2017

OFFICE SUPERINTENDENT
Stamp Office, City Court Karachi 4-1-13

CONTRACT AGREEMENT

11 JAN 2017

THIS CONTRACT AGREEMENT (hereinafter called the Agreement) made on the 19 day of Jan 2017 between P.O. Capacity Building Of TTIS - CIDA Education Department (hereinafter called the "Procuring Agency") of the one part and Imran & Zubair Coni Co. (hereinafter called the Contractor) of the other part;

WHEREAS the Procuring Agency is desirous that certain Works, viz. R/R of GECE Lyari Karachi should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnesseth as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents after incorporating addenda, if any except those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:
 - (a) The Letter of Acceptance;
 - (b) The completed Form of Bid along with Schedules to Bid;
 - (c) Conditions of Contract & Contract Data;
 - (d) The priced Schedule of Prices/Bill of quantities (BoQ);
 - (e) The specifications; and
 - (f) The Drawings
3. In consideration of the payments to be made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.
4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the Works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

(INTEGRITY PACT)

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC
PAYABLE BY CONTRACTORS
(FOR CONTRACTORS WORTH RS.10.00 MILLION OR MORE)

Contract No. _____ Dated 19-01-2017 Contract Value Rs. 1,01,20,000/-

Contract Title: R/R of GEC (M/F) LYARI KH

.....(name of Contractor) hereby declares that it has not obtained or induced the procurement of any contract, right, interest, privilege or other obligation or benefit from Government of Sindh (GOS) or any administrative sub division or agency thereof or any other entity owned or controlled by it (GOS) through any corrupt business practice.

Without limiting the generality of the foregoing, (name of Contractor) represents and warrants that it has fully declared that brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any natural or judicial person, including its affiliate, agent, associates, broker, consultant, director, promoter, shareholder.

Sponsor or subsidiary, any commission, gratification, bribe, finder's fee or kickback, whether describe as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a contract, right, interest, privilege or other obligation or benefit in whatsoever form from, from Procuring Agency (PA) except that which has been expressly declared pursuant hereto.

(name of Contractor) accepts full responsibility and strict liability that it has made and will make full disclosure of all agreements and arrangements with all persons in respect of or related to the transaction with PA and has not taken any action or will not take any action or circumvent the above declaration, representation or warranty.

(name of Contractor) accepts full responsibility and strict liability for making any false declaration, not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this declaration, representation and warranty. It agrees that any contract, right, interest, privilege or other obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other rights and remedies available to PA, under any law, contract or other instrument, be voidable at the option of PA.

Notwithstanding any rights and remedies exercised by PA in this regard, (_____) agrees to indemnify PA for any loss or damage incurred by it on account of its corrupt business practices and further pay compensation to PA in an amount equivalent to ten time the sum of any commission, gratification, bribe, finder's fee or kickback given by (name of Contractor) as aforesaid for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or other obligation or benefit in whatsoever form from PA.


UMAR & ZUBAIR
CONSTRUCTION CO.
Proprietor

Procuring Agency

Contractor

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh - CIDA
- 2) PROVINCIAL / LOCAL GOVT./ OTHER PSDP
- 3) TITLE OF CONTRACT Repair, Renovation & Rehabilitation of TTIs
- 4) TENDER NUMBER NO.PMU-CIDA/NIT/2016
- 5) BRIEF DESCRIPTION OF CONTRACT Repair, Renovation & Rehabilitation of GECE (M) Lyari Karachi
- 6) FORUM THAT APPROVED THE SCHEME CDWP
- 7) TENDER ESTIMATED VALUE Rs. 10.00 million
- 8) ENGINEER'S ESTIMATE (For civil works only) Rs.10.132 million
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 04 months
- 10) TENDER OPENED ON (DATE & TIME) 16-11-2016 at 4:00 p.m.
- 11) NUMBER OF TENDER DOCUMENTS SOLD 04
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 02
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 02
- 14) BID EVALUATION REPORT (Enclose a copy) Copy enclosed
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s Umair & Zubair Const. Co.
- 16) CONTRACT AWARD PRICE Rs.10.120429 million
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1st, 2nd, 3rd EVALUATION BID). 1st

18) METHOD OF PROCUREMENT USED : - (Tick one)

- a) SINGLE STAGE – ONE ENVELOPE PROCEDURE Domestic/ Local
- b) SINGLE STAGE – TWO ENVELOPE PROCEDURE
- c) TWO STAGE BIDDING PROCEDURE
- d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT _____

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	30254 dated 27-10-2016
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	Daily Kawish (31-10-2016), Dawn (31-10-2016), Jang (31-10-2016)
No	

22) NATURE OF CONTRACT

Domestic/ Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
--------------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED
BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY
COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT
THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF
CONTRACT?

(Attach copy of the bid evaluation report)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	No

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	No

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	No

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	No

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?


Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	No

39) Date of Award of Contract: 19-01-2017

Signature & Official Stamp of
Authorized Officer


MANAGER ADMINISTRATION
Sindh Secretariat
Karachi

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save

Reset



NO.PMU/SETTP/CIDA(CW)/ 2016
PROJECT MANAGEMENT UNIT
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH
GOVERNMENT OF SINDH
SCHOOL EDUCATION DEPARTMENT

Karachi dated: 20, January 2017

To,

M/s GMQ Construction & Co.

**SUBJECT: WORK ORDER FOR REPAIR/ RENOVATION & REHABILITATION
OF GNATTC, HYDERABAD**

Reference: Your tender dated 16th November 2016.

I am directed to inform you that the rates amounting to **Rs.17.970997** million (Rupees Seventeen Million Nine hundred seventy thousand nine hundred ninety seven only) quoted by you for the subject work, are approved by the Procurement Committee of this project:

S.#	Description	%age above/ below/ par (Civil)	%age above/ below/ par (Plumbing)	Non-Schedule (Electric)
1.	Main Building	Part A 5% above Part B 5% above Part C 5% above Non- Schedule Rs.3145130/-	Part D At Par Non- Schedule Rs.20000/-	Part E At Par Non- Schedule Rs.369550/-

You are accordingly informed to start the aforesaid work within 7 days from the date of issue of this work order under the supervision of the Assistant Project Engineer/ Project Engineer of this project and note that the work is to be completed within a period of **04 Months**.

You are advised to please execute the whole and every part of the work exactly, fully and faithfully in accordance with the specifications, design, drawings and instructions in writing relating to the work. You are entitled to have access to the same for the purpose of Inspection during office hours. If required to make or cause to be made copies of the same specifications and all such Design, Drawings and instructions as aforesaid, you can do so at your own expenses.

Photostat copy duly attested by the undersigned in respect of Schedule-B relating to the above-subject work is also enclosed herewith for your information and guidance.

You should give in writing the name of your authorized agent who would receive instructions at site of work during the course of its execution. PMU reserves the right to delete any component at any time due to any reason. In the meantime you are bound with the terms & conditions as laid down in the Agreement.

This is for your information and compliance.

(SYED MASOOM ALI SHAH)
Manager (Admn & Accounts)

D.A /As above

C.C.

1. The P.S. to Project Director, CIDA.
2. The Project Engineer, CIDA.
3. The Assistant Project Engineer, CIDA.

Manager (Admn & Accounts)

Name of Work: REHABILITATION / RENOVATION OF GOVERNMENT NATIONAL AGRO TECHNICAL TEACHER TRAINING CENTER LATIFABAD UNIT # 11 HYDERABAD.

Section -01		PART -A			
1.	Cost of Total Schedule Items			Rs:	8,263,707.00
	Premium <u>5.57</u> %above/below				413185
2.	Cost of Total Non- Schedule Items			Rs:	312785
3.	Total Part - A		Sub - Total	Rs:	11804742
		PART -B			
1.	Cost of Total Schedule Items			Rs:	2,312,570.00
2.	Premium <u>57</u> %above/below			Rs:	115628
			Sub - Total	Rs:	2428198
		PART -C			
1.	Cost of Total Schedule Items			Rs:	1,962,379.00
2.	Premium <u>57</u> %above/below			Rs:	98118
			Sub - Total	Rs:	2060497
			TOTAL :- Rs:-		0
Section -02		(WATER SUPPLY & SANITARY WORK)			
1.	Cost of Total Schedule Items			Rs:	581,759.97
2.	Cost of Total Non - Schedule Items			Rs:	20,000
			Total	Rs:	601759.97
Section -03		(ELECTRIFICATION)			
1.	Cost of Total Schedule Items			Rs:	688,968.00
2.	Cost of Total Non - Schedule Items			Rs:	326650
			Total	Rs:	1015618
RAND TOTAL (Section 01 +Section 02 + Section 03)				Rs:	17910814

3145130
11822022

601760

369550
1058518

17970996

G.M.Q. CONSTRUCTION CO.
Hyderabad.

[Handwritten signatures and initials]

PROJECT DIRECTOR
Capacity Building of Teachers
Training Institutions & MO Education and
Training Elementary Schools / Teachers in Study.

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh - CIDA
- 2) PROVINCIAL / LOCAL GOVT./ OTHER PSDP
- 3) TITLE OF CONTRACT Repair, Renovation & Rehabilitation of TTIs
- 4) TENDER NUMBER NO.PMU-CIDA/NIT/2016
- 5) BRIEF DESCRIPTION OF CONTRACT Repair, Renovation & Rehabilitation of GNATTC, Hyderabad
- 6) FORUM THAT APPROVED THE SCHEME CDWP
- 7) TENDER ESTIMATED VALUE Rs. 18.00 million
- 8) ENGINEER'S ESTIMATE (For civil works only) Rs.18.003 million
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 04 months
- 10) TENDER OPENED ON (DATE & TIME) 16-11-2016 at 4.00 p.m.
- 11) NUMBER OF TENDER DOCUMENTS SOLD 04
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 04
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03
- 14) BID EVALUATION REPORT Copy enclosed
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s GMQ Construction Co.
- 16) CONTRACT AWARD PRICE Rs.17.970997 million
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1st, 2nd, 3rd EVALUATION BID). 1st

18) METHOD OF PROCUREMENT USED :- (Tick one)

- a) SINGLE STAGE – ONE ENVELOPE PROCEDURE Domestic/ Local
- b) SINGLE STAGE – TWO ENVELOPE PROCEDURE
- c) TWO STAGE BIDDING PROCEDURE
- d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS.

Sh

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT _____ Secretary, School Education Department

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	30254 dated 27-10-2016
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	Daily Kawish (31-10-2016), Dawn (31-10-2016), Jang (31-10-2016)
No	

22) NATURE OF CONTRACT

Domestic/ Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
--------------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?
(Attach copy of the bid evaluation report)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	No

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	No

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	No

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	No

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.)?


Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	No

39) Date of Award of Contract: 19-01-2017

Signature & Official Stamp of
Authorized Officer



MANAGER (ADMIN & ACCOUNTS)
Quality Control of Services
Training Institutions of Sindh
Education and Training of Employees
Sector 11, Karachi

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save

Reset

FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the —Agreement) made on the dated: 19-01-2017 between PD Capacity Building of ITIs (hereinafter called the —Procuring Agency) of the one part and _____ (hereinafter called the —Contractor) of the other part.

WHEREAS the Procuring Agency is desirous that certain Works, viz R/Renovation of GNATTC Hyd.

should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnessed as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents after incorporating addenda, if any except those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:

- (a) The Letter of Acceptance;
- (b) The completed Form of Bid along with Schedules to Bid;
- (c) Conditions of Contract & Contract Data;
- (d) The priced Schedule of Prices/Bill of quantities (BoQ);
- (e) The Specifications; and
- (f) The Drawings

3. In consideration of the payments to be made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.

4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the Works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

63000/2

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

[Signature]
Contractor

G.M.Q. CONSTRUCTION CO.
Hyderabad.


[Signature]
MANAGER (ADMIN & TOOL) (S)
Government Engineering College
Training Institute of S.O.
Education and Training of Elementary
School Teachers at Singh

[Signature]
M/S ~~SNK~~ ENGINEERS
J.V

M/S SNK ENGINEERS & CONTRACTORS

Witness:
(Name, Title and Address)

Witness:
(Name, Title and Address)



Assistant Accountant
District Accounts Officer Hyderabad

SCHEDULE – F TO BID

(INTEGRITY PACT)

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC
PAYABLE BY CONTRACTORS
(FOR CONTRACTS WORTH RS. 10.00 MILLION OR MORE)

Contract No. _____ Dated 19-1-2017
Contract Value: RS. 17.970997 (M)
Contract Title: R/R of GNATTC HYD.

..... [name of Contractor] hereby declares that it has not obtained or induced the procurement of any contract, right, interest, privilege or other obligation or benefit from Government of Sindh (GoS) or any administrative subdivision or agency thereof or any other entity owned or controlled by it (GoS) through any corrupt business practice.

Without limiting the generality of the foregoing, [name of Contractor] represents and warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder's fee or kickback, whether described as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a contract, right, interest, privilege or other obligation or benefit in whatsoever form from, from Procuring Agency (PA) except that which has been expressly declared pursuant hereto.

[name of Contractor] accepts full responsibility and strict liability that it has made and will make full disclosure of all agreements and arrangements with all persons in respect of or related to the transaction with PA and has not taken any action or will not take any action to circumvent the above declaration, representation or warranty.

[name of Contractor] accepts full responsibility and strict liability for making any false declaration, not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this declaration, representation and warranty. It agrees that any contract, right, interest, privilege or other obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other rights and remedies available to PA under any law, contract or other instrument, be voidable at the option of PA.

Notwithstanding any rights and remedies exercised by PA in this regard, [name of Supplier/Contractor/Consultant] agrees to indemnify PA for any loss or damage incurred by it on account of its corrupt business practices and further pay compensation to PA in an amount equivalent to ten times the sum of any commission, gratification, bribe, finder's fee or kickback given by [name of Contractor] as aforesaid for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or other obligation or benefit in whatsoever form from PA.

.....
[Procuring Agency]


[Contractor]

G.M.Q. CONSTRUCTION CO.
Hyderabad.



NO.PMU/SETTP/CIDA(CW)/ 2016
PROJECT MANAGEMENT UNIT
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH
GOVERNMENT OF SINDH
SCHOOL EDUCATION DEPARTMENT

Karachi dated: 20 January 2017

To,

M/s Muhammad Ali Shujrah

**SUBJECT: WORK ORDER FOR REPAIR/ RENOVATION & REHABILITATION
OF GECE, BADIN**

Reference: Your tender dated 16th November 2016.

I am directed to inform you that the rates amounting to **Rs.16.291597** million (Rupees Sixteen Million Two hundred ninety one thousand five hundred ninety seven only) quoted by you for the subject work, are approved by the Procurement Committee of this project:

S.#	Description	%age above/ below/ par (Civil)	%age above/ below/ par (Plumbing)	Non-Schedule (Electric)
1.	Main Building	Part A (i) At Par Part A (ii) At Par Part A (iii) At Par Non- Schedule N/A	Part B (i) At Par Part B (ii) At Par Non- Schedule N/A	Part C At Par Non- Schedule N/A
2.	Compound Wall	Part E At Par Non-Schedule Rs.23552/-	N/A	N/A

You are accordingly informed to start the aforesaid work within 7 days from the date of issue of this work order under the supervision of the Assistant Project Engineer/ Project Engineer of this project and note that the work is to be completed within a period of **04 Months**.

You are advised to please execute the whole and every part of the work exactly, fully and faithfully in accordance with the specifications, design, drawings and instructions in writing relating to the work. You are entitled to have access to the same for the purpose of Inspection during office hours. If required to make or cause to be made copies of the same specifications and all such Design, Drawings and instructions as aforesaid, you can do so at your own expenses.

Photostat copy duly attested by the undersigned in respect of Schedule-B relating to the above-subject work is also enclosed herewith for your information and guidance.

You should give in writing the name of your authorized agent who would receive instructions at site of work during the course of its execution. PMU reserves the right to delete any component at any time due to any reason. In the meantime you are bound with the terms & conditions as laid down in the Agreement.

This is for your information and compliance.

(SYED MASOOM ALI SHAH)
Manager (Admn & Accounts)

D.A /As above

C.C.

1. The P.S. to Project Director, CIDA.
2. The Project Engineer, CIDA.
3. The Assistant Project Engineer, CIDA.

Manager (Admn & Accounts)

SUMMARY OF COST

NAME OF WORK:- **REHABILITATION / RENOVATION OF GOVERNMENT ELEMENTARY COLLEGE
OF EDUCATION FOR FEMALE @ BADIN (ACADEMIC BLOCK)**
(GROUND FLOOR + FIRST FLOOR).

M/S:- *Muhammad Ali Shujra*

S #	Item of Work	Total Amount
1	Part-A Civil Work (i)	5765277
	Premium	-
	Total	5765277 ✓
2	Part-A Civil Work (ii) Steel/Iron	1374415
	Premium	-
	Total	1374415 ✓
3	Part-A Civil Work (iii) Glazed Tiles	7033852
	Premium	-
	Total	7033852 ✓
4	Part-B (i) (W&S S/F)	149049
	Total	149049 ✓
5	Part-B (ii) (RCC & G.I Pipes)	60889
	Total	60889 ✓
6	Part-C (Electric Schedule)	5495
	Total	5495 ✓
7	Part-D (PHE Schedule)	19600
	Total	19600 ✓
8	COMPOND WALL	3276129
	Non Schedule	
	a) Civil Work (ii) steel Iron/steel	23551 ✓
	Total	= 17708258/2 ✓
	G.Total -8%	= 1416660/2 ✓
		16291597/2 ✓

Shujra

Shujra

10/12

Shujra
M/S MUHAMMAD ALI SHUJRAH
 Government Contractor
 Proprietor

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh - CIDA
- 2) PROVINCIAL / LOCAL GOVT./ OTHER PSDP
- 3) TITLE OF CONTRACT Repair, Renovation & Rehabilitation of TTIs
- 4) TENDER NUMBER NO.PMU-CIDA/NIT/2016
- 5) BRIEF DESCRIPTION OF CONTRACT Repair, Ren. & Rehab of GECE, Badin
- 6) FORUM THAT APPROVED THE SCHEME CDWP
- 7) TENDER ESTIMATED VALUE Rs. 18.00 million
- 8) ENGINEER'S ESTIMATE Rs.16.490 million
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 04 months
- 10) TENDER OPENED ON (DATE & TIME) 16-11-2016 at 4:00 p.m.
- 11) NUMBER OF TENDER DOCUMENTS SOLD 04
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 04
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 04
- 14) BID EVALUATION REPORT Copy enclosed
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s Muhammad Ali Shujrah
- 16) CONTRACT AWARD PRICE Rs.16.291597 million
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1st, 2nd, 3rd EVALUATION BID). 1st

18) METHOD OF PROCUREMENT USED : - (Tick one)

- a) SINGLE STAGE – ONE ENVELOPE PROCEDURE _____ Domestic/ Local
- b) SINGLE STAGE – TWO ENVELOPE PROCEDURE _____
- c) TWO STAGE BIDDING PROCEDURE _____
- d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE _____

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS.



19) APPROVING AUTHORITY FOR AWARD OF CONTRACT _____

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	30254 dated 27-10-2016
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	Daily Kawish (31-10-2016), Dawn (31-10-2016), Jang (31-10-2016)
No	

22) NATURE OF CONTRACT

Domestic/Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
----------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?
(Attach copy of the bid evaluation report)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	No

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	No

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	No

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	No

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	No


39) Date of Award of Contract: 19-01-2017

Signature & Official Stamp of
Authorized Officer


M. M. ALI, ADMIN. & ACCOUNTS
Capacity Building of Instructors
Training Institutions of JSC
Education and Training of Bioscience
Officers, Youth Welfare Services

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291



Jamil Akhtar, Stamp Vendor
Licence No. 12, Charsabab, Block-M,
Sector 11, Orangi Town, Karachi
S.No. 10287
Issued to with Address
M-10/10 with Address
Purpose
Date Recd. 03-01-17
Vendor's Signature
Not Issued for

03 JAN 2017

03 JAN 2017

GHULAM SARWAR Advocate
Licence No. 177

RUPEES



CONTRACT AGREEMENT

The Contract Agreement (hereinafter called the agreement) 19-01-2017

BETWEEN

Education and Literacy Department Government of Sindh (hereinafter called the Procuring Agency) of the on part

AND

M/s. Muhammad Ali Shujrah (hereinafter called the contractor) on the other part.

Where and the procuring Agency is desirous that certain work, viz rehabilitation and renovation of Government Elementary Collège of education BADIN and amount of Rs.16291597/- only should be executed by the contractor and has accepted a bid by the contractor for the execution and completion of such work and the remedying of any effects therein.

1. In this agreement work and extension shall have the same meaning and or respectively assign to them in the condition of contractor referred to.
2. The following documents after in cooperating Addenda, if any, except those part relating to instructions to bidders shall be deemed to for and be read and construct as part of this agreement viz.
 - a) The Letter of acceptance
 - b) The complete Form of bid alongwith schedule to bid.
 - c) Condition of contract and contract bid date.
 - d) Precede schedule of prices /bill of quantities. (BOQ).
 - e) The specification.
 - f) The drawings

MIS MUHAMMAD ALI SHUJRAH
Government Contractor
Proprietor

3. The consideration of the payments to be made by the purchaser to the bidder as hereinafter mentioned, the bidders hereby convenience with the purchaser to provide the goods and services and to remedy defects herein conformity in all respects with the provision of the contract.
4. The purchaser hereby the covenants to pay the bidders in consideration of the provisions of the goods and services and the remedying of defects therein, the contract at the time and in the manner prescribed by the contract.


IN WITNESS WHEREOF the Parties hereby to have caused this Agreement to be executed in accordance with their respective laws the day, month and the year first above mentioned.

WITNESSES:

1. 
M/S BASHIR AHMED KHOSO,
GOVT. CONTRACTOR
UMAIR & SUBAIR
CONSTRUCTION COMPANY

2. 
M/s National Engineering




FIRST PARTY.

Education and
Literacy Department
Government of Sindh


M/S MUHAMMAD ALI SHUJRAH
Government Contractor
Proprietor

SECOND PARTY.
M/s. Muhammad Ali Shujrah

(INTEGRITY PACT)

**DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC
PAYABLE BY CONTRACTORS
(FOR CONTRACTS WORTH RS. 10.00 MILLION OR MORE)**

Contract No. _____ Dated 19-01-2017
 Contract Value: 16291597/-
 Contract Title: _____

M. ALI SHUJRAH [name of Contractor] hereby declares that it has not obtained or induced the procurement of any contract, right, interest, privilege or other obligation or benefit from Government of Sindh (GoS) or any administrative subdivision or agency thereof or any other entity owned or controlled by it (GoS) through any corrupt business practice.

Without limiting the generality of the foregoing, [name of Contractor] represents and warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder's fee or kickback, whether described as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a contract, right, interest, privilege or other obligation or benefit in whatsoever form from, from Procuring Agency (PA) except that which has been expressly declared pursuant hereto.

[name of Contractor] accepts full responsibility and strict liability that it has made and will make full disclosure of all agreements and arrangements with all persons in respect of or related to the transaction with PA and has not taken any action or will not take any action to circumvent the above declaration, representation or warranty.

[name of Contractor] accepts full responsibility and strict liability for making any false declaration, not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this declaration, representation and warranty. It agrees that any contract, right, interest, privilege or other obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other rights and remedies available to PA under any law, contract or other instrument, be voidable at the option of PA.

Notwithstanding any rights and remedies exercised by PA in this regard, [name of Supplier/Contractor/Consultant] agrees to indemnify PA for any loss or damage incurred by it on account of its corrupt business practices and further pay compensation to PA in an amount equivalent to ten times the sum of any commission, gratification, bribe, finder's fee or kickback given by [name of Contractor] as aforesaid for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or other obligation or benefit in whatsoever form from PA.

.....
 [Procuring Agency]


 M/S MUHAMMAD ALI SHUJRAH
 Contractor
 Government Contractor

Proprietor



NO.PMU/SETTP/CIDA(CW)/ 2016
PROJECT MANAGEMENT UNIT
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH
GOVERNMENT OF SINDH
SCHOOL EDUCATION DEPARTMENT

Karachi dated: 20, January 2017

To,

M/s HB Engineers JV
M/s SNK Engineer & Contractor

**SUBJECT: WORK ORDER FOR REPAIR/ RENOVATION & REHABILITATION
OF DETRC, HYDERABAD**

Reference: Your tender dated 16th November 2016.

I am directed to inform you that the rates amounting to **Rs.7.968452** million (Rupees Seven Million Nine hundred sixty eight thousand four hundred fifty two only) quoted by you for the subject work, are approved by the Procurement Committee of this project:

S.#	Description	%age above/ below/ par (Civil)	%age above/ below/ par (Plumbing)	Non-Schedule (Electric)
1.	Main Building	Part A At Par Part B At Par Part C At Par Non- Schedule Rs.1475648/-	Part D At Par Non- Schedule Rs.16000/-	Part E At Par Non- Schedule Rs.120250/-

You are accordingly informed to start the aforesaid work within 7 days from the date of issue of this work order under the supervision of the Assistant Project Engineer/ Project Engineer of this project and note that the work is to be completed within a period of **04 Months**.

You are advised to please execute the whole and every part of the work exactly, fully and faithfully in accordance with the specifications, design, drawings and instructions in writing relating to the work. You are entitled to have access to the same for the purpose of Inspection during office hours. If required to make or cause to be made copies of the same specifications and all such Design, Drawings and instructions as aforesaid, you can do so at your own expenses.

Photostat copy duly attested by the undersigned in respect of Schedule-B relating to the above-subject work is also enclosed herewith for your information and guidance.

You should give in writing the name of your authorized agent who would receive instructions at site of work during the course of its execution. PMU reserves the right to delete any component at any time due to any reason. In the meantime you are bound with the terms & conditions as laid down in the Agreement.

This is for your information and compliance.

(SYED MASOOM ALI SHAH)
Manager (Admn & Accounts)

D.A /As above

C.C.

1. The P.S. to Project Director, CIDA.
2. The Project Engineer, CIDA.
3. The Assistant Project Engineer, CIDA.

Manager (Admn & Accounts)

Name of Work: REPAIR / RENOVATION OF Divisional Educational Technology Resource Center HYDERABAD

Section -01

PART -A

1. Cost of Total Schedule Items	Rs:	2,738,761.00
2. Cost of Total Non- Schedule Items	Rs:	14,75,648 ✓
3. Total Part - A	Sub - Total Rs:	42,14,409 ✓

PART -B

1. Cost of Total Schedule Items	Rs:	653,530.00
2. PREMIUM	Rs:	✓
	Sub - Total Rs:	

PART -C

1. Cost of Total Schedule Items	Rs:	2,357,398.00
2. PREMIUM	Rs:	✓
	Sub - Total Rs:	

TOTAL :- Rs:-

Section -02 (WATER SUPPLY & SANITARY WORK)

1. Cost of Total Schedule Items	Rs:	246,088.58
2. Cost of Total Non - Schedule Items	Rs:	16000 ✓
	Sub - Total Rs:	2,62,088.58 ✓

Section -03 (ELECTRIFICATION)

1. Cost of Total Schedule Items	Rs:	360,776.00
2. Cost of Total Non - Schedule Items	Rs:	X 151,798.42
	Rs:	X 512,574.42

120250
481026 Total

GRAND TOTAL (Section 01 + Section 02 + Section 03) Rs: 80,00,000 - 00.

7968451

PROJECT DIRECTOR
Capacity Building of Teachers
Training Institutions of and Education and
Training Elementary Schools Teachers in Sindh.

Handwritten signature

Handwritten signature

M/S H.B ENGINEERS
J.V M/S SNK ENGINEER
& CONTRACTOR

Handwritten mark

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh - CIDA
- 2) PROVINCIAL / LOCAL GOVT./ OTHER PSDP
- 3) TITLE OF CONTRACT Repair, Renovation & Rehabilitation of TTIs
- 4) TENDER NUMBER NO.PMU-CIDA/NIT/2016
- 5) BRIEF DESCRIPTION OF CONTRACT Repair, Renovation & Rehabilitation of DETRC, Hyderabad
- 6) FORUM THAT APPROVED THE SCHEME CDWP
- 7) TENDER ESTIMATED VALUE Rs. 8.00 million
- 8) ENGINEER'S ESTIMATE (For civil works only) Rs.8.00 million
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 04 months
- 10) TENDER OPENED ON (DATE & TIME) 16-11-2016 at 4:00 p.m.
- 11) NUMBER OF TENDER DOCUMENTS SOLD 03
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 03
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03
- 14) BID EVALUATION REPORT (Enclose a copy) Copy enclosed
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s HB Engineers JV M/s SNK Engr. & Contractor
- 16) CONTRACT AWARD PRICE Rs.7.968452 million
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1st, 2nd, 3rd EVALUATION BID). 1st
- 18) METHOD OF PROCUREMENT USED : - (Tick one)
- a) SINGLE STAGE – ONE ENVELOPE PROCEDURE _____ Domestic/ Local
- b) SINGLE STAGE – TWO ENVELOPE PROCEDURE _____
- c) TWO STAGE BIDDING PROCEDURE _____
- d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE _____

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT _____

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	30254 dated 27-10-2016
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	Daily Kawish (31-10-2016), Dawn (31-10-2016), Jang (31-10-2016)
No	

22) NATURE OF CONTRACT

Domestic/ Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
--------------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED
BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY
COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT
THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF
CONTRACT?

(Attach copy of the bid evaluation report)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	No

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	No

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	No

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	No

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	No

39) Date of Award of Contract: 19-01-2017

Signature & Official Stamp of
Authorized Officer

MANAGER (ADMIN & ACCOUNTS)
Capacity Building of Teachers
Karachi
Education and Training
Government of Sindh


FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save

Reset



SIKANDAR ILMAM STAMP VENDOR
 License No. 89, Seat No. 19, City Court Karachi
 S. No. 27423 DATE
 ISMITH WITH ADDRESS
 TIT. WITH ADDRESS
 POSTAGE MALIK Advocate
 VALUE
 STAMP VENDOR'S SIGNATURE

12 JAN 2017

CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT is made at Karachi on the date 12 day of January, 2017.

BETWEEN

P.D. C. B. OF T. T. I. S (CIDA) Edu: (hereinafter called
 & lit: Dept Govt JA 40R
 "the _____ Procuring agency") of the one part and M/s. HB
 Engineering JVM M/S. SNK, Engineering & Contractor (hereinafter
 called "the _____ Contractor"), of the other part:

WHEREAS the Procuring agency is desirous certain works Viz.
 R/Renovation of DETRC Hyderabad tender Amount (7.968452 Million)
 should be executed by the Contractor and has accepted a bid by the
 Contractor for the execution and completion of such Works and the
 remedying of any defects therein .

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:


1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Condition of Contract referred to.
2. The following documents after incorporating addenda, if any except those parts relating to instructions to Bidders, shall be deemed to form and be read and construed as part of Agreement, viz:

- (a) the letter of acceptance;
- (b) The completed Form of Bid along with schedules to Bid;
- (c) Condition of Contract & Contract Data;
- (d) The priced schedule of prices/Bill of quantities (BoQ);
- (e) the drawings

3. In consideration of the payments to be made by the Procuring agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Procuring agency to execute and complete the Works and remedy defects therein in conformity in all respects with the provisions of the Contract.

4. The Procuring agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the Works as per provisions of the contract, the Contract price or such other sum as may become payable under the provisions of the contract at the times and in the manner prescribed by the contract.

IN WITNESS whereof the parties hereto have caused this Contract Agreement to be executed on the day, month and the year first before written in accordance with their respective laws.

Contractor  **M/S H.R ENGINEERS**
M/S H.S ENGINEERS J.V M/S - K ENGINEER
M/S SYK ENGINEERS & CONTRACTOR & CONTRACTOR


Procuring Agency
Name: _____
Address: _____
Date: _____

WITNESS 1.
NAME AND TITLE AND ADDRESS



WITNESS 2.
NAME AND TITLE AND ADDRESS



(INTEGRITY PACT)

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC
PAYABLE BY CONTRACTORS
(FOR CONTRACTS WORTH RS. 10.00 MILLION OR MORE)

Contract No. _____ Dated 19-01-2017
Contract Value: 7096845.2 ml-
Contract Title: DETRC Hyd

M/S H. B. Engineer J.V. M/S SNA Eng [name of Contractor] hereby declares that it has not obtained or induced the procurement of any contract, right, interest, privilege or other obligation or benefit from Government of Sindh (GoS) or any administrative subdivision or agency thereof or any other entity owned or controlled by it (GoS) through any corrupt business practice.

Without limiting the generality of the foregoing, [name of Contractor] represents and warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder's fee or kickback, whether described as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a contract, right, interest, privilege or other obligation or benefit in whatsoever form from, from Procuring Agency (PA) except that which has been expressly declared pursuant hereto.

[name of Contractor] accepts full responsibility and strict liability that it has made and will make full disclosure of all agreements and arrangements with all persons in respect of or related to the transaction with PA and has not taken any action or will not take any action to circumvent the above declaration, representation or warranty.

[name of Contractor] accepts full responsibility and strict liability for making any false declaration, not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this declaration, representation and warranty. It agrees that any contract, right, interest, privilege or other obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other rights and remedies available to PA under any law, contract or other instrument, be voidable at the option of PA.

Notwithstanding any rights and remedies exercised by PA in this regard, [name of Supplier/Contractor/Consultant] agrees to indemnify PA for any loss or damage incurred by it on account of its corrupt business practices and further pay compensation to PA in an amount equivalent to ten times the sum of any commission, gratification, bribe, finder's fee or kickback given by [name of Contractor] as aforesaid for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or other obligation or benefit in whatsoever form from PA.

.....
[Procuring Agency]

M/S H. B. Engineer ENGINEER
M/S H. B. Engineer J.V. M/S SNA Eng
M/S SNA ENGINEERS & CONTRACTOR
M/S SNA ENGINEERS & CONTRACTOR