

One Envelope.

MINUTES OF BID OPENING MEETING.

A meeting of the procurement committee of this Department was held on 18-10-2017 for opening the bids received in respect of subject NIT till the deadlines of submission. The meeting was attended by all / following Members of this Procurements Committee and the representative of bidders, (attendance sheet is enclosed).

The following bidders submitted bids till the deadline of submission.

1. M/S K.M.C & CO
2. M. HASSAN & HASNAIN ENGINEERS.
3. M/S M.M.CONTRACTORS .
4. M/S N.K.Z. ENTERPRIZES.
5. M/S HANIF & CO.
6. M/S MUHAMMAD IBRAHIM GAHO.

The bids were opened on 19-10-2017 at 01 P.M. in the presence of the loud and encircled by Chairman of the Procurement Committee. All the members of the procurement committee signed each and every page of financial proposal / bids. The bids do not contain any over writing or cutting (Also mention cuttings or over writing if any) Following is the details of bids announced.

S.No.	Name of Bidders	Offered Prices	Amount of Bid Security	Pay Order No / Date
1	i)M.Hassan & Hasnain Engineers	4576375	78200	00223236 dt 17.10.2017.
	ii) M/S K.M.C & Co	4607640	78200	0027985 dt 18.10.2017
2	i)M.Hassan & Hasnain Engineers	5137681	188300	00223237 dt 17.10.2017.
	ii) M/S K.M.C & Co	5169767	188300	0027986 dt 18.10.2017
3	i)M.Hassan & Hasnain Engineers	22773075	396250	00223238 dt 17.10.2017.
	ii) M/S K.M.C & Co	22980300	396250	0027996 dt 18-10-2017
5	i)M.Hassan & Hasnain Engineers	11550000	201000	00223239 dt 17.10.2017.
	ii) M/S K.M.C & Co	11630000	201000	0027987 dt 18-10-2017
5	i)M.Hassan & Hasnain Engineers	18430127	334800	00223240 dt 17.10.2017.
	ii) M/S K.M.C & Co	18497085	334800	0027988 dt 18-10-2017
6	i)M.Hassan & Hasnain Engineers	1333607	23050	00223241 dt 17.10.2017.
	ii) M/S K.M.C & Co	1337640	23050	0027989 dt 18-10-2017

	ii) M/S K.M.C & Co	34267117	601900	0027995 dt 18-10-2017
8	i)M.Hassan & Hasnain Engineers	2870989	50150	00223243 dt 17.10.2017.
	ii) M/S K.M.C & Co	2882756	50150	0027991 dt 18-10-2017
9	i)M.Hassan & Hasnain Engineers	2709005	49850	00223244 dt 17.10.2017.
	ii) M/S K.M.C & Co	2724279	49850	0027992 dt 18-10-2017
10	i)M/S Muhammad Ibrahim Gaho & Co	3565896	63150	11532588 dt 18.10.2017
	ii)M/S M.Hassan & Hasnain Engineers	3581236	63150	00223242 dt 17-10-2017.
11	i) M/S M.M. Contractors Hyderabad	17637960	310000	00084984 dt 18.10.2017.
	ii)M/S N.K.Z. Enterprises	17783580	300000	11918499 dt 18-10-2017
	iii)M/S Hanif & co	17944820	310000	100565332 dt 18.10.2017
12	i)M/S M.M. Contractors Hyderabad	2290890	87000	00084985 dt 18.10.2017.
	ii)M/S N.K.Z. Enterprises	2294600	86000	11918498 dt 18-10-2017
	iii)M/S Hanif & co	2302020	90000	100565331 dt 18.10.2017

The committee shall examine all the bids as per the qualification / eligibility criteria provided in the bidding documents arithmetical checked and verified the documents and bid security submitted by the bidders.

The meeting ended with the note of thanks to and from the chair.



**Project Director
Scarp North Rohri
Shaheed Benazirabad
CHAIRMAN**



**Project Director
Sindh Agriculture University
TANDO JAM
MEMBER**




**EXECUTIVE ENGINEER
TUBEWELLS DIVISION
TANDO JAM
MEMBER / SECRETARY**

BID EVALUATION REPORT.

1.	Name of Procuring Agency	Executive Engineer Tubewells Division Tando Jam
2	Tender Reference No.	SKP/TWD-T.Jam/NIT/1244 Dated 27-9-2017.
3	Tender Description	Procurement of ADP No. 1072 (2017-2018) Name of work Construction Disposal channel along 5 Nos Tubewells. Scheme namely "Surfaqce Drainage Scheme Waghori and Daghki and Instalation of new Tubewells Taluka Jhando Mari of Tando Allahyar"
4	Method of Procurement	Single stage Envelope bidding procedure.
5	Tender Published	Daily Express Tribune Karachi dated 1-10-2017, Daily Parcham Karachi dated 1-10-2017, Daily Jang Karachi dated 3-10-2017, Daily Latest news Karachi dated 3-10-2017, Daily Difa Karachi dated 3-10-2017 & Daily Kawash Hyderabad dated 4-10-2017.
6	Total bid documents sold	2 Nos.
7	Total bid received	2 Nos.
8	Technical bid opening date	-----
9	Financial bid opening date	19-10-2017 at 1 PM.
10	No of bids Technically qualified	02
11	Bids rejected	-----


S.No.	Name of Firm or bidder	Cost offered by bidder	Ranking in terms of cost	Comparison with estimate Cost	Reason for acceptance Rejection	Remarks.
1	M.Hassan & Hasnain Engineers	1333607	1 st Lowest	1152145	Responsive	Recommended for award of work
2	M/S K.M.C & Co	1337640	2 nd	1152145	Responsive	Responsive


Project Director
Scarp North Rohri
Shaheed Benazirabad
CHAIRMAN

Pritam Dass


Project Director
Sindh Agriculture University
TANDO JAM
MEMBER

Riag Ahmed



EXECUTIVE ENGINEER
TUBEWELLS DIVISION
TANDO JAM
MEMBER / SECRETARY

Chulam Shabir Almani

BID EVALUATION REPORT.

1.	Name of Procuring Agency	Executive Engineer Tubewells Division Tando Jam
2	Tender Reference No.	SKP/TWD-T.Jam/NIT/1244 Dated 27-9-2017.
3	Tender Description	Procurement of ADP No. 1072 (2017-2018) Name of work Construction of Pumping Station. Scheme namely "Surfaqce Drainage Scheme Waghori and Daghki and Instalation of new Tubewells Taluka Jhando Mari of Tando Allahyar"
4	Method of Procurement	Single stage Envelope bidding procedure.
5	Tender Published	Daily Express Tribune Karachi dated 1-10-2017, Daily Parcham Karachi dated 1-10-2017, Daily Jang Karachi dated 3-10-2017, Daily Latest news Karachi dated 3-10-2017, Daily Difa Karachi dated 3-10-2017 & Daily Kawash Hyderabad dated 4-10-2017.
6	Total bid documents sold	2 Nos.
7	Total bid received	2 Nos.
8	Technical bid opening date	-----
9	Financial bid opening date	19-10-2017 at 1 PM.
10	No of bids Technically qualified	02
11	Bids rejected	-----


S.No.	Name of Firm or bidder	Cost offered by bidder	Ranking in terms of cost	Comparison with estimate Cost	Reason for acceptance Rejection	Remarks.
1	M.Hassan & Hasnain Engineers	34125299	1 st Lowest	30122124	Responsive	Recommended for award of work
2	M/S K.M.C & Co	34267117	2 nd	30122124	Responsive	Responsive


Project Director
Scarp North Rohri
Shaheed Benazirabad
CHAIRMAN

Pritam Das


Project Director
Sindh Agriculture University
TANDO JAM
MEMBER


Riaz Ahmed


EXECUTIVE ENGINEER
TUBEWELLS DIVISION
TANDO JAM
MEMBER / SECRETARY

Ghulam Shabir Akmani

1.	Name of Procuring Agency	Executive Engineer Tubewells Division Tando Jam
2	Tender Reference No.	SKP/TWD-T.Jam/NIT/1244 Dated 27-9-2017.
3	Tender Description	Procurement of ADP No. 1072 (2017-2018) Name of work Construction of Pump House/ Discharge Box & duty rooms of 5 Nos New Tubewells . Scheme namely "Surface Drainage Scheme Waghori and Daghki and Installation of new Tubewells Taluka Jhando Mari of Tando Allahyar"
4	Method of Procurement	Single stage Envelope bidding procedure.
5	Tender Published	Daily Express Tribune Karachi dated 1-10-2017, Daily Parcham Karachi dated 1-10-2017, Daily Jang Karachi dated 3-10-2017, Daily Latest news Karachi dated 3-10-2017, Daily Difa Karachi dated 3-10-2017 & Daily Kawash Hyderabad dated 4-10-2017.
6	Total bid documents sold	2 Nos.
7	Total bid received	2 Nos.
8	Technical bid opening date	-----
9	Financial bid opening date	19-10-2017 at 1 PM.
10	No of bids Technically qualified	02
11	Bids rejected	-----


S.No.	Name of Firm or bidder	Cost offered by bidder	Ranking in terms of cost	Comparison with estimate Cost	Reason for acceptance Rejection	Remarks.
1	M.Hassan & Hasnain Engineers	2870989	1 st Lowest	2516695	Responsive	Recommended for award of work
2	M/S K.M.C & Co	2882756	2 nd	2516695	Responsive	Responsive


Project Director
Scarp North Rohri
Shaheed Benazirabad
CHAIRMAN

Prifam Das


Project Director
Sindh Agriculture University
TANDO JAM
MEMBER

Riaz Ahmed



EXECUTIVE ENGINEER
TUBEWELLS DIVISION
TANDO JAM
MEMBER / SECRETARY

Ghalim Shabir Almani

BID EVALUTION REPORT.

1.	Name of Procuring Agency	Executive Engineer Tubewells Division Tando Jam
2	Tender Reference No.	SKP/TWD-T.Jam/NIT/1244 Dated 27-9-2017.
3	Tender Description	Procurement of ADP No. 1072 (2017-2018) Name of work Construction of Operator Quarter along with Pumping station. Scheme namely "Surface Drainage Scheme Waghori and Daghki and Installation of new Tubewells Taluka Jhando Mari of Tando Allahyar"
4	Method of Procurement	Single stage Envelope bidding procedure.
5	Tender Published	Daily Express Tribune Karachi dated 1-10-2017, Daily Parcham Karachi dated 1-10-2017, Daily Jang Karachi dated 3-10-2017, Daily Latest news Karachi dated 3-10-2017, Daily Difa Karachi dated 3-10-2017 & Daily Kawash Hyderabad dated 4-10-2017.
6	Total bid documents sold	2 Nos.
7	Total bid received	2 Nos.
8	Technical bid opening date	-----
9	Financial bid opening date	19-10-2017 at 1 PM.
10	No of bids Technically qualified	02
11	Bids rejected	-----


S.No.	Name of Firm or bidder	Cost offered by bidder	Ranking in terms of cost	Comparison with estimate Cost	Reason for acceptance Rejection	Remarks.
1	M.Hassan & Hasnain Engineers	2709005	1 st Lowest	2453904	Responsive	Recommended for award of work
2	M/S K.M.C & Co	2724279	2 nd	2453904	Responsive	Responsive


**Project Director
Scarp North Rohri
Shaheed Benazirabad
CHAIRMAN**

Pritam Das


**Project Director
Sindh Agriculture University
TANDO JAM
MEMBER**

Riaz Ahmed


**EXECUTIVE ENGINEER
TUBEWELLS DIVISION
TANDO JAM
MEMBER / SECRETARY**

Ghulam Shabir Almani

1.	Name of Procuring Agency	Executive Engineer Tubewells Division Tando Jam
2	Tender Reference No.	SKP/TWD-T.Jam/NIT/1244 Dated 27-9-2017.
3	Tender Description	Procurement of ADP No. 1077 (2017-2018) Name of Work "Boring & Installation of 4 Nos New Tubewells of 2.0 cusecs Scheme Namely Installation of 4 Nos New Tubewells in Deh Lakkhar Taluka & District Tando Allahyar.
4	Method of Procurement	Single stage Envelope bidding procedure.
5	Tender Published	Daily Express Tribune Karachi dated 1-10-2017, Daily Parcham Karachi dated 1-10-2017, Daily Jang Karachi dated 3-10-2017, Daily Latest news Karachi dated 3-10-2017, Daily Difa Karachi dated 3-10-2017 & Daily Kawash Hyderabad dated 4-10-2017.
6	Total bid documents sold	3 Nos.
7	Total bid received	3 Nos.
8	Technical bid opening date	-----
9	Financial bid opening date	19-10-2017 at 1 PM.
10	No of bids Technically qualified	03
11	Bids rejected	-----


S.No.	Name of Firm or bidder	Cost offered by bidder	Ranking in terms of cost	Comparison with estimate Cost	Reason for acceptance Rejection	Remarks.
1	M/S M.M. Contractors Hyderabad	17637960	1 st Lowest	15743904	Responsive	Recommended for award of work
2	M/S N.K.Z. Enterprises	17783580	2 nd	15743904	Responsive	Responsive
3	M/S Hanif & co	17944820	3 rd	15743904	Responsive	Responsive


Project Director
Scarp North Rohri
Shaheed Benazirabad
CHAIRMAN

Dgitam Das


Project Director
Sindh Agriculture University
TANDO JAM
MEMBER

Riaz Ahmed



EXECUTIVE ENGINEER
TUBEWELLS DIVISION
TANDO JAM
MEMBER / SECRETARY

Shulam Shabir Almani

BID EVALUATION REPORT.

1.	Name of Procuring Agency	Executive Engineer Tubewells Division Tando Jam
2	Tender Reference No.	SKP/TWD-T.Jam/NIT/1244 Dated 27-9-2017.
3	Tender Description	Procurement of ADP No. 1077 (2017-2018) Name of Work "Construction of Pump House , Discharge Box and duty rooms, Scheme Namely Installation of 4 Nos New Tubewells in Deh Lakkhar Taluka & District Tando Allahyar.
4	Method of Procurement	Single stage Envelope bidding procedure.
5	Tender Published	Daily Express Tribune Karachi dated 1-10-2017, Daily Parcham Karachi dated 1-10-2017, Daily Jang Karachi dated 3-10-2017, Daily Latest news Karachi dated 3-10-2017, Daily Difa Karachi dated 3-10-2017 & Daily Kawash Hyderabad dated 4-10-2017.
6	Total bid documents sold	3 Nos.
7	Total bid received	3 Nos.
8	Technical bid opening date	-----
9	Financial bid opening date	19-10-2017 at 1 PM.
10	No of bids Technically qualified	03
11	Bids rejected	-----


S.No.	Name of Firm or bidder	Cost offered by bidder	Ranking in terms of cost	Comparison with estimate Cost	Reason for acceptance Rejection	Remarks.
1	M/S M.M. Contractors Hyderabad	2290890	1 st Lowest	2002456	Responsive	Recommended for award of work
2	M/S N.K.Z. Enterprises	2294600	2 nd	2002456	Responsive	Responsive
3	M/S Hanif & co	2302020	3 rd	2002456	Responsive	Responsive


Project Director
Scarp North Rohri
Shaheed Benazirabad
CHAIRMAN

Pritam Das


Project Director
Sindh Agriculture University
TANDO JAM
MEMBER

Riaz Ahmed


EXECUTIVE ENGINEER
TUBEWELLS DIVISION
TANDO JAM
MEMBER / SECRETARY

Ghulam Shabir Almani

1.	Name of Procuring Agency	Executive Engineer Tubewells Division Tando Jam
2	Tender Reference No.	SKP/TWD-T.Jam/NIT/1244 Dated 27-9-2017.
3	Tender Description	Procurement of ADP No. 1072 (2017-2018) Name of work Construction of Surface Drains. Scheme namely "Surfaqce Drainage Scheme Waghori and Daghki and Instalation of new Tubewells Taluka Jhando Mari of Tando Allahyar" work No.1 to 6 & 8 to 10.
4	Method of Procurement	Single stage Envelope bidding procedure.
5	Tender Published	Daily Express Tribune Karachi dated 1-10-2017, Daily Parcham Karachi dated 1-10-2017, Daily Jang Karachi dated 3-10-2017, Daily Latest news Karachi dated 3-10-2017, Daily Difa Karachi dated 3-10-2017 & Daily Kawash Hyderabad dated 4-10-2017.
6	Total bid documents sold	2 Nos.
7	Total bid received	2 Nos.
8	Technical bid opening date	-----
9	Financial bid opening date	19-10-2017 at 1 PM.
10	No of bids Technically qualified	02
11	Bids rejected	-----


S.No.	Name of Firm or bidder	Cost offered by bidder	Ranking in terms of cost	Comparison with estimate Cost	Reason for acceptance Rejection	Remarks.
1	M.Hassan & Hasnain Engineers	4576375	1 st Lowest	3908092	Responsive	Recommended for award of work
2	M/S K.M.C & Co	4607640	2 nd		Responsive	Responsive


Project Director
Scarp North Rohri
Shaheed Benazirabad
CHAIRMAN

Priyam Das


Project Director
Sindh Agriculture University
TANDO JAM
MEMBER

Riyaq Ahmed


EXECUTIVE ENGINEER
TUBEWELLS DIVISION
TANDO JAM
MEMBER / SECRETARY

Ghulam Shabir Alorani

1.	Name of Procuring Agency	Executive Engineer Tubewells Division Tando Jam
2	Tender Reference No.	SKP/TWD-T.Jam/NIT/1244 Dated 27-9-2017.
3	Tender Description	Procurement of ADP No. 1072 2017-2018 Name of work Construction of 2 Nos village Road bridge over drain at pumping station.. Scheme namely "Surface Drainage Scheme Waghori and Daghki and Installation of new Tubewells Taluka Jhando Mari of Tando Allahyar" work No.07.
4	Method of Procurement	Single stage Envelope bidding procedure.
5	Tender Published	Daily Express Tribune Karachi dated 1-10-2017, Daily Parcham Karachi dated 1-10-2017, Daily Jang Karachi dated 3-10-2017, Daily Latest news Karachi dated 3-10-2017, Daily Difa Karachi dated 3-10-2017 & Daily Kawash Hyderabad dated 4-10-2017.
6	Total bid documents sold	2 Nos.
7	Total bid received	2 Nos.
8	Technical bid opening date	-----
9	Financial bid opening date	19-10-2017 at 1 PM.
10	No of bids Technically qualified	02
11	Bids rejected	-----


S.No.	Name of Firm or bidder	Cost offered by bidder	Ranking in terms of cost	Comparison with estimate Cost	Reason for acceptance Rejection	Remarks.
1	M/S Muhammad Ibrahim Gaho	3565896	1 st Lowest	3112826	Responsive	Recommended for award of work
2	M.Hassan & Hasnain Engineers	3581236	2 nd	3112826	Responsive	Responsive


Project Director
Scarp North Rohri
Shaheed Benazirabad
CHAIRMAN

Pritam Das


Project Director
Sindh Agriculture University
TANDO JAM
MEMBER

Riaz Ahmed



EXECUTIVE ENGINEER
TUBEWELLS DIVISION
TANDO JAM
MEMBER / SECRETARY

Chuliam Sabir Almani

BID EVALUTION REPORT.

1.	Name of Procuring Agency	Executive Engineer Tubewells Division Tando Jam
2	Tender Reference No.	SKP/TWD-T.Jam/NIT/1244 Dated 27-9-2017.
3	Tender Description	Procurement of ADP No. 1072 (2017-2018) Name of work Construction of 20 Nos RCC pipe inlet along drain. Scheme namely "Surface Drainage Scheme Waghori and Daghki and Installation of new Tubewells Taluka Jhando Mari of Tando Allahyar"
4	Method of Procurement	Single stage Envelope bidding procedure.
5	Tender Published	Daily Express Tribune Karachi dated 1-10-2017, Daily Parcham Karachi dated 1-10-2017, Daily Jang Karachi dated 3-10-2017, Daily Latest news Karachi dated 3-10-2017, Daily Difa Karachi dated 3-10-2017 & Daily Kawash Hyderabad dated 4-10-2017.
6	Total bid documents sold	2 Nos.
7	Total bid received	2 Nos.
8	Technical bid opening date	-----
9	Financial bid opening date	19-10-2017 at 1 PM.
10	No of bids Technically qualified	02
11	Bids rejected	-----


S.No.	Name of Firm or bidder	Cost offered by bidder	Ranking in terms of cost	Comparison with estimate Cost	Reason for acceptance Rejection	Remarks.
1	M.Hassan & Hasnain Engineers	5137681	1 st Lowest	4668800	Responsive	Recommended for award of work
2	M/S K.M.C & Co	5169767	2 nd	4668800	Responsive	Responsive


Project Director
Scarp North Rohri
Shaheed Benazirabad
CHAIRMAN

Pyitam Das


Project Director
Sindh Agriculture University
TANDO JAM
MEMBER

Riaz Ahmed


EXECUTIVE ENGINEER
TUBEWELLS DIVISION
TANDO JAM
MEMBER / SECRETARY

Ghulam Shabir Almani

BID EVALUATION REPORT.

1.	Name of Procuring Agency	Executive Engineer Tubewells Division Tando Jam
2	Tender Reference No.	SKP/TWD-T.Jam/NIT/1244 Dated 27-9-2017.
3	Tender Description	Procurement of ADP No. 1072 (2017-2018) Name of work Boring & Installation of 5 Nos New Tubewells. Scheme namely "Surfaqce Drainage Scheme Waghori and Daghki and Instalation of new Tubewells Taluka Jhando Mari of Tando Allahyar"
4	Method of Procurement	Single stage Envelope bidding procedure.
5	Tender Published	Daily Express Tribune Karachi dated 1-10-2017, Daily Parcham Karachi dated 1-10-2017, Daily Jang Karachi dated 3-10-2017, Daily Latest news Karachi dated 3-10-2017, Daily Difa Karachi dated 3-10-2017 & Daily Kawash Hyderabad dated 4-10-2017.
6	Total bid documents sold	2 Nos.
7	Total bid received	2 Nos.
8	Technical bid opening date	-----
9	Financial bid opening date	19-10-2017 at 1 PM.
10	No of bids Technically qualified	02
11	Bids rejected	-----


S.No.	Name of Firm or bidder	Cost offered by bidder	Ranking in terms of cost	Comparison with estimate Cost	Reason for acceptance Rejection	Remarks.
1	M.Hassan & Hasnain Engineers	22773075	1 st Lowest	22773075	Responsive	Recommended for award of work
2	M/S K.M.C & Co	22980300	2 nd	22773075	Responsive	Responsive


Project Director
Scarp North Rohri
Shaheed Benazirabad
CHAIRMAN

Dilipam Das


Project Director
Sindh Agriculture University
TANDO JAM
MEMBER

Riag Ahmed


EXECUTIVE ENGINEER
TUBEWELLS DIVISION
TANDO JAM
MEMBER / SECRETARY

Ghulam Stabir Almani

1.	Name of Procuring Agency	Executive Engineer Tubewells Division Tando Jam
2	Tender Reference No.	SKP/TWD-T.Jam/NIT/1244 Dated 27-9-2017.
3	Tender Description	Procurement of ADP No. 1072 (2017-2018) Name of work Furnishing & installation of 5.0 cusecs KSB Pump. Scheme namely "Surfaqce Drainage Scheme Waghori and Daghki and Instalation of new Tubewells Taluka Jhando Mari of Tando Allahyar"
4	Method of Procurement	Single stage Envelope bidding procedure.
5	Tender Published	Daily Express Tribune Karachi dated 1-10-2017, Daily Parcham Karachi dated 1-10-2017, Daily Jang Karachi dated 3-10-2017, Daily Latest news Karachi dated 3-10-2017, Daily Difa Karachi dated 3-10-2017 & Daily Kawash Hyderabad dated 4-10-2017.
6	Total bid documents sold	2 Nos.
7	Total bid received	2 Nos.
8	Technical bid opening date	-----
9	Financial bid opening date	19-10-2017 at 1 PM.
10	No of bids Technically qualified	02
11	Bids rejected	-----


S.No.	Name of Firm or bidder	Cost offered by bidder	Ranking in terms of cost	Comparison with estimate Cost	Reason for acceptance Rejection	Remarks.
1	M.Hassan & Hasnain Engineers	11550000	1 st Lowest	11550000	Responsive	Recommended for award of work
2	M/S K.M.C & Co	11630000	2 nd	11550000	Responsive	Responsive


Project Director
Scarp North Rohri
Shaheed Benazirabad
CHAIRMAN

Prilam Das


Project Director
Sindh Agriculture University
TANDO JAM
MEMBER

Rizq Ahmed


EXECUTIVE ENGINEER
TUBEWELLS DIVISION
TANDO JAM
MEMBER / SECRETARY

Ehsan Sabir Almani

BID EVALUTION REPORT.

1.	Name of Procuring Agency	Executive Engineer Tubewells Division Tando Jam
2	Tender Reference No.	SKP/TWD-T.Jam/NIT/1244 Dated 27-9-2017.
3	Tender Description	Procurement of ADP No. 1072 (2017-2018) Name of work Making Direct Disposal arrangement of Pumps of Pumping Station. Scheme namely "Surfaqce Drainage Scheme Waghori and Dagkhi and Instalation of new Tubewells Taluka Jhando Mari of Tando Allahyar"
4	Method of Procurement	Single stage Envelope bidding procedure.
5	Tender Published	Daily Express Tribune Karachi dated 1-10-2017, Daily Parcham Karachi dated 1-10-2017, Daily Jang Karachi dated 3-10-2017, Daily Latest news Karachi dated 3-10-2017, Daily Difa Karachi dated 3-10-2017 & Daily Kawash Hyderabad dated 4-10-2017.
6	Total bid documents sold	2 Nos.
7	Total bid received	2 Nos.
8	Technical bid opening date	-----
9	Financial bid opening date	19-10-2017 at 1 PM.
10	No of bids Technically qualified	02
11	Bids rejected	-----


S.No.	Name of Firm or bidder	Cost offered by bidder	Ranking in terms of cost	Comparison with estimate Cost	Reason for acceptance Rejection	Remarks.
1	M.Hassan & Hasnain Engineers	18430127	1 st Lowest	16739444	Responsive	Recommended for award of work
2	M/S K.M.C & Co	18497085	2 nd	16739444	Responsive	Responsive


Project Director
Scarp North Rohri
Shaheed Benazirabad
CHAIRMAN

Pritam Das


Project Director
Sindh Agriculture University
TANDO JAM
MEMBER

Riaz Ahmed


EXECUTIVE ENGINEER
TUBEWELLS DIVISION
TANDO JAM
MEMBER / SECRETARY


Ghulam Shabir Almani

COMPRETIVE STATEMTN FOR THE PROCUREMENT FOR FURNISHING & INSTALLATION OF 5.0 CUSCES KSB PUMPS ADP NO.1072 FOR THE YEAR 2017-2018.

S.NO	DESCRIPTION	QUANTITY	UNIT	M.HASSAN & HASSAIN ENGINEERS		K.M.C & CO Government contractor	
				RATE	AMOUNT	RATE	AMOUNT
1	Furnishing and installation of KSB / Equivalent 5 cusec pump B-14-D single stage with 40 Hp vertical hallow shaft motor of Siemens / Equivalent along with column pipe 10" discharge head 15; column shaft 30 mm, bowl assembly and delivery pipe including and fitting etc.	5	Each	1811000	9055000	1823000	9115000
2	Providing and fixing Control Panel of 40 Hp motors including all fixture and fitting etc, complete.	5	Each	287000	1435000	289000	1445000
3	Providing and fixing main switch with 400 Amp: China 1 st class quality in metal box and earth including brass bar Amp: Meter Wiring 19/064, 7/064 and thimble of peper size i/e all fixture and fitting etc, complete.	5	Each	212000	1060000	214000	1070000
				11550000.00		11630000	

Tender cost

11550000



Project Director
Scarp North Rohri
Shaheed Benazirabad
Chairman
PRITAM DAS


Project Director
Sindh Agriculture University
Tando Jam
Member
RIAZ AHMED SOOMRO


Executive Engineer
Tubewells Division
Tando Jam
Member/ Secretary
CH. SHABIR ALMANI

**COMPRETIVE STATEMTN FOR THE PROCUREMENT FOR MAKKING DIRECT DISPOSAL ARRANGEMENT OF PUMPS OF PUMPING
STATION ADP NO.1072 FOR THE YEAR 2017-2018.**

S.NO	DESCRIPTION	QUANTITY	UNIT	M.HASSAN & HASSAIN ENGINEERS		K.M.C & CO Government contractor	
				RATE	AMOUNT	RATE	AMOUNT
1	Excavation for pipe line in franchises and pits in wet soil, clay or mud i/c trimming and dressing sides to true alignment and shapes leveling of beds of franchises to correct level and gharade cutting jionts holes and disposal of surplus earth within one chain as direct by Engineering incharge providing guards light and temprary for non vehicular traffice where ever required lift upto 5 feet (1.5mm) and leadup to on chain (30.5mm) P.H.E.S 2012 V-IV, PR-VI, P-60 ITEM No.1	315000	% 0cft	4103.5	1292603	4108.75	1294256
2	Providing and laying and fixing in frenchesn i/c fitting, jointing and testing etc. complete in all respect the high density polyethylene PE pipes (HDPE-100) for w/s confiring ISO-4427/ DIN8074/8075BS3580 and PSI 3051 PN-8 PHES 2012 (V-IV, P-VI) P-25, 1-F1 PN-8).	10500	Rft	1455	15277500	1459.5	15324750
3	Providing and fixing MS bend fabricated 3/8 @ MS plate having an outer length and total weight as mentioned again each item.	20	Each	9011.24	180224.80	9015.5	180310
4	Manufacturing and supplying M.S pipe 12" dia from M.S steel 3/16: thick sheeting i/c cutting and folding etc complete	500	P.Rft	1568.49	784245.00	1598.4	799200
5	Manufacturing and supplying M.S flanges 3/8" thick 12" dia making holes for nut & bolt and welding with M.s pipe complete.	99	Each	1555.2	153964.80	1557.25	154167.75


XEW.


6	Jointing C.I / M.S flanged pipe and spenal flanged inside a trench i/c supplying Rubber packing of the required thickness nuts bolts with washers etc complete and other tools required for jointing and testing the joints to the specified pressure etc complete.	75	P.joint	2290	171750.00	2294.5	172087.50
7	Barrow pit excavation undressed leadup to 100 (a) Ordinary soil (GSS-2012, P-1 Item NO.3 (a)	252000	%0Cft	2140	539280.00	2147.65	541207.80
8	Dressing & leading of earth work to designed section etc complete GSS-2012, P-3-II(b).	157500	%0Cft	194.03	30559.73	197.49	31104.68

18430126.83


18497084

As per Estimate		Analysis.	
Schedule item	16739444	S.Item	16739444
N.Schedule Item			
Cartage		10.10%	1690683
Estimate Cost	16739444	Cartage	0
		Tender cost	18430127
		Estimate cost	16739444
		Dofference	1690683

10.10 % above Over all the estimate cost


Project Director
Scarp North Rohri
Shaheed Benazirabad
Chairman
PRITAM DAS


Project Director
Sindh Agriculture University
Tando Jam
Member
RIAZ AHMED SOOMRO


Executive Engineer
Tubewells Division
Tando Jam
Member/ Secretary
GH. SHABIR ALMANI

**COMPETITIVE STATEMENT FOR THE PROCUREMENT FOR CONSTRUCTION OF PUMP HOUSE, DISCHARGE BOX & DUTY ROOM FOR 4 NOS NEW TUBEWELLS,
ADP NO.1077 FOR THE YEAR 2017-2018.**

S.NO	DESCRIPTION	QUANTITY	UNIT	M/S M.M. CONTRACTOR		M/S N.K.Z. ENTERPRISES		M/S HANIF & CO	
				RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT
1	Filling watering and ramming earth in floor with new earth excavated from outside lead up to one chain & lift up to 5 feet. (GSS-2012 P-4 Item No-22)	428	%0Cft	4558	1950.824	4561	1952.108	4564	1953.392
2	Excavation in foundation of buildings bridges and other structures i/c dag, belling dressing refilling around structure with excavated earth watering and ramming lead up to 5ft: (b) In ordinary Soil. (GSS-2012 P-4 Item No-)	218	%0Cft	3850	839.3	3852	839.736	3857	840.826
3	Cement concrete plain finishing compacting finishing and curing complete washing and washing of stone aggregate without shuttering. Ratio 1:3:6. (GSS-2012 P-16 Item No-5 (H))	187.25	%Cft	14650	27432.125	14652	27435.87	14655	27441.4875
4	Reinforced cement concrete work i/c all labour and material except the cost of steel reinforcement and its labour for bending and binding which will be paid separately. This rate also includes all kinds of forms, molds, lifting shuttering, curing rendering and finishing and exposed surface (i/c screening and washing a) RC work in root slab, beams, columns rafts, lintels and other structural members laid in site or precast laid in position of shingle) a) RC work in root slab, beams, columns, rafts, lintels and other structural members laid in site or precastural members laid in site or precast laid in position.i) Ratio 1:2:4 90Lbs: ceent sand 4Cft: shingle 1/8" to 1/4"	186.95	P.Cft	650	121517.5	652	121891.4	656	122639.2
5	Fabrication of mild steel reinforcement for cement concrete i/c cutting bending laying in position making joints and fastenings i/c cost binding wire (also includes removal of rust from bars. GSS-2012, P-17 item-Ni.8).	8.345	P.Cwt	650	5424.25	652	5440.94	656	5474.32
6	Pacca brick work other than building including striking of joints upto 20 feet height in cement sand mortar GSS-2012, P-22 item-No.7 (d).	943	%Cft	14734.8	138949.07	14737.3	138972.74	14745.9	139053.837
7	Cement plaster 1:2, 12' height 3/4" thick GSS-2012, P-51 item-No.9 (c).	895	%Sft	4098.99	36685.961	4106.5	36753.175	4155.75	37193.9625
8	Cement pointing 1:2 struck joints (GSS-2012, P-52 item-No.19 (a).	956	%Cft	1967.68	18811.021	1968.75	18821.25	1997.5	19096.1

[Handwritten Signature]
XLS

9	White washing c) three coats. (GSS-2012, P-53 item-No.26 (c).	817	%Sft	1498.63	12243.807	1499.75	12252.958	1501.5	12267.255
10	Color washing (two coats). (GSS-2012, P-53 item-No.25 (b).	940	%Sft	1389	13056.6	1392	13084.8	1393	13094.2
11	Fixing corrugated galvanized sheet 22 BWG). (GSS-2012, P-36 item-No.16 (b).	150	%Sft	16575.2	24862.77	16595.6	24893.4	16596.2	24894.3
12	Angle iron & strip (GSS-2011, P-72 item-No.144) Volume III Part 16th Edition..	22.36	P.Cwt	4204.23	94006.583	4207.7	94084.172	4210.48	94146.3328
13	Making & fixing steel Grated door (GSS-2012, P-91 item-No.24).	86.25	P.Sft	892.09	76942.763	895.39	77227.388	897.5	77409.375

572722.57

573649.94

575505

For 572723

X 4

2290890

2294600

2302020

As per Estimate

Schedule iter 1854972

Analysis.

Cartage 147484

S.Item

1854972

Estimate Cost 2002456

23.50% 435918

Tender cost

2290890

Estimate cost

2002456

Dofference

288434

14.41 % above Over all the estimate cost



Project Director
Scarp North Rohri
Shaheed Benazirabad
Chairman
PRITAM DAS



Project Director
Sindh Agriculture University
Tando Jam
Member

RIAZ AHMED SOOMRO



Executive Engineer
Tubewells Division
Tando Jam
Member/ Secretary
GH: SHABIR ALMAKH

COMPETITIVE STATEMENT FOR THE PROCUREMENT FOR BORING & INSTALLATION OF 4 NOS NEW TUBEWELLS OF 2.0 CUSCES, ADP NO.1077 FOR THE YEAR 2017-2018.

S.NO	DESCRIPTION	QUANTITY	UNIT	M/S M.M. CONTRACTOR		M/S N.K.Z. ENTERPRISES		M/S HANIF & CO	
				RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT
1	Drilling hole 22" dia for Tubewell upto depth of 210 Lft:	2472	P.Lft	2472	519120	2490	522900	2515	528150
2	Furnishing & insallation of fiber glass nousing casing 14" dia 0.20" thick.	5543	P.Rft	5543	360295	5590	363350	5639	366535
3	Furnishing & insallation of fiber glass reducer 8"X14" dia.	43125	Each	43125	43125	43500	43500	43875	43875
4	Furnishing & insallation of fiber glass stainer reducer 8"X14" dia slot size 0.04".	6509	P.Rft	6509	846170	6565	853450	6622	860860
5	Furnishing & insallation of fiber glass casing blank 8" dia .	3151	P.Rft	3151	31510	3175	31750	3182	31820
6	Furnishing & Placing gravel shrouding with annular space as per specification.	540	P.Cft	540	243000	545	245250	550	247500
7	Furnishing & Placing gravel shrouding in over drilled hole.	540	P.Cft	540	54000	545	54500	550	55000
8	Providing & Fixing Bail Plug.	4600	Each	4600	4600	4640	4640	4680	4680
9	Furnishing & installing centrallizer Rate approved by CEI/DV/WB/3947 dated 13.01.2013.	5	Each	3450	17250	3480	17400	3510	17550
10	Further Development and well capacity testing with turbine pump as per specification.	1	Each	139725	139725	140900	140900	142155	142155
11	Security cap 14" dia MS & 3' long 5mm with top cap.	1	Each	28175	28175	28415	28415	28665	28665

[Handwritten Signature]
X222

12	Furnishing and installing pump type B-12B/1 sline pump of 02 cusecs capacity 50' head turbib=ne type with pump setting depth of 40' with column pipe 7" dia internal and column shaft 25mm dia and suction and delivery pipe 7" dia internal all make and installed with vertical hallow shaft 20 HP motor siemens make 1450 RPM i-e all fittings and fixtures discharges head bowl assembly etc, complete i-e testing for discharge, Also furnishing and installing of MCU Siemens make for 20HP motor i-e all accessories, wiring and testing for load at site.	1	Each	1932000	1932000	1948000	1948000	1965600	1965600
13	Internal electrification of pump house	1	Each	31625	31625	31900	31900	32175	32175
14	Furnishing and installing PVC 4 core copper 7/064 wire required for 20 HP motor between transformar and motor control unit etc. furnishing installing most pipe 2" dia installed over pump room. The rate also includes conductor covered with flexible pipe form connecting motor unit and motor i-e stay wire.	70 Meters	P.Rft	816	57120	820	57400	57400	58100
15	Making earth connection for electric installation line transformer trussed poles to Motor control unit and pump.	1	Each	7475	7475	7540	7600	7540	7600
16	Final acceptance test of equipment with power line or generator.	1	Each	94300	94300	95000	95940	95000	95940

4409490.00


4445895.00


4486205


For 470654 X 4 17637960

17783580

17944820


Project Director
Scarp North Rohri
Shaheed Benazirabad
Chairman
PRITAM DAS

Tender cost

Project Director
Sindh Agriculture University
Tando Jam
Member
RIAZ AHMED Soomro


17637960

Executive Engineer
Tubewells Division
Tando Jam
Member/ Secretary
GH. SHABIR ALMANI

**COMPRETIVE STATEMTN FOR THE PROCUREMENT FOR CONSTRUCTION OF PUMPING STATION IN DEH WAGHORI & DAGHKI ADP
NO.1072 FOR THE YEAR 2017-2018.**


S.NO	DESCRIPTION	QUANTITY	UNIT	M.HASSAN & HASSAIN ENGINEERS		K.M.C & CO Goverment contractor	
				RATE	AMOUNT	RATE	AMOUNT
1	Excavation in foundation of buildings bridges and other structures i/c dag, belling, dressing refilling around structure with excavated earth watering and ramming lead upto one chain and lift upto 5ft: b) in ordinary soil. (GSS-2012, vol: III Prt: II,P-4, item-18 b)	86625	% 0Cft	3680.68	318839	3684.25	319148
2	Extra for wet earth work . (GSS-2012, Vol:III Prt: II,P-3, item-18 (b).	69300	% 0Cft	1225.5	84927	1228	85100
3	Extra for every 50ft: additional lead or part thereof a) For earth work (soft ordinary hard and very hard).	42750	% 0Cft	1905.83	81474.23	1907.3	81537
4	Rehandling of earth work b) upto lead of 50ft: (GSS-2012, vol: III Prt: II,P-2, item-9 b)	43313	% 0Cft	1220.03	52843.16	1224.3	53028
5	Cement concrete plain i/c place compacting finishing and cutting complete (i/c screening and washing of stone aggrigate without shuttering). h) ratio 1:3:6 (GSS-2012, vol: III Prt: II,P-15, item-5 h)	1859	%.Cft	14499.84	269552.03	15001.5	278877.89
6	Erection and removal of centering for R.C.C. or plan concrete works of partial wood (2nd class) b) Vertical. (GSS-2012,V-III, Pr:II ,P-17, item-19 a ii).	429	%Sft	8015.5	34386.50	8017.2	34393.79
7	Reinforcement cement concrete work including all labour and materal except the cost of steel reinforcement. This ratio also includes all kinds of formsmoulds lifting shuttering and finishing the exposed surface including screening and washing of shingle. a) R.C. work in roof slab. beams rafts, lintels and other structural members, laid in position complete in all respects. i) Ratio 1:2:4) 90Lbs, cement 2ft: sand 4 cft: shingle 1/8" to 1/4" guage. (GSS-2012, Vol: III Prt: II, P-15 item-6 (a).	5368	P.Cft	415.86	2232336.48	418.97	2249030.96
8	Fabrication of mild steel reinforcement of ceemnt concrete i/c cutting bending laying in position making joints and fastening i/c cost of steel bars (also includes removal of rust from bars). (GSS-2012,V-III, Pr:II ,P-16, item-8 a ii)	239.66	P. Cwt	5586.23	1338795.88	5588.5	1339339.91
9	Cement concrete plain i/c placing compacting funishing and curring complete (i/c screening and washing of stone aggrigate without shuttering). Ratio 1:2:4 (GSS-2012, Vol:III Prt: II,P-15, item-5).	56	% Cft	16690.71	9346.80	16692.55	9347.83
10	Pacca brick work in ground floor (i/c stricking of joint) cement sand mortor ratio 1:5. (GSS-2012, Vol:III Prt: II,P-20, item-5 (d).	1183	% Cft	14899.64	176262.74	14900.3	176270.55
11	pacca brick work other then building including stricking of joint upto 20 feet height in cement sand mortor ratio 1:5. (GSS-2012, Vol:III Prt: II,P-21, item-7-8 (d).	3563	% Cft	14480.38	515935.94	14485.5	516118.37

[Handwritten Signature]
XEN.

12	Cement plaster (1:6) upto 12' height c) 1/2 thick. (GSS-2012, Vol:III Prt: II,P-51, item-13) .	3314	% Sft	2999	99386.86	3000	99420.00
13	White washing c) three coats. (GSS-2012, Vol:III Prt: II,P-53, item-26c).	392	% Sft	995.29	3901.54	996.5	3906.28
14	Distempering c) three coats. (GSS-2012, Vol:III Prt: II,P-53, item-24c).	3526	% Sft	1270.4	44794.30	1271.5	44833.09
15	Making and fixing steel grated door with 1/6" thick sheeting i/c angle iron frame 2"x2"x3/8 and 3/4" squire bars 4" c/c with locking arrangement. (GSS-2012, Vol:III Prt: II,P-91, item-24).	123	P.Sft	874.44	107556.12	875.5	107686.50
16	Painting new surfaces c) preparing surface and painting of dors and windows and type (i/c edges) three coats. (GSS-2012, Vol:III Prt: II,P-69, item-5c).	894	% Sft	2499.74	22347.68	2500.95	22358.49
17	Supplying and fixing in position iron steel grill of 3/4"x1/4" size flate iron of approved designed i/c painting 3 coats etc. complete weight not be less than 3-7 Lbs:/Sq: of finished grill. (GSS-2012, Vol:III Prt: II,P-92, item-26).	324	P.Sft	230.57	74704.68	231.9	75135.60
18	Second class tile roofing consisting of 4" earth and 1" mud plaster with gobi leeping over 1/2" thick cement plaster 1:6 with 34 Lbs: of hot bitumen coating sand blind provided over one layer of 12"x6"x2" tiles laid in 1:6 cement mortor i/c 1:2 cement pointing curring etc. (GSS-2012, Vol:III Prt: II,P-32, item-2) .	313	% Sft	8825.57	27624.03	8850.5	27702.07
19	Cost iron rain water down pipe fixed in place excluding heads abd shoes but i/c painting and clamp etc. a) 4" dia cost Iron down pipe. (GSS-2012, Vol:III Prt: II,P-35, item-22 a) .	32	P. Rft	515.13	16484.16	516.15	16516.80
20	Shoes bends or off sets for cost iron rain water down pipe i/c fixing and painting (GSS-2012, Vol:III Prt: II,P-36, item-24) .	4	Each	699.41	2797.64	699.95	2799.80
21	Fabrication of heavy steel work with angles lees iron round and sheet iron for making griders, tanks i/c drilling revitting cutting, assembling fixing but excluding errection in position. (GSS-2012, Vol:III Prt: II,P-90, item-02) .	28.64	P.Cwt	5980	171267.20	5985	171410.40
22	Small Iron work such as plates knees bends strups, strips, rings etc i/c cutting drilling revitting, handling assembling and fixing but excluding errection in position. (GSS-2012, Vol:III Prt: II,P-90, item-01) .	0.36	P.Cwt	7631.85	2747.47	7640.5	2750.58
23	Errection and fitting in position of iron truses of water tanks etc. (GSS-2012, Vol:III Prt: II,P-90, item-03) .	29	P.Cwt	350.42	10162.18	352.5	10222.50
24	Making Bolts and nuts or iron rods (GSS-2012, Vol:III Prt: II,P-90, item-08) .	0.5	P.Cwt	6990.76	3495.38	6992.6	3496.30
25	Painting new surface. d) preparing surface and painting guards bars gates of iron bars +grating railings (i/c standers braces etc) and similar open works (2coats) . (GSS-2012, Vol:III Prt: II,P-69, item-05 d) .	288	% Sft	1190	3427.20	1192	3432.96
26	Boring for Tubewell in all water bearing, soils from ground level upto 100' or 30.50 meter depth i/c sinking and with drawing of casing pipe e) 200 mm (8" dia).PHES-2011 Vol:V Prt:VI, P-41 item-1).	800	P.Rft	685.71	548568.00	686.71	549368.00


 XEN

27	Supplying M.S ball plug of approved quality (5mm) thick 2-6" long), d) or 150 mm (6" dia). .PHES-2011 Vol:V Prt:VI, P-43 item-8 b).	10	Each	3103	31030.00	3105	31050.00
28	Supplying and fixing local make coir strainer of approved quality complete. B) For 150 mm. (6" dia) .PHES-2011 Vol:V Prt:VI, P-44 item-10 b).	300	P. Rft	759.52	227856.00	761.25	228375.00
29	Supplying and installing M.S blind pipe 3/16" (5mm) thick of best and approved quality and make i/c necessary socket etc, complete. d) For 150mm. (6" dia) blind pipe.(PHES-2011 Vol:V Prt:VI, P-44 item-11 b).	500	P. Rft	825.25	412625.00	825.25	412625.00
30	Supplying foot valve heavy pattern with cone type gate (Imported) d) For 150mm. (6" dia) (PHES-2011 Vol:V-III Pr-III, P-11 item-4).	10	Each	1605.72	16057.20	1606.5	16065.00
31	Supplying C.I bands with flaged ends with holes including turning and facing of flanges for all sizes. (PHES-2011 P-III V-III, P-15 item-8).	6.75	P.Cwt	7271.36	49081.68	7273.5	49096.13
32	Supplying M.S pipe 4.8mm /3/16" thick c) for 150 mm (6" dia). (PHES-2012 V-IV Pr-VI, P-30 item-1).	1000	P.Rft	1425	1425000.00	1428	1428000.00
33	Manufacturing and asupplying M.S flanges 3/8" thick 6" dia making hole for Nutes and welding with M.S. pipe etc, complete. (Rate Analyses attached).	100	Each	441.81	44181.00	445.5	44550.00
34	Jointing C.I/ M.S, flanged pipe and specials flanges and inside trench i/c supplying rubber packing of the required thicness nuts, boilts with eashers etc other tools required for jointing and testing the joints to specified pressure etc, complete. D-150mm 6" dia (PHES-2012 V-IV Pr-VI, P-40 item-1).	84	P.Joint	1098	92232.00	1100	92400.00
35	Full hire charges of pumping set per day inclusive of the wages of driver and Assistant fuel or electric energy plate form required for placing pumps etc , at lower depths with saction and delivery pipes for pumping out water found at various depth from tranches i/c the cost of errction of the job. (iii) Hire charges of pumping set upto 10 HP pumping out water from 20' deep trench. (PHES-2012 V-IV Pr-VI, P-76 item-23).	900	P.day	2355	2119500.00	2358	2122200.00
36	Note:- For working the pump beyond 8 hours the following payment shall be made the hire of the pumping set itself being for 24 hours. i) For Pumping set of upto 10 H.P.(PHES-2012 V-IV Pr-VI, P-77 item-23).	17280	P.Hour	309	5339520.00	311	5374080.00
37	Barrowpit excavation undressed upto 100' a) Oridinasry soil. GSS-2012 V-III, Pr-II, P-1 item 3).	10800	%0Cft	2480.5	26789.40	2485.25	26840.70
38	Carriage of 100 Cft : 5 tones of all material like aggregate spawl coal, lime, surkhi, etc, B.G.Rail fastings points and crossings Bridges, pipes sheets, Rails M.S. Bars etc or 1000 Nos tile 12"x6"2" or 150 Cft: or timber or 100 amounts of fuel wood by trucks or any other means owned by the contractor (3 miles).	10800	%Cft	584.43	63118.44	585.5	63234.00
39	Earth work compacting (soft, ordinary or hard soil) b) Laying in 6 " layers leveling dressing & watering for compaction etc , complete. GSS-2012 V-III, Pr: -II, P-3 item-13).	10800	%0Cft	415.52	4487.62	416.5	4498.20



 KEM.

40	Stone pitching including sub base with hammer dressing stone on surface laid in courses i/c carriage of material with in 3 chains.(GSS-2012 V-III, Pr: -II, P-31 item-23).	15024	% Cft	6293.29	945503.89	6293.2	945490.37
41	Wiring for light or fan point with 1/1. 13(3/029) PVC insulated wire in 20mm (3/4") PVC conduct on recessad in the walls or columns as required. (Elec: Schedule 2012 P-15, item -126)	6	P.Point	1199.95	7199.70	1210.99	7265.94
42	Providing and fixing one way S.P 5 Amp: switcvh flesh type. (Elec: Schedule 2012 P-33, item -216)	6	Each	48	288.00	49	294.00
43	Providing and fixing A.C (Tube) Light 4 long with chock etc complete i/c all fittings. (Market Rate).	4	Each	91.3	365.20	91.3	365.20
44	Providing and fixing gross celling fan 56" size (good quality) (Elec: Schedule 2012 P-34, item -235)	1	Each	3850.13	3850.13	3895.85	3895.85


17062649.50 17133558
 For 17062650 x 2 **34125299** **34267116**

As per Estimate	
Schedule iter	28363506
N.Schedule Item	89092
Cartage	1669526
Estimate Co:	30122124
Analysis.	
S.Item	28363506
	20.00% 5672701
Cartage	89092
Tender co:	34125299
Estimate cost	30122124
Dofference	4003175

13.28 % above Over all the estimate cost



 Project Director
 Scarp North Rohri
 Shaheed Benazirabad
 Chairman
PRITAM DAS


 Project Director
 Sindh Agriculture University
 Tando Jam
 Member
RIAZ AHMED SOOMRO




 Executive Engineer
 Tubewells Division
 Tando Jam
 Member/ Secretary
SH: SHABIR ALMANI

**COMPETITIVE STATEMENT FOR THE PROCUREMENT FOR CONSTRUCTION OF OPERATOR QUARTER ALONG WITH PUMPING STATION ADP
NO.1072 FOR THE YEAR 2017-2018.**

S.NO	DESCRIPTION	QUANTITY	UNIT	M.HASSAN & HASSAIN ENGINEERS		K.M.C & CO Government contractor	
				RATE	AMOUNT	RATE	AMOUNT
1	Excavation in foundation of buildings, bridges and other structures i/c dag, belling, dressing refilling around structure with excavated earth watering and ramming lead upto one chain and lift upto 5' b) In ordinary soil (GSS-2012, Vol:III Prt: II,P-4, item-18 b)	1783	% 0Cft	3699.68	6597	3700.25	6598
2	Cement concrete plain i/c placing, compacting, finishing and curing complete, i/c screening and washing of stone aggregate without shutting h)Ratio1:3:6 (GSS-2012, Vol:III Prt: II,P-15, item-5 (h).	791	% Cft	13749.6	108759	13780.45	109003
3	Pacca Brick work in foundation and plinth in cement sand mortar ratio 1:6 (GSS-2012, Vol:III Prt: II,P-20, item-4e).	853	% Cft	19461.09	166003.10	19470.1	166080
4	Damp Proof Course with cement sand and shingle concrete 1:2:4 i/c 2 coats of asphaltic mixture. C) 3"thick (GSS-2012, Vol:III Prt: II,P-18, item-28).	144	% Sft	5732.5	8254.80	5740.5	8266
5	Pacca Brick work in ground floor (i/c striking of joints) cement sand mortar ratio 1:6 (GSS-2012, Vol:III Prt: II,P-20 item-5e).	1232	% Cft	14078.51	173447.24	14088.5	173570.32
6	Filling watering and ramming earth in floor with surplus earth from foundation lead one chain and lift upto 5". (GSS-2012 V-III,Pr-II, P-4 Item-21)	409	% 0Cft	1805.5	738.45	1815.65	742.60
7	Filling watering and ramming earth under floor with new earth (Excavated from outside) lead upto one chain and lift upto 5". (GSS-2012 V-III,Pr-II, P-4 Item-22)	200	%0 Cft	4252.1	850.42	4255.45	851.09
8	Cement concrete plain i/c placing compacting finishing and curing complete (i/c screening and washing of stone aggregate without shuttering) Ratio 1:4:8 (GSS-2012 V-III Pr-II P-15 Item-5)	418	% Cft	12775.17	53400.21	12780.75	53423.54
9	Reinforced cement concrete work i/c all labour and material except the cost of steel reinforcement and its labour for bending and binding which will be paid separately. This rate also includes all kinds of forms, moldes, lifting shuttering, cutting, rendering and finishing and exposed surface (i/c screening and washing of shingle) a) R.C.C work in roof, slab, beams columns, rats, lintels and other structural members laid in situ or precast laid in position. Ratio 1:2:4 00lb cement sand 4 Cft.	535	P.Cft	390.5	208917.50	395.8	211753.00
10	Fabrication of mild steel reinforcement for cement concrete i/c cutting, bending laying in position making joints and fastenings i/c cost of binding wire (also includes removal of rust from bars. (GSS-2012 V-III,Pr-II,P-15 ITEM-8 a)	23.88	P.Cwt	5443.23	129984.33	5445.43	130036.87
11	Cement plaster 1:3 upto 20' height b) 1/2" thick. (GSS-2012 V-III,Pr-II,P-51 ITEM-10)	1929	%Sft	2649.27	51104.42	2650.37	51125.64
12	Providing and laying 3"thick topping cement concrete 1:2:4 ratio i/c surface finishing and deviding into pannels. (GSS-2012 V-III,Pr-II,P-41 ITEM-16)	408	%Sft	5099.59	20806.33	5100.61	20810.49


X B N.


13	Cement pointing struck joints on walls b) Ratio 1:3 (GSS-2012 V-III,Pr-II,P-52 ITEM-19)	1379	%Sft	1405.61	19383.36	1415.85	19524.57
14	Providing gray cement skirting or dado 3/8" thick i/c rounding of concners and sthaighling of top edges and finishing to smooth surface after plastering. b) 1:3 cement sand mortar. (GSS-2012 V-III,Pr-II,P-43 ITEM-36)	34	%Sft	2630.71	894.44	2635.77	896.16
15	Providing & Fixing in position Doors, windows and ventilations of 2" x 2" x 1/4" angle iron frame and 1-3/4" thick commercial ply wood veneer shulters of deodar wood (3 ply) on both sides, including hold, fasts and one mortics lock. (GSS-2012 V-III,Pr-II,P-57 ITEM-8)	106	P.Set	1079.81	114459.86	1090.88	115633.28
16	Painting new surfaces c) preparing surfaces and painting of doors and windows any type (inculding edges) 3 coats (GSS-2012 V-III,Pr-II,P-69 ITEM-5)	290	%Sft	2445.87	7093.02	2460.88	7136.55
17	Primary coat of chalk under distemper (GSS-2012 V-III,Pr-II,P-53 ITEM-23)	1929	%Sft	515	9934.35	520	10030.80
18	Distempering c) Three coats (GSS-2012 V-III,Pr-II,P-53 ITEM-24)	1929	%Sft	1246.59	24046.72	1250.71	24126.20
19	White Washing c) Three coats (GSS-2012 V-III,Pr-II,P-53 ITEM-26)	295	%Sft	960.44	2833.30	965.45	2848.08
20	Dry Brick on edge paying sand ground i/c preparation of bed by watering ramming and bringing the same to proper camber by 1/2" mud plaster (GSS-2012 V-III,Pr-II,P-39 ITEM-4)	350	%Sft	2208.46	7729.61	2215.66	7754.81
21	Barrow pit excavation underssed upto 100' a) Ordinary Soil (GSS-2012 V-III,Pr-II,P-1 ITEM-3)	1314	%OCft	2485.12	32654.48	2500.27	32853.55
22	Grouting 4 1/2" dry brick work with cement mortar Ratio1:5 (GSS-2012 V-III,Pr-II,P-39 ITEM-6)	350	%Sft	1183.2	4141.20	1190.25	4165.88
23	Single layer of tile roofing 9" x 4 1/2" x 2" laid over 4" earth 1" mud plaster without bhoosa groted with cement sand 1:3 on top of RCC slab provid with 34Lbs bitument coating sand bilnding (GSS-2012 V-III,Pr-II,P-33 ITEM-5)	275	%Sft	6006.9	16518.98	6010.77	16529.62
24	Khuras on roof 2' x 2' x 6" (GSS-2012 V-III,Pr-II,P-35 ITEM-18)	3	Nos	418.89	1256.67	425.47	1276.41
25	Bottom Khuras of bricks massonary i/c cement mortar 1:6 ratio 4' x 2' x 4 1/2" over 3" cement concrete 1:4:8 (GSS-2012 V-III,Pr-II,P-35 ITEM-19)	3	Nos	799.3	2397.90	805.88	2417.64
26	Cost iron rain water down pipe fixed in place excluding heads and shoes but i/c painting and clamp etc. a) 4" dia cost iron down pipe (GSS-2012 V-III,Pr-II,P-35 ITEM-19)	32	P.Rft	499.59	15986.88	509.81	16313.92

27	Shoes Bends or off sets for cost iron rain water down pipe i/c fixing and painting (GSS-2012 V-III,Pr-II,P-36 ITEM-24)	6	Each	650.33	3901.98	655.83	3934.98
28	Suppling & Fixing in position iron steel gril of 3/4" x 1/4" size flarte iron of approved design i/c painting 3 coats etc, complete weight not to be less than 3.7 Lbs/99Ft of finished gril. (GSS-2012 V-III,Pr-II,P-92 ITEM-26)	36	P.Sft	220.57	7940.52	224.47	8080.92
29	Providing fixing asquanting type white glazed of flushine cistern with internal fitting & flush pipe with bend and making requisite numbers of holes in wass plinth & floor for pipe connection and making good in cement concrete 1:2:4 B.(i) W.C of not less than 19"clear opening between flusing rins and 3 galons flushing tank with 4" dia C.I trap & C.I Thumble. (Sanatory Schedule 2012 P-1 ITEM-1Bi)	1	No	5532.5	5532.50	5535.65	5535.65
30	Providing & fixing C.I trap with 4" dia intel ans 4" dia outlets of the approved slab clearing design with C.I grating with of without a vent arm i/c cost of making requisite number of holes in walls plinth and floor for pipe connection and making good in cement concrete 1:2:4 ratio. (W/S Schedule 2012 P-6 ITEM-21)	1	No	1922.31	1922.31	1925.2	1925.20
31	Providing & fixing 4" dia C.I soil and vent pipe i/c cutting and fiting and extra painting to match the color of the buildings. (W/S Schedule 2012 P-8 ITEM-1)	13	P.Rft	395.28	5138.64	396.1	5149.30
32	Providing & fixing M.S clamps of the approved design to 4" dia pipe sockets i/c the cost of cutting and making good to wall of M.S bolts and nuts built 4" into wall i/c pipe distance pieces extra painting to match the color of buildings. (W/S Schedule 2012 P-8 ITEM-2)	3	Nos	99.98	299.94	102.98	308.94
33	Providing & fixing 4"x4"x4" dia C.I branch of the required degree with access doors rubber washer 1/8" thick bolts and nuts and extra painting to match the color of building. (W/S Schedule 2012 P-8 ITEM-5)	1	No	331.19	331.19	335.19	335.19
34	Providing & fixing 4"x4" dia C.I branch of the required degree with access doors rubber washer 3/8" thick bolds and nuts and extra painting to match the color of building. (W/S Schedule 2012 P-8 ITEM-4)	1	No	278.29	278.29	280.29	280.29
35	Providing & fixing 4"x4" plain C.I branch of the required degree i/c extra painting to match the color of building. (W/S Schedule 2012 P-8 ITEM-6)	1	No	251.72	251.72	255.72	255.72
36	Providing & fixing 4" dia C.I Terminalguard i/c extra painting to match the color of building. (W/S Schedule 2012 P-9 ITEM-11)	1	No	468.15	468.15	475.15	475.15

[Handwritten Signature]
KLM

37	Providing G.I pipe specials and clamps etc fixing, cutting and fitting complete with ans i/c the cost of the breaking through walls and roofs making good etc painting 2 coats after clearing the pipe etc. with whote zink paint with paint to match the color of building and testing with water to pressure head of 200ft and handing i) 1/2" dia G.I Pipe (W/S Schedule 2012 P-12 ITEM-1)	90	P.Rft	94.19	8477.10	96.19	8657.10
38	Providing G.I pipes and specials etc i/c etc fixing, cutting and fitting complete with ans i/c the cost of the cutting trenches upto 2 1/2" feet deep refilling watering ramming and disposal of surplus earth within one chain and painting 2 coats of bitumen paint to pipes and special after clearingand hossion cloth soaked in maxphalt i/c composition warpped light pipes head of 200ft and handing i) 3/4" dia G.I Pipe (W/S Schedule 2012 P-14 ITEM-1)	100	P.Rft	109.31	10931.00	115.31	11531.00
39	Supplying and Fixing in position brass bib cock. a) 1-2" dia brass bib cock pattron (W/S Schedule 2012 P-16 ITEM-1)	3	Nos	344.33	1032.99	345.3	1035.90
40	Providing & fixing fully way gun metal valves with wheels threaded of flanged ends with rubber washer. i) 1/2" dia (light pattron) ii) 3/4" dia (light pattron) iii) 1" dia (light pattron) (W/S Schedule 2012 P-17 ITEM-4a)	1 1 1	No No No	164.58 276.68 315	164.58 276.68 315.00	166.55 278.2 320	166.55 278.20 320.00
41	Providing & laying i/c cutting and fiting C.I pipes in trenches and testing with water to a pressure head of 200ft. b) 4" dia (W/S Schedule 2012 P-22 ITEM-1)	32	P.Rft	296.35	9483.20	298.3	9545.60
42	Providing & fixing 6"x4" c.c gully trap with 4" outlet complete with 4" thick 1:2:4 c.c for bed and 1/2" thick cement plaster (1:3) to the kerb C.I grating 6"x6" and C.I cover and frame 12"x12" (inside) etc complete. (W/S Schedule 2012 P-23 ITEM-1a)	1	No	1396.17	1396.17	1402.1	1402.10
43	Providing R.C.C Pipe with collors class "B" & digging the trenched to required depth and fixing in position i/c cutting fitting and jointing with maxphalt composition in cement mortar 1:1 and testing with water to a pressure 1 a head of 4ft above the top of the hight pipe and refilling with excavated stuff. c) 6" dia R.C.C Pipe Class "B" (PHES 2012 ,P-16 ITEM-2)	200	P.Rft	197.45	39490.00	202.2	40440.00


XEN.

44	Construction of main holes or inspection chamber for the required dia of circular swear 3-6" (1067m) depth withwalls of B.B in cement mortar 1:3 cement plasted 1:3 1/2" thick inside of walls 1" (25mm) thick over bendling and chamber i/c fixing C.I main holes cover with frame of collars opening 1 1/2" x 1/2" x (457x457mm) of 1.75 Cwt: (88.9Kgs) embabed in plain C.C. 1:2:4 and fixing (150mm) c.c. duly painted etc complete as per specification and drawing a) 4" to 12: dia 2'x2'x3'-6" (PHES 2004 P-39 item No.6	1	Each	16612.72	16612.72	16615.9	16615.90
45	Wring for light or fan point with (3/029) PVC insulated wire in 20mm (3/4") PVC conduct on surface as required (Electric Schedule 2012, P-15 item-123).	13	P.point	976.55	12695.15	976.85	12699.05
46	Providing & fixing 6"x4" c.c gully trap with 4" outlet complete with 4" thick 1:2:4 c.c for bed and 1/2" thick cement plaster (1:3) to the kerb C.I grating 6"x6" and C.I cover and frame 12"x12" (inside) etc complete. (W/S Schedule 2012 P-23 ITEM-1a)	4	P.point	99.45	397.80	99.65	398.60
47	Providing R.C.C Pipe with collors class "B" & digging the trenched to required depth and fixing in position i/c cutting fitting and jointing with maxphalt composition in cement mortar 1:1 and testing with water to a pressure 1 a head of 4ft above the top of the hight pipe and refilling with excavated stuff. c) 6" dia R.C.C Pipe Class "B" (PHES 2012 ,P-16 ITEM-2)	13	P.point	82.1	1067.30	83.2	1081.60
48	Construction of main holes or inspection chamber for the required dia of circular swear 3-6" (1067m) depth withwalls of B.B in cement mortar 1:3 cement plasted 1:3 1/2" thick inside of walls 1" (25mm) thick over bendling and chamber i/c fixing C.I main holes cover with frame of collars opening 1 1/2" x 1/2" x (457x457mm) of 1.75 Cwt: (88.9Kgs) embabed in plain C.C. 1:2:4 and fixing (150mm) c.c. duly painted etc complete as per specification and drawing a) 4" to 12: dia 2'x2'x3'-6" (PHES 2004 P-39 item No.6	8	Each	132.7	1061.60	133	1064.00
49	Wring for light or fan point with (3/029) PVC insulated wire in 20mm (3/4") PVC conduct on surface as required (Electric Schedule 2012, P-15 item-123).	12	p.Sft	1071.8	12861.60	1071.9	12862.80
50	Providing and fixing 2 pin 5 Amp. Plug socket flush type . (Electric Schedule 2012, P-33 item-125).	3	Each	1140.72	3422.16	1141.8	3425.40
51	Providing and fixing one way S.P. 5 Amp. Switch flush type. (Electric Schedule 2012, P-33 item-129).	2	Each	360.25	720.50	361.8	723.60
52	Providing and fixing S.W. canpoy block and backli ceiling rose on S.W. block (Market rate).	2	Each	3065	6130.00	3065	6130.00
53	Providing and fixing metal board to accommodate mains or sub mains control switches and for other similar jobs on surface (Market rate).	2	Each	3440.64	6881.28	3442.79	6885.58
54	Providing and fixing on prepared board iron clad double pole switch fuse with rewirable fuse link camier 500 volts. Grade 30Amp (Market rate) NO.CEI/Dev:/WB/2795 dt: 19.6.2016,.	4	Each	456	1824.00	456	1824.00

[Handwritten signature]
KRM

55	Providing and fixing mild steel bar fan clamp 15.8mm (5/8") dia suitable for R.C.C. roof (Market rate) NO.PD/SNR/SBA/DB/2092 dt: 16..9.2016.	1	Each	4703	4703.00	4703	4703.00
56	Erection of ceiling fan i/c wiring of down rod with 1/2.13mm (3/029)PVC wire fixing of regulator blade canopy etc as required. (Market rate) NO.PD/SNR/SBA/DB/2092 dt: 16..9.2016.	2	Each	150	300.00	150	300.00

1354502.50 1362139.50


For 1354503 x 2 = 2709005.00 2724279.00

As per Estimate		
Schedule item	2182022	Analysis.
N.Schedule Item	46938	S.Item
Carrage	224944	
Estimate Cos	2453904	22.00%
		480045
		N.S. Item
		46938
		Tender cost
		2709005
		Estimate cost
		2453904
		Difference
		255101


10.39 % above Over all the estimate cost



Project Director
Scarp North Rohri
Shaheed Benazirabad
Chairman
PRITAMDAS




Project Director
Sindh Agriculture University
Tando Jam
Member
RIAZ AHMED SOOMRO




Executive Engineer
Tubewells Division
Tando Jam
Member/ Secretary
CH: SHABIR ALMANI

COMPREITIVE STATEMTN FOR THE PROCUREMENT FOR CONSTRUCTION OF VILLAGE ROAD BNRIDGE OVER DRAIN ADP NO.1072 FOR THE YEAR 2017-2018.

S.NO	DESCRIPTION	QUANTITY	UNIT	M/S MUHAMMAD IBRAHIM GAHO GOVT: CONTRACTOR		M.HASSAN & HASSAIN ENGINEERS	
				RATE	AMOUNT	RATE	AMOUNT
1	Excavation in foundation of buildings bridges and other structures i/c dag, belling, dressing refilling around structures with excavated earth watering and ramming earth lead upto one chain and lift upto 5' b) in ordinary soil. (GSS-2012, Vol:III Prt: II,P-4, item-18 b)	12250	% 0Cft	3350	41038	3351	41050
2	Extra for every 50 ft: additional lead or part thereof (a) for earth work (soft, ordinary, hard and very hard). (GSS-2012, Vol:III Prt: II,P-2, item-8 (a).	4500	% 0Cft	115.85	521	116	522
3	Errection and removing of centering for R.C.C. or plain cement concrete works of partial wood (2nd class). b) Vertical (GSS-2012, Vol:III Prt: II,P-17, item-19 (ii).	306.26	% Sft	8040	24623.30	8042	24629
4	Cement concrete plain including placing compacting finishing and curing complete including screening and washing of stone aggregate without shutting ratio 1:3:6. (GSS-2012, Vol:III Prt: II,P-15, item-5 (h).	572	% Cft	14350.6	82085.43	14350.95	82087
5	Reinforcement cement concrete work i/c all labour and material except the cost of steel reinforcement and its labour for beding and binding witch will be paid separately. This rates also includes all kinds of forums moulds. Lifting shuttering , curing rendering and finishing the the exposed surface including screening and washing of shingle. a) R.R.C. in roof slab beams column rafts, lintels and other structural members laid in position complete in all respects. i) Ratio (1:2:4) 90 Lbs: cement 2 cft sand 4 cft shingle 1/8" to 1/4" gauge. GSS-2012, Vol: III prt: II, P-15 items-6 (a).	1037	P.cft	350.45	363416.65	351.5	364505.50


 M.HASSAN & HASSAIN ENGINEERS

6	Fabrication of mild steel reinforcement for cement concrete i/c cutting bending laying in position making joints and fastening i/c cost of binding wire and includes removal of rust from bars. (GSS-2004, P-19, item-7 (a).	46.29	P.Cwt	5060.23	234238.05	5061.3	234287.58
7	Pacca Brick work other than building including striking of joints upto 20' height in cement sand Mortar 1:5.	1991.46	% Cft	12850.61	255914.76	12851.45	255931
8	Cement concrete plain i/c placing compacting finishing and curing complete (i/c screening and washing of stone aggregate without shuttering Ratio 1:2:4.	51.82	% Cft	15031.53	7789.34	15033.3	7790
9	Cement plaster (1:5) Upto 20' height b) ½" thick. (GSS-2012, Vol:III Prt: II,P-51, item-12 (b).	782.78	% Sft	2600.99	20360.03	2598.5	20341
10	Barrowpit excavation undressed lead upto 100ft. a)Ordinary soil. (GSS-2012, Vol:III Prt: II,P-1, item-03 (a).	5400	% OCft	2235.23	12070.24	2236.2	12075
11	Carriage of 100 Cft 5 tones of all material like aggregate spawl coal, lime, surkhi, etc, B.G. Rail fastenings points and crossings, Bridges, Pipes sheets, Rails M.S. Bars etc or 1000 Nos tile 12"x6"2" or 150 cft of timber or 100 mounds of	5400	% Cft	502.52	27136.08	502.52	27136
12	Earth work compaction (soft, Ordinary, Hard Soil) b)Lying earth 6" layers leveling dressing and watering for compaction etc complete. (GSS-2012, Vol:III Prt: II,P-3, item-13 (b).	5400	% OCft	511.52	2762.21	512.25	2766
13	Boring for tubewells in all water bearing, soils from ground level upto 100' or 30.50 meter depth i/c sinking and with drawing of casing pipe. e)200mm (8" die) (PHES-2012, Vol:V prt: VI, P-41, item-1).	320	P.rft	540.43	172938	545.43	174537.60
14	Supplying M.S bail plug of approved quality (5mm.) thick 2-6" long). d)for 150 mm (6" dia). (PHES-2012, Vol:V prt: VI, P-43, item-8 b).	4	Each	2806.62	11226.48	2810.25	11241.00


 XBNL


15	Supplying and fixing local make coir strainer of approved quality complete. b)For 150mm (6" dia). (PHES-2012, Vol:V prt: VI, P-44 item-10 b).	120	P.Rft	720.69	86482.80	720.85	86502.00
16	Supplying and installing M.S blind pipe 3/16" (5mm) thick of best and approved quality and make i/c necessary socket etc. complete. d)For 150mm. (6" dia) blind pipe. (PHES-2012, Vol:V prt: VI, P-44 item-11 b).	200	P.Rft	795.48	159096.00	803.85	160770.00
17	Full hire charges of pumping set per day inclusive of wages of driver & assistant fuel or electric energy the plate form required for placing pump and delivery pipe for pumpint out water found at	150	P.day	1600	240000.00	1610	241500.00
18	Note:- For working the pump beyond 8 hours the following payments shall be made the hire of puping set it self being for 24 hours. i)For Pumping set upto 10 H.P. (PHES-2012, Vol:V prt: VI, P-23).	150	P.Hour	275	41250.00	286.305	42945.75

1782947.79 1790618
3565896 **3581236**


For 1782948 x 2

As per Estimate		Analysis.	
Schedule item	2857302	S.Item	2857302
N.Schedule Item	54272		
Cartage	201252		
Estimate Cost	3112826	22.90%	654322
		Cartage	54272
		Tender cost	3565896
		Estimate cost	3112826
		Dofference	453070

14.55 % above Over all the estimate cost


Project Director
Scarp North Rohri
Shaheed Benazirabad
Chairman
PRITHAM DAS


Project Director
Sindh Agriculture University
Tando Jam
Member
RIAZ AHMED SOOMRO


Executive Engineer
Tubewells Division
Tando Jam
Member/ Secretary
CH: SHAHAB ALMANI

COMPETITIVE STATEMENT FOR THE PROCUREMENT FOR CONSTRUCTION OF PUMP HOUSE, DISCHARGE BOX & DUTY ROOM FOR NEW TUBEWELLS, ADP NO.1072 FOR THE YEAR 2017-2018.

S.NO	DESCRIPTION	QUANTITY	UNIT	M.HASSAN & HASSAIN ENGINEERS		K.M.C & CO Government contractor	
				RATE	AMOUNT	RATE	AMOUNT
1	Filling watering and ramming earth in floor with new earth excavated from outside lead up to one chain & lift up to 5 feet. (GSS-2012 P-4 Item No.22)	428	%0Cft	4374.5	1872.286	3635	1555.78
2	Excavation in foundation of buildings, bridges and other structures i/c dag, belling dressing, refilling around structure with excavated earth watering and ramming lead up to one chain and lift up to 5ft: b) In ordinary soil. GSS-2012 P-4 Item No.18 (b)	218	%0Cft	3852.4	839.8232	3182	693.676
3	Cement concrete plain i/c placing compacting, finishing and curing complete (i/c screening and washing of stone aggregate without shuttering)h) Ratio 1:3:6. GSS-2012 P-16 Item No.5 (H)	187.25	%Cft	14584.3	27309.0081	12601	23595.3725
4	Reinforced cement concrete work i/c all labour and material except the cost of steel reinforcement and its labour for bending and binding which will be paid separately. This rate also includes all kinds of forms, molds, lifting shuttering, curing, rendering and finishing and exposed surface (i/c screening and washing of shingle). a) RC work in root slab, beams, columns, rafts, lintels and other structural members laid in site or precast laid in position. i) Ratio 1:2:4 90Lbs: cement sand 4Cft: shingle 1/8" to 1/4" GSS-2012 P-16 Item No.6 (i)	186.95	P.Cft	450.5	84220.975	339	63376.05
5	Fabrication of mild steel reinforcement for cement concrete i/c cutting, bending laying in position making joints and fastenings i/c cost of binding wire (also includes removal of rust from bars. (GSS-2012, P-17,Item No.8.)	8.34	P.Cwt	5828.9	48613.026	4930.5	41120.37
6	Pacca brick work other than building including striking of joints up to 20 feet height in cement sand mortar (GSS-2012, P-22,Item No.7.) (d)	943	%Cft	14660.4	138247.289	12580.8	118636.944
7	Cement Plaster 1:2, 12' height 3/4" thick (GSS-2012, P-52,Item No.9.) (c)	895	%Sft	3695.11	33071.2345	3058.75	27375.8125
8	Cement pointing 1:2 struck joints (GSS-2012, P-53, Item No.19.) (a)	956	%Cft	1605.55	15349.058	1290.5	12337.18
9	White washing. c) Three coats. GSS-2012, P-54,Item No.26. (c)	817	%Sft	1025.38	8377.3546	831.75	6795.3975

[Signature]
K.M.C.

10	Color washing (two coats). GSS-2012, P-54, item 25(b).	940	%Sft	1009.88	9492.872	862.5	8107.5
11	Fixing corrugated galvanized sheet 4-1-404B)rR4 ⁹). (GSS-2012, P-36,Item No.16.) (b)	150	%Sft	14766.8	22150.2	12645.3	18967.95
12	Angle iron & strip. GSS-2011, P-72, item No.144 Volume III Part-I 6 th Edition	24.3	P.Cwt	4460	108378	3580	86994
13	Making & Fixing Steel Grated Door (GSS-2012, P-92,Item No.24.)	86.25	P.Sft	884.368	76276.74	730.5	63005.625

574197.80

472562

For

574198


X 5


2870989


2362808

Tender cost

2870989


Project Director
Scarp North Rohri
Shaheed Benazirabad
Chairman
PRITAM DAS


Project Director
Sindh Agriculture University
Tando Jam
Member
RIAZ AHMED SOOMRO


Executive Engineer
Tubewells Division
Tando Jam
Member/ Secretary
SH. SHABIR ALMANI

OFFICE OF THE EXECUTIVE ENGINEER TUBEWELLS DIVISION TANDO JAM

NIT NO.SKP/TWD-T.JAM/NIT/1244

DATED 27-09-2017.

Method & procedure of Procurement:-	Slandered Bidding documents Single Stage One Envelope
Description of Work:-	ADP No. 1072 Scheme namely " Surface Drainage Scheme Waghori and Daghki and Installation of New Tubewells Taluka Jhando Mari District Tando Allahyar for the year 2017-2018
Name of Procuring agency:-	Executive Engineer Tubewells Division Tando Jam

BIDDERS ELIGIBILITY / QUALIFICATION REPORT.


S.No	Eligibility	M.HASSAN & HASNAIN ENGINEERS	M/S K.M.C. & Co	M/S MUHAMMAD IBRAHIM GAHO
1	Registration with PEC (if applicable)	Yes	Yes	Yes
2	NTN	Yes	Yes	Yes
3	Professional Tax	Yes	Yes	Yes
4	Registration with Sindh Revenue Board (SBR)	Yes	Yes	Yes
Qualification Criteria				
5	List of last year similar type of works by the contractor / firms.	Yes	Yes	Yes
6	Detail of Equipment's Machineries and Transport owned by the contractor / Firms.	Yes	Yes	Yes
7	Financial Statement showing the Annual Turnover of lastly 3 years and Income tax last 3 years.	Yes	Yes	Yes


Project Director
Scarp North Rohri
Shaheed Benazirabad
CHAIRMAN

Pratam Das


Project Director
Sindh Agriculture University
TANDO JAM
MEMBER

Riaz Ahmed


EXECUTIVE ENGINEER
TUBEWELLS DIVISION
TANDO JAM
MEMBER / SECRETARY

Chulam Stabir Alamani

OFFICE OF THE EXECUTIVE ENGINEER TUBEWELLS DIVISION TANDO JAM


NIT NO.SKP/TWD-T.JAM/NIT/1244

DATED 27-09-2017.

Method & procedure of Procurement:-	Slandered Bidding documents Single Stage One Envelope
Description of Work:-	ADP No. 1077 Scheme namely " Installation of 4 Nos New Tubewells in Deh Lakhar Taluka and District Tando Allahyar for the year 2017-2018
Name of Procuring agency:-	Executive Engineer Tubewells Division Tando Jam

BIDDERS ELIGIBILITY / QUALIFICATION REPORT.


S.No	Eligibility	M/S M.M. CONTRACTOR	M/S N.K.Z. ENTERPRISES	M/S HANIF & CO
1	Registration with PEC (if applicable)	Yes	Yes	Yes
2	NTN	Yes	Yes	Yes
3	Professional Tax	Yes	Yes	Yes
4	Registration with Sindh Revenue Board (SBR)	Yes	Yes	Yes
	Qualification Criteria			
5	List of last year similar type of works by the contractor / firms.	Yes	Yes	Yes
6	Detail of Equipment's Machineries and Transport owned by the contractor / Firms.	Yes	Yes	Yes
7	Financial Statement showing the Annual Turnover of lasty 3 years and Income tax last 3 years.	Yes	Yes	Yes


**Project Director
Scarp North Rohri
Shaheed Benazirabad
CHAIRMAN**

Pxltam Das


**Project Director
Sindh Agriculture University
TANDO JAM
MEMBER**

Riaz Ahmed


**EXECUTIVE ENGINEER
TUBEWELLS DIVISION
TANDO JAM
MEMBER / SECRETARY**

Ghulam Shabir Almani

OFFICE OF THE EXECUTIVE ENGINEER TUBEWELLS DIVISION
TANDO JAM

NIT NO.SKP/TWD-T.JAM/NIT/1244

DATED 27-09-2017.

ATTENDANCE SHEET.

Name of Work:- Slandered Bidding documents for the work Procurement "ADP No. 1072 Scheme namely " Surface Drainage Scheme Waghori and Daghki and Installation of New Tubewells Taluka Jhando Mari District Tando Allahyar for the year 2017-2018" and ADP No. 1077 Scheme namely " Installation of 4 Nos New Tubewells in Deh Lakhar Taluka and District Tando Allahyar for the year 2017-2018. In Tubewells Division Tando Jam on 19-10-2017 at 1 P.M.

S.No.	Representative of Officers	Signature	Remarks
1	m.m contractors Hydrabad		
2	M.S. NKZ		
3	Mahmud Ibrahim		
4	M.S. Hanif & Co		
5	H.M.C & Co		
6	M. Hassan & Hussain		

Project Director
Scarp North Rohri
Shaheed Benazirabad
CHAIRMAN

Pritam Dass

Project Director
Sindh Agriculture University
TANDO JAM
MEMBER

Riaz Ahmed

EXECUTIVE ENGINEER
TUBEWELLS DIVISION
TANDO JAM
MEMBER / SECRETARY

Eshwaram Shabir Almani

OFFICE OF THE EXECUTIVE ENGINEER TUBEWELLS DIVISION
TANDO JAM

NIT NO.SKP/TWD-T.JAM/NIT/1244

DATED 27-09-2017.

ATTENDANCE SHEET.

Name of Work:- Slandered Bidding documents for the work Procurement "**ADP No. 1072**
Scheme namely " Surface Drainage Scheme Waghori and Daghki and Installation of New Tubewells
Taluka Jhando Mari District Tando Allahyar for the year 2017-2018" and ADP No. 1077 Scheme
namely " Installation of 4 Nos New Tubewells in Deh Lakhar Taluka and District Tando Allahyar for the
year 2017-2018. In Tubewells Division Tando Jam on 19-10-2017 at 1 P.M.

S.No.	Representative of Officers	Signature	Remarks
✓	PRITAM DAS		
2.	Engr. Riaz Ali Soomro		
3.	G. Shabir Almani		

آفيس آف دي ايگزيڪيوٽو انجنيئر ٽيوب ويلز ڊويزن ٽنڊو ڄام

No.SKP/TWD-TJAM/NIT/1244

Dated: 27-09-2017



ٽينڊر/واڪ گھرائڻ جون نوٽيس

ايگزيڪيوٽو انجنيئر ٽيوب ويلز ڊويزن ٽنڊو ڄام، ايس پي پي آر اي روز 2010 (ترميم ٿيل 2013) موجب اسٽينڊرڊ واڪ ڪاغذن تي هيٺين ڪمن لاءِ شمار نمبر. B(1) تي ڪم موجب لاءِ گھربل پي آر اي سي جي پي ڪنٽريگري ۽ ٽيوب ويلن جي تنصيب، CE-01, CE-04, ME-06, CE-10, EE-11 اسپيشلائيزيشن آف فيلڊ، گڏريل سال 2016-17 لاءِ پاڪستان انجنيئرنگ ڪائونسل سان رجسٽرڊ ٿيل اهل واڪ ڏيندڙن، پروڪيورز، فرمز، ڪمپنيز کان مهربند واڪ گھرائڻي ٿو.

ڪم/پيڪيجز جي فهرست

اي ڊي پي/ پيڪيج نمبر	ڪم جو نالو	ڪيٽل لاڳت ملين روپيا	واڪ سڪيورٽي/ سوٽي رقم 2%	واڪ/ٽينڊر في (ناقابل لاءِ فنڊ واپسي)	واڪ/ٽينڊر لاءِ فنڊ مدت
اي ڊي پي نمبر. 1072.	سرفيس ڊرينس جي تعمير.	3.908	78200	3000	2 سال
پيڪيج نمبر. 1.	ڊرين لڳ 20 عدد آر سي سي پائپ انٽيل جي تعمير.	9.414	188300	3000	2 سال
اي ڊي پي نمبر. 1072.	05 عدد نون ٽيوب ويلز جي بورنگ ۽ تنصيب.	19.812	396250	5000	2 سال
پيڪيج نمبر. 2.	5.0 ڪيوسڪ KSB پمپس جي فرنيشنگ ۽ تنصيب.	10.050	201000	3000	2 سال
اي ڊي پي نمبر. 1072.	پمپنگ اسٽيشن جي پمپس جي ڊائريڪٽ ڊسپوزل آرڊنمينٽ ڪرڻ.	16.739	334800	5000	2 سال
پيڪيج نمبر. 3.	5 عدد ٽيوب ويلز لڳ ڊسپوزل چينل تعمير ڪرڻ.	1.152	23050	3000	2 سال
	پمپنگ اسٽيشن تي ڊرين مٿان 02 عدد ڳوٺ روڊ برج جي تعمير.	3.155	63150	3000	2 سال
اي ڊي پي نمبر. 1072.	پمپنگ اسٽيشن جي تعمير.	30.092	601900	5000	2 سال
پيڪيج نمبر. 4.	پمپ هائوس/ڊسچارج باڪس جي تعمير ۽ 5 عدد نون ٽيوب ويلز جي ڊيوٽي رومز جي تعمير.	2.505	50150	3000	2 سال
	پمپنگ اسٽيشن سميت آپريٽر ڪوارٽر جي تعمير.	2.492	49850	3000	2 سال
اي ڊي پي نمبر. 1077.	2.0 ڪيوسڪ جي 04 عدد نون ٽيوب ويلز جو بورنگ ۽ تنصيب.	15.436	308750	5000	2 سال
	پمپ هائوس، ڊسچارج باڪس ۽ ڊيوٽي رومز جي تعمير.	4.301	86050	3000	2 سال

- (a) اهليت واسطدار ڪنٽريگري پر ڪارگر P.E.C رجسٽريشن سرٽيفڪيٽ (ٽينڊر رقم جي حد).
- (b) فيلڊ آف اسپيشلائيزيشن EE-11, ME-06 & CE-01, CE-04, CE-10 ۽ شمار نمبر. B(1) تي ڪم موجب لاءِ گھربل پي آر اي سي جي پي ڪنٽريگري.
- (c) حلفنامو جنهن ۾ واڪ ڏيندڙ ڄاڻائيندو ته هو ڪنهن مقامي بازي پر ملوث نه آهي.
- (d) سال 2017 واسطي نيشنل ٽيڪس نمبر سرٽيفڪيٽ ۽ ايف بي آر جو سالانو رٽرن اسٽيٽيفڪيٽ.
- (e) ان امر بابت حلفنامو ته فراهم ڪيل معلومات صحيح ۽ سچي آهي.
- (f) ان امر بابت حلفنامو ته واڪ ڏيندڙ ڪنهن سرڪاري/نمبر سرڪاري/خود مختيار اداري کان بليڪ لسٽ ٿيل نه آهي.
- پروڪيورمينٽ جو طريقو ڪار: سنگل اسٽيج سنگل اينويلڊ.
- واڪ ڪاغذ، اشاعت جي تاريخ کان 2017-10-18 تي منجهند 2:30 وڳي تائين هر هڪ سامهون ڄڻايل واڪ ڪاغذ تي جي ادا لڳي تي جاري ڪيا ويندا.
- آخري تاريخ اشاعت جي تاريخ کان 2017-10-18 تائين.
- ڪولڻ: 2017-10-19 تي منجهند 1:00 وڳي تائين ڪوليا ويندا.
- هند: اجراء، امائڻ، انڪوائريز ۽ ڪولڻ جو هوندو.
- ايبڊيس ٽپال: آفيس آف دي ايگزيڪيوٽو انجنيئر ٽيوب ويلز ڊويزن ٽنڊو ڄام، ڄام بنگلو نمبر. A-28، سول لاگين حيدرآباد، ٽيليفون: 0308-2779949, 0300-3082466.

شرط ۽ ضابطا:

- (a) هيٺين شرطن تحت واڪ رد ڪيا ويندا.
- (i) شرط ۽ ٽيليفرافڪ واڪ/ٽينڊر.
- (ii) گھربل رقم ۽ فارم جي واڪ سڪيورٽي ڪانسواه واڪ.
- (iii) ڄاڻايل تاريخ ۽ وقت کانپوءِ بهتل واڪ.
- (iv) بليڪ لسٽ ٿيل فرمون.
- (b) واڪ جي ڪارگر رهڻ وارو مدتو (90) ڏينهن.
- (c) پروڪيورنگ ايجنسي سنڌ پبلڪ پروڪيورمينٽ رول 2010 جي واسطدار تشريعات جي شرط سان سمورا يا ڪو به واڪ رد ڪرڻ جو حق محفوظ رکي ٿي.
- مذڪوره مٿي ڄاڻايل ڪمن جا تفصيل ۽ ڊرائنگس دستياب آهن ۽ هيٺ صحيح ڪندڙ جي آفيس ۾ ڪنهن ڪم ڪار واري ڏينهن تي ڏسي سگهجن ٿا.

ايگزيڪيوٽو انجنيئر،
ٽيوب ويلز ڊويزن، ٽنڊو ڄام
INF/KRY.No:4054/2017


SAY NO TO CORRUPTION
اسان ڊھنڪر دي جي حلال منھن اھون
سنڌ برعلاھي بهتري لاءِ علمي ۽ پنھنجي عام لکي 8 3 9 8 تي ايس پي آر ايس ڪريو

Daily KAWISHI
روزانه
هڪ ئي وقت ڪراچي، حيدرآباد ۽ سکر مان شايع ٿيندڙ بهترين سنڌي اخبار
اربع 04 آڪٽوبر 2017ع

OFFICE OF THE EXECUTIVE ENGINEERS TUBEWELLS DIVISION TNDO JAM
ANNUAL PROCUREMENT PLAN (FOR WHOLE YEAR)
(ANNUAL DEVELOPMENT PROGRAME) FOR THE YEAR 2017-2018

S No.	Discription of procurement	Quotation (where applicable)	Estimate Cost	Funds Allocated	Source of Funds (ADP/ Non ADP)	Proposed Method Procurement	Nature of Procurement				Remarks
							1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
1	Construction of Surface Drain	-	3.908	1.954	ADP Funds	Domestic/Local through Newspaper, SPPRA website Single Stage one envalape					
2	Construction of 20 No's RCC Pipe inlet along drain	-	9.414	4.707	ADP Funds	Domestic/Local through Newspaper, SPPRA website Single Stage one envalape					
3	Boring and Installation of 5.0 cusecs KSB pumps	-	19.812	9.906	ADP Funds	Domestic/Local through Newspaper, SPPRA website Single Stage one envalape					
4	Furnishing and Installation 5.0 cusecs KSB pumps.	-	10.05	5.025	ADP Funds	Domestic/Local through Newspaper, SPPRA website Single Stage one envalape					
5	Making Direct Disposal arrangment of pumps of pumping stations.	-	16.739	8.369	ADP Funds	Domestic/Local through Newspaper, SPPRA website Single Stage one envalape					
6	Construction of Disposal channal along 5 Nos Tubewells	-	1.152	0.576	ADP Funds	Domestic/Local through Newspaper, SPPRA website Single Stage one envalape					
7	Construction of 02 No's village Road Bridge over Drain at pumping Station	-	3.155	1.577	ADP Funds	Domestic/Local through Newspaper, SPPRA website Single Stage one envalape					
8	Construction of Pumping Station.	-	30.092	15.046	ADP Funds	Domestic/Local through Newspaper, SPPRA website Single Stage one envalape					
9	Construction of pump House / Discharge Box and duty rooms of 5 No's New Tubewells	-	2.505	1.252	ADP Funds	Domestic/Local through Newspaper, SPPRA website Single Stage one envalape					

10	construction of Operater Quarter along with pumping Station.	-	2.492	1.246	ADP Funds	Domestic/Local through Newspaper, SPPRA website Single Stage one envalape					
			99.319	49.658							
11	Boring & Instrallation of 04 No's New Tebewells of 2.0 cusecs	-	15.436	7.718	ADP Funds	Domestic/Local through Newspaper, SPPRA website Single Stage one envalape					
12	Construction of pump House / Discharge Box and duty rooms.	-	4.301	2.150	ADP Funds	Domestic/Local through Newspaper, SPPRA website Single Stage one envalape					
			19.737	9.868							


EXECUTIVE ENGINEER
TUBEWELL DIVISION
TANDO JAM



Fax # 022-09200271.

No. CEI:/DEV:/WB/ 3746
Hyderabad Dated: 19/09/2017

READ:- Secretary to Government of Sindh Irrigation Department Karachi letter No. 11/9-SO (PL:)/2013-14, dated: 08-10-2013, regarding authorization to Notify the Procurement Committee.

NOTIFICATION:-


**CONSTITUTION OF PROCUREMENT COMMITTEE IN
TUBEWELL DIVISION TANDO JAM
UNDER SPP RULE-07&8 2010 (Amended 2013)**

In pursuance of the above referred letter, the Procurement Committee is hereby constituted in terms of Rule 7&8 of SPP Rules 2010 (Amended 2013) in the office of the Executive Engineer Tubewell Division Tando Jam, ADP No. 1072 scheme namely "Surface Drainage Scheme Waghori and Daghki and Installation of New T/wells Taluka Jhando Maree of Tando Allahyar (C.M Directives)" and ADP No. 1077 scheme namely "Installation of 04 Nos. New T/wells in Deh Lakhar Taluka & District Tando Allahyar" for Constitute the Procurement Committee.

- | | | |
|----|---|-------------------|
| 1. | Project Director,
SCARP North Rohri,
Shaheed Benazirabad. | Chairman |
| 2. | Project Director
Sindh Agriculture University,
Tando Jam | Member |
| 3. | Executive Engineer
Tubewells Division Tandojam | Member/ Secretary |

T.O.R

- i. Preparing Bidding Documents.
- ii. Evaluate the Technical as well as Financial bids.
- iii. Preparing Evaluation Report as Provided in Rules 45 of SPPR.
- iv. Making Recommendation for the award of contract to the competent authority.
- v. Perform any other function ancillary and incidental to the above.


(DHANOVAL)
CHIEF ENGINEER
IRRIGATION DEVELOPMENT IN SINDH
HYDERABAD.

C.C to:-

1. The Secretary Irrigation Department Government of Sindh Karachi.
2. The Managing Director Sindh Public Procurement Regulatory Authority Karachi.
3. The Project Director SCARP North Rohri Shaheed Benazirabad, for information with reference to his letter No.PD/SNR/DB/2502, dated: 18-09-2017.
4. The Project Director Sindh Agriculture University Tando Jam, for information.
5. The Executive Engineer Tubewell Division Tando Jam, for information with reference to his letter No.SKP/TWD/Tando-Jam/1187, dated: 15-09-2017.

NOTIFICATION

No.SO(R&S)8-110/2017-18/Part-IX: A Complaint Redressal Committee is hereby constituted for Irrigation Development Region-I in terms of Rule 31(1) of Sindh Public Procurement Rule 2010 (Amended 2013) for the ADP schemes of the year 2017-2018 with the following composition:-

- Director General
Monitoring & Evaluation Cell
Irrigation Department, Government of Sindh Chairman
- Project Director,
LBOD Hyderabad Member
- Executive Engineer
(Concerned Division) Irrigation Department Member
- Representative from Accountant General Sindh Member
- Representative from P&D Department, Assistant Secretary


T.O.R's of the Committee are as provided under Rule 31 of Sindh Public Procurement Rule 2010 and also perform any other function ancillary and incidental to the above.

JAMAL MUSTAFA SYED
SECRETARY TO GOVT. OF SINDH

No.SO(R&S)8-110/2017-18/Part-IX. 130/1
A copy is forwarded for information & necessary action to:-

Karachi, dated the 24th July, 2017.

- The Chairman, Planning & Development Board, Govt of Sindh, Karachi with the request to nominate your representative for the above Complaint Redressal Committee.
- The Accountant General Sindh, Karachi with the request to nominate your representative for the above Complaint Redressal Committee.
- The Director General, Monitoring & Evaluation Cell, Irrigation Department, Government of Sindh, Karachi.
- The M. D. Sindh Public Procurement Regulatory Authority Karachi.
- The Chief Engineer, Development Region-I in Sindh Hyderabad with reference to your letter No.CEI/DEVWB/2383 dated 30.06.2017.
- The Project Director, LBOD Hyderabad.
- The Executive Engineer (concerned Division) Irrigation Department.
- The Section Officer (Planning) Irrigation Department, Karachi.
- P.S. to Secretary Irrigation Department, Govt. of Sindh, Karachi.


SECTION OFFICER (RR&S.)
For Secretary to Government of Sindh

روزنامہ جنگ کراچی منگل 3 اکتوبر 2017ء

ADP / پیکیج نمبر	کام کا نام	تعمیری لاگت ملین میں	بڈجیٹری / زر بیعتانہ 2% (آقابل واپسی)	بڈجیٹری / زر بیعتانہ 2% (آقابل واپسی)	بڈجیٹری / زر بیعتانہ 2% (آقابل واپسی)
ADP نمبر 1072	سرٹیس ڈریز کی تعمیر	3.908	78200	3000	02 سال
ADP نمبر 1	ڈرین لیسٹھ 20 عدد RCC پائپ ان لیت کی تعمیر	9.414	188300	3000	02 سال
ADP نمبر 1072	05 عدد نئے ٹیوب ویلز کی بورنگ اور تنصیب	19.812	396250	5000	02 سال
ADP نمبر 2	5.0 کیوسکس KSB پمپس کی بورنگ اور تنصیب	10.050	201000	3000	02 سال
ADP نمبر 1072	پمپنگ اسٹیشن کے پمپس کے براہ راست ڈسپوزل انتظام کی تیاری	16.739	334800	5000	02 سال
ADP نمبر 3	05 عدد ٹیوب ویلز کیساتھ ڈسپوزل پمپس کی تعمیر	1.152	23050	3000	02 سال
ADP نمبر 4	پمپنگ اسٹیشن میں ڈرین پر 02 عدد ویچ روڈز کی تعمیر	3.155	63150	3000	02 سال
ADP نمبر 1072	پمپنگ اسٹیشن کی تعمیر	30.092	601900	5000	02 سال
ADP نمبر 4	پمپ ہاؤس / ڈسپازل باکس اور 05 عدد نئے ٹیوب ویلز کے ڈیوٹی رومز کی تعمیر	2.505	50150	3000	02 سال
ADP نمبر 1077	پمپنگ اسٹیشن کیساتھ آپریٹر کوارٹر کی تعمیر	2.492	49850	3000	02 سال
ADP نمبر 1077	2.0 کیوسکس کے 04 عدد نئے ٹیوب ویلز کی بورنگ اور تنصیب	15.436	308750	5000	02 سال
ADP نمبر 1077	پمپ ہاؤس، ڈسپازل باکس اور ڈیوٹی رومز کی تعمیر	4.301	86050	3000	02 سال

- a اہلیت: متعلقہ کنٹری (ٹیٹری کی مالیت کی حد) میں قابل میعاد PEC رجسٹریشن سرٹیفکیٹ۔
b ایپلائنٹیشن کا شعبہ 01-CE، 04-CE، 10-CE، 06-ME اور 11-EE اور ورکر کا PEC کی دیگر ٹیکٹری برائے نمبر شمار (1)B میں درج کردہ کام کے مطابق۔
c حلف نامہ جس میں بولی دہندہ یہ یقین دہانی کرائے کہ وہ کسی مقدمہ بازی میں ملوث نہیں رہا۔
d پیش ٹیکس سرٹیفکیٹ اور FBR کا سالانہ ریٹرن اسٹیٹمنٹ برائے سال 2017۔
e حلف نامہ جس میں اس بات کی یقین دہانی کرائی جائے کہ فراہم کردہ معلومات باطل صحیح اور درست ہے۔
f حلف نامہ کہ بولی دہندگان کسی سرکاری / انہم سرکاری / خود مختار ادارے کی جانب سے کبھی بلیک لسٹ نہیں رہے۔

پروکیورمنٹ کا طریقہ کار: منسلک ایٹیچمنٹ میں بیان کیا گیا ہے۔
اجراء: بڈنگ دستاویزات ہر ایک کے متقابل صراحت کردہ بڈنگ دستاویزات میں کی ادائیگی پر اشاعت کی تاریخ سے 18-10-2017 بوقت دوپہر 02:30 بجے جاری کی جائیں گی۔
جمع کرنا: بڈنگ دستاویزات جمع کرنے کی آخری تاریخ اشاعت کی تاریخ سے۔
کلنا: 19-10-2017 دوپہر 01:00 بجے تک کوئی جائیں گی۔
مقام: اجراء جمع کرانے، انکواریز اور کھلنے کا ہوگا۔
پتہ: ڈاک: دفتر ایگزیکٹو انجینئر ٹیوب ویلز ڈویژن ٹنڈو جام بنگلہ نمبر 28-A، رسول لائن حیدر آباد۔
فون نمبر: 0308-2779949، 0300-3082466

قواعد و ضوابط:
(a) مندرجہ ذیل شرائط کے تحت پیشکش سبز کردی جائے گی:
(i) مشروط اور ٹیلی گرافک پیشکشیں / انڈیٹرز
(ii) ورکارڈ کی بڈجیٹری اور فارمنسنگ کے بغیر پیشکشیں
(iii) مقررہ تاریخ اور وقت کے بعد وصول شدہ پیشکشیں
(iv) بلیک لسٹ کی گئی فرمز
(b) پیشکش کی قابل میعاد مدت (90) یوم
(c) سندھ پبلک پروکیورمنٹ رول 2010 کی متعلقہ شقوں سے مشروط پروکیورنگ ایجنسی کو تمام یا کسی پیشکش کو مسترد کرنے کا حق حاصل ہے۔
بالا مذکورہ کاموں کی تفصیلات اور ڈرائنگز کسی بھی کام والے دن دفتر زیر تجزیہ میں دستیاب ہیں اور ملاحظہ کی جا سکتی ہیں۔

ایگزیکٹو انجینئر
ٹیوب ویلز ڈویژن
ٹنڈو جام

INF-KRY:No.4054/17

کریڈٹ سروسز کے تحت پیشکشیں کرنا
8398
سندھ میں تعلیمی بچہ یونے کے۔ ملی + اپنا پیغام لکھ کر 8398 پر ایس ایم ایس کریں۔

LIST OF WORK / PACKAGES

ADP / PACKAGE No	Name of Work	Estimated Cost in Millions	Bid Security / Earnest Money 2%	Bid / Tender Fee (Non-Refundable)	Time Allowed For Completion
ADP No.1072 Package No.1	Construction of Surface Drains	3.908	78200	3000	2 years
	Construction of 20 No's RCC Pipe inlet along drain	9.414	188300	3000	2 years
ADP No. 1072 Package No.2	Boring and Installation of 5 No's New Tube wells	19.812	396250	5000	2 years
	Furnishing and installation of 5.0 cusecs KSB pumps	10.050	201000	3000	2 years
	Making Direct Disposal arrangement of ping stations.	16.739	334800	5000	2 years
ADP No. 1072 Package No.3	Construction disposal channel along 5 No's Tube wells	1.152	23050	3000	2 years
	Construction of 02 No's village Road Bridge over Drain at pumping Station	3.155	63150	3000	2 years
ADP No.1072 Package No.4	Construction of Pumping station.	30.092	601900	5000	2 years
	Construction of pump House / Discharge Box and duty rooms of 5 No's New Tube wells.	2.505	50150	3000	2 years
	Construction of Operator Quarter along pumping Station	2.492	49850	3000	2 years
ADP No.1077	Boring & Installation of 04 No's New Tube wells of 2.0 cusecs.	15.436	308750	5000	2 years
	Construction of pump House, discharge box and duty rooms.	4.301	86050	3000	2 years

THE EXPRESS TRIBUNE, KARACHI, OCTOBER 1, 2017

- Eligibility Valid P.E.C. Registration Certificate in relevant category (Limit of Tender Amount).
- Field of Specialization CE-01,CE-04,CE-10,ME-06 & EE-11 and other Category of PEC required for as per work at Sr. No. B(1).
- Affidavit in which the bidder undertakes that it is not involved in any litigation.
- National Tax Number certificate and Annual return Statement of FBR for the year 2017.
- Affidavit in which it should be undertaken that the information provided is true and correct.
- Affidavit that the bidders has not been Black List by any Government/ Semi Government /Autonomous body.

Method of Procurement: Single Stage Single Envelope.

Issuance: Bidding documents will be issued from date of publication upto 18.10.2017 at 2.30 PM on payment of Bidding document fee shown against each.

Submission: Last date will be ng documents will be issued from date of publication.

Opening: Will be opened on 19-10-2017 upto 1-00 PM.

Place: Issuance, submission, inquiries and opening will be:-

Address: Postal:-Office of the Executive Engineer Tubewells Division Tando Jam Bungalow No.28-A Civil Line Hyderabad.

Telephone Number(s): 0308-2779949 0300-3082466.

Terms & Conditions.

- Under following conditions bid will be rejected.
 - Conditional and telegraphic bids / tenders.
 - Bids not accompanied by bid security of required amount and form.
 - Bids received after specified date and time.
 - Black listed firms.
- Bid validity period (90) days.
- Procuring Agency reserves the right to reject all or any bids subject to the relevant provisions of Sindh Public Procurement Rule 2010.

The details, & drawings of above said works are available & can be seen in the Office of the undersigned on any working day.

**EXECUTIVE ENGINEER
TUBEWELLS DIVISION
TANDO JAM**

INF-KRY.No.4054/17



We are unified Against Terrorism... Say No to Corruption

FOR THE BETTERMENT OF EDUCATION IN SINDH
SMS 'ILMI' + YOUR MESSAGE TO 8 3 9 8