

**OFFICE OF THE EXECUTIVE ENGINEER DAD DIVISION
SHAHEED BENAZIR ABAD**

Phone No. 0244-9370223 - Fax No. 0244-9370222

NO. TC / G - 55 / 1690 of 2016,
S.B.A, dated 16 / 12 / 2016.

To,

The Manager (Assessment),
Sindh Public Procuring Regulatory Authority,
Govt. of Sindh Karachi,
Block # 8 Sindh Secretariat No. 4-A Court Road.
KARACHI.

SUBJECT: RESULT OF BIDDING PROCESS.

(30532)

Kindly your attention is invited tenders this office N.I.T letter bearing this office letter No: TC / G - 55 / 1546 dated 18-11-2016 mentioning therein the date of issue upto 09-12-2016 and opening on 15-12-2016 at 02:00 P.M.

As the N.I.T have been awarded as well as completed in all respects, and result of bidding process is enclosed herewith are as under:

- | | |
|--|----------|
| a. Original Bid Evaluation Report | Attached |
| e. Original comparative Statement | Attached |
| f. Minutes of Bids opening meeting | Attached |
| g. Bidder's qualification / Technical Evaluation Report / Prequalification | Attached |
| h. Attendance Sheet | Attached |

This is for favour of your kind information




EXECUTIVE ENGINEER
DAD DIVISION
SHAHEED BENAZIR ABAD

2625
20-12-16

Bid Evaluation Report

1. Name of Procuring Agency: Executive Engineer Dad Division Shaheed Benazir Abad
2. Tender Reference No: TC / G – 55 / 1546 dated 18-11-2016
(ADP Scheme No. 1087)
3. Tender Description/Name of work/item: Lining of Jamal Shah Distry, Manhoro Minor,
Rehabilitation of Chanessar Escape.
4. Method of Procurement: Single Stage one envelope
5. Tender Published: (SPPRA ID Sr. No. 30532) Daily Awami Awaz, Daily Express, Daily Dawn
6. Total Bid documents Sold; 03 Nos.
7. Total Bids Received: 3 Nos.
8. Technical Bid Opening date: (if applicable) 15-12-2016 (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): Not Applicable
10. Bid(s) Rejected: 2 No
11. Financial Bid Opening date: 15-12-2016 Time 02:00 P.M
12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated Cost	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1.	M/s MBC & Sons Builders & Developers	451185158	1 st	16.95% above	Being Lowest	Accepted
2.	M/s Abdul Hakeem Chachar & Sons	455196600	2 nd	17.99% above	Highest	Rejected
3.	M/s Sher Muhammad Mugheri	459709473	3 rd	19.16% above	Highest	Rejected


(SYED SARDAR ALI SHAH)
SUPERINTENDING ENGINEER
ROHRI CANAL CIRCLE
HYDERABAD
CHAIRMAN


(MUHAMMAD HAROON MOJAI)
EXECUTIVE ENGINEER
NASRAT DIVISION
SHAHEED BENAZIRABAD
MEMBER


(SHAMSUDDIN SHAIKH)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
SHAHEED BENAZIRABAD
MEMBER


(SYED FAYAZ HUSSAIN SHAH)
EXECUTIVE ENGINEER
DAD DIVISION
SHAHEED BENAZIRABAD
MEMBER


(HAKIM ALI SHAIKH)
DIVISIONAL ACCOUNTS OFFICER
DAD DIVISION
SHAHEED BENAZIRABAD
MEMBER



**GOVERNMENT OF SINDH
IRRIGATION DEPARTMENT**

COMPARATIVE STATEMENT


Option A.

TENDERS INVITED VIDE THIS OFFICE NO: TC/G-55/ 1546 DATED: 18.11.2016

**NAME OF WORK:- LINING OF JAMAL SHAH DISTRY, MANHORO MINOR,
REHABILITATION OF CHANESSAR ESCAPE.**

Opening date 15.12.2016 Time 02:00 P.M


Engineer's Estimate				Premium Quoted by Bidder				
Schedule B Cost	Carriage Non Schd: Cost	Cartage Cost	Total Cost	Schedule B Cost	Carriage	Premium Cost	Total Cost	Remarks
1	2	3	4=1+2+3	5	6	7	8=5+6+7	9=(8-4)/4*100
250715142	104070044	31005641	385790827	250715142	104070044	96399972 (38.45%)	451185158	16.95 %


(Syed Sardar Ali Shah)
Superintending Engineer
Rohri Canal Circle
Hyderabad
CHAIRMAN


(Muhammad Haroon Mojai)
Executive Engineer
Nasrat Division
Shaheed Benazirabad
Member


(Syed Fayaz Hussain Shah)
Executive Engineer
Dad Division
Shaheed Benazirabad
Member


(Shamsuddin Shaikh)
Executive Engineer
Public Health Engineering Division
Shaheed Benazirabad
Member


(Hakim Ali Shaikh)
Divisional Accounts Officer
Dad Division
Shaheed Benazirabad
Member

**OFFICE OF THE EXECUTIVE ENGINEER DAD DIVISION
SHAHEED BENAZIR ABAD**

Phone No. 0244-9370223 - Fax No. 0244-9370222

MINUTES OF BIDS OPENING

SUBJECT: PROCUREMENT COMMITTEE MEETING HELD ON 15-12-2016.

A meeting of the procurement committee was held in the office of Executive Engineer Dad Division Shaheed Benazir Abad under the Chairman ship of Superintending Engineer Rohri Canal Circle.

2/- The below mentioned member of committee attended the meeting to discuss the bids invited for the procurement of the works vide Executive Engineer Dad Division Shaheed Benazir Abad Letter No. TC / G - 55 / 1546 dated 18-11-2016 and subsequently hoisted on the website of Sindh Public Procurement Authority and Information Technology Department Government of Sindh.

Following attended the meeting.

- | | |
|---|-----------------|
| 1. Syed Sardar Ali Shah
Superintending Engineer
Rohri Canal Circle Hyderabad. | CHAIRMAN |
| 2. Syed Fayaz Hussain Shah
Executive Engineer
Dad Division
Shaheed Benazir Abad. | MEMBER |
| 3. Muhammad Haroon Mojai
Executive Engineer
Nasrat Division
Shaheed Benazir Abad. | MEMBER |
| 4. Shamsuddin Shaikh
Executive Engineer
Public Health Engineering Division
Shaheed Benazir Abad. | MEMBER |
| 5. Hakim Ali Shaikh
Executive Engineer
Dad Division
Shaheed Benazir Abad. | MEMBER |

- 3/- During the course of meeting following discussion were made by the committee.
- The tenders received back on 15-12-2016 @ 01:00 P.M and was opened before the procure committee in presence of representative of participants.
 - The method of the bidding documents observed as single envelop
 - The tender was opened on 15-12-2016 @ 02:00 P.M before the tendering opening committee.

Mr. Ali Shah

[Signature]

[Signature]

S.No.1 Lining of Jamal Shah Distry, Manhero Minor,
Rehabilitation of Chanessar Escape

4/- The committee was informed that Three Nos. bidders have purchased the bidding documents up to date 12-12-2016 and three Nos. have responded the bids on date 15-12-2016 upto 01:00 P.M in the office of Executive Engineer Dad Division Shaheed Benazir Abad.

5/- During the opening of tender received following status was found.

S.No.	Name of Firm or Bidder	Ranking in terms of cost	Remarks
1.	M/s Sher Muhammad Mugheri	3 rd	Rejected
2.	M/s Abdul Hakeem Chachar & Sons	2 nd	Rejected
3.	M/s MBC & Sons Builders & Developers	1 st	Being Lowest


6/- The Committee thoroughly scrutinized each case / tender documents by comparing arithmetically and finically with sanctioned estimates / bills of quantities and criteria area for eligibility and minimum qualification as per bidding documents.

7/- Recommendation

After due deliberation / scrutiny of each Tender Documents by the Committee, it was recommended that lowest evaluated responsive Bidder may be awarded the respective Tender.

8/- Decision

In view of Para No. 7 of this report it is decided that Tenders are being awarded to above mentioned lowest responsive Bidders accordingly.



(SYED SARDAR ALI SHAH)
SUPERINTENDING ENGINEER
ROHRI CANAL CIRCLE
HYDERABAD
CHAIRMAN




(MUHAMMAD HAROON MOJAI)
EXECUTIVE ENGINEER
NASRAT DIVISION
SHAHEED BENAZIRABAD
MEMBER



(SHAMSUDDIN SHAIKH)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
SHAHEED BENAZIRABAD
MEMBER



(SYED FAYAZ HUSSAIN SHAH)
EXECUTIVE ENGINEER
DAD DIVISION
SHAHEED BENAZIRABAD
MEMBER




(HAKIM ALI SHAIKH)
DIVISIONAL ACCOUNTS OFFICER
DAD DIVISION
SHAHEED BENAZIRABAD
MEMBER

TECHNICAL EVALUATION REPORT / BIDDERS QUALIFICATION REPORT

NIT No. TC/G-55/ 1546 dated 18-11-2016
Executive Engineer Dad Division Shaheed Benazir Abad


1.	Name of Procuring Agency	Executive Engineer Dad Division Shaheed Benazir Abad
2.	Tender Reference No.	No. TC/G-55/1546 dated 18-11-2016
3.	Tender description / Name of work / item	Lining of Jamal Shah Distry, Manhora Minor, Rehabilitation of Chanessar Escape
4.	Method of Procurement	Single stage – one envelop procedure
5.	Name of Firm / Bidder	M/s MBC & Sons, Builders & Developers
6.	N.T.N	Available
7.	Registration with P.E.C	Available
8.	Relevant Experience	Available
9.	Turnover of at least three years	Available
10.	Funds / Budget	Available.
11.	02% Earnest Money	Available
12.	Tender Fee / Cost of Bidding Documents	Deposited


(SYED SARDAR ALI SHAH)
SUPERINTENDING ENGINEER
ROHRI CANAL CIRCLE
HYDERABAD
CHAIRMAN


(MUHAMMAD HAROON MOJAI)
EXECUTIVE ENGINEER
NASRAT DIVISION
SHAHEED BENAZIRABAD
MEMBER


(SHAMSUDDIN SHAIKH)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
SHAHEED BENAZIRABAD
MEMBER


(SYED FAYAZ HUSSAIN SHAH)
EXECUTIVE ENGINEER
DAD DIVISION
SHAHEED BENAZIRABAD
MEMBER


(HAKIM ALI SHAIKH)
DIVISIONAL ACCOUNTS OFFICER
DAD DIVISION
SHAHEED BENAZIRABAD
MEMBER

FINANCIAL REVIEW

N.I.T issued by XEN Dad Division No: TC / G - 55 / 1546 dated. 18-11-2016

LINING OF JAMAL SHAH DISTRY, MANHORO MINOR, REHABILITATION OF CHANESSAR ESCAPE

Name of work: Lining of Jamal Shah Distry, Manhoro Minor, Rehabilitation of Chanessar
Escape

Schedule "B" Cost 250,715,142

Rate quoted by contractor on Schedule "B" 38.45 % above 96,399,972

Carriage of Material & Non Schedule Items Primum not allowed 104,070,044

Tender Amount Rs. 451,185,158

Tender Estimate Position

Schedule 'B' 250,715,142

Carriage of Material
& Non Schedule Item 104,070,044

Cartage of Maerial 31,005,641

451,185,158 (-) 385,790,827 = $\frac{65,394,331}{385,790,827} \times 100$ = 16.95% above the
Estimate
Cost

The rate quoted by M/s M B C & Sons Builders & Developers Government Contractor at 38.45% above the schedule 'A to Bid' which work out 16.95% above on Estimate Cost is reasonable, hence recommended for approval from competent authority.



Divisional Accounts Officer
Dad Division
Shaheed Benazirabad


Executive Engineer
Dad Division
Shaheed Benazirabad

Bid Evaluation Report

1. Name of Procuring Agency: Executive Engineer Dad Division Shaheed Benazir Abad
2. Tender Reference No: TC / G - 55 / 1546 dated 18-11-2016
(ADP Scheme No. 1103)
3. Tender Description/Name of work/item: Remodeling of Khair Shah Minor
4. Method of Procurement: Single Stage one envelope
5. Tender Published: (SPPRA ID Sr. No. 30532) Daily Awami Awaz, Daily Express, Daily Dawn
6. Total Bid documents Sold; 03 Nos.
7. Total Bids Received: 3 Nos.
8. Technical Bid Opening date: (if applicable) 15-12-2016. (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): Not Applicable
10. Bid(s) Rejected: 2 No
11. Financial Bid Opening date: 15-12-2016 Time 02:00 P.M
12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated Cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1.	M/s Zawar & A.S Construction Co.	125635353	1 st	16.55% above	Being lowest	Accepted
2.	M/s MBC & Sons Builders & Developers	126890747	2 nd	17.70% above	Highest	Rejected
3.	M/s Abdul Hakeem Chachar & Sons	128163106	3 rd	18.88% above	Highest	Rejected



(SYED SARDAR ALI SHAH)
SUPERINTENDING ENGINEER
ROHRI CANAL CIRCLE
HYDERABAD
CHAIRMAN


(MUHAMMAD HAROON MOJAI)
EXECUTIVE ENGINEER
NASRAT DIVISION
SHAHEED BENAZIRABAD
MEMBER


(SHAMSUDDIN SHAIKH)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
SHAHEED BENAZIRABAD
MEMBER


(SYED FAYAZ HUSSAIN SHAH)
EXECUTIVE ENGINEER
DAD DIVISION
SHAHEED BENAZIRABAD
MEMBER


(HAKIM ALI SHAIKH)
DIVISIONAL ACCOUNTS OFFICER
DAD DIVISION
SHAHEED BENAZIRABAD
MEMBER



**GOVERNMENT OF SINDH
IRRIGATION DEPARTMENT**

COMPARATIVE STATEMENT

Option A.

TENDERS INVITED VIDE THIS OFFICE NO: TC/G-55/ 1546 DATED: 18.11.2016

NAME OF WORK:- REMODELING OF KHAIR SHAH MINOR

Opening date 15.12.2016 Time 02:00 P.M

Engineer's Estimate				Premium Quoted by Bidder				
Schedule B Cost	Carriage Non Schd: Cost	Cartage Cost	Total Cost	Schedule B Cost	Carriage	Premium Cost	Total Cost	Remarks
1	2	3	4=1+2+3	5	6	7	8=5+6+7	9=(8-4)/4*100
84823920	8434143	14541770	107799833	84823920	8434143	32377290 (38.17%)	125635353	16.55%

**(Syed Sardar Ali Shah)
Superintending Engineer
Rohri Canal Circle
Hyderabad
CHAIRMAN**

**(Muhammad Haroon Mojai)
Executive Engineer
Nasrat Division
Shaheed Benazirabad
Member**

**(Syed Fayaz Hussain Shah)
Executive Engineer
Dad Division
Shaheed Benazirabad
Member**

**(Shamsuddin Shaikh)
Executive Engineer
Public Health Engineering Division
Shaheed Benazirabad
Member**

**(Hakim Ali Shaikh)
Divisional Accounts Officer
Dad Division
Shaheed Benazirabad
Member**

OFFICE OF THE EXECUTIVE ENGINEER DAD DIVISION
SHAHEED BENAZIR ABAD

Phone No. 0244-9370223 - Fax No. 0244-9370222

MINUTES OF BIDS OPENING

SUBJECT: PROCUREMENT COMMITTEE MEETING HELD ON 15-12-2016.

A meeting of the procurement committee was held in the office of Executive Engineer Dad Division Shaheed Benazir Abad under the Chairman ship of Superintending Engineer Rohri Canal Circle.

2/- The below mentioned member of committee attended the meeting to discuss the bids invited for the procurement of the works vide Executive Engineer Dad Division Shaheed Benazir Abad Letter No. TC / G – 55 / 1546 dated 18-11-2016 and subsequently hoisted on the website of Sindh Public Procurement Authority and Information Technology Department Government of Sindh.

Following attended the meeting.

- | | |
|---|-----------------|
| 6. Syed Sardar Ali Shah
Superintending Engineer
Rohri Canal Circle Hyderabad. | CHAIRMAN |
| 7. Syed Fayaz Hussain Shah
Executive Engineer
Dad Division
Shaheed Benazir Abad. | MEMBER |
| 8. Muhammad Haroon Mojai
Executive Engineer
Nasrat Division
Shaheed Benazir Abad. | MEMBER |
| 9. Shamsuddin Shaikh
Executive Engineer
Public Health Engineering Division
Shaheed Benazir Abad. | MEMBER |
| 10. Hakim Ali Shaikh
Executive Engineer
Dad Division
Shaheed Benazir Abad. | MEMBER |

3/- During the course of meeting following discussion were made by the committee.

- iv. The tenders received back on 15-12-2016 @ 01:00 P.M and was opened before the procure committee in presence of representative of participants.
- v. The method of the bidding documents observed as single envelop
- vi. The tender was opened on 15-12-2016 @ 02:00 P.M before the tendering opening committee.



4/- The committee was informed that Three Nos. bidders have purchased the bidding documents up to date 12-12-2016 and three Nos. have responded the bids on date 15-12-2016 upto 01:00 P.M in the office of Executive Engineer Dad Division Shaheed Benazir Abad.

5/- During the opening of tender received following status was found.

S.No.	Name of Firm or Bidder	Ranking in terms of cost	Remarks
1.	M/s Zawar & A.S Construction Company	1 st	Being Lowest
2.	M/s MBC & Sons Builders & Developers	2 nd	Rejected
3.	M/s Abdul Hakeem Chachar & Sons	3 rd	Rejected


6/- The Committee thoroughly scrutinized each case / tender documents by comparing arithmetically and finically with sanctioned estimates / bills of quantities and criteria area for eligibility and minimum qualification as per bidding documents.

7/- Recommendation

After due deliberation / scrutiny of each Tender Documents by the Committee, it was recommended that lowest evaluated responsive Bidder may be awarded the respective Tender.

8/- Decision

In view of Para No. 7 of this report it is decided that Tenders are being awarded to above mentioned lowest responsive Bidders accordingly.


(SYED SARDAR ALI SHAH)
SUPERINTENDING ENGINEER
ROHRI CANAL CIRCLE
HYDERABAD
CHAIRMAN


(MUHAMMAD FAROON MOJAI)
EXECUTIVE ENGINEER
NASRAT DIVISION
SHAHEED BENAZIRABAD
MEMBER


(SHAMUDDIN SHAIKH)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
SHAHEED BENAZIRABAD
MEMBER


(SYED FAYAZ HUSSAIN SHAH)
EXECUTIVE ENGINEER
DAD DIVISION
SHAHEED BENAZIRABAD
MEMBER


(HAKIM ALI SHAIKH)
DIVISIONAL ACCOUNTS OFFICER
DAD DIVISION
SHAHEED BENAZIRABAD
MEMBER

TECHNICAL EVALUATION REPORT / BIDDERS QUALIFICATION REPORT

NIT No. TC/G-55/ 1546 dated 18-11-2016
Executive Engineer Dad Division Shaheed Benazir Abad

1.	Name of Procuring Agency	Executive Engineer Dad Division Shaheed Benazir Abad
2.	Tender Reference No.	No. TC/G-55/1546 dated 18-11-2016.
3.	Tender description / Name of work / item	Remodeling of Khair Shah Minor Dad Division Shaheed Benazir Abad
4.	Method of Procurement	Single stage – one envelop procedure
5.	Name of Firm / Bidder	Zawar & A.S Construc: Company
6.	N.T.N	Available
7.	Registration with P.E.C	Available
8.	Relevant Experience	Available
9.	Turnover of at least three years	Available
10.	Funds / Budget	Available
11.	02% Earnest Money	Available
12.	Tender Fee / Cost of Bidding Documents	Deposited


(SYED SARDAR ALI SHAH)
SUPERINTENDING ENGINEER
ROHRI CANAL CIRCLE
HYDERABAD
CHAIRMAN


(MUHAMMAD HAROON MOJAI)
EXECUTIVE ENGINEER
NASRAT DIVISION
SHAHEED BENAZIRABAD
MEMBER


(SHAMUDDIN SHAIKH)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
SHAHEED BENAZIRABAD
MEMBER



(SYED FAYAZ HUSSAIN SHAH)
EXECUTIVE ENGINEER
DAD DIVISION
SHAHEED BENAZIRABAD
MEMBER


(HAKIM ALI SHAIKH)
DIVISIONAL ACCOUNTS OFFICER
DAD DIVISION
SHAHEED BENAZIRABAD
MEMBER

**ATTENDANCE SHEET OF PROCUREMENT COMMITTEE FOR
OPENING OF TENDERS / BIDS FOR THE WORK OF:-**

1. Lining of Jamal Shah Distry, Manhora Minor, Rehabilitation of Chanessar Escape
2. Remodeling of Khair Shah Minor Dad Division Shaheed Benazir Abad


Opening 15-12-2016 Time 2:00 P.M


S. No:	Name of Procurement Committee	Signature of Committee Member / Authorized Representative	Remarks
1.	SUPERINTENDING ENGINEER ROHRI CANAL CIRCLE HYDERABAD		Chairman
2.	EXECUTIVE ENGINEER DAD DIVISION SHAHEED BENAZIRABAD		Member
3.	EXECUTIVE ENGINEER NASRAT DIVISION SHAHEED BENAZIRABAD		Member
4.	DIVISIONAL ACCOUNTS OFFICER DAD DIVISION SHAHEED BENAZIRABAD		Member
5.	EXECUTIVE ENGINEER PUBLIC HEALTH ENGINEERING DIVISION SHAHEED BENAZIRABAD		Member

ATTENDANCE SHEET OF CONTRACTORS / AGENCY FOR OPENING OF TENDERS / BIDS FOR THE WORKS OF:-

1. Lining of Jamal Shah Distrv, Manhora Minor, Rehabilitation of Chanessar Escape
2. Remodeling of Khair Shah Minor Dad Division Shaheed Benazir Abad

Opening 15-12-2016 Time 2:00 P.M


S. No:	Name of Contractor / Agency	Signature of Contractor / Authorized Representative	Remarks
1.	MBE & Sons Builders & Developers.		
2.	M/S Zameer & A.S Construction Engineering Co.		
3.	M/S Abdul Hakeem Chachar & Sons.		
4.	M/S Sher Muhammad Mughni & Co.		


(SYED SARDAR ALI SHAH)
SUPERINTENDING ENGINEER
ROHRI CANAL CIRCLE
HYDERABAD
CHAIRMAN


(MUHAMMAD HAROON MOJAI)
EXECUTIVE ENGINEER
NASRAT DIVISION
SHAHEED BENAZIRABAD
MEMBER


(SYED FAYAZ HUSSAIN SHAH)
EXECUTIVE ENGINEER
DAD DIVISION
SHAHEED BENAZIRABAD
MEMBER


(SHAMSUDDIN SHAIKH)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
SHAHEED BENAZIRABAD
MEMBER


(HAKIM ALI SHAIKH)
DIVISIONAL ACCOUNTS OFFICER
DAD DIVISION
SHAHEED BENAZIRABAD
MEMBER

FINANCIAL REVIEW

N.I.T issued by XEN Dad Division No: TC / G - 55 / 1546 dated. 18-11-2016

REMODELING OF KHAIR SHAH MINOR DAD DIVISION SHAHEED BENAZIR ABAD

Name of work: Remodeling of Khair Shah Minor Dad Division Shaheed Benazir Abad

Schedule "B" Cost 84,823,920

Rate quoted by contractor on Schedule "B" 38.17 % above 32,377,290

Carriage of Material & Non Schedule Items Primum not allowed 8,434,143

Tender Amount Rs. 125,635,353

Tender Estimate Position

Schedule 'B'	84,823,920 /
Carriage of Material & Non Schedule Items	8,434,143 /
Add Cartage	14,541,770. ✓

125,635,353 (-)		107,799,833	=	$\frac{17,835,520}{107,799,833}$	X	100	=	16.55%	above the Estimate Cost
-----------------	--	-------------	---	----------------------------------	---	-----	---	--------	----------------------------

The rate quoted by Zawar & A.S Construction Company Government Contractor at 38.17% above the sche 'A to Bid' which work out 16.55% above on Estimate Cost is reasonable, hence recommended for approval competent authoirty.


Divisional Accounts Officer
Dad Division
Shaheed Benazirabad


Executive Engineer
Dad Division
Shaheed Benazirabad

the proposals would "create a perception of impunity in favour of perpetrators of such child rights violations"—AFP

ing permanent a temporary measure put in place for the Vatican's jubilee year.

The 79-year-old Argentine pontiff said he had to "restate as firmly as I

reach and wipe away when it finds a repentant heart seeking to be reconciled with the Father," Pope Francis said in the letter. "May every priest, therefore, be a guide, support and

"The concession on abortion had little practical effect in such as the United States, many bishops had already granted permission to priests



OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL HIGHWAYS DIVISION, SHAHEED BENAZIRABAD

NO TC/G-55/900

Dated: 18-11-2016

Sealed Standard Bidding Documents are invited from the interested bidders/firms as per SPRA Rules 2010 of Procurement Advertisement for the following works:-

S. No.	Name of Work	Estimated cost (In Million)	Earnest Money 5%	Tender Fee	Time Allowed
1.	Reconditioning of road from Nawabshah to Sanghar Mile Q/O-11/1	695.300 (M)	34765000	3000	12 Months

- The blank tender forms will be available at the office of the undersigned from the date publication till 13-12-2016 @ 1.00PM on payment of such prices as specified against each work.
- Tender will be received back on 14-12-2016 upto 1:00 pm and opened on the same day at 2:00 pm in presence of tender opening / evaluation committee and the bidders or their authorized representatives who wish to be present.
- If due to some certain official activities, the undersigned is out of headquarters, unresponded, the next dates for issue and opening will be as under:

- Date of issue upto:- 02-01-2017
- Date of Submitting:- 03-01-2017 (1.00 PM)
- Date of Opening:- 03-01-2017 (2.00 PM)

4. ELIGIBILITY CONDITIONS FOR INTENDING PARTICIPANTS ARE AS UNDER:-

- Full Name, Permanent Address, Mobile No., Fax No. E-Mail Address & the organizational structure.
- Bio-data of technical staff employed and to be made available for working on the project.
- List of scope and approximate cost of works in hand.
- Financial stability certificate issued by scheduled Bank.
- Affidavit with the undertaking that the information / particulars provided by him are true and correct.

- Registration with Income Tax Department along with NTN.
- The intending agency / firms should have registered / approved with the Sindh Revenue Board.
- The intending agency/firms have to submit the affidavit to the effect that his firm / agency is not involved in any litigation and left abandoned the work in any Government Department and not blacklisted.
- List of Machinery and equipment available with documentary evidence of its ownership.
- Documentary evidence of works executed, works in progress and certificate of satisfactory completion of work by the employers.
- Registration with Pakistan Engineering Council (valid for the year 2016 in the relevant field of specialization of work (CE-01) and to the extent of the tender amount of each work.
- The earnest money specified would be pledged in the name of Executive Engineer Provincial Highways Division Shaheed Benazirabad in shape of call deposit from any Scheduled Bank and must be attached with bid documents; otherwise it will not be entertained.
- If firm / partner involved in partnership deed, such details and power of attorney will be submitted on affidavit by the proprietor.
- Conditional and telegraphic tender will not be entertained.
- The procuring agency may reject all or any bid or proposal at any time prior to the acceptance of a bid or proposal subject to the relevant provision of PPRA Rules.

ہم دھڑی کے خلاف حموریں

EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
SHAHEED BENAZIRABAD

INF-KRY No. 4360/16

1. The office of

- (a) Prov
- (b) Prov
- (c) Prov
- (d) Prov

3. The contract (Serial 9). The relevant field tender must b

NOTE: C

- All Contractor registration. C
- Contractors b
- Contractors w
- The accepting
- The interested to 1400 hours

09 Name of W
S. during the l
No and in
PID:1796

OFFICE OF THE EXECUTIVE ENGINEER DAD DIVISION SHAHEED BENAZIRABAD

Phone No. 0245-9370222 Fax No. 0245-9370222

No. TC/G-55/1546 of 2016

S.B.A. Dated: 18/11/2016

NOTICE INVITING TENDER

Sealed Tenders are invited from the Interested Persons / Suppliers / Contractors / Firms as per SPPRA Rules-2010, on Standard Bidding Documents (SBDs) for following works:

Sr.#	Name of Work	Tender Cost In Million	Earnest Money at 2% In Million	Tender Fee	Time Period
01	Lining of Jamal Shah Disty, Manhora Minor, Rehabilitation of Chanessar Escape.	Rs. 385.559 Million	Rs. 7.711 Million	Rs. 4000/-	12 Months
02	Remodelling of Khair Shah Minor.	Rs. 107.842 Million	Rs. 2.157 Million	Rs. 4000/-	12 Months

TERMS & CONDITIONS:

- The blank tender forms will be issued on receipt of applications on schedule as given below. In case of holiday or if undersigned is out of headquarters the submission of sealed tenders shall be on next working day upto 01.00 P.M. and will be opened at 2:00 P.M.
- All the interested Persons / Suppliers / Companies / Firms are required to submit the earnest money for amount shown against each work in the shape of Call Deposit / Pay Order from the Scheduled Bank in the name of undersigned at the time of submitting the tenders.
- All the interested Persons / Suppliers / Companies / Firms shall not be allowed to withdraw his / their bid / bids or ask for return of bid security during the bid validity period, otherwise bid security shall be forfeited.
- Tender forms / documents can be had from this office situated at Nawabshah on payment of the cost of tender fee shown against each work in cash (non-refundable) or can be downloaded from authority's website and tender fee will be paid in office through hand cash.
- The Competent Authority may reject all or any tender at any time prior to the acceptance of tender / bid subject to the relevant provision of SPPRA Rules.
- Conditional Tenders will not be entertained.
- Contractor must be registered with "Federal Board of Revenue" as well as with "Sindh Board of Revenue" in (i) Income Tax & (ii) Sales Tax and must provide valid copy of Certificate & taxes will be deducted from their bills if applicable.
- Undertaking on stamp paper that Firm is not involved in any kind of litigation, departmental rift, abandoned or unnecessary delay in completion of any work in the Government and as well as in private organizations.
- Pakistan Engineering Council Certificate is required for Government Contractor and must be approved in Category CE-04 (Irrigation).
- Turn-over of at least three years and relevant experiences.

Sr. #	Place, Date & Time of Issuing of Blank Tender Forms	Place, Date & Time of Opening of Sealed Tenders
1	Blank tender forms will be issued on receipt of applications from office of the Executive Engineer Dad Division Shaheed Benazirabad situated at Nawabshah from the date of floating of tenders in newspapers upto 12.12.2016 (in office hours).	Sealed Tenders will be received back on 13.12.2016 at 1.00 P.M. & opened in presence of Procurement Committee, Bidders or their authorized agents who may intend to present at office of the Executive Engineer Dad Division Shaheed Benazirabad, situated at Nawabshah on 13.12.2016 at 2:00 P.M.

NOTE:- In case of unresponded works, the next date of issue, received back and opening of tenders shall be 29.12.2016 & 30.12.2016 respectively. Other Terms & Conditions will remain the same.

Say No to Corruption

ہم دھڑی کے خلاف حموریں

EXECUTIVE ENGINEER
DAD DIVISION
SHAHEED BENAZIRABAD

INF-KRY No. 4368/16

AUC

IFB No. 1

- The Sta Bikes c

Interested
Phone (No
2016 and

2nd
UA

PID/QJ1795/16

Beatty - DAWN - 22 - 11-2016.
4368/16 D B

ٺٽي ۾ ٿيل احتجاجي رليٽ جو سلسلو جاري رهي ٿو. ان دوران ٺٽي جي ڏينهن ۾ احتجاجي رليٽ جو سلسلو جاري رهي ٿو. ان دوران ٺٽي جي ڏينهن ۾ احتجاجي رليٽ جو سلسلو جاري رهي ٿو.

کیمپئیل دیولہ

حوالو سی دی ای ٹینہز نو لیس عنوان "سیک" دیولہمینہ، پارکنگ ایرا، برینج سیوریج 20-11 (آچر ڈینہن) تی قومی اعلیان و شا آہی.

سیریل نمبر- 1، کالو نمبر 4 و سوئی رقم سیریل نمبر- 1، کالو نمبر 4، سوئی رقم باقی شرط و ضابطہ ای ٹی رفند.

محمد کاشف آفریدی، پٹی دائرہ

تاريخ 13-11-2016 تي 8/16
 ايجان و شايڻ ٿيل ۽ PPRA ويٺو
 نوٽيس جي پٿر نمبر 8 کي حلف سر
 شامل ڪئي وڃي. "پروڪيورمينٽ
 جي تحت ايجان ڏنو ويندو" ۽ واڪ
 11-30 جي جاءِ تي 12-2016
 (مصطفيٰ)
 ڊپٽي پوسٽ ماسٽر
 ST-19، شاهراهه غالب پار
 فون نمبر: 021-99250107 فيڪس

مھينا	رويا	ملين رويا	ملين رويا	شرط و ضابطا:			
1	ڪورا ٽينڊر فارم هيٺ ڄاڻايل شيڊول مطابق وصول ٿيندڙ درخواستن تي جاري ڪيا ويندڙ سرڪاري موڪل ٿيڻ يا هيٺ صحيح ڪندڙ جي هيڊ ڪوارٽر کان ٻاهر هئڻ جي صورت ۾ ٽينڊر ايندڙ ڪم واري ڏينهن تي منجهند 01:00 وڳي وصول ڪيا و بوقت 02:00 وڳي ڪوليا ويندڙ	2	دلچسپي رکندڙ فرمن/سيلائيڙز ڪمپنين/فرمن کي گهرجي ته انهن ٽينڊر جمع ڪرائڻ وقت هيٺ صحيح ڪندڙ جي نالي تي ڪنهن به شيڊول پينڪ طرفان ڪال ڊپازٽ/پي آر جي صورت ۾ هر ڪم سامهون ڄاڻايل سوئي واري رقم جمع ڪرائين	3	دلچسپي رکندڙ فرمن/سيلائيڙز ڪمپنين/فرمن کي پنهنجي واڪ تان هٽ ڪڍڻ جي اجازت نه هوندي يا واڪ جي ڪارآمدگي واري مدي تائين بلڊ سيڪيورٽي جي واپسي لاءِ زور پري نه سگهندا، پي صورت ۾ بلڊ سيڪيورٽي ضبط ٿي ويندي	4	ٽينڊر فارم/دستاويز هر هڪ ڪم سامهون ڄاڻايل ٽينڊر جي في روڪ (تاقابل واپسي) ادا ڪرڻ تي هن آفيس واقع نوابشاه مان وٺي سگهجن ٿا يا وري اثرائتي جي ويب سائيٽ تان پاڻهن لود ڪري سگهجن ٿا ۽ ٽينڊر جي في روڪ هن آفيس ۾ جمع ڪرائي وڃي

5. ايس بي بي آر اي روايت جي لاڳاپيل شق تحت مجاز اختياري تي بندر جي قبول ٿيڻ کان اڳ ڪنهن به وقت ڪنهن به ٻي سڌون باڪ/ ٽينڊين کي رد ڪري سگهجي ٿي

6. مشروط ٽينڊين تي غور نه ڪيو ويندو

7. ٽيڪيڊل لازمي طور تي "فيڊرل بورڊ آف روينيو" توڙي "سنڌ بورڊ آف روينيو" (i) انڪورپريٽيڊ ۽ (ii) سيلز ٽيڪس وٽ رجسٽرڊ هجي ۽ سرٽيفڪيٽ جي ڪارآمد ڪامي فراهم ڪري ۽ لاڳو ٿيڻ جي صورت ۾ ٽيڪس ان جي بل مان ڪٽيو ويندو

8. اسٽيمپ ڀيڄر تي خاطري طور سرڪاري توڙي نجي ڪانن سان ڪنهن مقدمي باني، ڪانن سان تڪرار و ملوث نه آهي ۽ نه ئي ڪانن جو ڪو ڪم اڌ ۾ ڇڏيو آهي يا ان ۾ اجائي دير ڪرائي آهي

9. سرڪاري ٽيڪيڊل جي لاء پاڪستان انجنيئرنگ ڪائونسل جو سرٽيفڪيٽ گهربل هوندو جيڪو لازمي طور تي ڪيٽيگري CE-04 ۾ منظور ٿيل هجي (ايريڪشن)

سيريل نمبر	ڪوراءِ ٿيندڙ فارم جاري ڪرڻ جو هنڌ، تاريخ ۽ وقت	مهرنڊن ٿيندڙ جمع ڪرائڻ جو هنڌ، تاريخ ۽ وقت
1	آفيس آف ايگريڪيولٽر انجنيئر داد ڊويزن شهيد بينظير آباد واقع ايجيٽ نوابشاه مان هن شهر جي پٺاڻي کان وٺي 12.12.2016 (آفيس وقت ڌوڙان) تائين درخواستن جي ڏانهن ڪرائڻ جو هنڌ	اپريل ٿيندڙ 2016-12-13 تي بوقت 01:00 وڳي وصول ڪيا 13.12.2016 تي بوقت 02:00 وڳي آفيس ايگريڪيولٽر انجنيئر داد ڊويزن شهيد بينظير آباد

وڌيڪ وڌيڪ خبرون ۽ تبليغ جي سلسلي ۾ هر هفتي هفتي
ڪميٽي ۽ شرڪت جي خواهشمند
واڪ ڏيندڙ يا سندن نمائندگن جي
روپيو کوليا ويندا

نوٽ: موت نه ملڻ جي صورت ۾ 29_12_2016 تي ڪورٽ ٿيندڙ پيهه جاري
ڪيا ۽ 30_12_2016 تي وصول ڪيا ۽ کوليا ويندا.
ٻيا شرط ۽ ضابطا ساڳيا رهندا.

صحيح
ايگزيڪيوٽو انجنيئر
داد ڊويزن
شهيد بينظير آباد
INF/KRY NO.4368/2016

گورنمينٽ آف سنڌ، اسلام آباد، پاڪستان
سنڌ تعليم جي بهتري Textual علمي ۽ پنهنجو بيمار لکي 8398 تي ايس ايم ايس ۽

**باقراڻي ۾ ص
راڳين صوفي
سگهڙن ڏور، بي**

ٽي اي لو آفيس ۾ نقلي ويهي،
ماسٽر ٽين جاسٽر ڪر روٽي
ڳوٺي خيرآباد (ا) پٽ آف
مظاهرو ڪيوين مظاهري ڄم
ڪري رهيو هو مظاهري ۾ ش
دين محمد لاشاري، غلام اڪ
جانبعللي ڳاڙهه ۽ پ
ملفاڻي چيو ٿي اي لو فصيل
جاسٽر روٽي جو شڪار آهن.

جسکا پڑھی خیری پر گروست
هکڈ ڈینهن پر آفیس نا آئی آم
جی او گاڑی تی مقرر کھری چڈ
ٹن ٹن اعلیٰ عملدارن کان کھر
قیسمل خلاف ضلعی قید کور،
ونڈی، 06



پڑھی خیری.

Daily Answer-Awaz Dt: 24-11-2016.

تینڈر طلبی نوٹس

دہلی کے حامل افراد اسپانڈرا اکثریکٹرز/فرس سے مندرجہ ذیل کاموں کیلئے اسپانڈرو بڑے ڈاکو کیلئے (SBDs) پر SPPRA روئے 2010 کے مطابق سر بمبرینڈر مطلوب ہیں۔

نمبر	درجہ اولیٰ شرح	قیمتیں لاگت میں	کام کا نام	قبر شمار
2	Rs. 7.711 %20 قیمتیں میں	Rs. 385.559 قیمتیں میں	جمال شاہ اسمری، مامہود اسمری کی لائیکنگ، پیچسٹریکیپ کی بحالی	1
2	Rs. 2.157 %20 قیمتیں میں	Rs. 107.842 قیمتیں میں	غیر شاہ اسمری کی سولڈ ٹانگ	2

قواعد و ضوابط

- [illegible]

نمبر	ساده فیئذ قاهرہ فارم جاری کرنے کا مقام، تاریخ اور وقت	سربراہ فیئذ رکعتی کا مقام، تاریخ اور وقت
1	ساده فیئذ قاهرہ اخبارات میں فیئذ رکی اشاعت کی تاریخ سے 12-12-2016 (ہفت روزہ انگریزی کیئو انجینئر) داد و دین شہید ہتھیار آباد واقع مقام نواب شاہ سے درخواستوں کی وصولی پر جاری کئے جائیں گے۔	سربراہ فیئذ رکعتی 13-12-2016 کو بوقت دوپہر 0 بجے دہلی وصول اور 13-12-2016 کو بوقت دوپہر 0 بجے ہفت روزہ انگریزی کیئو انجینئر داد و دین شہید ہتھیار آباد مقام نواب شاہ میں پورکھنکھن کیئو سبیل حاضر رہے۔ خواص مند بکھش و دہندگان یا ان کے عہدہ داران کے موجودگی میں مکمل کئے جائیں گے۔

نوٹ: ہم جہاں کاسوں کی صورت میں ٹینڈر کے اجماع واپس وصول اور کئے کی آئندہ تاریخ بہتر ہوگی۔
2016-12-29 اور 2016-12-30 ہوگی۔
ایگزیکٹو ایڈمنسٹریٹر
دیگر نوٹ: اس وقت ابھی اس کی رائے ہے۔

شہید بینظیر آباد
دادو ویران

گوپیشن کو کم ہیں

83

1

$$P_{\text{max}} = \frac{1}{2} \left(\frac{1}{\rho} + \frac{1}{\rho_0} \right) \left(\frac{1}{\rho} + \frac{1}{\rho_0} \right) \left(\frac{1}{\rho} + \frac{1}{\rho_0} \right)$$
[illegible]

1

[illegible][illegible][illegible]

حیدرآباد

سلطان علی شاہ (ج) شہید ہوئے اور وہ اب تاج پور شہر میں مدفون ہیں۔
 کیرانہ، 26 ستمبر 1992ء - سات سالہ اختر محمد علی نے دنیا میں
 علی، مسلم باغ قوم ملک وکھانہ لکھنؤ لاہور میں پیدا ہوا۔ چار سال
 تک شہر علیہ، مخالف عاشق علی، ملکہ علیہ علی، مسلم باغ قوم ملک
 سندھ لاہور، 26 ستمبر 1992ء - 37 سالہ شہر علیہ لکھنؤ لاہور
 کراچی میں علیہ، وہاں کے آپ کے خلاف علیہ علیہ علیہ علیہ
 کاکس داخل کیا گیا۔ کس کی تاریخ 25-11-2016ء 8:30
 بجے کوٹھی کے خودیہ یونیورسٹی میں علیہ علیہ علیہ علیہ علیہ

[illegible]

نہ 151 کی پالیسی تحت اس کے آپ کو مل سکتا ہے
ہمارے ممبر 3 دسمبر 2016 کو 0830 بجے ملتے تھے
روسل پائیکل کی حالت دیکھ کر سیکھیں کہ وہ کھاتے کے
نہ مل سکے اور کہ سہا سہی میں نا کامی کی وجہ سے مذکورہ
است کی بہتات کہ کہ کھڑے فیملی ملایا ہے گا میرے
کا دور میری حالت کے ساتھ آج 21-11-2016
جہاں کی ہوا گرم تھی اور نہرٹ سینٹر سول جی ٹی کے کرائی
10957787

[illegible][illegible]

10957790۔
 دعاءات 16th سہل چلی جج کارپی ایسٹ جلی مقدمہ
 نمبر 2803 سال 2016ء، قرار دیا لی لی فخر ذوالفقار علی (مدعیہ)
 خلاف: طارق احمد علی شہید احمد سہیل مکان نمبر B86۔
 ہذا کاٹھن کنگس نمبر 19 کارپی (مدعیہ) (ہر گنہ گندہ پانچ آدمی
 نے آپ کاٹھن ایک مقدمہ پیش کیا ہذا بد میں ملے کیلئے کارڈ
 ہے۔ آپ کو ہذا کے کیا جاتا ہے کہ دعاءات ہذا میں
 ہوئے نمبر 25 سال 2016ء کی 8:30 بجے بذات خود حاضر ہیں
 ایکل کو دعاءات کے کریمین کہ وہ مقدمے سے متعلق تمام
 دعاءات کے جواب دے سکے بصورت دیگر آپ کی غیر
 ماضی کی فیصلہ سنایا جائے گی۔ میرے خلاف اور ہر دعاءات
 کے ساتھ آج سماعت 22-11-2016 کو جلدی اہل حکم
 مرشدہ دعاءات 16th سہل چلی جج کارپی ایسٹ

[illegible]

[illegible][illegible]

30525	SPPRA ID WITHHELD	Karachi Range Karachi NIT WITH SBD		18-11-2016	18.Nov.2016	13.Dec.2016	1 of 1
30526	SPPRA ID WITHHELD	Police Dept. Deputy Inspector General of Police Karachi Range Karachi NIT WITH SBD		18-11-2016	18.Nov.2016	13.Dec.2016	BER, CS, TER, AOC Required
30532	SPPRA ID WITHHELD	Irrigation & Power Dept. Executive Engineer Division Shaheed Benazirabad NIT WITH SBD		21-11-2016	21.Nov.2016	13.Dec.2016	BER, CS, TER, AOC Required
30533	SPPRA ID WITHHELD	Irrigation & Power Dept. Executive Engineer Rohri Division Kandiaro NIT WITH SBD		21-11-2016	21.Nov.2016	13.Dec.2016	BER, CS, TER, AOC Required
30542	SPPRA ID WITHHELD	Sindh University Jamshoro NIT WITH SBD		21-11-2016	21.Nov.2016	13.Dec.2016	BER, CS, TER, AOC Required
30511	SPPRA ID	Police Dept. AIGP Logistics for IG of Police Karachi		17-11-2016	17.Nov.2016	12.Dec.2016	BER, CS, TER, AOC



GOVERNMENT OF SINDH
IRRIGATION DEPARTMENT

Karachi dated the

April 2016

ORDER

NO.10/2230-SO(PL)/15-16:- Administrative Approval of the Government of Sindh is hereby accorded in favour to Chief Engineer Irrigation, Sukkur Barrage Left Bank Region, Sukkur, for execution of ADP scheme namely "Lining of Jamal Shah Distry, Manhero Minore, Rehabilitation of Channesar Escape" (ADP No.827, 2015-16) approved at the cost of Rs.393.267 million (Rupees Three Hundred Ninety Three Million Two Hundred Sixty Seven Thousand), only with FEC Nil.

2. The expenditure involved will be debited to the head of account "04-Economic Affair (Cap)042-Agriculture, Food, Irrigation, Forestry and Fishing 0422-Irrigation-042203-Canal Irrigation". The plan period of the scheme is up to the financial year 2016-2017.

3. The scheme has been approved by PDWP in its meeting held on 08-01-2016 at Karachi.

(SYED ZAHEER HYDER SHAH)
SECRETARY TO GOVERNMENT OF SINDH

NO.FD.SO(DEV-II) 7(69) 2015-2016

Karachi, dated the 25th April 2016

Copy forwarded to the Accountant General Sindh, Karachi, for information and necessary action.

SECTION OFFICER (DEV-II)
FOR SECRETARY TO GOVT. OF SINDH
FINANCE DEPARTMENT

Cont'd P/2

NO.10/2230-SO(PL)/15-16

Karachi, dated the 25th April 2016

Copy forwarded to the following with reference to the minutes of PDWP meeting held on 08-01-2016 issued under Planning & Development Department's letter No.SO(DEV)-PDWP-9/311-P&D/2016 dated 26-01-2016.

1. The Additional Chief Secretary (Dev:), P&D Department, GOS. Karachi.
- ✓ 2. The Chief Engineer Irrigation, Sukkur Barrage Left Bank Region, Sukkur.
3. The Chief (Water & Drainage), P&D Department, GOS. Karachi.
4. The Director Accounts (Insp), Finance Department, GOS. Karachi.
5. The Section Officer (Dev-II), Finance Department, GOS. Karachi.
6. The Section Officer (B&A), Irrigation Department, GOS. Karachi.

M. Qasim Chang 25/4/16
(MUHAMMAD QASIM CHANG)

SECTION OFFICER (PLANNING)
FOR SECRETARY TO GOVT: OF SINDH

PHONE NO: 071-9310187

FAX NO: 071-5805163

No: CDO/RCC/D-54/ADP/ 5641
OFFICE OF THE CHIEF ENGINEER
SUKKUR BARRAGE LEFT BANK
REGION SUKKUR, DATED 02 / 11/2016

To,

The Superintending Engineer,
Rohri Canal Circle,
Hyderabad.

SUBJECT: ESTIMATE FOR C.C. LINING OF JAMAL SHAH DISTRY,
MANHARO MINOR REHABILITATION OF CHANNESAR
ESCAPE OF DAD DIVISION SHAHEED BENAZIRABAD (ADP
NO:1087/2016-17) SUBMISSION OF THE

Ref'nce:- Your office letter No: DB/ADP/Dad/2999 dated 31-10-2016.

The estimate on the subject noted above is returned herewith duly
sanctioned for Rs: 393.506 Million (Rupees three hundred ninety three Million
Five hundred & six thousands only).

It is further directed to please strictly follow the SIPRA rules and all
other directive issued by the Government in this connection as well as fulfill all
codel formalities then incur the expenditure.

The proposed expenditure is chargeable under Head 0422-Irrigation,
042203-Canal Irrigation (ADP Scheme No:1087, 2016-17).

DA/As above.


Chief Engineer
Sukkur Barrage Left Bank Region
Sukkur

Copy f.w.cs. to the:-

1. Accountant General Sindh, Karachi.
2. The Executive Engineer, Dad Division, Shaheed Benazirabad.

For information please.

*Now DB/ADP/Dad/2999 of 2016.
Hyderabad dt: 04-11-2016.*

Chief Engineer
Sukkur Barrage Left Bank Region
Sukkur

*Copy along with True Copy of
Sanctioned Estimate forwarded to DAD Division
Shaheed Benazirabad for information and n/a action.*

*D. A
Asabari*


Superintending Engineer
Rohri Canal Circle

FUND HEAD:-	PROVINCIAL.
MAJOR HEAD:-	04 – ECONOMIC AFFAIR – 042 – IRRIGATION.
MINOR HEAD:-	0422-IRRIGATION – 042203 CANAL IRRIGATION
SERVICE HEAD:-	(ADP No. 1087)
DEPTT: HEAD:-	ESTIMATE FOR C.C LINING OF JAMAL SHAH DISTRY, MANHORO MINOR, REHABILITATION OF CHANESSAR ESCAPE.

This estimate framed in the office of the Executive Engineer Dad Division District Shaheed Benazir Abad for the probable expenses that will be incurred on the above Departmental Head.

393.5²⁶
Rs: 393.267 Million

GENERAL DESCRIPTION

This estimate provides for Lining of Jamal Shah Distry, Manhoro Minor of Qazi Sub Division-I & Rehabilitation of Chanessar Escape of Qazi Ahmed Sub Division-II of Dad Division Shaheed Benazir Abad.

The scheme has been approved by PDWP and Administrative Approval has been issued by Government of Sindh Irrigation Department vide his letter No. FD.SO(DEV-II)7(69)/2015-2016 dated 25.04.2016 (A.D.P No.1087) for Rs: 393.267 Million

Hence estimate is prepared and submitted for favour of sanction.

LINING OF JAMAL SHAH DISTRY & MANHARO MINOR
REHABILITATION OF CHANNESAR ESCAPE.

GENERAL ABSTRACT

NO'S	NAME	Amount In Rs	Amount In Million
1	ESTIMATE FOR CEMENT CONCRETE LINING OF JAMAL SHAH DISTRY FROM RD 0+00 TO 15+300 IN QAZI AHMED SUB DIVISION-II OF DAD DIVISION SHAHEED BENAZIR ABAD	132566000/- 132787923.44	132.566 132.788
2	ESTIMATE FOR CEMENT CONCRETE LINING OF MANHARO MINOR FROM RD 0+00 TO 20+00 IN QAZI AHMED SUB DIVISION-II OF DAD DIVISION SHAHEED BENAZIR ABAD	157474062/- 157790372.85	157.474 157.790
3	ESTIMATE FOT SILT CLEARANCE CHANESSAR ESCAPE FROM RD 0 TO 60+315 SUB IDVISION SAKRAND -II DAD DIVISION SHAHEED BENAZIR ABAD	103466000/- 102688902.38	103.466 102.689
TOTAL :-		393506062/- 393267198.67	393.506 393.267

[Signature]
Assistant Executive Engineer
Qazi Ahmed Sub Division-II

[Signature]
Executive Engineer
DAD Division
Shaheed Benazir Abad

RECOMMENDED

[Signature]
Superintending Engineer
Rohri Canal Circle
Hyderabad.

Sanctioned for Rs. 393.506 Million
(Rupees, Three hundred ninety-three million five-
hundred and Six thousands) only.

TRUE COPY

[Signature]
CHIEF ENGINEER
Sukkur Barrage Left Bank Region
SUKKUR

[Signature]
Superintending Engineer
Rohri Canal Circle
Hyderabad.

**ESTIMATE FOR CEMENT CONCRETE LINING OF JAMAL SHAH DISTRY FROM RD
O+00 TO 15+300 IN QAZI AHMED SUB DIVISION-II OF DAD DIVISION
SHAHEED BENAZIR ABAD**

ABSTRACT SHEET

Quantity		Item of work	Rate	Unit	Amount
459000.00 ✓	Sft	1 Jungle Clearance and removing within 100' feet (a) Light. Miscellaneous. (P 95 / I-4(a))	75.63 ✓	P.%0Sft ✓	34714.17 ✓
10.54	Acre	2 Plughing 3 times. <i>P-103/5-41</i>	1769.63 ✓	P- Acre ✓	18646.93 ✓
2101967.957 ✓	Cft	3 Earth work Excavation in irrigation channels, drains etc. dressed to designed section grades and profiles excavated material disposed off and dressed with in 50 ft lead (1) in ordinary soil. (I No 18 P No 04)	2420 ✓	P.%0Cft ✓	5086762.46 ✓
6558031.043 ✓	Cft	4 Barrowpit excavation undressed lead upto 100 ft ordinary soil (P-1/I-3(a))	2117.50 ✓	P.%0Cft ✓	13886630.73 ✓
5266098.93 5246425 ✓	Cft	5 Carriage of 100 cft/5tons of all material like stone aggregate, spawl, coal, lime, surkhi etc. B.G Rail fastening points and crossing brige, griders, pipe sheets, rails, M.S bars etc of 1000 number bricks 10*5*3 or 1000 number tile 12*6*2 or 150 of timber or 100 maunds of fuel wood by trucks or by any other means owned by the contractor. Lead allowed (6) mile. (P-1/1)	771.96 ✓	P.%Cft ✓	40652177.28 40500302 ✓
2101967.96 ✓	Cft	6 Rehandling of earth (a) Lead up to single throw of Kassi Phawrah or a Showel. [P 2 / I-9(b)]	1058.75 ✓	P.%0Cft ✓	2225458.57 ✓
7168215.5 ✓	Cft	7 Earth Work compaction by sheep foot roller and power roller with optimum moisture content (a) for 85% modified ASSHO density (highway schedule rate (P - NO-2 / I -7©))	1445.58 ✓	%0Cft ✓	10362229 ✓
8659999.0 ✓	Cft	8 Earth Work cpmmpaction (soft ordinary or hard soil (a) laying earth in 6" layers levelng dressing and watering for compaction etc complete. (P-3/I-13(b)).	354.0 ✓	%0 Cft ✓	3065639.65 ✓

(5)

Quantity		Item of work	Rate	Unit	Amount
104362.2	Sft	9 Erection and removal of centering for Rcc or plain cement concrete works with deodar wood (2nd class(a) for Deodar (i) vertical. (P- No 18/I-No 19 a (i)	7693.13	%sft	8028720
150.0	P/ chain	10 Making boundary or service roads i/c dagbelling, levelling and dressing in unploughed land. From 10' to 20' wide (P-no 5 / I-no 31(a)	453.75	P/ chain	68063
		11 Cement plaster 1 1/2" thick ratio 1: 6 (P-no 74 / I -no 5 (a & b)			
220275.0	Sft	(a) In bed	1800.12	%Sft	3965214
301536.0		(b) On slope	2011.87	%Sft	6066512
		12 Cement concrete plane lining ratio 1:2:4 (P-no 75 / I -no 11 (a & b)			
55068.8	cft	(a) For bed & Berms	13789.32	P%cft	7593606
84873.8		(b) For slopes & Sleepers	14227.95	P%cft	12075802
52181.1	Rft	13 Filling Expansion joints one inch wide with bitumen sand and saw dust . P-104 / I-52	22.69	P Rft	1183989
		14 Constructing Temporary Outlets			329440/1
		15 Constructing Purmanent Outlets			333875.41
					2611470/1
					2671406.11

Total 11/7/03 207/17319449.87

Add Cartage 12844781/2864788.8

Grand Total 12976792/130484239

Rs. In Million 129.968 130.484


1.299 1.302

1.299 1.302

Say Rs. In Million 132.564 132.788

Add Wokk charge & Contingency 1 %

Add TPM 1%


Assistan Executive Engineer
Qazi Ahmed Sub Division-II


EXECUTIVE ENGINEER
DAD DIVISION
SHAHEED BENAZIR ABAD

ESTIMATE FOR CONSTRUCTING TEMPORARY PIPE OUTELETS ALONG JAMAL SHAH
DISTRY FROM RD O+00 TO 15+300 IN QAZI AHMED SUB DIVISION-II OF DAD
DIVISION SHAHEED BENAZIR ABAD

ABSTRACT SHEET

Quantity		Item of work	Rate	Unit	Amount
625.00	cft	1 Excavation in foundation of building bridges and other structures i/c dag belling dressing refilling around the structure with excavated earth watering and ramming lead upto 5 feet in ordinary soil (P-4/I-18(b))	3176.25	P.%Cft	1985.16
		2 Providing laying and fixing spigot and socket RCC Pipe class M (BS 5011) in trenches .			
10.00	Rft	(a) 12 " dia	416	P / Rft	4160
20.00	Rft	(b) 18 " dia	607	P / Rft	12140
224.64	cft	3 Cement concrete etc Plain i/c Placing compacting finishing and curing complete i/c screening and washing of stone aggregate without shuttering Ratio 1:3:6 (P-16/I-5(h))	12595.00	P.%Cft	28292.99
86	cft	4 Pacca Brick work in foundation & plinth in cement sand mortar ratio 1:4 (P-24/I-4©)	12501.41	%Cft	10751
47.25 40.5	cft	5 Pacca Brick work other than buildings including striking of joints up to 20' height in cement sand mortar 1:5 (P-26 / I-7(i©))	12899.70	%Cft	6095 5224
59.5	cft	6 Cement Plaster 1:2 upto 20' height (a) ¾ " thick . (P-52/I-9(c))	3056.62	P.%Sft	1818.69
Total					64371/2 65243.15
Add Cartage					17989/2 18215.71
Grand Total					82360/2 83468.96
82360/2 x 4					329440/2 333875.44
Rs. In Million					0.334 0.329


Assistan Executive Engineer
Qazi Ahmed Sub Division-II



EXECUTIVE ENGINEER
DAD DIVISION
SHAHEED BENAZIR ABAD

ESTIMATE FOR CONSTRUCTING OUTELETS ALONG JAMAL SHAH DISTRY FROM RD
O+00 TO 15+300 IN QAZI AHMED SUB DIVISION-II OF DAD DIVISION SHAHEED
BENAZIR ABAD

ABSTRACT SHEET

Quantity		Item of work	Rate	Unit	Amount
1716	cft	1 Excavation in foundation of building bridges and other structures i/c dag belling dressing refilling around the structure with excavated earth watering and ramming lead upto 5 feet in ordinary soil (P-4/I-18(b))	3176.25	P.%0Cft	5450.45
550.65	cft	2 Cement concrete etc Plain i/c Placing compacting finishing and curing complete i/c screening and washing of stone aggregate without shuttering Ratio 1:3:6 (P-16/I-5(h))	12595.00	P.%Cft	69354.37
400.32	cft	3 Pacca Brick work in foundation & plinth in cement sand mortar ratio 1:4 (P-24 / I-4©)	12501.41	%Cft	50046
357.42	cft	4 Pacca Brick work other than buildings including striking of joints up to 20' height in cement sand mortar 1:5 (P-26 / I-7(id))	12899.70	%Cft	46106
1.96	Cwt	5 Fabrication of mild steel reinforcement for cement concrete including cutting bending, laying in position, making joints and fastenings including cost of binding wire (also includes removal of rust from bars) using Tor Bars (P-17/ I-8 (b))	5001.70	P.Cwt	9796.86 9803.
36.56	Cft	6 R.C.C. work i/c all labour and material, accept the cost of steel reinforcement and its labour for banding and binding which will be paid separately . This rate also includes all kinds of forms moulds: lifting shuttering curing rendering and finishing the exposed surface (including screening and washing of shingle)	337.00	P.Cft	12321.56

			(a) R.C.C. work in Roof slab, beams columns rafts, lintels and other structural members laid in situ or precast laid in position complete in all respects Ratio(1:2:4) 90 Lbs cement 2 Cft. Sand 4 Cft shingle 1/8" to 1/4" gauge. (P-16-17/I-6 (a)			
251.16	Sft	7	Cement Plaster 1:3 upto 20' height ^{3/4"} thick (P-52/I-10(c)	2795.30	P.%Sft	7020.68
1	NO	8	Supply of iron frame of required size. (M. Rate)	6500.00	Each	6500.00
1544.4	cft	9	Filling Watering and ramming earth in floors with surplus earth from foundation lead up to one chain and lift up to 5 feet. (S.I.No.21/P- 4)	1512.5	%0 Cft	2335.91
Total						208937.56
Add Cartage						58209.05
Grand Total						267146.61
267147						
267140.61 x 10						2671406.11 2671470
Rs. In Million						2.671


 Assistan Executive Engineer
 Qazi Ahmed Sub Division-II


 EXECUTIVE ENGINEER
 DAD DIVISION
 SHAHEED BENAZIR ABAD

(58)


ESTIMATE FOR CEMENT CONCRETE LINING OF MANHORO MINOR FROM RD 0+00
TO 20+00 IN QAZI AHMED SUB DIVISION-II OF DAD DIVISION SHAHEED BENAZIR
ABAD

ABSTRACT SHEET

Quantity		Item of work	Rate	Unit	Amount
800000.00 ✓	Sft	1 Jungle Clearance and removing within 100' feet (a) Light. Miscellaneous. (P 95 / I-4(a))	75.63 ✓	P.%0Sft ✓	60504.00 ✓
18.365	Acre	2 Plughing 3 times.(P-103 / I - 41)	1769.63 ✓	P- Acre ✓	32500.09 ✓
1389428.444 ✓	Cft	3 Earth work Excavation in irrigation channels, drains etc. dressed to designed section grades and profiles excavated material disposed off and dressed with in 50 ft lead (1) in ordinary soil . (I No 18 P No 04)	2420 ✓	P.%0Cft ✓	3362416.83 ✓
770709.566 ✓	Cft	4 Barrowpit excavation undressed lead upto 100 ft ordinary soil (P-1/I-3(a))	2117.50 ✓	P.%0Cft ✓	20689477.51 ✓
205332.422 8217167. ✓	Cft	5 Carraiage of 100 cft/5tons of all material like stone aggregate, spawl, coal, lime, surkhi etc. B.G Rail fastening points and crossing brige, griders, pipe sheets, rails, M.S bars etc of 1000 number bricks 10*5*3 or 1000 number tile 12*6*2 or 150 of timber or 100 maunds of fuel wood by trucks or by any other means owned by the contractor. Lead allowed (6) mile. (P-1/1)	771.96 ✓	P.%Cft ✓	64036648.16 63433242. ✓
389428.44 ✓	Cft	6 Rehandling of earth (a) Lead up to single throw of Kassi Phawrah or a Showel . [P-2 / I-9(b)]	1058.75 ✓	P.%0Cft ✓	1471057.36 ✓
847168.5 ✓	Cft	7 Earth Work compaction by sheep foot roller and power roller with optimum moisture content (a) for 85% modified ASSHO density (highway schedule rate (P - NO-2 / I - 7©))	1445.58 ✓	%0Cft ✓	4115810 ✓
312969.5 ✓	Cft	8 Earth Work cpmaction (soft ordinary or hard soil (a) laying earth in 6" layers levelng dressing and watering for compaction etc complete. (P-3/I-13(a)).	263.0 ✓	%0 Cft ✓	2186310.98 ✓

102795.0	Sft	9	Erection and removal of centering for Rec or plain cement concrete works with deodar wood (2nd class(a) for Deodar (i) vertical. (P- No 18/ I -No 19 a (i)	7693.13	%sft	7908153
200.0	P/ chain	10	Making boundary orservicce roads i/c dagbelling, levelling and dressing in unploughed land. From 10' to 20' wide (P-no 5 / I-no 31(a)	453.75	P/ chain	90750
202375.0	Sft	11	Cement plaster 1 1/2" thick ratio 1: 6 (P-no 74 / I -no 5 (a & b)			
311600.0			(a) In bed	1800.12	%Sft	3642993
			(b) On slope	2011.87	%Sft	6268987
48093.8	cft	12	Cement concrate plane lining ratio 1:2:4 (P-no 75 / I -no 11 (a & b)			
87360.3			(a) For bed & Berms	13789.32	P%cft	6631801
			(b) For slopes & Sleepers	14227.95	P%cft	12429582
50397.5	Rft	13	Filling Expansion joints one inch wide with bitumen sand and saw dust . P-104/I-52	22.69	P-Rft P.Lft	1143519
		a	Constructing Temperory Outlets	detailed attached		1166199.84
		b	Constructing Purmanent Outlets	"		2950393.58
		c	Ripar of Hade Reg: &V.R.B & R.Bs As per Side con:	4 - Job's		1000000.00 1290264/2

Total	139187102.90152
Add Cartage	138873961/2
Total	15512374.39217
Add Wokk charge &Contingency 1.0 % & Add TPM 1%	15512374.39217
Grand Total	154600477.294
Say Rs. In Milion	154386335/2
	3090895.556
	3087127/2
	157790372.850
	157474062/2
	157.790
	157.474(M)



 Assistan Executive Engineer
 QaziAhmed Sub Division-II


 EXECUTIVE ENGINEER
 DAD DIVISION
 SHAHEED BENAZIR ABAD

**ESTIMATE FOR CONSTRUCTING TEMPORARY PIPE OUTELETS ALONG
MANHORO MINOR IN QAZI AHMED SUB DIVISION-II OF DAD DIVISION
SHAHEED BENAZIR ABAD**

ABSTRACT SHEET

Quantity		Item of work		Rate	Unit	Amount
1000.00	cft	1	Excavation in foundation of building bridges and other structures i/c dag belling dressing refilling around the structure with excavated earth watering and ramming lead upto 5 feet in ordinary soil (P-4/I-18(b))	3176.25	P.%Cft	3176.25
		2	Providing laying and fixing spigot and socket RCC Pipe class M (BS 5011) in trenches .			
10.00	Rft		(a) 12 " dia	416	P / Rft	4160
15.00	Rft		(b) 18 " dia	607	P / Rft	9105
351.30	cft	3	Cement concrete etc Plain i/c Placing compacting finishing and curing complete i/c screening and washing of stone aggregate without shuttering Ratio 1:3:6 (P-16/I-5(h))	12595.00	P.%Cft	44245.61
53	cft	4	Pacca Brick work in foundation & plinth in cement sand mortar ratio 1:4 (P-24 / I-4©)	12501.41	%Cft	6626
40.5	cft	5	Pacca Brick work other than buildings including striking of joints up to 20' height in cement sand mortar 1:5 (P-26 / I-7(id))	12899.70	%Cft	5224
59.5	cft	6	Cement Plaster 1:2 upto 20' height (a) ¾ " thick . (P-52/I-9(c))	3056.62	P.%Sft	1818.69
Total						74355.67
Add Cartage						31662.50
Grand Total						106018.17
106018.17 104381.19 x 11						1166199.84 ✓
Rs. In Million						1.165 ✓


Assistan Executive Engineer
QaziAhmed Sub Division-II



EXECUTIVE ENGINEER
DAD DIVISION
SHAHEED BENAZIR ABAD

ESTIMATE FOR CONSTRUCTING OUTELETS ALONG MANHORO MINOR
IN QAZI AHMED SUB DIVISION-II OF DAD DIVISION SHAHEED BENAZIR
ABAD

ABSTRACT SHEET

Quantity		Item of work		Rate	Unit	Amount
1250	cft	1	Excavation in foundation of building bridges and other structures i/c dag belling dressing refilling around the structure with excavated earth watering and ramming lead upto 5 feet in ordinary soil (P-4/I-18(b))	3176.25	P.%0Cft	3970.31
542.125	cft	2	Cement concrete etc Plain i/c Placing compacting finishing and curing complete i/c screening and washing of stone aggregate without shuttering Ratio 1:3:6 (P-16/I-5(h))	12595.00	P.%Cft	68280.64
400.5	cft	3	Pacca Brick work in foundation & plinth in cement sand mortar ratio 1:4 (P-24 / I-4©)	12501.41	%Cft	50068
347.44	cft	4	Pacca Brick work other than buildings including striking of joints up to 20' height in cement sand mortar 1:5 (P-26 / I-7(id))	12899.70	%Cft	44819
1.57	Cwt	5	Fabrication of mild steel reinforcement for cement concrete including cutting bending, laying in position, making joints and fastenings including cost of binding wire (also includes removal of rust from bars) using Tor Bars (P-17/ I-8 (b))	5001.70	P.Cwt	7837.49
29.25	Cft	6	R.C.C. work i/c all labour and material, accept the cost of steel reinforcement and its labour for banding and binding which will be paid separately . This rate also includes all kinds of forms moulds: lifting shuttering curing rendering and finishing the exposed surface (including screening and washing of shingle)	337.00	P.Cft	9857.25

			(a) R.C.C. work in Roof slab, beams columns rafts, lintels and other structural members laid in situ or precast laid in position complete in all respects Ratio(1:2:4) 90 Lbs cement 2 Cft. Sand 4 Cft shingle 1/8" to 1/4" gauge. (P-16-17/I-6 (a)			
227.5	Sft	7	Cement Plaster 1:3 upto 20' height ^{3/4"} thick (P-52/I-10(c)	2795.30	P.%Sft	6359.31
1	NO	8	Supply of iron frame of required size. (M. Rate)	6500.00	Each	6500.00
1125	cft	9	Filling Watering and ramming earth in floors with surplus earth from foundation lead up to one chain and lift up to 5 feet. (S.I.No.21/P- 4)	1512.5	%0 Cft	1701.56
Total						199393.43
Add Cartage						68824.17
Grand Total						268217.60
				268217.60	x 11	2950393.58
Rs. In Million						2.950


 Assistan Executive Engineer
 QaziAhmed Sub Division-II



 EXECUTIVE ENGINEER
 DAD DIVISION
 SHAHEED BENAZIR ABAD 

ESTIMATE FOR RIPAR OF HADE REGULATOR & V.R.B & R.Bs

ABSTRACT SHEET

Quantity		Items of Work	Rate	Unit	Amount
194 Cft	1	Dismantling brick work in lime or cement mortar. (P- 10 / I - 13)	1285.63	%Cft	2493
31-35 Cft 62.70	2	Dismantling cement concrete reinforced separating reinfor cement from concrete cleaning and straightening the same. (P- 10 / I - 20)	5445.00	%Cft	1707- 3414/-
500 Cft 497	3	Pacca Brick work other than building i/c striking of joints upto 20 ft: height ratio 1:3. (P- 22 / I - 7-1b)	13387.69	%Cft	66938
144.31 P/Cft 311.76	4	RCC work i/c all labour and material except the cost of steel reinforced & its labour for binding & binding which will be paid separately this rate also i.c of kinds of forms modules lifting shuttering curring rendering & infishing the exposed surfaced i/c screening and washing of shingle (a) RCC work in roof slabs. (1:2:4) (P-16 / I-6-a)	337.00	P/Cft	48631- 80904/-
12-861 Cwt 16.70	5	Fabrication of mild steel reinforcement for concrete etc i/c cutting bending laying in position making joints and fastening i.c of rust from bars (p-17 / I-8b)	5001.70	P/Cwt	64325- 83528/-
205 Sft 222	6	Erection and removal of centering for RCC or plain cement concrete works of partial wood (2nd Class) (b) Horizontal. (P-18 / I-19a1)	7693.13	%Sft	15771- 17079/-
797.50 Sft	7	Cement plaster up to ratio 1:3 upto 12' height 3/4" thick (P-51 / I - 10(C))	2795.30	%Sft	22293
797.50 Sft	8	Preparing surface and painting with emulsion paint (First coat) (P -72 / I - 29(a))	847.99	%Sft	6763
Total:-					228920.50 283412/-
Add Cartage:-					24090.77 39154/-
Grand Total:-					250011.28 322566/-
			4 - Job's		1000046.44
			SAY		4000000


Assistan Executive Engineer
Qazi Ahmed Sub Division-II


EXECUTIVE ENGINEER
DAD DIVISION
SHAHEED BENAZIR ABAD

ESTIMATE FOR REHABILITATION & SILT CLEARANCE CHANESSAR ESCAPE FROM RD 0 TO 60+315

SUB DIVISION SAKRAND -II DAD DIVISION

SHAHEED BENAZIR ABAD

ABSTRACT SHEET

QTY			ITEM	RATE	PER	AMOUNT
0.00	8ft	1	Jungle Clearance and removing within 100' feet (a) Light. Miscellaneous. (P-95 / I-4(a))	75.63	P.%0Sft	547394.81
6.20	Cft	2	Earth work Excavation in irrigation channels, drains etc. dressed to designed section grades and profiles excavated material disposed off and dressed with in 50 ft lead (1) in ordinary soil P No 1 / I No 5	2420.00	% 0 Cft	64195621.21
6.20	Cft	3	Rehandling of earth work. (b) upto a lead of 50 ft. [P-2 / I-9(b)] = 1058.75×201.56 <i>Exka</i> (2 Lead's) (100.78 x 2 = 201.56) [P-2/1 - I-8(a)] $\times 1260.31$	1260.31	%0cft	33432389.82
0.00		4	Repair of Head Regulator Chanessar Escape EX R.M.C @ RD 617.	1- Job		2500000.00 3261093/2
				Total Rs.		101436495/- 100675405.85
				Rs In Million :-		100.675 101.436
				Add Work charge 1% & Contingency & TPM 1 %		2.04 2.03
				Say In Million :-		102.689 103.466


Assistant Ex. Engineer
Sakrand Sub Division-II


Executive Engineer
Dad Division
Shaheed Benazir Abad

(124)

**ESTIMATE FOR RIPAR OF HADE REGULATOR
CHANESSAR ESCAP EX R M C @ 617.**

ABSTRACT SHEET

Quantity		Items of Work	Rate	Unit	Amount
566 Cft	1	Dismantling brick work in lime or cement mortar.(P- 10 / I - 13)	1285.63	%Cft	7280
484 Cft 480-75	2	Pacca Brick work other than building i/c striking of joints upto 20 ft: height ratio 1:3.(P- 22 / I - 7-1b)	13387.69	%Cft	64361
688.50 P/Cft 2579.63	3	RCC work i/c all labour and material except the cost of steel reinforced & its labour for binding & binding which will be paid separately this rate also i.c of kinds of forms modules lifting shuttering curring rendering & infishing the exposed surfaced i/c screening and washing of shingle (a) RCC work in roof slabs. (1:2:4)(P-16 / I-6-a)	337.00	P/Cft	232025 869335
138.194 Cwt	4	Fabrication of mild steel reinforcement for concrete etc i/c cutting bending laying in position making joints and fastening i.c of rust from bars (p-17 / I-8b)	5001.70	P/Cwt	691206
2666.50 Sft	5	Cement plaster up to ratio 1:3 upto 12' height 3/4" thick (P-51 / I - 10((C)	2795.30	%Sft	74537
2666.50 Sft	6	Preparing surface and painting with emulsion paint (First coat) (P -72 / I - 29(a)	847.99	%Sft	22612
3150.00	7	Earth work Excavation in irrigation channels,drains etc.dressed to designed section grades and profiles excavated material disposed off and dressed with in 50 ft lead (1)in ordinary soil .I No 18 P No 04 TOE WALL	2420.00	%OCft	7623
4550.00	8	Stone filling dry hand packed as filling behind retaining alls or in pitching and aprons. [P-31-I-16]	2684.00	%Cft	122122
775.68	9	Coursed rubble masonry including hammer, dressed .(d) cement sand mortar 1:6. [P-28 / I-4(d-III)]	26288.46	%Cft	203914
6363.00 4242	10	Formation dressing and preparing sub grade on slope. [P-74-I-1(B)].	453.75	%Sft	28872 19248
6066.06	11	Stone pitching i/c sub base with hammer dressed stoneon surface laid in course i/e carriage of material withing 3 chains. [P-32-I-23].	5377.63	%Cft	326210
510.00	12	Erection and removal of centering for Rcc or plain cement concrete works with deodar wood (2nd class(b) for partal (ii)	3127.41	%Sft	15950
510.00	13	Cement concrete plane i/c pitching compecting finishing and curing complete ratio 1:3:6 (S.I.NO-5/ P-16)	12595.00	%Cft	64235
Total:-					4860945.93 2488433
Add Cartage:-					638962.45 77246
Grand Total:-					2499908.39 3261053
Say					2500000.00

Assistan Executive Engineer
Qazi Ahmed Sub Division-II
Sakrand

EXECUTIVE ENGINEER
DAD DIVISION
SHAHEED BENAZIR ABAD

PROVINCIAL IRRIGATION DEPARTMENT

(Rs. in Million)																		
Gen. Sr. No.	Sector / Sub-sector / Name of Scheme	Location of Scheme/ District	Status Date of Approval	Target Date for Completion	Estimated Cost	Actual Expenditure upto June, 15	Revised Allocation 2015-16		Estimated Expenditure upto June' 16	Throw forward as on 01-07-16	Allocation for 2016-17			FPA	Financial Progress in %age upto		Financial Projection	
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19
1084 Sindhi Barrages Improvement Project (Phase-I) - Rehabilitation and Modernization of Gaddu Barrage - (Total: Rs. 20,241.00 M) IDA Share Rs.18,271.00 M & Govt Share Rs. 1,970.00 M)																		
1085	Constructing "F" Spur along Ulra Jagir Band Mile 4/0+125 & Constructing 2 No "T" Spurs at Mile 4/2+300 & Mile 4/4+580	Khairpur	Approved 14.05.15	June-17	1095.284	0.000	299.500	0.000	299.500	795.784	100.000	0.000	100.000	0.000	27	36	100.000	595.784
1086	Stone Pitching Work along BS Feeder from RD-50 to 269 BS in various portions	Kashmore	Approved 08.01.16	June-18	198.645	0.000	43.750	0.000	43.750	154.895	50.000	0.000	50.000	0.000	22	47	50.000	54.895
1087	Lining of Jamal Shah Disty, Manthoro Minor, Rehabilitation of Channesar Escape	S.B.A.	Approved 08.01.16	June-17	393.267	0.000	50.000	0.000	50.000	343.267	97.000	0.000	97.000	0.000	13	37	100.000	146.267
1088	Construction of Band Sluice at RD-248, 275 & 295 FP Band	Dadu	Approved 10.11.15	June-18	54.022	0.000	3.380	0.000	3.380	50.642	23.500	0.000	23.500	0.000	6	50	27.142	0.000
1089	Cement Concrete Lining of Mtl Minor from RD-0 to 34.00 in Tando Adam-II Sub-Division	Sanghar	Approved 31.12.15	June-17	115.973	0.000	26.568	0.000	26.568	89.405	29.000	0.000	29.000	0.000	23	48	50.000	10.405
1090	Replacement of Deck Slab for 2 Nos Road Bridges over Rohri Main Canal at RD-32 Begmanji & RD-73.2	Khairpur	Approved 22.01.16	June-17	67.928	0.000	13.960	0.000	13.960	53.968	17.000	0.000	17.000	0.000	21	46	34.000	2.968
1091	Lagman Old Bridge Flood Protection Band around Kashmore Cantt Mile 0/0 to 5/5+300 (Total Length 30.000)	Larkana	Approved 13.01.16	June-18	159.996	0.000	18.750	0.000	18.750	141.246	60.500	0.000	60.500	0.000	12	50	60.000	20.746
1092	Flood Protection Band around Kashmore Cantt Mile 0/0 to 5/5+300 (Total Length 30.000)	Kashmore	Approved 03.03.16	June-18	111.373	0.000	14.828	0.000	14.828	96.545	41.000	0.000	41.000	0.000	13	50	40.000	15.545
1093	CC Lining of Thar Tail Disty and Mandhel Disty of Umerkot Sub Division	Umerkot	Approved 17.12.15	June-18	324.505	0.000	0.000	0.000	0.000	324.505	80.000	0.000	80.000	0.000	0	25	120.000	124.505
1094	Construction Diversion / Stone Pitching & Stone Apron for Protection of the Bank of Upper Nara Canal at various RDs	Khairpur	Approved 17.12.15	June-17	133.928	0.000	26.960	0.000	26.960	106.968	33.000	0.000	33.000	0.000	20.13	45	50.000	23.968

(Rs. in Million)



GOVERNMENT OF SINDH
IRRIGATION DEPARTMENT

Karachi dated the

March 2016

ORDER

NO.10/2331-SO(PL)/15-16:- Administrative Approval of the Government of Sindh is hereby accorded in favour to Chief Engineer Irrigation, Sukkur Barrage Left Bank Region, Sukkur, for execution of ADP scheme namely "Remodeling of Khair Shah Minor" (ADP No.846, 2015-16) approved at the cost of Rs.110.000 million (Rupees One Hundred Ten Million) only with FEC Nil.

2. The expenditure involved will be debited to the head of account "04-Economic Affair (Cap)042-Agriculture, Food, Irrigation, Forestry and Fishing 0422-Irrigation-042203-Canal Irrigation". The plan period of the scheme is up to the financial year 2016-2017.

3. The scheme has been approved by PDWP in its meeting held on 31-12-2015 at Karachi.

(SYED ZAHEER HYDER SHAH)
SECRETARY TO GOVERNMENT OF SINDH

NO.FD.SO(DEV-II)7(62)2015-16

Karachi, dated the

5th April
March 2016

Copy forwarded to the Accountant General Sindh, Karachi, for information and necessary action.

SECTION OFFICER (DEV-II)
FOR SECRETARY TO GOVERNMENT OF SINDH
FINANCE DEPARTMENT

Cont'd P/2

NO.10/2331-SO(PL)/15-16

Karachi, dated the

06-04-2016
~~March 2016~~

Copy forwarded to the following with reference to the minutes of PDWP meeting held on 31-12-2015 issued under Planning & Development Department's letter No.SO(DEV)-PDWP-9/310-P&D/2015 dated 11-01-2016.

1. The Additional Chief Secretary (Dev:), P&D Department, GOS. Karachi.
- ✓ 2. The Chief Engineer Irrigation, Sukkur Barrage Left Bank Region, Sukkur.
3. The Chief (Water & Drainage), P&D Department, GOS. Karachi.
4. The Director Accounts (Insp), Finance Department, GOS. Karachi.
5. The Section Officer (Dev-II), Finance Department, GOS. Karachi.
6. The Section Officer (B&A), Irrigation Department, GOS. Karachi.


(MUHAMMAD QASIM CHANG)
SECTION OFFICER (PLANNING)
FOR SECRETARY TO GOVT. OF SINDH

PHONE NO:071-9310187.

FAX NO: 071-5805163.

No: CDO / RCC / D-53 / 567 /
OFFICE OF THE CHIEF ENGINEER
SUKKUR BARRAGE LEFT BANK
REGION SUKKUR, DATED 03 / 11 / 2016

To,

✓ The Superintending Engineer,
Rohri Canal Circle,
Hyderabad.

Subject: - **ESTIMATE FOR REMODELING OF KHAIR SHAH MINOR,
SAKRAND SUB-DIVISION-I OF DAD DIVISION SHAHEED
BENAZIRABAD (ADP NO: 1103 / 2016-17) SANCTIONED OF
THE:-**

Reference:- Your office letter No: DB / ADP / Dad / 3018 dated 01-11-2016.

The estimate on the subject noted above is returned herewith duly sanctioned for Rs: 109.956 Million (Rupees one hundred nine million, nine hundred fifty six thousands only).

It is further directed to please strictly follow the SPPRA rules and all other directive issued by the Government in this connection as well as fulfill all codel formalities then incurs the expenditure.

The proposed expenditure is chargeable under Head 0422-Irrigation, 042203-Canal Irrigation (ADP Scheme No: 1103, 2016-17).

DA/As above.

✓ Chief Engineer
Sukkur Barrage Left Bank Region
Sukkur

Copy f.w.cs. to the:-

1. Accountant General Sindh, Karachi.
2. The Executive Engineer, Dad Division, Shaheed Benazirabad.

For information please.

No: DB / ADP / Dad / 3037 / 01-11-2016.
Hyderabad dt: 04-11-2016. Chief Engineer
Sukkur Barrage Left Bank Region
Sukkur
Copy along with True copy of
Sanctioned Estimate forwarded to Sd/- DAD Div:
Shaheed Benazirabad for information and
action.
D. Asabovic

✓ Sd/- An. Sindh
Superintending Engineer
Rohri Canal Circle
Hyderabad.

FUND HEAD:- PROVINCIAL.
MAJOR HEAD:- 04 – ECONOMIC AFFAIR – 042 – IRRIGATION.
MINOR HEAD:- 0422-IRRIGATION – 042203 CANAL IRRIGATION
SERVICE HEAD:- (ADP No. 1103)
DEPTT: HEAD:- ESTIMATE FOR REMODELING OF KHAIR SHAH MINOR.

This estimate framed in the office of the Executive Engineer Dad Division District Shaheed Benazir Abad for the probable expenses that will be incurred on the above Departmental Head.

107.956
Rs: ~~110.00~~ Million

GENERAL DESCRIPTION

This estimate provides for Remodeling of Khair Shah Minor Ex. Rohri Main Canal at RD. 644 Sakrand Sub Division-I of Dad Division Shaheed Benazir Abad.

The head regulator of Khair Shah Minor is not functioning properly, due to variation of F.S.L of Main Canal, therefore it is proposed to Rehabilitation the head Regulator of Khair Shah Minor make accuracy in discharge.

Hence estimate is prepared and submitted for favour of sanction.

ESTIMATE FOR REMODELING OF KHAIR SHAH MINOR

NO'S	NAME	Amount In Rs	Amount In Million
1	ESTIMATE FOR RE-HABILITATION OF KHAIR SHAH MINOR (HEAD REG:) EX R.M.C FROM RD 644 SAKRAND SUB DIVISION -I OF DAD DIVISION SHAHEED BENAZIR ABAD	5295279.15 5184040.	5.295 5.184
2	ESTIMATE FOR RE-HABILITATION OF KHAIR SHAH MINOR RD 0. TO 18 TAIL EARTH WORK & FREE BOARD BRICK WALL (ProtectionWall) SAKRAND SUB DIVISION -I OF DAD DIVISION SHAHEED BENAZIR ABAD	102546979.33 102615793.	102.547 102.616
	TOTAL :-	107842258.47 107799833	107.642 107.800
	1 % W/Conti gence	1078422.585 1077998.	1.078 ✓
	1 % TPM	1078422.585 1077998.	1.078 ✓
	TOTAL :-	109999103.64 109955829.	109.999 109.956
	SAY :-		110.00 109.956

Assistant Executive Engineer
Sakrand Sub Division

RECOMMENDED

Executive Engineer
DAD Division
Shaheed Benazir Abad

7. *Enr. Av. Sreen*
Superintending Engineer
Robri Canal Circle
Hyderabad.

Sanctioned for Rs. 109.956 Million
(Rupees One hundred nine million Nine hundred
and fifty-six thousands) only.

CHIEF ENGINEER
Sukkur Barrage Left Bank Region
SUKKUR

TRUE COPY

Enr. Av. Sreen
Superintending Engineer
Robri Canal Circle
Hyderabad.

ESTIMATE FOR RE-HABILITATION OF KHAIR SHAH MINOR (HEAD REG:) EX R.M.C FROM RD 644
SAKRAND SUB DIVISION -I OF DAD DIVISION SHAHEED BENAZIR ABAD

ABSTRACT SHEET

Quantity		Item of work	Rate	Unit	Amount
618.25 Cft 485.50	1	Dismantling cement concrete reinforced separating reinfor cement from concrete cleaning and straightening the same. (P-10 / I NO -20)	5445	%Cft	33663.71 26435.47
2665.49 Cft	2	Dismantling brick work inr cement mortor (P-10/I-13)	1285.63	P.%Cft	34268.27
2879.40 Cft	3	Dismantling cement concrete Plain Ratio 1:2:4 (P-10/I-19-c)	3327.50	P.%Cft	95812.04
2681 Cft	4	Dismantling cement concrete Plain Ratio 1:3:6 (P-10/I-19-(b))	1306.80	P.%Cft	35035.31
4050 each	5	Supplying and filling new jute bags 4 to 5 cft capacity with sand or earth sewing and lying in position under water (P-79-I-3(b)).	202.46	Each	819963.00
20444.75 Cft	6	Excavation in foundation of building bridges and other structures i/c dag belling dressing refilling around the structure with excavated earth watering and ramming lead upto 5 feet in ordinary soil (P-4/I-18(b))	3176.25	P.% Cft	64937.64
1155.5 Sft	7	Erection and removal of centering for RCC or plain cement concrete work of Deodar wood (2 nd Class) for partal wood (vertical) (P-18/I-19(b-ii))	3127.41	P.%Sft	36137.22
2986.025 Cft	8	Cement concrete etc Plain i/c Placing compacting finishing and curing complete i/c screening and washing of stone aggregate without shuttering Ratio 1:2:4 (P-16/I-5(c))	14429.25	P.%Cft	430861.01
4140.8125	9	Cement concrete etc Plain i/c Placing compacting finishing and curing complete i/c screening and washing of stone aggregate without shuttering Ratio 1:3:6 (P-16/I-5(h))	12595.00	P.%Cft	521535.33
2048.84 Cft	10	Pacca brick work in foundations & plinth in cement sand mortar 1:4 (P-20/I-4(i-c))	12501.41	P.%Cft	256134.00
5010.03 Cft	11	Pacca brick work other than building i/c striking of joints up to 20 ft height in cement sand mortar 1:4 (P-22/I-7(i-c))	12899.70	P.%Cft	646278.84
806 Cft 635	12	R.C.C. work i/c all labour and material, accept the cost of steel reinforcement and its labour for banding and binding which will be paid separately . This rate also includes all kinds of forms moulds: lifting shuttering curing rendering and finishing the exposed surface (including screening and washing of shingle)	337.00	P.Cft	271622.00 213995

		(a) R.C.C. work in Roof slab, beams columns rafts, lintels and other structural members laid in situ or precast laid in position complete in all respects Ratio(1:2:4) 90 Lbs cement 2 Cft. Sand 4 Cft shingle 1/8" to 1/4" gauge. (P-16- 17/I-6 (a))			(G)
43.179 Cwt 34.02	13	Fabrication of mild steel reinforcement for cement concrete including cutting bending, laying in position, making joints and fastenings including cost of binding wire (also includes removal of rust from bars) using Tor Bars (P-17/ I-8 (b))	5001.70	P.Cwt	215966.26 170158.0
1507.750 sft	14	Providing and laying 1" thick topping Cement concrete (1:2:4) including surface finshing in to panels, 1 1/2" thck.(P-42 / I-16 (b))	2548.29	%sft	38421.84
2082.75 Sft	15	Cement Plaster 1:3 upto 12' height ^{3/8"} thick (P-52/I-10(a))	2225.12	P.%Sft	46343.69
2082.75 Sft	16	Cement Plaster 1:2 upto 12' height (a) 1/4 " thick (P-52/I-9(c))	3056.62	P.%Sft	63661.75
3576.63	17	Supplying of clean screened (River or Pit) sand within 5 chains i/c removal of top crust of earth or over burden and royalty to the government or cost to the private owner (Page 6, item 36).	420	%0cft	1502.18
138000 Cft	18	Barrowpit excavation undressed lead upto 100 ft ordinary soil (P-1/I-3(a))	2117.50	P.0%C ft	292215.00
cft	19	Carriage of 100 cft/5 tons of all material like stone aggregate spawl. Coal. Lime, surkhi etc. B.G Rail fastening points and crossing bridge, griders, pipes sheets, Rails, M.S Bars etc of 1000 Nos. Brick 10"x5"x3" or 1000 Nos. tiles 12"x6"x2" or 150 cft of timber or 100 mounds of fuel wood by trucks or any other means owned by the contractor (P-1/1).			
138000 cft		Earth (1 miles) Lead	407	%cft	561660.00
16200 cft		Sand (1 miles) Lead	407	%cft	65934.00
18,400.28 cft	20	Filling Watering and ramming earth in floors with surplus earth from foundation lead up to one chain and lift up to 5 feet. (S.I.No.21/P- 4)	1512.5	%0 Cft	27830.42

72	5ft	21	Supplying and fixing screw gates.	3000	P.5ft	216000.00	(7)
						-4775783.88 Total = 4665119.77	
						-519495 Add Cartge = 518921.00	
						-5295279 GRAND TOTAL In Rs /- = 5184040.77	
						-5.295 GRAND TOTAL In MILLION = 5.184	

Assistant Executive Engineer
Sakrand Sub Division-I

Executive Engineer
DAD Division
Shaheed Benazir Abad

ESTIMATE FOR RE-HABILITATION OF KHAIR SHAH MINOR RD 0 TO 18 TAIL EARTH WORK & FREE
BOARD BRICK WALL (PROTECTION WALL) SAKRAND SUB DIVISION -I OF DAD DIVISION
SHAHEED BENAZIR ABAD

ABSTRACT SHEET

Quantity		Item of work	Rate	Unit	Amount
300600	Cft	1 Excavation in foundation of building bridges and other structures i/c dag belling dressing refilling around the structure with excavated earth watering and ramming lead upto 5 feet in ordinary soil (P-4/I-18(b))	3176.25	P.0%Cft	954780.75
72000	Sft	2 Erection and removal of centering for RCC or plain cement concrete work of Deodar wood (2 nd Class) for partial wood (vertical) (P-18/I-19(b-ii))	3127.41	P.%Sft	2251735.20
166500	Cft	3 Cement concrete etc Plain i/c Placing compacting finishing and curing complete i/c screening and washing of stone aggregate without shuttering Ratio 1:2:4 (P-16/I-5(c))	14429.25	P.%Cft	24024701.25
270000	Cft	4 Pacca brick work other than building i/c striking of joints up to 20 ft height in cement sand mortar 1:4 (P-22/I-7(i-c))	12899.70	P.%Cft	34829190.00
261000	Sft	5 Cement Plaster 1:3 upto 12' height ^{3/8"} thick (P-52/I-10(a))	2225.12	P.%Sft	5807563.20
261000	Sft	6 Cement Plaster 1:2 upto 12' height (a) ^{3/4} " thick (P-52/I-9(c))	3056.62	P.%Sft	7977778.20
1188000	Sft	7 Jungle Clearance and removing within 100' feet (a) Light. Miscellaneous. (P-95 / I-4(a))	75.63	P.%0Sft	89848.44
27.27	Acre	8 Plugging 3 times. (P- 103 / I - 41)	1769.63	P- Acre	48262.64 48257.81
1853920.5 1865000.	Cft	9 Barrowpit excavation undressed lead upto 100 ft ordinary soil (P-1/I-3(a))	2117.50	P.0%Cft	3925676.66 3949137.
	cft	10 Carriage of 100 cft/5 tons of all material like stone aggregate spawl. Coal. Lime, surkhi etc. B.G Rail fastening points and crossing bridge, griders, pipes sheets, Rails, M.S Bars etc of 1000 Nos. Brick 10"x5"x3" or 1000 Nos. tiles 12"x6"x2" or 150 cft of timber or 100 mounds of fuel wood by trucks or any other means owned by the contractor (P-1/1).			7590550
1853920.5 1865000.	cft	Earth (1 miles) Lead	407	%cft	7545456.43 660210.
1853920.5 1865000.	cft	11 Earth Work compaction (soft ordinary or hard soil) laying earth in 6" layers leveling dressing and watering for compaction etc complete. (P-3/I-13(b)).	354.0	%0 Cft	656287.86 660210.

(24)

270,540.00 cft	12	Filling Watering and ramming earth in floors with surplus earth from foundation lead up to one chain and lift up to 5 feet. (S.I.No.21/P- 4)	1512.5	%0 Cft	409191.75
				Total =	88526472.38 88592944.
				Add Cartge =	14026506.95 14022849.
				GRAND TOTAL In Rs /-	102546979.33 102615793.
				GRAND TOTAL In MILLION =	102.547 102.616.

Assistant Executive Engineer
Sakrand Sub Division-I

Executive Engineer
DAD Division
Shaheed Benazir Abad

PROVINCIAL IRRIGATION DEPARTMENT

Gen. Sr. No.	Sector / Sub-sector / Name of Scheme	Location of Scheme/ District	Status of Approval	Target Date for Completion	Estimated Cost	Actual Expenditure upto June-15	Revised Allocation 2015-16		Estimated Expenditure upto June-16	Throw forward as on 01-07-16	Allocation for 2016-17				FPA		Financial Progress in %age upto		Financial Projection		
							Total	F.P.A.			Capital	Revenue	Total		15	16	17	18	19		
1095	Construction of CC Lining of RD-0 to 20.5 L. minor off falling from Jaro Canal at RD-12	Shikarpur	Approved 31.12.15	June-18	140.735	0.000	18.750	0.000	18.750	127.985	37.000	0.000	37.000	0.000	0.000	13	38	60.000	30.085		
1096	CC Lining of Jan Sahab Disty RD-0 to 59 and Chhotka Minor Rd-0 to 56.0	S.B.A.	Approved 31.12.15	June-18	692.277	0.000	131.250	0.000	131.250	561.027	173.000	0.000	173.000	0.000	0.000	19	44	100.000	288.027		
1097	Rehabilitation of Dabur Wah Upper System including Nary Minor	Chhotki	Approved 07.04.16	June-18	87.517	0.000	0.000	0.000	0.000	87.517	22.000	0.000	22.000	0.000	0.000	0	25	43.000	22.517		
1098	CC Lining of Jari Dero Disty	Jacobabad	Approved 08.01.16	June-18	241.026	0.000	31.000	0.000	31.000	210.026	60.000	0.000	60.000	0.000	0.000	13	38	90.000	60.026		
1099	CC Lining of Phalka Disty RD-0 to 65 Division Southern Dadu	Dadu	Approved 08.01.16	June-18	199.480	0.000	25.000	0.000	25.000	174.480	50.000	0.000	50.000	0.000	0.000	13	38	80.000	44.480		
1100	Revitalization of Earth Moving Machines & Heavy / Light Vehicles of Freeder Division of Kori Region Hyderabad	Jamshoro	Approved 01.12.15	June-18	40.000	0.000	2.500	0.000	2.500	37.500	17.500	0.000	17.500	0.000	0.000	6.25	50	28.000	-8.000		
1101	Procurement of Necessary Accessories for the Rest House I BOD Colony SBA and Annex Building Nusrat Division, SBA	S.B.A.	Approved 10.11.15	June-17	40.000	0.000	2.500	0.000	2.500	37.500	10.000	0.000	10.000	0.000	0.000	6.25	31	27.500	0.000		
1102	Remodeling / Rehabilitation of Races Wah, Chotia Begari & Choti Shah in District Shikarpur	Shikarpur	Approved 12.02.16	June-18	195.091	0.000	25.000	0.000	25.000	170.091	48.000	0.000	48.000	0.000	0.000	13	37	75.000	47.091		
1103	Remodeling of Khair Shah Minor	S.B.A.	Approved 31.12.15	June-17	110.000	0.000	12.500	0.000	12.500	97.500	28.000	0.000	28.000	0.000	0.000	11	37	40.000	29.500		
1104	Lining of Heeran Disty	T.M.Khan	Approved 22.01.16	June-17	73.070	0.000	12.500	0.000	12.500	60.570	18.000	0.000	18.000	0.000	0.000	17	42	30.000	12.570		
1105	Lining of Khairi Minor	Jacobabad	Approved 13.01.16	June-18	99.910	0.000	12.500	0.000	12.500	87.410	25.000	0.000	25.000	0.000	0.000	13	38	40.000	22.410		
1106	Lining of Charib Disty	T.A.Yar	Approved 25.11.15	June-18	172.547	0.000	50.000	0.000	50.000	122.547	70.000	0.000	70.000	0.000	0.000	29	70	40.000	12.547		

(Rs. in Million)