

FIRMS / CONTRACTORS

NAME OF WORK: Emergent work of rectification of contamination through Rodding & cleaning of damage / chocked A.C water line for improvement of water supply system at Waheedabad Gulbahar in Liaquatabad

Date of opening 24/10/2017

Time of opening 3.00 p.m.

Serial No 34597

S.No	Name of Contractor	Name of Firms	Signature
01.	Moid Khan	M/s Unique Enterprise	Moid
02.	Irfan Khan	M/s Irfan Co	M. Irfan Khan

KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE DIRECTOR (DESIGN & ESTIMATE)

BID EVALUATION REPORT


1	Name of Procuring Agency:	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No:	SPPRA Serial No.34597 I.D No. _____
3	Tender Description/Name of Work/Item:	EMERGENT WORK OF RECTIFICATION OF CONTAMINATION THROUGH RODDING & CLEANING OF DAMAGE / CHOKED A.C WATER LINE FOR IMPROVEMENT OF WATER SUPPLY SYSTEM AT WAHEEDABAD GULBAHAR IN LIAQUATABAD TOWN
4	Method of Procurement:	Single Stage (One Envelop)
5	Tender Published:	Through SPPRA Web Site
6	Total Bid Documents Sold:	2 Nos
7	Total Bid Received:	2 Nos
8	Technical Bid Opening Date (if applicable):	N/A
9	No. of Bid Technically Qualified (if applicable)	N/A
10	Bid (s) Rejected:	NIL
11	Financial Bid Opening Date:	24-10-2017


12 BID EVALUATION REPORT


S.#	Name of Firm / Bidder	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECTION	REMARKS
1	M/s.Unique Enterprises	Rs.9.85,020/-	1 st Lowest	@0.416% Below	Pay Order and required documents are available. P.O # 18032758 dt:20-10-2017 Rs.20,000/-from HBL Sindh Secretariat Branch Karachi	Substantially Responsive
2	M/s.Hfan & Co.	Rs.9.97,381/-	2 nd Lowest	@0.833% Above	Pay Order and required documents are available. P.O # 17908206 dt:05-10-2017 Rs.20,000/- from HBL Taimuria Market Branch Karachi	Substantially Responsive


The all concerned bidders are being informed accordingly.

The E.E Concerned for compliance of Rule-45 of SPPRA 2010 **M/s.Unique Enterprises** declared as the lowest responsive bidder by the Committee and recommended for sanction from Competent Authority.


(Arshad Ali)
D.A.O (District Central)
Member Secretary


(Saif-ur-Raheem)
Additional Director Internal
Audit - KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Fauqer Ahmed Khan)
S.E (District Central-B)
Member


(Saleem Ahmed)
Director (Design & Estimate)
Convener

Method of Procurement: Single Stage Single Envelope.

Name of Work: EMERGENT WORK OF RECTIFICATION OF CONTAMINATION THROUGH RODDING & CLEANING OF DAMAGE / CHOCKED A.C WATER LINE FOR IMPROVEMENT OF WATER SUPPLY SYSTEM AT WAHEEDABAD GULBAHAR IN LIAQUATABAD TOWN

MINUTES OF BID OPENING MEETING.

A meeting of the procurement committee of this department was held on 24-10-2017 for opening the bids received in respect of subject NIT till deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders. (Attendance sheet is enclosed).

2. Two bidders submitted their bids till the deadline of submission.
 - i. M/s. Unique Enterprises
 - ii. M/s. Irfan & Co.
3. The bids were opened at 3:00 p.m in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.


S. No	Name of Firm	Quoted Price	Amount of Bid Security	Pay Order No. / Date
01	M/s.Unique Enterprises	Rs.9,85,020/-	Rs.20,000/-	P.O # 18032758 dt:20-10-2017 from HBL Sindh Secretariat Branch Karachi
02	M/s.Irfan & Co.	Rs.9,97,379/-	Rs.20,000/-	P.O # 17908206 dt:05-10-2017 from HBL Taimuria Market Branch Karachi


4. The bids do not contain any cutting or over-writing.
5. The committee shall examine all the bids as per the qualification / eligibility criteria provided in the bidding document and verify the documents and bid security submitted by the bidders.


The meeting ended with the vote of thanks to and from the chair.


Arshad Ali
D.A.O (District Central)
Member / Secretary


(Saif-ul-Maque)
Additional Director Internal
Audit – KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Tauqeer Ahmed Khan)
S.E (District Central-B)
Member


(Saleem Ahmed)
Director (Design & Estimate)
Convener

NIT No. SPPRA Serial No.34597

Method and procedure of procurement: Open Competitive Bidding (National/ International Competitive Bidding) (Single Stage–One Envelope)

Description of work: **EMERGENT WORK OF RECTIFICATION OF CONTAMINATION THROUGH RODDING & CLEANING OF DAMAGE / CHOKED A.C WATER LINE FOR IMPROVEMENT OF WATER SUPPLY SYSTEM AT WAHEEDABAD GULBAHAR IN LIAQUATABAD TOWN**

Date of Opening: 24-10-2017


BIDDERS' ELIGIBILITY/ QUALIFICATION REPORT


Eligibility/ Qualification Criteria:


S. No.	Eligibility / Qualification Criteria	Bidders' Name	
		M/s.Unique Enterprises	M/s.Irfan & Co.
1.	Registration with PEC (if applicable)	N/A	N/A
2.	NTN	Yes	Yes
3.	Sales Tax Registration (FBR)	N/A	N/A
4.	Registration with Sindh Revenue Board (SRB)	Yes	Yes
	Qualification Criteria:		
5.	Minimum three years' experience of relevant field.	Yes	Yes
6.	Turnover of at least last three years	Yes	Yes
7.	Required Bid Security is attached.	Yes	Yes
8.	Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter.	Yes	Yes
9.	Any other factor deemed to be relevant by the procuring agency subject to provision of Rule-44	N/A	N/A
10.	Qualified/ disqualified	Qualified	Qualified


(Arshad Ali)
D.A.O (District Central)
Member / Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Tauqeer Ahmed Khan)
S.E (District Central-B)
Member


24/10/17
(Saleem Ahmed)
Director (Design & Estimate)
Convener

COMPARATIVE STATEMENT

Name of Work: EMERGENT WORK OF RECTIFICATION OF CONTAMINATION THROUGH RODDING & CLEANING OF DAMAGE / CHOCKED
A.C WATER LINE FOR IMPROVEMENT OF WATER SUPPLY SYSTEM AT WAHEEDABAD GULBAHAR IN LIAQUATABAD TOWN

Item No	Description of Work	Estimated Cost				M/s.Unique Enterprises		M/s.Irfan & Co.		
		Quantity	Rate	Per	Amount	Rate	Amount	Rate	Amount	
1	Dismantling and removing road metalling	8750.00	Cft	605.00	%Cft	52,937.50	605.00	52,937.50	607.00	53,112.50
2	Excavation for pipe line in trenches and pits in all kind of soils of murum i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade cutting joints holes and disposal of surplus earth within one chain as directed by Engineer Incharge providing fence guards, lights, flags sand temporary crossing for non-vehicular traffic wherever required lift upto 5 ft (1.52 m) and lead upto one chain (30.5m).	39200.56	Cft	4650.00	%0Cft	182,282.60	4650.00	182,282.60	4670.00	183,066.62
3	Labour taken for taking out existing pipe from trenches than cleaning of pies and re-laying of pipes after cleaning.									
	(i) Labour for taking out	20.00	Nos	250.00	Each	5,000.00	245.00	4,900.00	250.00	5,000.00
	(ii) Labour for cleaning	20.00	Nos	250.00	Each	5,000.00	245.00	4,900.00	250.00	5,000.00
	(iii) Labour for re-laying	20.00	Nos	250.00	Each	5,000.00	245.00	4,900.00	250.00	5,000.00
	(iv) Fitter	10.00	Nos	400.00	Each	4,000.00	400.00	4,000.00	420.00	4,200.00
4	Providing Laying & Fixing in trenches i/c fitting jointing and testing etc. complete in all respect the high density Polyethylene P.E pipes (HDPE-100) for W/S conforming ISO 4427 DIN-8074-8075 B.S 3580 & PSI 3051. 90 mm	1000.00	Rft	178.00	P/Rft	178,000.00	177.00	177,000.00	178.00	178,000.00
	160 mm	500.00	Rft	530.00	P/Rft	265,000.00	528.00	264,000.00	530.00	265,000.00
5	C.I Sluice Valve heavy pattern (Test Pressure 21.0 Kg/sq.com or 300 lb/sq.inch) (Imported) 3" Dia	2.00	Nos	4290.00	Each	8,580.00	4000.00	8,000.00	4100.00	8,200.00
	6" Dia	2.00	Nos	9360.00	Each	18,720.00	9200.00	18,400.00	9400.00	18,800.00
6	Fixing of sluice valve with 2 cast iron tail pieces one end flanged & other with socket i/c the cost of nut, bolts & rubber packing, labour etc complete 3" dia	2.00	Nos	1254.00	Each	2,508.00	1250.00	2,500.00	1400.00	2,800.00
	6" Dia	2.00	Nos	1886.00	Each	3,772.00	1800.00	3,600.00	2000.00	4,000.00

Amir
25/4

T


hb

sd


AW


Name of Work: EMERGENT WORK OF RECTIFICATION OF CONTAMINATION THROUGH RODDING & CLEANING OF DAMAGE / CHOCKED
A.C WATER LINE FOR IMPROVEMENT OF WATER SUPPLY SYSTEM AT WAHEEDABAD GULBAHAR IN LIAQUATABAD TOWN

Item No	Description of Work	Estimated Cost				M/s.Unique Enterprises		M/s.Irfan & Co.		
		Quantity	Rate	Per	Amount	Rate	Amount	Rate	Amount	
7	Full hire charges of pumping set per day i/c of wages of driver and assistant fuel or electric energy platform for placing the pump etc at lower depth with suction and delivery pipes for pumping out water found at various depth from trenches including the cost of erection and dismantling after completion of the job. Hire charges of pumping set upto 10 HP pumping out water from 10 ft deep trench	10.00	Days	1500.00	P/Day	15,000.00	1500.00	15,000.00	1600.00	16,000.00
8	Repair of leakages of joints (External Vatta) on PRCC Pipe line. It includes the cost of excavation, labour, sealing material, gunny bags, de-watering and refilling of the excavation stuff etc. complete.15" Dia	10.00	Nos	10729.00	Each	107,290.00	10700.00	107,000.00	10900.00	109,000.00
9	Construction of C.C. block masonry chamber of size 4'x4'x4' inside with 24" x 24" C.I cover & frame Weight 65 kg fixed in RCC Slab 1:2:4: 6" thick with steel 1/2" dia bars 6" C/C bend up both way, 12" inch thick C:C: 1:3:6 block masonry 6" inch C.C 1:4:8 in foundation, 2" thick C.C 1:2:4 flooring, 1/2" thick cement plaster i/c P/F M.S footrest 5/8" bars at every 2'.0" feet deep i/c curing watering excavation refilling and disposal of surplus earth complete. 4'x4'x4'	1.00	No	28357.00	Each	28,357.00	28300.00	28,300.00	29000.00	29,000.00
10	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc complete.	39018.27	Cft	2760.00	%0Cft	107,690.43	2750.00	107,300.24	2850.00	111,202.07
TOTAL QUOTED / CORRECTED COST						989,138		985,020		997,381


(Arshad Ali)
D.A.O (Dist. Central)
Member / Secretary


(Saif-ul-Haque)
Addl. Director Internal Audit
KMC - Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (K.M.C)
Member


(Tauqeer Ahmed Khan)
S.E (District Central-B)
Member


(Saleem Ahmed)
Director (Design & Estimate)
Convener