

**OFFICE OF THE EXECUTIVE ENGINEER LARKANA DRAINAGE DIVISION  
LARKANA**



☎: 074-9410081

No: TC/G-55/  
Larkana Dated:

82  
15/01/2018

To,

↙  
The Managing Director,  
Sindh Public Procurement Regularity Authority  
Karachi

**SUBJECT: N.I.T NO: TC/G-55/ 2196 DATED: 23/10/2017. SPPRA WEBSITE  
S.NO: 34955.**

Enclosed please find herewith bid evaluation reports, along with requisite documents in original in respect of subject NIT of this office hosting the same on SPPRA website in line with SPP Rules 2010 (amended 2013).

**D.A/As above.**

*(Abdul Ghaffoor Soomro)*  
Executive Engineer  
Larkana Drainage Division  
Larkana

1. Copy forwarded with compliments to the Secretary to Government of Sindh Irrigation Department Karachi for hoisting the same on the Irrigation Department Website (Attention: Assistant Director Computer Cell).
2. Copy forwarded with compliments to the Chief Engineer Irrigation Development Sindh Region-I Hyderabad for favour of his kind information.
3. Copy forwarded with compliments to the Project Director SCARP Irrigation Sukkur for favour of his kind information.

*(Abdul Ghaffoor Soomro)*  
Executive Engineer  
Larkana Drainage Division  
Larkana



SPPRA INWARD DIARY  
NO: 5332  
DATED: 01-02-2018

# ATTENDANCE SHEET OF PARTICIPANTS

NTN No: TC / G-55 / 2196 Dated: 23 / 10 / 2017

## PROCUREMENT COMMITTEE

S.#	Name with Designation	Telephone No:	Signature
1	<i>Saeed Ahmad Channer</i> Project Director SCARP Irrigation Sukkur (Chairman)	071-9310910	
2	<i>Abdul. Ghafar Soomro</i> Executive Engineer Larkana Drainage Division Larkana (Member)	074-4048917	
3	<i>Ali Akbar mehto</i> Assistant Executive Engineer Public Health Engineering Sub Division-1 Larkana (Member)	074-9410326	

S.#	Name of Bidders/ Contractors	Telephone No:	Signature
1	<i>M/S Modern Technology &amp; Traders</i>	<i>0333 7272531</i>	
2	<i>M/S Eid Muhammad Bori qco.</i>		
3			
4			
5			

**OFFICE OF THE EXECUTIVE ENGINEER LARKANA DRAINAGE DIVISION**  
**LARKANA**



**☎ : 074-9410081**  
**Fax # :074-9410079**

No: TC/G-55/ /of 2017.  
Larkana Dated: / /2017.

**N.I.T NO: TC/G-55/ 2196 DATED: 23/10/2017**

Method & Procedure of Procurement: - National Competitive Bidding  
(Single Stage & Single Envelope)

**MINUTES OF BID OPENING MEETING**

A Meeting of Procurement Committee of this Division was held on 2<sup>nd</sup> Attempt 12/12/2017 for opening bid received in respect of subject NIT till the dead lines of submission. The meeting was attended by the following members of Procurement Committee and representative of bidders (Attendance sheet in enclosed).

- |     |   |                 |
|-----|---|-----------------|
| 01) | <b>Project Director SCARP Irrigation Sukkur</b>                                       | <b>Chairman</b> |
| 02) | <b>Executive Engineer Larkana Drainage Division Larkana</b>                           | <b>Member</b>   |
| 03) | <b>Assistant Executive Engineer Public Health Engineering Sub Division-1 Larkana.</b> | <b>Member</b>   |

The following bidders submitted their bid till the dead line of submission: -

- 01) M/S Modern Technology & Traders.
- 02) M/S Eid Muhammad Brohi & Co:

The bids were opened @ 1.00 P.M in presence of above mentioned participants & the rate quoted by bidders were read aloud & encircled by Chairman of the Procurement Committee. All Members of Procurement Committee signed each & every page of Financial Proposal / Bid. The bid do not contain ant over writing or cutting.

Following in the details of bid announced.


**Continue Page-2**

S.#	Name of Bidder	Offered Price	Amount Bid Security	Pay Order / Call Deposit Date
<b>Package – 1</b>				
1	M/S Modern Technology & Traders	65137731	1400000	Bank Al Habib Karachi Cantt Station B.C No: 04152126 dt: 11/12/2017.
2	M/S Eid Muhammad Brohi & Co:	65328207	1200000	Bank Al-Falah limited Bundar Road Larkana CDR Lrk No: 00870567 dt: 20/11/2017.


The committee shall examine all the bids as per criteria provided in bidding documents, arithmetical checks and verify the documents & bid security submitted by bidders.

The meeting ended with the vote of thanks to and from the chairs.

  
Saeed Ahmad Channu  
Project Director  
SCARP Irrigation Sukkur  
(Chairman)

  
Executive Engineer  
Larkana Drainage Division  
Larkana  
(Member)

Abdul Rehman

  
Assistant Executive Engineer  
Public Health Engineering  
Sub Division-1 Larkana  
(Member)

Ab. Akbar

# Bank AL Habib Limited

1170 - KHI CANTT STATION  
 MEHRAN VIP APARTM, GRND FLR, SHOP & BASEMENT FLR PLOT  
 NO. 18/3CL7 - CIVILLINE QTRS, KHI

Rs. I 4 0 0 0 0 0 0 0 0 0 0 0

B.C. No. 04152126


Stationery/Ref No. 01303934/2017.26

1 1 7 0 - 2 1 - 7

PKR \*\*\*\*\*1,400,000.00

*Mehar*  
 B-206  
 Signatory  
 PA/Attorney No.

*Zulfi*  
 Signatory  
 PA/Attorney No.



EXECUTIVE ENGINEER LARKANA DRAINAGE DIVISION- LARKANA or Order

PAKISTANI RUPEES ONE MILLION FOUR HUNDRED THOUSAND ONLY.

AT ANY BRANCH IN PAKISTAN

not write below this line.

0415212602388888

020

Bank AL Habib Limited

MODERN TECHNOLOGY & TRADERS

DATE 11 Dec 2017

B.C. No. 04152126

01303934/2017.26

EXECUTIVE ENGINEER LARKANA DRAINAGE DIVISION- LARKANA

CUSTOMER'S COPY

*Zulfi*

AMOUNT PKR 1,400,000.00

CHARGES PKR 0.00

TOTAL PKR 1,400,000.00

CHARGES PKR 0.00

TOTAL PKR 1,400,000.00



بنك الفلاح المحدود  
 BANK AL FALAH LIMITED  
 (0152) Bunder Road Larkana Branch

## Call Deposit Receipt

No. CDR LRK 00870567

Ref No:

Date:

Rs.

Received from

On Account

Rupees

as a deposit at call bearing no Interest/ Profit subject to general rules of the Bank with respect to such deposits.

THIS RECEIPT IS NON TRANSFERABLE  
 PAYABLE TO BENEFICIARY ONLY

*[Signature]*  
 3752  
 Authorized Signature

*[Signature]*  
 Authorized Signature

## COMPARATIVE STATEMENT (FINANCIAL REVIEW)

NIT No: TC / G-55 / 2196

Date: 23 / 10 / 2017.

Date of Issue of Tender 2nd Step

Date: 11 / 12 / 2017.

Date of Receipt & Opening of Tender

Date: 12 / 12 / 2017.

Name of work **Re-Boring of Bore Failure 13 Nos: Tubewells and Construction of Pump House & Duty Room, Discharge Box and Pacca Link Water Course of Right Bank Tubewell Division Ratodero.**

S. No	Item	Quantity	Unit	RATES QUOTED BY GOVERNMENT CONTRACTORS			
				M/S Modern Technology & Traders		M/S Eid Muhammad Brohi & Co:	
				Rate	Amount	Rate	Amount
<b>PART -A Non-Schedule Item</b>							
1	Drilling of bore hole 22" DIA for Tubewell up to depth of 220 Lft:	2730	P.Lft	2400	6552000	2430	6633900
2	Furnishing & installation of fiber glass housing casing 14" dia 0.20" thick.	910	P.Rft	5525	5027750	5550	5050500
3	Furnishing & installation of fiber glass reducer 8"X14" dia.	13	Each	37500	487500	37550	488150
4	Furnishing & installation of fiber glass stainer 8" dia slot size 0.04".	1521	P.Rft	5500	8365500	5520	8395920
5	Furnishing & installation of fiber glass casing blank 8" dia.	130	P.Rft	2850	370500	2860	371800
6	Furnishing & placing gravel shrouding with annular space as per specification.	5850	P.Cft	565	3305250	570	3334500
7	Furnishing & placing gravel shrouding in over drilled hole.	1300	P.Cft	565	734500	570	741000
8	Providing & Fixing Bail Plug.	13	Each	500	6500	520	6760
9	Tubewell Development by Air Lifting Method.	13	Each	125000	1625000	125100	1626300
10	Furnishing & installing Centrallizer.	65	Each	2900	188500	2920	189800
11	Further Development and well Capacity testing with turbine pupm as per spification	13	Each	112000	1456000	112050	1456650
12	Security Cap 14" dia MS & 3' long 5mm with top cap.	13	Each	16500	214500	16530	214890

PROJECT DIRECTOR  
SCARP IRRIGATION  
SUKKUR

Executive Engineer  
Arbana Drainage Division  
Abdul

Assistant Engineer  
Public Health Engg. S/Dir-1  
Ali Akbar metlo

13	Furnishing & installation pump type B-12 B/1 low saline pump of 2.0 c/s capacity, 50' head turbine type with pump setting depth up to 40' with column pipe internal and column shaft 25mm dia and delivery pipe internal all make and installed with 20 HP motor of latest model make by Siemens company, i.e all fittings and fixtures discharge head, bowl assembly etc complete i.e testing for discharge. Also furnishing and installing of MCU Siemens make for 20HP motor i.e all accessories, wiring and testing for load at site.	13	Each	2050000	26650000	2050100	26651300
14	Internal electrification of pump house and Duty Room.	13	Each	20000	260000	20050	260650
15	Furnishing & installing PVC 4core copper 7/064 wire required for 20 HP motor between transformer and motor control unit etc, furnishing installing most pipe 2" dia installed over pump room. The rate also includes conductor covered with flexible pipe for connecting motor unit and motor i.e stay wire.	390	P.Rft	960	374400	965	376350
16	Making earth connection for electric installation line transformer trussed poles to motor control unit and pump.	13	Each	10000	130000	10020	130260
<b>Total Rs:</b>					<b>55747900</b>		<b>55928730</b>
<b>PART -B Non-Schedule Item</b>							
1	Construction of Duty Room.	2018.25	P.Sft	2250	4541063	2253	4547117
<b>Total Rs:</b>					<b>4541063</b>		<b>4547117</b>
<b>Total Part A &amp; B Rs:</b>					<b>60288963</b>		<b>60475847</b>
<b>PART -C Schedule Item</b>							


*S. M. Khan*  
S. M. Khan  
PROJECT DIRECTOR  
SCARP IRRIGATION  
SUKKUR


*Abdul Ghaffar*  
Executive Engineer  
Larkana Branch Division  
Larkana,  
Abdul Ghaffar

*Ali Akbar*  
Assistant Engineer  
Public Health Engg: S/Div-:I  
Larkana  
Ali Akbar


1	Schedule "B" Rs: 3591680	Schedule "B" Rs: 3591680	35% above	1257088	35.10% above	1260680
2	Cartage Rs: 1030480	Add: Schedule "B" Amount		3591680		3591680
3	Non Schedule Items Rs: 60288963	Non Schedule Items		60288963		60475847
	<b>Total Esti:Cost Rs: 64911123</b>	<b>Bid Amount Part "B"</b>		<b>65137731</b>		<b>65328207</b>
		(-) Estimated Cost		64911123		64911123
		Differance		226608		417084
				$\frac{226608 \times 100}{64911123}$	0.35%	$\frac{417084 \times 100}{64911123}$
						0.64%
				Above over the estimate		Above over the estimate

The rates quoted by **M/S Modern Technology & Traders Government Contractor** encircled in red have been found lowest are reasonable hence recommended for approval.

  
Saeed Ahmad Channar  
Project Director  
SCARP Irrigation Sukkur  
(Chairman)

  
Executive Engineer  
Larkana Drainage Division  
Larkana  
(Member)

Abdul Wahid

  
Assistant Executive Engineer  
Public Health Engineering Sub  
Division-1 Larkana  
(Member)

Ali Akbar




# BID EVALUATION REPORT


1	Name of Procuring Agency	:-	Executive Engineer Larkana Drainage Division Larkana
2	Tender reference No:	:-	<b>N.I.T No: TC/G-55/ 2196 dated: 23/10/2017.</b>
3	Tender Description / Name of work / Item	:-	Re-Boring of Bore Failure 13 Nos: Tubewells and Construction of Pump House & Duty Room, Discharge Box and Pacca Link Water Course of Right Bank Tubewell Division Ratodero.
4	Method Procurement.	:-	Single Stage One Envelope Bidding Procedure
5	Tender Published.	:-	<b>SPPRA Website S.No: 34955 dated: 26 / 10 / 2017.</b>
6	Total Bid Documents	:-	2Nos:
7	Total Bid Received.	:-	2Nos:
8	Technical Bid opening date (If Applicable)	:-	12/12/2017.
9	No: of Bid Technically qualified (If Applicable)	:-	Not Applicable
10	Bid (s) Rejected (If Applicable)	:-	
11	Financial Bid opening date.	:-	12/12/2017.
12	Bid Evaluation Report.	:-	

S.#	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in Terms of cost	Comparison with Estimated Cost	Reason for Acceptance / rejection	Remarks
1	M/S Modern Technology & Traders	65137731	1st Lowest	+0.35% Above	Accepted in Terms	Recommended for award of Contract in terms of Rule 48 of SPP Rules 2010 (ammended 2013)
2	M/S Eid Muhammad Brohi & Co.	65328207	2nd Lowest	+0.64% Above	Accepted in Terms	Responsive

### Signature of the Members of the Procurement Committee

  
 Project Director  
 SCARP Irrigation Sukkur  
 (Chairman)

  
 Executive Engineer  
 Larkana Drainage Division  
 Larkana  
 (Member)

  
 Assistant Executive Engineer  
 Public Health Engineering Sub  
 Division-1 Larkana  
 (Member)

Abdul Ghafoor Joom

Ali Akbar Mehto

Method and procedure of procurement

Open Competitive Bidding (National / International Competitive Bidding) (Single Stage-One)

Description of Work: -

Re-Boring of Bore Failure 13 Nos: Tubewells and Construction of Pump House & Duty Room, Discharge Box and Pacca Link Water Course of Right Bank Tubewell Division Ratodero.


BIDDER'S ELIGIBILITY / QUALIFICATION REPORT


Eligibility / Qualification Criteria

S.#	Name of Firm or Bidder	Name of Bidders	
		M/S Modern Technology & Traders	M/S Eid Muhammad Brohi & Co:
1	Registration with PEC (If Applicable)	Yes	Yes
2	NTN	Yes	Yes
3	Sales Tax Registration	Yes	Yes
4	Professional Tax	Yes	Yes
5	Registration with Sindh Revenue Board(SRB)	Yes	Yes
6	Qualification Criteria:	Yes	Yes
7	Minimum three years experience of relevant field	Yes	Yes
8	Turnover of at least last three years	Yes	Yes
9	Required bid Security is attached	Yes 2%	Yes 2%
10	Bid is signed named and stamped by the authorized person of the firm along with authorization letter.	Yes	Yes
11	Any other factor deemed to be relevant by the procuring agency subject to provision of Rule-44.	Yes	Yes
	Qualified / Disqualified	Qualified	Disqualified

Note: The Procuring agency may modify the criteria as per their requirements.

  
Project Director  
SCARP Irrigation Sukkur  
(Chairman)

  
Executive Engineer  
Larkana Drainage Division  
Larkana  
(Member)  
Abdul Ghafar Khan

  
Assistant Executive Engineer  
Public Health Engineering Sub  
Division-1 Larkana  
(Member)  
Ali Akbar Mulla

**OFFICE OF THE PROJECT DIRECTOR SCARP IRRIGATION SUKKUR**

NO:PD/SS/AB/LDD/NIT 2017-18/ 917  
 SUKKUR DATED: 04 / 05 / 2017.  
 Phone No: 071-9310910.  
 Fax No: 071-9310909.

To,

The Chief Engineer,  
 Irrigation Development Region-I,  
Hyderabad.

**SUBJECT:- REQUEST FOR CONSTITUTION OF PROCUREMENT COMMITTEE  
 IN LARKANA DRAINAGE DIVISION LARKANA**

The Executive Engineer, Larkana Drainage Division Larkana have propose the following persons in terms of Rule-7 of SPP Rule 2010- for Constitute the Procurement Committee for the year 2017-18 in Larkana Drainage Division Larkana vide his office letter No: SKP/G-148/1153 dated: 03/05/2017 (copy attached).

- |    |  |          |
|----|--|----------|
| 1) | Project Director,<br>SCARP Irrigation <u>Sukkur.</u>   | Chairman |
| 2) | Executive Engineer,<br>Larkana Drainage Division,<br><u>Larkana.</u>                             | Member   |
| 3) | Assistant Executive Engineer,<br>Public Health Engineering Sub Division No:1,<br><u>Larkana.</u> | Member   |

In this context, it is therefore requested to kindly issue such necessary notification of above named officers so that the Executive Engineer, Larkana Drainage Division Larkana may be able to precede the bidding process accordingly.

An early action in this matter is requested.

D.A/As above.

(Saeed Ahmed Channer)  
 Project Director  
 SCARP Irrigation Sukkur

✓ Copy forwarded to the Executive Engineer, Larkana Drainage Division Larkana for information with reference to his office letter No: mentioned above. He is further directed to please pursue the matter at personal level and get the needful done.

*[Handwritten signature]*

*[Handwritten signature]*  
 (Saeed Ahmed Channer)  
 Project Director  
 SCARP Irrigation Sukkur

OFFICE OF THE CHIEF ENGINEER IRRIGATION DEVELOPMENT  
REGION IN SINDH HYDERABAD



Tel: Office # 022-9200275.

Fax # 022-09200271.

No. CEI: /DEV: /WB/ 2832

Hyderabad, Dated: 09/08/2017

To,

The Project Director,  
SCARP Sukkur/ Khairpur/ Shaheed Benazirabad.

Subject: NOTIFICATION

Enclose please find herewith a copy Notification No. SO(R&S)8-110/2017-18/Part-IX/1301, dated: 24-07-2017, received from Secretary Irrigation Department Government of Sindh Karachi. A complaint Redressal Committee is hereby constituted for Irrigation Development Region-I in terms of Rule 31 (1) of Sindh Public Procurement Rule 2010 (Amended 2013) for the ADP Schemes of the year 2017-18, with the following composition:-

- Director General Monitoring & Evaluation Cell Irrigation Department, Government of Sindh Chairman
- Project Director (concerned) Irrigation Department Member
- Executive Engineer (Concerned Division) Irrigation Department Member
- Representative from Accountant General Sindh Member
- Representative from P&D Department Assistant Secretary

T.O.R's of the Committee are as provided under Rule 31 of Sindh Public Procurement Rule 2010 and also perform any other function ancillary and incidental to the above.

(DHANO MAL)  
CHIEF ENGINEER  
IRRIGATION DEVELOPMENT IN SINDH  
HYDERABAD.

Copy forwarded to the Worthy Secretary Irrigation Department Government of Sindh Karachi, for information.(Attention Section Officer RR&S).

11/08/17

PARISH  
The rig  
Majors.

# Larkana Times

who also beg  
Prime minister  
led out the pr  
any's involved  
the polls. How  
that the polling  
Thursday evening  
at Halam, presid  
his polling sit  
was held his day  
led to another  
begin informed an  
asking that He  
the only example  
days were transfe  
diversity hour w  
is more varied.

**Managing Director: Naseem Ali Khan**

**Editor**

**S. Makhbullah Shah**

**Published by : H.K Muhammad**

**Printer : Peoples Printers Larkana**

**Phone : 0335-3422445**

**Email : larknatimesdaily@yahoo.com**

with it  
low-12

**OFFICE OF THE EXECUTIVE ENGINEER  
LARKANA DRAINAGE DIVISION LARKANA  
S.W.F.C. SECT. 10, S.D.P. LARKANA**

**NOTICE INVITING TENDERS**

1. Executive Engineer Larkana Drainage Division Larkana invites sealed tenders on Composite Schedule of Rates (CSR) on Standard Bidding Documents form approved by Government of Punjab for the year 2017 (revised 2013).

List of Works

Sl. No.	Description of work	Estimated Cost	Estimated Quantity	Unit	Estimated Price	Contract Period
01	Re-laying of Bang Fajiro 13 Feet, Yakhmalia and Construction of Pump House & Outfall Mason, Discharge Box and Paved Jet, Water Course of Fajiro Bank, Talsandi Division, District	275	3000	24 Month		

2. **Engineering, Work Registration with the authorities Pakistan Engineering Council in relevant category and discipline State Revenue Board valid NTN by FBR.**  
Method of Procurement: Single Stage Single Envelope.

3. **Bidding/Tender Documents:**  
(a) Documents will be issued from date of publication to 20-11-2017 up to 4.00 PM on payment of tender fee (non-refundable-mentioned against each item in the list).

(b) Submission: Last date will be 21-11-2017 @ 12.00 Noon  
(c) Opening: will be opened on 21-11-2017 @ 1.00 PM  
(d) Place of issue etc. submission, inquiries and opening will be:-  
Address (Postal) : Executive Engineer Larkana Drainage Division Larkana, S.W.F.C. S.D.P. Sectors Only over Larkana Canal, Fardous Road Larkana.

Telephone Number(s) : 034-6410078  
Fax Number : 034-6410081  
E-mail Address (if available) : [sew@swfd.com](mailto:sew@swfd.com)  
Un-responsive tenders will be again issued / re-bidder / opened on following date:-

2<sup>nd</sup> Attempt: (a) up to 11-12-2017 up to 4.00 PM (b) 12-12-2017 @ 12.00 Noon and opening 12-12-2017 @ 1.00 PM.

Terms & Conditions.

(a) Under bidding conditions list will be project:-  
(i) Classified and distinguishable. Minimum:  
(ii) The tender submitted by the availability of registered amount and bank  
(iii) The tender submitted after specified date, time, place.

(b) Procuring Agency may reject all or any bids subject to the standard provisions of South Public Procurement Rules 2010.  
(c) Responsive Bidder is required to submit with bid documents with bank  
(d) List of similar assignments with unit formation number of projects with their cost/under-taken over the past 05 years.  
(e) Details of equipment, machinery and transport owned by tenderer.  
(f) Financial Statement (turnover) and income tax return for the last 05 years.

(g) Attached bid form has never been used before.

**Executive Engineer  
Larkana Drainage Division**

سرکار سندھ SR-12 گورنمنٹ پبلشرز

**کلمہ**

بیت: مہینہ سنی - شنبہ

جلد 99، صفحہ 1438، تاریخ 28 اکتوبر 2017ء

دفتر ایگزیکٹو انجینئر لاڑکانہ ڈویژن، لاڑکانہ

فون: 074-9410079 | فیکس: 074-9410081

لاڑکانہ، مورچہ 23-10-2017 | TC/G-55/2196/2017

## نوٹس طلبی ٹینڈرز

1- ایگزیکٹو انجینئر لاڑکانہ ڈویژن، لاڑکانہ کو روپوشی کے حامل مہینہ ماہانہ افسروں سے کھریٹ شہدوں آف ریش (CSR) کی بنیاد پر SPRA فرمیں 2010 (ترمیم شدہ 2013) کے مطابق اسٹیٹ روڈ ڈیک ڈاکوٹیشن پرمیٹرز کو طلب ہیں۔  
کاموں کی فہرست

نمبر	مقام	تعمیراتی کام	پیمانہ	بیت	میت
1-	13ھ	لوہ پٹیوں کے ڈاکوٹیشن پرمیٹرز	3000 ٹن	3000 ٹن	24
		پرمیٹرز اور ٹیب ڈیل ڈویژن روڈ کے دائیں	کروہ	زخوں	۸
		کناڑے پر پمپ ہاؤس، ایٹنی روم، ڈاکوٹیشن پیک	2% فروغ		
		اور ٹرانک ڈاکوٹیشن کی تعمیر			

2- البتہ: گیس اداروں، پاکستان انجینئرنگ کونسل سے متعلقہ ٹیکری اور ڈاکوٹیشن میت

3- پرمیٹرز کا طریق کار، منسلک پیچیدگی

4- ڈاکوٹیشن ڈاکوٹیشن:

(i) ڈاکوٹیشن تاریخ اشاعت سے 20-11-2017 تا 11-12-2017 تک (کام کے متعلقہ

(ii) صحت قابل مہینہ ٹینڈرز میں کیا جانے والی مہینہ جاری کیے جائیں گے۔

(iii) مہینہ 21-11-2017 تا 21-12-2017 تک مہینہ کو ملے جائیں گے۔

(iv) مہینہ کرنے کے بعد کرائے، مہینوں کے حصول اور مہینوں کا مہینہ۔

پمپ (ڈاک) ایگزیکٹو انجینئر لاڑکانہ ڈویژن لاڑکانہ SOARP مہینہ کالونی

نور محمد خان چوک، روڈ لاڑکانہ

ٹیلیفون نمبر (ز): 074-9410079

فیکس نمبر: 074-9410081

ای میل ایڈریس: xeniddivirk@gmail.com

(v) مہینہ طلبی ٹینڈرز میں مہینوں میں مہینہ جاری کیے جانے کے بعد مہینہ جائیں گے۔

مہینہ کو مہینہ: (i) 11-12-2017 تا 11-12-2017 تک (ب) 12-12-2017 تا

مہینہ کو مہینہ اور 12-12-2017 تا 12-12-2017 تک مہینہ کو مہینہ جائیں گے۔

**شرائط و ضابطہ**

(i) مہینہ ڈاکوٹیشن کے تحت مہینہ مہینہ مہینہ مہینہ۔

(ii) مہینہ ڈاکوٹیشن کے تحت مہینہ مہینہ مہینہ مہینہ۔

(iii) مہینہ ڈاکوٹیشن کے تحت مہینہ مہینہ مہینہ مہینہ۔

(iv) مہینہ ڈاکوٹیشن کے تحت مہینہ مہینہ مہینہ مہینہ۔

Handwritten notes and signatures in the left margin, including dates and names.

پندرہویں روزانہ ٹیسٹ  
15th Daily Test

- پندرہویں روزانہ ٹیسٹ کے لیے منتخب کرکٹرز کی فہرست:
- (A) محمد حفیظ
  - (B) شاد آفریدی
  - (C) ساجد خان
  - (D) شعیب اختر
  - (E) سید آصف علی
  - (F) سید اظہار علی
  - (G) سید یونس خان
  - (H) سید یونس خان
  - (I) سید یونس خان
  - (J) سید یونس خان
  - (K) سید یونس خان
  - (L) سید یونس خان
  - (M) سید یونس خان
  - (N) سید یونس خان
  - (O) سید یونس خان
  - (P) سید یونس خان
  - (Q) سید یونس خان
  - (R) سید یونس خان
  - (S) سید یونس خان
  - (T) سید یونس خان
  - (U) سید یونس خان
  - (V) سید یونس خان
  - (W) سید یونس خان
  - (X) سید یونس خان
  - (Y) سید یونس خان
  - (Z) سید یونس خان

پندرہویں روزانہ ٹیسٹ کے لیے منتخب کرکٹرز کی فہرست:

(A) محمد حفیظ

(B) شاد آفریدی

(C) ساجد خان

(D) شعیب اختر

(E) سید آصف علی

(F) سید اظہار علی

(G) سید یونس خان

(H) سید یونس خان

(I) سید یونس خان

(J) سید یونس خان

(K) سید یونس خان

(L) سید یونس خان

(M) سید یونس خان

(N) سید یونس خان

(O) سید یونس خان

(P) سید یونس خان

(Q) سید یونس خان

(R) سید یونس خان

(S) سید یونس خان

(T) سید یونس خان

(U) سید یونس خان

(V) سید یونس خان

(W) سید یونس خان

(X) سید یونس خان

(Y) سید یونس خان

(Z) سید یونس خان

ردیف	نام	پوزیشن	ٹیم
01	محمد حفیظ	بٹلر	پاکستان
02	شاد آفریدی	بٹلر	پاکستان
03	ساجد خان	بٹلر	پاکستان
04	شعیب اختر	بٹلر	پاکستان
05	سید آصف علی	بٹلر	پاکستان
06	سید اظہار علی	بٹلر	پاکستان
07	سید یونس خان	بٹلر	پاکستان
08	سید یونس خان	بٹلر	پاکستان
09	سید یونس خان	بٹلر	پاکستان
10	سید یونس خان	بٹلر	پاکستان

پندرہویں روزانہ ٹیسٹ کے لیے منتخب کرکٹرز کی فہرست:

(A) محمد حفیظ

(B) شاد آفریدی

(C) ساجد خان

(D) شعیب اختر

(E) سید آصف علی

(F) سید اظہار علی

(G) سید یونس خان

(H) سید یونس خان

(I) سید یونس خان

(J) سید یونس خان

(K) سید یونس خان

(L) سید یونس خان

(M) سید یونس خان

(N) سید یونس خان

(O) سید یونس خان

(P) سید یونس خان

(Q) سید یونس خان

(R) سید یونس خان

(S) سید یونس خان

(T) سید یونس خان

(U) سید یونس خان

(V) سید یونس خان

(W) سید یونس خان

(X) سید یونس خان

(Y) سید یونس خان

(Z) سید یونس خان

پندرہویں روزانہ ٹیسٹ

15th Daily Test

پاکستان کرکٹ بورڈ

National Cricket Board

پندرہویں روزانہ ٹیسٹ کے لیے منتخب کرکٹرز کی فہرست:

(A) محمد حفیظ

(B) شاد آفریدی

(C) ساجد خان

(D) شعیب اختر

(E) سید آصف علی

(F) سید اظہار علی

(G) سید یونس خان

(H) سید یونس خان

(I) سید یونس خان

(J) سید یونس خان

(K) سید یونس خان

(L) سید یونس خان

(M) سید یونس خان

(N) سید یونس خان

(O) سید یونس خان

(P) سید یونس خان

(Q) سید یونس خان

(R) سید یونس خان

(S) سید یونس خان

(T) سید یونس خان

(U) سید یونس خان

(V) سید یونس خان

(W) سید یونس خان

(X) سید یونس خان

(Y) سید یونس خان

(Z) سید یونس خان





پندرہویں سالگرد جشنِ عوامی آواز، لاہور، پاکستان

**افیس آف دی ایگزیکوٹو انجینئر**  
**لاہور کانسٹیبل ڈویژن لاہور**  
 No.TC/G-35/219/2017, Larkana, Dated: 23.10.2017

**تین دنہ گھرانے لائے نوٹیس**

1۔ ایگزیکوٹو انجینئر لاہور کانسٹیبل ڈویژن لاہور کانسٹیبل ڈویژن لاہور میں ہے۔ روزانہ 2010 (ڈسمبر 2013) مطابق دلچسپی رکھنے والے کانسٹیبلوں/فرمن کا ان معیاری واک ڈسٹریکشن ٹی کمپوزٹ شیڈول آف ریٹس (CSR) ٹی ممبرسڈ ٹینڈرز طلب کیے جا رہے ہیں۔

سہولت نمبر	کمر نمبر	کابل لاکٹ	سولہ رقبہ	تین دنہ ٹی	تعمیرات
1		وقت بیک وقت ویل ڈویژن ڈویژن کے کانسٹیبلوں کے پاس ہونی چاہئے۔	حکومت	3000	2-4 مہینہ
		ایک اور کانسٹیبل کے پاس ہونی چاہئے۔	حکومت		
		13 عدد کانسٹیبلوں کے پاس ہونی چاہئے۔	حکومت		
		ایک اور کانسٹیبل کے پاس ہونی چاہئے۔	حکومت		

2۔ اہلیت: لاہور کانسٹیبل ڈویژن کے پاس ہونی چاہئے۔ پاکستان انجینئرنگ کونسل (NTN) کے پاس ہونی چاہئے۔

3۔ پروپوزیشن جو طریقہ کار، سنگل اسٹیج سنگل آفسر۔

4۔ بڈنگ / ٹینڈرز جا ڈسٹریکشن:

i) اجراء: اشاعت کے تاریخ کان ورنہ 2017-11-20 بجوقت 04:00 وگہ ٹائمن ٹینڈرز ٹی (اگر ہر ایک آفسر سامنے جانا بل ناقابل واپسی) ادا کر کے ٹی جاری کیا وینڈر۔

ii) جمع کر کے: آخری تاریخ 2017-11-21 بجوقت منجھند 12:00 وگہ ہونڈی۔

iii) کولیا وینڈر: 2017-11-21 بجوقت منجھند 01:00 وگہ ٹائمن کولیا وینڈر۔

iv) جاری کر کے جمع کر کے: کولن و ایگورٹری جو ہنڈے ٹینڈرز وینڈرز: ہنڈے (ٹیل): آفیس آف دی ایگزیکوٹو انجینئر لاہور کانسٹیبل ڈویژن لاہور کانسٹیبل ڈویژن، ایگزیکوٹو انجینئر لاہور کانسٹیبل ڈویژن لاہور کانسٹیبل ڈویژن۔

ٹیلی فون نمبر: 074-9410079، 074-9410081 فیکس: xenldiv@krc.gov.pk

v) موت نہ ملنے ٹینڈرز پھر ٹینڈرز ٹی جاری کیا وصول کیا/کولیا وینڈر (ای) پورے جاری کر کے تاریخ: 2017-12-11 بجوقت 04:00

و) ٹی: 2017-12-12 بجوقت 12:00

منجھند 2:00 وگہ وینڈر کیا۔ 2017-12-12 بجوقت 01:00 وگہ کولیا وینڈر۔

5۔ **شرط نامہ**

i) ٹینڈرز وینڈرز و ٹینڈرز وینڈرز۔

ii) ٹینڈرز وینڈرز و ٹینڈرز وینڈرز۔

iii) ٹینڈرز وینڈرز و ٹینڈرز وینڈرز۔

iv) ٹینڈرز وینڈرز و ٹینڈرز وینڈرز۔

v) ٹینڈرز وینڈرز و ٹینڈرز وینڈرز۔

vi) ٹینڈرز وینڈرز و ٹینڈرز وینڈرز۔

vii) ٹینڈرز وینڈرز و ٹینڈرز وینڈرز۔

viii) ٹینڈرز وینڈرز و ٹینڈرز وینڈرز۔

ix) ٹینڈرز وینڈرز و ٹینڈرز وینڈرز۔

صحیح  
**ایگزیکوٹو انجینئر**  
**لاہور کانسٹیبل ڈویژن لاہور**

INF/KRY/NO.4547/2017

پندرہویں سالگرد جشنِ عوامی آواز، لاہور، پاکستان

# GOVERNMENT OF SINDH




## IRRIGATION DEPARTMENT

### SPPRA BIDDING DOCUMENT

### STANDARD FORM OF BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

NAME OF WORK: RE-BORING OF BORE FAILURE 13 NOS:  
TUBEWELLS AND CONSTRUCTION OF PUMP  
HOUSE & DUTY ROOM, DISCHARGE BOX  
AND PACCA LINK WATER COURSE OF  
RIGHT BANK TUBEWELL DIVISION  
RATODERO.



Single-Stage: One Envelope Bidding Procedure  
Employer : Executive Engineer, Larkana Drainage Division  
Larkana

ISSUED TO: M/S Modern Technology & Traders.  
D.R NO: 45644 DATED: 11-12-2017

*Handwritten signature*  
TECHNOLOGY & TRADERS

*Handwritten signature*  
**Abdul Ghafoor Soomro**  
Executive Engineer  
Larkana Drainage Division  
Larkana.


# BILL OF QUANTITIES


## B. Work Items. (Irrigation)

1 The Bill of Quantities contains the following Bills and Items:

Bill No: 1	Re-Boring & Installation of 13 Nos: New Tubewells of 1.5 c/s in Right Bank Tubewell Division Ratodero.	55747900/=
Bill No: 2	Construction of Pump House of 13 Nos: New Tubewells of 1.5 Cusecs, in Right Bank Tubewell Division Ratodero	2659258/=
Bill No: 3	Construction of 13 Nos: New Pacca Link Water Courses / Connecting Disposal Channel and Discharge Box of (Re-Boring) 1.5 Cusecs Tubewells, in Right Bank Tubewell Division Ratodero.	2189510/=
Bill No: 4	Construction of Duty Room of 13 Nos: New Tubewells of 1.5 Cusecs, in Right Bank Tubewell Division Ratodero	4541063/2
<b>Total Rs:</b>		<b>65137731/=</b>


= Sixty five Million One hundred Thirty Seven Thousand  
= Seven hundred Thirty One only.

  
PROJECT DIRECTOR  
SCARP IRRIGATION  
SUKKUR

  
(ABDUL GHAFOOR SOOMRO)  
Executive Engineer  
Larkana Drainage Division  
Larkana

  
Assistant Engineer  
Public Health Engg: S/Divr.:  
Larkana

  
TECHNOLOGY & TRADERS

  
Assistant Engineer  
Public Health Engg: S/Divr.:  
Larkana

**SCHEDULE "B" (QTY OF BILL)**

**Bill No: 1**

**Name of Work: Re-Boring & Installation of 13 Nos: New Tubewells of 1.5 c/s in Right Bank Tubewell Division Ratodero.**

S. No	Description	Quantity	Rate	Unit	Amount
1	Drilling of bore hole 22" DIA for Tubewell up to depth of 220 Lft:	2730 Lft	2400/=	P.Lft	6552000/=
2	Furnishing & installation of fiber glass housing casing 14" dia 0.20" thick.	910 Rft	5525/=	P.Rft	5027750/=
3	Furnishing & installation of fiber glass reducer 8"X14" dia.	13 Nos	37500/=	Each	487500/=
4	Furnishing & installation of fiber glass stainer 8" dia slot size 0.04".	1521 Rft	5500/=	P.Rft	8365500/=
5	Furnishing & installation of fiber glass casing blank 8" dia.	130 Rft	2850/=	P.Rft	370500/=
6	Furnishing & placing gravel shrouding with annular space as per specification.	5850 Cft:	565/=	P.Cft	3305250/=
7	Furnishing & placing gravel shrouding in over drilled hole.	1300 Cft:	565/=	P.Cft	734500/=
8	Providing & Fixing Bail Plug.	13 Nos:	500/=	Each	6500/=
9	Tubewell Development by Air Lifting Method.	13 Nos:	125000/=	Each	1625000/=
10	Furnishing & installing Centralizer.	65 Nos:	2900/=	Each	188500/=
11	Further Development and well Capacity testing with turbine pupm as per spification	13 Nos:	112000/=	Each	1456000/=
12	Security Cap 14" dia MS & 3' long 5mm with top cap.	13 Nos:	16500/=	Each	214500/=
13	Furnishing & installation pump type B-12 B/1 low saline pump of 2.0 c/s capacity, 50' head turbine type with pump setting depth up to 40' with column pipe internal and column shaft 25mm dia and delivery pipe internal all make and installed with 20 HP motor of latest model make by Siemens company, i.e all fittings and fixtures discharge head, bowl assembly etc complete i.e testing for discharge. Also furnishing and installing of MCU Siemens make for 20HP motor i.e all accessories, wiring and testing for load at site.	13 Nos:	2050000/=	Each	26650000/=
14	Internal electrification of pump house and Duty Room.	13 Nos:	20000/=	Each	260000/=
15	Furnishing & installing PVC 4core copper 7/064 wire required for 20 HP motor between transformer and motor control unit etc, furnishing installing most pipe 2" dia installed over pump room. The rate also includes conductor covered with flexible pipe for connecting motor unit and motor i.e stay wire.	390 Rft:	960/=	P.Rft	374400/=
16	Making earth connection for electric installation line transformer trussed poles to motor control unit and pump.	13 Nos:	10000/=	Each	130000/=
					<b>Total Rs: 55747800/=</b>

*opened by me  
12/12*

**PROJECT DIRECTOR  
SCARP IRRIGATION  
SUKKUR**

**Executive Engineer  
Larkana Drainage Division  
Larkana**

**Executive Engineer  
Larkana Drainage Division  
Larkana**

**Assistant Engineer  
Public Health Engg: S/Div: J  
Larkana**

## SCHEDULE "B" (QTY OF BILL)

**Bill No: 2**

**Name of Work: Construction of Pump House of 13 Nos: New Tubewells of 1.5 Cusecs, in Right Bank Tubewell Division Ratodero**

S. No:	Description	Quantity	Rate	Unit	Amount
1	Excavation in foundation of buildings, bridges & other structure i/c dag bellings, dressing refilling around the structures with excavated earth watering & remaining lead up to 5 ft: in ordinary soil (GSS-2012 P-4 Item No.18 (b))	3198.00 Cft:	3176.25	%o Cft:	10158
2	Cement concrete plain i/c placing compacting finishing and currying complete i/c screening and washing of stone aggregate without shuttering ratio 1:3:6 pedestal of pump house (GSS-2012 P-15 Item No: 5 (h))	1535.63 Cft:	12595.00	%Cft	193412
3	Pacca Brick work in foundation & plinth in cement sand mortar. Ratio 1:4 (Page No: 19 Item No: 4 (i))	1116.44 Cft:	12501.41	%Cft	139571
4	Pacca Brick work other than building i/c striking of joints up to 20' ft: height in cement sand mortar. Ratio 1:3 (Page No: 21	3307.59 Cft:	13387.69	%o Cft:	442810
5	(a) R.C.C. work in roof slab beams, columns rafts, lintels and other structural members laid in situ or pre cast laid in position complete in all respects. (i) Ratio 1:2:4 90 lbs cement 2 cft: sand 4 cft: shingle 1/8" to 1/4" gauge.	650.0 Cft:	337.00	P. Cft:	219050
6	Fabrication of mild steel reinforcement for cement, concrete including cutting bending lying in position making joints and fastenings including cost of binding wire also includes removal of rust from bars. (GSS-2012 Page No: 16 Item No: 08 (a))	34,821 Cwt:	4820.20	P.Cwt:	167846
7	Erection and removal of centering for RCC or plain cement concrete work of pental wood, b) vertical (GSS-2012 P-17,Item-19 a	702.0 Sft:	7000.00	% Sft	49140
8	Cement concrete plain i/c placing compacting finishing and currying complete i/c screening and washing of stone aggregate without shuttering ratio 1:2:4 pedestal of pump house (GSS-2012 P-15	309.8 Cft:	14429.25	%Cft	44700
9	Making and fixing steel grated doors with 1/16" thick sheeting i/c angle iron frame 2" x 2" x 3/8" and 3/4" sq: bars at 4" centre with locking arrangement. GSS-2012 P - 91 Item No: 24)	377.0 Sft:	726.72	P.Sft	273973
10	Cement plaster (1:3) up to 12' height 3/4" (GSS-2012 P - 51 Item No: 10 (c))	4114.5 Sft:	2795.30	%Sft	115013

*Amir*  
PROJECT DIRECTOR  
SCARP IRRIGATION  
SUNBUR

*[Signature]*  
Assistant Engineer  
Public Health Engg: S/Div:1  
Larkana

S. No:	Description	Quantity	Rate	Unit	Amount
11	Cement pointing struck joints on walls 1 : 3 (GSS-2012 P – 52 Item No: 19 (b).	3914.6 Sft:	1213.58	%Sft	47506
12	Iron sheet, black plane angle iron, t,iron iron strips (GSS-2012 vol-III Part - III P – 59 Item No: 144).	7.397 Cwt:	4700.00	P.Cwt:	34766
13	Fixing corrugated sheet iron sheet with G.I bolts nuts limpet and bitumen washer windties complete in ridges 24 B.W.G (GSS-2012 P – 35 Item No: 16 (c).	1433.25 Sft:	10663.44	%Sft	152834
14	White washing ( c ) threecoats. (GSS-2012 P – 53 Item No: 16 ( c ).	4114.5 Sft:	829.95	%Sft	34148
15	Colour washing (b) Two coats (GSS-2012 P – 53 Item No: 25 (b)	3914.56 Sft:	859.90	%Sft	33661
16	Panting new surface preparing surface and painting of doors and windows any type. (GSS-2012 P – 68 Item No: 5 (c).	754.0 Sft:	1489.68	%Sft	11232
Total Rs:					1969821

Add (35) Above on Schedule Rate Rs: 689437  
Total Rs: 2659258/-

*SM*  
PROJECT DIRECTOR  
SCARP IRRIGATION  
SUKKUR

Secretary  
Larkana Drainage Division

Executive Engineer  
Larkana Drainage Division  
Larkana

Assistant Engineer  
Public Health Engg: S/Div: 1  
Larkana

**SCHEDULE "B" (QTY OF BILL)**

**Bill No: 3**

Name of Work: Construction of 13 Nos: New Pacca Link Water Courses / Connecting Disposal Channel and Discharge Box of (Re-Boring) 1.5 Cusecs Tubewells, in Right Bank Tubewell Division Ratodero.

S. No:	Description	Quantity	Rate	Unit	Amount
1	Borrowpit Excavation undressed lead up to 100 ft: (a) ordinary soil (GSS-2012 Page No: 1, Item No: 3 (a))	55692 Cft:	2117.50	%0Cft	117928
2	Earthwork compaction (sft ordinary or hard soil) b) Laying earth in 6" layer leveling dressing and watering for compaction etc.complete	55692 Cft:	354.00	%0Cft	19715
3	Earthwork excavation in irrigation channels drains etc dressed to designed section grades and profiles excavated material disposed off and dressed within 50ft lead a) ordinary soil (GSS-2012 P/No: 1 Item 5 a)	13715 Cft:	2420.00	%0Cft	33190
4	Cement concrete plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate With out shuttering ratio 1:3:6	3638.18 Cft:	12595.00	%Cft	458229
5	Pacca brick work other than buildings i/c striking of joints up to 20 ft: height in cement sand mortar 1:4 (GSS-2012 Page No: 26 Item No: 7)	5651.78 Cft:	12899.70	%Cft	729063
6	Cement plaster (1:3) up to 12' height 1/2" (GSS-2012 P - 51 Item No: 10 (b))	11248.64 Sft:	2344.59	%Sft	263734
<b>Total Rs:</b>					<b>1621859</b>

Add (35%) above on Schedule Rate Rs = 567651  
 Total Rs = 2189510/-

Executive Engineer  
 Larkana Drainage Division

Executive Engineer  
 Larkana Drainage Division  
 Larkana

PROJECT DIRECTOR  
 SCARP IRRIGATION  
 SUKKUR

Assistant Engineer  
 Public Health Engg S/Div:  
 Larkana

**SCHEDULE "B" (QTY OF BILL)**

**Bill No: 4**

Name of Work: Construction of Duty Room of 13 Nos: New Tubewells of 1.5 Cusecs, in Right Bank Tubewell Division Ratodero.

S.No:	Description	Quantity	Rate	Unit	Amount
1	Construction of Duty Room	2018.25	2250/-	P.Sft:	4541063/-
				Total Rs:	4541063/-

*checked by me  
12/12*

*[Signature]*  
PROJECT DIRECTOR  
SCARP IRRIGATION  
SUKKUR

Executive Engineer  
Larkana Drainage Division  
Larkana

*[Signature]*  
Larkana Drainage Division  
Larkana.

*[Signature]*  
Assistant Engineer  
Public Health Engg: S/Divn: I  
Larkana



# GOVERNMENT OF SINDH




## IRRIGATION DEPARTMENT

### SPPRA BIDDING DOCUMENT

### STANDARD FORM OF BIDDING DOCUMENT FOR PROCUREMENT OF WORKS


NAME OF WORK: RE-BORING OF BORE FAILURE 13 NOS:  
TUBEWELLS AND CONSTRUCTION OF PUMP  
HOUSE & DUTY ROOM, DISCHARGE BOX  
AND PACCA LINK WATER COURSE OF  
RIGHT BANK TUBEWELL DIVISION  
RATODERO.



Single-Stage:  
Employer :  
Larkana

One Envelope Bidding Procedure  
Executive Engineer, Larkana Drainage Division

ISSUED TO: M/S Eid Muhammad Brohi & Co:  
D.R NO: 45643 DATED: 11-12-2017

  
Abdul Ghafoor Soomro  
Executive Engineer  
Larkana Drainage Division  
Larkana.

# BILL OF QUANTITIES

## B. Work Items. (Irrigation)

1 The Bill of Quantities contains the following Bills and Items:

Bill No: 1	Re-Boring & Installation of 13 Nos: New Tubewells of 1.5 c/s in Right Bank Tubewell Division Ratodero.	55928730
Bill No: 2	Construction of Pump House of 13 Nos: New Tubewells of 1.5 Cusecs, in Right Bank Tubewell Division Ratodero	2661228
Bill No: 3	Construction of 13 Nos: New Pacca Link Water Courses / Connecting Disposal Channel and Discharge Box of (Re-Boring) 1.5 Cusecs Tubewells, in Right Bank Tubewell Division Ratodero.	2191132
Bill No: 4	Construction of Duty Room of 13 Nos: New Tubewells of 1.5 Cusecs, in Right Bank Tubewell Division Ratodero	4547117
<b>Total Rs:</b>		<b>65328207</b>

= Sixty Five Million Thirty Three hundred Twenty eight  
= Thousand Two hundred Seven only.

*WMC*  
Executive Engineer  
Larkana Drainage Division  
Larkana

(ABDUL GHAFUOR SOOMRO)  
Executive Engineer  
Larkana Drainage Division  
Larkana

*Amir*  
PROJECT DIRECTOR  
SCARP IRRIGATION  
SUKKUR

*[Signature]*  
Assistant Engineer  
Public Health Engg: S/Div: A  
Larkana

**SCHEDULE "B" (QTY OF BILL)**

**Bill No: 1**

**Name of Work: Re-Boring & Installation of 13 Nos: New Tubewells of 1.5 c/s in Right Bank Tubewell Division Ratodero.**

S. No	Description	Quantity	Rate	Unit	Amount
1	Drilling of bore hole 22" DIA for Tubewell up to depth of 220 Lft:	2730 Lft	2430	P.Lft	6633900
2	Furnishing & installation of fiber glass housing casing 14" dia 0.20" thick.	910 Rft	5550	P.Rft	5050500
3	Furnishing & installation of fiber glass reducer 8"X14" dia.	13 Nos	37550	Each	488150
4	Furnishing & installation of fiber glass stainer 8" dia slot size 0.04"	1521 Rft	5520	P.Rft	8395920
5	Furnishing & installation of fiber glass casing blank 8" dia.	130 Rft	2860	P.Rft	371800
6	Furnishing & placing gravel shrouding with annular space as per specification.	5850 Cft:	570	P.Cft	3334500
7	Furnishing & placing gravel shrouding in over drilled hole.	1300 Cft:	570	P.Cft	741000
8	Providing & Fixing Bail Plug.	13 Nos:	520	Each	6760
9	Tubewell Development by Air Lifting Method.	13 Nos:	125100	Each	1626300
10	Furnishing & installing Centralizer.	65 Nos:	2920	Each	189800
11	Further Development and well Capacity testing with turbine pump as per specification	13 Nos:	112050	Each	1456650
12	Security Cap 14" dia MS & 3' long 5mm with top cap.	13 Nos:	16530	Each	214890
13	Furnishing & installation pump type B-12 B/1 low saline pump of 2.0 c/s capacity, 50' head turbine type with pump setting depth up to 40' with column pipe internal and column shaft 25mm dia and delivery pipe internal all make and installed with 20 HP motor of latest model make by Siemens company, i.e all fittings and fixtures discharge head, bowl assembly etc complete i.e testing for discharge. Also furnishing and installing of MCU Siemens make for 20HP motor i.e all accessories, wiring and testing for load at site.	13 Nos:	205000	Each	26651300
14	Internal electrification of pump house and Duty Room.	13 Nos:	20050	Each	260650
15	Furnishing & installing PVC 4core copper 7/064 wire required for 20 HP motor between transformer and motor control unit etc, furnishing installing most pipe 2" dia installed over pump room. The rate also includes conductor covered with flexible pipe for connecting motor unit and motor i.e stay wire.	390 Rft:	965	P.Rft	376350
16	Making earth connection for electric installation line transformer trussed poles to motor control unit and pump.	13 Nos:	10020	Each	130260
<b>Total Rs:</b>					<b>55928730</b>

*opened by me  
12/12*

**Executive Engineer**  
Larkana Drainage Division  
Larkana.

**Executive Engineer**  
Larkana Drainage Division  
Larkana

**Assistant Engineer**  
Public Health Engg: S/Division  
Larkana

**PROJECT DIRECTOR**  
**SCARP IRRIGATION**  
**SUKKUB**

**SCHEDULE "B" (QTY OF BILL)**

**Bill No: 2**

**Name of Work: Construction of Pump House of 13 Nos: New Tubewells of 1.5 Cusecs, in Right Bank Tubewell Division Ratodero**

S. No:	Description	Quantity	Rate	Unit	Amount
1	Excavation in foundation of buildings, bridges & other structure i/c dag bellings, dressing refilling around the structures with excavated earth watering & remaining lead up to 5 ft: in ordinary soil (GSS-2012 P-4 Item No.18 (b))	3198.00 Cft:	3176.25	%o Cft:	10158
2	Cement concrete plain i/c placing compacting finishing and currying complete i/c screening and washing of stone aggregate without shuttering ratio 1:3:6 pedestal of pump house (GSS-2012 P-15 Item No: 5 (h))	1535.63 Cft:	12595.00	%Cft	193412
3	Pacca Brick work in foundation & plinth in cement sand mortar. Ratio 1:4 (Page No: 19 Item No: 4 (i))	1116.44 Cft:	12501.41	%Cft	139571
4	Pacca Brick work other than building i/c striking of joints up to 20' ft: height in cement sand mortar. Ratio 1:3 (Page No: 21)	3307.59 Cft:	13387.69	%o Cft:	442810
5	(a) R.C.C. work in roof slab beams, columns rafts, lintels, and other structural members laid in situ or pre cast laid in position complete in all respects. (i) Ratio 1:2:4 90 lbs cement 2 cft: sand 4 cft: shingle 1/8" to 1/4" gauge.	650.0 Cft:	337.00	P. Cft:	219050
6	Fabrication of mild steel reinforcement for cement, concrete including cutting bending lying in position making joints and fastenings including cost of binding wire also includes removal of rust from bars. (GSS-2012 Page No: 16 Item No: 08 (a))	34.821 Cwt:	4820.20	P.Cwt:	167846
7	Erection and removal of centering for RCC or plain cement concrete work of pental wood, b) vertical (GSS-2012 P-17, Item-19 a)	702.0 Sft:	7000.00	% Sft	49140
8	Cement concrete plain i/c placing compacting finishing and currying complete i/c screening and washing of stone aggregate without shuttering ratio 1:2:4 pedestal of pump house (GSS-2012 P-15)	309.8 Cft:	14429.25	%Cft	44700
9	Making and fixing steel grated doors with 1/16" thick sheeting i/c angle iron frame 2" x 2" x 3/8" and 3/4" sq: bars at 4" centre with locking arrangement. (GSS-2012 P - 91 Item No: 24)	377.0 Sft:	726.72	P.Sft	273973
10	Cement plaster (1:3) up to 12' height 3/4" (GSS-2012 P - 51 Item No: 10 (c))	4114.5 Sft:	2795.30	%Sft	115013

*Signature*  
**PROJECT DIRECTOR**  
**SCARP IRRIGATION**  
**SUKKUR**

*Signature*  
**Executive Engineer**  
**Right Bank Tubewell Division Ratodero**

*Signature*  
**Assistant Engineer**  
**Public Health Engg: S/Div: J**  
**Larkana**

S. No:	Description	Quantity	Rate	Unit	Amount
11	Cement pointing struck joints on walls 1 : 3 (GSS-2012 P – 52 Item No: 19 (b).	3914.6 Sft:	1213.58	%Sft	47506
12	Iron sheet, black plane angle iron, t,iron iron strips (GSS-2012 vol-III Part - III P – 59 Item No: 144).	7.397 Cwt:	4700.00	P.Cwt:	34766
13	Fixing corrugated sheet iron sheet with G.I bolts nuts limpet and bitumen washer windties complete in ridges 24 B.W.G (GSS-2012 P – 35 Item No: 16 (c).	1433.25 Sft:	10663.44	%Sft	152834
14	White washing ( c ) threecoats. (GSS-2012 P – 53 Item No: 16 ( c ).	4114.5 Sft:	829.95	%Sft	34148
15	Colour washing (b) Two coats (GSS-2012 P – 53 Item No: 25 (b)	3914.56 Sft:	859.90	%Sft	33661
16	Panting new surface preparing surface and painting of doors and windows any type. (GSS-2012 P – 68 Item No: 5 (c).	754.0 Sft:	1489.68	%Sft.	11232
Total Rs:					1969821

*WMC*

Add: (35.10%) tax on schedule Rate = 691407  
Total = 2661228

*Open by me*  
*12/12*

Executive Engineer  
Larkana Drainage Division  
Larkana

Executive Engineer  
Larkana Drainage Division  
Larkana.

*[Signature]*

Assistant Engineer  
Public Health Engg: S/Div: I  
Larkana

*[Signature]*  
PROJECT DIRECTOR  
SCARP IRRIGATION  
SUKKUR

**SCHEDULE "B" (QTY OF BILL)**

**Bill No: 3**

Name of Work: Construction of 13 Nos: New Pacca Link Water Courses / Connecting Disposal Channel and Discharge Box of (Re-Boring) 1.5 Cusecs Tubewells, in Right Bank Tubewell Division Ratodero.

S. No:	Description	Quantity	Rate	Unit	Amount
1	Borrowpit Excavation undressed lead up to 100 ft: (a) ordinary soil (GSS-2012 Page No: 1, Item No: 3 (a))	55692 Cft:	2117.50	%0Cft	117928
2	Earthwork compaction (sft ordinary or hard soil) b) Laying earth in 6" layer leveling dressing and watering for compaction etc.complete	55692 Cft:	354.00	%0Cft	19715
3	Earthwork excavation in irrigation channels drains etc dressed to designed section grades and profiles excavated material disposed off and dressed within 50ft lead soil a) ordinary soil (GSS-2012 P/No: 1 Item 5 a)	13715 Cft:	2420.00	%0Cft	33190
4	Cement concrete plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate With out shuttering ratio 1:3:6	3638.18 Cft:	12595.00	%Cft	458229
5	Pacca brick work other than buildings i/c striking of joints up to 20 ft: height in cement sand mortar 1:4 (GSS-2012 Page No: 26 Item No: 7)	5651.78 Cft:	12899.70	%Cft	729063
6	Cement plaster (1:3) up to 12' height 1/2" (GSS-2012 P - 51 Item No: 10 (b))	11248.64 Sft:	2344.59	%Sft	263734
<b>Total Rs:</b>					<b>1621859</b>

*WAC*

Add: 35.10% above on schedule rate = 569273  
 Total = 2191132

*Executive Engineer*  
 Larkana Drainage Division  
 Larkana

*opened by me*  
 12/12  
 Executive Engineer  
 Larkana Drainage Division  
 Larkana

*PROJECT DIRECTOR*  
 SCARP IRRIGATION  
 SUKKUR

*Assistant Engineer*  
 Public Health Engg: S/Divs: I  
 Larkana

SCHEDULE "B" (QTY OF BILL)

Bill No: 4

Name of Work: Construction of Duty Room of 13 Nos: New Tubewells of 1.5 Cusecs, in Right Bank Tubewell Division Ratodero.

S.No:	Description	Quantity	Rate	Unit	Amount
1	Construction of Duty Room	2018.25	2253	P.Stt:	4547117
				Total Rs:	4547117

*opened by me*  
*12/12*

*W me*

*Executive Engineer*  
*Larkana Drainage Division*  
*Larkana*

Executive Engineer  
Larkana Drainage Division  
Larkana

*PROJECT DIRECTOR*  
*SCARP IRRIGATION*  
*SEKUR*

*Assistant Engineer*  
*Public Health Engg: S/Div:1*  
*Larkana*

**OFFICE OF THE EXECUTIVE ENGINEER DRAINAGE DIVISION,  
LARKANA**

TC/G-55/ 17/ OF 2018 Larkana

Dated

1/2/2018.

The Director (A&F)  
SPPRA, Sindh,  
Karachi.

**Subject: NIT NO. TC/G-55/2196/ dated 23-10-2017 (Sr.No. 34955)**

With reference to your office letter dated 07-11-2017 and state that the:-

i. Subject APP is according to NIT, as due to typographical mistake Head of Scheme of ADP has been included in scheme as :

ADP NO.	Head of Scheme	Component of the Scheme
ADP No. 1/1023	Installation of 50 Nos. New tub dwells wunder directives i/c Deh Fareedabad Barani Disttct Dadu & Reboring of 13 Nos. Bore failure tubewell & restoration of 70 Nos. . Tubewells closed due to transformers defect & 48 Nos. closed due to 11 KVA line i/c Rehabilitation of Ruk, gharhi Yaseen & Masti pumping station.	The current scheme of the work is last work of the ADP Scheme No. 1/1023 and some works are in process.

ii. Procurement Committee notification is attached.

Estimated cost of the said scheme is 65(million) mentioned in BER

- vi. Copies of newspapers published in newspapers in English, Urdu and Sindhi are attached herewith for ready reference.
- vii. Due to typographical mistake, date of bid opening of bids corrected in bid data sheet and informed to all bidders through notice board.
- viii. Mistakenly it was happened , time corrected as one hour and informed all bidders. Noted for future.
- ix. Amount of Financial turnover for 03 years as per estimated cost. Noted in future.
- x. There is no spilitting in ADP Scheme due to different components of one scheme and different works have been done/process due to huge amount of different parts of schemes in above ADP scheme.
- xi. Performance security has been deducted from every bill of successful bidder at the ratio of 5% of every bill. Noted in future.

  
**EXECUTIVE ENGINEER  
DRAINAGE DIVISION  
LARKANA.**



OFFICE OF THE CHIEF ENGINEER IRRIGATION DEVELOPMENT  
REGION IN SINDH HYDERABAD



Tel: Office # 022-9200275.

Fax # 022-09200271.

No. CEI:/DEV:/WB/ 1731

Hyderabad Dated: 08/05/2017

**READ:-** Secretary to Government of Sindh Irrigation Department Karachi letter No. 11/9-SO (PL:) /2013-14, dated: 08-10-2013, regarding authorization to Notify the Procurement Committee.

**NOTIFICATION:-**

**CONSTITUTION OF PROCUREMENT COMMITTEE IN  
LARKANA DRAINAGE DIVISION LARKANA  
UNDER SPP RULE-07 2010 (Amended 2013)**

In pursuance of the above referred letter, the Procurement Committee is hereby constituted in terms of Rule 7 of SPP Rules 2010 (Amended 2013) in the office of the Executive Engineer Larkana Drainage Division Larkana for Constitute the Procurement Committee for the year 2017-18.

- |    |  |          |
|----|--|----------|
| 1. | Project Director,<br>SCARP Sukkur  | Chairman |
| 2. | Executive Engineer<br>Larkana Drainage Division,<br>Larkana.                           | Member   |
| 3. | Assistant Executive Engineer,<br>Public Health Engineering Sub-Division-I,<br>Larkana. | Member   |

**T.O.R**

- Preparing Bidding Documents.
- Evaluate the Technical as well as Financial bids.
- Preparing Evaluation Report as Provided in Rules 45 of SPPR.
- Making Recommendation for the award of contract to the competent authority.
- Perform any other function ancillary and incidental to the above.

(DHANU MAL)  
CHIEF ENGINEER  
IRRIGATION DEVELOPMENT IN SINDH  
HYDERABAD.

**C.C to:-**

- The Secretary Irrigation Department Government of Sindh Karachi.
- The Managing Director Sindh Public Procurement Regulatory Authority Karachi.
- The Project Director SCARP Sukkur, for information with reference to letter No. PD/SS/AB/LDD/NIT 2017-18/917, dated: 04-05-2017.
- The Executive Engineer Larkana Drainage Division Larkana, for information with reference to letter No. SKP/G-145/1153, dated: 03-05-2017.
- The Assistant Executive Engineer Public Health Engineering Sub-Division-I Larkana.

To

The Director (A&F)  
SPPRA  
Karachi.

Subject: NIT NO. TC/G-55/2196/2017, DATED 23-10-2017 (Sr.No. 34955)

I am directed to refer your letter dated 02-02-2018 and state that :-

- i. Bid on First attempt date was not opened due to Chairman of Tendering Committee Mr. Saeed Ahmed Channer was transferred and post was vacant, In this connection 2<sup>nd</sup> attempt was adopted and bids were opened on 2<sup>nd</sup> attempt i.e 12-12-2018.
- ii. All NITs pertains to Irrigation Department were sent to Information department and requested to them for publication in 06 leading and widely circulated newspapers in Sindh, Urdu and English accordingly, but Director Information has published in local or widely circulated newspapers.

Your co-operation is highly appreciated in this regard.

  
EXECUTIVE ENGINEER,  
DRAINAGE DIVISION,  
LARKANA.

SPPRA FORWARD DIARY

NO : 2378

DATED : 02-02-18