

Bid Evaluation Report.

01. Name of Procuring Agency :- Executive Engineer Buildings Division Badin.
02. Tender Reference No. :- N.I.T No/TC/G-55/102 dated 14.02.2013
03. Tender Description/ Name of Work :- Cost Rs: 0.500(M) Renovation / Rehabilitation of office and Residence of office & Residence of Executive District Officer Health Badin (External Water Supply)
04. Method procurement :- Single stage One Envelope procurement.
05. Tender Published :- SPPRA Web site Ist. Envelopment SPPRA Rules 2010
06. Total Bid document Sold. :- 03 Nos.
07. Total Bids Received :- 03 Nos.
08. Technical Bid Opening date (if applicable) :- N/A
09. No. of Bid technically qualified (if applicable) :- N/A
10. Bid (s) Rejected :- N/A
11. Financial Bid Opening date. :- 18.03.2013 ✓
12. Bid Evaluations Report :-

S.No:	Name of Firm or Bidders.	Cost Offered by the Bidder.	Ranking in Term of Cost.	Comparison with Estimate Cost.	Reasons for acceptance/reject	Remarks.
0	1	2	3	4	5	6
01.	Mr.Noor Muhammad Soomro.	P-A 270286	1st	19.80% Below	Highest	Responsive
		P-B 120361		10.10% Above on Item No:1		
		P-C 161625		10.50% Above.		
02.	Mr.Zulfiqar Ali Bhatti.	P-A 269812	2nd	20.0% Below	Highest	Responsive
		P-B 119581		9.50% Above on Item No:1		
		P-C 161093		10.0% Above		
03.	Engr.Shafiqat Ali Khuwaja.	P-A 268789	3rd	20.25% Below.	Lowest	Responsive and with in the provision of sanctioned estimate recommended for approval
		P-B 119067		9.0% Above on Item No:1.		
		P-C 160361		9.50% Above.		

This issues with the approval of the Member of the Procurement Committee.


EXECUTIVE ENGINEER
BUILDINGS DIVISION
BADIN


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
BADIN


DIVISIONAL ACCOUNTS OFFICER
BUILDINGS DIVISION
BADIN

(COMPARATIVE STATEMENT)

Name of work:-	RENOVATION/ REHABILITATION OF OFFICE AND RESIDENCE OF EXECUTIVE DISTRICT OFFICER HEALTH BADIN (EXTERNAL WATER SUPPLY)	Date of Issued - 18.03.2013
		Date of Opening - 18.03.2013

No: TC/G-55/102 dated 14.02.2013

Estimate Sanctioned vide this office Letter No: DB/G-142 dated 04.03.2013 amounting to Rs: 5,51,300/-

S.No.	Discription	Amount of Technical Sanctioned	Amount as per Schedule "B" (Schedule Items)	RATE QUOTED BY CONTRACTOR							
				Engr. Shafiqat Ali Khuwaja				Mr. Zulfiqar Ali Bhatti		Mr. Noor Muhammad Soomro	
				Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount
01.	Civil Work.	270127	337015	20.25% Below	268769	20.00% Below	269612	19.80% Below	270286		
	Water Supply Schedule Item.	120094	109832	9.00% Above on item No.1	119067	9.50% Above on item No.1	119581	10.10% Above on item No.1	120361		
	P.H.Engineering Schedule Items.	161093	146448	9.50% Above	160361	10.00% Above	161093	10.50% Above	161625		
	Total :-	551314	593295	Total :-			550286		552272		
	Total Tender Cost	548197									
	Least- Estimate Cost	551314									
	Difference	3117									
					3117		100				
					551314						
							0.57%				
The lowest B-1 percentage in favour of Engr. Shafiqat Ali Khuwaja.											
Government Contractor found lowest being 0.57% Above on Estimate.											


EXECUTIVE ENGINEER
BUILDINGS DIVISION
BADIN


DIVISIONAL ACCOUNTS OFFICER
BUILDINGS DIVISION
BADIN


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
BADIN

Bid Evaluation Report.

01. Name of Procuring Agency :- Executive Engineer Buildings Division Badin
02. Tender Reference No. :- N.I.T No:TC/G-55/102 dated 14.02.2013
03. Tender Description/ Name of Work :- Cost Rs: 0.450(M) Improvement / Rehabilitation of Agrovil Colony Badin (C-Type Quarter No.40)
04. Method procurement :- Single stage One Envelope procurement
05. Tender Published :- SPPRA Web site 1st: Envelopment SPPRA Rules 2010
06. Total Bid document Sold :- 03 Nos
07. Total Bids Received :- 03 Nos
08. Technical Bid Opening date (if applicable) :- N/A
09. No. of Bid technically qualified (if applicable) :- N/A
10. Bid (s) Rejected :- N/A
11. Financial Bid Opening date :- 18.03.2013
12. Bid Evaluations Report :-

S.No:	Name of Firm or Bidders.	Cost Offered by the Bidder.	Ranking in Term of Cost.	Comparison with Estimate Cost.	Reasons for acceptance/reject	Remarks.
0	1	2	3	4	5	6
01.	Mr.Muhammad Moosa Memon.	P-A 266296	1st	19.0% Below	Highest	Responsive
		P-B 50729		10.50% Above on Item No:2&8		
		P-C 5605		2.0% Above		
02.	Chander Kumar	P-A 265309	2nd	19.30% Below	Highest	Responsive
		P-B 50592		10.0% Above on Item No:2&8		
		P-C 5550		1.0% Above		
03.	Mr.Noor Muhammad Soomro.	P-A 264652	3rd	19.50% Below	Lowest	Responsive and with in the provision of sanctioned estimate recommended for approval.
		P-B 50373		9.20% Above on Item No 2&8		
		P-C 5495		At Par		

This issues with the approval of the Member of the Procurement Committee.


EXECUTIVE ENGINEER
BUILDINGS DIVISION
BADIN


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
BADIN


DIVISIONAL ACCOUNTS OFFICER
BUILDINGS DIVISION
BADIN

(COMPARATIVE STATEMENT)

Name of work:-	IMPROVEMENT/ REHABILITATION OF AGROVIL. COL. ONY BADIN (C-TYPE QUARTER NO-40)	Date of Issued	18.03.2013.
		Date of Opening	18.03.2013.

No: TC/G-55/ 102 dated 14.02.2013

Estimate Sanctioned vide this office Letter No: DB/G-118 dated 25.02.2013 amounting to Rs. 3,23,200/-

S.No.	Description	Amount of Technical Sanctioned.	Amount as per Schedule "B" (Schedule Items)	RATE QUOTED BY CONTRACTOR.					
				Mr. Noor Muhammad Soomro.		Mr. Charader Kumar.		Mr. Muhammad Moosa Memon	
				Rate.	Amount.	Rate.	Amount.	Rate.	Amount.
01.	Civil Work.	267094	328760	19.50% Below	264652	19.30% Below	265309	19.00% Below	266296
	Water Supply Schedule Item.	50602	47849	9.20% Above on item No.2&8	50373	10.00% Above on item No.2&8	50592	10.50% Above on item No.2&8	50729
	P.H engineering Schedule Items.	5495	5495	At Par	5495	1.00% Above.	5550	2.00% Above.	5605
	Total :-	323191	382104	Total :-	320520		321451		322630
	Total Tender Cost	320520							
	Less:- Estimate Cost	323191							
	Difference	2672			2672		100		
					323191			0.83%	Above on Estimated Cost

The lowest B-I percentage in favour of Mr.Noor Muhammad Soomro.
Government Contractor found lowest being 0.83% Above on Estimate.


EXECUTIVE ENGINEER
BUILDINGS DIVISION
BADIN


DIVISIONAL ACCOUNTS OFFICER
BUILDINGS DIVISION
BADIN


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
BADIN