



**KARACHI METROPOLITAN CORPORATION**  
**ENGINEERING DEPARTMENT**  
**UNION COUNCIL DEVELOPMENT PROGRAMME**

①

No.

Dated:

**BID EVALUATION REPORT**

(In Compliance of Clause 45 SPP Rules 2010)

1. Name of Procuring Agency: Karachi Metropolitan Corporation
2. Tender Reference No: KMC/CM/ED/01/2017-18
3. Tender Description/Name of work/item: IMPROVEMENT / REHABILITATION OF INFRASTRUCTURE IN UC-01, 04, 06, 12, 18, 20, 23, 30 (EAST) RECOMMENDED BY MEMBER KMC COUNCIL (REGULAR).
4. Method of Procurement: Single Stage – One Envelope
5. Tender Published: Daily Jang, Daily DAWN and Daily Kawish dated 26-07-2017, etc and SPPRA Website S.No.34073.
6. Total Bid documents Sold: 26 Nos.
7. Total Bids Received: 18 Nos.
8. Technical Bid Opening date: (if applicable) N/A (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): 09 Nos.
10. Bid (s) Rejected: 09 Nos. (Did not meet Minimum Qualification Criteria)
11. Financial Bid Opening date: 11-09-2017


**12. Bid Evaluation Report:**


| SN | Name of Firm or Bidder                 | Cost offered by the Bidder | Ranking in terms of cost | Comparison with Estimated cost                       | Reasons for acceptance/rejection                              | Remarks  |
|----|--|----------------------------|--------------------------|--|---|--|
| 0  | 1                                      | 2                          | 3                        | 4  | 5   | 6  |
| 1  | M/s M.A.A. Construction Co.            | 13340000                   | 1 <sup>st</sup> Lowest   | 33.30% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria | Non Responsive Due to BOQ without Sign & Stamp |
| 2  | M/s Shamsuddin Mandokhail              | 13980000                   | 2 <sup>nd</sup> Lowest   | 30.10% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria | Recommended for award of work                  |
| 3  | M/s Shams & Zain Meo Rajput Const. Co. | 14000000                   | 3 <sup>rd</sup> Lowest   | 30.00% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria | Not recommended due to higher rates            |
| 4  | M/s Aqil Khan Shirani & Bros.          | 14000000                   | 4 <sup>th</sup> Lowest   | 30.00% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria | Not recommended due to higher rates            |
| 5  | M/s Mandazai Construction Co.          | 14000000                   | 5 <sup>th</sup> Lowest   | 30.00% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria | Not recommended due to higher rates            |

| SN | Name of Firm or Bidder        | Cost offered by the Bidder | Ranking in terms of cost | Comparison with Estimated cost                       | Reasons for acceptance/rejection   | Remarks   |
|----|-------------------------------|----------------------------|--------------------------|--|--|---|
| 0  | 1                             | 2                          | 3                        | 4  | 5  | 6   |
| 6  | M/s Masscrete                 | 14000000                   | 6 <sup>th</sup> Lowest   | 30.00% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria                                  | Not recommended due to higher rates   |
| 7  | M/s New Mahad Const. Co.      | 14000000                   | 7 <sup>th</sup> Lowest   | 30.00% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria                                  | Not recommended due to higher rates   |
| 8  | M/s Al-Mustafa Const. & Engg. | 14002000                   | 8 <sup>th</sup> Lowest   | 29.99% Below the Estimated cost of Rs.20.000 Million | Bids not confirming to the requirements of the criteria given in the NIT and Tender Documents. | <b>Non Responsive</b><br>Not Evaluated due to relevant documents are not attached |
| 9  | M/s A.Khan Sherani Engg: Firm | 14650000                   | 9 <sup>th</sup> Lowest   | 26.75% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria                                  | <b>Non Responsive</b><br>Due to Short Pay Order attached                          |
| 10 | M/s Mass Developers           | 15000000                   | 10 <sup>th</sup> Lowest  | 25.00% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria                                  | Not recommended due to higher rates   |
| 11 | M/s Haji Sangeen Khan & Sons  | 15962750                   | 11 <sup>th</sup> Lowest  | 20.19% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria                                  | <b>Non Responsive</b><br>Due to Short Pay Order attached                          |
| 12 | M/s Dawn Const. Co.           | 16425000                   | 12 <sup>th</sup> Lowest  | 17.88% Below the Estimated cost of Rs.20.000 Million | Bids not confirming to the requirements of the criteria given in the NIT and Tender Documents. | <b>Non Responsive</b><br>Not Evaluated due to relevant documents are not attached |
| 13 | M/s DHA Brothers              | 18600000                   | 13 <sup>th</sup> Lowest  | 7.00% Below the Estimated cost of Rs.20.000 Million  | Qualified as per Minimum Qualification / Eligibility Criteria                                  | Not recommended due to higher rates   |
| 14 | M/s Noman Builders            | 20000000                   | 14 <sup>th</sup> Lowest  | AT PAR the Estimated cost of Rs.20.000 Million       | Qualified as per Minimum Qualification / Eligibility Criteria                                  | Not recommended due to higher rates   |
| 15 | M/s Pearl Const. Co.          | Not Quoted                 | Not Quoted               | Not Quoted   | Bids not confirming to the requirements of the criteria given in the NIT and Tender Documents. | <b>Non Responsive</b>   |
| 16 | M/s Sadamullah                | Not Quoted                 | Not Quoted               | Not Quoted   | Bids not confirming to the requirements of the criteria given in the NIT and Tender Documents. | <b>Non Responsive</b>   |
| 17 | M/s Mehboob Khan & Sons       | Not Quoted                 | Not Quoted               | Not Quoted   | Bids not confirming to the requirements of the criteria given in the NIT and Tender Documents. | <b>Non Responsive</b>   |
| 18 | M/s Adeel Humayoon            | Not Quoted                 | Not Quoted               | Not Quoted   | Bids not confirming to the requirements of the criteria given in the NIT and Tender Documents. | <b>Non Responsive</b>   |

This issued with the approval of the members of the procurement committee.

  
[Naveed Izhar]  
S.E. (TEB), KDA  
Member

  
[Nayab Saied]  
Director (Accounts), Engg. Dept.  
KMC  
Member

  
[S.M. Taha]  
Director Engineering Design /  
Incharge CM  
Chairman

**Director (CB), SPPRA, GOS**

(With a request to upload on SPPRA Website)

**Sr. Director (IT), KMC**

With a request to upload on the KMC Website

C.C. to:-

1. Director General (Technical Services), KMC
2. Chief Engineer (Concerned), KMC
3. All Procurement Committee Members
4. PS to MD, SPPRA, Govt. of Sindh.
5. Secretary to Mayor, Karachi

**KARACHI METROPOLITAN CORPORATION**  
**ENGINEERING DEPARTMENT**  
**UNION COUNCIL DEVELOPMENT PROGRAMME**


Tender # 01

**COMPARATIVE STATEMENT**

Name of Work: **IMPROVEMENT / REHABILITATION OF INFRASTRUCTURE IN UC-01, 04, 06, 12, 18, 20, 23, 30 (EAST)**  
**RECOMMENDED BY MEMBER KMC COUNCIL (REGULAR).**

Estimated Cost: Part – A to H (S/R): **Rs.20.000 Million** Tentative Cost: **Rs.20.000 Million** Tender Opened on: **11-09-2017**  
(Rs.25,00,000/- Each)

| Lowest Bidder              | Name of Contractor (M/s.)   | Quoted Rate                 |              |                      | Quoted Amount (In Rs.) | Total Amount as per Calculation | Remarks   |
|----------------------------|-----------------------------|-----------------------------|--------------|----------------------|------------------------|---------------------------------|---|
| 1                          | M/s M.A.A. Construction Co. | SCHEDULE RATES              |              |                      |                        |                                 | NON RESPONSIVE<br>Due to BOQ without Sign & Stamp of the Bidder |
|                            |                             | Description                 | Est. Amount  | Above / Below        | ---                    | ---                             |   |
|                            |                             | Part-A:                     | Rs.25,00,000 | 25.00% Below the S/R | 1875000                | 1875000                         |   |
|                            |                             | Part-B:                     | Rs.25,00,000 | 25.00% Below the S/R | 1875000                | 1875000                         |   |
|                            |                             | Part-C:                     | Rs.25,00,000 | 25.00% Below the S/R | 1875000                | 1875000                         |   |
|                            |                             | Part-D:                     | Rs.25,00,000 | 25.00% Below the S/R | 1875000                | 1875000                         |   |
|                            |                             | Part-E:                     | Rs.25,00,000 | 30.00% Below the S/R | 1750000                | 1750000                         |   |
|                            |                             | Part-F:                     | Rs.25,00,000 | 30.00% Below the S/R | 1750000                | 1750000                         |   |
|                            |                             | Part-G:                     | Rs.25,00,000 | 30.00% Below the S/R | 1750000                | 1750000                         |   |
|                            |                             | Part-H:                     | Rs.25,00,000 | 30.00% Below the S/R | 1750000                | 1750000                         |   |
|                            |                             | TOTAL QUOTED AMOUNT         |              |                      | 14500000               | 14500000                        |   |
|                            |                             | (Less) 8.00% SPECIAL REBATE |              |                      | ---                    | 1160000                         |   |
| GRAND TOTAL (AFTER REBATE) |                             |                             | 13340000     | 13340000             |                        |                                 |   |
| 2                          | M/s Shamsuddin Mandokhail   | SCHEDULE RATES              |              |                      |                        |                                 | RESPONSIVE  |
|                            |                             | Description                 | Est. Amount  | Above / Below        | ---                    | ---                             |   |
|                            |                             | Part-A:                     | Rs.25,00,000 | 30.10% Below the S/R | 1747500                | 1747500                         |   |
|                            |                             | Part-B:                     | Rs.25,00,000 | 30.10% Below the S/R | 1747500                | 1747500                         |   |
|                            |                             | Part-C:                     | Rs.25,00,000 | 30.10% Below the S/R | 1747500                | 1747500                         |   |
|                            |                             | Part-D:                     | Rs.25,00,000 | 30.10% Below the S/R | 1747500                | 1747500                         |   |
|                            |                             | Part-E:                     | Rs.25,00,000 | 30.10% Below the S/R | 1747500                | 1747500                         |   |
|                            |                             | Part-F:                     | Rs.25,00,000 | 30.10% Below the S/R | 1747500                | 1747500                         |   |
|                            |                             | Part-G:                     | Rs.25,00,000 | 30.10% Below the S/R | 1747500                | 1747500                         |   |
|                            |                             | Part-H:                     | Rs.25,00,000 | 30.10% Below the S/R | 1747500                | 1747500                         |   |
|                            |                             | TOTAL QUOTED AMOUNT         |              |                      | 13980000               | 13980000                        |   |



| Lowest Bidder       | Name of Contractor (M/s.)              | Quoted Rate    |              |                      | Quoted Amount (In Rs.) | Total Amount as per Calculation | Remarks    |
|---------------------|--|----------------|--------------|----------------------|------------------------|---------------------------------|------------|
| 3                   | M/s Shams & Zain Meo Rajput Const. Co. | SCHEDULE RATES |              |                      |                        |                                 | RESPONSIVE |
|                     |  | Description    | Est. Amount  | Above / Below        | ---                    | ---                             |            |
|                     |  | Part-A:        | Rs.25,00,000 | 30.00% Below the S/R | ---                    | 1750000                         |            |
|                     |  | Part-B:        | Rs.25,00,000 | 30.00% Below the S/R | ---                    | 1750000                         |            |
|                     |  | Part-C:        | Rs.25,00,000 | 30.00% Below the S/R | ---                    | 1750000                         |            |
|                     |  | Part-D:        | Rs.25,00,000 | 30.00% Below the S/R | ---                    | 1750000                         |            |
|                     |  | Part-E:        | Rs.25,00,000 | 30.00% Below the S/R | ---                    | 1750000                         |            |
|                     |  | Part-F:        | Rs.25,00,000 | 30.00% Below the S/R | ---                    | 1750000                         |            |
|                     |  | Part-G:        | Rs.25,00,000 | 30.00% Below the S/R | ---                    | 1750000                         |            |
|                     |  | Part-H:        | Rs.25,00,000 | 30.00% Below the S/R | ---                    | 1750000                         |            |
| TOTAL QUOTED AMOUNT |  |                |              | 14000000             | 14000000               |                                 |            |
| 4                   | M/s Aqil Khan Shirani & Bros.          | SCHEDULE RATES |              |                      |                        |                                 | RESPONSIVE |
|                     |  | Description    | Est. Amount  | Above / Below        | ---                    | ---                             |            |
|                     |  | Part-A:        | Rs.25,00,000 | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                     |  | Part-B:        | Rs.25,00,000 | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                     |  | Part-C:        | Rs.25,00,000 | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                     |  | Part-D:        | Rs.25,00,000 | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                     |  | Part-E:        | Rs.25,00,000 | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                     |  | Part-F:        | Rs.25,00,000 | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                     |  | Part-G:        | Rs.25,00,000 | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                     |  | Part-H:        | Rs.25,00,000 | 30.00% Below the S/R | 1750000                | 1750000                         |            |
| TOTAL QUOTED AMOUNT |  |                |              | 14000000             | 14000000               |                                 |            |
| 5                   | M/s Mandazai Construction Co.          | SCHEDULE RATES |              |                      |                        |                                 | RESPONSIVE |
|                     |  | Description    | Est. Amount  | Above / Below        | ---                    | ---                             |            |
|                     |  | Part-A:        | Rs.25,00,000 | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                     |  | Part-B:        | Rs.25,00,000 | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                     |  | Part-C:        | Rs.25,00,000 | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                     |  | Part-D:        | Rs.25,00,000 | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                     |  | Part-E:        | Rs.25,00,000 | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                     |  | Part-F:        | Rs.25,00,000 | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                     |  | Part-G:        | Rs.25,00,000 | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                     |  | Part-H:        | Rs.25,00,000 | 30.00% Below the S/R | 1750000                | 1750000                         |            |
| TOTAL QUOTED AMOUNT |  |                |              | 14000000             | 14000000               |                                 |            |

| Lowest Bidder       | Name of Contractor (M/s.)     | Quoted Rate    |              |                      | Quoted Amount (In Rs.) | Total Amount as per Calculation | Remarks   |
|---------------------|-------------------------------|----------------|--------------|----------------------|------------------------|---------------------------------|---|
| 6                   | M/s Masscrete                 | SCHEDULE RATES |              |                      |                        |                                 | RESPONSIVE  |
|                     |                               | Description    | Est. Amount  | Above / Below        | ---                    | ---                             |   |
|                     |                               | Part-A:        | Rs.25,00,000 | 30.00% Below the S/R | ---                    | 1750000                         |   |
|                     |                               | Part-B:        | Rs.25,00,000 | 30.00% Below the S/R | ---                    | 1750000                         |   |
|                     |                               | Part-C:        | Rs.25,00,000 | 30.00% Below the S/R | ---                    | 1750000                         |   |
|                     |                               | Part-D:        | Rs.25,00,000 | 30.00% Below the S/R | ---                    | 1750000                         |   |
|                     |                               | Part-E:        | Rs.25,00,000 | 30.00% Below the S/R | ---                    | 1750000                         |   |
|                     |                               | Part-F:        | Rs.25,00,000 | 30.00% Below the S/R | ---                    | 1750000                         |   |
|                     |                               | Part-G:        | Rs.25,00,000 | 30.00% Below the S/R | ---                    | 1750000                         |   |
|                     |                               | Part-H:        | Rs.25,00,000 | 30.00% Below the S/R | ---                    | 1750000                         |   |
| TOTAL QUOTED AMOUNT |                               |                |              | 14000000             | 14000000               |                                 |   |
| 7                   | M/s New Mahad Const. Co.      | SCHEDULE RATES |              |                      |                        |                                 | RESPONSIVE  |
|                     |                               | Description    | Est. Amount  | Above / Below        | ---                    | ---                             |   |
|                     |                               | Part-A:        | Rs.25,00,000 | 30.00% Below the S/R | 1750000                | 1750000                         |   |
|                     |                               | Part-B:        | Rs.25,00,000 | 30.00% Below the S/R | 1750000                | 1750000                         |   |
|                     |                               | Part-C:        | Rs.25,00,000 | 30.00% Below the S/R | 1750000                | 1750000                         |   |
|                     |                               | Part-D:        | Rs.25,00,000 | 30.00% Below the S/R | 1750000                | 1750000                         |   |
|                     |                               | Part-E:        | Rs.25,00,000 | 30.00% Below the S/R | 1750000                | 1750000                         |   |
|                     |                               | Part-F:        | Rs.25,00,000 | 30.00% Below the S/R | 1750000                | 1750000                         |   |
|                     |                               | Part-G:        | Rs.25,00,000 | 30.00% Below the S/R | 1750000                | 1750000                         |   |
|                     |                               | Part-H:        | Rs.25,00,000 | 30.00% Below the S/R | 1750000                | 1750000                         |   |
| TOTAL QUOTED AMOUNT |                               |                |              | 14000000             | 14000000               |                                 |   |
| 8                   | M/s Al-Mustafa Const. & Engg. | SCHEDULE RATES |              |                      |                        |                                 | NON-RESPONSIVE<br>Not evaluated due to relevant documents are not attached. |
|                     |                               | Description    | Est. Amount  | Above / Below        | ---                    | ---                             |   |
|                     |                               | Part-A:        | Rs.25,00,000 | S/R                  | ---                    | ---                             |   |
|                     |                               | Part-B:        | Rs.25,00,000 | S/R                  | ---                    | ---                             |   |
|                     |                               | Part-C:        | Rs.25,00,000 | S/R                  | ---                    | ---                             |   |
|                     |                               | Part-D:        | Rs.25,00,000 | S/R                  | ---                    | ---                             |   |
|                     |                               | Part-E:        | Rs.25,00,000 | S/R                  | ---                    | ---                             |   |
|                     |                               | Part-F:        | Rs.25,00,000 | S/R                  | ---                    | ---                             |   |
|                     |                               | Part-G:        | Rs.25,00,000 | S/R                  | ---                    | ---                             |   |
|                     |                               | Part-H:        | Rs.25,00,000 | S/R                  | ---                    | ---                             |   |
| TOTAL QUOTED AMOUNT |                               |                |              | 14002000             | ---                    |                                 |   |


| Lowest Bidder       | Name of Contractor (M/s.)     | Quoted Rate    |              |                      | Quoted Amount (In Rs.) | Total Amount as per Calculation | Remarks   |
|---------------------|-------------------------------|----------------|--------------|----------------------|------------------------|---------------------------------|---|
| 9                   | M/s A.Khan Sherani Engg: Firm | SCHEDULE RATES |              |                      |                        |                                 | NON-RESPONSIVE<br>Due to Short Pay Order Calculation mistake in Part-G, and also in Total Amount. |
|                     |                               | Description    | Est. Amount  | Above / Below        | ---                    | ---                             |   |
|                     |                               | Part-A:        | Rs.25,00,000 | 42.00% Below the S/R | 1450000                | 1450000                         |   |
|                     |                               | Part-B:        | Rs.25,00,000 | AT PAR the S/R       | 2500000                | 2500000                         |   |
|                     |                               | Part-C:        | Rs.25,00,000 | AT PAR the S/R       | 2500000                | 2500000                         |   |
|                     |                               | Part-D:        | Rs.25,00,000 | AT PAR the S/R       | 2500000                | 2500000                         |   |
|                     |                               | Part-E:        | Rs.25,00,000 | 62.00% Below the S/R | 950000                 | 950000                          |   |
|                     |                               | Part-F:        | Rs.25,00,000 | AT PAR the S/R       | 2500000                | 2500000                         |   |
|                     |                               | Part-G:        | Rs.25,00,000 | 50.00% Below the S/R | 1500000                | 1250000                         |   |
|                     |                               | Part-H:        | Rs.25,00,000 | 60.00% Below the S/R | 1000000                | 1000000                         |   |
| TOTAL QUOTED AMOUNT |                               |                | 13525000     | 14650000             |                        |                                 |   |
| 10                  | M/s Mass Developers           | SCHEDULE RATES |              |                      |                        |                                 | RESPONSIVE  |
|                     |                               | Description    | Est. Amount  | Above / Below        | ---                    | ---                             |   |
|                     |                               | Part-A:        | Rs.25,00,000 | 25.00% Below the S/R | 1875000                | 1875000                         |   |
|                     |                               | Part-B:        | Rs.25,00,000 | 25.00% Below the S/R | 1875000                | 1875000                         |   |
|                     |                               | Part-C:        | Rs.25,00,000 | 25.00% Below the S/R | 1875000                | 1875000                         |   |
|                     |                               | Part-D:        | Rs.25,00,000 | 25.00% Below the S/R | 1875000                | 1875000                         |   |
|                     |                               | Part-E:        | Rs.25,00,000 | 25.00% Below the S/R | 1875000                | 1875000                         |   |
|                     |                               | Part-F:        | Rs.25,00,000 | 25.00% Below the S/R | 1875000                | 1875000                         |   |
|                     |                               | Part-G:        | Rs.25,00,000 | 25.00% Below the S/R | 1875000                | 1875000                         |   |
|                     |                               | Part-H:        | Rs.25,00,000 | 25.00% Below the S/R | 1875000                | 1875000                         |   |
| TOTAL QUOTED AMOUNT |                               |                | 15000000     | 15000000             |                        |                                 |   |
| 11                  | M/s Haji Sangeen Khan & Sons  | SCHEDULE RATES |              |                      |                        |                                 | NON-RESPONSIVE<br>Due to Short Pay Order and Calculation mistake in Total Amount.                 |
|                     |                               | Description    | Est. Amount  | Above / Below        | ---                    | ---                             |   |
|                     |                               | Part-A:        | Rs.25,00,000 | 50.00% Below the S/R | 1250000                | 1250000                         |   |
|                     |                               | Part-B:        | Rs.25,00,000 | 0.80% Below the S/R  | 2480000                | 2480000                         |   |
|                     |                               | Part-C:        | Rs.25,00,000 | 50.00% Below the S/R | 1250000                | 1250000                         |   |
|                     |                               | Part-D:        | Rs.25,00,000 | 10.00% Below the S/R | 2250000                | 2250000                         |   |
|                     |                               | Part-E:        | Rs.25,00,000 | 0.70% Below the S/R  | 2482500                | 2482500                         |   |
|                     |                               | Part-F:        | Rs.25,00,000 | 19.00% Below the S/R | 2025000                | 2025000                         |   |
|                     |                               | Part-G:        | Rs.25,00,000 | 0.99% Below the S/R  | 2475250                | 2475250                         |   |
|                     |                               | Part-H:        | Rs.25,00,000 | 30.00% Below the S/R | 1750000                | 1750000                         |   |
| TOTAL QUOTED AMOUNT |                               |                | 14000000     | 15962750             |                        |                                 |   |

| Lowest Bidder       | Name of Contractor (M/s.) | Quoted Rate    |              |                     | Quoted Amount (In Rs.) | Total Amount as per Calculation | Remarks   |
|---------------------|---------------------------|----------------|--------------|---------------------|------------------------|---------------------------------|---|
| 12                  | M/s Dawn Const. Co.       | SCHEDULE RATES |              |                     |                        |                                 | NON-RESPONSIVE<br>Not evaluated due to relevant documents are not attached. |
|                     |                           | Description    | Est. Amount  | Above / Below       | ---                    | ---                             |   |
|                     |                           | Part-A:        | Rs.25,00,000 | S/R                 | 2325000                | ---                             |   |
|                     |                           | Part-B:        | Rs.25,00,000 | S/R                 | 2000000                | ---                             |   |
|                     |                           | Part-C:        | Rs.25,00,000 | S/R                 | 1750000                | ---                             |   |
|                     |                           | Part-D:        | Rs.25,00,000 | S/R                 | 1750000                | ---                             |   |
|                     |                           | Part-E:        | Rs.25,00,000 | S/R                 | 2000000                | ---                             |   |
|                     |                           | Part-F:        | Rs.25,00,000 | S/R                 | 1950000                | ---                             |   |
|                     |                           | Part-G:        | Rs.25,00,000 | S/R                 | 2325000                | ---                             |   |
|                     |                           | Part-H:        | Rs.25,00,000 | S/R                 | 2325000                | ---                             |   |
| TOTAL QUOTED AMOUNT |                           |                |              | 16425000            | ---                    |                                 |   |
| 13                  | M/s DHA Brothers          | SCHEDULE RATES |              |                     |                        |                                 | RESPONSIVE  |
|                     |                           | Description    | Est. Amount  | Above / Below       | ---                    | ---                             |   |
|                     |                           | Part-A:        | Rs.25,00,000 | 7.00% Below the S/R | 2325000                | 2325000                         |   |
|                     |                           | Part-B:        | Rs.25,00,000 | 7.00% Below the S/R | 2325000                | 2325000                         |   |
|                     |                           | Part-C:        | Rs.25,00,000 | 7.00% Below the S/R | 2325000                | 2325000                         |   |
|                     |                           | Part-D:        | Rs.25,00,000 | 7.00% Below the S/R | 2325000                | 2325000                         |   |
|                     |                           | Part-E:        | Rs.25,00,000 | 7.00% Below the S/R | 2325000                | 2325000                         |   |
|                     |                           | Part-F:        | Rs.25,00,000 | 7.00% Below the S/R | 2325000                | 2325000                         |   |
|                     |                           | Part-G:        | Rs.25,00,000 | 7.00% Below the S/R | 2325000                | 2325000                         |   |
|                     |                           | Part-H:        | Rs.25,00,000 | 7.00% Below the S/R | 2325000                | 2325000                         |   |
| TOTAL QUOTED AMOUNT |                           |                |              | 18600000            | 18600000               |                                 |   |
| 14                  | M/s Noman Builders        | SCHEDULE RATES |              |                     |                        |                                 | RESPONSIVE  |
|                     |                           | Description    | Est. Amount  | Above / Below       | ---                    | ---                             |   |
|                     |                           | Part-A:        | Rs.25,00,000 | AT PAR the S/R      | 2500000                | 2500000                         |   |
|                     |                           | Part-B:        | Rs.25,00,000 | AT PAR the S/R      | 2500000                | 2500000                         |   |
|                     |                           | Part-C:        | Rs.25,00,000 | AT PAR the S/R      | 2500000                | 2500000                         |   |
|                     |                           | Part-D:        | Rs.25,00,000 | AT PAR the S/R      | 2500000                | 2500000                         |   |
|                     |                           | Part-E:        | Rs.25,00,000 | AT PAR the S/R      | 2500000                | 2500000                         |   |
|                     |                           | Part-F:        | Rs.25,00,000 | AT PAR the S/R      | 2500000                | 2500000                         |   |
|                     |                           | Part-G:        | Rs.25,00,000 | AT PAR the S/R      | 2500000                | 2500000                         |   |
|                     |                           | Part-H:        | Rs.25,00,000 | AT PAR the S/R      | 2500000                | 2500000                         |   |
| TOTAL QUOTED AMOUNT |                           |                |              | 20000000            | 20000000               |                                 |   |

| Lowest Bidder | Name of Contractor (M/s.) | Quoted Rate         |             |               | Quoted Amount (In Rs.) | Total Amount as per Calculation | Remarks        |
|---------------|---------------------------|---------------------|-------------|---------------|------------------------|---------------------------------|----------------|
| 15            | M/s Pearl Const. Co.      | SCHEDULE RATES      |             |               |                        |                                 | NON-RESPONSIVE |
|               |                           | Description         | Est. Amount | Above / Below | ---                    | ---                             |                |
|               |                           | Part-A to H:        | ---         | S/R           | Not Quoted             | Not Quoted                      |                |
|               |                           | TOTAL QUOTED AMOUNT |             |               | Not Quoted             | Not Quoted                      |                |
| 16            | M/s Sadamullah            | SCHEDULE RATES      |             |               |                        |                                 | NON-RESPONSIVE |
|               |                           | Description         | Est. Amount | Above / Below | ---                    | ---                             |                |
|               |                           | Part-A to H:        | ---         | S/R           | Not Quoted             | Not Quoted                      |                |
|               |                           | TOTAL QUOTED AMOUNT |             |               | Not Quoted             | Not Quoted                      |                |
| 17            | M/s Mehboob Khan & Sons   | SCHEDULE RATES      |             |               |                        |                                 | NON-RESPONSIVE |
|               |                           | Description         | Est. Amount | Above / Below | ---                    | ---                             |                |
|               |                           | Part-A to H:        | ---         | S/R           | Not Quoted             | Not Quoted                      |                |
|               |                           | TOTAL QUOTED AMOUNT |             |               | Not Quoted             | Not Quoted                      |                |
| 18            | M/s Adeel Humayoon        | SCHEDULE RATES      |             |               |                        |                                 | NON-RESPONSIVE |
|               |                           | Description         | Est. Amount | Above / Below | ---                    | ---                             |                |
|               |                           | Part-A to H:        | ---         | S/R           | Not Quoted             | Not Quoted                      |                |
|               |                           | TOTAL QUOTED AMOUNT |             |               | Not Quoted             | Not Quoted                      |                |

  
 [Naveed Izhar]  
 Executive Engineer, TEB, KDA  
 Member

  
 [Naveed Izhar]  
 Director (Accounts), Engg. Dept. KMC  
 Member

  
 [S.M. Taha]  
 Director Engineering Design / Incharge CM  
 Chairman

Subject: **IMPROVEMENT / REHABILITATION OF INFRASTRUCTURE IN UC-01, 04, 06, 12, 18, 20, 23, 30 (EAST) RECOMMENDED BY MEMBER KMC COUNCIL (REGULAR).**

NIT No. DIR/UCDP/ED/KMC/93/17 dated 24-07-2017

Method of Procurement: **Single Stage One Envelope.**

### **MINUTES OF PROCUREMENT COMMITTEE MEETING**

A meeting of the procurement committee of this department regarding evaluation of bids received in respect of subject NIT till the deadlines of submission. The meeting was attended by following members of the procurement committee:

- |                     |  |          |
|---------------------|--|----------|
| 1. Mr. S.M. Taha    | Director Engineering Design, Incharge CM | Chairman |
| 2. Mr. Nayyab Saeed | Director Accounts, Engg.Dept. KMC        | Member   |
| 3. Mr. Naveed Izhar | Superintending Engineer (TEB), KDA       | Member   |

The following bidders submitted their bids till the deadline of submission.

| SN | NAME OF BIDDER                         | SN | NAME OF BIDDER               |
|----|--|----|------------------------------|
| 1  | M/s M.A.A. Construction Co.            | 10 | M/s Mass Developers          |
| 2  | M/s Shamsuddin Mandokhail              | 11 | M/s Haji Sangeen Khan & Sons |
| 3  | M/s Shams & Zain Meo Rajput Const. Co. | 12 | M/s Dawn Const. Co.          |
| 4  | M/s Aqil Khan Shirani & Bros.          | 13 | M/s DHA Brothers             |
| 5  | M/s Mandazai Construction Co.          | 14 | M/s Noman Builders           |
| 6  | M/s Masscrete                          | 15 | M/s Pearl Const. Co.         |
| 7  | M/s New Mahad Const. Co.               | 16 | M/s Sadamullah               |
| 8  | M/s Al-Mustafa Const. & Engg.          | 17 | M/s Mehboob Khan & Sons      |
| 9  | M/s A.Khan Sherani Engg: Firm          | 18 | M/s Adeel Humayoon           |

The bids were opened on in the office of the Director (UCDP), Engineering Department, KMC on **11-09-2017** at **2:30 PM** in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Tender Opening Committee. All the members of the tender opening committee signed the bids. Following is the details of bids announced:

| SN | NAME OF BIDDER                         | OFFERED PRICE | AMOUNT OF BID SECURITY | PAY ORDER NO./ DATE | REMARKS  |
|----|--|---------------|------------------------|---------------------|--|
| 1  | M/s M.A.A. Construction Co.            | 13340000      | 4,00,000               | Attached            | Non Responsive<br>Due to BOQ without<br>Sign & Stamp                             |
| 2  | M/s Shamsuddin Mandokhail              | 13980000      | 4,00,000               | Attached            | Responsive   |
| 3  | M/s Shams & Zain Meo Rajput Const. Co. | 14000000      | 4,00,000               | Attached            | Responsive   |
| 4  | M/s Aqil Khan Shirani & Bros.          | 14000000      | 4,00,000               | Attached            | Responsive   |
| 5  | M/s Mandazai Construction Co.          | 14000000      | 4,00,000               | Attached            | Responsive   |
| 6  | M/s Masscrete                          | 14000000      | 4,00,000               | Attached            | Responsive   |
| 7  | M/s New Mahad Const. Co.               | 14000000      | 4,00,000               | Attached            | Responsive   |
| 8  | M/s Al-Mustafa Const. & Engg.          | 14002000      | 4,00,000               | Attached            | Non Responsive<br>Not Evaluated due to<br>relevant documents are<br>not attached |
| 9  | M/s A.Khan Sherani Engg: Firm          | 14650000      | 2,59,000               | Short Pay Order     | Non Responsive<br>Not Evaluated due to<br>Short Pay Order                        |
| 10 | M/s Mass Developers                    | 15000000      | 4,00,000               | Attached            | Responsive   |

| SN | NAME OF BIDDER               | OFFERED PRICE | AMOUNT OF BID SECURITY | PAY ORDER NO./ DATE | REMARKS  |
|----|------------------------------|---------------|------------------------|---------------------|--|
| 11 | M/s Haji Sangeen Khan & Sons | 15962750      | 3,30,000               | Short Pay Order     | Non Responsive<br>Not Evaluated due to Short Pay Order                     |
| 12 | M/s Dawn Const. Co.          | 16425000      | 4,00,000               | Attached            | Non Responsive<br>Not Evaluated due to relevant documents are not attached |
| 13 | M/s DHA Brothers             | 18600000      | 4,00,000               | Attached            | Responsive   |
| 14 | M/s Noman Builders           | 20000000      | 4,00,000               | Attached            | Responsive   |
| 15 | M/s Pearl Const. Co.         | Not Quoted    | Not Attached           | Not Attached        | Non Responsive   |
| 16 | M/s Sadamullah               | Not Quoted    | Not Attached           | Not Attached        | Non Responsive   |
| 17 | M/s Mehboob Khan & Sons      | Not Quoted    | Not Attached           | Not Attached        | Non Responsive   |
| 18 | M/s Adeel Humayoon           | Not Quoted    | Not Attached           | Not Attached        | Non Responsive   |

The committee examined all the bids as per the Qualification / eligibility criteria provided in the bidding documents, arithmetical checks and verify the documents and bid security submitted by the bidders.

The meeting ended with the note of thanks to and from the chair.

  
[Naveed Iqbal]  
S.E. (TEB), KDA  
Member

  
[Nayab Saqat]  
Director (Accounts), Engg. Dept.  
KMC  
Member

  
[S.M. Tahal]  
Director Engineering Design /  
Incharge CM  
Chairman

**KARACHI METROPOLITAN CORPORATION**  
**ENGINEERING DEPARTMENT**  
**UNION COUNCIL DEVELOPMENT PROGRAMME**

Tender # 01


**ELIGIBILITY / MINIMUM QUALIFICATION REPORT**

Name of Work: **IMPROVEMENT / REHABILITATION OF INFRASTRUCTURE IN UC-01, 04, 06, 12, 18, 20, 23, 30 (EAST)**  
**RECOMMENDED BY MEMBER KMC COUNCIL (REGULAR).**


| SN                                    | CONDITION  | M/s M.A.A. Construction Co.  | M/s Shamsuddin Mandokhail | M/s Shams & Zain Meo Rajput | M/s Aqil Khan Shirani & Bros. | M/s Mandazai Const. Co. | M/s Masscrete |  |
|---------------------------------------|--|--|---------------------------|-----------------------------|-------------------------------|-------------------------|---------------|--|
| <b>Eligibility</b>                    |  |  |                           |                             |                               |                         |               |  |
| 1                                     | Valid PEC in C-6 and above category and relevant fiend of specialization.  | <b>Non-Responsive</b><br>Due to BOQ without Sign & Stamp of the Bidder | ✓                         | ✓                           | ✓                             | ✓                       | ✓             |  |
| 2                                     | NTN Certificate  |  | ✓                         | ✓                           | ✓                             | ✓                       | ✓             |  |
| 3                                     | Valid Professional TAX.  |  | ✓                         | ✓                           | ✓                             | ✓                       | ✓             |  |
| 4                                     | Registration with Sindh Board of Revenue.  |  | ✓                         | ✓                           | ✓                             | ✓                       | ✓             |  |
| <b>Minimum Qualification Criteria</b> |  |  |                           |                             |                               |                         |               |  |
| 5                                     | Bid Security, as mentioned in the NIT & Bidding Documents, is furnished.   |  | ✓                         | ✓                           | ✓                             | ✓                       | ✓             |  |
| 6                                     | All rates quoted including the total amount of the bid shall be in figures & words (both).   |  | ✓                         | ✓                           | ✓                             | ✓                       | ✓             |  |
| 7                                     | All corrections / overwriting shall be clearly re-written with initials & duly stamped by the bidder.  |  | ✓                         | ✓                           | ✓                             | ✓                       | ✓             |  |
| 8                                     | The bid shall be properly signed, named & stamped by the authorized person of the firm and authorization letter for signatory shall be enclosed with the tender by the authorized person, if other than the signatory of the firm.     |  | ✓                         | ✓                           | ✓                             | ✓                       | ✓             |  |
| 9                                     | The minimum turn over / work experience with satisfactory completion report in last 2 years or at least two or more works in hand and their aggregate cost should be equal to the work cost in which bidder interested to participate. |  | ✓                         | ✓                           | ✓                             | ✓                       | ✓             |  |
| 10                                    | The bidder shall not be blacklisted by Government / Semi Government / Autonomous / Private organization (Affidavit to be provided).  | ✓  | ✓                         | ✓                           | ✓                             | ✓                       |               |  |

  
**[Naveed Izhar]**  
 Executive Engineer, TEB, KDA  
 Member

  
**[Nayab Saad]**  
 Director (Accounts & Engg. Dept. KMC)  
 Member

  
**[S.M. Taha]**  
 Director Engineering Design / Incharge CM  
 Chairman

| SN                                    | CONDITION  | M/s New Mahad Const. Co. | M/s Al-Mustafa Const. & Engg.                            | M/s A.Khan Sherani Engg: Firm | M/s Mass Developers | M/s Haji Sangeen Khan & Sons | M/s Dawn Const. Co.                                      |  |  |  |  |
|---------------------------------------|--|--------------------------|--|-------------------------------|---------------------|------------------------------|--|--|--|--|--|
| <b>Eligibility</b>                    |  |                          |  |                               |                     |                              |  |  |  |  |  |
| 1                                     | Valid PEC in C-6 and above category and relevant fiend of specialization.  | ✓                        | Not Evaluated due to relevant documents are not attached | Short Pay Order Attached      | ✓                   | Short Pay Order Attached     | Not Evaluated due to relevant documents are not attached |  |  |  |  |
| 2                                     | NTN Certificate  | ✓                        |  |                               | ✓                   |                              |  |  |  |  |  |
| 3                                     | Valid Professional TAX.  | ✓                        |  |                               | ✓                   |                              |  |  |  |  |  |
| 4                                     | Registration with Sindh Board of Revenue.  | ✓                        |  |                               | ✓                   |                              |  |  |  |  |  |
| <b>Minimum Qualification Criteria</b> |  |                          |  |                               |                     |                              |  |  |  |  |  |
| 5                                     | Bid Security, as mentioned in the NIT & Bidding Documents, is furnished.   | ✓                        |  |                               | ✓                   |                              |  |  |  |  |  |
| 6                                     | All rates quoted including the total amount of the bid shall be in figures & words (both).   | ✓                        |  |                               | ✓                   |                              |  |  |  |  |  |
| 7                                     | All corrections / overwriting shall be clearly re-written with initials & duly stamped by the bidder.  | ✓                        |  |                               | ✓                   |                              |  |  |  |  |  |
| 8                                     | The bid shall be properly signed, named & stamped by the authorized person of the firm and authorization letter for signatory shall be enclosed with the tender by the authorized person, if other than the signatory of the firm.     | ✓                        |  |                               | ✓                   |                              |  |  |  |  |  |
| 9                                     | The minimum turn over / work experience with satisfactory completion report in last 2 years or at least two or more works in hand and their aggregate cost should be equal to the work cost in which bidder interested to participate. | ✓                        |  |                               | ✓                   |                              |  |  |  |  |  |
| 10                                    | The bidder shall not be blacklisted by Government / Semi Government / Autonomous / Private organization (Affidavit to be provided).  | ✓                        | ✓  |                               |                     |                              |  |  |  |  |  |

  
 [Naveed Izhar]  
 Executive Engineer, TEB, KDA  
 Member

  
 [Nayab Saad]  
 Director (Accounts), Engg. Dept. KMC  
 Member

  
 [S.M. Yaha]  
 Director Engineering Design / Incharge CM  
 Chairman

| SN | CONDITION  | M/s DHA Brothers | M/s Noman Builders | M/s Pearl Const. Co.                                     | M/s Sadamullah   | M/s Mehboob Khan & Sons                                  | M/s Adeel Humayoon                                       |
|----|--|------------------|--------------------|--|--|--|--|
|    | <b>Eligibility</b>   |                  |                    |  |  |  |  |
| 1  | Valid PEC in C-6 and above category and relevant fiend of specialization.  | ✓                | ✓                  | Not Evaluated due to relevant documents are not attached | Not Evaluated due to relevant documents are not attached | Not Evaluated due to relevant documents are not attached | Not Evaluated due to relevant documents are not attached |
| 2  | NTN Certificate  | ✓                | ✓                  |  |  |  |  |
| 3  | Valid Professional TAX.  | ✓                | ✓                  |  |  |  |  |
| 4  | Registration with Sindh Board of Revenue.  | ✓                | ✓                  |  |  |  |  |
|    | <b>Minimum Qualification Criteria</b>  |                  |                    |  |  |  |  |
| 5  | Bid Security, as mentioned in the NIT & Bidding Documents, is furnished.   | ✓                | ✓                  |  |  |  |  |
| 6  | All rates quoted including the total amount of the bid shall be in figures & words (both).   | ✓                | ✓                  |  |  |  |  |
| 7  | All corrections / overwriting shall be clearly re-written with initials & duly stamped by the bidder.  | ✓                | ✓                  |  |  |  |  |
| 8  | The bid shall be properly signed, named & stamped by the authorized person of the firm and authorization letter for signatory shall be enclosed with the tender by the authorized person, if other than the signatory of the firm.     | ✓                | ✓                  |  |  |  |  |
| 9  | The minimum turn over / work experience with satisfactory completion report in last 2 years or at least two or more works in hand and their aggregate cost should be equal to the work cost in which bidder interested to participate. | ✓                | ✓                  |  |  |  |  |
| 10 | The bidder shall not be blacklisted by Government / Semi Government / Autonomous / Private organization (Affidavit to be provided).  | ✓                | ✓                  |  |  |  |  |

  
**[Naveed Izhhar]**  
 Executive Engineer, TEB, KDA  
 Member

  
**[Nayab Saad]**  
 Director (Accounts & Engg. Dept. KMC  
 Member

  
**[S.M. Taha]**  
 Director Engineering Design / Incharge CM  
 Chairman



**KARACHI METROPOLITAN CORPORATION**  
**OFFICE OF THE DIRECTOR**  
**UNION COUNCIL DEVELOPMENT PROGRAMME**

Old KBCA Building, Ground Floor behind Civic Center and Adjacent KW&SB Main Office, Gulshan-e-Iqbal, Karachi.

**ATTENDANCE SHEET**

NIT Ref # DIR/UCDP/ED/KMC/93/17  
Dated: 24-07-2017

Opened on: 11 - 09 - 2017

| S.NO. | NAME             | DESIGNATION   | SIGNATURE |
|-------|------------------|---|-----------|
| 1.    | Mr. S.M. Taha    | Director Engineering<br>Design . CM, KMC<br>Chairman        |           |
| 2.    | Mr. Nayyab Saeed | Director Accounts<br>Engg. Dept. KMC<br>(Member)            |           |
| 3.    | Mr. Naveed Izhar | Superintending<br>Engineer (TEB Deptt.),<br>KDA<br>(Member) |           |
|       |                  |   |           |



(2)

**KARACHI METROPOLITAN CORPORATION**  
**ENGINEERING DEPARTMENT**  
**UNION COUNCIL DEVELOPMENT PROGRAMME**

No.

Dated:

**BID EVALUATION REPORT**

(In Compliance of Clause 45 SPP Rules 2010)

1. Name of Procuring Agency: Karachi Metropolitan Corporation
2. Tender Reference No: KMC/CM/ED/02/2017-18
3. Tender Description/Name of work/item: **IMPROVEMENT / REHABILITATION OF INFRASTRUCTURE IN DIFFERENT AREA OF UC-03, 19, 24, 31 (DISTRICT EAST), 12, 18, 21, 32 (DISTRICT KORANGI), RECOMMENDED BY MEMBER KMC COUNCIL (REGULAR).**
4. Method of Procurement: Single Stage – One Envelope
5. Tender Published: Daily Jang, Daily DAWN and Daily Kawish dated 26-07-2017, etc and SPPRA Website S.No.34073.
6. Total Bid documents Sold: 17 Nos.
7. Total Bids Received: 12 Nos.
8. Technical Bid Opening date: (if applicable) N/A (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): 08 Nos.
10. Bid (s) Rejected: 04 Nos. (Did not meet Minimum Qualification Criteria)
11. Financial Bid Opening date: 11-09-2017


**12. Bid Evaluation Report:**

| SN | Name of Firm or Bidder           | Cost offered by the Bidder | Ranking in terms of cost | Comparison with Estimated cost                       | Reasons for acceptance/rejection   | Remarks   |
|----|----------------------------------|----------------------------|--------------------------|--|--|---|
| 0  | 1                                | 2                          | 3                        | 4  | 5  | 6   |
| 1  | M/s Haji Abdul Sattar & Brothers | 13340000                   | 1 <sup>st</sup> Lowest   | 33.30% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria                                  | Recommended for award of work   |
| 2  | M/s New Mahad Const. Co.         | 14000000                   | 2 <sup>nd</sup> Lowest   | 30.00% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria                                  | Not recommended due to higher rates   |
| 3  | M/s Masscrete                    | 14000000                   | 3 <sup>rd</sup> Lowest   | 30.00% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria                                  | Not recommended due to higher rates   |
| 4  | M/s Alfa Brothers                | 14002000                   | 4 <sup>th</sup> Lowest   | 29.99% Below the Estimated cost of Rs.20.000 Million | Bids not conforming to the requirements of the criteria given in the NIT and Tender Documents. | <b>Non Responsive</b><br>Not Evaluated due to relevant documents are not attached |
| 5  | M/s Noman Builders               | 14002000                   | 5 <sup>th</sup> Lowest   | 29.99% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria                                  | Not recommended due to higher rates   |

| SN | Name of Firm or Bidder         | Cost offered by the Bidder | Ranking in terms of cost | Comparison with Estimated cost                       | Reasons for acceptance/rejection   | Remarks  |
|----|--------------------------------|----------------------------|--------------------------|--|--|--|
| 0  | 1                              | 2                          | 3                        | 4  | 5  | 6  |
| 6  | M/s Mass Developers            | 15000000                   | 6 <sup>th</sup> Lowest   | 25.00% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria                                  | Not recommended due to higher rates                                |
| 7  | M/s Haji Sirajuddin & Bros.    | 15200000                   | 7 <sup>th</sup> Lowest   | 24.00% Below the Estimated cost of Rs.20.000 Million | Bids not confirming to the requirements of the criteria given in the NIT and Tender Documents. | <b>Non Responsive</b><br>Not Evaluated due to Pay Order not attach |
| 8  | M/s Haji Sangeen Khan & Sons   | 16175250                   | 8 <sup>th</sup> Lowest   | 19.12% Below the Estimated cost of Rs.20.000 Million | Bids not confirming to the requirements of the criteria given in the NIT and Tender Documents. | <b>Non Responsive</b><br>Not Evaluated due to Short Pay Order      |
| 9  | M/s New Balochistan Const. Co. | 17300000                   | 9 <sup>th</sup> Lowest   | 13.50% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria                                  | Not recommended due to higher rates                                |
| 10 | M/s Shamsuddin Mandokhail      | 18000000                   | 10 <sup>th</sup> Lowest  | 10.00% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria                                  | Not recommended due to higher rates                                |
| 11 | M/s Watan Dost Const. Co.      | 19000000                   | 11 <sup>th</sup> Lowest  | 5.00% Below the Estimated cost of Rs.20.000 Million  | Qualified as per Minimum Qualification / Eligibility Criteria                                  | Not recommended due to higher rates                                |
| 12 | M/s Al-Asim Associates         | Not Quoted                 | Not Quoted               | Not Quoted   | Bids not confirming to the requirements of the criteria given in the NIT and Tender Documents. | <b>Non Responsive</b>  |

This issued with the approval of the members of the procurement committee.

  
[Naveed Izhar]  
S.E. (TEB), KDA  
Member

  
[Nayab Saad]  
Director (Accounting, Engg. Dept.)  
KMC  
Member

  
[S.M. Taha]  
Director Engineering Design /  
Incharge CM  
Chairman

**Director (CB), SPPRA, GOS**

(With a request to upload on SPPRA Website)

**Sr. Director (IT), KMC**

(With a request to upload on the KMC Website)

C.C. to:-

1. Director General (Technical Services), KMC
2. Chief Engineer (Concerned), KMC
3. All Procurement Committee Members
4. PS to MD, SPPRA, Govt. of Sindh.
5. Secretary to Mayor, Karachi

**KARACHI METROPOLITAN CORPORATION**  
**ENGINEERING DEPARTMENT**  
**UNION COUNCIL DEVELOPMENT PROGRAMME**

Tender # 02

**COMPARATIVE STATEMENT**

Name of Work: **IMPROVEMENT / REHABILITATION OF INFRASTRUCTURE IN DIFFERENT AREA OF UC-03, 19, 24, 31 (DISTRICT EAST), 12, 18, 21, 32 (DISTRICT KORANGI), RECOMMENDED BY MEMBER KMC COUNCIL (REGULAR).**

Estimated Cost: Part – A to H (S/R): **Rs.20.000 Million** Tentative Cost: **Rs.20.000 Million** Tender Opened on: **11-09-2017**  
 (Rs.25,00,000/- Each)

| Lowest Bidder                     | Name of Contractor (M/s.)        | Quoted Rate                        |                    |                      | Quoted Amount (In Rs.) | Total Amount as per Calculation | Remarks           |
|-----------------------------------|----------------------------------|------------------------------------|--------------------|----------------------|------------------------|---------------------------------|-------------------|
| 1                                 | M/s Haji Abdul Sattar & Brothers | <b>SCHEDULE RATES</b>              |                    |                      |                        |                                 | <b>RESPONSIVE</b> |
|                                   |                                  | <b>Description</b>                 | <b>Est. Amount</b> | <b>Above / Below</b> | ---                    | ---                             |                   |
|                                   |                                  | Part-A:                            | Rs.25,00,000       | 25.00% Below the S/R | <b>1875000</b>         | <b>1875000</b>                  |                   |
|                                   |                                  | Part-B:                            | Rs.25,00,000       | 25.00% Below the S/R | <b>1875000</b>         | <b>1875000</b>                  |                   |
|                                   |                                  | Part-C:                            | Rs.25,00,000       | 25.00% Below the S/R | <b>1875000</b>         | <b>1875000</b>                  |                   |
|                                   |                                  | Part-D:                            | Rs.25,00,000       | 25.00% Below the S/R | <b>1875000</b>         | <b>1875000</b>                  |                   |
|                                   |                                  | Part-E:                            | Rs.25,00,000       | 30.00% Below the S/R | <b>1750000</b>         | <b>1750000</b>                  |                   |
|                                   |                                  | Part-F:                            | Rs.25,00,000       | 30.00% Below the S/R | <b>1750000</b>         | <b>1750000</b>                  |                   |
|                                   |                                  | Part-G:                            | Rs.25,00,000       | 30.00% Below the S/R | <b>1750000</b>         | <b>1750000</b>                  |                   |
|                                   |                                  | Part-H:                            | Rs.25,00,000       | 30.00% Below the S/R | <b>1750000</b>         | <b>1750000</b>                  |                   |
|                                   |                                  | <b>TOTAL QUOTED AMOUNT</b>         |                    |                      | <b>14500000</b>        | <b>14500000</b>                 |                   |
|                                   |                                  | <b>(Less) 8.00% SPECIAL REBATE</b> |                    |                      | ---                    | <b>1160000</b>                  |                   |
| <b>GRAND TOTAL (AFTER REBATE)</b> |                                  |                                    | <b>13340000</b>    | <b>13340000</b>      |                        |                                 |                   |
| 2                                 | M/s New Mahad Const. Co.         | <b>SCHEDULE RATES</b>              |                    |                      |                        |                                 | <b>RESPONSIVE</b> |
|                                   |                                  | <b>Description</b>                 | <b>Est. Amount</b> | <b>Above / Below</b> | ---                    | ---                             |                   |
|                                   |                                  | Part-A:                            | Rs.25,00,000       | 30.00% Below the S/R | <b>1750000</b>         | <b>1750000</b>                  |                   |
|                                   |                                  | Part-B:                            | Rs.25,00,000       | 30.00% Below the S/R | <b>1750000</b>         | <b>1750000</b>                  |                   |
|                                   |                                  | Part-C:                            | Rs.25,00,000       | 30.00% Below the S/R | <b>1750000</b>         | <b>1750000</b>                  |                   |
|                                   |                                  | Part-D:                            | Rs.25,00,000       | 30.00% Below the S/R | <b>1750000</b>         | <b>1750000</b>                  |                   |
|                                   |                                  | Part-E:                            | Rs.25,00,000       | 30.00% Below the S/R | <b>1750000</b>         | <b>1750000</b>                  |                   |
|                                   |                                  | Part-F:                            | Rs.25,00,000       | 30.00% Below the S/R | <b>1750000</b>         | <b>1750000</b>                  |                   |
|                                   |                                  | Part-G:                            | Rs.25,00,000       | 30.00% Below the S/R | <b>1750000</b>         | <b>1750000</b>                  |                   |
|                                   |                                  | Part-H:                            | Rs.25,00,000       | 30.00% Below the S/R | <b>1750000</b>         | <b>1750000</b>                  |                   |
|                                   |                                  | <b>TOTAL QUOTED AMOUNT</b>         |                    |                      | <b>14000000</b>        | <b>14000000</b>                 |                   |





| Lowest Bidder                       | Name of Contractor (M/s.) | Quoted Rate        |                    |                      | Quoted Amount (In Rs.) | Total Amount as per Calculation | Remarks   |
|-------------------------------------|---------------------------|--------------------|--------------------|----------------------|------------------------|---------------------------------|---|
| 3                                   | M/s Masscrete             | SCHEDULE RATES     |                    |                      |                        |                                 | RESPONSIVE  |
|                                     |                           | <b>Description</b> | <b>Est. Amount</b> | <b>Above / Below</b> | ---                    | ---                             |   |
|                                     |                           | Part-A:            | Rs.25,00,000       | 30.00% Below the S/R | ---                    | 1750000                         |   |
|                                     |                           | Part-B:            | Rs.25,00,000       | 30.00% Below the S/R | ---                    | 1750000                         |   |
|                                     |                           | Part-C:            | Rs.25,00,000       | 30.00% Below the S/R | ---                    | 1750000                         |   |
|                                     |                           | Part-D:            | Rs.25,00,000       | 30.00% Below the S/R | ---                    | 1750000                         |   |
|                                     |                           | Part-E:            | Rs.25,00,000       | 30.00% Below the S/R | ---                    | 1750000                         |   |
|                                     |                           | Part-F:            | Rs.25,00,000       | 30.00% Below the S/R | ---                    | 1750000                         |   |
|                                     |                           | Part-G:            | Rs.25,00,000       | 30.00% Below the S/R | ---                    | 1750000                         |   |
|                                     |                           | Part-H:            | Rs.25,00,000       | 30.00% Below the S/R | ---                    | 1750000                         |   |
| <b>TOTAL QUOTED AMOUNT</b>          |                           |                    |                    | <b>14000000</b>      | <b>14000000</b>        |                                 |   |
| 4                                   | M/s Alfa Brothers         | SCHEDULE RATES     |                    |                      |                        |                                 | NON-RESPONSIVE<br>Not Evaluated due to relevant documents are not attached. |
|                                     |                           | <b>Description</b> | <b>Est. Amount</b> | <b>Above / Below</b> | ---                    | ---                             |   |
|                                     |                           | Part-A:            | Rs.25,00,000       | S/R                  | ---                    | ---                             |   |
|                                     |                           | Part-B:            | Rs.25,00,000       | S/R                  | ---                    | ---                             |   |
|                                     |                           | Part-C:            | Rs.25,00,000       | S/R                  | ---                    | ---                             |   |
|                                     |                           | Part-D:            | Rs.25,00,000       | S/R                  | ---                    | ---                             |   |
|                                     |                           | Part-E:            | Rs.25,00,000       | S/R                  | ---                    | ---                             |   |
|                                     |                           | Part-F:            | Rs.25,00,000       | S/R                  | ---                    | ---                             |   |
|                                     |                           | Part-G:            | Rs.25,00,000       | S/R                  | ---                    | ---                             |   |
|                                     |                           | Part-H:            | Rs.25,00,000       | S/R                  | ---                    | ---                             |   |
| <b>TOTAL QUOTED AMOUNT</b>          |                           |                    |                    | <b>14002000</b>      | <b>14002000</b>        |                                 |   |
| 5                                   | M/s Noman Builders        | SCHEDULE RATES     |                    |                      |                        |                                 | RESPONSIVE  |
|                                     |                           | <b>Description</b> | <b>Est. Amount</b> | <b>Above / Below</b> | ---                    | ---                             |   |
|                                     |                           | Part-A:            | Rs.25,00,000       | AT PAR the S/R       | 2500000                | 2500000                         |   |
|                                     |                           | Part-B:            | Rs.25,00,000       | AT PAR the S/R       | 2500000                | 2500000                         |   |
|                                     |                           | Part-C:            | Rs.25,00,000       | AT PAR the S/R       | 2500000                | 2500000                         |   |
|                                     |                           | Part-D:            | Rs.25,00,000       | AT PAR the S/R       | 2500000                | 2500000                         |   |
|                                     |                           | Part-E:            | Rs.25,00,000       | AT PAR the S/R       | 2500000                | 2500000                         |   |
|                                     |                           | Part-F:            | Rs.25,00,000       | AT PAR the S/R       | 2500000                | 2500000                         |   |
|                                     |                           | Part-G:            | Rs.25,00,000       | AT PAR the S/R       | 2500000                | 2500000                         |   |
|                                     |                           | Part-H:            | Rs.25,00,000       | AT PAR the S/R       | 2500000                | 2500000                         |   |
| <b>TOTAL QUOTED AMOUNT</b>          |                           |                    |                    | <b>20000000</b>      | <b>20000000</b>        |                                 |   |
| <b>(Less) 29.99% SPECIAL REBATE</b> |                           |                    |                    | ---                  | <b>5998000</b>         |                                 |   |
| <b>GRAND TOTAL (AFTER REBATE)</b>   |                           |                    |                    | <b>14002000</b>      | <b>14002000</b>        |                                 |   |


| Lowest Bidder              | Name of Contractor (M/s.)    | Quoted Rate        |                    |                      | Quoted Amount (In Rs.) | Total Amount as per Calculation | Remarks   |
|----------------------------|------------------------------|--------------------|--------------------|----------------------|------------------------|---------------------------------|---|
| 6                          | M/s Mass Developers          | SCHEDULE RATES     |                    |                      |                        |                                 | RESPONSIVE  |
|                            |                              | <b>Description</b> | <b>Est. Amount</b> | <b>Above / Below</b> | ---                    | ---                             |   |
|                            |                              | Part-A:            | Rs.25,00,000       | 25.00% Below the S/R | ---                    | 1875000                         |   |
|                            |                              | Part-B:            | Rs.25,00,000       | 25.00% Below the S/R | ---                    | 1875000                         |   |
|                            |                              | Part-C:            | Rs.25,00,000       | 25.00% Below the S/R | ---                    | 1875000                         |   |
|                            |                              | Part-D:            | Rs.25,00,000       | 25.00% Below the S/R | ---                    | 1875000                         |   |
|                            |                              | Part-E:            | Rs.25,00,000       | 25.00% Below the S/R | ---                    | 1875000                         |   |
|                            |                              | Part-F:            | Rs.25,00,000       | 25.00% Below the S/R | ---                    | 1875000                         |   |
|                            |                              | Part-G:            | Rs.25,00,000       | 25.00% Below the S/R | ---                    | 1875000                         |   |
|                            |                              | Part-H:            | Rs.25,00,000       | 25.00% Below the S/R | ---                    | 1875000                         |   |
| <b>TOTAL QUOTED AMOUNT</b> |                              |                    |                    | <b>1500000</b>       | <b>1500000</b>         |                                 |   |
| 7                          | M/s Haji Sirajuddin & Bros.  | SCHEDULE RATES     |                    |                      |                        |                                 | NON-RESPONSIVE<br>Pay Order not attach  |
|                            |                              | <b>Description</b> | <b>Est. Amount</b> | <b>Above / Below</b> | ---                    | ---                             |   |
|                            |                              | Part-A:            | Rs.25,00,000       | 20.00% Below the S/R | 2000000                | 2000000                         |   |
|                            |                              | Part-B:            | Rs.25,00,000       | 20.00% Below the S/R | 2000000                | 2000000                         |   |
|                            |                              | Part-C:            | Rs.25,00,000       | 20.00% Below the S/R | 2000000                | 2000000                         |   |
|                            |                              | Part-D:            | Rs.25,00,000       | 22.00% Below the S/R | 1900000                | 1950000                         |   |
|                            |                              | Part-E:            | Rs.25,00,000       | 22.00% Below the S/R | 1900000                | 1950000                         |   |
|                            |                              | Part-F:            | Rs.25,00,000       | 25.00% Below the S/R | 1800000                | 1875000                         |   |
|                            |                              | Part-G:            | Rs.25,00,000       | 20.00% Below the S/R | 2000000                | 2000000                         |   |
|                            |                              | Part-H:            | Rs.25,00,000       | 20.00% Below the S/R | 2000000                | 2000000                         |   |
| <b>TOTAL QUOTED AMOUNT</b> |                              |                    |                    | <b>15200000</b>      | <b>15775000</b>        |                                 |   |
| 8                          | M/s Haji Sangeen Khan & Sons | SCHEDULE RATES     |                    |                      |                        |                                 | NON-RESPONSIVE<br>Due to Short Pay Order and calculation mistake in Total Amount. |
|                            |                              | <b>Description</b> | <b>Est. Amount</b> | <b>Above / Below</b> | ---                    | ---                             |   |
|                            |                              | Part-A:            | Rs.25,00,000       | 2.00% Below the S/R  | 2450000                | 2450000                         |   |
|                            |                              | Part-B:            | Rs.25,00,000       | AT PAR the S/R       | 2500000                | 2500000                         |   |
|                            |                              | Part-C:            | Rs.25,00,000       | 0.99% Below the S/R  | 2475250                | 2475250                         |   |
|                            |                              | Part-D:            | Rs.25,00,000       | 10.00% Below the S/R | 2250000                | 2250000                         |   |
|                            |                              | Part-E:            | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |   |
|                            |                              | Part-F:            | Rs.25,00,000       | 40.00% Below the S/R | 1500000                | 1500000                         |   |
|                            |                              | Part-G:            | Rs.25,00,000       | 25.00% Below the S/R | 1875000                | 1875000                         |   |
|                            |                              | Part-H:            | Rs.25,00,000       | 45.00% Below the S/R | 1375000                | 1375000                         |   |
| <b>TOTAL QUOTED AMOUNT</b> |                              |                    |                    | <b>14000000</b>      | <b>16175250</b>        |                                 |   |

| Lowest Bidder              | Name of Contractor (M/s.)      | Quoted Rate        |                    |                      | Quoted Amount (In Rs.) | Total Amount as per Calculation | Remarks    |
|----------------------------|--------------------------------|--------------------|--------------------|----------------------|------------------------|---------------------------------|------------|
| 9                          | M/s New Balochistan Const. Co. | SCHEDULE RATES     |                    |                      |                        |                                 | RESPONSIVE |
|                            |                                | <b>Description</b> | <b>Est. Amount</b> | <b>Above / Below</b> | <b>---</b>             | <b>---</b>                      |            |
|                            |                                | Part-A:            | Rs.25,00,000       | 13.50% Below the S/R | 2162500                | 2162500                         |            |
|                            |                                | Part-B:            | Rs.25,00,000       | 13.50% Below the S/R | 2162500                | 2162500                         |            |
|                            |                                | Part-C:            | Rs.25,00,000       | 13.50% Below the S/R | 2162500                | 2162500                         |            |
|                            |                                | Part-D:            | Rs.25,00,000       | 13.50% Below the S/R | 2162500                | 2162500                         |            |
|                            |                                | Part-E:            | Rs.25,00,000       | 13.50% Below the S/R | 2162500                | 2162500                         |            |
|                            |                                | Part-F:            | Rs.25,00,000       | 13.50% Below the S/R | 2162500                | 2162500                         |            |
|                            |                                | Part-G:            | Rs.25,00,000       | 13.50% Below the S/R | 2162500                | 2162500                         |            |
|                            |                                | Part-H:            | Rs.25,00,000       | 13.50% Below the S/R | 2162500                | 2162500                         |            |
| <b>TOTAL QUOTED AMOUNT</b> |                                |                    | <b>17300000</b>    | <b>17300000</b>      |                        |                                 |            |
| 10                         | M/s Shamsuddin Mandokhail      | SCHEDULE RATES     |                    |                      |                        |                                 | RESPONSIVE |
|                            |                                | <b>Description</b> | <b>Est. Amount</b> | <b>Above / Below</b> | <b>---</b>             | <b>---</b>                      |            |
|                            |                                | Part-A:            | Rs.25,00,000       | 10.00% Below the S/R | 2250000                | 2250000                         |            |
|                            |                                | Part-B:            | Rs.25,00,000       | 10.00% Below the S/R | 2250000                | 2250000                         |            |
|                            |                                | Part-C:            | Rs.25,00,000       | 10.00% Below the S/R | 2250000                | 2250000                         |            |
|                            |                                | Part-D:            | Rs.25,00,000       | 10.00% Below the S/R | 2250000                | 2250000                         |            |
|                            |                                | Part-E:            | Rs.25,00,000       | 10.00% Below the S/R | 2250000                | 2250000                         |            |
|                            |                                | Part-F:            | Rs.25,00,000       | 10.00% Below the S/R | 2250000                | 2250000                         |            |
|                            |                                | Part-G:            | Rs.25,00,000       | 10.00% Below the S/R | 2250000                | 2250000                         |            |
|                            |                                | Part-H:            | Rs.25,00,000       | 10.00% Below the S/R | 2250000                | 2250000                         |            |
| <b>TOTAL QUOTED AMOUNT</b> |                                |                    | <b>18000000</b>    | <b>18000000</b>      |                        |                                 |            |
| 11                         | M/s Watan Dost Const. Co.      | SCHEDULE RATES     |                    |                      |                        |                                 | RESPONSIVE |
|                            |                                | <b>Description</b> | <b>Est. Amount</b> | <b>Above / Below</b> | <b>---</b>             | <b>---</b>                      |            |
|                            |                                | Part-A:            | Rs.25,00,000       | 5.00% Below the S/R  | 2375000                | 2375000                         |            |
|                            |                                | Part-B:            | Rs.25,00,000       | 5.00% Below the S/R  | 2375000                | 2375000                         |            |
|                            |                                | Part-C:            | Rs.25,00,000       | 5.00% Below the S/R  | 2375000                | 2375000                         |            |
|                            |                                | Part-D:            | Rs.25,00,000       | 5.00% Below the S/R  | 2375000                | 2375000                         |            |
|                            |                                | Part-E:            | Rs.25,00,000       | 5.00% Below the S/R  | 2375000                | 2375000                         |            |
|                            |                                | Part-F:            | Rs.25,00,000       | 5.00% Below the S/R  | 2375000                | 2375000                         |            |
|                            |                                | Part-G:            | Rs.25,00,000       | 5.00% Below the S/R  | 2375000                | 2375000                         |            |
|                            |                                | Part-H:            | Rs.25,00,000       | 5.00% Below the S/R  | 2375000                | 2375000                         |            |
| <b>TOTAL QUOTED AMOUNT</b> |                                |                    | <b>19000000</b>    | <b>19000000</b>      |                        |                                 |            |

| Lowest Bidder | Name of Contractor (M/s.) | Quoted Rate         |             |               | Quoted Amount (In Rs.) | Total Amount as per Calculation | Remarks        |
|---------------|---------------------------|---------------------|-------------|---------------|------------------------|---------------------------------|----------------|
| 12            | M/s Al-Asim Associates    | SCHEDULE RATES      |             |               |                        |                                 | NON-RESPONSIVE |
|               |                           | Description         | Est. Amount | Above / Below | ---                    | ---                             |                |
|               |                           | Part-A to H:        | ---         | S/R           | Not Quoted             | Not Quoted                      |                |
|               |                           | TOTAL QUOTED AMOUNT |             |               | Not Quoted             | Not Quoted                      |                |

  
 [Naveed Izhar]  
 Executive Engineer, TEB, KDA  
 Member

  
 [Nayab Saeed]  
 Director (Accounts), Engg. Dept. KMC  
 Member

  
 [S.M. Taha]  
 Director Engineering Design / Incharge CM  
 Chairman

Subject: **IMPROVEMENT / REHABILITATION OF INFRASTRUCTURE IN DIFFERENT AREA OF UC-03, 19, 24, 31 (DISTRICT EAST), 12, 18, 21, 32 (DISTRICT KORANGI), RECOMMENDED BY MEMBER KMC COUNCIL (REGULAR).**

NIT No. DIR/UCDP/ED/KMC/93/17 dated 24-07-2017

Method of Procurement: **Single Stage One Envelope.**

### **MINUTES OF PROCUREMENT COMMITTEE MEETING**

A meeting of the procurement committee of this department regarding evaluation of bids received in respect of subject NIT till the deadlines of submission. The meeting was attended by following members of the procurement committee:


- |                     |  |          |
|---------------------|--|----------|
| 1. Mr. S.M. Taha    | Director Engineering Design, Incharge CM | Chairman |
| 2. Mr. Nayyab Saeed | Director Accounts, Engg.Dept. KMC        | Member   |
| 3. Mr. Naveed Izhar | Superintending Engineer (TEB), KDA       | Member   |

The following bidders submitted their bids till the deadline of submission.

| SN | NAME OF BIDDER                   | SN | NAME OF BIDDER                 |
|----|----------------------------------|----|--------------------------------|
| 1  | M/s Haji Abdul Sattar & Brothers | 7  | M/s Haji Sirajuddin & Bros.    |
| 2  | M/s New Mahad Const. Co.         | 8  | M/s Haji Sangeen Khan & Sons   |
| 3  | M/s Masscrete                    | 9  | M/s New Balochistan Const. Co. |
| 4  | M/s Alfa Brothers                | 10 | M/s Shamsuddin Mandokhail      |
| 5  | M/s Noman Builders               | 11 | M/s Watan Dost Const. Co.      |
| 6  | M/s Mass Developers              | 12 | M/s Al-Asim Associates         |

The bids were opened on in the office of the Director (UCDP), Engineering Department, KMC on **11-09-2017** at **2:30 PM** in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Tender Opening Committee. All the members of the tender opening committee signed the bids. Following is the details of bids announced:

| SN | NAME OF BIDDER                   | OFFERED PRICE | AMOUNT OF BID SECURITY | PAY ORDER NO./ DATE | REMARKS  |
|----|----------------------------------|---------------|------------------------|---------------------|--|
| 1  | M/s Haji Abdul Sattar & Brothers | 13340000      | 4,00,000               | Attached            | Responsive   |
| 2  | M/s New Mahad Const. Co.         | 14000000      | 4,00,000               | Attached            | Responsive   |
| 3  | M/s Masscrete                    | 14000000      | 4,00,000               | Attached            | Responsive   |
| 4  | M/s Alfa Brothers                | 14002000      | 4,00,000               | Attached            | Non Responsive<br>Not Evaluated due to relevant documents are not attached |
| 5  | M/s Noman Builders               | 14002000      | 4,00,000               | Attached            | Responsive   |
| 6  | M/s Mass Developers              | 15000000      | 4,00,000               | Attached            | Responsive   |
| 7  | M/s Haji Sirajuddin & Bros.      | 15200000      | Not Attached           | Short Pay Order     | Non Responsive<br>Not Evaluated due to Pay Order not attach                |
| 8  | M/s Haji Sangeen Khan & Sons     | 16175250      | 3,30,00                | Short Pay Order     | Non Responsive<br>Not Evaluated due to Short Pay Order                     |
| 9  | M/s New Balochistan Const. Co.   | 17300000      | 4,00,000               | Attached            | Responsive   |
| 10 | M/s Shamsuddin Mandokhail        | 18000000      | 4,00,000               | Attached            | Responsive   |




| SN | NAME OF BIDDER            | OFFERED PRICE | AMOUNT OF BID SECURITY | PAY ORDER NO./ DATE | REMARKS        |
|----|---------------------------|---------------|------------------------|---------------------|----------------|
| 11 | M/s Watan Dost Const. Co. | 19000000      | 4,00,000               | Attached            | Responsive     |
| 12 | M/s Al-Asim Associates    | Not Quoted    | Not Attached           | Not Attached        | Non Responsive |

The committee examined all the bids as per the Qualification / eligibility criteria provided in the bidding documents, arithmetical checks and verify the documents and bid security submitted by the bidders.

The meeting ended with the note of thanks to and from the chair.

  
**[Naveed Izhar]**  
**S.E. (TEB), KDA**  
**Member**

  
**[Nayab Saeed]**  
**Director (Accounts), Engg. Dept.**  
**KMC**  
**Member**

  
**[S.M. Taha]**  
**Director Engineering Design /**  
**Incharge CM**  
**Chairman**

**KARACHI METROPOLITAN CORPORATION**  
**ENGINEERING DEPARTMENT**  
**UNION COUNCIL DEVELOPMENT PROGRAMME**


Tender # 02


**ELIGIBILITY / MINIMUM QUALIFICATION REPORT**

Name of Work: **IMPROVEMENT / REHABILITATION OF INFRASTRUCTURE IN DIFFERENT AREA OF UC-03, 19, 24, 31 (DISTRICT EAST), 12, 18, 21, 32 (DISTRICT KORANGI), RECOMMENDED BY MEMBER KMC COUNCIL (REGULAR).**


| SN                                    | CONDITION  | M/s Haji Abdul Sattar & Bros. | M/s New Mahad Const. Co. | M/s Masscrete | M/s Alfa Brothers  | M/s Noman Builders | M/s Mass Developers |  |
|---------------------------------------|--|-------------------------------|--------------------------|---------------|--|--------------------|---------------------|--|
| <b>Eligibility</b>                    |  |                               |                          |               |  |                    |                     |  |
| 1                                     | Valid PEC in C-6 and above category and relevant fiend of specialization.  | ✓                             | ✓                        | ✓             | Not Evaluated due to relevant documents are not attached | ✓                  | ✓                   |  |
| 2                                     | NTN Certificate  | ✓                             | ✓                        | ✓             |  | ✓                  | ✓                   |  |
| 3                                     | Valid Professional TAX.  | ✓                             | ✓                        | ✓             |  | ✓                  | ✓                   |  |
| 4                                     | Registration with Sindh Board of Revenue.  | ✓                             | ✓                        | ✓             |  | ✓                  | ✓                   |  |
| <b>Minimum Qualification Criteria</b> |  |                               |                          |               |  |                    |                     |  |
| 5                                     | Bid Security, as mentioned in the NIT & Bidding Documents, is furnished.   | ✓                             | ✓                        | ✓             |  | ✓                  | ✓                   |  |
| 6                                     | All rates quoted including the total amount of the bid shall be in figures & words (both).   | ✓                             | ✓                        | ✓             |  | ✓                  | ✓                   |  |
| 7                                     | All corrections / overwriting shall be clearly re-written with initials & duly stamped by the bidder.  | ✓                             | ✓                        | ✓             |  | ✓                  | ✓                   |  |
| 8                                     | The bid shall be properly signed, named & stamped by the authorized person of the firm and authorization letter for signatory shall be enclosed with the tender by the authorized person, if other than the signatory of the firm.     | ✓                             | ✓                        | ✓             |  | ✓                  | ✓                   |  |
| 9                                     | The minimum turn over / work experience with satisfactory completion report in last 2 years or at least two or more works in hand and their aggregate cost should be equal to the work cost in which bidder interested to participate. | ✓                             | ✓                        | ✓             |  | ✓                  | ✓                   |  |
| 10                                    | The bidder shall not be blacklisted by Government / Semi Government / Autonomous / Private organization (Affidavit to be provided).  | ✓                             | ✓                        | ✓             | ✓  | ✓                  |                     |  |

  
**[Naveed Izhar]**  
 Executive Engineer, TEB, KDA  
 Member

  
**[Nayab Saad]**  
 Director (Accounts), Engg. Dept. KMC  
 Member

  
**[S.M. Taha]**  
 Director Engineering Design / Incharge CM  
 Chairman

| SN                                    | CONDITION  | M/s Haji Sirajuddin & Bros. | M/s Haji Sangeen Khan & Sons | M/s New Balochistan Const. Co. | M/s Shamsuddin Mandokhail | M/s Watan Dost Const. Co. | M/s Al-Asim Associates                                   |  |  |  |
|---------------------------------------|--|-----------------------------|------------------------------|--------------------------------|---------------------------|---------------------------|--|--|--|--|
| <b>Eligibility</b>                    |  |                             |                              |                                |                           |                           |  |  |  |  |
| 1                                     | Valid PEC in C-6 and above category and relevant fiend of specialization.  | Pay Order Not Attached      | Short Pay Order Attached     | ✓                              | ✓                         | ✓                         | Not Evaluated due to relevant documents are not attached |  |  |  |
| 2                                     | NTN Certificate  |                             |                              | ✓                              | ✓                         | ✓                         |  |  |  |  |
| 3                                     | Valid Professional TAX.  |                             |                              | ✓                              | ✓                         | ✓                         |  |  |  |  |
| 4                                     | Registration with Sindh Board of Revenue.  |                             |                              | ✓                              | ✓                         | ✓                         |  |  |  |  |
| <b>Minimum Qualification Criteria</b> |  |                             |                              |                                |                           |                           |  |  |  |  |
| 5                                     | Bid Security, as mentioned in the NIT & Bidding Documents, is furnished.   |                             |                              | ✓                              | ✓                         | ✓                         |  |  |  |  |
| 6                                     | All rates quoted including the total amount of the bid shall be in figures & words (both).   |                             |                              | ✓                              | ✓                         | ✓                         |  |  |  |  |
| 7                                     | All corrections / overwriting shall be clearly re-written with initials & duly stamped by the bidder.  |                             |                              | ✓                              | ✓                         | ✓                         |  |  |  |  |
| 8                                     | The bid shall be properly signed, named & stamped by the authorized person of the firm and authorization letter for signatory shall be enclosed with the tender by the authorized person, if other than the signatory of the firm.     |                             |                              | ✓                              | ✓                         | ✓                         |  |  |  |  |
| 9                                     | The minimum turn over / work experience with satisfactory completion report in last 2 years or at least two or more works in hand and their aggregate cost should be equal to the work cost in which bidder interested to participate. |                             |                              | ✓                              | ✓                         | ✓                         |  |  |  |  |
| 10                                    | The bidder shall not be blacklisted by Government / Semi Government / Autonomous / Private organization (Affidavit to be provided).  | ✓                           | ✓                            | ✓                              |                           |                           |  |  |  |  |

  
 [Naveed Izhar]  
 Executive Engineer, TEB, KDA  
 Member

  
 [Nayab Saeed]  
 Director (Accounts & Engg. Dept. KMC)  
 Member

  
 [S.M. Taha]  
 Director Engineering Design / Incharge CM  
 Chairman



(3)

**KARACHI METROPOLITAN CORPORATION**  
**ENGINEERING DEPARTMENT**  
**UNION COUNCIL DEVELOPMENT PROGRAMME**

No.

Dated:

**BID EVALUATION REPORT**

(In Compliance of Clause 45 SPP Rules 2010)

1. Name of Procuring Agency: Karachi Metropolitan Corporation
2. Tender Reference No: KMC/CM/ED/03/2017-18
3. Tender Description/Name of work/item: **IMPROVEMENT / REHABILITATION OF INFRASTRUCTURE IN DIFFERENT AREA OF UC-01, 02, 04, 05, 07, 08, 09, 10 (DISTRICT MALIR), RECOMMENDED BY MEMBER KMC COUNCIL (REGULAR).**
4. Method of Procurement: Single Stage – One Envelope
5. Tender Published: Daily Jang, Daily DAWN and Daily Kawish dated 26-07-2017, etc and SPPRA Website S.No.34073.
6. Total Bid documents Sold: 16 Nos.
7. Total Bids Received: 11 Nos.
8. Technical Bid Opening date: (if applicable) N/A (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): 08 Nos.
10. Bid (s) Rejected: 03 Nos. (Did not meet Minimum Qualification Criteria)
11. Financial Bid Opening date: 11-09-2017


**12. Bid Evaluation Report:**

| SN | Name of Firm or Bidder            | Cost offered by the Bidder | Ranking in terms of cost | Comparison with Estimated cost                       | Reasons for acceptance/rejection                              | Remarks                             |
|----|-----------------------------------|----------------------------|--------------------------|--|---|-------------------------------------|
| 0  | 1                                 | 2                          | 3                        | 4  | 5   | 6                                   |
| 1  | M/s Haji Abdul Sattar & Brothers  | 13340000                   | 1 <sup>st</sup> Lowest   | 33.30% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria | Recommended for award of work       |
| 2  | M/s Shaikh Rehman Khan & Brothers | 14000000                   | 2 <sup>nd</sup> Lowest   | 30.00% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria | Not recommended due to higher rates |
| 3  | M/s Haji Zareef Khan & Sons       | 14000000                   | 3 <sup>rd</sup> Lowest   | 30.00% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria | Not recommended due to higher rates |
| 4  | M/s Masscrete                     | 14000000                   | 4 <sup>th</sup> Lowest   | 30.00% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria | Not recommended due to higher rates |
| 5  | M/s New Mahad Const. Co.          | 14000000                   | 5 <sup>th</sup> Lowest   | 30.00% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria | Not recommended due to higher rates |

| SN | Name of Firm or Bidder           | Cost offered by the Bidder | Ranking in terms of cost | Comparison with Estimated cost                       | Reasons for acceptance/rejection   | Remarks   |
|----|----------------------------------|----------------------------|--------------------------|--|--|---|
| 0  | 1                                | 2                          | 3                        | 4  | 5  | 6   |
| 6  | M/s Alfa Brothers                | 14002000                   | 6 <sup>th</sup> Lowest   | 29.99% Below the Estimated cost of Rs.20.000 Million | Bids not conforming to the requirements of the criteria given in the NIT and Tender Documents. | <b>Non Responsive</b><br>Not Evaluated due to relevant documents not attached |
| 7  | M/s Falcon Engineers             | 14925000                   | 7 <sup>th</sup> Lowest   | 25.38% Below the Estimated cost of Rs.20.000 Million | Bids not conforming to the requirements of the criteria given in the NIT and Tender Documents. | <b>Non Responsive</b><br>Not Evaluated due to Pay Order not attach            |
| 8  | M/s Mass Developers              | 15000000                   | 8 <sup>th</sup> Lowest   | 25.00% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria                                  | Not recommended due to higher rates   |
| 9  | M/s Aqil Khan Shirani & Brothers | 15800000                   | 9 <sup>th</sup> Lowest   | 21.00% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria                                  | Not recommended due to higher rates   |
| 10 | M/s Haji Sirajuddin & Brothers   | 18200000                   | 10 <sup>th</sup> Lowest  | 9.00% Below the Estimated cost of Rs.20.000 Million  | Qualified as per Minimum Qualification / Eligibility Criteria                                  | Not recommended due to higher rates   |
| 11 | M/s SAR Enterprises              | Not Quoted                 | Not Quoted               | Not-Quoted   | Bids not conforming to the requirements of the criteria given in the NIT and Tender Documents. | <b>Non Responsive</b>   |

This issued with the approval of the members of the procurement committee.

  
[Naveed Izhar]  
S.E. (TEB), KDA  
Member

  
[Nayab Saeed]  
Director (Accounts), Engg. Dept.  
KMC  
Member

  
[S.M. Taha]  
Director Engineering Design /  
Incharge CM  
Chairman

**Director (CB), SPPRA, GOS**

(With a request to upload on SPPRA Website)

**Sr. Director (IT), KMC**

With a request to upload on the KMC Website

C.C. to:-

1. Director General (Technical Services), KMC
2. Chief Engineer (Concerned), KMC
3. All Procurement Committee Members
4. PS to MD, SPPRA, Govt. of Sindh.
5. Secretary to Mayor, Karachi

**KARACHI METROPOLITAN CORPORATION**  
**ENGINEERING DEPARTMENT**  
**UNION COUNCIL DEVELOPMENT PROGRAMME**

Tender # 03

**COMPARATIVE STATEMENT**

Name of Work: **IMPROVEMENT / REHABILITATION OF INFRASTRUCTURE IN DIFFERENT AREA OF UC-01, 02, 04, 05, 07, 08, 09, 10 (DISTRICT MALIR), RECOMMENDED BY MEMBER KMC COUNCIL (REGULAR).**

Estimated Cost: Part – A to H (S/R): **Rs.20.000 Million** Tentative Cost: **Rs.20.000 Million** Tender Opened on: **11-09-2017**  
 (Rs.25,00,000/- Each)

| Lowest Bidder                      | Name of Contractor (M/s.)        | Quoted Rate                |                    |                      | Quoted Amount (In Rs.) | Total Amount as per Calculation | Remarks    |
|------------------------------------|----------------------------------|----------------------------|--------------------|----------------------|------------------------|---------------------------------|------------|
| 1                                  | M/s Haji Abdul Sattar & Brothers | <b>SCHEDULE RATES</b>      |                    |                      |                        |                                 | RESPONSIVE |
|                                    |                                  | <b>Description</b>         | <b>Est. Amount</b> | <b>Above / Below</b> | ---                    | ---                             |            |
|                                    |                                  | Part-A:                    | Rs.25,00,000       | 25.00% Below the S/R | 1875000                | 1875000                         |            |
|                                    |                                  | Part-B:                    | Rs.25,00,000       | 25.00% Below the S/R | 1875000                | 1875000                         |            |
|                                    |                                  | Part-C:                    | Rs.25,00,000       | 25.00% Below the S/R | 1875000                | 1875000                         |            |
|                                    |                                  | Part-D:                    | Rs.25,00,000       | 25.00% Below the S/R | 1875000                | 1875000                         |            |
|                                    |                                  | Part-E:                    | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                                    |                                  | Part-F:                    | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                                    |                                  | Part-G:                    | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                                    |                                  | Part-H:                    | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                                    |                                  | <b>TOTAL QUOTED AMOUNT</b> |                    |                      | <b>14500000</b>        | <b>14500000</b>                 |            |
| <b>(Less) 8.00% SPECIAL REBATE</b> |                                  |                            | ---                | <b>1160000</b>       |                        |                                 |            |
| <b>GRAND TOTAL (AFTER REBATE)</b>  |                                  |                            | <b>13340000</b>    | <b>13340000</b>      |                        |                                 |            |
| 2                                  | M/s Shaikh Rahim Khan & Brothers | <b>SCHEDULE RATES</b>      |                    |                      |                        |                                 | RESPONSIVE |
|                                    |                                  | <b>Description</b>         | <b>Est. Amount</b> | <b>Above / Below</b> | ---                    | ---                             |            |
|                                    |                                  | Part-A:                    | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                                    |                                  | Part-B:                    | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                                    |                                  | Part-C:                    | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                                    |                                  | Part-D:                    | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                                    |                                  | Part-E:                    | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                                    |                                  | Part-F:                    | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                                    |                                  | Part-G:                    | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                                    |                                  | Part-H:                    | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                                    |                                  | <b>TOTAL QUOTED AMOUNT</b> |                    |                      | <b>14000000</b>        | <b>14000000</b>                 |            |

| Lowest Bidder              | Name of Contractor (M/s.)   | Quoted Rate           |                    |                      | Quoted Amount (In Rs.) | Total Amount as per Calculation | Remarks  |
|----------------------------|-----------------------------|-----------------------|--------------------|----------------------|------------------------|---------------------------------|--|
| 3                          | M/s Haji Zareef Khan & Sons | <b>SCHEDULE RATES</b> |                    |                      |                        |                                 | <b>RESPONSIVE</b><br>Calculation mistake in Part-E, Part-G and also in Total Amount. |
|                            |                             | <b>Description</b>    | <b>Est. Amount</b> | <b>Above / Below</b> | ---                    | ---                             |  |
|                            |                             | Part-A:               | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |  |
|                            |                             | Part-B:               | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |  |
|                            |                             | Part-C:               | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |  |
|                            |                             | Part-D:               | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |  |
|                            |                             | Part-E:               | Rs.25,00,000       | 30.00% Below the S/R | 1749997.90             | 1750000                         |  |
|                            |                             | Part-F:               | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |  |
|                            |                             | Part-G:               | Rs.25,00,000       | 30.00% Below the S/R | 1747900                | 1750000                         |  |
|                            |                             | Part-H:               | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |  |
| <b>TOTAL QUOTED AMOUNT</b> |                             |                       | <b>13997897.90</b> | <b>14000000</b>      |                        |                                 |  |
| 4                          | M/s Masscrete               | <b>SCHEDULE RATES</b> |                    |                      |                        |                                 | <b>RESPONSIVE</b>  |
|                            |                             | <b>Description</b>    | <b>Est. Amount</b> | <b>Above / Below</b> | ---                    | ---                             |  |
|                            |                             | Part-A:               | Rs.25,00,000       | 30.00% Below the S/R | ---                    | 1750000                         |  |
|                            |                             | Part-B:               | Rs.25,00,000       | 30.00% Below the S/R | ---                    | 1750000                         |  |
|                            |                             | Part-C:               | Rs.25,00,000       | 30.00% Below the S/R | ---                    | 1750000                         |  |
|                            |                             | Part-D:               | Rs.25,00,000       | 30.00% Below the S/R | ---                    | 1750000                         |  |
|                            |                             | Part-E:               | Rs.25,00,000       | 30.00% Below the S/R | ---                    | 1750000                         |  |
|                            |                             | Part-F:               | Rs.25,00,000       | 30.00% Below the S/R | ---                    | 1750000                         |  |
|                            |                             | Part-G:               | Rs.25,00,000       | 30.00% Below the S/R | ---                    | 1750000                         |  |
|                            |                             | Part-H:               | Rs.25,00,000       | 30.00% Below the S/R | ---                    | 1750000                         |  |
| <b>TOTAL QUOTED AMOUNT</b> |                             |                       | <b>14000000</b>    | <b>14000000</b>      |                        |                                 |  |
| 5                          | M/s New Mahad Const. Co.    | <b>SCHEDULE RATES</b> |                    |                      |                        |                                 | <b>RESPONSIVE</b>  |
|                            |                             | <b>Description</b>    | <b>Est. Amount</b> | <b>Above / Below</b> | ---                    | ---                             |  |
|                            |                             | Part-A:               | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |  |
|                            |                             | Part-B:               | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |  |
|                            |                             | Part-C:               | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |  |
|                            |                             | Part-D:               | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |  |
|                            |                             | Part-E:               | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |  |
|                            |                             | Part-F:               | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |  |
|                            |                             | Part-G:               | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |  |
|                            |                             | Part-H:               | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |  |
| <b>TOTAL QUOTED AMOUNT</b> |                             |                       | <b>14000000</b>    | <b>14000000</b>      |                        |                                 |  |

| Lowest Bidder       | Name of Contractor (M/s.) | Quoted Rate    |              |                      | Quoted Amount (In Rs.) | Total Amount as per Calculation | Remarks  |
|---------------------|---------------------------|----------------|--------------|----------------------|------------------------|---------------------------------|--|
| 6                   | M/s Alfa Brothers         | SCHEDULE RATES |              |                      |                        |                                 | NON-RESPONSIVE<br>Not Evaluated due to relevant documents are not attached |
|                     |                           | Description    | Est. Amount  | Above / Below        | ---                    | ---                             |  |
|                     |                           | Part-A:        | Rs.25,00,000 | S/R                  | ---                    | ---                             |  |
|                     |                           | Part-B:        | Rs.25,00,000 | S/R                  | ---                    | ---                             |  |
|                     |                           | Part-C:        | Rs.25,00,000 | S/R                  | ---                    | ---                             |  |
|                     |                           | Part-D:        | Rs.25,00,000 | S/R                  | ---                    | ---                             |  |
|                     |                           | Part-E:        | Rs.25,00,000 | S/R                  | ---                    | ---                             |  |
|                     |                           | Part-F:        | Rs.25,00,000 | S/R                  | ---                    | ---                             |  |
|                     |                           | Part-G:        | Rs.25,00,000 | S/R                  | ---                    | ---                             |  |
|                     |                           | Part-H:        | Rs.25,00,000 | S/R                  | ---                    | ---                             |  |
| TOTAL QUOTED AMOUNT |                           |                |              | 14002000             | 14002000               |                                 |  |
| 7                   | M/s Falcon Engineers      | SCHEDULE RATES |              |                      |                        |                                 | NON-RESPONSIVE<br>Pay Order not attach                                     |
|                     |                           | Description    | Est. Amount  | Above / Below        | ---                    | ---                             |  |
|                     |                           | Part-A:        | Rs.25,00,000 | 28.00% Below the S/R | 1800000                | 1800000                         |  |
|                     |                           | Part-B:        | Rs.25,00,000 | 23.00% Below the S/R | 1925000                | 1925000                         |  |
|                     |                           | Part-C:        | Rs.25,00,000 | 29.00% Below the S/R | 1775000                | 1775000                         |  |
|                     |                           | Part-D:        | Rs.25,00,000 | 16.00% Below the S/R | 2100000                | 2100000                         |  |
|                     |                           | Part-E:        | Rs.25,00,000 | 25.00% Below the S/R | 1875000                | 1875000                         |  |
|                     |                           | Part-F:        | Rs.25,00,000 | 26.00% Below the S/R | 1875000                | 1875000                         |  |
|                     |                           | Part-G:        | Rs.25,00,000 | 29.00% Below the S/R | 1775000                | 1775000                         |  |
|                     |                           | Part-H:        | Rs.25,00,000 | 27.00% Below the S/R | 1825000                | 1825000                         |  |
| TOTAL QUOTED AMOUNT |                           |                |              | 14925000             | 14925000               |                                 |  |
| 8                   | M/s Mass Developers       | SCHEDULE RATES |              |                      |                        |                                 | RESPONSIVE   |
|                     |                           | Description    | Est. Amount  | Above / Below        | ---                    | ---                             |  |
|                     |                           | Part-A:        | Rs.25,00,000 | 25.00% Below the S/R | ---                    | 1875000                         |  |
|                     |                           | Part-B:        | Rs.25,00,000 | 25.00% Below the S/R | ---                    | 1875000                         |  |
|                     |                           | Part-C:        | Rs.25,00,000 | 25.00% Below the S/R | ---                    | 1875000                         |  |
|                     |                           | Part-D:        | Rs.25,00,000 | 25.00% Below the S/R | ---                    | 1875000                         |  |
|                     |                           | Part-E:        | Rs.25,00,000 | 25.00% Below the S/R | ---                    | 1875000                         |  |
|                     |                           | Part-F:        | Rs.25,00,000 | 25.00% Below the S/R | ---                    | 1875000                         |  |
|                     |                           | Part-G:        | Rs.25,00,000 | 25.00% Below the S/R | ---                    | 1875000                         |  |
|                     |                           | Part-H:        | Rs.25,00,000 | 25.00% Below the S/R | ---                    | 1875000                         |  |
| TOTAL QUOTED AMOUNT |                           |                |              | 15000000             | 15000000               |                                 |  |

| Lowest Bidder              | Name of Contractor (M/s.)        | Quoted Rate        |                    |                      | Quoted Amount (In Rs.) | Total Amount as per Calculation | Remarks   |
|----------------------------|----------------------------------|--------------------|--------------------|----------------------|------------------------|---------------------------------|---|
| 9                          | M/s Aqil Khan Shirani & Brothers | SCHEDULE RATES     |                    |                      |                        |                                 | RESPONSIVE  |
|                            |                                  | <b>Description</b> | <b>Est. Amount</b> | <b>Above / Below</b> | <b>---</b>             | <b>---</b>                      |   |
|                            |                                  | Part-A:            | Rs.25,00,000       | 21.00% Below the S/R | 1975000                | 1975000                         |   |
|                            |                                  | Part-B:            | Rs.25,00,000       | 21.00% Below the S/R | 1975000                | 1975000                         |   |
|                            |                                  | Part-C:            | Rs.25,00,000       | 21.00% Below the S/R | 1975000                | 1975000                         |   |
|                            |                                  | Part-D:            | Rs.25,00,000       | 21.00% Below the S/R | 1975000                | 1975000                         |   |
|                            |                                  | Part-E:            | Rs.25,00,000       | 21.00% Below the S/R | 1975000                | 1975000                         |   |
|                            |                                  | Part-F:            | Rs.25,00,000       | 21.00% Below the S/R | 1975000                | 1975000                         |   |
|                            |                                  | Part-G:            | Rs.25,00,000       | 21.00% Below the S/R | 1975000                | 1975000                         |   |
|                            |                                  | Part-H:            | Rs.25,00,000       | 21.00% Below the S/R | 1975000                | 1975000                         |   |
| <b>TOTAL QUOTED AMOUNT</b> |                                  |                    | <b>15800000</b>    | <b>15800000</b>      |                        |                                 |   |
| 10                         | M/s Haji Sirajuddin & Brothers   | SCHEDULE RATES     |                    |                      |                        |                                 | RESPONSIVE<br>Calculation mistake in<br>Total Amount. |
|                            |                                  | <b>Description</b> | <b>Est. Amount</b> | <b>Above / Below</b> | <b>---</b>             | <b>---</b>                      |   |
|                            |                                  | Part-A:            | Rs.25,00,000       | 8.00% Below the S/R  | 2300000                | 2300000                         |   |
|                            |                                  | Part-B:            | Rs.25,00,000       | 10.00% Below the S/R | 2250000                | 2250000                         |   |
|                            |                                  | Part-C:            | Rs.25,00,000       | 10.00% Below the S/R | 2250000                | 2250000                         |   |
|                            |                                  | Part-D:            | Rs.25,00,000       | 8.00% Below the S/R  | 2300000                | 2300000                         |   |
|                            |                                  | Part-E:            | Rs.25,00,000       | 8.00% Below the S/R  | 2300000                | 2300000                         |   |
|                            |                                  | Part-F:            | Rs.25,00,000       | 8.00% Below the S/R  | 2300000                | 2300000                         |   |
|                            |                                  | Part-G:            | Rs.25,00,000       | 10.00% Below the S/R | 2250000                | 2250000                         |   |
|                            |                                  | Part-H:            | Rs.25,00,000       | 10.00% Below the S/R | 2250000                | 2250000                         |   |
| <b>TOTAL QUOTED AMOUNT</b> |                                  |                    | <b>16800000</b>    | <b>18200000</b>      |                        |                                 |   |
| 11                         | M/s SAR Enterprises              | SCHEDULE RATES     |                    |                      |                        |                                 | NON-RESPONSIVE  |
|                            |                                  | <b>Description</b> | <b>Est. Amount</b> | <b>Above / Below</b> | <b>---</b>             | <b>---</b>                      |   |
|                            |                                  | Part-A to H:       | ---                | S/R                  | Not Quoted             | Not Quoted                      |   |
| <b>TOTAL QUOTED AMOUNT</b> |                                  |                    | <b>Not Quoted</b>  | <b>Not Quoted</b>    |                        |                                 |   |

  
 [Naveed Izhar]  
 Executive Engineer, TEB, KDA  
 Member

  
 [Nayab Sattar]  
 Director (Accounts), Engg. Dept. KMC  
 Member

  
 [S.M. Taha]  
 Director Engineering Design / Incharge CM  
 Chairman

Subject: **IMPROVEMENT / REHABILITATION OF INFRASTRUCTURE IN DIFFERENT AREA OF UC-01, 02, 04, 05, 07, 08, 09, 10 (DISTRICT MALIR), RECOMMENDED BY MEMBER KMC COUNCIL (REGULAR).**

NIT No. DIR/UCDP/ED/KMC/93/17 dated 24-07-2017

Method of Procurement: **Single Stage One Envelope.**

### **MINUTES OF PROCUREMENT COMMITTEE MEETING**

A meeting of the procurement committee of this department regarding evaluation of bids received in respect of subject NIT till the deadlines of submission. The meeting was attended by following members of the procurement committee:

- |                     |  |          |
|---------------------|--|----------|
| 1. Mr. S.M. Taha    | Director Engineering Design, Incharge CM | Chairman |
| 2. Mr. Nayyab Saeed | Director Accounts, Engg.Dept. KMC        | Member   |
| 3. Mr. Naveed Izhar | Superintending Engineer (TEB), KDA       | Member   |

The following bidders submitted their bids till the deadline of submission.

| SN | NAME OF BIDDER                   | SN | NAME OF BIDDER                   |
|----|----------------------------------|----|----------------------------------|
| 1  | M/s Haji Abdul Sattar & Brothers | 7  | M/s Falcon Engineers             |
| 2  | M/s Shaikh Rahim Khan & Brothers | 8  | M/s Mass Developers              |
| 3  | M/s Haji Zareef Khan & Sons      | 9  | M/s Aqil Khan Shirani & Brothers |
| 4  | M/s Masscrete                    | 10 | M/s Haji Sirajuddin & Brothers   |
| 5  | M/s New Mahad Const. Co.         | 11 | M/s SAR Enterprises              |
| 6  | M/s Alfa Brothers                |    |                                  |

The bids were opened on in the office of the Director (UCDP), Engineering Department, KMC on **11-09-2017** at **2:30 PM** in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Tender Opening Committee. All the members of the tender opening committee signed the bids. Following is the details of bids announced:

| SN | NAME OF BIDDER                    | OFFERED PRICE | AMOUNT OF BID SECURITY | PAY ORDER NO./ DATE | REMARKS  |
|----|-----------------------------------|---------------|------------------------|---------------------|--|
| 1  | M/s Haji Abdul Sattar & Brothers  | 13340000      | 4,00,000               | Attached            | Responsive   |
| 2  | M/s Shaikh Rehman Khan & Brothers | 14000000      | 4,00,000               | Attached            | Responsive   |
| 3  | M/s Haji Zareef Khan & Sons       | 14000000      | 4,00,000               | Attached            | Responsive   |
| 4  | M/s Masscrete                     | 14000000      | 4,00,000               | Attached            | Responsive   |
| 5  | M/s New Mahad Const. Co.          | 14000000      | 4,00,000               | Attached            | Responsive   |
| 6  | M/s Alfa Brothers                 | 14002000      | 4,00,000               | Attached            | Non Responsive<br>Not Evaluated due to relevant documents not attached |
| 7  | M/s Falcon Engineers              | 14925000      | Not Attach             | Not Attached        | Non Responsive<br>Not Evaluated due to Pay Order not attach            |
| 8  | M/s Mass Developers               | 15000000      | 4,00,000               | Attached            | Responsive   |
| 9  | M/s Aqil Khan Shirani & Brothers  | 15800000      | 4,00,000               | Attached            | Responsive   |
| 10 | M/s Haji Sirajuddin & Brothers    | 18200000      | 4,00,000               | Attached            | Responsive   |

| SN | NAME OF BIDDER      | OFFERED PRICE | AMOUNT OF BID SECURITY | PAY ORDER NO./ DATE | REMARKS        |
|----|---------------------|---------------|------------------------|---------------------|----------------|
| 11 | M/s SAR Enterprises | Not Quoted    | Not Attached           | Not Attached        | Non Responsive |

The committee examined all the bids as per the Qualification / eligibility criteria provided in the bidding documents, arithmetical checks and verify the documents and bid security submitted by the bidders.

The meeting ended with the note of thanks to and from the chair.

  
**[Naveed Izhar]**  
**S.E. (TEB), KDA**  
**Member**

  
**[Nayab Sattar]**  
**Director (Accounts), Engg. Dept.**  
**KMC**  
**Member**

  
**[S.M. Taha]**  
**Director Engineering Design /**  
**Incharge CM**  
**Chairman**


**KARACHI METROPOLITAN CORPORATION**  
**ENGINEERING DEPARTMENT**  
**UNION COUNCIL DEVELOPMENT PROGRAMME**  
**ELIGIBILITY / MINIMUM QUALIFICATION REPORT**

Tender # 03

Name of Work: **IMPROVEMENT / REHABILITATION OF INFRASTRUCTURE IN DIFFERENT AREA OF UC-01, 02, 04, 05, 07, 08, 09, 10 (DISTRICT MALIR), RECOMMENDED BY MEMBER KMC COUNCIL (REGULAR).**

| SN | CONDITION  | M/s Haji Abdul Sattar & Bros. | M/s Shaikh Rehman Khan & Bros. | M/s Haji Zareef Khan & Sons | M/s Masscrete | M/s New Mahad Const. Co. | M/s Alfa Brothers  |
|----|--|-------------------------------|--------------------------------|-----------------------------|---------------|--------------------------|--|
|    | <b>Eligibility</b>   |                               |                                |                             |               |                          |  |
| 1  | Valid PEC in C-6 and above category and relevant fiend of specialization.  | ✓                             | ✓                              | ✓                           | ✓             | ✓                        | Not Evaluated due to relevant documents are not attached |
| 2  | NTN Certificate  | ✓                             | ✓                              | ✓                           | ✓             | ✓                        |  |
| 3  | Valid Professional TAX.  | ✓                             | ✓                              | ✓                           | ✓             | ✓                        |  |
| 4  | Registration with Sindh Board of Revenue.  | ✓                             | ✓                              | ✓                           | ✓             | ✓                        |  |
|    | <b>Minimum Qualification Criteria</b>  |                               |                                |                             |               |                          |  |
| 5  | Bid Security, as mentioned in the NIT & Bidding Documents, is furnished.   | ✓                             | ✓                              | ✓                           | ✓             | ✓                        |  |
| 6  | All rates quoted including the total amount of the bid shall be in figures & words (both).   | ✓                             | ✓                              | ✓                           | ✓             | ✓                        |  |
| 7  | All corrections / overwriting shall be clearly re-written with initials & duly stamped by the bidder.  | ✓                             | ✓                              | ✓                           | ✓             | ✓                        |  |
| 8  | The bid shall be properly signed, named & stamped by the authorized person of the firm and authorization letter for signatory shall be enclosed with the tender by the authorized person, if other than the signatory of the firm.     | ✓                             | ✓                              | ✓                           | ✓             | ✓                        |  |
| 9  | The minimum turn over / work experience with satisfactory completion report in last 2 years or at least two or more works in hand and their aggregate cost should be equal to the work cost in which bidder interested to participate. | ✓                             | ✓                              | ✓                           | ✓             | ✓                        |  |
| 10 | The bidder shall not be blacklisted by Government / Semi Government / Autonomous / Private organization (Affidavit to be provided).  | ✓                             | ✓                              | ✓                           | ✓             | ✓                        |  |

  
**[Naveed Izhar]**  
 Executive Engineer, TEB, KDA  
 Member

  
**[Naveed Izhar]**  
 Director (Accounts), Engg. Dept. KMC  
 Member

  
**[S.M. Taha]**  
 Director Engineering Design / Incharge CM  
 Chairman

| SN                                    | CONDITION  | M/s Falcon Engineers                  | M/s Mass Developers | M/s Aqil Khan Shirani & Bros. | M/s Haji Sirajuddin & Bros. | M/s SAR Enterprises   |  |  |
|---------------------------------------|--|---------------------------------------|---------------------|-------------------------------|-----------------------------|---|--|--|
| <b>Eligibility</b>                    |  |                                       |                     |                               |                             |   |  |  |
| 1                                     | Valid PEC in C-6 and above category and relevant fiend of specialization.  | Required Pay Order<br>is not attached | ✓                   | ✓                             | ✓                           | Not Evaluated due to relevant documents<br>are not attached |  |  |
| 2                                     | NTN Certificate  |                                       | ✓                   | ✓                             | ✓                           |   |  |  |
| 3                                     | Valid Professional TAX.  |                                       | ✓                   | ✓                             | ✓                           |   |  |  |
| 4                                     | Registration with Sindh Board of Revenue.  |                                       | ✓                   | ✓                             | ✓                           |   |  |  |
| <b>Minimum Qualification Criteria</b> |  |                                       |                     |                               |                             |   |  |  |
| 5                                     | Bid Security, as mentioned in the NIT & Bidding Documents, is furnished.   |                                       | ✓                   | ✓                             | ✓                           |   |  |  |
| 6                                     | All rates quoted including the total amount of the bid shall be in figures & words (both).   |                                       | ✓                   | ✓                             | ✓                           |   |  |  |
| 7                                     | All corrections / overwriting shall be clearly re-written with initials & duly stamped by the bidder.  |                                       | ✓                   | ✓                             | ✓                           |   |  |  |
| 8                                     | The bid shall be properly signed, named & stamped by the authorized person of the firm and authorization letter for signatory shall be enclosed with the tender by the authorized person, if other than the signatory of the firm.     |                                       | ✓                   | ✓                             | ✓                           |   |  |  |
| 9                                     | The minimum turn over / work experience with satisfactory completion report in last 2 years or at least two or more works in hand and their aggregate cost should be equal to the work cost in which bidder interested to participate. |                                       | ✓                   | ✓                             | ✓                           |   |  |  |
| 10                                    | The bidder shall not be blacklisted by Government / Semi Government / Autonomous / Private organization (Affidavit to be provided).  | ✓                                     | ✓                   | ✓                             |                             |   |  |  |

  
[Naveed Izhar]

Executive Engineer, TEB, KDA  
Member

  
[Naveed Saeed]

Director (Accounts), Engg. Dept. KMC  
Member

  
[S.M. Taha]

Director Engineering Design / Incharge CM  
Chairman



**KARACHI METROPOLITAN CORPORATION**  
**ENGINEERING DEPARTMENT**  
**UNION COUNCIL DEVELOPMENT PROGRAMME**

5

No.

Dated:

**BID EVALUATION REPORT**

(In Compliance of Clause 45 SPP Rules 2010)

1. Name of Procuring Agency: Karachi Metropolitan Corporation
2. Tender Reference No: KMC/CM/ED/05/2017-18
3. Tender Description/Name of work/item: **IMPROVEMENT / REHABILITATION OF INFRASTRUCTURE IN DIFFERENT AREA OF UC-07, 08, 12, 13, 14, 15, 17 & 20 (DISTRICT SOUTH), RECOMMENDED BY MEMBER KMC COUNCIL (REGULAR).**
4. Method of Procurement: Single Stage – One Envelope
5. Tender Published: Daily Jang, Daily DAWN and Daily Kawish dated 26-07-2017, etc and SPPRA Website S.No.34073.
6. Total Bid documents Sold: 12 Nos.
7. Total Bids Received: 10 Nos.
8. Technical Bid Opening date: (if applicable) N/A (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): 08 Nos.
10. Bid (s) Rejected: 02 Nos. (Did not meet Minimum Qualification Criteria)
11. Financial Bid Opening date: 11-09-2017

**12. Bid Evaluation Report:**

| SN | Name of Firm or Bidder           | Cost offered by the Bidder | Ranking in terms of cost | Comparison with Estimated cost                       | Reasons for acceptance/rejection   | Remarks   |
|----|----------------------------------|----------------------------|--------------------------|--|--|---|
| 0  | 1                                | 2                          | 3                        | 4  | 5  | 6   |
| 1  | M/s Haji Sangeen Khan & Brothers | 1000000                    | 1 <sup>st</sup> Lowest   | 50.00% Below the Estimated cost of Rs.20.000 Million | Bids not conforming to the requirements of the criteria given in the NIT and Tender Documents. | Non Responsive Not Evaluated due to Short Pay Order |
| 2  | M/s Mandezai Const. Co.          | 1100000                    | 2 <sup>nd</sup> Lowest   | 45.00% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria                                  | Recommended for award of work                       |
| 3  | M/s New Mahad Const. Co.         | 1400000                    | 3 <sup>rd</sup> Lowest   | 30.00% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria                                  | Not recommended due to higher rates                 |
| 4  | M/s Masscrete                    | 1400000                    | 4 <sup>th</sup> Lowest   | 30.00% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria                                  | Not recommended due to higher rates                 |
| 5  | M/s Falcon Engineers             | 14475000                   | 5 <sup>th</sup> Lowest   | 27.63% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria                                  | Not recommended due to higher rates                 |

| SN | Name of Firm or Bidder           | Cost offered by the Bidder | Ranking in terms of cost | Comparison with Estimated cost                       | Reasons for acceptance/rejection   | Remarks                             |
|----|----------------------------------|----------------------------|--------------------------|--|--|-------------------------------------|
| 0  | 1                                | 2                          | 3                        | 4  | 5  | 6                                   |
| 6  | M/s Haji Abdul Sattar & Brothers | 14500000                   | 6 <sup>th</sup> Lowest   | 27.50% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria                                  | Not recommended due to higher rates |
| 7  | M/s Mass Developers              | 15000000                   | 7 <sup>th</sup> Lowest   | 25.00% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria                                  | Not recommended due to higher rates |
| 8  | M/s M.H. Khan & Brothers         | 16804500                   | 8 <sup>th</sup> Lowest   | 15.98% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria                                  | Not recommended due to higher rates |
| 9  | M/s Haji Sirajuddin & Brothers   | 17925000                   | 9 <sup>th</sup> Lowest   | 10.38% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria                                  | Not recommended due to higher rates |
| 10 | M/s Al-Asim Associates           | Not Quoted                 | Not Quoted               | Not Quoted   | Bids not confirming to the requirements of the criteria given in the NIT and Tender Documents. | Non Responsive                      |

This issued with the approval of the members of the procurement committee.

  
**[Naveed Izhhar]**  
**S.E. (TEB), KDA**  
**Member**

  
**[Nayab Saeed]**  
**Director (Accounts), Engg. Dept.**  
**KMC**  
**Member**

  
**[S.M. Taha]**  
**Director Engineering Design /**  
**Incharge CM**  
**Chairman**

**Director (CB), SPPRA, GOS**

(With a request to upload on SPPRA Website)

**Sr. Director (IT), KMC**

With a request to upload on the KMC Website

**C.C. to:-**

1. Director General (Technical Services), KMC
2. Chief Engineer (Concerned), KMC
3. All Procurement Committee Members
4. PS to MD, SPPRA, Govt. of Sindh.
5. Secretary to Mayor, Karachi

**KARACHI METROPOLITAN CORPORATION**  
**ENGINEERING DEPARTMENT**  
**UNION COUNCIL DEVELOPMENT PROGRAMME**

Tender # 05

**COMPARATIVE STATEMENT**

Name of Work: **IMPROVEMENT / REHABILITATION OF INFRASTRUCTURE IN DIFFERENT AREA OF UC-07, 08, 12, 13, 14, 15, 17 & 20 (DISTRICT SOUTH), RECOMMENDED BY MEMBER KMC COUNCIL (REGULAR).**

Estimated Cost: Part – A to H (S/R): **Rs.20.000 Million** Tentative Cost: **Rs.20.000 Million** Tender Opened on: **11-09-2017**  
 (Rs.25,00,000/- Each)

| Lowest Bidder              | Name of Contractor (M/s.)                   | Quoted Rate           |                    |                      | Quoted Amount (In Rs.) | Total Amount as per Calculation | Remarks   |
|----------------------------|---|-----------------------|--------------------|----------------------|------------------------|---------------------------------|---|
| <b>1</b>                   | <b>M/s Haji Sangeen Khan &amp; Brothers</b> | <b>SCHEDULE RATES</b> |                    |                      |                        |                                 | <b>NON-RESPONSIVE</b><br>Due to Short Pay Order and also Calculation mistake in Total Amount. |
|                            |   | <b>Description</b>    | <b>Est. Amount</b> | <b>Above / Below</b> | <b>---</b>             | <b>---</b>                      |   |
|                            |   | Part-A:               | Rs.25,00,000       | 70.00% Below the S/R | <b>750000</b>          | <b>750000</b>                   |   |
|                            |   | Part-B:               | Rs.25,00,000       | 30.00% Below the S/R | <b>1750000</b>         | <b>1750000</b>                  |   |
|                            |   | Part-C:               | Rs.25,00,000       | 50.00% Below the S/R | <b>1250000</b>         | <b>1250000</b>                  |   |
|                            |   | Part-D:               | Rs.25,00,000       | 60.00% Below the S/R | <b>1000000</b>         | <b>1000000</b>                  |   |
|                            |   | Part-E:               | Rs.25,00,000       | 40.00% Below the S/R | <b>1500000</b>         | <b>1500000</b>                  |   |
|                            |   | Part-F:               | Rs.25,00,000       | 50.00% Below the S/R | <b>1250000</b>         | <b>1250000</b>                  |   |
|                            |   | Part-G:               | Rs.25,00,000       | 40.00% Below the S/R | <b>1500000</b>         | <b>1500000</b>                  |   |
|                            |   | Part-H:               | Rs.25,00,000       | 60.00% Below the S/R | <b>1000000</b>         | <b>1000000</b>                  |   |
| <b>TOTAL QUOTED AMOUNT</b> |   |                       | <b>9213250</b>     | <b>10000000</b>      |                        |                                 |   |
| <b>2</b>                   | <b>M/s Mandezai Const. Co.</b>              | <b>SCHEDULE RATES</b> |                    |                      |                        |                                 | <b>RESPONSIVE</b>   |
|                            |   | <b>Description</b>    | <b>Est. Amount</b> | <b>Above / Below</b> | <b>---</b>             | <b>---</b>                      |   |
|                            |   | Part-A:               | Rs.25,00,000       | 45.00% Below the S/R | <b>1375000</b>         | <b>1375000</b>                  |   |
|                            |   | Part-B:               | Rs.25,00,000       | 45.00% Below the S/R | <b>1375000</b>         | <b>1375000</b>                  |   |
|                            |   | Part-C:               | Rs.25,00,000       | 45.00% Below the S/R | <b>1375000</b>         | <b>1375000</b>                  |   |
|                            |   | Part-D:               | Rs.25,00,000       | 45.00% Below the S/R | <b>1375000</b>         | <b>1375000</b>                  |   |
|                            |   | Part-E:               | Rs.25,00,000       | 45.00% Below the S/R | <b>1375000</b>         | <b>1375000</b>                  |   |
|                            |   | Part-F:               | Rs.25,00,000       | 45.00% Below the S/R | <b>1375000</b>         | <b>1375000</b>                  |   |
|                            |   | Part-G:               | Rs.25,00,000       | 45.00% Below the S/R | <b>1375000</b>         | <b>1375000</b>                  |   |
|                            |   | Part-H:               | Rs.25,00,000       | 45.00% Below the S/R | <b>1375000</b>         | <b>1375000</b>                  |   |
| <b>TOTAL QUOTED AMOUNT</b> |   |                       | <b>11000000</b>    | <b>11000000</b>      |                        |                                 |   |




| Lowest Bidder       | Name of Contractor (M/s.) | Quoted Rate    |              |                      | Quoted Amount (In Rs.) | Total Amount as per Calculation | Remarks    |
|---------------------|---------------------------|----------------|--------------|----------------------|------------------------|---------------------------------|------------|
| 3                   | M/s New Mahad Const. Co.  | SCHEDULE RATES |              |                      |                        |                                 | RESPONSIVE |
|                     |                           | Description    | Est. Amount  | Above / Below        | ---                    | ---                             |            |
|                     |                           | Part-A:        | Rs.25,00,000 | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                     |                           | Part-B:        | Rs.25,00,000 | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                     |                           | Part-C:        | Rs.25,00,000 | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                     |                           | Part-D:        | Rs.25,00,000 | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                     |                           | Part-E:        | Rs.25,00,000 | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                     |                           | Part-F:        | Rs.25,00,000 | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                     |                           | Part-G:        | Rs.25,00,000 | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                     |                           | Part-H:        | Rs.25,00,000 | 30.00% Below the S/R | 1750000                | 1750000                         |            |
| TOTAL QUOTED AMOUNT |                           |                | 14000000     | 14000000             |                        |                                 |            |
| 4                   | M/s Masscrete             | SCHEDULE RATES |              |                      |                        |                                 | RESPONSIVE |
|                     |                           | Description    | Est. Amount  | Above / Below        | ---                    | ---                             |            |
|                     |                           | Part-A:        | Rs.25,00,000 | 30.00% Below the S/R | ---                    | 1750000                         |            |
|                     |                           | Part-B:        | Rs.25,00,000 | 30.00% Below the S/R | ---                    | 1750000                         |            |
|                     |                           | Part-C:        | Rs.25,00,000 | 30.00% Below the S/R | ---                    | 1750000                         |            |
|                     |                           | Part-D:        | Rs.25,00,000 | 30.00% Below the S/R | ---                    | 1750000                         |            |
|                     |                           | Part-E:        | Rs.25,00,000 | 30.00% Below the S/R | ---                    | 1750000                         |            |
|                     |                           | Part-F:        | Rs.25,00,000 | 30.00% Below the S/R | ---                    | 1750000                         |            |
|                     |                           | Part-G:        | Rs.25,00,000 | 30.00% Below the S/R | ---                    | 1750000                         |            |
|                     |                           | Part-H:        | Rs.25,00,000 | 30.00% Below the S/R | ---                    | 1750000                         |            |
| TOTAL QUOTED AMOUNT |                           |                | 14000000     | 14000000             |                        |                                 |            |
| 5                   | M/s Falcon Engineers      | SCHEDULE RATES |              |                      |                        |                                 | RESPONSIVE |
|                     |                           | Description    | Est. Amount  | Above / Below        | ---                    | ---                             |            |
|                     |                           | Part-A:        | Rs.25,00,000 | 24.00% Below the S/R | 1900000                | 1900000                         |            |
|                     |                           | Part-B:        | Rs.25,00,000 | 27.00% Below the S/R | 1825000                | 1825000                         |            |
|                     |                           | Part-C:        | Rs.25,00,000 | 29.00% Below the S/R | 1775000                | 1775000                         |            |
|                     |                           | Part-D:        | Rs.25,00,000 | 27.00% Below the S/R | 1825000                | 1825000                         |            |
|                     |                           | Part-E:        | Rs.25,00,000 | 29.00% Below the S/R | 1775000                | 1775000                         |            |
|                     |                           | Part-F:        | Rs.25,00,000 | 27.00% Below the S/R | 1825000                | 1825000                         |            |
|                     |                           | Part-G:        | Rs.25,00,000 | 29.00% Below the S/R | 1775000                | 1775000                         |            |
|                     |                           | Part-H:        | Rs.25,00,000 | 29.00% Below the S/R | 1775000                | 1775000                         |            |
| TOTAL QUOTED AMOUNT |                           |                | 14475000     | 14475000             |                        |                                 |            |

| Lowest Bidder       | Name of Contractor (M/s.)        | Quoted Rate    |              |                      | Quoted Amount (In Rs.) | Total Amount as per Calculation | Remarks    |
|---------------------|----------------------------------|----------------|--------------|----------------------|------------------------|---------------------------------|------------|
| 6                   | M/s Haji Abdul Sattar & Brothers | SCHEDULE RATES |              |                      |                        |                                 | RESPONSIVE |
|                     |                                  | Description    | Est. Amount  | Above / Below        | ---                    | ---                             |            |
|                     |                                  | Part-A:        | Rs.25,00,000 | 25.00% Below the S/R | 1875000                | 1875000                         |            |
|                     |                                  | Part-B:        | Rs.25,00,000 | 25.00% Below the S/R | 1875000                | 1875000                         |            |
|                     |                                  | Part-C:        | Rs.25,00,000 | 25.00% Below the S/R | 1875000                | 1875000                         |            |
|                     |                                  | Part-D:        | Rs.25,00,000 | 25.00% Below the S/R | 1875000                | 1875000                         |            |
|                     |                                  | Part-E:        | Rs.25,00,000 | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                     |                                  | Part-F:        | Rs.25,00,000 | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                     |                                  | Part-G:        | Rs.25,00,000 | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                     |                                  | Part-H:        | Rs.25,00,000 | 30.00% Below the S/R | 1750000                | 1750000                         |            |
| TOTAL QUOTED AMOUNT |                                  |                | 14500000     | 14500000             |                        |                                 |            |
| 7                   | M/s Mass Developers              | SCHEDULE RATES |              |                      |                        |                                 | RESPONSIVE |
|                     |                                  | Description    | Est. Amount  | Above / Below        | ---                    | ---                             |            |
|                     |                                  | Part-A:        | Rs.25,00,000 | 25.00% Below the S/R | ---                    | 1875000                         |            |
|                     |                                  | Part-B:        | Rs.25,00,000 | 25.00% Below the S/R | ---                    | 1875000                         |            |
|                     |                                  | Part-C:        | Rs.25,00,000 | 25.00% Below the S/R | ---                    | 1875000                         |            |
|                     |                                  | Part-D:        | Rs.25,00,000 | 25.00% Below the S/R | ---                    | 1875000                         |            |
|                     |                                  | Part-E:        | Rs.25,00,000 | 25.00% Below the S/R | ---                    | 1875000                         |            |
|                     |                                  | Part-F:        | Rs.25,00,000 | 25.00% Below the S/R | ---                    | 1875000                         |            |
|                     |                                  | Part-G:        | Rs.25,00,000 | 25.00% Below the S/R | ---                    | 1875000                         |            |
|                     |                                  | Part-H:        | Rs.25,00,000 | 25.00% Below the S/R | ---                    | 1875000                         |            |
| TOTAL QUOTED AMOUNT |                                  |                | 15000000     | 15000000             |                        |                                 |            |
| 8                   | M/s Haji Sirajuddin & Brothers   | SCHEDULE RATES |              |                      |                        |                                 | RESPONSIVE |
|                     |                                  | Description    | Est. Amount  | Above / Below        | ---                    | ---                             |            |
|                     |                                  | Part-A:        | Rs.25,00,000 | 10.00% Below the S/R | 2250000                | 2250000                         |            |
|                     |                                  | Part-B:        | Rs.25,00,000 | 10.00% Below the S/R | 2250000                | 2250000                         |            |
|                     |                                  | Part-C:        | Rs.25,00,000 | 10.00% Below the S/R | 2250000                | 2250000                         |            |
|                     |                                  | Part-D:        | Rs.25,00,000 | 8.00% Below the S/R  | 2300000                | 2300000                         |            |
|                     |                                  | Part-E:        | Rs.25,00,000 | 8.00% Below the S/R  | 2300000                | 2300000                         |            |
|                     |                                  | Part-F:        | Rs.25,00,000 | 10.00% Below the S/R | 2250000                | 2250000                         |            |
|                     |                                  | Part-G:        | Rs.25,00,000 | 12.00% Below the S/R | 2200000                | 2200000                         |            |
|                     |                                  | Part-H:        | Rs.25,00,000 | 15.00% Below the S/R | 2125000                | 2125000                         |            |
| TOTAL QUOTED AMOUNT |                                  |                | 16500000     | 17925000             |                        |                                 |            |

| Lowest Bidder       | Name of Contractor (M/s.) | Quoted Rate         |              |                      | Quoted Amount (In Rs.) | Total Amount as per Calculation | Remarks        |
|---------------------|---------------------------|---------------------|--------------|----------------------|------------------------|---------------------------------|----------------|
| 9                   | M/s M.H. Khan & Brothers  | SCHEDULE RATES      |              |                      |                        |                                 | RESPONSIVE     |
|                     |                           | Description         | Est. Amount  | Above / Below        | ---                    | ---                             |                |
|                     |                           | Part-A:             | Rs.25,00,000 | 25.35% Below the S/R | 1866250                | 1866250                         |                |
|                     |                           | Part-B:             | Rs.25,00,000 | 25.35% Below the S/R | 1866250                | 1866250                         |                |
|                     |                           | Part-C:             | Rs.25,00,000 | 6.11% Below the S/R  | 2347250                | 2347250                         |                |
|                     |                           | Part-D:             | Rs.25,00,000 | 25.35% Below the S/R | 1866250                | 1866250                         |                |
|                     |                           | Part-E:             | Rs.25,00,000 | 6.11% Below the S/R  | 2347250                | 2347250                         |                |
|                     |                           | Part-F:             | Rs.25,00,000 | 25.35% Below the S/R | 1866250                | 1866250                         |                |
|                     |                           | Part-G:             | Rs.25,00,000 | 8.20% Below the S/R  | 2295000                | 2295000                         |                |
|                     |                           | Part-H:             | Rs.25,00,000 | 6.00% Below the S/R  | 2350000                | 2350000                         |                |
| TOTAL QUOTED AMOUNT |                           |                     | 16804500     | 16804500             |                        |                                 |                |
| 10                  | M/s Al-Asim Associates    | SCHEDULE RATES      |              |                      |                        |                                 | NON-RESPONSIVE |
|                     |                           | Description         | Est. Amount  | Above / Below        | ---                    | ---                             |                |
|                     |                           | Part-A to H:        | ---          | S/R                  | Not Quoted             | Not Quoted                      |                |
|                     |                           | TOTAL QUOTED AMOUNT |              |                      | Not Quoted             | Not Quoted                      |                |

  
 [Naveed Izhar]  
 Executive Engineer, TEB, KDA  
 Member

  
 [Naveed Saeed]  
 Director (Accounts), Engg. Dept. KMC  
 Member

  
 [S.M. Taha]  
 Director Engineering Design / Incharge CM  
 Chairman

Subject: **IMPROVEMENT / REHABILITATION OF INFRASTRUCTURE IN DIFFERENT AREA OF UC-07, 08, 12, 13, 14, 15, 17 & 20 (DISTRICT SOUTH), RECOMMENDED BY MEMBER KMC COUNCIL (REGULAR).**

NIT No. DIR/UCDP/ED/KMC/93/17 dated 24-07-2017

Method of Procurement: **Single Stage One Envelope.**

**MINUTES OF PROCUREMENT COMMITTEE MEETING**

A meeting of the procurement committee of this department regarding evaluation of bids received in respect of subject NIT till the deadlines of submission. The meeting was attended by following members of the procurement committee:

- |                     |  |          |
|---------------------|--|----------|
| 1. Mr. S.M. Taha    | Director Engineering Design, Incharge CM | Chairman |
| 2. Mr. Nayyab Saeed | Director Accounts, Engg.Dept. KMC        | Member   |
| 3. Mr. Naveed Izhar | Superintending Engineer (TEB), KDA       | Member   |

The following bidders submitted their bids till the deadline of submission.


| SN | NAME OF BIDDER                   | SN | NAME OF BIDDER                   |
|----|----------------------------------|----|----------------------------------|
| 1  | M/s Haji Sangeen Khan & Brothers | 6  | M/s Haji Abdul Sattar & Brothers |
| 2  | M/s Mandezai Const. Co.          | 7  | M/s Mass Developers              |
| 3  | M/s New Mahad Const. Co.         | 8  | M/s M.H. Khan & Brothers         |
| 4  | M/s Masscrete                    | 9  | M/s Haji Sirajuddin & Brothers   |
| 5  | M/s Falcon Engineers             | 10 | M/s Al-Asim Associates           |

The bids were opened on in the office of the Director (UCDP), Engineering Department, KMC on **11-09-2017** at **2:30 PM** in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Tender Opening Committee. All the members of the tender opening committee signed the bids. Following is the details of bids announced:

| SN | NAME OF BIDDER                   | OFFERED PRICE | AMOUNT OF BID SECURITY | PAY ORDER NO./ DATE | REMARKS   |
|----|----------------------------------|---------------|------------------------|---------------------|---|
| 1  | M/s Haji Sangeen Khan & Brothers | 10000000      | 2,00,000               | Short Pay Order     | Non Responsive<br>Not Evaluated due to<br>Short Pay Order |
| 2  | M/s Mandezai Const. Co.          | 11000000      | 4,00,000               | Attached            | Responsive  |
| 3  | M/s New Mahad Const. Co.         | 14000000      | 4,00,000               | Attached            | Responsive  |
| 4  | M/s Masscrete                    | 14000000      | 4,00,000               | Attached            | Responsive  |
| 5  | M/s Falcon Engineers             | 14475000      | 4,00,000               | Attached            | Responsive  |
| 6  | M/s Haji Abdul Sattar & Brothers | 14500000      | 4,00,000               | Attached            | Responsive  |
| 7  | M/s Mass Developers              | 15000000      | 4,00,000               | Attached            | Responsive  |
| 8  | M/s M.H. Khan & Brothers         | 16804500      | 4,00,000               | Attached            | Responsive  |
| 9  | M/s Haji Sirajuddin & Brothers   | 17925000      | 4,00,000               | Attached            | Responsive  |
| 10 | M/s Al-Asim Associates           | Not Quoted    | Not Attached           | Not Attached        | Non Responsive  |

The committee examined all the bids as per the Qualification / eligibility criteria provided in the bidding documents, arithmetical checks and verify the documents and bid security submitted by the bidders.

The meeting ended with the note of thanks to and from the chair.

  
[Naveed Izhar]  
S.E. (TEB), KDA  
Member

  
[Nayyab Saeed]  
Director (Accounts), Engg. Dept.  
KMC  
Member

  
[S.M. Taha]  
Director Engineering Design /  
Incharge CM  
Chairman

**KARACHI METROPOLITAN CORPORATION**  
**ENGINEERING DEPARTMENT**  
**UNION COUNCIL DEVELOPMENT PROGRAMME**

Tender # 05

**ELIGIBILITY / MINIMUM QUALIFICATION REPORT**

Name of Work: **IMPROVEMENT / REHABILITATION OF INFRASTRUCTURE IN DIFFERENT AREA OF UC-07, 08, 12, 13, 14, 15, 17 & 20 (DISTRICT SOUTH), RECOMMENDED BY MEMBER KMC COUNCIL (REGULAR).**

| SN                                    | CONDITION  | M/s Haji Sangeen Khan & Brothers | M/s Mandezai Const. Co. | M/s New Mahad Const. Co. | M/s Masscrete | M/s Falcon Engineers |  |
|---------------------------------------|--|----------------------------------|-------------------------|--------------------------|---------------|----------------------|--|
| <b>Eligibility</b>                    |  |                                  |                         |                          |               |                      |  |
| 1                                     | Valid PEC in C-6 and above category and relevant field of specialization.  | Short Pay Order Attached         | ✓                       | ✓                        | ✓             | ✓                    |  |
| 2                                     | NTN Certificate  |                                  | ✓                       | ✓                        | ✓             | ✓                    |  |
| 3                                     | Valid Professional TAX.  |                                  | ✓                       | ✓                        | ✓             | ✓                    |  |
| 4                                     | Registration with Sindh Board of Revenue.  |                                  | ✓                       | ✓                        | ✓             | ✓                    |  |
| <b>Minimum Qualification Criteria</b> |  |                                  |                         |                          |               |                      |  |
| 5                                     | Bid Security, as mentioned in the NIT & Bidding Documents, is furnished.   |                                  | ✓                       | ✓                        | ✓             | ✓                    |  |
| 6                                     | All rates quoted including the total amount of the bid shall be in figures & words (both).   |                                  | ✓                       | ✓                        | ✓             | ✓                    |  |
| 7                                     | All corrections / overwriting shall be clearly re-written with initials & duly stamped by the bidder.  |                                  | ✓                       | ✓                        | ✓             | ✓                    |  |
| 8                                     | The bid shall be properly signed, named & stamped by the authorized person of the firm and authorization letter for signatory shall be enclosed with the tender by the authorized person, if other than the signatory of the firm.     |                                  | ✓                       | ✓                        | ✓             | ✓                    |  |
| 9                                     | The minimum turn over / work experience with satisfactory completion report in last 2 years or at least two or more works in hand and their aggregate cost should be equal to the work cost in which bidder interested to participate. |                                  | ✓                       | ✓                        | ✓             | ✓                    |  |
| 10                                    | The bidder shall not be blacklisted by Government / Semi Government / Autonomous / Private organization (Affidavit to be provided).  | ✓                                | ✓                       | ✓                        | ✓             |                      |  |

  
**[Naveed Izhar]**  
 Executive Engineer, TEB, KDA  
 Member

  
**[Nayab Saeed]**  
 Director (Accounts) / Agg. Dept. KMC  
 Member

  
**[S.M. Taha]**  
 Director Engineering Design / Incharge CM  
 Chairman

| SN                                    | CONDITION  | M/s Haji Abdul Sattar & Brothers | M/s Mass Developers | M/s M.H. Khan & Brothers | M/s Haji Sirajuddin & Brothers | M/s Al-Asim Associates     |  |
|---------------------------------------|--|----------------------------------|---------------------|--------------------------|--------------------------------|----------------------------|--|
| <b>Eligibility</b>                    |  |                                  |                     |                          |                                |                            |  |
| 1                                     | Valid PEC in C-6 and above category and relevant fiend of specialization.  | ✓                                | ✓                   | ✓                        | ✓                              | Not Quoted / Not Evaluated |  |
| 2                                     | NTN Certificate  | ✓                                | ✓                   | ✓                        | ✓                              |                            |  |
| 3                                     | Valid Professional TAX.  | ✓                                | ✓                   | ✓                        | ✓                              |                            |  |
| 4                                     | Registration with Sindh Board of Revenue.  | ✓                                | ✓                   | ✓                        | ✓                              |                            |  |
| <b>Minimum Qualification Criteria</b> |  |                                  |                     |                          |                                |                            |  |
| 5                                     | Bid Security, as mentioned in the NIT & Bidding Documents, is furnished.   | ✓                                | ✓                   | ✓                        | ✓                              |                            |  |
| 6                                     | All rates quoted including the total amount of the bid shall be in figures & words (both).   | ✓                                | ✓                   | ✓                        | ✓                              |                            |  |
| 7                                     | All corrections / overwriting shall be clearly re-written with initials & duly stamped by the bidder.  | ✓                                | ✓                   | ✓                        | ✓                              |                            |  |
| 8                                     | The bid shall be properly signed, named & stamped by the authorized person of the firm and authorization letter for signatory shall be enclosed with the tender by the authorized person, if other than the signatory of the firm.     | ✓                                | ✓                   | ✓                        | ✓                              |                            |  |
| 9                                     | The minimum turn over / work experience with satisfactory completion report in last 2 years or at least two or more works in hand and their aggregate cost should be equal to the work cost in which bidder interested to participate. | ✓                                | ✓                   | ✓                        | ✓                              |                            |  |
| 10                                    | The bidder shall not be blacklisted by Government / Semi Government / Autonomous / Private organization (Affidavit to be provided).  | ✓                                | ✓                   | ✓                        | ✓                              |                            |  |



**[Naveed Izhar]**  
Executive Engineer, TEB, KDA  
Member



**[Nayab Sattar]**  
Director (Accounts, Engg. Dept. KMC)  
Member



**[S.M. Taha]**  
Director Engineering Design / Incharge CM  
Chairman



6

**KARACHI METROPOLITAN CORPORATION**  
**ENGINEERING DEPARTMENT**  
**UNION COUNCIL DEVELOPMENT PROGRAMME**

No.

Dated:

**BID EVALUATION REPORT**

(In Compliance of Clause 45 SPP Rules 2010)

1. Name of Procuring Agency: Karachi Metropolitan Corporation
2. Tender Reference No: KMC/CM/ED/06/2017-18
3. Tender Description/Name of work/item: **IMPROVEMENT / REHABILITATION OF INFRASTRUCTURE IN DIFFERENT AREA OF UC-04, 21, 24, 25, 27, 29 & 31 (DISTRICT SOUTH), UC-24 (KORANGI), RECOMMENDED BY MEMBER KMC COUNCIL (REGULAR).**
4. Method of Procurement: Single Stage – One Envelope
5. Tender Published: Daily Jang, Daily DAWN and Daily Kawish dated 26-07-2017, etc and SPPRA Website S.No.34073.
6. Total Bid documents Sold: 16 Nos.
7. Total Bids Received: 13 Nos.
8. Technical Bid Opening date: (if applicable) N/A (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): 07 Nos.
10. Bid (s) Rejected: 06 Nos. (Did not meet Minimum Qualification Criteria)
11. Financial Bid Opening date: 11-09-2017


**12. Bid Evaluation Report:**

| SN | Name of Firm or Bidder           | Cost offered by the Bidder | Ranking in terms of cost | Comparison with Estimated cost                       | Reasons for acceptance/rejection   | Remarks   |
|----|----------------------------------|----------------------------|--------------------------|--|--|---|
| 0  | 1                                | 2                          | 3                        | 4  | 5  | 6   |
| 1  | M/s Haji Sangeen Khan & Brothers | 1000000                    | 1 <sup>st</sup> Lowest   | 50.00% Below the Estimated cost of Rs.20.000 Million | Bids not conforming to the requirements of the criteria given in the NIT and Tender Documents. | Non Responsive Not Evaluated due to Short Pay Order |
| 2  | M/s Haji Abdul Sattar & Brothers | 1334000                    | 2 <sup>nd</sup> Lowest   | 33.30% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria                                  | Recommended for award of work                       |
| 3  | M/s New Mahad Const. Co.         | 1400000                    | 3 <sup>rd</sup> Lowest   | 30.00% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria                                  | Not recommended due to higher rates                 |
| 4  | M/s Masscrete                    | 1400000                    | 4 <sup>th</sup> Lowest   | 30.00% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria                                  | Not recommended due to higher rates                 |
| 5  | M/s Yousuf & Sons                | 1400000                    | 5 <sup>th</sup> Lowest   | 30.00% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria                                  | Not recommended due to higher rates                 |

| SN | Name of Firm or Bidder         | Cost offered by the Bidder | Ranking in terms of cost | Comparison with Estimated cost                       | Reasons for acceptance/rejection   | Remarks   |
|----|--------------------------------|----------------------------|--------------------------|--|--|---|
| 0  | 1                              | 2                          | 3                        | 4  | 5  | 6   |
| 6  | M/s Al-Mustafa Const. & Engg.  | 14002000                   | 6 <sup>th</sup> Lowest   | 29.99% Below the Estimated cost of Rs.20.000 Million | Bids not confirming to the requirements of the criteria given in the NIT and Tender Documents. | <b>Non Responsive</b><br>Not Evaluated due to relevant documents not attached |
| 7  | M/s Mass Developers            | 15000000                   | 7 <sup>th</sup> Lowest   | 25.00% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria                                  | Not recommended due to higher rates   |
| 8  | M/s Shaheen Trading Co.        | 15700000                   | 8 <sup>th</sup> Lowest   | 21.50% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria                                  | Not recommended due to higher rates   |
| 9  | M/s Shamsuddin Mandokhail      | 15800000                   | 9 <sup>th</sup> Lowest   | 21.00% Below the Estimated cost of Rs.20.000 Million | Bids not confirming to the requirements of the criteria given in the NIT and Tender Documents. | <b>Non Responsive</b><br>Not Evaluated due to Pay Order not attach            |
| 10 | M/s Haji Sirajuddin & Brothers | 17750000                   | 10 <sup>th</sup> Lowest  | 11.25% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria                                  | Not recommended due to higher rates   |
| 11 | M/s Al-Asim Associates         | 17000000                   | 11 <sup>th</sup> Lowest  | 15.00% Below the Estimated cost of Rs.20.000 Million | Bids not confirming to the requirements of the criteria given in the NIT and Tender Documents. | <b>Non Responsive</b>   |
| 12 | M/s Pearl Construction Co.     | Not Quoted                 | Not Quoted               | Not Quoted   | Bids not confirming to the requirements of the criteria given in the NIT and Tender Documents. | <b>Non Responsive</b>   |
| 13 | M/s Deen Muhammad              | Not Quoted                 | Not Quoted               | Not Quoted   | Bids not confirming to the requirements of the criteria given in the NIT and Tender Documents. | <b>Non Responsive</b>   |

This issued with the approval of the members of the procurement committee.

  
[Naveed Izhar]  
S.E. (TEB), KDA  
Member

  
[Nayab Saeed]  
Director (Accounts), Engg. Dept.  
KMC  
Member

  
[S.M. Taha]  
Director Engineering Design /  
Incharge CM  
Chairman

**Director (CB), SPPRA, GOS**

(With a request to upload on SPPRA Website)

**Sr. Director (IT), KMC**

With a request to upload on the KMC Website

C.C. to:-

1. Director General (Technical Services), KMC
2. Chief Engineer (Concerned), KMC
3. All Procurement Committee Members
4. PS to MD, SPPRA, Govt. of Sindh.
5. Secretary to Mayor, Karachi

**KARACHI METROPOLITAN CORPORATION**  
**ENGINEERING DEPARTMENT**  
**UNION COUNCIL DEVELOPMENT PROGRAMME**

Tender # 06

**COMPARATIVE STATEMENT**

Name of Work: **IMPROVEMENT / REHABILITATION OF INFRASTRUCTURE IN DIFFERENT AREA OF UC-04, 21, 24, 25, 27, 29 & 31 (DISTRICT SOUTH), UC-24 (KORANGI), RECOMMENDED BY MEMBER KMC COUNCIL (REGULAR).**

Estimated Cost: Part – A to H (S/R): **Rs.20.000 Million** Tentative Cost: **Rs.20.000 Million** Tender Opened on: **11-09-2017**  
 (Rs.25,00,000/- Each)

| Lowest Bidder                      | Name of Contractor (M/s.)                   | Quoted Rate           |                    |                      | Quoted Amount (In Rs.) | Total Amount as per Calculation | Remarks   |
|------------------------------------|---|-----------------------|--------------------|----------------------|------------------------|---------------------------------|---|
| <b>1</b>                           | <b>M/s Haji Sangeen Khan &amp; Brothers</b> | <b>SCHEDULE RATES</b> |                    |                      |                        |                                 | <b>NON-RESPONSIVE</b><br>Due to Short Pay Order and also Calculation mistake in Total Amount. |
|                                    |   | <b>Description</b>    | <b>Est. Amount</b> | <b>Above / Below</b> | ---                    | ---                             |   |
|                                    |   | Part-A:               | Rs.25,00,000       | 60.00% Below the S/R | <b>1000000</b>         | <b>1000000</b>                  |   |
|                                    |   | Part-B:               | Rs.25,00,000       | 40.00% Below the S/R | <b>1500000</b>         | <b>1500000</b>                  |   |
|                                    |   | Part-C:               | Rs.25,00,000       | 30.00% Below the S/R | <b>1750000</b>         | <b>1750000</b>                  |   |
|                                    |   | Part-D:               | Rs.25,00,000       | 70.00% Below the S/R | <b>750000</b>          | <b>750000</b>                   |   |
|                                    |   | Part-E:               | Rs.25,00,000       | 40.00% Below the S/R | <b>1500000</b>         | <b>1500000</b>                  |   |
|                                    |   | Part-F:               | Rs.25,00,000       | 60.00% Below the S/R | <b>1000000</b>         | <b>1000000</b>                  |   |
|                                    |   | Part-G:               | Rs.25,00,000       | 50.00% Below the S/R | <b>1250000</b>         | <b>1250000</b>                  |   |
|                                    |   | Part-H:               | Rs.25,00,000       | 50.00% Below the S/R | <b>1250000</b>         | <b>1250000</b>                  |   |
| <b>TOTAL QUOTED AMOUNT</b>         |   |                       | <b>9753000</b>     | <b>10000000</b>      |                        |                                 |   |
| <b>2</b>                           | <b>M/s Haji Abdul Sattar &amp; Brothers</b> | <b>SCHEDULE RATES</b> |                    |                      |                        |                                 | <b>RESPONSIVE</b>   |
|                                    |   | <b>Description</b>    | <b>Est. Amount</b> | <b>Above / Below</b> | ---                    | ---                             |   |
|                                    |   | Part-A:               | Rs.25,00,000       | 25.00% Below the S/R | <b>1875000</b>         | <b>1875000</b>                  |   |
|                                    |   | Part-B:               | Rs.25,00,000       | 25.00% Below the S/R | <b>1875000</b>         | <b>1875000</b>                  |   |
|                                    |   | Part-C:               | Rs.25,00,000       | 25.00% Below the S/R | <b>1875000</b>         | <b>1875000</b>                  |   |
|                                    |   | Part-D:               | Rs.25,00,000       | 25.00% Below the S/R | <b>1875000</b>         | <b>1875000</b>                  |   |
|                                    |   | Part-E:               | Rs.25,00,000       | 30.00% Below the S/R | <b>1750000</b>         | <b>1750000</b>                  |   |
|                                    |   | Part-F:               | Rs.25,00,000       | 30.00% Below the S/R | <b>1750000</b>         | <b>1750000</b>                  |   |
|                                    |   | Part-G:               | Rs.25,00,000       | 30.00% Below the S/R | <b>1750000</b>         | <b>1750000</b>                  |   |
|                                    |   | Part-H:               | Rs.25,00,000       | 30.00% Below the S/R | <b>1750000</b>         | <b>1750000</b>                  |   |
| <b>TOTAL QUOTED AMOUNT</b>         |   |                       | <b>14500000</b>    | <b>14500000</b>      |                        |                                 |   |
| <b>(Less) 8.00% SPECIAL REBATE</b> |   |                       | ---                | <b>1160000</b>       |                        |                                 |   |
| <b>GRAND TOTAL (AFTER REBATE)</b>  |   |                       | <b>13340000</b>    | <b>13340000</b>      |                        |                                 |   |





| Lowest Bidder              | Name of Contractor (M/s.) | Quoted Rate           |                    |                      | Quoted Amount (In Rs.) | Total Amount as per Calculation | Remarks           |
|----------------------------|---------------------------|-----------------------|--------------------|----------------------|------------------------|---------------------------------|-------------------|
| 3                          | M/s New Mahad Const. Co.  | <b>SCHEDULE RATES</b> |                    |                      |                        |                                 | <b>RESPONSIVE</b> |
|                            |                           | <b>Description</b>    | <b>Est. Amount</b> | <b>Above / Below</b> | ---                    | ---                             |                   |
|                            |                           | Part-A:               | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |                   |
|                            |                           | Part-B:               | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |                   |
|                            |                           | Part-C:               | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |                   |
|                            |                           | Part-D:               | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |                   |
|                            |                           | Part-E:               | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |                   |
|                            |                           | Part-F:               | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |                   |
|                            |                           | Part-G:               | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |                   |
|                            |                           | Part-H:               | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |                   |
| <b>TOTAL QUOTED AMOUNT</b> |                           |                       | <b>14000000</b>    | <b>14000000</b>      |                        |                                 |                   |
| 4                          | M/s Masscrete             | <b>SCHEDULE RATES</b> |                    |                      |                        |                                 | <b>RESPONSIVE</b> |
|                            |                           | <b>Description</b>    | <b>Est. Amount</b> | <b>Above / Below</b> | ---                    | ---                             |                   |
|                            |                           | Part-A:               | Rs.25,00,000       | 30.00% Below the S/R | ---                    | 1750000                         |                   |
|                            |                           | Part-B:               | Rs.25,00,000       | 30.00% Below the S/R | ---                    | 1750000                         |                   |
|                            |                           | Part-C:               | Rs.25,00,000       | 30.00% Below the S/R | ---                    | 1750000                         |                   |
|                            |                           | Part-D:               | Rs.25,00,000       | 30.00% Below the S/R | ---                    | 1750000                         |                   |
|                            |                           | Part-E:               | Rs.25,00,000       | 30.00% Below the S/R | ---                    | 1750000                         |                   |
|                            |                           | Part-F:               | Rs.25,00,000       | 30.00% Below the S/R | ---                    | 1750000                         |                   |
|                            |                           | Part-G:               | Rs.25,00,000       | 30.00% Below the S/R | ---                    | 1750000                         |                   |
|                            |                           | Part-H:               | Rs.25,00,000       | 30.00% Below the S/R | ---                    | 1750000                         |                   |
| <b>TOTAL QUOTED AMOUNT</b> |                           |                       | <b>14000000</b>    | <b>14000000</b>      |                        |                                 |                   |
| 5                          | M/s Yousuf & Sons         | <b>SCHEDULE RATES</b> |                    |                      |                        |                                 | <b>RESPONSIVE</b> |
|                            |                           | <b>Description</b>    | <b>Est. Amount</b> | <b>Above / Below</b> | ---                    | ---                             |                   |
|                            |                           | Part-A:               | Rs.25,00,000       | 30.00% Below the S/R | ---                    | 1750000                         |                   |
|                            |                           | Part-B:               | Rs.25,00,000       | 30.00% Below the S/R | ---                    | 1750000                         |                   |
|                            |                           | Part-C:               | Rs.25,00,000       | 30.00% Below the S/R | ---                    | 1750000                         |                   |
|                            |                           | Part-D:               | Rs.25,00,000       | 30.00% Below the S/R | ---                    | 1750000                         |                   |
|                            |                           | Part-E:               | Rs.25,00,000       | 30.00% Below the S/R | ---                    | 1750000                         |                   |
|                            |                           | Part-F:               | Rs.25,00,000       | 30.00% Below the S/R | ---                    | 1750000                         |                   |
|                            |                           | Part-G:               | Rs.25,00,000       | 30.00% Below the S/R | ---                    | 1750000                         |                   |
|                            |                           | Part-H:               | Rs.25,00,000       | 30.00% Below the S/R | ---                    | 1750000                         |                   |
| <b>TOTAL QUOTED AMOUNT</b> |                           |                       | <b>14000000</b>    | <b>14000000</b>      |                        |                                 |                   |

| Lowest Bidder       | Name of Contractor (M/s.)     | Quoted Rate    |              |                      | Quoted Amount (In Rs.) | Total Amount as per Calculation | Remarks  |
|---------------------|-------------------------------|----------------|--------------|----------------------|------------------------|---------------------------------|--|
| 6                   | M/s Al-Mustafa Const. & Engg. | SCHEDULE RATES |              |                      |                        |                                 | NON-RESPONSIVE<br>Not Evaluated due to relevant documents are not attached |
|                     |                               | Description    | Est. Amount  | Above / Below        | ---                    | ---                             |  |
|                     |                               | Part-A:        | Rs.25,00,000 | S/R                  | ---                    | ---                             |  |
|                     |                               | Part-B:        | Rs.25,00,000 | S/R                  | ---                    | ---                             |  |
|                     |                               | Part-C:        | Rs.25,00,000 | S/R                  | ---                    | ---                             |  |
|                     |                               | Part-D:        | Rs.25,00,000 | S/R                  | ---                    | ---                             |  |
|                     |                               | Part-E:        | Rs.25,00,000 | S/R                  | ---                    | ---                             |  |
|                     |                               | Part-F:        | Rs.25,00,000 | S/R                  | ---                    | ---                             |  |
|                     |                               | Part-G:        | Rs.25,00,000 | S/R                  | ---                    | ---                             |  |
|                     |                               | Part-H:        | Rs.25,00,000 | S/R                  | ---                    | ---                             |  |
| TOTAL QUOTED AMOUNT |                               |                |              | 14002000             | ---                    |                                 |  |
| 7                   | M/s Mass Developers           | SCHEDULE RATES |              |                      |                        |                                 | RESPONSIVE   |
|                     |                               | Description    | Est. Amount  | Above / Below        | ---                    | ---                             |  |
|                     |                               | Part-A:        | Rs.25,00,000 | 25.00% Below the S/R | ---                    | 1875000                         |  |
|                     |                               | Part-B:        | Rs.25,00,000 | 25.00% Below the S/R | ---                    | 1875000                         |  |
|                     |                               | Part-C:        | Rs.25,00,000 | 25.00% Below the S/R | ---                    | 1875000                         |  |
|                     |                               | Part-D:        | Rs.25,00,000 | 25.00% Below the S/R | ---                    | 1875000                         |  |
|                     |                               | Part-E:        | Rs.25,00,000 | 25.00% Below the S/R | ---                    | 1875000                         |  |
|                     |                               | Part-F:        | Rs.25,00,000 | 25.00% Below the S/R | ---                    | 1875000                         |  |
|                     |                               | Part-G:        | Rs.25,00,000 | 25.00% Below the S/R | ---                    | 1875000                         |  |
|                     |                               | Part-H:        | Rs.25,00,000 | 25.00% Below the S/R | ---                    | 1875000                         |  |
| TOTAL QUOTED AMOUNT |                               |                |              | 15000000             | 15000000               |                                 |  |
| 8                   | M/s Shaheen Trading Co.       | SCHEDULE RATES |              |                      |                        |                                 | RESPONSIVE   |
|                     |                               | Description    | Est. Amount  | Above / Below        | ---                    | ---                             |  |
|                     |                               | Part-A:        | Rs.25,00,000 | 21.50% Below the S/R | 1962500                | 1962500                         |  |
|                     |                               | Part-B:        | Rs.25,00,000 | 21.50% Below the S/R | 1962500                | 1962500                         |  |
|                     |                               | Part-C:        | Rs.25,00,000 | 21.50% Below the S/R | 1962500                | 1962500                         |  |
|                     |                               | Part-D:        | Rs.25,00,000 | 21.50% Below the S/R | 1962500                | 1962500                         |  |
|                     |                               | Part-E:        | Rs.25,00,000 | 21.50% Below the S/R | 1962500                | 1962500                         |  |
|                     |                               | Part-F:        | Rs.25,00,000 | 21.50% Below the S/R | 1962500                | 1962500                         |  |
|                     |                               | Part-G:        | Rs.25,00,000 | 21.50% Below the S/R | 1962500                | 1962500                         |  |
|                     |                               | Part-H:        | Rs.25,00,000 | 21.50% Below the S/R | 1962500                | 1962500                         |  |
| TOTAL QUOTED AMOUNT |                               |                |              | 15700000             | 15700000               |                                 |  |

| Lowest Bidder              | Name of Contractor (M/s.)      | Quoted Rate           |                    |                      | Quoted Amount (In Rs.) | Total Amount as per Calculation | Remarks  |
|----------------------------|--------------------------------|-----------------------|--------------------|----------------------|------------------------|---------------------------------|--|
| 9                          | M/s Shamsuddin Mandokhail      | <b>SCHEDULE RATES</b> |                    |                      |                        |                                 | <b>RESPONSIVE</b>  |
|                            |                                | <b>Description</b>    | <b>Est. Amount</b> | <b>Above / Below</b> | <b>---</b>             | <b>---</b>                      |  |
|                            |                                | Part-A:               | Rs.25,00,000       | 21.00% Below the S/R | <b>1975000</b>         | <b>1975000</b>                  |  |
|                            |                                | Part-B:               | Rs.25,00,000       | 21.00% Below the S/R | <b>1975000</b>         | <b>1975000</b>                  |  |
|                            |                                | Part-C:               | Rs.25,00,000       | 21.00% Below the S/R | <b>1975000</b>         | <b>1975000</b>                  |  |
|                            |                                | Part-D:               | Rs.25,00,000       | 21.00% Below the S/R | <b>1975000</b>         | <b>1975000</b>                  |  |
|                            |                                | Part-E:               | Rs.25,00,000       | 21.00% Below the S/R | <b>1975000</b>         | <b>1975000</b>                  |  |
|                            |                                | Part-F:               | Rs.25,00,000       | 21.00% Below the S/R | <b>1975000</b>         | <b>1975000</b>                  |  |
|                            |                                | Part-G:               | Rs.25,00,000       | 21.00% Below the S/R | <b>1975000</b>         | <b>1975000</b>                  |  |
|                            |                                | Part-H:               | Rs.25,00,000       | 21.00% Below the S/R | <b>1975000</b>         | <b>1975000</b>                  |  |
| <b>TOTAL QUOTED AMOUNT</b> |                                |                       | <b>15800000</b>    | <b>15800000</b>      |                        |                                 |  |
| 10                         | M/s Haji Sirajuddin & Brothers | <b>SCHEDULE RATES</b> |                    |                      |                        |                                 | <b>RESPONSIVE</b>  |
|                            |                                | <b>Description</b>    | <b>Est. Amount</b> | <b>Above / Below</b> | <b>---</b>             | <b>---</b>                      |  |
|                            |                                | Part-A:               | Rs.25,00,000       | 10.00% Below the S/R | <b>---</b>             | <b>2250000</b>                  |  |
|                            |                                | Part-B:               | Rs.25,00,000       | 10.00% Below the S/R | <b>---</b>             | <b>2250000</b>                  |  |
|                            |                                | Part-C:               | Rs.25,00,000       | 10.00% Below the S/R | <b>---</b>             | <b>2250000</b>                  |  |
|                            |                                | Part-D:               | Rs.25,00,000       | 15.00% Below the S/R | <b>---</b>             | <b>2125000</b>                  |  |
|                            |                                | Part-E:               | Rs.25,00,000       | 15.00% Below the S/R | <b>---</b>             | <b>2125000</b>                  |  |
|                            |                                | Part-F:               | Rs.25,00,000       | 10.00% Below the S/R | <b>---</b>             | <b>2250000</b>                  |  |
|                            |                                | Part-G:               | Rs.25,00,000       | 10.00% Below the S/R | <b>---</b>             | <b>2250000</b>                  |  |
|                            |                                | Part-H:               | Rs.25,00,000       | 10.00% Below the S/R | <b>---</b>             | <b>2250000</b>                  |  |
| <b>TOTAL QUOTED AMOUNT</b> |                                |                       | <b>16400000</b>    | <b>17750000</b>      |                        |                                 |  |
| 11                         | M/s Al-Asim Associates         | <b>SCHEDULE RATES</b> |                    |                      |                        |                                 | <b>NON-RESPONSIVE</b><br>Due to without Signature and Stamp. |
|                            |                                | <b>Description</b>    | <b>Est. Amount</b> | <b>Above / Below</b> | <b>---</b>             | <b>---</b>                      |  |
|                            |                                | Part-A:               | Rs.25,00,000       | 15.00% Below the S/R | <b>---</b>             | <b>2125000</b>                  |  |
|                            |                                | Part-B:               | Rs.25,00,000       | 15.00% Below the S/R | <b>---</b>             | <b>2125000</b>                  |  |
|                            |                                | Part-C:               | Rs.25,00,000       | 15.00% Below the S/R | <b>---</b>             | <b>2125000</b>                  |  |
|                            |                                | Part-D:               | Rs.25,00,000       | 15.00% Below the S/R | <b>---</b>             | <b>2125000</b>                  |  |
|                            |                                | Part-E:               | Rs.25,00,000       | 15.00% Below the S/R | <b>---</b>             | <b>2125000</b>                  |  |
|                            |                                | Part-F:               | Rs.25,00,000       | 15.00% Below the S/R | <b>---</b>             | <b>2125000</b>                  |  |
|                            |                                | Part-G:               | Rs.25,00,000       | 15.00% Below the S/R | <b>---</b>             | <b>2125000</b>                  |  |
|                            |                                | Part-H:               | Rs.25,00,000       | 15.00% Below the S/R | <b>---</b>             | <b>2125000</b>                  |  |
| <b>TOTAL QUOTED AMOUNT</b> |                                |                       | <b>17000000</b>    | <b>17000000</b>      |                        |                                 |  |

| Lowest Bidder | Name of Contractor (M/s.)  | Quoted Rate         |             |               | Quoted Amount (In Rs.) | Total Amount as per Calculation | Remarks        |
|---------------|----------------------------|---------------------|-------------|---------------|------------------------|---------------------------------|----------------|
| 12            | M/s Pearl Construction Co. | SCHEDULE RATES      |             |               |                        |                                 | NON-RESPONSIVE |
|               |                            | Description         | Est. Amount | Above / Below | ---                    | ---                             |                |
|               |                            | Part-A to H:        | ---         | S/R           | Not Quoted             | Not Quoted                      |                |
|               |                            | TOTAL QUOTED AMOUNT |             |               | Not Quoted             | Not Quoted                      |                |
| 13            | M/s Deen Muhammad          | SCHEDULE RATES      |             |               |                        |                                 | NON-RESPONSIVE |
|               |                            | Description         | Est. Amount | Above / Below | ---                    | ---                             |                |
|               |                            | Part-A to H:        | ---         | S/R           | Not Quoted             | Not Quoted                      |                |
|               |                            | TOTAL QUOTED AMOUNT |             |               | Not Quoted             | Not Quoted                      |                |



[Naveed Izhar]  
Executive Engineer, TEB, KDA  
Member



[Nayab Saied]  
Director (Accounts), Engg. Dept. KMC  
Member



[S.M. Yaha]  
Director Engineering Design / Incharge CM  
Chairman

Subject: **IMPROVEMENT / REHABILITATION OF INFRASTRUCTURE IN DIFFERENT AREA OF UC-04, 21, 24, 25, 27, 29 & 31 (DISTRICT SOUTH), UC-24 (KORANGI), RECOMMENDED BY MEMBER KMC COUNCIL (REGULAR).**

NIT No. DIR/UCDP/ED/KMC/93/17 dated 24-07-2017

Method of Procurement: **Single Stage One Envelope.**

### **MINUTES OF PROCUREMENT COMMITTEE MEETING**

A meeting of the procurement committee of this department regarding evaluation of bids received in respect of subject NIT till the deadlines of submission. The meeting was attended by following members of the procurement committee:

- |                     |  |          |
|---------------------|--|----------|
| 1. Mr. S.M. Taha    | Director Engineering Design, Incharge CM | Chairman |
| 2. Mr. Nayyab Saeed | Director Accounts, Engg.Dept. KMC        | Member   |
| 3. Mr. Naveed Izhar | Superintending Engineer (TEB), KDA       | Member   |

The following bidders submitted their bids till the deadline of submission.

| SN | NAME OF BIDDER                   | SN | NAME OF BIDDER                 |
|----|----------------------------------|----|--------------------------------|
| 1  | M/s Haji Sangeen Khan & Brothers | 8  | M/s Shaheen Trading Co.        |
| 2  | M/s Haji Abdul Sattar & Brothers | 9  | M/s Shamsuddin Mandokhail      |
| 3  | M/s New Mahad Const. Co.         | 10 | M/s Haji Sirajuddin & Brothers |
| 4  | M/s Masscrete                    | 11 | M/s Al-Asim Associates         |
| 5  | M/s Yousuf & Sons                | 12 | M/s Pearl Construction Co.     |
| 6  | M/s Al-Mustafa Const. & Engg.    | 13 | M/s Deen Muhammad              |
| 7  | M/s Mass Developers              |    |                                |

The bids were opened on in the office of the Director (UCDP), Engineering Department, KMC on **11-09-2017** at **2:30 PM** in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Tender Opening Committee. All the members of the tender opening committee signed the bids. Following is the details of bids announced:

| SN | NAME OF BIDDER                   | OFFERED PRICE | AMOUNT OF BID SECURITY | PAY ORDER NO./ DATE | REMARKS  |
|----|----------------------------------|---------------|------------------------|---------------------|--|
| 1  | M/s Haji Sangeen Khan & Brothers | 1000000       | 2,00,000               | Short Pay Order     | Non Responsive<br>Not Evaluated due to Short Pay Order                 |
| 2  | M/s Haji Abdul Sattar & Brothers | 1334000       | 4,00,000               | Attached            | Responsive   |
| 3  | M/s New Mahad Const. Co.         | 1400000       | 4,00,000               | Attached            | Responsive   |
| 4  | M/s Masscrete                    | 1400000       | 4,00,000               | Attached            | Responsive   |
| 5  | M/s Yousuf & Sons                | 1400000       | 4,00,000               | Attached            | Responsive   |
| 6  | M/s Al-Mustafa Const. & Engg.    | 1400200       | 4,00,000               | Attached            | Non Responsive<br>Not Evaluated due to relevant documents not attached |
| 7  | M/s Mass Developers              | 1500000       | 4,00,000               | Attached            | Responsive   |
| 8  | M/s Shaheen Trading Co.          | 1570000       | 4,00,000               | Attached            | Responsive   |
| 9  | M/s Shamsuddin Mandokhail        | 1580000       | Not Attached           | Not Attached        | Non Responsive<br>Not Evaluated due to Pay Order not attach            |
| 10 | M/s Haji Sirajuddin & Brothers   | 1775000       | 4,00,000               | Attached            | Responsive   |

| SN | NAME OF BIDDER             | OFFERED PRICE | AMOUNT OF BID SECURITY | PAY ORDER NO./ DATE | REMARKS  |
|----|----------------------------|---------------|------------------------|---------------------|--|
| 11 | M/s Al-Asim Associates     | 17000000      | 4,00,000               | Attached            | Non Responsive<br>Not Evaluated due to relevant documents not attached |
| 12 | M/s Pearl Construction Co. | Not Quoted    | Not Attached           | Not Attached        | Non Responsive   |
| 13 | M/s Deen Muhammad          | Not Quoted    | Not Attached           | Not Attached        | Non Responsive   |

The committee examined all the bids as per the Qualification / eligibility criteria provided in the bidding documents, arithmetical checks and verify the documents and bid security submitted by the bidders.

The meeting ended with the note of thanks to and from the chair.

  
[Naveed Izhar]  
S.E. (TEB), KDA  
Member

  
[Nayab Sattar]  
Director (Accounts) Engg. Dept.  
KMC  
Member

  
[S.M. Taha]  
Director Engineering Design /  
Incharge CM  
Chairman

**KARACHI METROPOLITAN CORPORATION**  
**ENGINEERING DEPARTMENT**  
**UNION COUNCIL DEVELOPMENT PROGRAMME**

Tender # 06

**ELIGIBILITY / MINIMUM QUALIFICATION REPORT**

Name of Work: **IMPROVEMENT / REHABILITATION OF INFRASTRUCTURE IN DIFFERENT AREA OF UC-04, 21, 24, 25, 27, 29 & 31 (DISTRICT SOUTH), UC-24 (KORANGI), RECOMMENDED BY MEMBER KMC COUNCIL (REGULAR).**

| SN                                    | CONDITION  | M/s Haji Sangeen Khan & Brothers | M/s Haji Abdul Sattar & Brothers | M/s New Mahad Const. Co. | M/s Masscrete | M/s Yousuf & Sons | M/s Al-Mustafa Const. & Engg.                            |   |  |
|---------------------------------------|--|----------------------------------|----------------------------------|--------------------------|---------------|-------------------|--|---|--|
| <b>Eligibility</b>                    |  |                                  |                                  |                          |               |                   |  |   |  |
| 1                                     | Valid PEC in C-6 and above category and relevant field of specialization.  | Short Pay Orders is attached     | ✓                                | ✓                        | ✓             | ✓                 | Not Evaluated due to relevant documents are not attached |   |  |
| 2                                     | NTN Certificate  |                                  | ✓                                | ✓                        | ✓             | ✓                 |  |   |  |
| 3                                     | Valid Professional TAX.  |                                  | ✓                                | ✓                        | ✓             | ✓                 |  |   |  |
| 4                                     | Registration with Sindh Board of Revenue.  |                                  | ✓                                | ✓                        | ✓             | ✓                 |  |   |  |
| <b>Minimum Qualification Criteria</b> |  |                                  |                                  |                          |               |                   |  |   |  |
| 5                                     | Bid Security, as mentioned in the NIT & Bidding Documents, is furnished.   |                                  | ✓                                | ✓                        | ✓             | ✓                 |  | ✓ |  |
| 6                                     | All rates quoted including the total amount of the bid shall be in figures & words (both).   |                                  | ✓                                | ✓                        | ✓             | ✓                 |  | ✓ |  |
| 7                                     | All corrections / overwriting shall be clearly re-written with initials & duly stamped by the bidder.  |                                  | ✓                                | ✓                        | ✓             | ✓                 |  | ✓ |  |
| 8                                     | The bid shall be properly signed, named & stamped by the authorized person of the firm and authorization letter for signatory shall be enclosed with the tender by the authorized person, if other than the signatory of the firm.     |                                  | ✓                                | ✓                        | ✓             | ✓                 |  | ✓ |  |
| 9                                     | The minimum turn over / work experience with satisfactory completion report in last 2 years or at least two or more works in hand and their aggregate cost should be equal to the work cost in which bidder interested to participate. |                                  | ✓                                | ✓                        | ✓             | ✓                 |  | ✓ |  |
| 10                                    | The bidder shall not be blacklisted by Government / Semi Government / Autonomous / Private organization (Affidavit to be provided).  | ✓                                | ✓                                | ✓                        | ✓             | ✓                 |  |   |  |


[Naveed Izhar]  
 Executive Engineer, TEB, KDA  
 Member

[Nayab Saif]  
 Director (Accounts & Engg. Dept. KMC  
 Member

[S.M. Taha]  
 Director Engineering Design / Incharge CM  
 Chairman

| SN                                    | CONDITION  | M/s Mass Developers | M/s Shaheen Trading Co. | M/s Shamsuddin Mandokhail | M/s Haji Sirajuddin & Bros. | M/s Al-Asim Associates                                   | M/s Pearl Const. Co.       | M/s Deen Muhammad          |  |  |  |  |
|---------------------------------------|--|---------------------|-------------------------|---------------------------|-----------------------------|--|----------------------------|----------------------------|--|--|--|--|
| <b>Eligibility</b>                    |  |                     |                         |                           |                             |  |                            |                            |  |  |  |  |
| 1                                     | Valid PEC in C-6 and above category and relevant fiend of specialization.  | ✓                   | ✓                       | Pay Order Not Attached    | ✓                           | Not Evaluated due to relevant documents are not attached | Not Quoted / Not Evaluated | Not Quoted / Not Evaluated |  |  |  |  |
| 2                                     | NTN Certificate  | ✓                   | ✓                       |                           | ✓                           |  |                            |                            |  |  |  |  |
| 3                                     | Valid Professional TAX.  | ✓                   | ✓                       |                           | ✓                           |  |                            |                            |  |  |  |  |
| 4                                     | Registration with Sindh Board of Revenue.  | ✓                   | ✓                       |                           | ✓                           |  |                            |                            |  |  |  |  |
| <b>Minimum Qualification Criteria</b> |  |                     |                         |                           |                             |  |                            |                            |  |  |  |  |
| 5                                     | Bid Security, as mentioned in the NIT & Bidding Documents, is furnished.   | ✓                   | ✓                       |                           | ✓                           |  |                            |                            |  |  |  |  |
| 6                                     | All rates quoted including the total amount of the bid shall be in figures & words (both).   | ✓                   | ✓                       |                           | ✓                           |  |                            |                            |  |  |  |  |
| 7                                     | All corrections / overwriting shall be clearly re-written with initials & duly stamped by the bidder.  | ✓                   | ✓                       |                           | ✓                           |  |                            |                            |  |  |  |  |
| 8                                     | The bid shall be properly signed, named & stamped by the authorized person of the firm and authorization letter for signatory shall be enclosed with the tender by the authorized person, if other than the signatory of the firm.     | ✓                   | ✓                       |                           | ✓                           |  |                            |                            |  |  |  |  |
| 9                                     | The minimum turn over / work experience with satisfactory completion report in last 2 years or at least two or more works in hand and their aggregate cost should be equal to the work cost in which bidder interested to participate. | ✓                   | ✓                       |                           | ✓                           |  |                            |                            |  |  |  |  |
| 10                                    | The bidder shall not be blacklisted by Government / Semi Government / Autonomous / Private organization (Affidavit to be provided).  | ✓                   | ✓                       | ✓                         |                             |  |                            |                            |  |  |  |  |

  
 [Naveed Izhhar]  
 Executive Engineer, TEB, KDA  
 Member

  
 [Nayab Saeed]  
 Director (Accounts), Engg. Dept. KMC  
 Member

  
 [S.M. Taha]  
 Director Engineering-Design / Incharge CM  
 Chairman



(7)

**KARACHI METROPOLITAN CORPORATION**  
**ENGINEERING DEPARTMENT**  
**UNION COUNCIL DEVELOPMENT PROGRAMME**

No.

Dated:

**BID EVALUATION REPORT**

(In Compliance of Clause 45 SPP Rules 2010)

1. Name of Procuring Agency: Karachi Metropolitan Corporation
2. Tender Reference No: KMC/CM/ED/07/2017-18
3. Tender Description/Name of work/item: **IMPROVEMENT / REHABILITATION OF INFRASTRUCTURE IN UC-18, 19, 22, 23, 26 & 28 (DISTRICT SOUTH) UC-26 & 27 (KORANGI) RECOMMENDED BY MEMBER KMC COUNCIL (REGULAR).**
4. Method of Procurement: Single Stage – One Envelope
5. Tender Published: Daily Jang, Daily DAWN and Daily Kawish dated 26-07-2017, etc and SPPRA Website S.No.34073.
6. Total Bid documents Sold: 16 Nos.
7. Total Bids Received: 10 Nos.
8. Technical Bid Opening date: (if applicable) N/A (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): 08 Nos.
10. Bid (s) Rejected: 02 Nos. (Did not meet Minimum Qualification Criteria)
11. Financial Bid Opening date: 11-09-2017


**12. Bid Evaluation Report:**


| SN | Name of Firm or Bidder        | Cost offered by the Bidder | Ranking in terms of cost | Comparison with Estimated cost                       | Reasons for acceptance/rejection   | Remarks   |
|----|-------------------------------|----------------------------|--------------------------|--|--|---|
| 0  | 1                             | 2                          | 3                        | 4  | 5  | 6   |
| 1  | M/s M.A.A. Construction Co.   | 13340000                   | 1 <sup>st</sup> Lowest   | 33.30% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria                                  | Recommended for award of work   |
| 2  | M/s New Mahad Const. Co.      | 14000000                   | 2 <sup>nd</sup> Lowest   | 30.00% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria                                  | Not recommended due to higher rates   |
| 3  | M/s Haider B. Construction    | 14000000                   | 3 <sup>rd</sup> Lowest   | 30.00% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria                                  | Not recommended due to higher rates   |
| 4  | M/s Masscrete                 | 14000000                   | 4 <sup>th</sup> Lowest   | 30.00% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria                                  | Not recommended due to higher rates   |
| 5  | M/s Al-Mustafa Const. & Engg. | 14002000                   | 5 <sup>th</sup> Lowest   | 29.99% Below the Estimated cost of Rs.20.000 Million | Bids not conforming to the requirements of the criteria given in the NIT and Tender Documents. | <b>Non Responsive</b><br>Not Evaluated due to relevant documents are not attached |

| SN | Name of Firm or Bidder    | Cost offered by the Bidder | Ranking in terms of cost | Comparison with Estimated cost                       | Reasons for acceptance/rejection   | Remarks                             |
|----|---------------------------|----------------------------|--------------------------|--|--|-------------------------------------|
| 0  | 1                         | 2                          | 3                        | 4  | 5  | 6                                   |
| 6  | M/s Falcon Engineering    | 15000000                   | 6 <sup>th</sup> Lowest   | 25.00% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria                                  | Not recommended due to higher rates |
| 7  | M/s Mass Developers       | 15000000                   | 7 <sup>th</sup> Lowest   | 25.00% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria                                  | Not recommended due to higher rates |
| 8  | M/s Shamsuddin Mandokhail | 15800000                   | 8 <sup>th</sup> Lowest   | 21.00% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria                                  | Not recommended due to higher rates |
| 9  | M/s Watan Dost Const. Co. | 18000000                   | 9 <sup>th</sup> Lowest   | 10.00% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria                                  | Not recommended due to higher rates |
| 10 | M/s Al-Asim Associates    | Not Quoted                 | Not Quoted               | Not Quoted   | Bids not confirming to the requirements of the criteria given in the NIT and Tender Documents. | Non Responsive                      |

This issued with the approval of the members of the procurement committee.

  
[Naveed Izhar]  
S.E. (TEB), KDA  
Member

  
[Nayab Anwar]  
Director (Accounts), Engg. Dept.  
KMC  
Member

  
[S.M. Taha]  
Director Engineering Design /  
Incharge CM  
Chairman

**Director (CB), SPPRA, GOS**

(With a request to upload on SPPRA Website)

**Sr. Director (IT), KMC**

(With a request to upload on the KMC Website)

C.C. to:-

1. Director General (Technical Services), KMC
2. Chief Engineer (Concerned), KMC
3. All Procurement Committee Members
4. PS to MD, SPPRA, Govt. of Sindh.
5. Secretary to Mayor, Karachi

**KARACHI METROPOLITAN CORPORATION**  
**ENGINEERING DEPARTMENT**  
**UNION COUNCIL DEVELOPMENT PROGRAMME**

Tender # 07

**COMPARATIVE STATEMENT**

Name of Work: **IMPROVEMENT / REHABILITATION OF INFRASTRUCTURE IN UC-18, 19, 22, 23, 26 & 28 (DISTRICT SOUTH) UC-26 & 27 (KORANGI) RECOMMENDED BY MEMBER KMC COUNCIL (REGULAR).**

Estimated Cost: Part – A to H (S/R): **Rs.20.000 Million** Tentative Cost: **Rs.20.000 Million** Tender Opened on: **11-09-2017**  
 (Rs.25,00,000/- Each)

| Lowest Bidder                     | Name of Contractor (M/s.)          | Quoted Rate                        |                    |                      | Quoted Amount (In Rs.) | Total Amount as per Calculation | Remarks           |
|-----------------------------------|------------------------------------|------------------------------------|--------------------|----------------------|------------------------|---------------------------------|-------------------|
| <b>1</b>                          | <b>M/s M.A.A. Construction Co.</b> | <b>SCHEDULE RATES</b>              |                    |                      |                        |                                 | <b>RESPONSIVE</b> |
|                                   |                                    | <b>Description</b>                 | <b>Est. Amount</b> | <b>Above / Below</b> | ---                    | ---                             |                   |
|                                   |                                    | Part-A:                            | Rs.25,00,000       | 25.00% Below the S/R | <b>1875000</b>         | <b>1875000</b>                  |                   |
|                                   |                                    | Part-B:                            | Rs.25,00,000       | 25.00% Below the S/R | <b>1875000</b>         | <b>1875000</b>                  |                   |
|                                   |                                    | Part-C:                            | Rs.25,00,000       | 25.00% Below the S/R | <b>1875000</b>         | <b>1875000</b>                  |                   |
|                                   |                                    | Part-D:                            | Rs.25,00,000       | 25.00% Below the S/R | <b>1875000</b>         | <b>1875000</b>                  |                   |
|                                   |                                    | Part-E:                            | Rs.25,00,000       | 30.00% Below the S/R | <b>1750000</b>         | <b>1750000</b>                  |                   |
|                                   |                                    | Part-F:                            | Rs.25,00,000       | 30.00% Below the S/R | <b>1750000</b>         | <b>1750000</b>                  |                   |
|                                   |                                    | Part-G:                            | Rs.25,00,000       | 30.00% Below the S/R | <b>1750000</b>         | <b>1750000</b>                  |                   |
|                                   |                                    | Part-H:                            | Rs.25,00,000       | 30.00% Below the S/R | <b>1750000</b>         | <b>1750000</b>                  |                   |
|                                   |                                    | <b>TOTAL QUOTED AMOUNT</b>         |                    |                      | <b>14500000</b>        | <b>14500000</b>                 |                   |
|                                   |                                    | <b>(Less) 8.00% SPECIAL REBATE</b> |                    |                      | ---                    | <b>1160000</b>                  |                   |
| <b>GRAND TOTAL (AFTER REBATE)</b> |                                    |                                    | <b>13340000</b>    | <b>13340000</b>      |                        |                                 |                   |
| <b>2</b>                          | <b>M/s New Mahad Const. Co.</b>    | <b>SCHEDULE RATES</b>              |                    |                      |                        |                                 | <b>RESPONSIVE</b> |
|                                   |                                    | <b>Description</b>                 | <b>Est. Amount</b> | <b>Above / Below</b> | ---                    | ---                             |                   |
|                                   |                                    | Part-A:                            | Rs.25,00,000       | 30.00% Below the S/R | <b>1750000</b>         | <b>1750000</b>                  |                   |
|                                   |                                    | Part-B:                            | Rs.25,00,000       | 30.00% Below the S/R | <b>1750000</b>         | <b>1750000</b>                  |                   |
|                                   |                                    | Part-C:                            | Rs.25,00,000       | 30.00% Below the S/R | <b>1750000</b>         | <b>1750000</b>                  |                   |
|                                   |                                    | Part-D:                            | Rs.25,00,000       | 30.00% Below the S/R | <b>1750000</b>         | <b>1750000</b>                  |                   |
|                                   |                                    | Part-E:                            | Rs.25,00,000       | 30.00% Below the S/R | <b>1750000</b>         | <b>1750000</b>                  |                   |
|                                   |                                    | Part-F:                            | Rs.25,00,000       | 30.00% Below the S/R | <b>1750000</b>         | <b>1750000</b>                  |                   |
|                                   |                                    | Part-G:                            | Rs.25,00,000       | 30.00% Below the S/R | <b>1750000</b>         | <b>1750000</b>                  |                   |
|                                   |                                    | Part-H:                            | Rs.25,00,000       | 30.00% Below the S/R | <b>1750000</b>         | <b>1750000</b>                  |                   |
|                                   |                                    | <b>TOTAL QUOTED AMOUNT</b>         |                    |                      | <b>14000000</b>        | <b>14000000</b>                 |                   |





| Lowest Bidder              | Name of Contractor (M/s.)     | Quoted Rate    |              |                      | Quoted Amount (In Rs.) | Total Amount as per Calculation | Remarks  |
|----------------------------|-------------------------------|----------------|--------------|----------------------|------------------------|---------------------------------|--|
| 3                          | M/s Haider B. Construction    | SCHEDULE RATES |              |                      |                        |                                 | RESPONSIVE   |
|                            |                               | Description    | Est. Amount  | Above / Below        | ---                    | ---                             |  |
|                            |                               | Part-A:        | Rs.25,00,000 | 30.00% Below the S/R | ---                    | 1750000                         |  |
|                            |                               | Part-B:        | Rs.25,00,000 | 30.00% Below the S/R | ---                    | 1750000                         |  |
|                            |                               | Part-C:        | Rs.25,00,000 | 30.00% Below the S/R | ---                    | 1750000                         |  |
|                            |                               | Part-D:        | Rs.25,00,000 | 30.00% Below the S/R | ---                    | 1750000                         |  |
|                            |                               | Part-E:        | Rs.25,00,000 | 30.00% Below the S/R | ---                    | 1750000                         |  |
|                            |                               | Part-F:        | Rs.25,00,000 | 30.00% Below the S/R | ---                    | 1750000                         |  |
|                            |                               | Part-G:        | Rs.25,00,000 | 30.00% Below the S/R | ---                    | 1750000                         |  |
|                            |                               | Part-H:        | Rs.25,00,000 | 30.00% Below the S/R | ---                    | 1750000                         |  |
| <b>TOTAL QUOTED AMOUNT</b> |                               |                |              | <b>14000000</b>      | <b>14000000</b>        |                                 |  |
| 4                          | M/s Masscrete                 | SCHEDULE RATES |              |                      |                        |                                 | RESPONSIVE   |
|                            |                               | Description    | Est. Amount  | Above / Below        | ---                    | ---                             |  |
|                            |                               | Part-A:        | Rs.25,00,000 | 30.00% Below the S/R | ---                    | 1750000                         |  |
|                            |                               | Part-B:        | Rs.25,00,000 | 30.00% Below the S/R | ---                    | 1750000                         |  |
|                            |                               | Part-C:        | Rs.25,00,000 | 30.00% Below the S/R | ---                    | 1750000                         |  |
|                            |                               | Part-D:        | Rs.25,00,000 | 30.00% Below the S/R | ---                    | 1750000                         |  |
|                            |                               | Part-E:        | Rs.25,00,000 | 30.00% Below the S/R | ---                    | 1750000                         |  |
|                            |                               | Part-F:        | Rs.25,00,000 | 30.00% Below the S/R | ---                    | 1750000                         |  |
|                            |                               | Part-G:        | Rs.25,00,000 | 30.00% Below the S/R | ---                    | 1750000                         |  |
|                            |                               | Part-H:        | Rs.25,00,000 | 30.00% Below the S/R | ---                    | 1750000                         |  |
| <b>TOTAL QUOTED AMOUNT</b> |                               |                |              | <b>14000000</b>      | <b>14000000</b>        |                                 |  |
| 5                          | M/s Al-Mustafa Const. & Engg. | SCHEDULE RATES |              |                      |                        |                                 | NON-RESPONSIVE<br>Not Evaluated due to relevant documents are not attached |
|                            |                               | Description    | Est. Amount  | Above / Below        | ---                    | ---                             |  |
|                            |                               | Part-A:        | Rs.25,00,000 | S/R                  | ---                    | ---                             |  |
|                            |                               | Part-B:        | Rs.25,00,000 | S/R                  | ---                    | ---                             |  |
|                            |                               | Part-C:        | Rs.25,00,000 | S/R                  | ---                    | ---                             |  |
|                            |                               | Part-D:        | Rs.25,00,000 | S/R                  | ---                    | ---                             |  |
|                            |                               | Part-E:        | Rs.25,00,000 | S/R                  | ---                    | ---                             |  |
|                            |                               | Part-F:        | Rs.25,00,000 | S/R                  | ---                    | ---                             |  |
|                            |                               | Part-G:        | Rs.25,00,000 | S/R                  | ---                    | ---                             |  |
|                            |                               | Part-H:        | Rs.25,00,000 | S/R                  | ---                    | ---                             |  |
| <b>TOTAL QUOTED AMOUNT</b> |                               |                |              | <b>14002000</b>      | ---                    |                                 |  |

| Lowest Bidder              | Name of Contractor (M/s.) | Quoted Rate        |                    |                      | Quoted Amount (In Rs.) | Total Amount as per Calculation | Remarks    |
|----------------------------|---------------------------|--------------------|--------------------|----------------------|------------------------|---------------------------------|------------|
| 6                          | M/s Falcon Engineering    | SCHEDULE RATES     |                    |                      |                        |                                 | RESPONSIVE |
|                            |                           | <b>Description</b> | <b>Est. Amount</b> | <b>Above / Below</b> | ---                    | ---                             |            |
|                            |                           | Part-A:            | Rs.25,00,000       | 21.00% Below the S/R | 1975000                | 1975000                         |            |
|                            |                           | Part-B:            | Rs.25,00,000       | 27.00% Below the S/R | 1825000                | 1825000                         |            |
|                            |                           | Part-C:            | Rs.25,00,000       | 29.00% Below the S/R | 1775000                | 1775000                         |            |
|                            |                           | Part-D:            | Rs.25,00,000       | 21.00% Below the S/R | 1975000                | 1975000                         |            |
|                            |                           | Part-E:            | Rs.25,00,000       | 19.00% Below the S/R | 2025000                | 2025000                         |            |
|                            |                           | Part-F:            | Rs.25,00,000       | 27.00% Below the S/R | 1825000                | 1825000                         |            |
|                            |                           | Part-G:            | Rs.25,00,000       | 27.00% Below the S/R | 1825000                | 1825000                         |            |
|                            |                           | Part-H:            | Rs.25,00,000       | 29.00% Below the S/R | 1775000                | 1775000                         |            |
| <b>TOTAL QUOTED AMOUNT</b> |                           |                    | <b>15000000</b>    | <b>15000000</b>      |                        |                                 |            |
| 7                          | M/s Mass Developers       | SCHEDULE RATES     |                    |                      |                        |                                 | RESPONSIVE |
|                            |                           | <b>Description</b> | <b>Est. Amount</b> | <b>Above / Below</b> | ---                    | ---                             |            |
|                            |                           | Part-A:            | Rs.25,00,000       | 25.00% Below the S/R | ---                    | 1875000                         |            |
|                            |                           | Part-B:            | Rs.25,00,000       | 25.00% Below the S/R | ---                    | 1875000                         |            |
|                            |                           | Part-C:            | Rs.25,00,000       | 25.00% Below the S/R | ---                    | 1875000                         |            |
|                            |                           | Part-D:            | Rs.25,00,000       | 25.00% Below the S/R | ---                    | 1875000                         |            |
|                            |                           | Part-E:            | Rs.25,00,000       | 25.00% Below the S/R | ---                    | 1875000                         |            |
|                            |                           | Part-F:            | Rs.25,00,000       | 25.00% Below the S/R | ---                    | 1875000                         |            |
|                            |                           | Part-G:            | Rs.25,00,000       | 25.00% Below the S/R | ---                    | 1875000                         |            |
|                            |                           | Part-H:            | Rs.25,00,000       | 25.00% Below the S/R | ---                    | 1875000                         |            |
| <b>TOTAL QUOTED AMOUNT</b> |                           |                    | <b>15000000</b>    | <b>15000000</b>      |                        |                                 |            |
| 8                          | M/s Shamsuddin Mandokhail | SCHEDULE RATES     |                    |                      |                        |                                 | RESPONSIVE |
|                            |                           | <b>Description</b> | <b>Est. Amount</b> | <b>Above / Below</b> | ---                    | ---                             |            |
|                            |                           | Part-A:            | Rs.25,00,000       | 21.00% Below the S/R | 1975000                | 1975000                         |            |
|                            |                           | Part-B:            | Rs.25,00,000       | 21.00% Below the S/R | 1975000                | 1975000                         |            |
|                            |                           | Part-C:            | Rs.25,00,000       | 21.00% Below the S/R | 1975000                | 1975000                         |            |
|                            |                           | Part-D:            | Rs.25,00,000       | 21.00% Below the S/R | 1975000                | 1975000                         |            |
|                            |                           | Part-E:            | Rs.25,00,000       | 21.00% Below the S/R | 1975000                | 1975000                         |            |
|                            |                           | Part-F:            | Rs.25,00,000       | 21.00% Below the S/R | 1975000                | 1975000                         |            |
|                            |                           | Part-G:            | Rs.25,00,000       | 21.00% Below the S/R | 1975000                | 1975000                         |            |
|                            |                           | Part-H:            | Rs.25,00,000       | 21.00% Below the S/R | 1975000                | 1975000                         |            |
| <b>TOTAL QUOTED AMOUNT</b> |                           |                    | <b>15800000</b>    | <b>15800000</b>      |                        |                                 |            |

| Lowest Bidder       | Name of Contractor (M/s.) | Quoted Rate         |              |                      | Quoted Amount (In Rs.) | Total Amount as per Calculation | Remarks        |
|---------------------|---------------------------|---------------------|--------------|----------------------|------------------------|---------------------------------|----------------|
| 9                   | M/s Watan Dost Const. Co. | SCHEDULE RATES      |              |                      |                        |                                 | RESPONSIVE     |
|                     |                           | Description         | Est. Amount  | Above / Below        | ---                    | ---                             |                |
|                     |                           | Part-A:             | Rs.25,00,000 | 10.00% Below the S/R | 2250000                | 2250000                         |                |
|                     |                           | Part-B:             | Rs.25,00,000 | 10.00% Below the S/R | 2250000                | 2250000                         |                |
|                     |                           | Part-C:             | Rs.25,00,000 | 10.00% Below the S/R | 2250000                | 2250000                         |                |
|                     |                           | Part-D:             | Rs.25,00,000 | 10.00% Below the S/R | 2250000                | 2250000                         |                |
|                     |                           | Part-E:             | Rs.25,00,000 | 10.00% Below the S/R | 2250000                | 2250000                         |                |
|                     |                           | Part-F:             | Rs.25,00,000 | 10.00% Below the S/R | 2250000                | 2250000                         |                |
|                     |                           | Part-G:             | Rs.25,00,000 | 10.00% Below the S/R | 2250000                | 2250000                         |                |
|                     |                           | Part-H:             | Rs.25,00,000 | 10.00% Below the S/R | 2250000                | 2250000                         |                |
| TOTAL QUOTED AMOUNT |                           |                     | 18000000     | 18000000             |                        |                                 |                |
| 10                  | M/s Al-Asim Associates    | SCHEDULE RATES      |              |                      |                        |                                 | NON-RESPONSIVE |
|                     |                           | Description         | Est. Amount  | Above / Below        | ---                    | ---                             |                |
|                     |                           | Part-A to H:        | ---          | S/R                  | Not Quoted             | Not Quoted                      |                |
|                     |                           | TOTAL QUOTED AMOUNT |              |                      | Not Quoted             | Not Quoted                      |                |

  
 [Naveed Iqbal]  
 Executive Engineer, TEB, KDA  
 Member

  
 [Nayab Steed]  
 Director (Accounts, Engg. Dept. KMC)  
 Member

  
 [S.M. Taha]  
 Director Engineering Design / Incharge CM  
 Chairman

Subject: **IMPROVEMENT / REHABILITATION OF INFRASTRUCTURE IN UC-18, 19, 22, 23, 26 & 28 (DISTRICT SOUTH) UC-26 & 27 (KORANGI) RECOMMENDED BY MEMBER KMC COUNCIL (REGULAR).**

NIT No. DIR/UCDP/ED/KMC/93/17 dated 24-07-2017

Method of Procurement: **Single Stage One Envelope.**

### **MINUTES OF PROCUREMENT COMMITTEE MEETING**

A meeting of the procurement committee of this department regarding evaluation of bids received in respect of subject NIT till the deadlines of submission. The meeting was attended by following members of the procurement committee:

- |                     |  |          |
|---------------------|--|----------|
| 1. Mr. S.M. Taha    | Director Engineering Design, Incharge CM | Chairman |
| 2. Mr. Nayyab Saeed | Director Accounts, Engg. Dept. KMC       | Member   |
| 3. Mr. Naveed Izhar | Superintending Engineer (TEB), KDA       | Member   |

The following bidders submitted their bids till the deadline of submission.

| SN | NAME OF BIDDER                | SN | NAME OF BIDDER            |
|----|-------------------------------|----|---------------------------|
| 1  | M/s M.A.A. Construction Co.   | 6  | M/s Falcon Engineering    |
| 2  | M/s New Mahad Const. Co.      | 7  | M/s Mass Developers       |
| 3  | M/s Haider B. Construction    | 8  | M/s Shamsuddin Mandokhail |
| 4  | M/s Masscrete                 | 9  | M/s Watan Dost Const. Co. |
| 5  | M/s Al-Mustafa Const. & Engg. | 10 | M/s Al-Asim Associates    |


The bids were opened on in the office of the Director (UCDP), Engineering Department, KMC on **11-09-2017** at **2:30 PM** in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Tender Opening Committee. All the members of the tender opening committee signed the bids. Following is the details of bids announced:

| SN | NAME OF BIDDER                | OFFERED PRICE | AMOUNT OF BID SECURITY | PAY ORDER NO./ DATE | REMARKS  |
|----|-------------------------------|---------------|------------------------|---------------------|--|
| 1  | M/s M.A.A. Construction Co.   | 13340000      | 4,00,000               | Attached            | Responsive   |
| 2  | M/s New Mahad Const. Co.      | 14000000      | 4,00,000               | Attached            | Responsive   |
| 3  | M/s Haider B. Construction    | 14000000      | 4,00,000               | Attached            | Responsive   |
| 4  | M/s Masscrete                 | 14000000      | 4,00,000               | Attached            | Responsive   |
| 5  | M/s Al-Mustafa Const. & Engg. | 14002000      | 4,00,000               | Attached            | Non Responsive<br>Not Evaluated due to relevant documents are not attached |
| 6  | M/s Falcon Engineering        | 15000000      | 4,00,000               | Attached            | Responsive   |
| 7  | M/s Mass Developers           | 15000000      | 4,00,000               | Attached            | Responsive   |
| 8  | M/s Shamsuddin Mandokhail     | 15800000      | 4,00,000               | Attached            | Responsive   |
| 9  | M/s Watan Dost Const. Co.     | 18000000      | 4,00,000               | Attached            | Responsive   |
| 10 | M/s Al-Asim Associates        | Not Quoted    | Not Attached           | Not Attached        | Non Responsive   |

The committee examined all the bids as per the Qualification / eligibility criteria provided in the bidding documents, arithmetical checks and verify the documents and bid security submitted by the bidders.

The meeting ended with the note of thanks to and from the chair.

  
[Naveed Izhar]  
S.E. (TEB), KDA  
Member

  
[Nayab Saeed]  
Director (Accounts), Engg. Dept.  
KMC  
Member

  
[S.M. Taha]  
Director Engineering Design /  
Incharge CM  
Chairman

**KARACHI METROPOLITAN CORPORATION**  
**ENGINEERING DEPARTMENT**  
**UNION COUNCIL DEVELOPMENT PROGRAMME**


Tender # 07


**ELIGIBILITY / MINIMUM QUALIFICATION REPORT**

Name of Work: **IMPROVEMENT / REHABILITATION OF INFRASTRUCTURE IN UC-18, 19, 22, 23, 26 & 28 (DISTRICT SOUTH) UC-26 & 27 (KORANGI) RECOMMENDED BY MEMBER KMC COUNCIL (REGULAR).**

| SN                                    | CONDITION  | M/s M.A.A. Const. Co. | M/s New Mahad Const. Co. | M/s Haider B. Const. | M/s Masscrete | M/s Al-Mustafa Const. & Engg.                            |  |
|---------------------------------------|--|-----------------------|--------------------------|----------------------|---------------|--|--|
| <b>Eligibility</b>                    |  |                       |                          |                      |               |  |  |
| 1                                     | Valid PEC in C-6 and above category and relevant field of specialization.  | ✓                     | ✓                        | ✓                    | ✓             | Not Evaluated due to relevant documents are not attached |  |
| 2                                     | NTN Certificate  | ✓                     | ✓                        | ✓                    | ✓             |  |  |
| 3                                     | Valid Professional TAX.  | ✓                     | ✓                        | ✓                    | ✓             |  |  |
| 4                                     | Registration with Sindh Board of Revenue.  | ✓                     | ✓                        | ✓                    | ✓             |  |  |
| <b>Minimum Qualification Criteria</b> |  |                       |                          |                      |               |  |  |
| 5                                     | Bid Security, as mentioned in the NIT & Bidding Documents, is furnished.   | ✓                     | ✓                        | ✓                    | ✓             |  |  |
| 6                                     | All rates quoted including the total amount of the bid shall be in figures & words (both).   | ✓                     | ✓                        | ✓                    | ✓             |  |  |
| 7                                     | All corrections / overwriting shall be clearly re-written with initials & duly stamped by the bidder.  | ✓                     | ✓                        | ✓                    | ✓             |  |  |
| 8                                     | The bid shall be properly signed, named & stamped by the authorized person of the firm and authorization letter for signatory shall be enclosed with the tender by the authorized person, if other than the signatory of the firm.     | ✓                     | ✓                        | ✓                    | ✓             |  |  |
| 9                                     | The minimum turn over / work experience with satisfactory completion report in last 2 years or at least two or more works in hand and their aggregate cost should be equal to the work cost in which bidder interested to participate. | ✓                     | ✓                        | ✓                    | ✓             |  |  |
| 10                                    | The bidder shall not be blacklisted by Government / Semi Government / Autonomous / Private organization (Affidavit to be provided).  | ✓                     | ✓                        | ✓                    | ✓             |  |  |


  
**[Naveed Izhar]**  
 Executive Engineer, TEB, KDA  
 Member


  
**[Nayab Saeed]**  
 Director (Accounts & Engg. Dept. KMC)  
 Member

  
**[S.M. Taha]**  
 Director Engineering Design / Incharge CM  
 Chairman

| SN                                    | CONDITION  | M/s Falcon Engineering | M/s Mass Developers | M/s Shamsuddin Mandokhail | M/s Watan Dost Const. Co. | M/s Al-Asim Associates                                   |  |
|---------------------------------------|--|------------------------|---------------------|---------------------------|---------------------------|--|--|
| <b>Eligibility</b>                    |  |                        |                     |                           |                           |  |  |
| 1                                     | Valid PEC in C-6 and above category and relevant field of specialization.  | ✓                      | ✓                   | ✓                         | ✓                         | Not Evaluated due to relevant documents are not attached |  |
| 2                                     | NTN Certificate  | ✓                      | ✓                   | ✓                         | ✓                         |  |  |
| 3                                     | Valid Professional TAX.  | ✓                      | ✓                   | ✓                         | ✓                         |  |  |
| 4                                     | Registration with Sindh Board of Revenue.  | ✓                      | ✓                   | ✓                         | ✓                         |  |  |
| <b>Minimum Qualification Criteria</b> |  |                        |                     |                           |                           |  |  |
| 5                                     | Bid Security, as mentioned in the NIT & Bidding Documents, is furnished.   | ✓                      | ✓                   | ✓                         | ✓                         |  |  |
| 6                                     | All rates quoted including the total amount of the bid shall be in figures & words (both).   | ✓                      | ✓                   | ✓                         | ✓                         |  |  |
| 7                                     | All corrections / overwriting shall be clearly re-written with initials & duly stamped by the bidder.  | ✓                      | ✓                   | ✓                         | ✓                         |  |  |
| 8                                     | The bid shall be properly signed, named & stamped by the authorized person of the firm and authorization letter for signatory shall be enclosed with the tender by the authorized person, if other than the signatory of the firm.     | ✓                      | ✓                   | ✓                         | ✓                         |  |  |
| 9                                     | The minimum turn over / work experience with satisfactory completion report in last 2 years or at least two or more works in hand and their aggregate cost should be equal to the work cost in which bidder interested to participate. | ✓                      | ✓                   | ✓                         | ✓                         |  |  |
| 10                                    | The bidder shall not be blacklisted by Government / Semi Government / Autonomous / Private organization (Affidavit to be provided).  | ✓                      | ✓                   | ✓                         | ✓                         |  |  |

  
 [Naveed Izhar]  
 Executive Engineer, TEB, KDA  
 Member

  
 [Navab Saad]  
 Director (Accounts), Engg Dept. KMC  
 Member

  
 [S.M. Taha]  
 Director Engineering Design / Incharge CM  
 Chairman



**KARACHI METROPOLITAN CORPORATION**  
**ENGINEERING DEPARTMENT**  
**UNION COUNCIL DEVELOPMENT PROGRAMME**

8

No.

Dated:

**BID EVALUATION REPORT**

(In Compliance of Clause 45 SPP Rules 2010)


1. Name of Procuring Agency: Karachi Metropolitan Corporation
2. Tender Reference No: KMC/CM/ED/08/2017-18
3. Tender Description/Name of work/item: **IMPROVEMENT / REHABILITATION OF INFRASTRUCTURE IN UC-01 (DISTRICT SOUTH) UC-01, 04, 05, 10, 11, 12 & 23 (DISTRICT WEST) RECOMMENDED BY MEMBER KMC COUNCIL (REGULAR).**
4. Method of Procurement: Single Stage – One Envelope
5. Tender Published: Daily Jang, Daily DAWN and Daily Kawish dated 26-07-2017, etc and SPPRA Website S.No.34073.
6. Total Bid documents Sold: 17 Nos.
7. Total Bids Received: 10 Nos.
8. Technical Bid Opening date: (if applicable) N/A (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): 09 Nos.
10. Bid (s) Rejected: 01 No. (Did not meet Minimum Qualification Criteria)
11. Financial Bid Opening date: 11-09-2017

**12. Bid Evaluation Report:**

| SN | Name of Firm or Bidder               | Cost offered by the Bidder | Ranking in terms of cost | Comparison with Estimated cost                       | Reasons for acceptance/rejection   | Remarks  |
|----|--------------------------------------|----------------------------|--------------------------|--|--|--|
| 0  | 1                                    | 2                          | 3                        | 4  | 5  | 6  |
| 1  | M/s M.A.A. Construction Co.          | 13340000                   | 1 <sup>st</sup> Lowest   | 33.30% Below the Estimated cost of Rs.20.000 Million | Bids not conforming to the requirements of the criteria given in the NIT and Tender Documents. | Non Responsive Due to BOQ without Sign & Stamp |
| 2  | M/s Mehran Shah Babar & Brothers Co. | 13998000                   | 2 <sup>nd</sup> Lowest   | 30.01% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria                                  | Recommended for award of work                  |
| 3  | M/s Mass Developers                  | 14000000                   | 3 <sup>rd</sup> Lowest   | 30.00% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria                                  | Not recommended due to higher rates            |
| 4  | M/s New Mahad Const. Co.             | 14000000                   | 4 <sup>th</sup> Lowest   | 30.00% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria                                  | Not recommended due to higher rates            |
| 5  | M/s Masscrete                        | 15000000                   | 5 <sup>th</sup> Lowest   | 25.00% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria                                  | Not recommended due to higher rates            |

| SN | Name of Firm or Bidder    | Cost offered by the Bidder | Ranking in terms of cost | Comparison with Estimated cost                       | Reasons for acceptance/rejection                              | Remarks                             |
|----|---------------------------|----------------------------|--------------------------|--|---|-------------------------------------|
| 0  | 1                         | 2                          | 3                        | 4  | 5   | 6                                   |
| 6  | M/s Al-Asim Associates    | 15600000                   | 6 <sup>th</sup> Lowest   | 22.00% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria | Not recommended due to higher rates |
| 7  | M/s Electroline Engineers | 15700000                   | 7 <sup>th</sup> Lowest   | 21.50% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria | Not recommended due to higher rates |
| 8  | M/s Shamsuddin Mandokhail | 15800000                   | 8 <sup>th</sup> Lowest   | 21.00% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria | Not recommended due to higher rates |
| 9  | M/s Nisar A. Brothers     | 16000000                   | 9 <sup>th</sup> Lowest   | 20.00% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria | Not recommended due to higher rates |
| 10 | M/s Shaheen Trading Co.   | 16002000                   | 10 <sup>th</sup> Lowest  | 19.99% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria | Not recommended due to higher rates |

This issued with the approval of the members of the procurement committee.

  
**[Naveed Izhar]**  
**S.E. (TEB), KDA**  
**Member**

  
**[Navab Saeed]**  
**Director (Accounts), Engg. Dept.**  
**KMC**  
**Member**

  
**[S.M. Taha]**  
**Director Engineering Design /**  
**Incharge CM**  
**Chairman**

**Director (CB), SPPRA, GOS**

(With a request to upload on SPPRA Website)

**Sr. Director (IT), KMC**

With a request to upload on the KMC Website

C.C. to:-

1. Director General (Technical Services), KMC
2. Chief Engineer (Concerned), KMC
3. All Procurement Committee Members
4. PS to MD, SPPRA, Govt. of Sindh.
5. Secretary to Mayor, Karachi

**KARACHI METROPOLITAN CORPORATION**  
**ENGINEERING DEPARTMENT**  
**UNION COUNCIL DEVELOPMENT PROGRAMME**

Tender # 08

**COMPARATIVE STATEMENT**

Name of Work: **IMPROVEMENT / REHABILITATION OF INFRASTRUCTURE IN UC-01 (DISTRICT SOUTH) UC-01, 04, 05, 10, 11, 12 & 23 (DISTRICT WEST) RECOMMENDED BY MEMBER KMC COUNCIL (REGULAR).**

Estimated Cost: Part – A to H (S/R): **Rs.20.000 Million** Tentative Cost: **Rs.20.000 Million** Tender Opened on: **11-09-2017**  
 (Rs.25,00,000/- Each)

| Lowest Bidder                     | Name of Contractor (M/s.)            | Quoted Rate                        |                    |                      | Quoted Amount (In Rs.) | Total Amount as per Calculation | Remarks  |
|-----------------------------------|--------------------------------------|------------------------------------|--------------------|----------------------|------------------------|---------------------------------|--|
| 1                                 | M/s M.A.A. Construction Co.          | <b>SCHEDULE RATES</b>              |                    |                      |                        |                                 | <b>NON RESPONSIVE</b><br>Due to BOQ without Sign & Stamp |
|                                   |                                      | <b>Description</b>                 | <b>Est. Amount</b> | <b>Above / Below</b> | ---                    | ---                             |  |
|                                   |                                      | Part-A:                            | Rs.25,00,000       | 25.00% Below the S/R | 1875000                | 1875000                         |  |
|                                   |                                      | Part-B:                            | Rs.25,00,000       | 25.00% Below the S/R | 1875000                | 1875000                         |  |
|                                   |                                      | Part-C:                            | Rs.25,00,000       | 25.00% Below the S/R | 1875000                | 1875000                         |  |
|                                   |                                      | Part-D:                            | Rs.25,00,000       | 25.00% Below the S/R | 1875000                | 1875000                         |  |
|                                   |                                      | Part-E:                            | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |  |
|                                   |                                      | Part-F:                            | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 2462500                         |  |
|                                   |                                      | Part-G:                            | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |  |
|                                   |                                      | Part-H:                            | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |  |
|                                   |                                      | <b>TOTAL QUOTED AMOUNT</b>         |                    |                      | <b>14500000</b>        | <b>14500000</b>                 |  |
|                                   |                                      | <b>(Less) 8.00% SPECIAL REBATE</b> |                    |                      | ---                    | <b>1160000</b>                  |  |
| <b>GRAND TOTAL (AFTER REBATE)</b> |                                      |                                    | <b>13340000</b>    | <b>13340000</b>      |                        |                                 |  |
| 2                                 | M/s Mehran Shah Babar & Brothers Co. | <b>SCHEDULE RATES</b>              |                    |                      |                        |                                 | <b>RESPONSIVE</b>  |
|                                   |                                      | <b>Description</b>                 | <b>Est. Amount</b> | <b>Above / Below</b> | ---                    | ---                             |  |
|                                   |                                      | Part-A:                            | Rs.25,00,000       | 30.01% Below the S/R | 1749750                | 1749750                         |  |
|                                   |                                      | Part-B:                            | Rs.25,00,000       | 30.01% Below the S/R | 1749750                | 1749750                         |  |
|                                   |                                      | Part-C:                            | Rs.25,00,000       | 30.01% Below the S/R | 1749750                | 1749750                         |  |
|                                   |                                      | Part-D:                            | Rs.25,00,000       | 30.01% Below the S/R | 1749750                | 1749750                         |  |
|                                   |                                      | Part-E:                            | Rs.25,00,000       | 30.01% Below the S/R | 1749750                | 1749750                         |  |
|                                   |                                      | Part-F:                            | Rs.25,00,000       | 30.01% Below the S/R | 1749750                | 1749750                         |  |
|                                   |                                      | Part-G:                            | Rs.25,00,000       | 30.01% Below the S/R | 1749750                | 1749750                         |  |
|                                   |                                      | Part-H:                            | Rs.25,00,000       | 30.01% Below the S/R | 1749750                | 1749750                         |  |
|                                   |                                      | <b>TOTAL QUOTED AMOUNT</b>         |                    |                      | <b>13998000</b>        | <b>13998000</b>                 |  |

| Lowest Bidder              | Name of Contractor (M/s.) | Quoted Rate        |                    |                      | Quoted Amount (In Rs.) | Total Amount as per Calculation | Remarks    |
|----------------------------|---------------------------|--------------------|--------------------|----------------------|------------------------|---------------------------------|------------|
| 3                          | M/s Mass Developers       | SCHEDULE RATES     |                    |                      |                        |                                 | RESPONSIVE |
|                            |                           | <b>Description</b> | <b>Est. Amount</b> | <b>Above / Below</b> | ---                    | ---                             |            |
|                            |                           | Part-A:            | Rs.25,00,000       | 30.00% Below the S/R | ---                    | 1750000                         |            |
|                            |                           | Part-B:            | Rs.25,00,000       | 30.00% Below the S/R | ---                    | 1750000                         |            |
|                            |                           | Part-C:            | Rs.25,00,000       | 30.00% Below the S/R | ---                    | 1750000                         |            |
|                            |                           | Part-D:            | Rs.25,00,000       | 30.00% Below the S/R | ---                    | 1750000                         |            |
|                            |                           | Part-E:            | Rs.25,00,000       | 30.00% Below the S/R | ---                    | 1750000                         |            |
|                            |                           | Part-F:            | Rs.25,00,000       | 30.00% Below the S/R | ---                    | 1750000                         |            |
|                            |                           | Part-G:            | Rs.25,00,000       | 30.00% Below the S/R | ---                    | 1750000                         |            |
|                            |                           | Part-H:            | Rs.25,00,000       | 30.00% Below the S/R | ---                    | 1750000                         |            |
| <b>TOTAL QUOTED AMOUNT</b> |                           |                    |                    | <b>14000000</b>      | <b>14000000</b>        |                                 |            |
| 4                          | M/s New Mahad Const. Co.  | SCHEDULE RATES     |                    |                      |                        |                                 | RESPONSIVE |
|                            |                           | <b>Description</b> | <b>Est. Amount</b> | <b>Above / Below</b> | ---                    | ---                             |            |
|                            |                           | Part-A:            | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                            |                           | Part-B:            | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                            |                           | Part-C:            | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                            |                           | Part-D:            | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                            |                           | Part-E:            | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                            |                           | Part-F:            | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                            |                           | Part-G:            | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                            |                           | Part-H:            | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |            |
| <b>TOTAL QUOTED AMOUNT</b> |                           |                    |                    | <b>14000000</b>      | <b>14000000</b>        |                                 |            |
| 5                          | M/s Masscrete             | SCHEDULE RATES     |                    |                      |                        |                                 | RESPONSIVE |
|                            |                           | <b>Description</b> | <b>Est. Amount</b> | <b>Above / Below</b> | ---                    | ---                             |            |
|                            |                           | Part-A:            | Rs.25,00,000       | 25.00% Below the S/R | ---                    | 1875000                         |            |
|                            |                           | Part-B:            | Rs.25,00,000       | 25.00% Below the S/R | ---                    | 1875000                         |            |
|                            |                           | Part-C:            | Rs.25,00,000       | 25.00% Below the S/R | ---                    | 1875000                         |            |
|                            |                           | Part-D:            | Rs.25,00,000       | 25.00% Below the S/R | ---                    | 1875000                         |            |
|                            |                           | Part-E:            | Rs.25,00,000       | 25.00% Below the S/R | ---                    | 1875000                         |            |
|                            |                           | Part-F:            | Rs.25,00,000       | 25.00% Below the S/R | ---                    | 1875000                         |            |
|                            |                           | Part-G:            | Rs.25,00,000       | 25.00% Below the S/R | ---                    | 1875000                         |            |
|                            |                           | Part-H:            | Rs.25,00,000       | 25.00% Below the S/R | ---                    | 1875000                         |            |
| <b>TOTAL QUOTED AMOUNT</b> |                           |                    |                    | <b>15000000</b>      | <b>15000000</b>        |                                 |            |

| Lowest Bidder              | Name of Contractor (M/s.) | Quoted Rate        |                    |                      | Quoted Amount (In Rs.) | Total Amount as per Calculation | Remarks    |
|----------------------------|---------------------------|--------------------|--------------------|----------------------|------------------------|---------------------------------|------------|
| 6                          | M/s Al-Asim Associates    | SCHEDULE RATES     |                    |                      |                        |                                 | RESPONSIVE |
|                            |                           | <b>Description</b> | <b>Est. Amount</b> | <b>Above / Below</b> | ---                    | ---                             |            |
|                            |                           | Part-A:            | Rs.25,00,000       | 22.00% Below the S/R | ---                    | 1950000                         |            |
|                            |                           | Part-B:            | Rs.25,00,000       | 22.00% Below the S/R | ---                    | 1950000                         |            |
|                            |                           | Part-C:            | Rs.25,00,000       | 22.00% Below the S/R | ---                    | 1950000                         |            |
|                            |                           | Part-D:            | Rs.25,00,000       | 22.00% Below the S/R | ---                    | 1950000                         |            |
|                            |                           | Part-E:            | Rs.25,00,000       | 22.00% Below the S/R | ---                    | 1950000                         |            |
|                            |                           | Part-F:            | Rs.25,00,000       | 22.00% Below the S/R | ---                    | 1950000                         |            |
|                            |                           | Part-G:            | Rs.25,00,000       | 22.00% Below the S/R | ---                    | 1950000                         |            |
|                            |                           | Part-H:            | Rs.25,00,000       | 22.00% Below the S/R | ---                    | 1950000                         |            |
| <b>TOTAL QUOTED AMOUNT</b> |                           |                    |                    | <b>15600000</b>      | <b>15600000</b>        |                                 |            |
| 7                          | M/s Electroline Engineers | SCHEDULE RATES     |                    |                      |                        |                                 | RESPONSIVE |
|                            |                           | <b>Description</b> | <b>Est. Amount</b> | <b>Above / Below</b> | ---                    | ---                             |            |
|                            |                           | Part-A:            | Rs.25,00,000       | 27.00% Below the S/R | 1825000                | 1825000                         |            |
|                            |                           | Part-B:            | Rs.25,00,000       | 16.00% Below the S/R | 2100000                | 2100000                         |            |
|                            |                           | Part-C:            | Rs.25,00,000       | 16.00% Below the S/R | 2100000                | 2100000                         |            |
|                            |                           | Part-D:            | Rs.25,00,000       | 27.00% Below the S/R | 1825000                | 1825000                         |            |
|                            |                           | Part-E:            | Rs.25,00,000       | 16.00% Below the S/R | 2100000                | 2100000                         |            |
|                            |                           | Part-F:            | Rs.25,00,000       | 27.00% Below the S/R | 1825000                | 1825000                         |            |
|                            |                           | Part-G:            | Rs.25,00,000       | 27.00% Below the S/R | 1825000                | 1825000                         |            |
|                            |                           | Part-H:            | Rs.25,00,000       | 16.00% Below the S/R | 2100000                | 2100000                         |            |
| <b>TOTAL QUOTED AMOUNT</b> |                           |                    |                    | <b>15700000</b>      | <b>15700000</b>        |                                 |            |
| 8                          | M/s Shamsuddin Mandokhail | SCHEDULE RATES     |                    |                      |                        |                                 | RESPONSIVE |
|                            |                           | <b>Description</b> | <b>Est. Amount</b> | <b>Above / Below</b> | ---                    | ---                             |            |
|                            |                           | Part-A:            | Rs.25,00,000       | 21.00% Below the S/R | 1975000                | 1975000                         |            |
|                            |                           | Part-B:            | Rs.25,00,000       | 21.00% Below the S/R | 1975000                | 1975000                         |            |
|                            |                           | Part-C:            | Rs.25,00,000       | 21.00% Below the S/R | 1975000                | 1975000                         |            |
|                            |                           | Part-D:            | Rs.25,00,000       | 21.00% Below the S/R | 1975000                | 1975000                         |            |
|                            |                           | Part-E:            | Rs.25,00,000       | 21.00% Below the S/R | 1975000                | 1975000                         |            |
|                            |                           | Part-F:            | Rs.25,00,000       | 21.00% Below the S/R | 1975000                | 1975000                         |            |
|                            |                           | Part-G:            | Rs.25,00,000       | 21.00% Below the S/R | 1975000                | 1975000                         |            |
|                            |                           | Part-H:            | Rs.25,00,000       | 21.00% Below the S/R | 1975000                | 1975000                         |            |
| <b>TOTAL QUOTED AMOUNT</b> |                           |                    |                    | <b>15800000</b>      | <b>15800000</b>        |                                 |            |

| Lowest Bidder              | Name of Contractor (M/s.) | Quoted Rate    |                 |                      | Quoted Amount (In Rs.) | Total Amount as per Calculation | Remarks    |
|----------------------------|---------------------------|----------------|-----------------|----------------------|------------------------|---------------------------------|------------|
| 9                          | M/s Nisar A. Brothers     | SCHEDULE RATES |                 |                      |                        |                                 | RESPONSIVE |
|                            |                           | Description    | Est. Amount     | Above / Below        | ---                    | ---                             |            |
|                            |                           | Part-A:        | Rs.25,00,000    | 20.00% Below the S/R | 2000000                | 2000000                         |            |
|                            |                           | Part-B:        | Rs.25,00,000    | 20.00% Below the S/R | 2000000                | 2000000                         |            |
|                            |                           | Part-C:        | Rs.25,00,000    | 20.00% Below the S/R | 2000000                | 2000000                         |            |
|                            |                           | Part-D:        | Rs.25,00,000    | 20.00% Below the S/R | 2000000                | 2000000                         |            |
|                            |                           | Part-E:        | Rs.25,00,000    | 20.00% Below the S/R | 2000000                | 2000000                         |            |
|                            |                           | Part-F:        | Rs.25,00,000    | 20.00% Below the S/R | 2000000                | 2000000                         |            |
|                            |                           | Part-G:        | Rs.25,00,000    | 20.00% Below the S/R | 2000000                | 2000000                         |            |
|                            |                           | Part-H:        | Rs.25,00,000    | 20.00% Below the S/R | 2000000                | 2000000                         |            |
| <b>TOTAL QUOTED AMOUNT</b> |                           |                | <b>16000000</b> | <b>16000000</b>      |                        |                                 |            |
| 10                         | M/s Shaheen Trading Co.   | SCHEDULE RATES |                 |                      |                        |                                 | RESPONSIVE |
|                            |                           | Description    | Est. Amount     | Above / Below        | ---                    | ---                             |            |
|                            |                           | Part-A:        | Rs.25,00,000    | 19.99% Below the S/R | 2000250                | 2000250                         |            |
|                            |                           | Part-B:        | Rs.25,00,000    | 19.99% Below the S/R | 2000250                | 2000250                         |            |
|                            |                           | Part-C:        | Rs.25,00,000    | 19.99% Below the S/R | 2000250                | 2000250                         |            |
|                            |                           | Part-D:        | Rs.25,00,000    | 19.99% Below the S/R | 2000250                | 2000250                         |            |
|                            |                           | Part-E:        | Rs.25,00,000    | 19.99% Below the S/R | 2000250                | 2000250                         |            |
|                            |                           | Part-F:        | Rs.25,00,000    | 19.99% Below the S/R | 2000250                | 2000250                         |            |
|                            |                           | Part-G:        | Rs.25,00,000    | 19.99% Below the S/R | 2000250                | 2000250                         |            |
|                            |                           | Part-H:        | Rs.25,00,000    | 19.99% Below the S/R | 2000250                | 2000250                         |            |
| <b>TOTAL QUOTED AMOUNT</b> |                           |                | <b>16002000</b> | <b>16002000</b>      |                        |                                 |            |

  
 [Naveed Izhar]  
 Executive Engineer, TEB, KDA  
 Member

  
 [Naveed Steed]  
 Director (Accounts), Engg. Dept. KMC  
 Member

  
 [S.M. Taha]  
 Director Engineering Design / Incharge CM  
 Chairman

Subject: **IMPROVEMENT / REHABILITATION OF INFRASTRUCTURE IN UC-01 (DISTRICT SOUTH) UC-01, 04, 05, 10, 11, 12 & 23 (DISTRICT WEST) RECOMMENDED BY MEMBER KMC COUNCIL (REGULAR).**

NIT No. DIR/UCDP/ED/KMC/93/17 dated 24-07-2017

Method of Procurement: **Single Stage One Envelope.**

### **MINUTES OF PROCUREMENT COMMITTEE MEETING**

A meeting of the procurement committee of this department regarding evaluation of bids received in respect of subject NIT till the deadlines of submission. The meeting was attended by following members of the procurement committee:

- |                     |  |          |
|---------------------|--|----------|
| 1. Mr. S.M. Taha    | Director Engineering Design, Incharge CM | Chairman |
| 2. Mr. Nayyab Saeed | Director Accounts, Engg. Dept. KMC       | Member   |
| 3. Mr. Naveed Izhar | Superintending Engineer (TEB), KDA       | Member   |

The following bidders submitted their bids till the deadline of submission.

| SN | NAME OF BIDDER                       | SN | NAME OF BIDDER            |
|----|--------------------------------------|----|---------------------------|
| 1  | M/s M.A.A. Construction Co.          | 6  | M/s Al-Asim Associates    |
| 2  | M/s Mehran Shah Babar & Brothers Co. | 7  | M/s Electroline Engineers |
| 3  | M/s Mass Developers                  | 8  | M/s Shamsuddin Mandokhail |
| 4  | M/s New Mahad Const. Co.             | 9  | M/s Nisar A. Brothers     |
| 5  | M/s Masscrete                        | 10 | M/s Shaheen Trading Co.   |

The bids were opened on in the office of the Director (UCDP), Engineering Department, KMC on **11-09-2017** at **2:30 PM** in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Tender Opening Committee. All the members of the tender opening committee signed the bids. Following is the details of bids announced:

| SN | NAME OF BIDDER                       | OFFERED PRICE | AMOUNT OF BID SECURITY | PAY ORDER NO./ DATE | REMARKS   |
|----|--------------------------------------|---------------|------------------------|---------------------|---|
| 1  | M/s M.A.A. Construction Co.          | 13340000      | 4,00,000               | Attached            | Non Responsive<br>Due to BOQ without Sign & Stamp |
| 2  | M/s Mehran Shah Babar & Brothers Co. | 13998000      | 4,00,000               | Attached            | Responsive  |
| 3  | M/s Mass Developers                  | 14000000      | 4,00,000               | Attached            | Responsive  |
| 4  | M/s New Mahad Const. Co.             | 14000000      | 4,00,000               | Attached            | Responsive  |
| 5  | M/s Masscrete                        | 15000000      | 4,00,000               | Attached            | Responsive  |
| 6  | M/s Al-Asim Associates               | 15600000      | 4,00,000               | Attached            | Responsive  |
| 7  | M/s Electroline Engineers            | 15700000      | 4,00,000               | Attached            | Responsive  |
| 8  | M/s Shamsuddin Mandokhail            | 15800000      | 4,00,000               | Attached            | Responsive  |
| 9  | M/s Nisar A. Brothers                | 16000000      | 4,00,000               | Attached            | Responsive  |
| 10 | M/s Shaheen Trading Co.              | 16002000      | 4,00,000               | Attached            | Responsive  |

The committee examined all the bids as per the Qualification / eligibility criteria provided in the bidding documents, arithmetical checks and verify the documents and bid security submitted by the bidders.

The meeting ended with the note of thanks to and from the chair.

  
[Naveed Izhar]  
S.E. (TEB), KDA  
Member

  
[Nayyab Saeed]  
Director (Accounts), Engg. Dept.  
KMC  
Member

  
[S.M. Taha]  
Director Engineering Design /  
Incharge CM  
Chairman

**KARACHI METROPOLITAN CORPORATION**  
**ENGINEERING DEPARTMENT**  
**UNION COUNCIL DEVELOPMENT PROGRAMME**

Tender # 08

**ELIGIBILITY / MINIMUM QUALIFICATION REPORT**

Name of Work: **IMPROVEMENT / REHABILITATION OF INFRASTRUCTURE IN UC-01 (DISTRICT SOUTH) UC-01, 04, 05, 10, 11, 12 & 23 (DISTRICT WEST) RECOMMENDED BY MEMBER KMC COUNCIL (REGULAR).**


| SN | CONDITION  | M/s M.A.A. Construction Co.                              | M/s Mehran Shah Babar & Brothers Co. | M/s Mass Developers | M/s New Mahad Const. Co. | M/s Masscrete |
|----|--|--|--------------------------------------|---------------------|--------------------------|---------------|
|    | <b>Eligibility</b>   |  |                                      |                     |                          |               |
| 1  | Valid PEC in C-6 and above category and relevant fiend of specialization.  | <b>Non Responsive</b><br>Due to BOQ without Sign & Stamp | ✓                                    | ✓                   | ✓                        | ✓             |
| 2  | NTN Certificate  |  | ✓                                    | ✓                   | ✓                        | ✓             |
| 3  | Valid Professional TAX.  |  | ✓                                    | ✓                   | ✓                        | ✓             |
| 4  | Registration with Sindh Board of Revenue.  |  | ✓                                    | ✓                   | ✓                        | ✓             |
|    | <b>Minimum Qualification Criteria</b>  |  |                                      |                     |                          |               |
| 5  | Bid Security, as mentioned in the NIT & Bidding Documents, is furnished.   |  | ✓                                    | ✓                   | ✓                        | ✓             |
| 6  | All rates quoted including the total amount of the bid shall be in figures & words (both).   |  | ✓                                    | ✓                   | ✓                        | ✓             |
| 7  | All corrections / overwriting shall be clearly re-written with initials & duly stamped by the bidder.  |  | ✓                                    | ✓                   | ✓                        | ✓             |
| 8  | The bid shall be properly signed, named & stamped by the authorized person of the firm and authorization letter for signatory shall be enclosed with the tender by the authorized person, if other than the signatory of the firm.     |  | ✓                                    | ✓                   | ✓                        | ✓             |
| 9  | The minimum turn over / work experience with satisfactory completion report in last 2 years or at least two or more works in hand and their aggregate cost should be equal to the work cost in which bidder interested to participate. |  | ✓                                    | ✓                   | ✓                        | ✓             |
| 10 | The bidder shall not be blacklisted by Government / Semi Government / Autonomous / Private organization (Affidavit to be provided).  | ✓  | ✓                                    | ✓                   | ✓                        |               |

  
**[Naveed Izhar]**  
 Executive Engineer, TEB, KDA  
 Member


  
**[Nayab Safed]**  
 Director (Accounts & Ingg. Dept. KMC)  
 Member

  
**[S.M. Taha]**  
 Director Engineering Design / Incharge CM  
 Chairman

| SN | CONDITION  | M/s Al-Asim Associates | M/s Electroline Engineers | M/s Shamsuddin Mandokhail | M/s Nisar A. Brothers | M/s Shaheen Trading Co. |
|----|--|------------------------|---------------------------|---------------------------|-----------------------|-------------------------|
|    | <b>Eligibility</b>   |                        |                           |                           |                       |                         |
| 1  | Valid PEC in C-6 and above category and relevant field of specialization.  | ✓                      | ✓                         | ✓                         | ✓                     | ✓                       |
| 2  | NTN Certificate  | ✓                      | ✓                         | ✓                         | ✓                     | ✓                       |
| 3  | Valid Professional TAX.  | ✓                      | ✓                         | ✓                         | ✓                     | ✓                       |
| 4  | Registration with Sindh Board of Revenue.  | ✓                      | ✓                         | ✓                         | ✓                     | ✓                       |
|    | <b>Minimum Qualification Criteria</b>  |                        |                           |                           |                       |                         |
| 5  | Bid Security, as mentioned in the NIT & Bidding Documents, is furnished.   | ✓                      | ✓                         | ✓                         | ✓                     | ✓                       |
| 6  | All rates quoted including the total amount of the bid shall be in figures & words (both).   | ✓                      | ✓                         | ✓                         | ✓                     | ✓                       |
| 7  | All corrections / overwriting shall be clearly re-written with initials & duly stamped by the bidder.  | ✓                      | ✓                         | ✓                         | ✓                     | ✓                       |
| 8  | The bid shall be properly signed, named & stamped by the authorized person of the firm and authorization letter for signatory shall be enclosed with the tender by the authorized person, if other than the signatory of the firm.     | ✓                      | ✓                         | ✓                         | ✓                     | ✓                       |
| 9  | The minimum turn over / work experience with satisfactory completion report in last 2 years or at least two or more works in hand and their aggregate cost should be equal to the work cost in which bidder interested to participate. | ✓                      | ✓                         | ✓                         | ✓                     | ✓                       |
| 10 | The bidder shall not be blacklisted by Government / Semi Government / Autonomous / Private organization (Affidavit to be provided).  | ✓                      | ✓                         | ✓                         | ✓                     | ✓                       |



[Naveed Izhar]  
Executive Engineer, TEB, KDA  
Member



[Nayab Saeed]  
Director (Accounts) Engg. Dept. KMC  
Member



[S.M. Taha]  
Director Engineering Design / Incharge CM  
Chairman



**KARACHI METROPOLITAN CORPORATION**  
**ENGINEERING DEPARTMENT**  
**UNION COUNCIL DEVELOPMENT PROGRAMME**

(9)

No.

Dated:

**BID EVALUATION REPORT**

(In Compliance of Clause 45 SPP Rules 2010)

1. Name of Procuring Agency: Karachi Metropolitan Corporation
2. Tender Reference No: KMC/CM/ED/09/2017-18
3. Tender Description/Name of work/item: **IMPROVEMENT / REHABILITATION OF INFRASTRUCTURE IN UC-02, 09, 31, 33, 36, 37, 42 & 43 (DISTRICT WEST) RECOMMENDED BY MEMBER KMC COUNCIL (REGULAR).**
4. Method of Procurement: Single Stage – One Envelope
5. Tender Published: Daily Jang, Daily DAWN and Daily Kawish dated 26-07-2017, etc and SPPRA Website S.No.34073.
6. Total Bid documents Sold: 9 Nos.
7. Total Bids Received: 8 Nos.
8. Technical Bid Opening date: (if applicable) N/A (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): 8 Nos.
10. Bid (s) Rejected: Nil (Did not meet Minimum Qualification Criteria)
11. Financial Bid Opening date: 11-09-2017


**12. Bid Evaluation Report:**

| SN | Name of Firm or Bidder      | Cost offered by the Bidder | Ranking in terms of cost | Comparison with Estimated cost                       | Reasons for acceptance/rejection   | Remarks   |
|----|-----------------------------|----------------------------|--------------------------|--|--|---|
| 0  | 1                           | 2                          | 3                        | 4  | 5  | 6   |
| 1  | M/s M.A.A. Construction Co. | 13340000                   | 1 <sup>st</sup> Lowest   | 33.30% Below the Estimated cost of Rs.20.000 Million | Bids not conforming to the requirements of the criteria given in the NIT and Tender Documents. | Non Responsive Due to BOQ without Sign & Stamp                                |
| 2  | M/s Mass Developers         | 14000000                   | 2 <sup>nd</sup> Lowest   | 30.00% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria                                  | Recommended for award of work   |
| 3  | M/s New Mahad Const. Co.    | 14000000                   | 3 <sup>rd</sup> Lowest   | 30.00% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria                                  | Not recommended due to the bidder withdrawn in favour the M/s Mass Developers |
| 4  | M/s Masscrete               | 15000000                   | 4 <sup>th</sup> Lowest   | 25.00% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria                                  | Not recommended due to higher rates   |
| 5  | M/s Nisar A. Brothers       | 16000000                   | 5 <sup>th</sup> Lowest   | 20.00% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria                                  | Not recommended due to higher rates   |

| SN | Name of Firm or Bidder             | Cost offered by the Bidder | Ranking in terms of cost | Comparison with Estimated cost                       | Reasons for acceptance/rejection                              | Remarks                             |
|----|------------------------------------|----------------------------|--------------------------|--|---|-------------------------------------|
| 0  | 1                                  | 2                          | 3                        | 4  | 5   | 6                                   |
| 6  | M/s Electroline Engineers          | 16175000                   | 6 <sup>th</sup> Lowest   | 19.13% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria | Not recommended due to higher rates |
| 7  | M/s Crystal Paramount Construction | 16600000                   | 7 <sup>th</sup> Lowest   | 17.00% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria | Not recommended due to higher rates |
| 8  | M/s Shamsuddin Mandokhail          | 16800000                   | 8 <sup>th</sup> Lowest   | 16.00% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria | Not recommended due to higher rates |

This issued with the approval of the members of the procurement committee.

  
**[Naveed Izhar]**  
**S.E. (TEB), KDA**  
**Member**

  
**[Nayab Saeed]**  
**Director (Accounts), Engg. Dept.**  
**KMC**  
**Member**

  
**[S.M. Taha]**  
**Director Engineering Design /**  
**Incharge CM**  
**Chairman**

**Director (CB), SPPRA, GOS**

(With a request to upload on SPPRA Website)

**Sr. Director (IT), KMC**

With a request to upload on the KMC Website

C.C. to:-

1. Director General (Technical Services), KMC
2. Chief Engineer (Concerned), KMC
3. All Procurement Committee Members
4. PS to MD, SPPRA, Govt. of Sindh.
5. Secretary to Mayor, Karachi

**KARACHI METROPOLITAN CORPORATION**  
**ENGINEERING DEPARTMENT**  
**UNION COUNCIL DEVELOPMENT PROGRAMME**

Tender # 09

**COMPARATIVE STATEMENT**

Name of Work: **IMPROVEMENT / REHABILITATION OF INFRASTRUCTURE IN UC-02, 09, 31, 33, 36, 37, 42 & 43 (DISTRICT WEST)**  
**RECOMMENDED BY MEMBER KMC COUNCIL (REGULAR).**


Estimated Cost: Part – A to H (S/R): **Rs.20.000 Million** Tentative Cost: **Rs.20.000 Million** Tender Opened on: **11-09-2017**  
(Rs.25,00,000/- Each)


| Lowest Bidder               | Name of Contractor (M/s.)   | Quoted Rate         |              |                      | Quoted Amount (In Rs.) | Total Amount as per Calculation | Remarks |   |
|-----------------------------|-----------------------------|---------------------|--------------|----------------------|------------------------|---------------------------------|---------|---|
| 1                           | M/s M.A.A. Construction Co. | SCHEDULE RATES      |              |                      |                        |                                 |         | NON RESPONSIVE<br>Due to BOQ without Sign & Stamp |
|                             |                             | Description         | Est. Amount  | Above / Below        | ---                    | ---                             |         |   |
|                             |                             | Part-A:             | Rs.25,00,000 | 25.00% Below the S/R | 1875000                | 1875000                         |         |   |
|                             |                             | Part-B:             | Rs.25,00,000 | 25.00% Below the S/R | 1875000                | 1875000                         |         |   |
|                             |                             | Part-C:             | Rs.25,00,000 | 25.00% Below the S/R | 1875000                | 1875000                         |         |   |
|                             |                             | Part-D:             | Rs.25,00,000 | 25.00% Below the S/R | 1875000                | 1875000                         |         |   |
|                             |                             | Part-E:             | Rs.25,00,000 | 30.00% Below the S/R | 1750000                | 1750000                         |         |   |
|                             |                             | Part-F:             | Rs.25,00,000 | 30.00% Below the S/R | 1750000                | 1750000                         |         |   |
|                             |                             | Part-G:             | Rs.25,00,000 | 30.00% Below the S/R | 1750000                | 1750000                         |         |   |
|                             |                             | Part-H:             | Rs.25,00,000 | 30.00% Below the S/R | 1750000                | 1750000                         |         |   |
|                             |                             | TOTAL QUOTED AMOUNT |              |                      | 14500000               | 14500000                        |         |   |
| (Less) 8.00% SPECIAL REBATE |                             |                     | ---          | 1160000              |                        |                                 |         |   |
| GRAND TOTAL (AFTER REBATE)  |                             |                     | 13340000     | 13340000             |                        |                                 |         |   |
| 2                           | M/s Mass Developers         | SCHEDULE RATES      |              |                      |                        |                                 |         | RESPONSIVE  |
|                             |                             | Description         | Est. Amount  | Above / Below        | ---                    | ---                             |         |   |
|                             |                             | Part-A:             | Rs.25,00,000 | 30.00% Below the S/R | ---                    | 1750000                         |         |   |
|                             |                             | Part-B:             | Rs.25,00,000 | 30.00% Below the S/R | ---                    | 1750000                         |         |   |
|                             |                             | Part-C:             | Rs.25,00,000 | 30.00% Below the S/R | ---                    | 1750000                         |         |   |
|                             |                             | Part-D:             | Rs.25,00,000 | 30.00% Below the S/R | ---                    | 1750000                         |         |   |
|                             |                             | Part-E:             | Rs.25,00,000 | 30.00% Below the S/R | ---                    | 1750000                         |         |   |
|                             |                             | Part-F:             | Rs.25,00,000 | 30.00% Below the S/R | ---                    | 1750000                         |         |   |
|                             |                             | Part-G:             | Rs.25,00,000 | 30.00% Below the S/R | ---                    | 1750000                         |         |   |
|                             |                             | Part-H:             | Rs.25,00,000 | 30.00% Below the S/R | ---                    | 1750000                         |         |   |
|                             |                             | TOTAL QUOTED AMOUNT |              |                      | 14000000               | 14000000                        |         |   |

| Lowest Bidder              | Name of Contractor (M/s.) | Quoted Rate        |                    |                      | Quoted Amount (In Rs.) | Total Amount as per Calculation | Remarks    |
|----------------------------|---------------------------|--------------------|--------------------|----------------------|------------------------|---------------------------------|------------|
| 3                          | M/s New Mahad Const. Co.  | SCHEDULE RATES     |                    |                      |                        |                                 | RESPONSIVE |
|                            |                           | <b>Description</b> | <b>Est. Amount</b> | <b>Above / Below</b> | ---                    | ---                             |            |
|                            |                           | Part-A:            | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                            |                           | Part-B:            | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                            |                           | Part-C:            | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                            |                           | Part-D:            | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                            |                           | Part-E:            | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                            |                           | Part-F:            | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                            |                           | Part-G:            | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                            |                           | Part-H:            | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |            |
| <b>TOTAL QUOTED AMOUNT</b> |                           |                    | <b>14000000</b>    | <b>14000000</b>      |                        |                                 |            |
| 4                          | M/s Masscrete             | SCHEDULE RATES     |                    |                      |                        |                                 | RESPONSIVE |
|                            |                           | <b>Description</b> | <b>Est. Amount</b> | <b>Above / Below</b> | ---                    | ---                             |            |
|                            |                           | Part-A:            | Rs.25,00,000       | 25.00% Below the S/R | ---                    | 1875000                         |            |
|                            |                           | Part-B:            | Rs.25,00,000       | 25.00% Below the S/R | ---                    | 1875000                         |            |
|                            |                           | Part-C:            | Rs.25,00,000       | 25.00% Below the S/R | ---                    | 1875000                         |            |
|                            |                           | Part-D:            | Rs.25,00,000       | 25.00% Below the S/R | ---                    | 1875000                         |            |
|                            |                           | Part-E:            | Rs.25,00,000       | 25.00% Below the S/R | ---                    | 1875000                         |            |
|                            |                           | Part-F:            | Rs.25,00,000       | 25.00% Below the S/R | ---                    | 1875000                         |            |
|                            |                           | Part-G:            | Rs.25,00,000       | 25.00% Below the S/R | ---                    | 1875000                         |            |
|                            |                           | Part-H:            | Rs.25,00,000       | 25.00% Below the S/R | ---                    | 1875000                         |            |
| <b>TOTAL QUOTED AMOUNT</b> |                           |                    | <b>15000000</b>    | <b>15000000</b>      |                        |                                 |            |
| 5                          | M/s Nisar A. Brothers     | SCHEDULE RATES     |                    |                      |                        |                                 | RESPONSIVE |
|                            |                           | <b>Description</b> | <b>Est. Amount</b> | <b>Above / Below</b> | ---                    | ---                             |            |
|                            |                           | Part-A:            | Rs.25,00,000       | 20.00% Below the S/R | 2000000                | 2000000                         |            |
|                            |                           | Part-B:            | Rs.25,00,000       | 20.00% Below the S/R | 2000000                | 2000000                         |            |
|                            |                           | Part-C:            | Rs.25,00,000       | 20.00% Below the S/R | 2000000                | 2000000                         |            |
|                            |                           | Part-D:            | Rs.25,00,000       | 20.00% Below the S/R | 2000000                | 2000000                         |            |
|                            |                           | Part-E:            | Rs.25,00,000       | 20.00% Below the S/R | 2000000                | 2000000                         |            |
|                            |                           | Part-F:            | Rs.25,00,000       | 20.00% Below the S/R | 2000000                | 2000000                         |            |
|                            |                           | Part-G:            | Rs.25,00,000       | 20.00% Below the S/R | 2000000                | 2000000                         |            |
|                            |                           | Part-H:            | Rs.25,00,000       | 20.00% Below the S/R | 2000000                | 2000000                         |            |
| <b>TOTAL QUOTED AMOUNT</b> |                           |                    | <b>16000000</b>    | <b>16000000</b>      |                        |                                 |            |

| Lowest Bidder       | Name of Contractor (M/s.)          | Quoted Rate    |              |                      | Quoted Amount (In Rs.) | Total Amount as per Calculation | Remarks    |
|---------------------|------------------------------------|----------------|--------------|----------------------|------------------------|---------------------------------|------------|
| 6                   | M/s Electroline Engineers          | SCHEDULE RATES |              |                      |                        |                                 | RESPONSIVE |
|                     |                                    | Description    | Est. Amount  | Above / Below        | ---                    | ---                             |            |
|                     |                                    | Part-A:        | Rs.25,00,000 | 16.00% Below the S/R | 2100000                | 2100000                         |            |
|                     |                                    | Part-B:        | Rs.25,00,000 | 27.00% Below the S/R | 1825000                | 1825000                         |            |
|                     |                                    | Part-C:        | Rs.25,00,000 | 27.00% Below the S/R | 1825000                | 1825000                         |            |
|                     |                                    | Part-D:        | Rs.25,00,000 | 16.00% Below the S/R | 2100000                | 2100000                         |            |
|                     |                                    | Part-E:        | Rs.25,00,000 | 16.00% Below the S/R | 2100000                | 2100000                         |            |
|                     |                                    | Part-F:        | Rs.25,00,000 | 19.00% Below the S/R | 2025000                | 2025000                         |            |
|                     |                                    | Part-G:        | Rs.25,00,000 | 16.00% Below the S/R | 2100000                | 2100000                         |            |
|                     |                                    | Part-H:        | Rs.25,00,000 | 16.00% Below the S/R | 2100000                | 2100000                         |            |
| TOTAL QUOTED AMOUNT |                                    |                | 16175000     | 16175000             |                        |                                 |            |
| 7                   | M/s Crystal Paramount Construction | SCHEDULE RATES |              |                      |                        |                                 | RESPONSIVE |
|                     |                                    | Description    | Est. Amount  | Above / Below        | ---                    | ---                             |            |
|                     |                                    | Part-A:        | Rs.25,00,000 | 17.00% Below the S/R | 2075000                | 2075000                         |            |
|                     |                                    | Part-B:        | Rs.25,00,000 | 17.00% Below the S/R | 2075000                | 2075000                         |            |
|                     |                                    | Part-C:        | Rs.25,00,000 | 17.00% Below the S/R | 2075000                | 2075000                         |            |
|                     |                                    | Part-D:        | Rs.25,00,000 | 17.00% Below the S/R | 2075000                | 2075000                         |            |
|                     |                                    | Part-E:        | Rs.25,00,000 | 17.00% Below the S/R | 2075000                | 2075000                         |            |
|                     |                                    | Part-F:        | Rs.25,00,000 | 17.00% Below the S/R | 2075000                | 2075000                         |            |
|                     |                                    | Part-G:        | Rs.25,00,000 | 17.00% Below the S/R | 2075000                | 2075000                         |            |
|                     |                                    | Part-H:        | Rs.25,00,000 | 17.00% Below the S/R | 2075000                | 2075000                         |            |
| TOTAL QUOTED AMOUNT |                                    |                | 16600000     | 16600000             |                        |                                 |            |
| 8                   | M/s Shamsuddin Mandokhail          | SCHEDULE RATES |              |                      |                        |                                 | RESPONSIVE |
|                     |                                    | Description    | Est. Amount  | Above / Below        | ---                    | ---                             |            |
|                     |                                    | Part-A:        | Rs.25,00,000 | 16.00% Below the S/R | 2100000                | 2100000                         |            |
|                     |                                    | Part-B:        | Rs.25,00,000 | 16.00% Below the S/R | 2100000                | 2100000                         |            |
|                     |                                    | Part-C:        | Rs.25,00,000 | 16.00% Below the S/R | 2100000                | 2100000                         |            |
|                     |                                    | Part-D:        | Rs.25,00,000 | 16.00% Below the S/R | 2100000                | 2100000                         |            |
|                     |                                    | Part-E:        | Rs.25,00,000 | 16.00% Below the S/R | 2100000                | 2100000                         |            |
|                     |                                    | Part-F:        | Rs.25,00,000 | 16.00% Below the S/R | 2100000                | 2100000                         |            |
|                     |                                    | Part-G:        | Rs.25,00,000 | 16.00% Below the S/R | 2100000                | 2100000                         |            |
|                     |                                    | Part-H:        | Rs.25,00,000 | 16.00% Below the S/R | 2100000                | 2100000                         |            |
| TOTAL QUOTED AMOUNT |                                    |                | 16800000     | 16800000             |                        |                                 |            |

  
 [Naveed Izhar]  
 Executive Engineer, TEB, KDA  
 Member

  
 [Nayab Saeed]  
 Director (Accounts & Invg. Dept. KMC  
 Member

  
 [S.M. Faha]  
 Director Engineering Design / Incharge CM  
 Chairman

Subject: **IMPROVEMENT / REHABILITATION OF INFRASTRUCTURE IN UC-02, 09, 31, 33, 36, 37, 42 & 43 (DISTRICT WEST) RECOMMENDED BY MEMBER KMC COUNCIL (REGULAR).**

NIT No. DIR/UCDP/ED/KMC/93/17 dated 24-07-2017

Method of Procurement: **Single Stage One Envelope.**

**MINUTES OF PROCUREMENT COMMITTEE MEETING**

A meeting of the procurement committee of this department regarding evaluation of bids received in respect of subject NIT till the deadlines of submission. The meeting was attended by following members of the procurement committee:

- |                     |  |          |
|---------------------|--|----------|
| 1. Mr. S.M. Taha    | Director Engineering Design, Incharge CM | Chairman |
| 2. Mr. Nayyab Saeed | Director Accounts, Engg.Dept. KMC        | Member   |
| 3. Mr. Naveed Izhar | Superintending Engineer (TEB), KDA       | Member   |

The following bidders submitted their bids till the deadline of submission.

| SN | NAME OF BIDDER              | SN | NAME OF BIDDER                     |
|----|-----------------------------|----|------------------------------------|
| 1  | M/s M.A.A. Construction Co. | 5  | M/s Nisar A. Brothers              |
| 2  | M/s Mass Developers         | 6  | M/s Electroline Engineers          |
| 3  | M/s New Mahad Const. Co.    | 7  | M/s Crystal Paramount Construction |
| 4  | M/s Masscrete               | 8  | M/s Shamsuddin Mandokhail          |


The bids were opened on in the office of the Director (UCDP), Engineering Department, KMC on **11-09-2017** at **2:30 PM** in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Tender Opening Committee. All the members of the tender opening committee signed the bids. Following is the details of bids announced:

| SN | NAME OF BIDDER               | OFFERED PRICE | AMOUNT OF BID SECURITY | PAY ORDER NO./ DATE | REMARKS  |
|----|------------------------------|---------------|------------------------|---------------------|--|
| 1  | M/s M.A.A. Construction Co.  | 13340000      | 4,00,000               | Attached            | Non Responsive<br>Due to BOQ without<br>Sign & Stamp |
| 2  | M/s Mass Developers          | 14000000      | 4,00,000               | Attached            | Responsive   |
| 3  | M/s New Mahad Const. Co.     | 14000000      | 4,00,000               | Attached            | Responsive   |
| 4  | M/s Masscrete                | 15000000      | 4,00,000               | Attached            | Responsive   |
| 5  | M/s Nisar A. Brothers        | 16000000      | 4,00,000               | Attached            | Responsive   |
| 6  | M/s Electroline Engineers    | 16175000      | 4,00,000               | Attached            | Responsive   |
| 7  | M/s Crystal Paramount Const. | 16600000      | 4,00,000               | Attached            | Responsive   |
| 8  | M/s Shamsuddin Mandokhail    | 16800000      | 4,00,000               | Attached            | Responsive   |

The committee examined all the bids as per the Qualification / eligibility criteria provided in the bidding documents, arithmetical checks and verify the documents and bid security submitted by the bidders.

The meeting ended with the note of thanks to and from the chair.

  
[Naveed Izhar]  
S.E. (TEB), KDA  
Member

  
[Nayyab Saeed]  
Director (Accounts), Engg. Dept.  
KMC  
Member

  
[S.M. Taha]  
Director Engineering Design /  
Incharge CM  
Chairman

**KARACHI METROPOLITAN CORPORATION**  
**ENGINEERING DEPARTMENT**  
**UNION COUNCIL DEVELOPMENT PROGRAMME**

Tender # 09


**ELIGIBILITY / MINIMUM QUALIFICATION REPORT**

Name of Work: **IMPROVEMENT / REHABILITATION OF INFRASTRUCTURE IN UC-02, 09, 31, 33, 36, 37, 42 & 43 (DISTRICT WEST)**  
**RECOMMENDED BY MEMBER KMC COUNCIL (REGULAR).**

| SN                                    | CONDITION  | M/s M.A.A.<br>Construction<br>Co. | M/s Mass<br>Developers | M/s New<br>Mahad Const.<br>Co. | M/s Masscrete |
|---------------------------------------|--|-----------------------------------|------------------------|--------------------------------|---------------|
| <b>Eligibility</b>                    |  |                                   |                        |                                |               |
| 1                                     | Valid PEC in C-6 and above category and relevant fiend of specialization.  | ✓                                 | ✓                      | ✓                              | ✓             |
| 2                                     | NTN Certificate  | ✓                                 | ✓                      | ✓                              | ✓             |
| 3                                     | Valid Professional TAX.  | ✓                                 | ✓                      | ✓                              | ✓             |
| 4                                     | Registration with Sindh Board of Revenue.  | ✓                                 | ✓                      | ✓                              | ✓             |
| <b>Minimum Qualification Criteria</b> |  |                                   |                        |                                |               |
| 5                                     | Bid Security, as mentioned in the NIT & Bidding Documents, is furnished.   | ✓                                 | ✓                      | ✓                              | ✓             |
| 6                                     | All rates quoted including the total amount of the bid shall be in figures & words (both).   | ✓                                 | ✓                      | ✓                              | ✓             |
| 7                                     | All corrections / overwriting shall be clearly re-written with initials & duly stamped by the bidder.  | ✓                                 | ✓                      | ✓                              | ✓             |
| 8                                     | The bid shall be properly signed, named & stamped by the authorized person of the firm and authorization letter for signatory shall be enclosed with the tender by the authorized person, if other than the signatory of the firm.     | ✓                                 | ✓                      | ✓                              | ✓             |
| 9                                     | The minimum turn over / work experience with satisfactory completion report in last 2 years or at least two or more works in hand and their aggregate cost should be equal to the work cost in which bidder interested to participate. | ✓                                 | ✓                      | ✓                              | ✓             |
| 10                                    | The bidder shall not be blacklisted by Government / Semi Government / Autonomous / Private organization (Affidavit to be provided).  | ✓                                 | ✓                      | ✓                              | ✓             |

  
**[Naveed Izhar]**  
**Executive Engineer, TEB, KDA**  
**Member**

  
**[Nayab Saeed]**  
**Director (Accounts) Engg. Dept. KMC**  
**Member**

  
**[S.M. Taha]**  
**Director Engineering Design / Incharge CM**  
**Chairman**

| SN                                    | CONDITION  | M/s Nisar A. Brothers | M/s Electroline Engineers | M/s Crystal Paramount Construction | M/s Shamsuddin Mandokhail |
|---------------------------------------|--|-----------------------|---------------------------|------------------------------------|---------------------------|
| <b>Eligibility</b>                    |  |                       |                           |                                    |                           |
| 1                                     | Valid PEC in C-6 and above category and relevant field of specialization.  | ✓                     | ✓                         | ✓                                  | ✓                         |
| 2                                     | NTN Certificate  | ✓                     | ✓                         | ✓                                  | ✓                         |
| 3                                     | Valid Professional TAX.  | ✓                     | ✓                         | ✓                                  | ✓                         |
| 4                                     | Registration with Sindh Board of Revenue.  | ✓                     | ✓                         | ✓                                  | ✓                         |
| <b>Minimum Qualification Criteria</b> |  |                       |                           |                                    |                           |
| 5                                     | Bid Security, as mentioned in the NIT & Bidding Documents, is furnished.   | ✓                     | ✓                         | ✓                                  | ✓                         |
| 6                                     | All rates quoted including the total amount of the bid shall be in figures & words (both).   | ✓                     | ✓                         | ✓                                  | ✓                         |
| 7                                     | All corrections / overwriting shall be clearly re-written with initials & duly stamped by the bidder.  | ✓                     | ✓                         | ✓                                  | ✓                         |
| 8                                     | The bid shall be properly signed, named & stamped by the authorized person of the firm and authorization letter for signatory shall be enclosed with the tender by the authorized person, if other than the signatory of the firm.     | ✓                     | ✓                         | ✓                                  | ✓                         |
| 9                                     | The minimum turn over / work experience with satisfactory completion report in last 2 years or at least two or more works in hand and their aggregate cost should be equal to the work cost in which bidder interested to participate. | ✓                     | ✓                         | ✓                                  | ✓                         |
| 10                                    | The bidder shall not be blacklisted by Government / Semi Government / Autonomous / Private organization (Affidavit to be provided).  | ✓                     | ✓                         | ✓                                  | ✓                         |

  
 [Naveed Izhar]  
 Executive Engineer, TEB, KDA  
 Member

  
 [Nayab Saad]  
 Director (Accounts), Engg. Dept. KMC  
 Member

  
 [S.M. Taha]  
 Director Engineering Design / Incharge CM  
 Chairman



10

**KARACHI METROPOLITAN CORPORATION**  
**ENGINEERING DEPARTMENT**  
**UNION COUNCIL DEVELOPMENT PROGRAMME**

No.

Dated:

**BID EVALUATION REPORT**

(In Compliance of Clause 45 SPP Rules 2010)

1. Name of Procuring Agency: Karachi Metropolitan Corporation
2. Tender Reference No: KMC/CM/ED/10/2017-18
3. Tender Description/Name of work/item: **IMPROVEMENT / REHABILITATION OF INFRASTRUCTURE IN UC-01 (DISTRICT SOUTH) UC-03, 06, 13, 21, 22, 24, 45 & 46 (DISTRICT WEST) RECOMMENDED BY MEMBER KMC COUNCIL (REGULAR).**
4. Method of Procurement: Single Stage – One Envelope
5. Tender Published: Daily Jang, Daily DAWN and Daily Kawish dated 26-07-2017, etc and SPPRA Website S.No.34073.
6. Total Bid documents Sold: 11 Nos.
7. Total Bids Received: 10 Nos.
8. Technical Bid Opening date: (if applicable) N/A (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): 08 Nos.
10. Bid (s) Rejected: 02 Nos. (Did not meet Minimum Qualification Criteria)
11. Financial Bid Opening date: 11-09-2017

**12. Bid Evaluation Report:**

| SN | Name of Firm or Bidder      | Cost offered by the Bidder | Ranking in terms of cost | Comparison with Estimated cost                       | Reasons for acceptance/rejection                              | Remarks                             |
|----|-----------------------------|----------------------------|--------------------------|--|---|-------------------------------------|
| 0  | 1                           | 2                          | 3                        | 4  | 5   | 6                                   |
| 1  | M/s Muddasir Adil Co.       | 13000000                   | 1 <sup>st</sup> Lowest   | 35.00% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria | Recommended for award of work       |
| 2  | M/s M.A.A. Construction Co. | 13340000                   | 2 <sup>nd</sup> Lowest   | 33.30% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria | Not recommended due to higher rates |
| 3  | M/s Mass Developers         | 14000000                   | 3 <sup>rd</sup> Lowest   | 30.00% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria | Not recommended due to higher rates |
| 4  | M/s New Mahad Const. Co.    | 14000000                   | 4 <sup>th</sup> Lowest   | 30.00% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria | Not recommended due to higher rates |
| 5  | M/s Masscrete               | 15000000                   | 5 <sup>th</sup> Lowest   | 25.00% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria | Not recommended due to higher rates |

| SN | Name of Firm or Bidder         | Cost offered by the Bidder | Ranking in terms of cost | Comparison with Estimated cost                       | Reasons for acceptance/rejection   | Remarks                             |
|----|--------------------------------|----------------------------|--------------------------|--|--|-------------------------------------|
| 0  | 1                              | 2                          | 3                        | 4  | 5  | 6                                   |
| 6  | M/s Electroline Engineers      | 14650000                   | 6 <sup>th</sup> Lowest   | 26.75% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria                                  | Not recommended due to higher rates |
| 7  | M/s Haider B. Construction Co. | 15200000                   | 7 <sup>th</sup> Lowest   | 24.00% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria                                  | Not recommended due to higher rates |
| 8  | M/s Watan Dost Const. Co.      | 16000000                   | 8 <sup>th</sup> Lowest   | 20.00% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria                                  | Not recommended due to higher rates |
| 9  | M/s Jan Muhammad & Co.         | Not Quoted                 | Not Quoted               | Not Quoted   | Bids not confirming to the requirements of the criteria given in the NIT and Tender Documents. | Non Responsive                      |
| 10 | M/s Pearl Const. Co.           | Not Quoted                 | Not Quoted               | Not Quoted   | Bids not confirming to the requirements of the criteria given in the NIT and Tender Documents. | Non Responsive                      |

This issued with the approval of the members of the procurement committee.

  
[Naveed Izhar]  
S.E. (TEB), KDA  
Member

  
[Nayab Saeed]  
Director (Accounts), Engg. Dept.  
KMC  
Member

  
[S.M. Taha]  
Director Engineering Design /  
Incharge CM  
Chairman

**Director (CB), SPPRA, GOS**

(With a request to upload on SPPRA Website)

**Sr. Director (IT), KMC**

(With a request to upload on the KMC Website)

C.C. to:-

1. Director General (Technical Services), KMC
2. Chief Engineer (Concerned), KMC
3. All Procurement Committee Members
4. PS to MD, SPPRA, Govt. of Sindh.
5. Secretary to Mayor, Karachi

**KARACHI METROPOLITAN CORPORATION**  
**ENGINEERING DEPARTMENT**  
**UNION COUNCIL DEVELOPMENT PROGRAMME**

Tender # 10

**COMPARATIVE STATEMENT**

Name of Work: **IMPROVEMENT / REHABILITATION OF INFRASTRUCTURE IN UC-01 (DISTRICT SOUTH) UC-03, 06, 13, 21, 22, 24, 45 & 46 (DISTRICT WEST) RECOMMENDED BY MEMBER KMC COUNCIL (REGULAR).**

Estimated Cost: Part – A to H (S/R): **Rs.20.000 Million** Tentative Cost: **Rs.20.000 Million** Tender Opened on: **11-09-2017**  
 (Rs.25,00,000/- Each)

| Lowest Bidder                      | Name of Contractor (M/s.)          | Quoted Rate           |                    |                      | Quoted Amount (In Rs.) | Total Amount as per Calculation | Remarks           |
|------------------------------------|------------------------------------|-----------------------|--------------------|----------------------|------------------------|---------------------------------|-------------------|
| <b>1</b>                           | <b>M/s Muddasir Adil Co.</b>       | <b>SCHEDULE RATES</b> |                    |                      |                        |                                 | <b>RESPONSIVE</b> |
|                                    |                                    | <b>Description</b>    | <b>Est. Amount</b> | <b>Above / Below</b> | ---                    | ---                             |                   |
|                                    |                                    | Part-A:               | Rs.25,00,000       | 35.00% Below the S/R | <b>1625000</b>         | <b>1625000</b>                  |                   |
|                                    |                                    | Part-B:               | Rs.25,00,000       | 35.00% Below the S/R | <b>1625000</b>         | <b>1625000</b>                  |                   |
|                                    |                                    | Part-C:               | Rs.25,00,000       | 35.00% Below the S/R | <b>1625000</b>         | <b>1625000</b>                  |                   |
|                                    |                                    | Part-D:               | Rs.25,00,000       | 35.00% Below the S/R | <b>1625000</b>         | <b>1625000</b>                  |                   |
|                                    |                                    | Part-E:               | Rs.25,00,000       | 35.00% Below the S/R | <b>1625000</b>         | <b>1625000</b>                  |                   |
|                                    |                                    | Part-F:               | Rs.25,00,000       | 35.00% Below the S/R | <b>1625000</b>         | <b>1625000</b>                  |                   |
|                                    |                                    | Part-G:               | Rs.25,00,000       | 35.00% Below the S/R | <b>1625000</b>         | <b>1625000</b>                  |                   |
|                                    |                                    | Part-H:               | Rs.25,00,000       | 35.00% Below the S/R | <b>1625000</b>         | <b>1625000</b>                  |                   |
| <b>TOTAL QUOTED AMOUNT</b>         |                                    |                       |                    | <b>13000000</b>      | <b>13000000</b>        |                                 |                   |
| <b>2</b>                           | <b>M/s M.A.A. Construction Co.</b> | <b>SCHEDULE RATES</b> |                    |                      |                        |                                 | <b>RESPONSIVE</b> |
|                                    |                                    | <b>Description</b>    | <b>Est. Amount</b> | <b>Above / Below</b> | ---                    | ---                             |                   |
|                                    |                                    | Part-A:               | Rs.25,00,000       | 25.00% Below the S/R | <b>1875000</b>         | <b>1875000</b>                  |                   |
|                                    |                                    | Part-B:               | Rs.25,00,000       | 25.00% Below the S/R | <b>1875000</b>         | <b>1875000</b>                  |                   |
|                                    |                                    | Part-C:               | Rs.25,00,000       | 25.00% Below the S/R | <b>1875000</b>         | <b>1875000</b>                  |                   |
|                                    |                                    | Part-D:               | Rs.25,00,000       | 25.00% Below the S/R | <b>1875000</b>         | <b>1875000</b>                  |                   |
|                                    |                                    | Part-E:               | Rs.25,00,000       | 30.00% Below the S/R | <b>1750000</b>         | <b>1750000</b>                  |                   |
|                                    |                                    | Part-F:               | Rs.25,00,000       | 30.00% Below the S/R | <b>1750000</b>         | <b>1750000</b>                  |                   |
|                                    |                                    | Part-G:               | Rs.25,00,000       | 30.00% Below the S/R | <b>1750000</b>         | <b>1750000</b>                  |                   |
|                                    |                                    | Part-H:               | Rs.25,00,000       | 30.00% Below the S/R | <b>1750000</b>         | <b>1750000</b>                  |                   |
| <b>TOTAL QUOTED AMOUNT</b>         |                                    |                       |                    | <b>14500000</b>      | <b>14500000</b>        |                                 |                   |
| <b>(Less) 8.00% SPECIAL REBATE</b> |                                    |                       |                    | ---                  | <b>1160000</b>         |                                 |                   |
| <b>GRAND TOTAL (AFTER REBATE)</b>  |                                    |                       |                    | <b>13340000</b>      | <b>13340000</b>        |                                 |                   |

| Lowest Bidder              | Name of Contractor (M/s.) | Quoted Rate           |                    |                      | Quoted Amount (In Rs.) | Total Amount as per Calculation | Remarks           |
|----------------------------|---------------------------|-----------------------|--------------------|----------------------|------------------------|---------------------------------|-------------------|
| 3                          | M/s Mass Developers       | <b>SCHEDULE RATES</b> |                    |                      |                        |                                 | <b>RESPONSIVE</b> |
|                            |                           | <b>Description</b>    | <b>Est. Amount</b> | <b>Above / Below</b> | ---                    | ---                             |                   |
|                            |                           | Part-A:               | Rs.25,00,000       | 30.00% Below the S/R | ---                    | 1750000                         |                   |
|                            |                           | Part-B:               | Rs.25,00,000       | 30.00% Below the S/R | ---                    | 1750000                         |                   |
|                            |                           | Part-C:               | Rs.25,00,000       | 30.00% Below the S/R | ---                    | 1750000                         |                   |
|                            |                           | Part-D:               | Rs.25,00,000       | 30.00% Below the S/R | ---                    | 1750000                         |                   |
|                            |                           | Part-E:               | Rs.25,00,000       | 30.00% Below the S/R | ---                    | 1750000                         |                   |
|                            |                           | Part-F:               | Rs.25,00,000       | 30.00% Below the S/R | ---                    | 1750000                         |                   |
|                            |                           | Part-G:               | Rs.25,00,000       | 30.00% Below the S/R | ---                    | 1750000                         |                   |
|                            |                           | Part-H:               | Rs.25,00,000       | 30.00% Below the S/R | ---                    | 1750000                         |                   |
| <b>TOTAL QUOTED AMOUNT</b> |                           |                       |                    | <b>14000000</b>      | <b>14000000</b>        |                                 |                   |
| 4                          | M/s New Mahad Const. Co.  | <b>SCHEDULE RATES</b> |                    |                      |                        |                                 | <b>RESPONSIVE</b> |
|                            |                           | <b>Description</b>    | <b>Est. Amount</b> | <b>Above / Below</b> | ---                    | ---                             |                   |
|                            |                           | Part-A:               | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |                   |
|                            |                           | Part-B:               | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |                   |
|                            |                           | Part-C:               | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |                   |
|                            |                           | Part-D:               | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |                   |
|                            |                           | Part-E:               | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |                   |
|                            |                           | Part-F:               | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |                   |
|                            |                           | Part-G:               | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |                   |
|                            |                           | Part-H:               | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |                   |
| <b>TOTAL QUOTED AMOUNT</b> |                           |                       |                    | <b>14000000</b>      | <b>14000000</b>        |                                 |                   |
| 5                          | M/s Masscrete             | <b>SCHEDULE RATES</b> |                    |                      |                        |                                 | <b>RESPONSIVE</b> |
|                            |                           | <b>Description</b>    | <b>Est. Amount</b> | <b>Above / Below</b> | ---                    | ---                             |                   |
|                            |                           | Part-A:               | Rs.25,00,000       | 25.00% Below the S/R | ---                    | 1875000                         |                   |
|                            |                           | Part-B:               | Rs.25,00,000       | 25.00% Below the S/R | ---                    | 1875000                         |                   |
|                            |                           | Part-C:               | Rs.25,00,000       | 25.00% Below the S/R | ---                    | 1875000                         |                   |
|                            |                           | Part-D:               | Rs.25,00,000       | 25.00% Below the S/R | ---                    | 1875000                         |                   |
|                            |                           | Part-E:               | Rs.25,00,000       | 25.00% Below the S/R | ---                    | 1875000                         |                   |
|                            |                           | Part-F:               | Rs.25,00,000       | 25.00% Below the S/R | ---                    | 1875000                         |                   |
|                            |                           | Part-G:               | Rs.25,00,000       | 25.00% Below the S/R | ---                    | 1875000                         |                   |
|                            |                           | Part-H:               | Rs.25,00,000       | 25.00% Below the S/R | ---                    | 1875000                         |                   |
| <b>TOTAL QUOTED AMOUNT</b> |                           |                       |                    | <b>15000000</b>      | <b>15000000</b>        |                                 |                   |

| Lowest Bidder              | Name of Contractor (M/s.)      | Quoted Rate    |                 |                      | Quoted Amount (In Rs.) | Total Amount as per Calculation | Remarks    |
|----------------------------|--------------------------------|----------------|-----------------|----------------------|------------------------|---------------------------------|------------|
| 6                          | M/s Electroline Engineers      | SCHEDULE RATES |                 |                      |                        |                                 | RESPONSIVE |
|                            |                                | Description    | Est. Amount     | Above / Below        | ---                    | ---                             |            |
|                            |                                | Part-A:        | Rs.25,00,000    | 29.00% Below the S/R | 1775000                | 1775000                         |            |
|                            |                                | Part-B:        | Rs.25,00,000    | 29.00% Below the S/R | 1775000                | 1775000                         |            |
|                            |                                | Part-C:        | Rs.25,00,000    | 29.00% Below the S/R | 1775000                | 1775000                         |            |
|                            |                                | Part-D:        | Rs.25,00,000    | 27.00% Below the S/R | 1825000                | 1825000                         |            |
|                            |                                | Part-E:        | Rs.25,00,000    | 27.00% Below the S/R | 1825000                | 1825000                         |            |
|                            |                                | Part-F:        | Rs.25,00,000    | 29.00% Below the S/R | 1775000                | 1775000                         |            |
|                            |                                | Part-G:        | Rs.25,00,000    | 17.00% Below the S/R | 2075000                | 2075000                         |            |
|                            |                                | Part-H:        | Rs.25,00,000    | 27.00% Below the S/R | 1825000                | 1825000                         |            |
| <b>TOTAL QUOTED AMOUNT</b> |                                |                | <b>14650000</b> | <b>14650000</b>      |                        |                                 |            |
| 7                          | M/s Haider B. Construction Co. | SCHEDULE RATES |                 |                      |                        |                                 | RESPONSIVE |
|                            |                                | Description    | Est. Amount     | Above / Below        | ---                    | ---                             |            |
|                            |                                | Part-A:        | Rs.25,00,000    | 24.00% Below the S/R | ---                    | 1900000                         |            |
|                            |                                | Part-B:        | Rs.25,00,000    | 24.00% Below the S/R | ---                    | 1900000                         |            |
|                            |                                | Part-C:        | Rs.25,00,000    | 24.00% Below the S/R | ---                    | 1900000                         |            |
|                            |                                | Part-D:        | Rs.25,00,000    | 24.00% Below the S/R | ---                    | 1900000                         |            |
|                            |                                | Part-E:        | Rs.25,00,000    | 24.00% Below the S/R | ---                    | 1900000                         |            |
|                            |                                | Part-F:        | Rs.25,00,000    | 24.00% Below the S/R | ---                    | 1900000                         |            |
|                            |                                | Part-G:        | Rs.25,00,000    | 24.00% Below the S/R | ---                    | 1900000                         |            |
|                            |                                | Part-H:        | Rs.25,00,000    | 24.00% Below the S/R | ---                    | 1900000                         |            |
| <b>TOTAL QUOTED AMOUNT</b> |                                |                | <b>15200000</b> | <b>15200000</b>      |                        |                                 |            |
| 8                          | M/s Watan Dost Const. Co.      | SCHEDULE RATES |                 |                      |                        |                                 | RESPONSIVE |
|                            |                                | Description    | Est. Amount     | Above / Below        | ---                    | ---                             |            |
|                            |                                | Part-A:        | Rs.25,00,000    | 20.00% Below the S/R | 2000000                | 2000000                         |            |
|                            |                                | Part-B:        | Rs.25,00,000    | 20.00% Below the S/R | 2000000                | 2000000                         |            |
|                            |                                | Part-C:        | Rs.25,00,000    | 20.00% Below the S/R | 2000000                | 2000000                         |            |
|                            |                                | Part-D:        | Rs.25,00,000    | 20.00% Below the S/R | 2000000                | 2000000                         |            |
|                            |                                | Part-E:        | Rs.25,00,000    | 20.00% Below the S/R | 2000000                | 2000000                         |            |
|                            |                                | Part-F:        | Rs.25,00,000    | 20.00% Below the S/R | 2000000                | 2000000                         |            |
|                            |                                | Part-G:        | Rs.25,00,000    | 20.00% Below the S/R | 2000000                | 2000000                         |            |
|                            |                                | Part-H:        | Rs.25,00,000    | 20.00% Below the S/R | 2000000                | 2000000                         |            |
| <b>TOTAL QUOTED AMOUNT</b> |                                |                | <b>16000000</b> | <b>16000000</b>      |                        |                                 |            |


| Lowest Bidder | Name of Contractor (M/s.) | Quoted Rate         |             |                      | Quoted Amount (In Rs.) | Total Amount as per Calculation | Remarks        |
|---------------|---------------------------|---------------------|-------------|----------------------|------------------------|---------------------------------|----------------|
| 9             | M/s Jan Muhammad & Co.    | SCHEDULE RATES      |             |                      |                        |                                 | NON-RESPONSIVE |
|               |                           | Description         | Est. Amount | Above / Below        | ---                    | ---                             |                |
|               |                           | Part-A to H:        | ---         | 11.00% Below the S/R | Not Quoted             | Not Quoted                      |                |
|               |                           | TOTAL QUOTED AMOUNT |             |                      | Not Quoted             | Not Quoted                      |                |
| 10            | M/s Pearl Const. Co.      | SCHEDULE RATES      |             |                      |                        |                                 | NON-RESPONSIVE |
|               |                           | Description         | Est. Amount | Above / Below        | ---                    | ---                             |                |
|               |                           | Part-A to H:        | ---         | S/R                  | Not Quoted             | Not Quoted                      |                |
|               |                           | TOTAL QUOTED AMOUNT |             |                      | Not Quoted             | Not Quoted                      |                |



[Naveed Izhar]  
Executive Engineer, TEB, KDA  
Member



[Naveed Saeed]  
Director (Accounts), Engg. Dept. KMC  
Member



[S.M. Taha]  
Director Engineering Design / Incharge CM  
Chairman

**KARACHI METROPOLITAN CORPORATION**  
**ENGINEERING DEPARTMENT**  
**UNION COUNCIL DEVELOPMENT PROGRAMME**

Tender # 10

**ELIGIBILITY / MINIMUM QUALIFICATION REPORT**

Name of Work: **IMPROVEMENT / REHABILITATION OF INFRASTRUCTURE IN UC-01 (DISTRICT SOUTH) UC-03, 06, 13, 21, 22, 24, 45 & 46 (DISTRICT WEST) RECOMMENDED BY MEMBER KMC COUNCIL (REGULAR).**

| SN                                    | CONDITION  | M/s Muddasir Adil Co. | M/s M.A.A. Construction Co. | M/s Mass Developers | M/s New Mahad Const. Co. | M/s Masscrete |
|---------------------------------------|--|-----------------------|-----------------------------|---------------------|--------------------------|---------------|
| <b>Eligibility</b>                    |  |                       |                             |                     |                          |               |
| 1                                     | Valid PEC in C-6 and above category and relevant field of specialization.  | ✓                     | ✓                           | ✓                   | ✓                        | ✓             |
| 2                                     | NTN Certificate  | ✓                     | ✓                           | ✓                   | ✓                        | ✓             |
| 3                                     | Valid Professional TAX.  | ✓                     | ✓                           | ✓                   | ✓                        | ✓             |
| 4                                     | Registration with Sindh Board of Revenue.  | ✓                     | ✓                           | ✓                   | ✓                        | ✓             |
| <b>Minimum Qualification Criteria</b> |  |                       |                             |                     |                          |               |
| 5                                     | Bid Security, as mentioned in the NIT & Bidding Documents, is furnished.   | ✓                     | ✓                           | ✓                   | ✓                        | ✓             |
| 6                                     | All rates quoted including the total amount of the bid shall be in figures & words (both).   | ✓                     | ✓                           | ✓                   | ✓                        | ✓             |
| 7                                     | All corrections / overwriting shall be clearly re-written with initials & duly stamped by the bidder.  | ✓                     | ✓                           | ✓                   | ✓                        | ✓             |
| 8                                     | The bid shall be properly signed, named & stamped by the authorized person of the firm and authorization letter for signatory shall be enclosed with the tender by the authorized person, if other than the signatory of the firm.     | ✓                     | ✓                           | ✓                   | ✓                        | ✓             |
| 9                                     | The minimum turn over / work experience with satisfactory completion report in last 2 years or at least two or more works in hand and their aggregate cost should be equal to the work cost in which bidder interested to participate. | ✓                     | ✓                           | ✓                   | ✓                        | ✓             |
| 10                                    | The bidder shall not be blacklisted by Government / Semi Government / Autonomous / Private organization (Affidavit to be provided).  | ✓                     | ✓                           | ✓                   | ✓                        | ✓             |


  
**[Naveed Izhar]**  
 Executive Engineer, TEB, KDA  
 Member


  
**[Nayab Saad]**  
 Director (Accounts & Engg. Dept. KMC)  
 Member

  
**[S.M. Taha]**  
 Director Engineering Design / Incharge CM  
 Chairman

| SN                                    | CONDITION  | M/s<br>Electroline<br>Engineers | M/s Haider<br>B. Const. Co. | M/s Watan<br>Dost Const.<br>Co. | M/s Jan<br>Muhammad<br>& Co. | M/s Pearl<br>Const. Co.    |  |  |
|---------------------------------------|--|---------------------------------|-----------------------------|---------------------------------|------------------------------|----------------------------|--|--|
| <b>Eligibility</b>                    |  |                                 |                             |                                 |                              |                            |  |  |
| 1                                     | Valid PEC in C-6 and above category and relevant fiend of specialization.  | ✓                               | ✓                           | ✓                               | Not Quoted / Not Evaluated   | Not Quoted / Not Evaluated |  |  |
| 2                                     | NTN Certificate  | ✓                               | ✓                           | ✓                               |                              |                            |  |  |
| 3                                     | Valid Professional TAX.  | ✓                               | ✓                           | ✓                               |                              |                            |  |  |
| 4                                     | Registration with Sindh Board of Revenue.  | ✓                               | ✓                           | ✓                               |                              |                            |  |  |
| <b>Minimum Qualification Criteria</b> |  |                                 |                             |                                 |                              |                            |  |  |
| 5                                     | Bid Security, as mentioned in the NIT & Bidding Documents, is furnished.   | ✓                               | ✓                           | ✓                               |                              |                            |  |  |
| 6                                     | All rates quoted including the total amount of the bid shall be in figures & words (both).   | ✓                               | ✓                           | ✓                               |                              |                            |  |  |
| 7                                     | All corrections / overwriting shall be clearly re-written with initials & duly stamped by the bidder.  | ✓                               | ✓                           | ✓                               |                              |                            |  |  |
| 8                                     | The bid shall be properly signed, named & stamped by the authorized person of the firm and authorization letter for signatory shall be enclosed with the tender by the authorized person, if other than the signatory of the firm.     | ✓                               | ✓                           | ✓                               |                              |                            |  |  |
| 9                                     | The minimum turn over / work experience with satisfactory completion report in last 2 years or at least two or more works in hand and their aggregate cost should be equal to the work cost in which bidder interested to participate. | ✓                               | ✓                           | ✓                               |                              |                            |  |  |
| 10                                    | The bidder shall not be blacklisted by Government / Semi Government / Autonomous / Private organization (Affidavit to be provided).  | ✓                               | ✓                           | ✓                               |                              |                            |  |  |

  
 [Naveed Izhar]  
 Executive Engineer, TEB, KDA  
 Member

  
 [Nayab Steed]  
 Director (Accounts), Engg. Dept. KMC  
 Member

  
 [S.M. Taha]  
 Director Engineering Design / Incharge CM  
 Chairman

Subject: **IMPROVEMENT / REHABILITATION OF INFRASTRUCTURE IN UC-01 (DISTRICT SOUTH) UC-03, 06, 13, 21, 22, 24, 45 & 46 (DISTRICT WEST) RECOMMENDED BY MEMBER KMC COUNCIL (REGULAR).**

NIT No. DIR/UCDP/ED/KMC/93/17 dated 24-07-2017

Method of Procurement: **Single Stage One Envelope.**

### **MINUTES OF PROCUREMENT COMMITTEE MEETING**

A meeting of the procurement committee of this department regarding evaluation of bids received in respect of subject NIT till the deadlines of submission. The meeting was attended by following members of the procurement committee:

- |                     |  |          |
|---------------------|--|----------|
| 1. Mr. S.M. Taha    | Director Engineering Design, Incharge CM | Chairman |
| 2. Mr. Nayyab Saeed | Director Accounts, Engg.Dept. KMC        | Member   |
| 3. Mr. Naveed Izhar | Superintending Engineer (TEB), KDA       | Member   |

The following bidders submitted their bids till the deadline of submission.

| SN | NAME OF BIDDER              | SN | NAME OF BIDDER                 |
|----|-----------------------------|----|--------------------------------|
| 1  | M/s Muddasir Adil Co.       | 6  | M/s Electroline Engineers      |
| 2  | M/s M.A.A. Construction Co. | 7  | M/s Haider B. Construction Co. |
| 3  | M/s Mass Developers         | 8  | M/s Watan Dost Const. Co.      |
| 4  | M/s New Mahad Const. Co.    | 9  | M/s Jan Muhammad & Co.         |
| 5  | M/s Masscrete               | 10 | M/s Pearl Const. Co.           |

The bids were opened on in the office of the Director (UCDP), Engineering Department, KMC on **11-09-2017** at **2:30 PM** in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Tender Opening Committee. All the members of the tender opening committee signed the bids. Following is the details of bids announced:


| SN | NAME OF BIDDER              | OFFERED PRICE | AMOUNT OF BID SECURITY | PAY ORDER NO./ DATE | REMARKS        |
|----|-----------------------------|---------------|------------------------|---------------------|----------------|
| 1  | M/s Muddasir Adil Co.       | 13000000      | 4,00,000               | Attached            | Responsive     |
| 2  | M/s M.A.A. Construction Co. | 13340000      | 4,00,000               | Attached            | Responsive     |
| 3  | M/s Mass Developers         | 14000000      | 4,00,000               | Attached            | Responsive     |
| 4  | M/s New Mahad Const. Co.    | 14000000      | 4,00,000 -             | Attached            | Responsive     |
| 5  | M/s Masscrete               | 15000000      | 4,00,000               | Attached            | Responsive     |
| 6  | M/s Electroline Engineers   | 14650000      | 4,00,000               | Attached            | Responsive     |
| 7  | M/s Haider B. Const. Co.    | 15200000      | 4,00,000               | Attached            | Responsive     |
| 8  | M/s Watan Dost Const. Co.   | 16000000      | 4,00,000               | Attached            | Responsive     |
| 9  | M/s Jan Muhammad & Co.      | Not Quoted    | Not Attached           | Not Attached        | Non Responsive |
| 10 | M/s Pearl Const. Co.        | Not Quoted    | Not Attached           | Not Attached        | Non Responsive |

The committee examined all the bids as per the Qualification / eligibility criteria provided in the bidding documents, arithmetical checks and verify the documents and bid security submitted by the bidders.

The meeting ended with the note of thanks to and from the chair.

  
[Naveed Izhar]  
S.E. (TEB), KDA  
Member

  
[Nayyab Saeed]  
Director (Accounts) Engg. Dept.  
KMC  
Member

  
[S.M. Taha]  
Director Engineering Design /  
Incharge CM  
Chairman



**KARACHI METROPOLITAN CORPORATION**  
**ENGINEERING DEPARTMENT**  
**UNION COUNCIL DEVELOPMENT PROGRAMME**

(11)

No.

Dated:

**BID EVALUATION REPORT**

(In Compliance of Clause 45 SPP Rules 2010)

1. Name of Procuring Agency: Karachi Metropolitan Corporation
2. Tender Reference No: KMC/CM/ED/11/2017-18
3. Tender Description/Name of work/item: IMPROVEMENT / REHABILITATION OF INFRASTRUCTURE IN UC-07, 15, 16, 17, 18, 32 & 40 (DISTRICT WEST) UC-23 (DISTRICT CENTRAL) RECOMMENDED BY MEMBER KMC COUNCIL (REGULAR).
4. Method of Procurement: Single Stage – One Envelope
5. Tender Published: Daily Jang, Daily DAWN and Daily Kawish dated 26-07-2017, etc and SPPRA Website S.No.34073.
6. Total Bid documents Sold: 12 Nos.
7. Total Bids Received: 10 Nos.
8. Technical Bid Opening date: (if applicable) N/A (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): 08 Nos.
10. Bid (s) Rejected: 02 Nos. (Did not meet Minimum Qualification Criteria)
11. Financial Bid Opening date: 11-09-2017

**12. Bid Evaluation Report:**


| SN | Name of Firm or Bidder           | Cost offered by the Bidder | Ranking in terms of cost | Comparison with Estimated cost                       | Reasons for acceptance/rejection                              | Remarks                             |
|----|----------------------------------|----------------------------|--------------------------|--|---|-------------------------------------|
| 0  | 1                                | 2                          | 3                        | 4  | 5   | 6                                   |
| 1  | M/s M.Tahir & Brothers           | 13340000                   | 1 <sup>st</sup> Lowest   | 33.30% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria | Recommended for award of work       |
| 2  | M/s Shamsuddin Mandokhail        | 14000000                   | 2 <sup>nd</sup> Lowest   | 30.00% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria | Not recommended due to higher rates |
| 3  | M/s Mass Developers              | 14000000                   | 3 <sup>rd</sup> Lowest   | 30.00% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria | Not recommended due to higher rates |
| 4  | M/s New Mahad Const. Co.         | 14000000                   | 4 <sup>th</sup> Lowest   | 30.00% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria | Not recommended due to higher rates |
| 5  | M/s Mehran Shah Babar & Brothers | 14000000                   | 5 <sup>th</sup> Lowest   | 30.00% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria | Not recommended due to higher rates |

| SN | Name of Firm or Bidder      | Cost offered by the Bidder | Ranking in terms of cost | Comparison with Estimated cost                       | Reasons for acceptance/rejection   | Remarks                             |
|----|-----------------------------|----------------------------|--------------------------|--|--|-------------------------------------|
| 0  | 1                           | 2                          | 3                        | 4  | 5  | 6                                   |
| 6  | M/s Abdul Khaliq & Brothers | 14000000                   | 6 <sup>th</sup> Lowest   | 30.00% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria                                  | Not recommended due to higher rates |
| 7  | M/s Noman Builders          | 14002000                   | 7 <sup>th</sup> Lowest   | 29.99% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria                                  | Not recommended due to higher rates |
| 8  | M/s Masscrete               | 15000000                   | 8 <sup>th</sup> Lowest   | 25.00% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria                                  | Not recommended due to higher rates |
| 9  | M/s M.A. Construction Co.   | Not Quoted                 | Not Quoted               | Not Quoted   | Bids not confirming to the requirements of the criteria given in the NIT and Tender Documents. | Non Responsive                      |
| 10 | M/s Cokol Enterprises       | Not Quoted                 | Not Quoted               | Not Quoted   | Bids not confirming to the requirements of the criteria given in the NIT and Tender Documents. | Non Responsive                      |

This issued with the approval of the members of the procurement committee.

  
**[Naveed Izhar]**  
**S.E. (TEB), KDA**  
**Member**

  
**[Nayab Saeed]**  
**Director (Accounts), Engg. Dept.**  
**KMC**  
**Member**

  
**[S.M. Tahir]**  
**Director Engineering Design /**  
**Incharge CM**  
**Chairman**

**Director (CB), SPPRA, GOS**

(With a request to upload on SPPRA Website)

**Sr. Director (IT), KMC**

With a request to upload on the KMC Website

C.C. to:-

1. Director General (Technical Services), KMC
2. Chief Engineer (Concerned), KMC
3. All Procurement Committee Members
4. PS to MD, SPPRA, Govt. of Sindh.
5. Secretary to Mayor, Karachi

**KARACHI METROPOLITAN CORPORATION**  
**ENGINEERING DEPARTMENT**  
**UNION COUNCIL DEVELOPMENT PROGRAMME**


Tender # 11

**COMPARATIVE STATEMENT**

Name of Work: **IMPROVEMENT / REHABILITATION OF INFRASTRUCTURE IN UC-07, 15, 16, 17, 18, 32 & 40 (DISTRICT WEST) UC-23 (DISTRICT CENTRAL) RECOMMENDED BY MEMBER KMC COUNCIL (REGULAR).**

Estimated Cost: Part – A to H (S/R): **Rs.20.000 Million** Tentative Cost: **Rs.20.000 Million** Tender Opened on: **11-09-2017**  
 (Rs.25,00,000/- Each)

| Lowest Bidder              | Name of Contractor (M/s.) | Quoted Rate                 |              |                      | Quoted Amount (In Rs.) | Total Amount as per Calculation | Remarks    |
|----------------------------|---------------------------|-----------------------------|--------------|----------------------|------------------------|---------------------------------|------------|
| 1                          | M/s Tahir & Brothers      | SCHEDULE RATES              |              |                      |                        |                                 | RESPONSIVE |
|                            |                           | Description                 | Est. Amount  | Above / Below        | ---                    | ---                             |            |
|                            |                           | Part-A:                     | Rs.25,00,000 | 25.00% Below the S/R | 1875000                | 1875000                         |            |
|                            |                           | Part-B:                     | Rs.25,00,000 | 25.00% Below the S/R | 1875000                | 1875000                         |            |
|                            |                           | Part-C:                     | Rs.25,00,000 | 25.00% Below the S/R | 1875000                | 1875000                         |            |
|                            |                           | Part-D:                     | Rs.25,00,000 | 25.00% Below the S/R | 1875000                | 1875000                         |            |
|                            |                           | Part-E:                     | Rs.25,00,000 | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                            |                           | Part-F:                     | Rs.25,00,000 | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                            |                           | Part-G:                     | Rs.25,00,000 | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                            |                           | Part-H:                     | Rs.25,00,000 | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                            |                           | TOTAL QUOTED AMOUNT         |              |                      | 14500000               | 14500000                        |            |
|                            |                           | (Less) 8.00% SPECIAL REBATE |              |                      | ---                    | 1160000                         |            |
| GRAND TOTAL (AFTER REBATE) |                           |                             | 13340000     | 13340000             |                        |                                 |            |
| 2                          | M/s Shamsuddin Mandokhail | SCHEDULE RATES              |              |                      |                        |                                 | RESPONSIVE |
|                            |                           | Description                 | Est. Amount  | Above / Below        | ---                    | ---                             |            |
|                            |                           | Part-A:                     | Rs.25,00,000 | 30.00% Below the S/R | ---                    | 1750000                         |            |
|                            |                           | Part-B:                     | Rs.25,00,000 | 30.00% Below the S/R | ---                    | 1750000                         |            |
|                            |                           | Part-C:                     | Rs.25,00,000 | 30.00% Below the S/R | ---                    | 1750000                         |            |
|                            |                           | Part-D:                     | Rs.25,00,000 | 30.00% Below the S/R | ---                    | 1750000                         |            |
|                            |                           | Part-E:                     | Rs.25,00,000 | 30.00% Below the S/R | ---                    | 1750000                         |            |
|                            |                           | Part-F:                     | Rs.25,00,000 | 30.00% Below the S/R | ---                    | 1750000                         |            |
|                            |                           | Part-G:                     | Rs.25,00,000 | 30.00% Below the S/R | ---                    | 1750000                         |            |
|                            |                           | Part-H:                     | Rs.25,00,000 | 30.00% Below the S/R | ---                    | 1750000                         |            |
|                            |                           | TOTAL QUOTED AMOUNT         |              |                      | 14000000               | 14000000                        |            |





| Lowest Bidder       | Name of Contractor (M/s.)        | Quoted Rate    |              |                      | Quoted Amount (In Rs.) | Total Amount as per Calculation | Remarks    |
|---------------------|----------------------------------|----------------|--------------|----------------------|------------------------|---------------------------------|------------|
| 3                   | M/s Mass Developers              | SCHEDULE RATES |              |                      |                        |                                 | RESPONSIVE |
|                     |                                  | Description    | Est. Amount  | Above / Below        | ---                    | ---                             |            |
|                     |                                  | Part-A:        | Rs.25,00,000 | 30.00% Below the S/R | ---                    | 1750000                         |            |
|                     |                                  | Part-B:        | Rs.25,00,000 | 30.00% Below the S/R | ---                    | 1750000                         |            |
|                     |                                  | Part-C:        | Rs.25,00,000 | 30.00% Below the S/R | ---                    | 1750000                         |            |
|                     |                                  | Part-D:        | Rs.25,00,000 | 30.00% Below the S/R | ---                    | 1750000                         |            |
|                     |                                  | Part-E:        | Rs.25,00,000 | 30.00% Below the S/R | ---                    | 1750000                         |            |
|                     |                                  | Part-F:        | Rs.25,00,000 | 30.00% Below the S/R | ---                    | 1750000                         |            |
|                     |                                  | Part-G:        | Rs.25,00,000 | 30.00% Below the S/R | ---                    | 1750000                         |            |
|                     |                                  | Part-H:        | Rs.25,00,000 | 30.00% Below the S/R | ---                    | 1750000                         |            |
| TOTAL QUOTED AMOUNT |                                  |                |              | 14000000             | 14000000               |                                 |            |
| 4                   | M/s New Mahad Const. Co.         | SCHEDULE RATES |              |                      |                        |                                 | RESPONSIVE |
|                     |                                  | Description    | Est. Amount  | Above / Below        | ---                    | ---                             |            |
|                     |                                  | Part-A:        | Rs.25,00,000 | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                     |                                  | Part-B:        | Rs.25,00,000 | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                     |                                  | Part-C:        | Rs.25,00,000 | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                     |                                  | Part-D:        | Rs.25,00,000 | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                     |                                  | Part-E:        | Rs.25,00,000 | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                     |                                  | Part-F:        | Rs.25,00,000 | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                     |                                  | Part-G:        | Rs.25,00,000 | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                     |                                  | Part-H:        | Rs.25,00,000 | 30.00% Below the S/R | 1750000                | 1750000                         |            |
| TOTAL QUOTED AMOUNT |                                  |                |              | 14000000             | 14000000               |                                 |            |
| 5                   | M/s Mehran Shah Babar & Brothers | SCHEDULE RATES |              |                      |                        |                                 | RESPONSIVE |
|                     |                                  | Description    | Est. Amount  | Above / Below        | ---                    | ---                             |            |
|                     |                                  | Part-A:        | Rs.25,00,000 | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                     |                                  | Part-B:        | Rs.25,00,000 | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                     |                                  | Part-C:        | Rs.25,00,000 | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                     |                                  | Part-D:        | Rs.25,00,000 | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                     |                                  | Part-E:        | Rs.25,00,000 | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                     |                                  | Part-F:        | Rs.25,00,000 | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                     |                                  | Part-G:        | Rs.25,00,000 | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                     |                                  | Part-H:        | Rs.25,00,000 | 30.00% Below the S/R | 1750000                | 1750000                         |            |
| TOTAL QUOTED AMOUNT |                                  |                |              | 14000000             | 14000000               |                                 |            |





| Lowest Bidder              | Name of Contractor (M/s.)   | Quoted Rate                     |               |                      | Quoted Amount (In Rs.) | Total Amount as per Calculation | Remarks   |
|----------------------------|-----------------------------|---------------------------------|---------------|----------------------|------------------------|---------------------------------|---|
| 6                          | M/s Noman Builders          | SCHEDULE RATES                  |               |                      |                        |                                 | RESPONSIVE  |
|                            |                             | Description                     | Est. Amount   | Above / Below        | ---                    | ---                             |   |
|                            |                             | Part-A:                         | Rs.25,00,000  | AT PAR the S/R       | 2500000                | 2500000                         |   |
|                            |                             | Part-B:                         | Rs.25,00,000  | AT PAR the S/R       | 2500000                | 2500000                         |   |
|                            |                             | Part-C:                         | Rs.25,00,000  | AT PAR the S/R       | 2500000                | 2500000                         |   |
|                            |                             | Part-D:                         | Rs.25,00,000  | AT PAR the S/R       | 2500000                | 2500000                         |   |
|                            |                             | Part-E:                         | Rs.25,00,000  | AT PAR the S/R       | 2500000                | 2500000                         |   |
|                            |                             | Part-F:                         | Rs.25,00,000  | AT PAR the S/R       | 2500000                | 2500000                         |   |
|                            |                             | Part-G:                         | Rs.25,00,000  | AT PAR the S/R       | 2500000                | 2500000                         |   |
|                            |                             | Part-H:                         | Rs.25,00,000  | AT PAR the S/R       | 2500000                | 2500000                         |   |
|                            |                             | TOTAL QUOTED AMOUNT             |               |                      | 20000000               | 20000000                        |   |
|                            |                             | (Less) 29.99.00% SPECIAL REBATE |               |                      | ---                    | 5998000                         |   |
| GRAND TOTAL (AFTER REBATE) |                             |                                 | 14002000      | 14002000             |                        |                                 |   |
| 7                          | M/s Abdul Khaliq & Brothers | SCHEDULE RATES                  |               |                      |                        |                                 | RESPONSIVE<br>Calculation mistake in Part-A, B, C, D, E & H and also in Total Amount. |
|                            |                             | Description                     | Est. Amount   | Above / Below        | ---                    | ---                             |   |
|                            |                             | Part-A:                         | Rs.25,00,000  | 30.00% Below the S/R | 1750493.60             | 1750000                         |   |
|                            |                             | Part-B:                         | Rs.25,00,000  | 30.00% Below the S/R | 1748832.20             | 1750000                         |   |
|                            |                             | Part-C:                         | Rs.25,00,000  | 30.00% Below the S/R | 1750251.90             | 1750000                         |   |
|                            |                             | Part-D:                         | Rs.25,00,000  | 30.00% Below the S/R | 1749999.20             | 1750000                         |   |
|                            |                             | Part-E:                         | Rs.25,00,000  | 30.00% Below the S/R | 1756999.40             | 1750000                         |   |
|                            |                             | Part-F:                         | Rs.25,00,000  | 30.00% Below the S/R | 1750000                | 1750000                         |   |
|                            |                             | Part-G:                         | Rs.25,00,000  | 30.00% Below the S/R | 1750000                | 1750000                         |   |
|                            |                             | Part-H:                         | Rs.25,00,000  | 30.00% Below the S/R | 1783040                | 1750000                         |   |
|                            |                             | TOTAL QUOTED AMOUNT             |               |                      | 14039616               | 14000000                        |   |
|                            |                             | 8                               | M/s Masscrete | SCHEDULE RATES       |                        |                                 |   |
| Description                | Est. Amount                 |                                 |               | Above / Below        | ---                    | ---                             |   |
| Part-A:                    | Rs.25,00,000                |                                 |               | 25.00% Below the S/R | ---                    | 1875000                         |   |
| Part-B:                    | Rs.25,00,000                |                                 |               | 25.00% Below the S/R | ---                    | 1875000                         |   |
| Part-C:                    | Rs.25,00,000                |                                 |               | 25.00% Below the S/R | ---                    | 1875000                         |   |
| Part-D:                    | Rs.25,00,000                |                                 |               | 25.00% Below the S/R | ---                    | 1875000                         |   |
| Part-E:                    | Rs.25,00,000                |                                 |               | 25.00% Below the S/R | ---                    | 1875000                         |   |
| Part-F:                    | Rs.25,00,000                |                                 |               | 25.00% Below the S/R | ---                    | 1875000                         |   |
| Part-G:                    | Rs.25,00,000                |                                 |               | 25.00% Below the S/R | ---                    | 1875000                         |   |
| Part-H:                    | Rs.25,00,000                |                                 |               | 25.00% Below the S/R | ---                    | 1875000                         |   |
| TOTAL QUOTED AMOUNT        |                             |                                 | 15000000      | 15000000             |                        |                                 |   |


| Lowest Bidder | Name of Contractor (M/s.) | Quoted Rate         |             |               | Quoted Amount (In Rs.) | Total Amount as per Calculation | Remarks        |
|---------------|---------------------------|---------------------|-------------|---------------|------------------------|---------------------------------|----------------|
| 9             | M/s M.A. Construction Co. | SCHEDULE RATES      |             |               |                        |                                 | NON-RESPONSIVE |
|               |                           | Description         | Est. Amount | Above / Below | ---                    | ---                             |                |
|               |                           | Part-A to H:        | ---         | S/R           | Not Quoted             | Not Quoted                      |                |
|               |                           | TOTAL QUOTED AMOUNT |             |               | Not Quoted             | Not Quoted                      |                |
| 10            | M/s Cokol Enterprises     | SCHEDULE RATES      |             |               |                        |                                 | NON-RESPONSIVE |
|               |                           | Description         | Est. Amount | Above / Below | ---                    | ---                             |                |
|               |                           | Part-A to H:        | ---         | S/R           | Not Quoted             | Not Quoted                      |                |
|               |                           | TOTAL QUOTED AMOUNT |             |               | Not Quoted             | Not Quoted                      |                |



[Naveed Izhar]  
Executive Engineer, TEB, KDA  
Member



[Nayab Qadeer]  
Director (Accounts), Edgg. Dept. KMC  
Member



[S.M. Taha]  
Director Engineering Design / Incharge CM  
Chairman

Subject: **IMPROVEMENT / REHABILITATION OF INFRASTRUCTURE IN UC-07, 15, 16, 17, 18, 32 & 40 (DISTRICT WEST) UC-23 (DISTRICT CENTRAL) RECOMMENDED BY MEMBER KMC COUNCIL (REGULAR).**

NIT No. DIR/UCDP/ED/KMC/93/17 dated 24-07-2017

Method of Procurement: **Single Stage One Envelope.**

### **MINUTES OF PROCUREMENT COMMITTEE MEETING**

A meeting of the procurement committee of this department regarding evaluation of bids received in respect of subject NIT till the deadlines of submission. The meeting was attended by following members of the procurement committee:

- |                     |  |          |
|---------------------|--|----------|
| 1. Mr. S.M. Taha    | Director Engineering Design, Incharge CM | Chairman |
| 2. Mr. Nayyab Saeed | Director Accounts, Engg. Dept. KMC       | Member   |
| 3. Mr. Naveed Izhar | Superintending Engineer (TEB), KDA       | Member   |

The following bidders submitted their bids till the deadline of submission.


| SN | NAME OF BIDDER                   | SN | NAME OF BIDDER              |
|----|----------------------------------|----|-----------------------------|
| 1  | M/s M.Tahir & Brothers           | 6  | M/s Abdul Khaliq & Brothers |
| 2  | M/s Shamsuddin Mandokhail        | 7  | M/s Noman Builders          |
| 3  | M/s Mass Developers              | 8  | M/s Masscrete               |
| 4  | M/s New Mahad Const. Co.         | 9  | M/s M.A. Construction Co.   |
| 5  | M/s Mehran Shah Babar & Brothers | 10 | M/s Cokol Enterprises       |


The bids were opened on in the office of the Director (UCDP), Engineering Department, KMC on **11-09-2017** at **2:30 PM** in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Tender Opening Committee. All the members of the tender opening committee signed the bids. Following is the details of bids announced:


| SN | NAME OF BIDDER                   | OFFERED PRICE | AMOUNT OF BID SECURITY | PAY ORDER NO./ DATE | REMARKS        |
|----|----------------------------------|---------------|------------------------|---------------------|----------------|
| 1  | M/s M.Tahir & Brothers           | 13340000      | 4,00,000               | Attached            | Responsive     |
| 2  | M/s Shamsuddin Mandokhail        | 14000000      | 4,00,000               | Attached            | Responsive     |
| 3  | M/s Mass Developers              | 14000000      | 4,00,000               | Attached            | Responsive     |
| 4  | M/s New Mahad Const. Co.         | 14000000      | 4,00,000               | Attached            | Responsive     |
| 5  | M/s Mehran Shah Babar & Brothers | 14000000      | 4,00,000               | Attached            | Responsive     |
| 6  | M/s Abdul Khaliq & Brothers      | 14000000      | 4,00,000               | Attached            | Responsive     |
| 7  | M/s Noman Builders               | 14002000      | 4,00,000               | Attached            | Responsive     |
| 8  | M/s Masscrete                    | 15000000      | 4,00,000               | Attached            | Responsive     |
| 9  | M/s M.A. Construction Co.        | Not Quoted    | Not Attached           | Not Attached        | Non Responsive |
| 10 | M/s Cokol Enterprises            | Not Quoted    | Not Attached           | Not Attached        | Non Responsive |

The committee examined all the bids as per the Qualification / eligibility criteria provided in the bidding documents, arithmetical checks and verify the documents and bid security submitted by the bidders.

The meeting ended with the note of thanks to and from the chair.

  
[Naveed Izhar]  
S.E. (TEB), KDA  
Member

  
[Nayyab Saeed]  
Director (Accounts), Engg. Dept.  
KMC  
Member

  
[S.M. Taha]  
Director Engineering Design /  
Incharge CM  
Chairman

**KARACHI METROPOLITAN CORPORATION**  
**ENGINEERING DEPARTMENT**  
**UNION COUNCIL DEVELOPMENT PROGRAMME**

Tender # 11

**ELIGIBILITY / MINIMUM QUALIFICATION REPORT**

Name of Work: **IMPROVEMENT / REHABILITATION OF INFRASTRUCTURE IN UC-07, 15, 16, 17, 18, 32 & 40 (DISTRICT WEST) UC-23 (DISTRICT CENTRAL) RECOMMENDED BY MEMBER KMC COUNCIL (REGULAR).**

| SN                                    | CONDITION  | M/s M.Tahir & Brothers | M/s Shamsuddin Mandokhail | M/s Mass Developers | M/s New Mahad Const. Co. | M/s Mehran Shah Babar & Brothers |
|---------------------------------------|--|------------------------|---------------------------|---------------------|--------------------------|----------------------------------|
| <b>Eligibility</b>                    |  |                        |                           |                     |                          |                                  |
| 1                                     | Valid PEC in C-6 and above category and relevant field of specialization.  | ✓                      | ✓                         | ✓                   | ✓                        | ✓                                |
| 2                                     | NTN Certificate  | ✓                      | ✓                         | ✓                   | ✓                        | ✓                                |
| 3                                     | Valid Professional TAX.  | ✓                      | ✓                         | ✓                   | ✓                        | ✓                                |
| 4                                     | Registration with Sindh Board of Revenue.  | ✓                      | ✓                         | ✓                   | ✓                        | ✓                                |
| <b>Minimum Qualification Criteria</b> |  |                        |                           |                     |                          |                                  |
| 5                                     | Bid Security, as mentioned in the NIT & Bidding Documents, is furnished.   | ✓                      | ✓                         | ✓                   | ✓                        | ✓                                |
| 6                                     | All rates quoted including the total amount of the bid shall be in figures & words (both).   | ✓                      | ✓                         | ✓                   | ✓                        | ✓                                |
| 7                                     | All corrections / overwriting shall be clearly re-written with initials & duly stamped by the bidder.  | ✓                      | ✓                         | ✓                   | ✓                        | ✓                                |
| 8                                     | The bid shall be properly signed, named & stamped by the authorized person of the firm and authorization letter for signatory shall be enclosed with the tender by the authorized person, if other than the signatory of the firm.     | ✓                      | ✓                         | ✓                   | ✓                        | ✓                                |
| 9                                     | The minimum turn over / work experience with satisfactory completion report in last 2 years or at least two or more works in hand and their aggregate cost should be equal to the work cost in which bidder interested to participate. | ✓                      | ✓                         | ✓                   | ✓                        | ✓                                |
| 10                                    | The bidder shall not be blacklisted by Government / Semi Government / Autonomous / Private organization (Affidavit to be provided).  | ✓                      | ✓                         | ✓                   | ✓                        | ✓                                |


  
**[Naveed Izhar]**  
 Executive Engineer, TEB, KDA  
 Member


  
**[Nayab Saeed]**  
 Director (Accounts & Engg. Dept. KMC  
 Member

  
**[S.M. Taha]**  
 Director Engineering Design / Incharge CM  
 Chairman

| SN                                    | CONDITION  | M/s Abdul Khaliq & Bros. | M/s Noman Builders | M/s Masscrete | M/s M.A. Construction Co.  | M/s Cokol Enterprises      |  |  |
|---------------------------------------|--|--------------------------|--------------------|---------------|----------------------------|----------------------------|--|--|
| <b>Eligibility</b>                    |  |                          |                    |               |                            |                            |  |  |
| 1                                     | Valid PEC in C-6 and above category and relevant fiend of specialization.  | ✓                        | ✓                  | ✓             | Not Quoted / Not Evaluated | Not Quoted / Not Evaluated |  |  |
| 2                                     | NTN Certificate  | ✓                        | ✓                  | ✓             |                            |                            |  |  |
| 3                                     | Valid Professional TAX.  | ✓                        | ✓                  | ✓             |                            |                            |  |  |
| 4                                     | Registration with Sindh Board of Revenue.  | ✓                        | ✓                  | ✓             |                            |                            |  |  |
| <b>Minimum Qualification Criteria</b> |  |                          |                    |               |                            |                            |  |  |
| 5                                     | Bid Security, as mentioned in the NIT & Bidding Documents, is furnished.   | ✓                        | ✓                  | ✓             |                            |                            |  |  |
| 6                                     | All rates quoted including the total amount of the bid shall be in figures & words (both).   | ✓                        | ✓                  | ✓             |                            |                            |  |  |
| 7                                     | All corrections / overwriting shall be clearly re-written with initials & duly stamped by the bidder.  | ✓                        | ✓                  | ✓             |                            |                            |  |  |
| 8                                     | The bid shall be properly signed, named & stamped by the authorized person of the firm and authorization letter for signatory shall be enclosed with the tender by the authorized person, if other than the signatory of the firm.     | ✓                        | ✓                  | ✓             |                            |                            |  |  |
| 9                                     | The minimum turn over / work experience with satisfactory completion report in last 2 years or at least two or more works in hand and their aggregate cost should be equal to the work cost in which bidder interested to participate. | ✓                        | ✓                  | ✓             |                            |                            |  |  |
| 10                                    | The bidder shall not be blacklisted by Government / Semi Government / Autonomous / Private organization (Affidavit to be provided).  | ✓                        | ✓                  | ✓             |                            |                            |  |  |

  
 [Naveed Izhar]  
 Executive Engineer, TEB, KDA  
 Member

  
 [Nayab] ~~5000~~  
 Director (Accounts, Engg. Dept. KMC  
 Member

  
 [S.M. Taha]  
 Director Engineering Design / Incharge CM  
 Chairman



12

**KARACHI METROPOLITAN CORPORATION**  
**ENGINEERING DEPARTMENT**  
**UNION COUNCIL DEVELOPMENT PROGRAMME**

No.

Dated:

**BID EVALUATION REPORT**

(In Compliance of Clause 45 SPP Rules 2010)


1. Name of Procuring Agency: Karachi Metropolitan Corporation
2. Tender Reference No: KMC/CM/ED/12/2017-18
3. Tender Description/Name of work/item: **IMPROVEMENT / REHABILITATION OF INFRASTRUCTURE IN UC-06, 07, 09, 10, 11, 17, 21 & 50 (DISTRICT CENTRAL) RECOMMENDED BY MEMBER KMC COUNCIL (REGULAR).**
4. Method of Procurement: Single Stage – One Envelope
5. Tender Published: Daily Jang, Daily DAWN and Daily Kawish dated 26-07-2017, etc and SPPRA Website S.No.34073.
6. Total Bid documents Sold: 23 Nos.
7. Total Bids Received: 15 Nos.
8. Technical Bid Opening date: (if applicable) N/A (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): 08 Nos.
10. Bid (s) Rejected: 07 Nos. (Did not meet Minimum Qualification Criteria)
11. Financial Bid Opening date: 11-09-2017


**12. Bid Evaluation Report:**

| SN | Name of Firm or Bidder       | Cost offered by the Bidder | Ranking in terms of cost | Comparison with Estimated cost                       | Reasons for acceptance/rejection   | Remarks   |
|----|------------------------------|----------------------------|--------------------------|--|--|---|
| 0  | 1                            | 2                          | 3                        | 4  | 5  | 6   |
| 1  | M/s A.K. Khan & Brothers     | 8687500                    | 1 <sup>st</sup> Lowest   | 56.56% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria                                  | Recommended for award of work                                 |
| 2  | M/s M. Tahir & Brothers      | 13067000                   | 2 <sup>nd</sup> Lowest   | 34.67% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria                                  | Not recommended due to higher rates                           |
| 3  | M/s New Mahad Const. Co.     | 14000000                   | 3 <sup>rd</sup> Lowest   | 30.00% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria                                  | Not recommended due to higher rates                           |
| 4  | M/s S.A. Babar & Co.         | 14000000                   | 4 <sup>th</sup> Lowest   | 30.00% Below the Estimated cost of Rs.20.000 Million | Bids not conforming to the requirements of the criteria given in the NIT and Tender Documents. | <b>Non Responsive</b><br>Not evaluated due to Short Pay Order |
| 5  | M/s Haji Sangeen Khan & Sons | 14000000                   | 5 <sup>th</sup> Lowest   | 30.00% Below the Estimated cost of Rs.20.000 Million | Bids not conforming to the requirements of the criteria given in the NIT and Tender Documents. | <b>Non Responsive</b><br>Not evaluated due to Short Pay Order |

| SN | Name of Firm or Bidder           | Cost offered by the Bidder | Ranking in terms of cost | Comparison with Estimated cost                       | Reasons for acceptance/rejection   | Remarks  |
|----|----------------------------------|----------------------------|--------------------------|--|--|--|
| 0  | 1                                | 2                          | 3                        | 4  | 5  | 6  |
| 6  | M/s Mass Developer               | 14000000                   | 6 <sup>th</sup> Lowest   | 30.00% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria                                  | Not recommended due to higher rates                                  |
| 7  | M/s Muhammad Hashir Enterprises  | 14000000                   | 7 <sup>th</sup> Lowest   | 30.00% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria                                  | Not recommended due to higher rates                                  |
| 8  | M/s Noman Builders               | 14002000                   | 8 <sup>th</sup> Lowest   | 29.99% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria                                  | Not recommended due to higher rates                                  |
| 9  | M/s Cokol Enterprises            | 15000000                   | 9 <sup>th</sup> Lowest   | 25.00% Below the Estimated cost of Rs.20.000 Million | Bids not conforming to the requirements of the criteria given in the NIT and Tender Documents. | <b>Non Responsive</b><br>Not evaluated due to Short Pay Order        |
| 10 | M/s Masscrete                    | 15000000                   | 10 <sup>th</sup> Lowest  | 25.00% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria                                  | Not recommended due to higher rates                                  |
| 11 | M/s Shaikh Misar Khan & Brothers | 17250000                   | 11 <sup>th</sup> Lowest  | 13.75% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria                                  | Not recommended due to higher rates                                  |
| 12 | M/s Saddamullah                  | ----                       | 12 <sup>th</sup> Lowest  | % Below the Estimated cost of Rs.20.000 Million      | Bids not conforming to the requirements of the criteria given in the NIT and Tender Documents. | <b>Non Responsive</b><br>Not evaluated due to Pay Order not attached |
| 13 | M/s Adeel Humayoon               | Not Quoted                 | Not Quoted               | Not Quoted   | Bids not conforming to the requirements of the criteria given in the NIT and Tender Documents. | <b>Non Responsive</b>  |
| 14 | M/s Sar Enterprises              | Not Quoted                 | Not Quoted               | Not Quoted   | Bids not conforming to the requirements of the criteria given in the NIT and Tender Documents. | <b>Non Responsive</b>  |
| 15 | M/s M.A. Construction Co.        | Not Quoted                 | Not Quoted               | Not Quoted   | Bids not conforming to the requirements of the criteria given in the NIT and Tender Documents. | <b>Non Responsive</b>  |

This issued with the approval of the members of the procurement committee.

  
[Naveed Izhar]  
S.E. (TEB), KDA  
Member

  
[Nayab Saif]  
Director (Accounts), Engg. Dept.  
KMC  
Member

  
[S.M. Taha]  
Director Engineering Design /  
Incharge CM  
Chairman

**Director (CB), SPPRA, GOS**

(With a request to upload on SPPRA Website)

**Sr. Director (IT), KMC**

With a request to upload on the KMC Website

**C.C. to:-**

1. Director General (Technical Services), KMC
2. Chief Engineer (Concerned), KMC
3. All Procurement Committee Members
4. PS to MD, SPPRA, Govt. of Sindh.
5. Secretary to Mayor, Karachi

**KARACHI METROPOLITAN CORPORATION**  
**ENGINEERING DEPARTMENT**  
**UNION COUNCIL DEVELOPMENT PROGRAMME**


*Tender # 12*

**COMPARATIVE STATEMENT**

Name of Work: **IMPROVEMENT / REHABILITATION OF INFRASTRUCTURE IN UC-06, 07, 09, 10, 11, 17, 21 & 50 (DISTRICT CENTRAL) RECOMMENDED BY MEMBER KMC COUNCIL (REGULAR).**

Estimated Cost: Part – A to H (S/R): **Rs.20.000 Million** Tentative Cost: **Rs.20.000 Million** Tender Opened on: **11-09-2017**  
 (Rs.25,00,000/- Each)

| Lowest Bidder                       | Name of Contractor (M/s.)                | Quoted Rate           |                    |                      | Quoted Amount (In Rs.) | Total Amount as per Calculation | Remarks   |
|-------------------------------------|--|-----------------------|--------------------|----------------------|------------------------|---------------------------------|---|
| <b>1</b>                            | <b>M/s A.K. Khan &amp; Brothers</b>      | <b>SCHEDULE RATES</b> |                    |                      |                        |                                 | <b>RESPONSIVE</b><br>Calculation mistake in Part-D, E, F, G & H and also in Total Amount. |
|                                     |  | <b>Description</b>    | <b>Est. Amount</b> | <b>Above / Below</b> | ---                    | ---                             |   |
|                                     |  | Part-A:               | Rs.25,00,000       | AT PAR the S/R       | 2500000                | 2500000                         |   |
|                                     |  | Part-B:               | Rs.25,00,000       | AT PAR the S/R       | 2500000                | 2500000                         |   |
|                                     |  | Part-C:               | Rs.25,00,000       | AT PAR the S/R       | 2500000                | 2500000                         |   |
|                                     |  | Part-D:               | Rs.25,00,000       | 90.50% Below the S/R | 237000                 | 237500                          |   |
|                                     |  | Part-E:               | Rs.25,00,000       | 90.50% Below the S/R | 237000                 | 237500                          |   |
|                                     |  | Part-F:               | Rs.25,00,000       | 90.50% Below the S/R | 237000                 | 237500                          |   |
|                                     |  | Part-G:               | Rs.25,00,000       | 90.50% Below the S/R | 237000                 | 237500                          |   |
|                                     |  | Part-H:               | Rs.25,00,000       | 90.50% Below the S/R | 237000                 | 237500                          |   |
| <b>TOTAL QUOTED AMOUNT</b>          |  |                       | <b>8685000</b>     | <b>8687500</b>       |                        |                                 |   |
| <b>2</b>                            | <b>M/s Muhammad Tahir &amp; Brothers</b> | <b>SCHEDULE RATES</b> |                    |                      |                        |                                 | <b>RESPONSIVE</b><br>Calculation mistake in Part-H and also in Total Amount.              |
|                                     |  | <b>Description</b>    | <b>Est. Amount</b> | <b>Above / Below</b> | ---                    | ---                             |   |
|                                     |  | Part-A:               | Rs.25,00,000       | 25.00% Below the S/R | 1875000                | 1875000                         |   |
|                                     |  | Part-B:               | Rs.25,00,000       | 25.00% Below the S/R | 1875000                | 1875000                         |   |
|                                     |  | Part-C:               | Rs.25,00,000       | 28.00% Below the S/R | 1800000                | 1800000                         |   |
|                                     |  | Part-D:               | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |   |
|                                     |  | Part-E:               | Rs.25,00,000       | 26.00% Below the S/R | 1850000                | 1850000                         |   |
|                                     |  | Part-F:               | Rs.25,00,000       | 25.00% Below the S/R | 1875000                | 1875000                         |   |
|                                     |  | Part-G:               | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |   |
|                                     |  | Part-H:               | Rs.25,00,000       | 27.00% Below the S/R | 1725000                | 1825000                         |   |
| <b>TOTAL QUOTED AMOUNT</b>          |  |                       | <b>14500000</b>    | <b>14600000</b>      |                        |                                 |   |
| <b>(Less) 10.50% SPECIAL REBATE</b> |  |                       | ---                | <b>1533000</b>       |                        |                                 |   |
| <b>GRAND TOTAL (AFTER REBATE)</b>   |  |                       | <b>12977500</b>    | <b>13067000</b>      |                        |                                 |   |



| Lowest Bidder       | Name of Contractor (M/s.)    | Quoted Rate    |              |                      | Quoted Amount (In Rs.) | Total Amount as per Calculation | Remarks                                   |
|---------------------|------------------------------|----------------|--------------|----------------------|------------------------|---------------------------------|---|
| 3                   | M/s New Mahad Const. Co.     | SCHEDULE RATES |              |                      |                        |                                 | RESPONSIVE                                |
|                     |                              | Description    | Est. Amount  | Above / Below        | ---                    | ---                             |   |
|                     |                              | Part-A:        | Rs.25,00,000 | 30.00% Below the S/R | 1750000                | 1750000                         |   |
|                     |                              | Part-B:        | Rs.25,00,000 | 30.00% Below the S/R | 1750000                | 1750000                         |   |
|                     |                              | Part-C:        | Rs.25,00,000 | 30.00% Below the S/R | 1750000                | 1750000                         |   |
|                     |                              | Part-D:        | Rs.25,00,000 | 30.00% Below the S/R | 1750000                | 1750000                         |   |
|                     |                              | Part-E:        | Rs.25,00,000 | 30.00% Below the S/R | 1750000                | 1750000                         |   |
|                     |                              | Part-F:        | Rs.25,00,000 | 30.00% Below the S/R | 1750000                | 1750000                         |   |
|                     |                              | Part-G:        | Rs.25,00,000 | 30.00% Below the S/R | 1750000                | 1750000                         |   |
|                     |                              | Part-H:        | Rs.25,00,000 | 30.00% Below the S/R | 1750000                | 1750000                         |   |
| TOTAL QUOTED AMOUNT |                              |                | 14000000     | 14000000             |                        |                                 |   |
| 4                   | M/s S.A. Babar & Co.         | SCHEDULE RATES |              |                      |                        |                                 | NON-RESPONSIVE<br>Due to Short Pay Order. |
|                     |                              | Description    | Est. Amount  | Above / Below        | ---                    | ---                             |   |
|                     |                              | Part-A:        | Rs.25,00,000 | 30.00% Below the S/R | 1750000                | 1750000                         |   |
|                     |                              | Part-B:        | Rs.25,00,000 | 30.00% Below the S/R | 1750000                | 1750000                         |   |
|                     |                              | Part-C:        | Rs.25,00,000 | 30.00% Below the S/R | 1750000                | 1750000                         |   |
|                     |                              | Part-D:        | Rs.25,00,000 | 30.00% Below the S/R | 1750000                | 1750000                         |   |
|                     |                              | Part-E:        | Rs.25,00,000 | 30.00% Below the S/R | 1750000                | 1750000                         |   |
|                     |                              | Part-F:        | Rs.25,00,000 | 30.00% Below the S/R | 1750000                | 1750000                         |   |
|                     |                              | Part-G:        | Rs.25,00,000 | 30.00% Below the S/R | 1750000                | 1750000                         |   |
|                     |                              | Part-H:        | Rs.25,00,000 | 30.00% Below the S/R | 1750000                | 1750000                         |   |
| TOTAL QUOTED AMOUNT |                              |                | 14000000     | 14000000             |                        |                                 |   |
| 5                   | M/s Haji Sangeen Khan & Sons | SCHEDULE RATES |              |                      |                        |                                 | NON-RESPONSIVE<br>Due to Short Pay Order. |
|                     |                              | Description    | Est. Amount  | Above / Below        | ---                    | ---                             |   |
|                     |                              | Part-A:        | Rs.25,00,000 | 32.00% Below the S/R | 1700000                | 1700000                         |   |
|                     |                              | Part-B:        | Rs.25,00,000 | 28.00% Below the S/R | 1800000                | 1800000                         |   |
|                     |                              | Part-C:        | Rs.25,00,000 | 19.00% Below the S/R | 2025000                | 2025000                         |   |
|                     |                              | Part-D:        | Rs.25,00,000 | 41.00% Below the S/R | 1475000                | 1475000                         |   |
|                     |                              | Part-E:        | Rs.25,00,000 | 33.00% Below the S/R | 1675000                | 1675000                         |   |
|                     |                              | Part-F:        | Rs.25,00,000 | 27.00% Below the S/R | 1825000                | 1825000                         |   |
|                     |                              | Part-G:        | Rs.25,00,000 | 30.00% Below the S/R | 1750000                | 1750000                         |   |
|                     |                              | Part-H:        | Rs.25,00,000 | 30.00% Below the S/R | 1750000                | 1750000                         |   |
| TOTAL QUOTED AMOUNT |                              |                | 14000000     | 14000000             |                        |                                 |   |


| Lowest Bidder                     | Name of Contractor (M/s.)       | Quoted Rate        |                    |                      | Quoted Amount (In Rs.) | Total Amount as per Calculation | Remarks    |
|-----------------------------------|---------------------------------|--------------------|--------------------|----------------------|------------------------|---------------------------------|------------|
| 6                                 | M/s Mass Developer              | SCHEDULE RATES     |                    |                      |                        |                                 | RESPONSIVE |
|                                   |                                 | <b>Description</b> | <b>Est. Amount</b> | <b>Above / Below</b> | ---                    | ---                             |            |
|                                   |                                 | Part-A:            | Rs.25,00,000       | 30.00% Below the S/R | ---                    | 1750000                         |            |
|                                   |                                 | Part-B:            | Rs.25,00,000       | 30.00% Below the S/R | ---                    | 1750000                         |            |
|                                   |                                 | Part-C:            | Rs.25,00,000       | 30.00% Below the S/R | ---                    | 1750000                         |            |
|                                   |                                 | Part-D:            | Rs.25,00,000       | 30.00% Below the S/R | ---                    | 1750000                         |            |
|                                   |                                 | Part-E:            | Rs.25,00,000       | 30.00% Below the S/R | ---                    | 1750000                         |            |
|                                   |                                 | Part-F:            | Rs.25,00,000       | 30.00% Below the S/R | ---                    | 1750000                         |            |
|                                   |                                 | Part-G:            | Rs.25,00,000       | 30.00% Below the S/R | ---                    | 1750000                         |            |
|                                   |                                 | Part-H:            | Rs.25,00,000       | 30.00% Below the S/R | ---                    | 1750000                         |            |
| <b>TOTAL QUOTED AMOUNT</b>        |                                 |                    |                    | <b>14000000</b>      | <b>14000000</b>        |                                 |            |
| 7                                 | M/s Muhammad Hashir Enterprises | SCHEDULE RATES     |                    |                      |                        |                                 | RESPONSIVE |
|                                   |                                 | <b>Description</b> | <b>Est. Amount</b> | <b>Above / Below</b> | ---                    | ---                             |            |
|                                   |                                 | Part-A:            | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                                   |                                 | Part-B:            | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                                   |                                 | Part-C:            | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                                   |                                 | Part-D:            | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                                   |                                 | Part-E:            | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                                   |                                 | Part-F:            | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                                   |                                 | Part-G:            | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                                   |                                 | Part-H:            | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |            |
| <b>TOTAL QUOTED AMOUNT</b>        |                                 |                    |                    | <b>14000000</b>      | <b>14000000</b>        |                                 |            |
| 8                                 | M/s Noman Builders              | SCHEDULE RATES     |                    |                      |                        |                                 | RESPONSIVE |
|                                   |                                 | <b>Description</b> | <b>Est. Amount</b> | <b>Above / Below</b> | ---                    | ---                             |            |
|                                   |                                 | Part-A:            | Rs.25,00,000       | AT PAR the S/R       | 2500000                | 2500000                         |            |
|                                   |                                 | Part-B:            | Rs.25,00,000       | AT PAR the S/R       | 2500000                | 2500000                         |            |
|                                   |                                 | Part-C:            | Rs.25,00,000       | AT PAR the S/R       | 2500000                | 2500000                         |            |
|                                   |                                 | Part-D:            | Rs.25,00,000       | AT PAR the S/R       | 2500000                | 2500000                         |            |
|                                   |                                 | Part-E:            | Rs.25,00,000       | AT PAR the S/R       | 2500000                | 2500000                         |            |
|                                   |                                 | Part-F:            | Rs.25,00,000       | AT PAR the S/R       | 2500000                | 2500000                         |            |
|                                   |                                 | Part-G:            | Rs.25,00,000       | AT PAR the S/R       | 2500000                | 2500000                         |            |
|                                   |                                 | Part-H:            | Rs.25,00,000       | AT PAR the S/R       | 2500000                | 2500000                         |            |
| <b>TOTAL QUOTED AMOUNT</b>        |                                 |                    |                    | <b>20000000</b>      | <b>20000000</b>        |                                 |            |
| (Less) 29.99.00% SPECIAL REBATE   |                                 |                    |                    | ---                  | 5998000                |                                 |            |
| <b>GRAND TOTAL (AFTER REBATE)</b> |                                 |                    |                    | <b>14002000</b>      | <b>14002000</b>        |                                 |            |

| Lowest Bidder       | Name of Contractor (M/s.)        | Quoted Rate    |              |                      | Quoted Amount (In Rs.) | Total Amount as per Calculation | Remarks   |
|---------------------|----------------------------------|----------------|--------------|----------------------|------------------------|---------------------------------|---|
| 9                   | M/s Cokol Enterprises            | SCHEDULE RATES |              |                      |                        |                                 | NON-RESPONSIVE<br>Due to Short Pay Order.             |
|                     |                                  | Description    | Est. Amount  | Above / Below        | ---                    | ---                             |   |
|                     |                                  | Part-A:        | Rs.25,00,000 | 25.00% Below the S/R | 1875000                | 1875000                         |   |
|                     |                                  | Part-B:        | Rs.25,00,000 | 25.00% Below the S/R | 1875000                | 1875000                         |   |
|                     |                                  | Part-C:        | Rs.25,00,000 | 25.00% Below the S/R | 1875000                | 1875000                         |   |
|                     |                                  | Part-D:        | Rs.25,00,000 | 25.00% Below the S/R | 1875000                | 1875000                         |   |
|                     |                                  | Part-E:        | Rs.25,00,000 | 25.00% Below the S/R | 1875000                | 1875000                         |   |
|                     |                                  | Part-F:        | Rs.25,00,000 | 25.00% Below the S/R | 1875000                | 1875000                         |   |
|                     |                                  | Part-G:        | Rs.25,00,000 | 25.00% Below the S/R | 1875000                | 1875000                         |   |
|                     |                                  | Part-H:        | Rs.25,00,000 | 25.00% Below the S/R | 1875000                | 1875000                         |   |
| TOTAL QUOTED AMOUNT |                                  |                | 15000000     | 15000000             |                        |                                 |   |
| 10                  | M/s Masscrete                    | SCHEDULE RATES |              |                      |                        |                                 | RESPONSIVE  |
|                     |                                  | Description    | Est. Amount  | Above / Below        | ---                    | ---                             |   |
|                     |                                  | Part-A:        | Rs.25,00,000 | 25.00% Below the S/R | ---                    | 1875000                         |   |
|                     |                                  | Part-B:        | Rs.25,00,000 | 25.00% Below the S/R | ---                    | 1875000                         |   |
|                     |                                  | Part-C:        | Rs.25,00,000 | 25.00% Below the S/R | ---                    | 1875000                         |   |
|                     |                                  | Part-D:        | Rs.25,00,000 | 25.00% Below the S/R | ---                    | 1875000                         |   |
|                     |                                  | Part-E:        | Rs.25,00,000 | 25.00% Below the S/R | ---                    | 1875000                         |   |
|                     |                                  | Part-F:        | Rs.25,00,000 | 25.00% Below the S/R | ---                    | 1875000                         |   |
|                     |                                  | Part-G:        | Rs.25,00,000 | 25.00% Below the S/R | ---                    | 1875000                         |   |
|                     |                                  | Part-H:        | Rs.25,00,000 | 25.00% Below the S/R | ---                    | 1875000                         |   |
| TOTAL QUOTED AMOUNT |                                  |                | 15000000     | 15000000             |                        |                                 |   |
| 11                  | M/s Shaikh Misar Khan & Brothers | SCHEDULE RATES |              |                      |                        |                                 | RESPONSIVE<br>Calculation mistake in<br>Total Amount. |
|                     |                                  | Description    | Est. Amount  | Above / Below        | ---                    | ---                             |   |
|                     |                                  | Part-A:        | Rs.25,00,000 | 13.75% Below the S/R | 2156250                | 2156250                         |   |
|                     |                                  | Part-B:        | Rs.25,00,000 | 13.75% Below the S/R | 2156250                | 2156250                         |   |
|                     |                                  | Part-C:        | Rs.25,00,000 | 13.75% Below the S/R | 2156250                | 2156250                         |   |
|                     |                                  | Part-D:        | Rs.25,00,000 | 13.75% Below the S/R | 2156250                | 2156250                         |   |
|                     |                                  | Part-E:        | Rs.25,00,000 | 13.75% Below the S/R | 2156250                | 2156250                         |   |
|                     |                                  | Part-F:        | Rs.25,00,000 | 13.75% Below the S/R | 2156250                | 2156250                         |   |
|                     |                                  | Part-G:        | Rs.25,00,000 | 13.75% Below the S/R | 2156250                | 2156250                         |   |
|                     |                                  | Part-H:        | Rs.25,00,000 | 13.75% Below the S/R | 2156250                | 2156250                         |   |
| TOTAL QUOTED AMOUNT |                                  |                | 17250000     | 17250000             |                        |                                 |   |

| Lowest Bidder       | Name of Contractor (M/s.) | Quoted Rate         |              |                      | Quoted Amount (In Rs.) | Total Amount as per Calculation | Remarks                                       |
|---------------------|---------------------------|---------------------|--------------|----------------------|------------------------|---------------------------------|---|
| 12                  | M/s Saddamullah           | SCHEDULE RATES      |              |                      |                        |                                 | NON-RESPONSIVE due to Pay Order not attached. |
|                     |                           | Description         | Est. Amount  | Above / Below        | ---                    | ---                             |   |
|                     |                           | Part-A:             | Rs.25,00,000 | 40.50% Below the S/R | ---                    | ---                             |   |
|                     |                           | Part-B:             | Rs.25,00,000 | 40.50% Below the S/R | ---                    | ---                             |   |
|                     |                           | Part-C:             | Rs.25,00,000 | 40.50% Below the S/R | ---                    | ---                             |   |
|                     |                           | Part-D:             | Rs.25,00,000 | 40.50% Below the S/R | ---                    | ---                             |   |
|                     |                           | Part-E:             | Rs.25,00,000 | 40.50% Below the S/R | ---                    | ---                             |   |
|                     |                           | Part-F:             | Rs.25,00,000 | 40.50% Below the S/R | ---                    | ---                             |   |
|                     |                           | Part-G:             | Rs.25,00,000 | 40.50% Below the S/R | ---                    | ---                             |   |
|                     |                           | Part-H:             | Rs.25,00,000 | 40.50% Below the S/R | ---                    | ---                             |   |
| TOTAL QUOTED AMOUNT |                           |                     |              | ---                  | ---                    |                                 |   |
| 13                  | M/s Adeel Humayoon        | SCHEDULE RATES      |              |                      |                        |                                 | NON-RESPONSIVE                                |
|                     |                           | Description         | Est. Amount  | Above / Below        | ---                    | ---                             |   |
|                     |                           | Part-A to H:        | ---          | S/R                  | Not Quoted             | Not Quoted                      |   |
|                     |                           | TOTAL QUOTED AMOUNT |              |                      | Not Quoted             | Not Quoted                      |   |
| 14                  | M/s Sar Enterprises       | SCHEDULE RATES      |              |                      |                        |                                 | NON-RESPONSIVE                                |
|                     |                           | Description         | Est. Amount  | Above / Below        | ---                    | ---                             |   |
|                     |                           | Part-A to H:        | ---          | S/R                  | Not Quoted             | Not Quoted                      |   |
|                     |                           | TOTAL QUOTED AMOUNT |              |                      | Not Quoted             | Not Quoted                      |   |
| 15                  | M/s M.A. Construction Co. | SCHEDULE RATES      |              |                      |                        |                                 | NON-RESPONSIVE                                |
|                     |                           | Description         | Est. Amount  | Above / Below        | ---                    | ---                             |   |
|                     |                           | Part-A to H:        | ---          | S/R                  | Not Quoted             | Not Quoted                      |   |
|                     |                           | TOTAL QUOTED AMOUNT |              |                      | Not Quoted             | Not Quoted                      |   |

  
 [Naveed Izhar]  
 Executive Engineer, TEB, KDA  
 Member

  
 [Naveed Saeed]  
 Director (Accounts), Engg. Dept. KMC  
 Member

  
 [S.M. Taha]  
 Director Engineering Design / Incharge CM  
 Chairman

Subject: **IMPROVEMENT / REHABILITATION OF INFRASTRUCTURE IN UC-06, 07, 09, 10, 11, 17, 21 & 50 (DISTRICT CENTRAL) RECOMMENDED BY MEMBER KMC COUNCIL (REGULAR).**

NIT No. DIR/UCDP/ED/KMC/93/17 dated 24-07-2017

Method of Procurement: **Single Stage One Envelope.**

### **MINUTES OF PROCUREMENT COMMITTEE MEETING**

A meeting of the procurement committee of this department regarding evaluation of bids received in respect of subject NIT till the deadlines of submission. The meeting was attended by following members of the procurement committee:


- |                     |  |          |
|---------------------|--|----------|
| 1. Mr. S.M. Taha    | Director Engineering Design, Incharge CM | Chairman |
| 2. Mr. Nayyab Saeed | Director Accounts, Engg. Dept. KMC       | Member   |
| 3. Mr. Naveed Izhar | Superintending Engineer (TEB), KDA       | Member   |

The following bidders submitted their bids till the deadline of submission.

| SN | NAME OF BIDDER                  | SN | NAME OF BIDDER                   |
|----|---------------------------------|----|----------------------------------|
| 1  | M/s A.K. Khan & Brothers        | 9  | M/s Cokol Enterprises            |
| 2  | M/s M. Tahir & Brothers         | 10 | M/s Masscrete                    |
| 3  | M/s New Mahad Const. Co.        | 11 | M/s Shaikh Misar Khan & Brothers |
| 4  | M/s S.A. Babar & Co.            | 12 | M/s Saddamullah                  |
| 5  | M/s Haji Sangeen Khan & Sons    | 13 | M/s Adeel Humayoon               |
| 6  | M/s Mass Developer              | 14 | M/s Sar Enterprises              |
| 7  | M/s Muhammad Hashir Enterprises | 15 | M/s M.A. Construction Co.        |
| 8  | M/s Noman Builders              |    |                                  |

The bids were opened on in the office of the Director (UCDP), Engineering Department, KMC on **11-09-2017** at **2:30 PM** in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Tender Opening Committee. All the members of the tender opening committee signed the bids. Following is the details of bids announced:

| SN | NAME OF BIDDER                   | OFFERED PRICE | AMOUNT OF BID SECURITY | PAY ORDER NO./ DATE | REMARKS   |
|----|----------------------------------|---------------|------------------------|---------------------|---|
| 1  | M/s A.K. Khan & Brothers         | 8687500       | 4,00,000               | Attached            | Responsive  |
| 2  | M/s M. Tahir & Brothers          | 13067000      | 4,00,000               | Attached            | Responsive  |
| 3  | M/s New Mahad Const. Co.         | 14000000      | 4,00,000               | Attached            | Responsive  |
| 4  | M/s S.A. Babar & Co.             | 14000000      | 2,80,000               | Short Pay Order     | Non Responsive<br>Not evaluated due to Short Pay Order        |
| 5  | M/s Haji Sangeen Khan & Sons     | 14000000      | 2,80,000               | Short Pay Order     | Non Responsive<br>Not evaluated due to Short Pay Order        |
| 6  | M/s Mass Developer               | 14000000      | 4,00,000               | Attached            | Responsive  |
| 7  | M/s Muhammad Hashir Enterprises  | 14000000      | 4,00,000               | Attached            | Responsive  |
| 8  | M/s Noman Builders               | 14002000      | 4,00,000               | Attached            | Responsive  |
| 9  | M/s Cokol Enterprises            | 15000000      | 3,00,000               | Short Pay Order     | Non Responsive<br>Not evaluated due to Short Pay Order        |
| 10 | M/s Masscrete                    | 15000000      | 4,00,000               | Attached            | Responsive  |
| 11 | M/s Shaikh Misar Khan & Brothers | 17250000      | 4,00,000               | Attached            | Responsive  |
| 12 | M/s Saddamullah                  | ----          | Not Attached           | Not Attached        | Non Responsive<br>Not evaluated due to Pay Order not attached |



| SN | NAME OF BIDDER            | OFFERED PRICE | AMOUNT OF BID SECURITY | PAY ORDER NO./ DATE | REMARKS        |
|----|---------------------------|---------------|------------------------|---------------------|----------------|
| 13 | M/s Adeel Humayoon        | Not Quoted    | Not Attached           | Not Attached        | Non Responsive |
| 14 | M/s Sar Enterprises       | Not Quoted    | Not Attached           | Not Attached        | Non Responsive |
| 15 | M/s M.A. Construction Co. | Not Quoted    | Not Attached           | Not Attached        | Non Responsive |

The committee examined all the bids as per the Qualification / eligibility criteria provided in the bidding documents, arithmetical checks and verify the documents and bid security submitted by the bidders.

The meeting ended with the note of thanks to and from the chair.



**[Naveed Izhar]**  
S.E. (TEB), KDA  
Member



**[Nayab Saeed]**  
Director (Aced/114), Engg. Dept.  
KMC  
Member



**[S.M. Taha]**  
Director Engineering Design /  
Incharge CM  
Chairman

**KARACHI METROPOLITAN CORPORATION**  
**ENGINEERING DEPARTMENT**  
**UNION COUNCIL DEVELOPMENT PROGRAMME**

Tender # 12

**ELIGIBILITY / MINIMUM QUALIFICATION REPORT**

Name of Work: **IMPROVEMENT / REHABILITATION OF INFRASTRUCTURE IN UC-06, 07, 09, 10, 11, 17, 21 & 50 (DISTRICT CENTRAL) RECOMMENDED BY MEMBER KMC COUNCIL (REGULAR).**

| SN | CONDITION  | M/s A.K. Khan & Bros. | M/s M. Tahir & Brothers | M/s New Mahad Const. Co. | M/s S.A. Babar & Co.     | M/s Haji Sangeen Khan    |
|----|--|-----------------------|-------------------------|--------------------------|--------------------------|--------------------------|
|    | <b>Eligibility</b>   |                       |                         |                          |                          |                          |
| 1  | Valid PEC in C-6 and above category and relevant fiend of specialization.  | ✓                     | ✓                       | ✓                        | Short Pay Order attached | Short Pay Order attached |
| 2  | NTN Certificate  | ✓                     | ✓                       | ✓                        |                          |                          |
| 3  | Valid Professional TAX.  | ✓                     | ✓                       | ✓                        |                          |                          |
| 4  | Registration with Sindh Board of Revenue.  | ✓                     | ✓                       | ✓                        |                          |                          |
|    | <b>Minimum Qualification Criteria</b>  |                       |                         |                          |                          |                          |
| 5  | Bid Security, as mentioned in the NIT & Bidding Documents, is furnished.   | ✓                     | ✓                       | ✓                        |                          |                          |
| 6  | All rates quoted including the total amount of the bid shall be in figures & words (both).   | ✓                     | ✓                       | ✓                        |                          |                          |
| 7  | All corrections / overwriting shall be clearly re-written with initials & duly stamped by the bidder.  | ✓                     | ✓                       | ✓                        |                          |                          |
| 8  | The bid shall be properly signed, named & stamped by the authorized person of the firm and authorization letter for signatory shall be enclosed with the tender by the authorized person, if other than the signatory of the firm.     | ✓                     | ✓                       | ✓                        |                          |                          |
| 9  | The minimum turn over / work experience with satisfactory completion report in last 2 years or at least two or more works in hand and their aggregate cost should be equal to the work cost in which bidder interested to participate. | ✓                     | ✓                       | ✓                        |                          |                          |
| 10 | The bidder shall not be blacklisted by Government / Semi Government / Autonomous / Private organization (Affidavit to be provided).  | ✓                     | ✓                       | ✓                        |                          |                          |

  
**[Naveed Izhar]**  
 Executive Engineer, TEB, KDA  
 Member

  
**[Nayab Saeed]**  
 Director (Accounts), Engg. Dept. KMC  
 Member

  
**[S.M. Taha]**  
 Director Engineering Design / Incharge CM  
 Chairman

| SN                                    | CONDITION  | M/s Mass Developer | M/s Muhammad Hashir Ent. | M/s Noman Builders | M/s Cokol Enterprises    | M/s Masscrete |  |
|---------------------------------------|--|--------------------|--------------------------|--------------------|--------------------------|---------------|--|
| <b>Eligibility</b>                    |  |                    |                          |                    |                          |               |  |
| 1                                     | Valid PEC in C-6 and above category and relevant fiend of specialization.  | ✓                  | ✓                        | ✓                  | Short Pay Order attached | ✓             |  |
| 2                                     | NTN Certificate  | ✓                  | ✓                        | ✓                  |                          | ✓             |  |
| 3                                     | Valid Professional TAX.  | ✓                  | ✓                        | ✓                  |                          | ✓             |  |
| 4                                     | Registration with Sindh Board of Revenue.  | ✓                  | ✓                        | ✓                  |                          | ✓             |  |
| <b>Minimum Qualification Criteria</b> |  |                    |                          |                    |                          |               |  |
| 5                                     | Bid Security, as mentioned in the NIT & Bidding Documents, is furnished.   | ✓                  | ✓                        | ✓                  |                          | ✓             |  |
| 6                                     | All rates quoted including the total amount of the bid shall be in figures & words (both).   | ✓                  | ✓                        | ✓                  |                          | ✓             |  |
| 7                                     | All corrections / overwriting shall be clearly re-written with initials & duly stamped by the bidder.  | ✓                  | ✓                        | ✓                  |                          | ✓             |  |
| 8                                     | The bid shall be properly signed, named & stamped by the authorized person of the firm and authorization letter for signatory shall be enclosed with the tender by the authorized person, if other than the signatory of the firm.     | ✓                  | ✓                        | ✓                  |                          | ✓             |  |
| 9                                     | The minimum turn over / work experience with satisfactory completion report in last 2 years or at least two or more works in hand and their aggregate cost should be equal to the work cost in which bidder interested to participate. | ✓                  | ✓                        | ✓                  |                          | ✓             |  |
| 10                                    | The bidder shall not be blacklisted by Government / Semi Government / Autonomous / Private organization (Affidavit to be provided).  | ✓                  | ✓                        | ✓                  | ✓                        |               |  |

  
 [Naveed Izhar]  
 Executive Engineer, TEB, KDA  
 Member


  
 [Nayab Saeed]  
 Director (Accounts), Engg. Dept. KMC  
 Member

  
 [S.M. Taha]  
 Director Engineering Design / Incharge CM  
 Chairman

| SN                                    | CONDITION  | M/s Shaikh Misar Khan & Bros. | M/s Saddamullah                                | M/s Adeel Humayoon         | M/s Sar Enterprises        | M/s M.A. Construction Co.  |  |  |  |  |
|---------------------------------------|--|-------------------------------|--|----------------------------|----------------------------|----------------------------|--|--|--|--|
| <b>Eligibility</b>                    |  |                               |  |                            |                            |                            |  |  |  |  |
| 1                                     | Valid PEC in C-6 and above category and relevant fiend of specialization.  | ✓                             | Not evaluated due to<br>Pay Order not attached | Not Quoted / Not Evaluated | Not Quoted / Not Evaluated | Not Quoted / Not Evaluated |  |  |  |  |
| 2                                     | NTN Certificate  | ✓                             |  |                            |                            |                            |  |  |  |  |
| 3                                     | Valid Professional TAX.  | ✓                             |  |                            |                            |                            |  |  |  |  |
| 4                                     | Registration with Sindh Board of Revenue.  | ✓                             |  |                            |                            |                            |  |  |  |  |
| <b>Minimum Qualification Criteria</b> |  |                               |  |                            |                            |                            |  |  |  |  |
| 5                                     | Bid Security, as mentioned in the NIT & Bidding Documents, is furnished.   | ✓                             |  |                            |                            |                            |  |  |  |  |
| 6                                     | All rates quoted including the total amount of the bid shall be in figures & words (both).   | ✓                             |  |                            |                            |                            |  |  |  |  |
| 7                                     | All corrections / overwriting shall be clearly re-written with initials & duly stamped by the bidder.  | ✓                             |  |                            |                            |                            |  |  |  |  |
| 8                                     | The bid shall be properly signed, named & stamped by the authorized person of the firm and authorization letter for signatory shall be enclosed with the tender by the authorized person, if other than the signatory of the firm.     | ✓                             |  |                            |                            |                            |  |  |  |  |
| 9                                     | The minimum turn over / work experience with satisfactory completion report in last 2 years or at least two or more works in hand and their aggregate cost should be equal to the work cost in which bidder interested to participate. | ✓                             |  |                            |                            |                            |  |  |  |  |
| 10                                    | The bidder shall not be blacklisted by Government / Semi Government / Autonomous / Private organization (Affidavit to be provided).  | ✓                             |  |                            |                            |                            |  |  |  |  |



[Naveed Izhar]  
Executive Engineer, TEB, KDA  
Member



[Nayab Aftab]  
Director (Accounts), Engg. Dept. KMC  
Member



[S.M. Taha]  
Director Engineering Design / Incharge CM  
Chairman



13

**KARACHI METROPOLITAN CORPORATION**  
**ENGINEERING DEPARTMENT**  
**UNION COUNCIL DEVELOPMENT PROGRAMME**

No.

Dated:

**BID EVALUATION REPORT**

(In Compliance of Clause 45 SPP Rules 2010)

1. Name of Procuring Agency: Karachi Metropolitan Corporation
2. Tender Reference No: KMC/CM/ED/13/2017-18
3. Tender Description/Name of work/item: **IMPROVEMENT / REHABILITATION OF INFRASTRUCTURE IN UC-38, 44, 45, 46, 47, 48, 49 & 51 (DISTRICT CENTRAL) RECOMMENDED BY MEMBER KMC COUNCIL (REGULAR).**
4. Method of Procurement: Single Stage – One Envelope
5. Tender Published: Daily Jang, Daily DAWN and Daily Kawish dated 26-07-2017, etc and SPPRA Website S.No.34073.
6. Total Bid documents Sold: 22 Nos.
7. Total Bids Received: 14 Nos.
8. Technical Bid Opening date: (if applicable) N/A (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): 10 Nos.
10. Bid (s) Rejected: 04 Nos. (Did not meet Minimum Qualification Criteria)
11. Financial Bid Opening date: 11-09-2017


12. **Bid Evaluation Report:**

| SN | Name of Firm or Bidder      | Cost offered by the Bidder | Ranking in terms of cost | Comparison with Estimated cost                       | Reasons for acceptance/rejection                              | Remarks   |
|----|-----------------------------|----------------------------|--------------------------|--|---|---|
| 0  | 1                           | 2                          | 3                        | 4  | 5   | 6   |
| 1  | M/s Noman Builders          | 7676000                    | 1 <sup>st</sup> Lowest   | 61.62% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria | Non Responsive Due to Unworkable Rates quoted by the Bidder |
| 2  | M/s M. Tahir & Brothers     | 13185000                   | 2 <sup>nd</sup> Lowest   | 34.08% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria | Recommended for award of work                               |
| 3  | M/s Pervaiz Khan & Brothers | 13250000                   | 3 <sup>rd</sup> Lowest   | 33.75% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria | Not recommended due to higher rates                         |
| 4  | M/s New Mahad Const. Co.    | 14000000                   | 4 <sup>th</sup> Lowest   | 30.00% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria | Not recommended due to higher rates                         |
| 5  | M/s Mass Developers         | 14000000                   | 5 <sup>th</sup> Lowest   | 30.00% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria | Not recommended due to higher rates                         |

| SN | Name of Firm or Bidder           | Cost offered by the Bidder | Ranking in terms of cost | Comparison with Estimated cost                       | Reasons for acceptance/rejection   | Remarks   |
|----|----------------------------------|----------------------------|--------------------------|--|--|---|
| 0  | 1                                | 2                          | 3                        | 4  | 5  | 6   |
| 6  | M/s S.A. Babar & Co.             | 14000000                   | 6 <sup>th</sup> Lowest   | 30.00% Below the Estimated cost of Rs.20.000 Million | Bids not confirming to the requirements of the criteria given in the NIT and Tender Documents. | <b>Non Responsive</b><br>Not evaluated due to Short Pay Order                 |
| 7  | M/s R.A. Construction            | 14000000                   | 7 <sup>th</sup> Lowest   | 30.00% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria                                  | Not recommended due to higher rates   |
| 8  | M/s Haji Sangeen Khan & Sons     | 14000000                   | 8 <sup>th</sup> Lowest   | 30.00% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria                                  | Not recommended due to higher rates   |
| 9  | M/s Abdul Khaliq & Brothers      | 14000000                   | 9 <sup>th</sup> Lowest   | 30.00% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria                                  | Not recommended due to higher rates   |
| 10 | M/s Khan Babar & Brothers        | 14425000                   | 10 <sup>th</sup> Lowest  | 27.88% Below the Estimated cost of Rs.20.000 Million | Bids not confirming to the requirements of the criteria given in the NIT and Tender Documents. | <b>Non Responsive</b><br>Not evaluated due to relevant documents not attached |
| 11 | M/s Masscrete                    | 15000000                   | 11 <sup>th</sup> Lowest  | 25.00% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria                                  | Not recommended due to higher rates   |
| 12 | M/s G.M. Enterprises             | 15400000                   | 12 <sup>th</sup> Lowest  | 23.00% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria                                  | Not recommended due to higher rates   |
| 13 | M/s Aqil Khan Shirani & Brothers | 15400000                   | 13 <sup>th</sup> Lowest  | 23.00% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria                                  | Not recommended due to higher rates   |
| 14 | M/s Shaikh Mujeeb & Brothers     | 18000000                   | 14 <sup>th</sup> Lowest  | 10.00% Below the Estimated cost of Rs.20.000 Million | Bids not confirming to the requirements of the criteria given in the NIT and Tender Documents. | <b>Non Responsive</b><br>Not evaluated due to relevant documents not attached |

This issued with the approval of the members of the procurement committee.

  
[Naveed Izhar]  
S.E. (TEB), KDA  
Member

  
[Nayab Saeed]  
Director (Accounts), Engg. Dept.  
KMC  
Member

  
[S.M. Taha]  
Director Engineering Design /  
Incharge CM  
Chairman

**Director (CB), SPPRA, GOS**

(With a request to upload on SPPRA Website)

**Sr. Director (IT), KMC**

With a request to upload on the KMC Website

C.C. to:-

1. Director General (Technical Services), KMC
2. Chief Engineer (Concerned), KMC
3. All Procurement Committee Members
4. PS to MD, SPPRA, Govt. of Sindh.
5. Secretary to Mayor, Karachi

**KARACHI METROPOLITAN CORPORATION**  
**ENGINEERING DEPARTMENT**  
**UNION COUNCIL DEVELOPMENT PROGRAMME**


Tender # 13

**COMPARATIVE STATEMENT**

Name of Work: **IMPROVEMENT / REHABILITATION OF INFRASTRUCTURE IN UC-38, 44, 45, 46, 47, 48, 49 & 51 (DISTRICT CENTRAL) RECOMMENDED BY MEMBER KMC COUNCIL (REGULAR).**

Estimated Cost: Part – A to H (S/R): **Rs.20.000 Million** Tentative Cost: **Rs.20.000 Million** Tender Opened on: **11-09-2017**  
 (Rs.25,00,000/- Each)

| Lowest Bidder                     | Name of Contractor (M/s.) | Quoted Rate                         |                 |                      | Quoted Amount (In Rs.) | Total Amount as per Calculation | Remarks  |
|-----------------------------------|---------------------------|-------------------------------------|-----------------|----------------------|------------------------|---------------------------------|--|
| 1                                 | M/s Noman Builders        | <b>SCHEDULE RATES</b>               |                 |                      |                        |                                 | Non Responsive<br>Due to Unworkable Rates<br>quoted by the Bidder                  |
|                                   |                           | Description                         | Est. Amount     | Above / Below        | ---                    | ---                             |  |
|                                   |                           | Part-A:                             | Rs.25,00,000    | AT PAR the S/R       | 2500000                | 2500000                         |  |
|                                   |                           | Part-B:                             | Rs.25,00,000    | AT PAR the S/R       | 2500000                | 2500000                         |  |
|                                   |                           | Part-C:                             | Rs.25,00,000    | AT PAR the S/R       | 2500000                | 2500000                         |  |
|                                   |                           | Part-D:                             | Rs.25,00,000    | AT PAR the S/R       | 2500000                | 2500000                         |  |
|                                   |                           | Part-E:                             | Rs.25,00,000    | AT PAR the S/R       | 2500000                | 2500000                         |  |
|                                   |                           | Part-F:                             | Rs.25,00,000    | AT PAR the S/R       | 2500000                | 2500000                         |  |
|                                   |                           | Part-G:                             | Rs.25,00,000    | AT PAR the S/R       | 2500000                | 2500000                         |  |
|                                   |                           | Part-H:                             | Rs.25,00,000    | AT PAR the S/R       | 2500000                | 2500000                         |  |
|                                   |                           | <b>TOTAL QUOTED AMOUNT</b>          |                 |                      | <b>20000000</b>        | <b>20000000</b>                 |  |
|                                   |                           | <b>(Less) 61.62% SPECIAL REBATE</b> |                 |                      | <b>----</b>            | <b>12324000</b>                 |  |
| <b>GRAND TOTAL (AFTER REBATE)</b> |                           |                                     | <b>7676000</b>  | <b>7676000</b>       |                        |                                 |  |
| 2                                 | M/s M. Tahir & Brothers   | <b>SCHEDULE RATES</b>               |                 |                      |                        |                                 | RESPONSIVE<br>Calculation mistake in<br>Part-C, D & E and also in<br>Total Amount. |
|                                   |                           | Description                         | Est. Amount     | Above / Below        | ---                    | ---                             |  |
|                                   |                           | Part-A:                             | Rs.25,00,000    | 25.00% Below the S/R | 1875000                | 1875000                         |  |
|                                   |                           | Part-B:                             | Rs.25,00,000    | 25.00% Below the S/R | 1875000                | 1875000                         |  |
|                                   |                           | Part-C:                             | Rs.25,00,000    | 28.00% Below the S/R | 1875000                | 1800000                         |  |
|                                   |                           | Part-D:                             | Rs.25,00,000    | 27.00% Below the S/R | 1725000                | 1825000                         |  |
|                                   |                           | Part-E:                             | Rs.25,00,000    | 27.00% Below the S/R | 1725000                | 1825000                         |  |
|                                   |                           | Part-F:                             | Rs.25,00,000    | 28.00% Below the S/R | 1800000                | 1800000                         |  |
|                                   |                           | Part-G:                             | Rs.25,00,000    | 28.00% Below the S/R | 1800000                | 1800000                         |  |
|                                   |                           | Part-H:                             | Rs.25,00,000    | 26.00% Below the S/R | 1850000                | 1850000                         |  |
|                                   |                           | <b>TOTAL QUOTED AMOUNT</b>          |                 |                      | <b>14525000</b>        | <b>14650000</b>                 |  |
|                                   |                           | <b>(Less) 10% SPECIAL REBATE</b>    |                 |                      | <b>---</b>             | <b>1450000</b>                  |  |
| <b>GRAND TOTAL (AFTER REBATE)</b> |                           |                                     | <b>13072500</b> | <b>13185000</b>      |                        |                                 |  |




| Lowest Bidder       | Name of Contractor (M/s.)   | Quoted Rate    |              |                      | Quoted Amount (In Rs.) | Total Amount as per Calculation | Remarks    |
|---------------------|-----------------------------|----------------|--------------|----------------------|------------------------|---------------------------------|------------|
| 3                   | M/s Pervaiz Khan & Brothers | SCHEDULE RATES |              |                      |                        |                                 | RESPONSIVE |
|                     |                             | Description    | Est. Amount  | Above / Below        | ---                    | ---                             |            |
|                     |                             | Part-A:        | Rs.25,00,000 | 25.00% Below the S/R | 1875000                | 1875000                         |            |
|                     |                             | Part-B:        | Rs.25,00,000 | 39.00% Below the S/R | 1525000                | 1525000                         |            |
|                     |                             | Part-C:        | Rs.25,00,000 | 39.00% Below the S/R | 1525000                | 1525000                         |            |
|                     |                             | Part-D:        | Rs.25,00,000 | 25.00% Below the S/R | 1875000                | 1875000                         |            |
|                     |                             | Part-E:        | Rs.25,00,000 | 25.00% Below the S/R | 1875000                | 1875000                         |            |
|                     |                             | Part-F:        | Rs.25,00,000 | 39.00% Below the S/R | 1525000                | 1525000                         |            |
|                     |                             | Part-G:        | Rs.25,00,000 | 39.00% Below the S/R | 1525000                | 1525000                         |            |
|                     |                             | Part-H:        | Rs.25,00,000 | 39.00% Below the S/R | 1525000                | 1525000                         |            |
| TOTAL QUOTED AMOUNT |                             |                | 13250000     | 13250000             |                        |                                 |            |
| 4                   | M/s New Mahad Const. Co.    | SCHEDULE RATES |              |                      |                        |                                 | RESPONSIVE |
|                     |                             | Description    | Est. Amount  | Above / Below        | ---                    | ---                             |            |
|                     |                             | Part-A:        | Rs.25,00,000 | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                     |                             | Part-B:        | Rs.25,00,000 | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                     |                             | Part-C:        | Rs.25,00,000 | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                     |                             | Part-D:        | Rs.25,00,000 | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                     |                             | Part-E:        | Rs.25,00,000 | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                     |                             | Part-F:        | Rs.25,00,000 | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                     |                             | Part-G:        | Rs.25,00,000 | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                     |                             | Part-H:        | Rs.25,00,000 | 30.00% Below the S/R | 1750000                | 1750000                         |            |
| TOTAL QUOTED AMOUNT |                             |                | 14000000     | 14000000             |                        |                                 |            |
| 5                   | M/s Mass Developers         | SCHEDULE RATES |              |                      |                        |                                 | RESPONSIVE |
|                     |                             | Description    | Est. Amount  | Above / Below        | ---                    | ---                             |            |
|                     |                             | Part-A:        | Rs.25,00,000 | 30.00% Below the S/R | ---                    | 1750000                         |            |
|                     |                             | Part-B:        | Rs.25,00,000 | 30.00% Below the S/R | ---                    | 1750000                         |            |
|                     |                             | Part-C:        | Rs.25,00,000 | 30.00% Below the S/R | ---                    | 1750000                         |            |
|                     |                             | Part-D:        | Rs.25,00,000 | 30.00% Below the S/R | ---                    | 1750000                         |            |
|                     |                             | Part-E:        | Rs.25,00,000 | 30.00% Below the S/R | ---                    | 1750000                         |            |
|                     |                             | Part-F:        | Rs.25,00,000 | 30.00% Below the S/R | ---                    | 1750000                         |            |
|                     |                             | Part-G:        | Rs.25,00,000 | 30.00% Below the S/R | ---                    | 1750000                         |            |
|                     |                             | Part-H:        | Rs.25,00,000 | 30.00% Below the S/R | ---                    | 1750000                         |            |
| TOTAL QUOTED AMOUNT |                             |                | 14000000     | 14000000             |                        |                                 |            |

| Lowest Bidder              | Name of Contractor (M/s.)    | Quoted Rate        |                    |                      | Quoted Amount (In Rs.) | Total Amount as per Calculation | Remarks   |
|----------------------------|------------------------------|--------------------|--------------------|----------------------|------------------------|---------------------------------|---|
| 6                          | M/s S.A. Babar & Co.         | SCHEDULE RATES     |                    |                      |                        |                                 | NON-RESPONSIVE<br>Not Evaluated due to Short Pay Order. |
|                            |                              | <b>Description</b> | <b>Est. Amount</b> | <b>Above / Below</b> | ---                    | ---                             |   |
|                            |                              | Part-A:            | Rs.25,00,000       | S/R                  | ---                    | ---                             |   |
|                            |                              | Part-B:            | Rs.25,00,000       | S/R                  | ---                    | ---                             |   |
|                            |                              | Part-C:            | Rs.25,00,000       | S/R                  | ---                    | ---                             |   |
|                            |                              | Part-D:            | Rs.25,00,000       | S/R                  | ---                    | ---                             |   |
|                            |                              | Part-E:            | Rs.25,00,000       | S/R                  | ---                    | ---                             |   |
|                            |                              | Part-F:            | Rs.25,00,000       | S/R                  | ---                    | ---                             |   |
|                            |                              | Part-G:            | Rs.25,00,000       | S/R                  | ---                    | ---                             |   |
|                            |                              | Part-H:            | Rs.25,00,000       | S/R                  | ---                    | ---                             |   |
| <b>TOTAL QUOTED AMOUNT</b> |                              |                    |                    | <b>14000000</b>      | ---                    |                                 |   |
| 7                          | M/s R.A. Construction        | SCHEDULE RATES     |                    |                      |                        |                                 | RESPONSIVE  |
|                            |                              | <b>Description</b> | <b>Est. Amount</b> | <b>Above / Below</b> | ---                    | ---                             |   |
|                            |                              | Part-A:            | Rs.25,00,000       | 30.00% Below the S/R | <b>1750000</b>         | <b>1750000</b>                  |   |
|                            |                              | Part-B:            | Rs.25,00,000       | 30.00% Below the S/R | <b>1750000</b>         | <b>1750000</b>                  |   |
|                            |                              | Part-C:            | Rs.25,00,000       | 30.00% Below the S/R | <b>1750000</b>         | <b>1750000</b>                  |   |
|                            |                              | Part-D:            | Rs.25,00,000       | 30.00% Below the S/R | <b>1750000</b>         | <b>1750000</b>                  |   |
|                            |                              | Part-E:            | Rs.25,00,000       | 30.00% Below the S/R | <b>1750000</b>         | <b>1750000</b>                  |   |
|                            |                              | Part-F:            | Rs.25,00,000       | 30.00% Below the S/R | <b>1750000</b>         | <b>1750000</b>                  |   |
|                            |                              | Part-G:            | Rs.25,00,000       | 30.00% Below the S/R | <b>1750000</b>         | <b>1750000</b>                  |   |
|                            |                              | Part-H:            | Rs.25,00,000       | 30.00% Below the S/R | <b>1750000</b>         | <b>1750000</b>                  |   |
| <b>TOTAL QUOTED AMOUNT</b> |                              |                    |                    | <b>14000000</b>      | <b>14000000</b>        |                                 |   |
| 8                          | M/s Haji Sangeen Khan & Sons | SCHEDULE RATES     |                    |                      |                        |                                 | RESPONSIVE  |
|                            |                              | <b>Description</b> | <b>Est. Amount</b> | <b>Above / Below</b> | ---                    | ---                             |   |
|                            |                              | Part-A:            | Rs.25,00,000       | 41.00% Below the S/R | <b>1475000</b>         | <b>1475000</b>                  |   |
|                            |                              | Part-B:            | Rs.25,00,000       | 19.00% Below the S/R | <b>2025000</b>         | <b>2025000</b>                  |   |
|                            |                              | Part-C:            | Rs.25,00,000       | 32.00% Below the S/R | <b>1700000</b>         | <b>1700000</b>                  |   |
|                            |                              | Part-D:            | Rs.25,00,000       | 28.00% Below the S/R | <b>1800000</b>         | <b>1800000</b>                  |   |
|                            |                              | Part-E:            | Rs.25,00,000       | 30.00% Below the S/R | <b>1750000</b>         | <b>1750000</b>                  |   |
|                            |                              | Part-F:            | Rs.25,00,000       | 30.00% Below the S/R | <b>1750000</b>         | <b>1750000</b>                  |   |
|                            |                              | Part-G:            | Rs.25,00,000       | 33.00% Below the S/R | <b>1675000</b>         | <b>1675000</b>                  |   |
|                            |                              | Part-H:            | Rs.25,00,000       | 27.00% Below the S/R | <b>1825000</b>         | <b>1825000</b>                  |   |
| <b>TOTAL QUOTED AMOUNT</b> |                              |                    |                    | <b>14000000</b>      | <b>14000000</b>        |                                 |   |

| Lowest Bidder              | Name of Contractor (M/s.)   | Quoted Rate           |                    |                      | Quoted Amount (In Rs.) | Total Amount as per Calculation | Remarks |
|----------------------------|-----------------------------|-----------------------|--------------------|----------------------|------------------------|---------------------------------|---------|
| 9                          | M/s Abdul Khaliq & Brothers | <b>SCHEDULE RATES</b> |                    |                      |                        |                                 |         |
|                            |                             | <b>Description</b>    | <b>Est. Amount</b> | <b>Above / Below</b> | ---                    | ---                             |         |
|                            |                             | Part-A:               | Rs.25,00,000       | 30.00% Below the S/R | 1727981.50             | 1750000                         |         |
|                            |                             | Part-B:               | Rs.25,00,000       | 30.00% Below the S/R | 1815419.20             | 1750000                         |         |
|                            |                             | Part-C:               | Rs.25,00,000       | 30.00% Below the S/R | 1750032.20             | 1750000                         |         |
|                            |                             | Part-D:               | Rs.25,00,000       | 30.00% Below the S/R | 1727981.50             | 1750000                         |         |
|                            |                             | Part-E:               | Rs.25,00,000       | 30.00% Below the S/R | 1727981.50             | 1750000                         |         |
|                            |                             | Part-F:               | Rs.25,00,000       | 30.00% Below the S/R | 1750032.50             | 1750000                         |         |
|                            |                             | Part-G:               | Rs.25,00,000       | 30.00% Below the S/R | 1815419.20             | 1750000                         |         |
|                            |                             | Part-H:               | Rs.25,00,000       | 30.00% Below the S/R | 1750032.20             | 1750000                         |         |
| <b>TOTAL QUOTED AMOUNT</b> |                             |                       |                    | <b>14064880</b>      | <b>14000000</b>        |                                 |         |
| 10                         | M/s Khan Babar & Brothers   | <b>SCHEDULE RATES</b> |                    |                      |                        |                                 |         |
|                            |                             | <b>Description</b>    | <b>Est. Amount</b> | <b>Above / Below</b> | ---                    | ---                             |         |
|                            |                             | Part-A:               | Rs.25,00,000       | S/R                  | ---                    | ---                             |         |
|                            |                             | Part-B:               | Rs.25,00,000       | S/R                  | ---                    | ---                             |         |
|                            |                             | Part-C:               | Rs.25,00,000       | S/R                  | ---                    | ---                             |         |
|                            |                             | Part-D:               | Rs.25,00,000       | S/R                  | ---                    | ---                             |         |
|                            |                             | Part-E:               | Rs.25,00,000       | S/R                  | ---                    | ---                             |         |
|                            |                             | Part-F:               | Rs.25,00,000       | S/R                  | ---                    | ---                             |         |
|                            |                             | Part-G:               | Rs.25,00,000       | S/R                  | ---                    | ---                             |         |
|                            |                             | Part-H:               | Rs.25,00,000       | S/R                  | ---                    | ---                             |         |
| <b>TOTAL QUOTED AMOUNT</b> |                             |                       |                    | <b>14425000</b>      | ---                    |                                 |         |
| 11                         | M/s Masscrete               | <b>SCHEDULE RATES</b> |                    |                      |                        |                                 |         |
|                            |                             | <b>Description</b>    | <b>Est. Amount</b> | <b>Above / Below</b> | ---                    | ---                             |         |
|                            |                             | Part-A:               | Rs.25,00,000       | 25.00% Below the S/R | ---                    | 1875000                         |         |
|                            |                             | Part-B:               | Rs.25,00,000       | 25.00% Below the S/R | ---                    | 1875000                         |         |
|                            |                             | Part-C:               | Rs.25,00,000       | 25.00% Below the S/R | ---                    | 1875000                         |         |
|                            |                             | Part-D:               | Rs.25,00,000       | 25.00% Below the S/R | ---                    | 1875000                         |         |
|                            |                             | Part-E:               | Rs.25,00,000       | 25.00% Below the S/R | ---                    | 1875000                         |         |
|                            |                             | Part-F:               | Rs.25,00,000       | 25.00% Below the S/R | ---                    | 1875000                         |         |
|                            |                             | Part-G:               | Rs.25,00,000       | 25.00% Below the S/R | ---                    | 1875000                         |         |
|                            |                             | Part-H:               | Rs.25,00,000       | 25.00% Below the S/R | ---                    | 1875000                         |         |
| <b>TOTAL QUOTED AMOUNT</b> |                             |                       |                    | <b>15000000</b>      | <b>15000000</b>        |                                 |         |

| Lowest Bidder       | Name of Contractor (M/s.)        | Quoted Rate    |              |                      | Quoted Amount (In Rs.) | Total Amount as per Calculation | Remarks  |
|---------------------|----------------------------------|----------------|--------------|----------------------|------------------------|---------------------------------|--|
| 12                  | M/s G.M. Enterprises             | SCHEDULE RATES |              |                      |                        |                                 | RESPONSIVE   |
|                     |                                  | Description    | Est. Amount  | Above / Below        | ---                    | ---                             |  |
|                     |                                  | Part-A:        | Rs.25,00,000 | 23.00% Below the S/R | 1925000                | 1925000                         |  |
|                     |                                  | Part-B:        | Rs.25,00,000 | 23.00% Below the S/R | 1925000                | 1925000                         |  |
|                     |                                  | Part-C:        | Rs.25,00,000 | 23.00% Below the S/R | 1925000                | 1925000                         |  |
|                     |                                  | Part-D:        | Rs.25,00,000 | 23.00% Below the S/R | 1925000                | 1925000                         |  |
|                     |                                  | Part-E:        | Rs.25,00,000 | 23.00% Below the S/R | 1925000                | 1925000                         |  |
|                     |                                  | Part-F:        | Rs.25,00,000 | 23.00% Below the S/R | 1925000                | 1925000                         |  |
|                     |                                  | Part-G:        | Rs.25,00,000 | 23.00% Below the S/R | 1925000                | 1925000                         |  |
|                     |                                  | Part-H:        | Rs.25,00,000 | 23.00% Below the S/R | 1925000                | 1925000                         |  |
| TOTAL QUOTED AMOUNT |                                  |                | 15400000     | 15400000             |                        |                                 |  |
| 13                  | M/s Aqil Khan Shirani & Brothers | SCHEDULE RATES |              |                      |                        |                                 | RESPONSIVE   |
|                     |                                  | Description    | Est. Amount  | Above / Below        | ---                    | ---                             |  |
|                     |                                  | Part-A:        | Rs.25,00,000 | 23.00% Below the S/R | 1925000                | 1925000                         |  |
|                     |                                  | Part-B:        | Rs.25,00,000 | 23.00% Below the S/R | 1925000                | 1925000                         |  |
|                     |                                  | Part-C:        | Rs.25,00,000 | 23.00% Below the S/R | 1925000                | 1925000                         |  |
|                     |                                  | Part-D:        | Rs.25,00,000 | 23.00% Below the S/R | 1925000                | 1925000                         |  |
|                     |                                  | Part-E:        | Rs.25,00,000 | 23.00% Below the S/R | 1925000                | 1925000                         |  |
|                     |                                  | Part-F:        | Rs.25,00,000 | 23.00% Below the S/R | 1925000                | 1925000                         |  |
|                     |                                  | Part-G:        | Rs.25,00,000 | 23.00% Below the S/R | 1925000                | 1925000                         |  |
|                     |                                  | Part-H:        | Rs.25,00,000 | 23.00% Below the S/R | 1925000                | 1925000                         |  |
| TOTAL QUOTED AMOUNT |                                  |                | 15400000     | 15400000             |                        |                                 |  |
| 14                  | M/s Shaikh Mujeeb & Brothers     | SCHEDULE RATES |              |                      |                        |                                 | NON-RESPONSIVE<br>Not Evaluated due to relevant documents are not attached |
|                     |                                  | Description    | Est. Amount  | Above / Below        | ---                    | ---                             |  |
|                     |                                  | Part-A:        | Rs.25,00,000 | S/R                  | ---                    | ---                             |  |
|                     |                                  | Part-B:        | Rs.25,00,000 | S/R                  | ---                    | ---                             |  |
|                     |                                  | Part-C:        | Rs.25,00,000 | S/R                  | ---                    | ---                             |  |
|                     |                                  | Part-D:        | Rs.25,00,000 | S/R                  | ---                    | ---                             |  |
|                     |                                  | Part-E:        | Rs.25,00,000 | S/R                  | ---                    | ---                             |  |
|                     |                                  | Part-F:        | Rs.25,00,000 | S/R                  | ---                    | ---                             |  |
|                     |                                  | Part-G:        | Rs.25,00,000 | S/R                  | ---                    | ---                             |  |
|                     |                                  | Part-H:        | Rs.25,00,000 | S/R                  | ---                    | ---                             |  |
| TOTAL QUOTED AMOUNT |                                  |                | 18000000     | ---                  |                        |                                 |  |

  
 [Naveed Izhar]  
 Executive Engineer, TEB, KDA  
 Member

  
 [Nayab Saeed]  
 Director (Accounts) / In-charge Dept. KMC  
 Member

  
 [S.M. Taha]  
 Director Engineering Design / Incharge CM  
 Chairman

Subject: **IMPROVEMENT / REHABILITATION OF INFRASTRUCTURE IN UC-38, 44, 45, 46, 47, 48, 49 & 51 (DISTRICT CENTRAL) RECOMMENDED BY MEMBER KMC COUNCIL (REGULAR).**

NIT No. DIR/UCDP/ED/KMC/93/17 dated 24-07-2017

Method of Procurement: **Single Stage One Envelope.**

### **MINUTES OF PROCUREMENT COMMITTEE MEETING**

A meeting of the procurement committee of this department regarding evaluation of bids received in respect of subject NIT till the deadlines of submission. The meeting was attended by following members of the procurement committee:

- |                     |  |          |
|---------------------|--|----------|
| 1. Mr. S.M. Taha    | Director Engineering Design, Incharge CM | Chairman |
| 2. Mr. Nayyab Saeed | Director Accounts, Engg.Dept. KMC        | Member   |
| 3. Mr. Naveed Izhar | Superintending Engineer (TEB), KDA       | Member   |

The following bidders submitted their bids till the deadline of submission.

| SN | NAME OF BIDDER              | SN | NAME OF BIDDER                   |
|----|-----------------------------|----|----------------------------------|
| 1  | M/s Noman Builders          | 8  | M/s Haji Sangeen Khan & Sons     |
| 2  | M/s M. Tahir & Brothers     | 9  | M/s Abdul Khaliq & Brothers      |
| 3  | M/s Pervaiz Khan & Brothers | 10 | M/s Khan Babar & Brothers        |
| 4  | M/s New Mahad Const. Co.    | 11 | M/s Masscrete                    |
| 5  | M/s Mass Developers         | 12 | M/s G.M. Enterprises             |
| 6  | M/s S.A. Babar & Co.        | 13 | M/s Aqil Khan Shirani & Brothers |
| 7  | M/s R.A. Construction       | 14 | M/s Shaikh Mujeeb & Brothers     |

The bids were opened on in the office of the Director (UCDP), Engineering Department, KMC on **11-09-2017 at 2:30 PM** in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Tender Opening Committee. All the members of the tender opening committee signed the bids. Following is the details of bids announced:

| SN | NAME OF BIDDER               | OFFERED PRICE | AMOUNT OF BID SECURITY | PAY ORDER NO./ DATE | REMARKS  |
|----|------------------------------|---------------|------------------------|---------------------|--|
| 1  | M/s Noman Builders           | 7676000       | 4,00,000               | Attached            | Non Responsive<br>Due to unworkable rates quoted by the bidder         |
| 2  | M/s M. Tahir & Brothers      | 13185000      | 4,00,000               | Attached            | Responsive   |
| 3  | M/s Pervaiz Khan & Brothers  | 13250000      | 4,00,000               | Attached            | Responsive   |
| 4  | M/s New Mahad Const. Co.     | 14000000      | 4,00,000               | Attached            | Responsive   |
| 5  | M/s Mass Developers          | 14000000      | 4,00,000               | Attached            | Responsive   |
| 6  | M/s S.A. Babar & Co.         | 14000000      | 2,80,000               | Short Pay Order     | Non Responsive<br>Not evaluated due to Short Pay Order                 |
| 7  | M/s R.A. Construction        | 14000000      | 4,00,000               | Attached            | Responsive   |
| 8  | M/s Haji Sangeen Khan & Sons | 14000000      | 4,00,000               | Attached            | Responsive   |
| 9  | M/s Abdul Khaliq & Brothers  | 14000000      | 4,00,000               | Attached            | Responsive   |
| 10 | M/s Khan Babar & Brothers    | 14425000      | 4,00,000               | Attached            | Non Responsive<br>Not evaluated due to relevant documents not attached |


| SN | NAME OF BIDDER                   | OFFERED PRICE | AMOUNT OF BID SECURITY | PAY ORDER NO./ DATE | REMARKS  |
|----|----------------------------------|---------------|------------------------|---------------------|--|
| 11 | M/s Masscrete                    | 15000000      | 4,00,000               | Attached            | Responsive   |
| 12 | M/s G.M. Enterprises             | 15400000      | 4,00,000               | Attached            | Responsive   |
| 13 | M/s Aqil Khan Shirani & Brothers | 15400000      | 4,00,000               | Attached            | Responsive   |
| 14 | M/s Shaikh Mujeeb & Brothers     | 18000000      | 4,00,000               | Attached            | Non Responsive<br>Not evaluated due to relevant documents not attached |

The committee examined all the bids as per the Qualification / eligibility criteria provided in the bidding documents, arithmetical checks and verify the documents and bid security submitted by the bidders.

The meeting ended with the note of thanks to and from the chair.

  
[Naveed Izhar]  
E.E. (TEB), KDA  
Member

  
[Naveed]  
Director (Accounts), Engg. Dept.  
KMC  
Member

  
[S.M. Taha]  
Director Engineering Design /  
Incharge CM  
Chairman

**KARACHI METROPOLITAN CORPORATION**  
**ENGINEERING DEPARTMENT**  
**UNION COUNCIL DEVELOPMENT PROGRAMME**


Tender # 13

**ELIGIBILITY / MINIMUM QUALIFICATION REPORT**

Name of Work: **IMPROVEMENT / REHABILITATION OF INFRASTRUCTURE IN UC-38, 44, 45, 46, 47, 48, 49 & 51 (DISTRICT CENTRAL) RECOMMENDED BY MEMBER KMC COUNCIL (REGULAR).**

| SN | CONDITION  | M/s Noman Builders   | M/s M. Tahir & Brothers | M/s Pervaiz Khan & Bros. | M/s New Mahad Const. Co. | M/s Mass Developers |
|----|--|--|-------------------------|--------------------------|--------------------------|---------------------|
|    | <b>Eligibility</b>   |  |                         |                          |                          |                     |
| 1  | Valid PEC in C-6 and above category and relevant field of specialization.  | Non Responsive<br>Due to unworkable rates quoted by the bidder | ✓                       | ✓                        | ✓                        | ✓                   |
| 2  | NTN Certificate  |  | ✓                       | ✓                        | ✓                        | ✓                   |
| 3  | Valid Professional TAX.  |  | ✓                       | ✓                        | ✓                        | ✓                   |
| 4  | Registration with Sindh Board of Revenue.  |  | ✓                       | ✓                        | ✓                        | ✓                   |
|    | <b>Minimum Qualification Criteria</b>  |  |                         |                          |                          |                     |
| 5  | Bid Security, as mentioned in the NIT & Bidding Documents, is furnished.   |  | ✓                       | ✓                        | ✓                        | ✓                   |
| 6  | All rates quoted including the total amount of the bid shall be in figures & words (both).   |  | ✓                       | ✓                        | ✓                        | ✓                   |
| 7  | All corrections / overwriting shall be clearly re-written with initials & duly stamped by the bidder.  |  | ✓                       | ✓                        | ✓                        | ✓                   |
| 8  | The bid shall be properly signed, named & stamped by the authorized person of the firm and authorization letter for signatory shall be enclosed with the tender by the authorized person, if other than the signatory of the firm.     |  | ✓                       | ✓                        | ✓                        | ✓                   |
| 9  | The minimum turn over / work experience with satisfactory completion report in last 2 years or at least two or more works in hand and their aggregate cost should be equal to the work cost in which bidder interested to participate. |  | ✓                       | ✓                        | ✓                        | ✓                   |
| 10 | The bidder shall not be blacklisted by Government / Semi Government / Autonomous / Private organization (Affidavit to be provided).  | ✓  | ✓                       | ✓                        | ✓                        |                     |


  
**[Naveed Izhar]**  
 Executive Engineer, TEB, KDA  
 Member


  
**[Nayab Saeed]**  
 Director (Accounts & Engg. Dept. KMC)  
 Member

  
**[S.M. Taha]**  
 Director Engineering Design / Incharge CM  
 Chairman

| SN | CONDITION  | M/s S.A. Babar & Co.     | M/s R.A. Construction | M/s Haji Sangeen Khan | M/s Abdul Khaliq & Brothers | M/s Khan Babar & Brothers                            |
|----|--|--------------------------|-----------------------|-----------------------|-----------------------------|--|
|    | <b>Eligibility</b>   |                          |                       |                       |                             |  |
| 1  | Valid PEC in C-6 and above category and relevant field of specialization.  | Short Pay Order Attached | ✓                     | ✓                     | ✓                           | Not evaluated due to relevant documents not attached |
| 2  | NTN Certificate  |                          | ✓                     | ✓                     | ✓                           |  |
| 3  | Valid Professional TAX.  |                          | ✓                     | ✓                     | ✓                           |  |
| 4  | Registration with Sindh Board of Revenue.  |                          | ✓                     | ✓                     | ✓                           |  |
|    | <b>Minimum Qualification Criteria</b>  |                          |                       |                       |                             |  |
| 5  | Bid Security, as mentioned in the NIT & Bidding Documents, is furnished.   |                          | ✓                     | ✓                     | ✓                           |  |
| 6  | All rates quoted including the total amount of the bid shall be in figures & words (both).   |                          | ✓                     | ✓                     | ✓                           |  |
| 7  | All corrections / overwriting shall be clearly re-written with initials & duly stamped by the bidder.  |                          | ✓                     | ✓                     | ✓                           |  |
| 8  | The bid shall be properly signed, named & stamped by the authorized person of the firm and authorization letter for signatory shall be enclosed with the tender by the authorized person, if other than the signatory of the firm.     |                          | ✓                     | ✓                     | ✓                           |  |
| 9  | The minimum turn over / work experience with satisfactory completion report in last 2 years or at least two or more works in hand and their aggregate cost should be equal to the work cost in which bidder interested to participate. |                          | ✓                     | ✓                     | ✓                           |  |
| 10 | The bidder shall not be blacklisted by Government / Semi Government / Autonomous / Private organization (Affidavit to be provided).  | ✓                        | ✓                     | ✓                     |                             |  |


  
 [Naveed Izhar]  
 Executive Engineer, TEB, KDA  
 Member

  
 [Nayab Saeed]  
 Director (Accounts & Ingg. Dept. KMC  
 Member

  
 [S.M. Taha]  
 Director Engineering Design / Incharge CM  
 Chairman

| SN                                    | CONDITION  | M/s Masscrete | M/s G.M. Enterprises | M/s Aqil Khan Shirani & Bros. | M/s Shaikh Mujeeb & Bros.  |  |
|---------------------------------------|--|---------------|----------------------|-------------------------------|----------------------------|--|
| <b>Eligibility</b>                    |  |               |                      |                               |                            |  |
| 1                                     | Valid PEC in C-6 and above category and relevant fiend of specialization.  | ✓             | ✓                    | ✓                             | Not Quoted / Not Evaluated |  |
| 2                                     | NTN Certificate  | ✓             | ✓                    | ✓                             |                            |  |
| 3                                     | Valid Professional TAX.  | ✓             | ✓                    | ✓                             |                            |  |
| 4                                     | Registration with Sindh Board of Revenue.  | ✓             | ✓                    | ✓                             |                            |  |
| <b>Minimum Qualification Criteria</b> |  |               |                      |                               |                            |  |
| 5                                     | Bid Security, as mentioned in the NIT & Bidding Documents, is furnished.   | ✓             | ✓                    | ✓                             |                            |  |
| 6                                     | All rates quoted including the total amount of the bid shall be in figures & words (both).   | ✓             | ✓                    | ✓                             |                            |  |
| 7                                     | All corrections / overwriting shall be clearly re-written with initials & duly stamped by the bidder.  | ✓             | ✓                    | ✓                             |                            |  |
| 8                                     | The bid shall be properly signed, named & stamped by the authorized person of the firm and authorization letter for signatory shall be enclosed with the tender by the authorized person, if other than the signatory of the firm.     | ✓             | ✓                    | ✓                             |                            |  |
| 9                                     | The minimum turn over / work experience with satisfactory completion report in last 2 years or at least two or more works in hand and their aggregate cost should be equal to the work cost in which bidder interested to participate. | ✓             | ✓                    | ✓                             |                            |  |
| 10                                    | The bidder shall not be blacklisted by Government / Semi Government / Autonomous / Private organization (Affidavit to be provided).  | ✓             | ✓                    | ✓                             |                            |  |

  
**[Naveed Izhar]**  
 Executive Engineer, TEB, KDA  
 Member

  
**[Naveed Iqbal]**  
 Director (Accounts), Engg. Dept. KMC  
 Member

  
**[S.M. Taha]**  
 Director Engineering Design / Incharge CM  
 Chairman



**KARACHI METROPOLITAN CORPORATION**  
**ENGINEERING DEPARTMENT**  
**UNION COUNCIL DEVELOPMENT PROGRAMME**

14

No.

Dated:

**BID EVALUATION REPORT**

(In Compliance of Clause 45 SPP Rules 2010)

1. Name of Procuring Agency: Karachi Metropolitan Corporation
2. Tender Reference No: KMC/CM/ED/14/2017-18
3. Tender Description/Name of work/item: **IMPROVEMENT / REHABILITATION OF INFRASTRUCTURE IN UC-12, 13, 16, 18, 22, 39, 41 & 43 (DISTRICT CENTRAL) RECOMMENDED BY MEMBER KMC COUNCIL (REGULAR).**
4. Method of Procurement: Single Stage – One Envelope
5. Tender Published: Daily Jang, Daily DAWN and Daily Kawish dated 26-07-2017, etc and SPPRA Website S.No.34073.
6. Total Bid documents Sold: 20 Nos.
7. Total Bids Received: 15 Nos.
8. Technical Bid Opening date: (if applicable) N/A (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): 08 Nos.
10. Bid (s) Rejected: 07 Nos. (Did not meet Minimum Qualification Criteria)
11. Financial Bid Opening date: 11-09-2017


**12. Bid Evaluation Report:**

| SN | Name of Firm or Bidder        | Cost offered by the Bidder | Ranking in terms of cost | Comparison with Estimated cost                       | Reasons for acceptance/rejection   | Remarks   |
|----|-------------------------------|----------------------------|--------------------------|--|--|---|
| 0  | 1                             | 2                          | 3                        | 4  | 5  | 6   |
| 1  | M/s Noman Builders            | 7676000                    | 1 <sup>st</sup> Lowest   | 61.62% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria                                  | <b>Non Responsive</b><br>Due to Unworkable Rates quoted by the Bidder |
| 2  | M/s M. Tahir & Brothers       | 13050000                   | 2 <sup>nd</sup> Lowest   | 34.75% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria                                  | Recommended for award of work   |
| 3  | M/s New Mahad Const. Co.      | 14000000                   | 3 <sup>rd</sup> Lowest   | 30.00% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria                                  | Not recommended due to higher rates                                   |
| 4  | M/s Mass Developers           | 14000000                   | 4 <sup>th</sup> Lowest   | 30.00% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria                                  | Not recommended due to higher rates                                   |
| 5  | M/s Haji Sangeen Khan & Sons. | 14000000                   | 5 <sup>th</sup> Lowest   | 30.00% Below the Estimated cost of Rs.20.000 Million | Bids not confirming to the requirements of the criteria given in the NIT and Tender Documents. | <b>Non Responsive</b><br>Not evaluated due to Short Pay Order         |

| SN | Name of Firm or Bidder       | Cost offered by the Bidder | Ranking in terms of cost | Comparison with Estimated cost                       | Reasons for acceptance/rejection   | Remarks  |
|----|------------------------------|----------------------------|--------------------------|--|--|--|
| 0  | 1                            | 2                          | 3                        | 4  | 5  | 6  |
| 6  | M/s Masscrete                | 15000000                   | 6 <sup>th</sup> Lowest   | 25.00% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria                                  | Not recommended due to higher rates                                    |
| 7  | M/s Mir Enterprises          | 15600000                   | 7 <sup>th</sup> Lowest   | 22.00% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria                                  | Not recommended due to higher rates                                    |
| 8  | M/s G.M. Enterprises         | 15800000                   | 8 <sup>th</sup> Lowest   | 21.00% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria                                  | Not recommended due to higher rates                                    |
| 9  | M/s Shamsuddin Mandokhail    | 15800000                   | 9 <sup>th</sup> Lowest   | 21.00% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria                                  | Not recommended due to higher rates                                    |
| 10 | M/s Khan Zaman & Brothers    | 16437500                   | 10 <sup>th</sup> Lowest  | 17.81% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria                                  | Not recommended due to higher rates                                    |
| 11 | M/s Shaikh Mujeeb & Brothers | 19200000                   | 11 <sup>th</sup> Lowest  | 4.00% Below the Estimated cost of Rs.20.000 Million  | Bids not confirming to the requirements of the criteria given in the NIT and Tender Documents. | Non Responsive<br>Not evaluated due to relevant documents not attached |
| 12 | M/s Adeel Humayoon           | Not Quoted                 | Not Quoted               | Not Quoted   | Bids not confirming to the requirements of the criteria given in the NIT and Tender Documents. | Non Responsive   |
| 13 | M/s M.S. Qureshi & Co.       | Not Quoted                 | Not Quoted               | Not Quoted   | Bids not confirming to the requirements of the criteria given in the NIT and Tender Documents. | Non Responsive   |
| 14 | M/s M.H. Khan & Brothers     | Not Quoted                 | Not Quoted               | Not Quoted   | Bids not confirming to the requirements of the criteria given in the NIT and Tender Documents. | Non Responsive   |
| 15 | M/s Pearl Const. Co.         | Not Quoted                 | Not Quoted               | Not Quoted   | Bids not confirming to the requirements of the criteria given in the NIT and Tender Documents. | Non Responsive   |

This issued with the approval of the members of the procurement committee.

  
[Naveed Iqbal]  
S.E. (TEB), KDA  
Member

  
[Nayab Saeed]  
Director (Accounts), Engg. Dept.  
KMC  
Member

  
[S.M. Taha]  
Director Engineering Design /  
Incharge CM  
Chairman

**Director (CB), SPPRA, GOS**

(With a request to upload on SPPRA Website)

**Sr. Director (IT), KMC**

With a request to upload on the KMC Website

C.C. to:-

1. Director General (Technical Services), KMC
2. Chief Engineer (Concerned), KMC
3. All Procurement Committee Members
4. PS to MD, SPPRA, Govt. of Sindh.
5. Secretary to Mayor, Karachi

**KARACHI METROPOLITAN CORPORATION**  
**ENGINEERING DEPARTMENT**  
**UNION COUNCIL DEVELOPMENT PROGRAMME**


Tender # 14

**COMPARATIVE STATEMENT**

Name of Work: **IMPROVEMENT / REHABILITATION OF INFRASTRUCTURE IN UC-12, 13, 16, 18, 22, 39, 41 & 43 (DISTRICT CENTRAL) RECOMMENDED BY MEMBER KMC COUNCIL (REGULAR).**

Estimated Cost: Part – A to H (S/R): **Rs.20.000 Million** Tentative Cost: **Rs.20.000 Million** Tender Opened on: **11-09-2017**  
 (Rs.25,00,000/- Each)

| Lowest Bidder                     | Name of Contractor (M/s.)          | Quoted Rate                         |                    |                      | Quoted Amount (In Rs.) | Total Amount as per Calculation | Remarks   |
|-----------------------------------|------------------------------------|-------------------------------------|--------------------|----------------------|------------------------|---------------------------------|---|
| <b>1</b>                          | <b>M/s Noman Builders</b>          | <b>SCHEDULE RATES</b>               |                    |                      |                        |                                 | <b>Non Responsive</b><br>Due to Unworkable Rates quoted by the Bidder |
|                                   |                                    | <b>Description</b>                  | <b>Est. Amount</b> | <b>Above / Below</b> | ---                    | ---                             |   |
|                                   |                                    | Part-A:                             | Rs.25,00,000       | AT PAR the S/R       | 2500000                | 2500000                         |   |
|                                   |                                    | Part-B:                             | Rs.25,00,000       | AT PAR the S/R       | 2500000                | 2500000                         |   |
|                                   |                                    | Part-C:                             | Rs.25,00,000       | AT PAR the S/R       | 2500000                | 2500000                         |   |
|                                   |                                    | Part-D:                             | Rs.25,00,000       | AT PAR the S/R       | 2500000                | 2500000                         |   |
|                                   |                                    | Part-E:                             | Rs.25,00,000       | AT PAR the S/R       | 2500000                | 2500000                         |   |
|                                   |                                    | Part-F:                             | Rs.25,00,000       | AT PAR the S/R       | 2500000                | 2500000                         |   |
|                                   |                                    | Part-G:                             | Rs.25,00,000       | AT PAR the S/R       | 2500000                | 2500000                         |   |
|                                   |                                    | Part-H:                             | Rs.25,00,000       | AT PAR the S/R       | 2500000                | 2500000                         |   |
|                                   |                                    | <b>TOTAL QUOTED AMOUNT</b>          |                    |                      | <b>20000000</b>        | <b>20000000</b>                 |   |
|                                   |                                    | <b>(Less) 61.62% SPECIAL REBATE</b> |                    |                      | ---                    | <b>12324000</b>                 |   |
| <b>GRAND TOTAL (AFTER REBATE)</b> |                                    |                                     | <b>7676000</b>     | <b>7676000</b>       |                        |                                 |   |
| <b>2</b>                          | <b>M/s M. Tahir &amp; Brothers</b> | <b>SCHEDULE RATES</b>               |                    |                      |                        |                                 | <b>RESPONSIVE</b>   |
|                                   |                                    | <b>Description</b>                  | <b>Est. Amount</b> | <b>Above / Below</b> | ---                    | ---                             |   |
|                                   |                                    | Part-A:                             | Rs.25,00,000       | 25.00% Below the S/R | 1875000                | 1875000                         |   |
|                                   |                                    | Part-B:                             | Rs.25,00,000       | 25.00% Below the S/R | 1875000                | 1875000                         |   |
|                                   |                                    | Part-C:                             | Rs.25,00,000       | 25.00% Below the S/R | 1875000                | 1875000                         |   |
|                                   |                                    | Part-D:                             | Rs.25,00,000       | 25.00% Below the S/R | 1875000                | 1875000                         |   |
|                                   |                                    | Part-E:                             | Rs.25,00,000       | 30.00% Below the S/R | 1775000                | 1775000                         |   |
|                                   |                                    | Part-F:                             | Rs.25,00,000       | 30.00% Below the S/R | 1775000                | 1775000                         |   |
|                                   |                                    | Part-G:                             | Rs.25,00,000       | 30.00% Below the S/R | 1775000                | 1775000                         |   |
|                                   |                                    | Part-H:                             | Rs.25,00,000       | 30.00% Below the S/R | 1775000                | 1775000                         |   |
|                                   |                                    | <b>TOTAL QUOTED AMOUNT</b>          |                    |                      | <b>14500000</b>        | <b>14500000</b>                 |   |
|                                   |                                    | <b>(Less) 10% SPECIAL REBATE</b>    |                    |                      | ---                    | <b>1450000</b>                  |   |
| <b>GRAND TOTAL (AFTER REBATE)</b> |                                    |                                     | <b>13050000</b>    | <b>13050000</b>      |                        |                                 |   |



| Lowest Bidder              | Name of Contractor (M/s.)     | Quoted Rate           |                    |                      | Quoted Amount (In Rs.) | Total Amount as per Calculation | Remarks  |
|----------------------------|-------------------------------|-----------------------|--------------------|----------------------|------------------------|---------------------------------|--|
| 3                          | M/s New Mahad Const. Co.      | <b>SCHEDULE RATES</b> |                    |                      |                        |                                 | <b>RESPONSIVE</b>  |
|                            |                               | <b>Description</b>    | <b>Est. Amount</b> | <b>Above / Below</b> | ---                    | ---                             |  |
|                            |                               | Part-A:               | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |  |
|                            |                               | Part-B:               | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |  |
|                            |                               | Part-C:               | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |  |
|                            |                               | Part-D:               | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |  |
|                            |                               | Part-E:               | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |  |
|                            |                               | Part-F:               | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |  |
|                            |                               | Part-G:               | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |  |
|                            |                               | Part-H:               | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |  |
| <b>TOTAL QUOTED AMOUNT</b> |                               |                       | <b>14000000</b>    | <b>14000000</b>      |                        |                                 |  |
| 4                          | M/s Mass Developers           | <b>SCHEDULE RATES</b> |                    |                      |                        |                                 | <b>RESPONSIVE</b>  |
|                            |                               | <b>Description</b>    | <b>Est. Amount</b> | <b>Above / Below</b> | ---                    | ---                             |  |
|                            |                               | Part-A:               | Rs.25,00,000       | 30.00% Below the S/R | ---                    | 1750000                         |  |
|                            |                               | Part-B:               | Rs.25,00,000       | 30.00% Below the S/R | ---                    | 1750000                         |  |
|                            |                               | Part-C:               | Rs.25,00,000       | 30.00% Below the S/R | ---                    | 1750000                         |  |
|                            |                               | Part-D:               | Rs.25,00,000       | 30.00% Below the S/R | ---                    | 1750000                         |  |
|                            |                               | Part-E:               | Rs.25,00,000       | 30.00% Below the S/R | ---                    | 1750000                         |  |
|                            |                               | Part-F:               | Rs.25,00,000       | 30.00% Below the S/R | ---                    | 1750000                         |  |
|                            |                               | Part-G:               | Rs.25,00,000       | 30.00% Below the S/R | ---                    | 1750000                         |  |
|                            |                               | Part-H:               | Rs.25,00,000       | 30.00% Below the S/R | ---                    | 1750000                         |  |
| <b>TOTAL QUOTED AMOUNT</b> |                               |                       | <b>14000000</b>    | <b>14000000</b>      |                        |                                 |  |
| 5                          | M/s Haji Sangeen Khan & Sons. | <b>SCHEDULE RATES</b> |                    |                      |                        |                                 | <b>NON-RESPONSIVE</b><br>Not Evaluated due to<br>Short Pay Order |
|                            |                               | <b>Description</b>    | <b>Est. Amount</b> | <b>Above / Below</b> | ---                    | ---                             |  |
|                            |                               | Part-A:               | Rs.25,00,000       | S/R                  | ---                    | ---                             |  |
|                            |                               | Part-B:               | Rs.25,00,000       | S/R                  | ---                    | ---                             |  |
|                            |                               | Part-C:               | Rs.25,00,000       | S/R                  | ---                    | ---                             |  |
|                            |                               | Part-D:               | Rs.25,00,000       | S/R                  | ---                    | ---                             |  |
|                            |                               | Part-E:               | Rs.25,00,000       | S/R                  | ---                    | ---                             |  |
|                            |                               | Part-F:               | Rs.25,00,000       | S/R                  | ---                    | ---                             |  |
|                            |                               | Part-G:               | Rs.25,00,000       | S/R                  | ---                    | ---                             |  |
|                            |                               | Part-H:               | Rs.25,00,000       | S/R                  | ---                    | ---                             |  |
| <b>TOTAL QUOTED AMOUNT</b> |                               |                       | <b>14000000</b>    | ---                  |                        |                                 |  |


| Lowest Bidder       | Name of Contractor (M/s.) | Quoted Rate    |              |                      | Quoted Amount (In Rs.) | Total Amount as per Calculation | Remarks    |
|---------------------|---------------------------|----------------|--------------|----------------------|------------------------|---------------------------------|------------|
| 6                   | M/s Masscrete             | SCHEDULE RATES |              |                      |                        |                                 | RESPONSIVE |
|                     |                           | Description    | Est. Amount  | Above / Below        | ---                    | ---                             |            |
|                     |                           | Part-A:        | Rs.25,00,000 | 25.00% Below the S/R | ---                    | 1875000                         |            |
|                     |                           | Part-B:        | Rs.25,00,000 | 25.00% Below the S/R | ---                    | 1875000                         |            |
|                     |                           | Part-C:        | Rs.25,00,000 | 25.00% Below the S/R | ---                    | 1875000                         |            |
|                     |                           | Part-D:        | Rs.25,00,000 | 25.00% Below the S/R | ---                    | 1875000                         |            |
|                     |                           | Part-E:        | Rs.25,00,000 | 25.00% Below the S/R | ---                    | 1875000                         |            |
|                     |                           | Part-F:        | Rs.25,00,000 | 25.00% Below the S/R | ---                    | 1875000                         |            |
|                     |                           | Part-G:        | Rs.25,00,000 | 25.00% Below the S/R | ---                    | 1875000                         |            |
|                     |                           | Part-H:        | Rs.25,00,000 | 25.00% Below the S/R | ---                    | 1875000                         |            |
| TOTAL QUOTED AMOUNT |                           |                |              | 15000000             | 15000000               |                                 |            |
| 7                   | M/s Mir Enterprises       | SCHEDULE RATES |              |                      |                        |                                 | RESPONSIVE |
|                     |                           | Description    | Est. Amount  | Above / Below        | ---                    | ---                             |            |
|                     |                           | Part-A:        | Rs.25,00,000 | 22.00% Below the S/R | ---                    | 1950000                         |            |
|                     |                           | Part-B:        | Rs.25,00,000 | 22.00% Below the S/R | ---                    | 1950000                         |            |
|                     |                           | Part-C:        | Rs.25,00,000 | 22.00% Below the S/R | ---                    | 1950000                         |            |
|                     |                           | Part-D:        | Rs.25,00,000 | 22.00% Below the S/R | ---                    | 1950000                         |            |
|                     |                           | Part-E:        | Rs.25,00,000 | 22.00% Below the S/R | ---                    | 1950000                         |            |
|                     |                           | Part-F:        | Rs.25,00,000 | 22.00% Below the S/R | ---                    | 1950000                         |            |
|                     |                           | Part-G:        | Rs.25,00,000 | 22.00% Below the S/R | ---                    | 1950000                         |            |
|                     |                           | Part-H:        | Rs.25,00,000 | 22.00% Below the S/R | ---                    | 1950000                         |            |
| TOTAL QUOTED AMOUNT |                           |                |              | 15600000             | 15600000               |                                 |            |
| 8                   | M/s G.M. Enterprises      | SCHEDULE RATES |              |                      |                        |                                 | RESPONSIVE |
|                     |                           | Description    | Est. Amount  | Above / Below        | ---                    | ---                             |            |
|                     |                           | Part-A:        | Rs.25,00,000 | 21.00% Below the S/R | 1975000                | 1975000                         |            |
|                     |                           | Part-B:        | Rs.25,00,000 | 21.00% Below the S/R | 1975000                | 1975000                         |            |
|                     |                           | Part-C:        | Rs.25,00,000 | 21.00% Below the S/R | 1975000                | 1975000                         |            |
|                     |                           | Part-D:        | Rs.25,00,000 | 21.00% Below the S/R | 1975000                | 1975000                         |            |
|                     |                           | Part-E:        | Rs.25,00,000 | 21.00% Below the S/R | 1975000                | 1975000                         |            |
|                     |                           | Part-F:        | Rs.25,00,000 | 21.00% Below the S/R | 1975000                | 1975000                         |            |
|                     |                           | Part-G:        | Rs.25,00,000 | 21.00% Below the S/R | 1975000                | 1975000                         |            |
|                     |                           | Part-H:        | Rs.25,00,000 | 21.00% Below the S/R | 1975000                | 1975000                         |            |
| TOTAL QUOTED AMOUNT |                           |                |              | 15800000             | 15800000               |                                 |            |

| Lowest Bidder              | Name of Contractor (M/s.)    | Quoted Rate           |                    |                      | Quoted Amount (In Rs.) | Total Amount as per Calculation | Remarks   |
|----------------------------|------------------------------|-----------------------|--------------------|----------------------|------------------------|---------------------------------|---|
| 9                          | M/s Shamsuddin Mandokhail    | <b>SCHEDULE RATES</b> |                    |                      |                        |                                 | <b>RESPONSIVE</b>   |
|                            |                              | <b>Description</b>    | <b>Est. Amount</b> | <b>Above / Below</b> | <b>---</b>             | <b>---</b>                      |   |
|                            |                              | Part-A:               | Rs.25,00,000       | 21.00% Below the S/R | 1975000                | 1975000                         |   |
|                            |                              | Part-B:               | Rs.25,00,000       | 21.00% Below the S/R | 1975000                | 1975000                         |   |
|                            |                              | Part-C:               | Rs.25,00,000       | 21.00% Below the S/R | 1975000                | 1975000                         |   |
|                            |                              | Part-D:               | Rs.25,00,000       | 21.00% Below the S/R | 1975000                | 1975000                         |   |
|                            |                              | Part-E:               | Rs.25,00,000       | 21.00% Below the S/R | 1975000                | 1975000                         |   |
|                            |                              | Part-F:               | Rs.25,00,000       | 21.00% Below the S/R | 1975000                | 1975000                         |   |
|                            |                              | Part-G:               | Rs.25,00,000       | 21.00% Below the S/R | 1975000                | 1975000                         |   |
|                            |                              | Part-H:               | Rs.25,00,000       | 21.00% Below the S/R | 1975000                | 1975000                         |   |
| <b>TOTAL QUOTED AMOUNT</b> |                              |                       | <b>15800000</b>    | <b>15800000</b>      |                        |                                 |   |
| 10                         | M/s Khan Zaman & Brothers    | <b>SCHEDULE RATES</b> |                    |                      |                        |                                 | <b>RESPONSIVE</b><br>Calculation mistake in Total Amount.                         |
|                            |                              | <b>Description</b>    | <b>Est. Amount</b> | <b>Above / Below</b> | <b>---</b>             | <b>---</b>                      |   |
|                            |                              | Part-A:               | Rs.25,00,000       | 18.00% Below the S/R | 2050000                | 2050000                         |   |
|                            |                              | Part-B:               | Rs.25,00,000       | 19.00% Below the S/R | 2025000                | 2025000                         |   |
|                            |                              | Part-C:               | Rs.25,00,000       | 18.50% Below the S/R | 2037500                | 2037500                         |   |
|                            |                              | Part-D:               | Rs.25,00,000       | 19.00% Below the S/R | 2025000                | 2025000                         |   |
|                            |                              | Part-E:               | Rs.25,00,000       | 20.00% Below the S/R | 2000000                | 2000000                         |   |
|                            |                              | Part-F:               | Rs.25,00,000       | 15.00% Below the S/R | 2125000                | 2125000                         |   |
|                            |                              | Part-G:               | Rs.25,00,000       | 18.00% Below the S/R | 2050000                | 2050000                         |   |
|                            |                              | Part-H:               | Rs.25,00,000       | 15.00% Below the S/R | 2125000                | 2125000                         |   |
| <b>TOTAL QUOTED AMOUNT</b> |                              |                       | <b>16337500</b>    | <b>16437500</b>      |                        |                                 |   |
| 11                         | M/s Shaikh Mujeeb & Brothers | <b>SCHEDULE RATES</b> |                    |                      |                        |                                 | <b>NON-RESPONSIVE</b><br>Not Evaluated due to relevant documents are not attached |
|                            |                              | <b>Description</b>    | <b>Est. Amount</b> | <b>Above / Below</b> | <b>---</b>             | <b>---</b>                      |   |
|                            |                              | Part-A:               | Rs.25,00,000       | S/R                  | ---                    | ---                             |   |
|                            |                              | Part-B:               | Rs.25,00,000       | S/R                  | ---                    | ---                             |   |
|                            |                              | Part-C:               | Rs.25,00,000       | S/R                  | ---                    | ---                             |   |
|                            |                              | Part-D:               | Rs.25,00,000       | S/R                  | ---                    | ---                             |   |
|                            |                              | Part-E:               | Rs.25,00,000       | S/R                  | ---                    | ---                             |   |
|                            |                              | Part-F:               | Rs.25,00,000       | S/R                  | ---                    | ---                             |   |
|                            |                              | Part-G:               | Rs.25,00,000       | S/R                  | ---                    | ---                             |   |
|                            |                              | Part-H:               | Rs.25,00,000       | S/R                  | ---                    | ---                             |   |
| <b>TOTAL QUOTED AMOUNT</b> |                              |                       | <b>19200000</b>    | <b>---</b>           |                        |                                 |   |

| Lowest Bidder | Name of Contractor (M/s.) | Quoted Rate         |             |               | Quoted Amount (In Rs.) | Total Amount as per Calculation | Remarks                                  |
|---------------|---------------------------|---------------------|-------------|---------------|------------------------|---------------------------------|--|
| 12            | M/s Adeel Humayoon        | SCHEDULE RATES      |             |               |                        |                                 | NON-RESPONSIVE                           |
|               |                           | Description         | Est. Amount | Above / Below | ---                    | ---                             |  |
|               |                           | Part-A to H:        | ---         | S/R           | Not Quoted             | Not Quoted                      |  |
|               |                           | TOTAL QUOTED AMOUNT |             |               | Not Quoted             | Not Quoted                      |  |
| 13            | M/s M.S. Qureshi & Co.    | SCHEDULE RATES      |             |               |                        |                                 | NON-RESPONSIVE<br>Pay Order not attached |
|               |                           | Description         | Est. Amount | Above / Below | ---                    | ---                             |  |
|               |                           | Part-A to H:        | ---         | S/R           | ---                    | ---                             |  |
|               |                           | TOTAL QUOTED AMOUNT |             |               | ---                    | ---                             |  |
| 14            | M/s M.H. Khan & Brothers  | SCHEDULE RATES      |             |               |                        |                                 | NON-RESPONSIVE<br>Pay Order not attached |
|               |                           | Description         | Est. Amount | Above / Below | ---                    | ---                             |  |
|               |                           | Part-A to H:        | ---         | S/R           | ---                    | ---                             |  |
|               |                           | TOTAL QUOTED AMOUNT |             |               | ---                    | ---                             |  |
| 15            | M/s Pearl Const. Co.      | SCHEDULE RATES      |             |               |                        |                                 | NON-RESPONSIVE                           |
|               |                           | Description         | Est. Amount | Above / Below | ---                    | ---                             |  |
|               |                           | Part-A to H:        | ---         | S/R           | Not Quoted             | Not Quoted                      |  |
|               |                           | TOTAL QUOTED AMOUNT |             |               | Not Quoted             | Not Quoted                      |  |

  
 [Naveed Izhar]  
 Executive Engineer, TEB, KDA  
 Member

  
 [Naveed Izhar]  
 Director (Accounts), Engg. Dept. KMC  
 Member

  
 [S.M. Taha]  
 Director Engineering Design / Incharge CM  
 Chairman

Subject: **IMPROVEMENT / REHABILITATION OF INFRASTRUCTURE IN UC-12, 13, 16, 18, 22, 39, 41 & 43 (DISTRICT CENTRAL) RECOMMENDED BY MEMBER KMC COUNCIL (REGULAR).**

NIT No. DIR/UCDP/ED/KMC/93/17 dated 24-07-2017

Method of Procurement: **Single Stage One Envelope.**

### **MINUTES OF PROCUREMENT COMMITTEE MEETING**

A meeting of the procurement committee of this department regarding evaluation of bids received in respect of subject NIT till the deadlines of submission. The meeting was attended by following members of the procurement committee:


- |                     |  |          |
|---------------------|--|----------|
| 1. Mr. S.M. Taha    | Director Engineering Design, Incharge CM | Chairman |
| 2. Mr. Nayyab Saeed | Director Accounts, Engg.Dept. KMC        | Member   |
| 3. Mr. Naveed Izhar | Superintending Engineer (TEB), KDA       | Member   |

The following bidders submitted their bids till the deadline of submission.

| SN | NAME OF BIDDER                | SN | NAME OF BIDDER               |
|----|-------------------------------|----|------------------------------|
| 1  | M/s Noman Builders            | 9  | M/s Shamsuddin Mandokhail    |
| 2  | M/s M. Tahir & Brothers       | 10 | M/s Khan Zaman & Brothers    |
| 3  | M/s New Mahad Const. Co.      | 11 | M/s Shaikh Mujeeb & Brothers |
| 4  | M/s Mass Developers           | 12 | M/s Adeel Humayoon           |
| 5  | M/s Haji Sangeen Khan & Sons. | 13 | M/s M.S. Qureshi & Co.       |
| 6  | M/s Masscrete                 | 14 | M/s M.H. Khan & Brothers     |
| 7  | M/s Mir Enterprises           | 15 | M/s Pearl Const. Co.         |
| 8  | M/s G.M. Enterprises          |    |                              |

The bids were opened on in the office of the Director (UCDP), Engineering Department, KMC on **11-09-2017** at **2:30 PM** in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Tender Opening Committee. All the members of the tender opening committee signed the bids. Following is the details of bids announced:

| SN | NAME OF BIDDER                | OFFERED PRICE | AMOUNT OF BID SECURITY | PAY ORDER NO./ DATE | REMARKS  |
|----|-------------------------------|---------------|------------------------|---------------------|--|
| 1  | M/s Noman Builders            | 7676000       | 4,00,000               | Attached            | Non Responsive<br>Due to unworkable rates quoted by the bidder         |
| 2  | M/s M. Tahir & Brothers       | 13050000      | 4,00,000               | Attached            | Responsive   |
| 3  | M/s New Mahad Const. Co.      | 14000000      | 4,00,000               | Attached            | Responsive   |
| 4  | M/s Mass Developers           | 14000000      | 4,00,000               | Attached            | Responsive   |
| 5  | M/s Haji Sangeen Khan & Sons. | 14000000      | 2,80,000               | Short Pay Order     | Non Responsive<br>Not evaluated due to Short Pay Order                 |
| 6  | M/s Masscrete                 | 15000000      | 4,00,000               | Attached            | Responsive   |
| 7  | M/s Mir Enterprises           | 15600000      | 4,00,000               | Attached            | Responsive   |
| 8  | M/s G.M. Enterprises          | 15800000      | 4,00,000               | Attached            | Responsive   |
| 9  | M/s Shamsuddin Mandokhail     | 15800000      | 4,00,000               | Attached            | Responsive   |
| 10 | M/s Khan Zaman & Brothers     | 16437500      | 4,00,000               | Attached            | Responsive   |
| 11 | M/s Shaikh Mujeeb & Brothers  | 19200000      | 4,00,000               | Attached            | Non Responsive<br>Not evaluated due to relevant documents not attached |
| 12 | M/s Adeel Humayoon            | Not Quoted    | Not Attached           | Not Attached        | Non Responsive   |
| 13 | M/s M.S. Qureshi & Co.        | Not Quoted    | Not Attached           | Not Attached        | Non Responsive   |
| 14 | M/s M.H. Khan & Brothers      | Not Quoted    | Not Attached           | Not Attached        | Non Responsive   |
| 15 | M/s Pearl Const. Co.          | Not Quoted    | Not Attached           | Not Attached        | Non Responsive   |




The committee examined all the bids as per the Qualification / eligibility criteria provided in the bidding documents, arithmetical checks and verify the documents and bid security submitted by the bidders.

The meeting ended with the note of thanks to and from the chair.



**[Naveed Izhar]**  
**S.E. (TEB), KDA**  
**Member**



**[Nayab Saeed]**  
**Director (Accounts), Engg. Dept.**  
**KMC**  
**Member**



**[S.M. Taha]**  
**Director Engineering Design /**  
**Incharge CM**  
**Chairman**

**KARACHI METROPOLITAN CORPORATION**  
**ENGINEERING DEPARTMENT**  
**UNION COUNCIL DEVELOPMENT PROGRAMME**


Tender # 14


**ELIGIBILITY / MINIMUM QUALIFICATION REPORT**

Name of Work: **IMPROVEMENT / REHABILITATION OF INFRASTRUCTURE IN UC-12, 13, 16, 18, 22, 39, 41 & 43 (DISTRICT CENTRAL) RECOMMENDED BY MEMBER KMC COUNCIL (REGULAR).**

| SN | CONDITION  | M/s Noman Builders  | M/s M. Tahir & Brothers | M/s New Mahad Const. Co. | M/s Mass Developers | M/s Haji Sangeen Khan    |
|----|--|---|-------------------------|--------------------------|---------------------|--------------------------|
|    | <b>Eligibility</b>   |   |                         |                          |                     |                          |
| 1  | Valid PEC in C-6 and above category and relevant field of specialization.  | <b>Non Responsive</b><br>Due to unworkable rates quoted by the bidder | ✓                       | ✓                        | ✓                   | Short Pay Order attached |
| 2  | NTN Certificate  |   | ✓                       | ✓                        | ✓                   |                          |
| 3  | Valid Professional TAX.  |   | ✓                       | ✓                        | ✓                   |                          |
| 4  | Registration with Sindh Board of Revenue.  |   | ✓                       | ✓                        | ✓                   |                          |
|    | <b>Minimum Qualification Criteria</b>  |   |                         |                          |                     |                          |
| 5  | Bid Security, as mentioned in the NIT & Bidding Documents, is furnished.   |   | ✓                       | ✓                        | ✓                   |                          |
| 6  | All rates quoted including the total amount of the bid shall be in figures & words (both).   |   | ✓                       | ✓                        | ✓                   |                          |
| 7  | All corrections / overwriting shall be clearly re-written with initials & duly stamped by the bidder.  |   | ✓                       | ✓                        | ✓                   |                          |
| 8  | The bid shall be properly signed, named & stamped by the authorized person of the firm and authorization letter for signatory shall be enclosed with the tender by the authorized person, if other than the signatory of the firm.     |   | ✓                       | ✓                        | ✓                   |                          |
| 9  | The minimum turn over / work experience with satisfactory completion report in last 2 years or at least two or more works in hand and their aggregate cost should be equal to the work cost in which bidder interested to participate. |   | ✓                       | ✓                        | ✓                   |                          |
| 10 | The bidder shall not be blacklisted by Government / Semi Government / Autonomous / Private organization (Affidavit to be provided).  | ✓   | ✓                       | ✓                        |                     |                          |

  
**[Naveed Izhar]**  
 Executive Engineer, TEB, KDA  
 Member

  
**[Nayab Saeed]**  
 Director (Accounts), Engg. Dept. KMC  
 Member

  
**[S.M. Taha]**  
 Director Engineering Design / Incharge CM  
 Chairman

| SN                                    | CONDITION  | M/s Masscrete | M/s Mir Enterprises | M/s G.M. Enterprises | M/s Shamsuddin Mandokhail | M/s Khan Zaman & Brothers |
|---------------------------------------|--|---------------|---------------------|----------------------|---------------------------|---------------------------|
| <b>Eligibility</b>                    |  |               |                     |                      |                           |                           |
| 1                                     | Valid PEC in C-6 and above category and relevant field of specialization.  | ✓             | ✓                   | ✓                    | ✓                         | ✓                         |
| 2                                     | NTN Certificate  | ✓             | ✓                   | ✓                    | ✓                         | ✓                         |
| 3                                     | Valid Professional TAX.  | ✓             | ✓                   | ✓                    | ✓                         | ✓                         |
| 4                                     | Registration with Sindh Board of Revenue.  | ✓             | ✓                   | ✓                    | ✓                         | ✓                         |
| <b>Minimum Qualification Criteria</b> |  |               |                     |                      |                           |                           |
| 5                                     | Bid Security, as mentioned in the NIT & Bidding Documents, is furnished.   | ✓             | ✓                   | ✓                    | ✓                         | ✓                         |
| 6                                     | All rates quoted including the total amount of the bid shall be in figures & words (both).   | ✓             | ✓                   | ✓                    | ✓                         | ✓                         |
| 7                                     | All corrections / overwriting shall be clearly re-written with initials & duly stamped by the bidder.  | ✓             | ✓                   | ✓                    | ✓                         | ✓                         |
| 8                                     | The bid shall be properly signed, named & stamped by the authorized person of the firm and authorization letter for signatory shall be enclosed with the tender by the authorized person, if other than the signatory of the firm.     | ✓             | ✓                   | ✓                    | ✓                         | ✓                         |
| 9                                     | The minimum turn over / work experience with satisfactory completion report in last 2 years or at least two or more works in hand and their aggregate cost should be equal to the work cost in which bidder interested to participate. | ✓             | ✓                   | ✓                    | ✓                         | ✓                         |
| 10                                    | The bidder shall not be blacklisted by Government / Semi Government / Autonomous / Private organization (Affidavit to be provided).  | ✓             | ✓                   | ✓                    | ✓                         | ✓                         |

  
**[Naveed Izhar]**  
 Executive Engineer, TEB, KDA  
 Member

  
**[Nayab Saad]**  
 Director (Accounts), Engg. Dept. KMC  
 Member

  
**[S.M. Taha]**  
 Director Engineering Design / Incharge CM  
 Chairman

| SN | CONDITION  | M/s Shaikh Mujeeb & Brothers                         | M/s Adeel Humayoon         | M/s M.S. Qureshi & Co.     | M/s M.H. Khan & Brothers   | M/s Pearl Const. Co.       |
|----|--|--|----------------------------|----------------------------|----------------------------|----------------------------|
|    | <b>Eligibility</b>   |  |                            |                            |                            |                            |
| 1  | Valid PEC in C-6 and above category and relevant fiend of specialization.  | Not evaluated due to relevant documents not attached | Not Quoted / Not Evaluated |
| 2  | NTN Certificate  |  |                            |                            |                            |                            |
| 3  | Valid Professional TAX.  |  |                            |                            |                            |                            |
| 4  | Registration with Sindh Board of Revenue.  |  |                            |                            |                            |                            |
|    | <b>Minimum Qualification Criteria</b>  |  |                            |                            |                            |                            |
| 5  | Bid Security, as mentioned in the NIT & Bidding Documents, is furnished.   |  |                            |                            |                            |                            |
| 6  | All rates quoted including the total amount of the bid shall be in figures & words (both).   |  |                            |                            |                            |                            |
| 7  | All corrections / overwriting shall be clearly re-written with initials & duly stamped by the bidder.  |  |                            |                            |                            |                            |
| 8  | The bid shall be properly signed, named & stamped by the authorized person of the firm and authorization letter for signatory shall be enclosed with the tender by the authorized person, if other than the signatory of the firm.     |  |                            |                            |                            |                            |
| 9  | The minimum turn over / work experience with satisfactory completion report in last 2 years or at least two or more works in hand and their aggregate cost should be equal to the work cost in which bidder interested to participate. |  |                            |                            |                            |                            |
| 10 | The bidder shall not be blacklisted by Government / Semi Government / Autonomous / Private organization (Affidavit to be provided).  |  |                            |                            |                            |                            |

  
 [Naveed Izhar]  
 Executive Engineer, TEB, KDA  
 Member

  
 [Nayab Javed]  
 Director (Accounts), Engg. Dept. KMC  
 Member

  
 [S.M. Taha]  
 Director Engineering Design / Incharge CM  
 Chairman



15

**KARACHI METROPOLITAN CORPORATION**  
**ENGINEERING DEPARTMENT**  
**UNION COUNCIL DEVELOPMENT PROGRAMME**

No.

Dated:

**BID EVALUATION REPORT**

(In Compliance of Clause 45 SPP Rules 2010)


1. Name of Procuring Agency: Karachi Metropolitan Corporation
2. Tender Reference No: KMC/CM/ED/15/2017-18
3. Tender Description/Name of work/item: **IMPROVEMENT / REHABILITATION OF INFRASTRUCTURE IN DIFFERENT AREAS OF UC-26, 28, 29, 33, 35, 36, 37 & 42 (DISTRICT CENTRAL) RECOMMENDED BY MEMBER KMC COUNCIL (REGULAR).**
4. Method of Procurement: Single Stage – One Envelope
5. Tender Published: Daily Jang, Daily DAWN and Daily Kawish dated 26-07-2017, etc and SPPRA Website S.No.34073.
6. Total Bid documents Sold: 20 Nos.
7. Total Bids Received: 12 Nos.
8. Technical Bid Opening date: (if applicable) N/A (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): 08 Nos.
10. Bid (s) Rejected: 04 Nos. (Did not meet Minimum Qualification Criteria)
11. Financial Bid Opening date: 11-09-2017


**12. Bid Evaluation Report:**

| SN | Name of Firm or Bidder      | Cost offered by the Bidder | Ranking in terms of cost | Comparison with Estimated cost                       | Reasons for acceptance/rejection                              | Remarks                             |
|----|-----------------------------|----------------------------|--------------------------|--|---|-------------------------------------|
| 0  | 1                           | 2                          | 3                        | 4  | 5   | 6                                   |
| 1  | M/s Noman Builders          | 10290000                   | 1 <sup>st</sup> Lowest   | 48.55% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria | Recommended for award of work       |
| 2  | M/s M. Tahir & Brothers     | 13050000                   | 2 <sup>nd</sup> Lowest   | 34.75% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria | Not recommended due to higher rates |
| 3  | M/s Pervaiz Khan & Brothers | 13250000                   | 3 <sup>rd</sup> Lowest   | 33.75% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria | Not recommended due to higher rates |
| 4  | M/s New Mahad Const. Co.    | 14000000                   | 4 <sup>th</sup> Lowest   | 30.00% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria | Not recommended due to higher rates |
| 5  | M/s Mass Developers         | 14000000                   | 5 <sup>th</sup> Lowest   | 30.00% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria | Not recommended due to higher rates |

| S/N | Name of Firm or Bidder       | Cost offered by the Bidder | Ranking in terms of cost | Comparison with Estimated cost                       | Reasons for acceptance/rejection   | Remarks  |
|-----|------------------------------|----------------------------|--------------------------|--|--|--|
| 0   | 1                            | 2                          | 3                        | 4  | 5  | 6  |
| 6   | M/s Haji Sangeen Khan & Sons | 14000000                   | 6 <sup>th</sup> Lowest   | 30.00% Below the Estimated cost of Rs.20.000 Million | Bids not confirming to the requirements of the criteria given in the NIT and Tender Documents. | Non Responsive<br>Not evaluated due to short pay order |
| 7   | M/s Masscrete                | 15000000                   | 7 <sup>th</sup> Lowest   | 25.00% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria                                  | Not recommended due to higher rates                    |
| 8   | M/s Shamsuddin Mandokhail    | 15800000                   | 8 <sup>th</sup> Lowest   | 21.00% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria                                  | Not recommended due to higher rates                    |
| 9   | M/s G.M. Enterprises         | 16000000                   | 9 <sup>th</sup> Lowest   | 20.00% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria                                  | Not recommended due to higher rates                    |
| 10  | M/s M.M. Traders             | Not Quoted                 | Not Quoted               | Not Quoted   | Bids not confirming to the requirements of the criteria given in the NIT and Tender Documents. | Non Responsive   |
| 11  | M/s Muhammad Naeem & Co.     | Not Quoted                 | Not Quoted               | Not Quoted   | Bids not confirming to the requirements of the criteria given in the NIT and Tender Documents. | Non Responsive   |
| 12  | M/s Adeel Humayoon           | Not Quoted                 | Not Quoted               | Not Quoted   | Bids not confirming to the requirements of the criteria given in the NIT and Tender Documents. | Non Responsive   |

This issued with the approval of the members of the procurement committee.

  
[Naveed Izhar]  
&E. (TEB), KDA  
Member

  
[Nayab Samad]  
Director (Accounts), Engg. Dept.  
KMC  
Member

  
[S.M. Taha]  
Director-Engineering Design /  
Incharge CM  
Chairman

**Director (CB), SPPRA, GOS**

(With a request to upload on SPPRA Website)

**Sr. Director (IT), KMC**

With a request to upload on the KMC Website

**C.C. to:-**

1. Director General (Technical Services), KMC
2. Chief Engineer (Concerned), KMC
3. All Procurement Committee Members
4. PS to MD, SPPRA, Govt. of Sindh.
5. Secretary to Mayor, Karachi

**KARACHI METROPOLITAN CORPORATION**  
**ENGINEERING DEPARTMENT**  
**UNION COUNCIL DEVELOPMENT PROGRAMME**


*Tender # 15*

**COMPARATIVE STATEMENT**

Name of Work: **IMPROVEMENT / REHABILITATION OF INFRASTRUCTURE IN DIFFERENT AREAS OF UC-26, 28, 29, 33, 35, 36, 37 & 42 (DISTRICT CENTRAL) RECOMMENDED BY MEMBER KMC COUNCIL (REGULAR).**

Estimated Cost: Part – A to H (S/R): **Rs.20.000 Million** Tentative Cost: **Rs.20.000 Million** Tender Opened on: **11-09-2017**  
 (Rs.25,00,000/- Each)

| Lowest Bidder                     | Name of Contractor (M/s.)          | Quoted Rate                         |                    |                      | Quoted Amount (In Rs.) | Total Amount as per Calculation | Remarks           |
|-----------------------------------|------------------------------------|-------------------------------------|--------------------|----------------------|------------------------|---------------------------------|-------------------|
| <b>1</b>                          | <b>M/s Noman Builders</b>          | <b>SCHEDULE RATES</b>               |                    |                      |                        |                                 | <b>RESPONSIVE</b> |
|                                   |                                    | <b>Description</b>                  | <b>Est. Amount</b> | <b>Above / Below</b> | ---                    | ---                             |                   |
|                                   |                                    | Part-A:                             | Rs.25,00,000       | AT PAR the S/R       | 2500000                | 2500000                         |                   |
|                                   |                                    | Part-B:                             | Rs.25,00,000       | AT PAR the S/R       | 2500000                | 2500000                         |                   |
|                                   |                                    | Part-C:                             | Rs.25,00,000       | AT PAR the S/R       | 2500000                | 2500000                         |                   |
|                                   |                                    | Part-D:                             | Rs.25,00,000       | AT PAR the S/R       | 2500000                | 2500000                         |                   |
|                                   |                                    | Part-E:                             | Rs.25,00,000       | AT PAR the S/R       | 2500000                | 2500000                         |                   |
|                                   |                                    | Part-F:                             | Rs.25,00,000       | AT PAR the S/R       | 2500000                | 2500000                         |                   |
|                                   |                                    | Part-G:                             | Rs.25,00,000       | AT PAR the S/R       | 2500000                | 2500000                         |                   |
|                                   |                                    | Part-H:                             | Rs.25,00,000       | AT PAR the S/R       | 2500000                | 2500000                         |                   |
|                                   |                                    | <b>TOTAL QUOTED AMOUNT</b>          |                    |                      | <b>20000000</b>        | <b>20000000</b>                 |                   |
|                                   |                                    | <b>(Less) 48.55% SPECIAL REBATE</b> |                    |                      | ----                   | <b>9710000</b>                  |                   |
| <b>GRAND TOTAL (AFTER REBATE)</b> |                                    |                                     | <b>10290000</b>    | <b>10290000</b>      |                        |                                 |                   |
| <b>2</b>                          | <b>M/s M. Tahir &amp; Brothers</b> | <b>SCHEDULE RATES</b>               |                    |                      |                        |                                 | <b>RESPONSIVE</b> |
|                                   |                                    | <b>Description</b>                  | <b>Est. Amount</b> | <b>Above / Below</b> | ---                    | ---                             |                   |
|                                   |                                    | Part-A:                             | Rs.25,00,000       | 25.00% Below the S/R | 1875000                | 1875000                         |                   |
|                                   |                                    | Part-B:                             | Rs.25,00,000       | 25.00% Below the S/R | 1875000                | 1875000                         |                   |
|                                   |                                    | Part-C:                             | Rs.25,00,000       | 25.00% Below the S/R | 1875000                | 1875000                         |                   |
|                                   |                                    | Part-D:                             | Rs.25,00,000       | 25.00% Below the S/R | 1875000                | 1875000                         |                   |
|                                   |                                    | Part-E:                             | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |                   |
|                                   |                                    | Part-F:                             | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |                   |
|                                   |                                    | Part-G:                             | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |                   |
|                                   |                                    | Part-H:                             | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |                   |
|                                   |                                    | <b>TOTAL QUOTED AMOUNT</b>          |                    |                      | <b>14500000</b>        | <b>14500000</b>                 |                   |
|                                   |                                    | <b>(Less) 10% SPECIAL REBATE</b>    |                    |                      | ----                   | <b>1450000</b>                  |                   |
| <b>GRAND TOTAL (AFTER REBATE)</b> |                                    |                                     | <b>13050000</b>    | <b>13050000</b>      |                        |                                 |                   |





| Lowest Bidder              | Name of Contractor (M/s.)   | Quoted Rate        |                    |                      | Quoted Amount (In Rs.) | Total Amount as per Calculation | Remarks    |
|----------------------------|-----------------------------|--------------------|--------------------|----------------------|------------------------|---------------------------------|------------|
| 3                          | M/s Pervaiz Khan & Brothers | SCHEDULE RATES     |                    |                      |                        |                                 | RESPONSIVE |
|                            |                             | <b>Description</b> | <b>Est. Amount</b> | <b>Above / Below</b> | ---                    | ---                             |            |
|                            |                             | Part-A:            | Rs.25,00,000       | 25.00% Below the S/R | 1875000                | 1875000                         |            |
|                            |                             | Part-B:            | Rs.25,00,000       | 39.00% Below the S/R | 1525000                | 1525000                         |            |
|                            |                             | Part-C:            | Rs.25,00,000       | 25.00% Below the S/R | 1875000                | 1875000                         |            |
|                            |                             | Part-D:            | Rs.25,00,000       | 25.00% Below the S/R | 1875000                | 1875000                         |            |
|                            |                             | Part-E:            | Rs.25,00,000       | 39.00% Below the S/R | 1525000                | 1525000                         |            |
|                            |                             | Part-F:            | Rs.25,00,000       | 39.00% Below the S/R | 1525000                | 1525000                         |            |
|                            |                             | Part-G:            | Rs.25,00,000       | 39.00% Below the S/R | 1525000                | 1525000                         |            |
|                            |                             | Part-H:            | Rs.25,00,000       | 39.00% Below the S/R | 1525000                | 1525000                         |            |
| <b>TOTAL QUOTED AMOUNT</b> |                             |                    | <b>13250000</b>    | <b>13250000</b>      |                        |                                 |            |
| 4                          | M/s New Mahad Const. Co.    | SCHEDULE RATES     |                    |                      |                        |                                 | RESPONSIVE |
|                            |                             | <b>Description</b> | <b>Est. Amount</b> | <b>Above / Below</b> | ---                    | ---                             |            |
|                            |                             | Part-A:            | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                            |                             | Part-B:            | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                            |                             | Part-C:            | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                            |                             | Part-D:            | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                            |                             | Part-E:            | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                            |                             | Part-F:            | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                            |                             | Part-G:            | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                            |                             | Part-H:            | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |            |
| <b>TOTAL QUOTED AMOUNT</b> |                             |                    | <b>14000000</b>    | <b>14000000</b>      |                        |                                 |            |
| 5                          | M/s Mass Developers         | SCHEDULE RATES     |                    |                      |                        |                                 | RESPONSIVE |
|                            |                             | <b>Description</b> | <b>Est. Amount</b> | <b>Above / Below</b> | ---                    | ---                             |            |
|                            |                             | Part-A:            | Rs.25,00,000       | 30.00% Below the S/R | ---                    | 1750000                         |            |
|                            |                             | Part-B:            | Rs.25,00,000       | 30.00% Below the S/R | ---                    | 1750000                         |            |
|                            |                             | Part-C:            | Rs.25,00,000       | 30.00% Below the S/R | ---                    | 1750000                         |            |
|                            |                             | Part-D:            | Rs.25,00,000       | 30.00% Below the S/R | ---                    | 1750000                         |            |
|                            |                             | Part-E:            | Rs.25,00,000       | 30.00% Below the S/R | ---                    | 1750000                         |            |
|                            |                             | Part-F:            | Rs.25,00,000       | 30.00% Below the S/R | ---                    | 1750000                         |            |
|                            |                             | Part-G:            | Rs.25,00,000       | 30.00% Below the S/R | ---                    | 1750000                         |            |
|                            |                             | Part-H:            | Rs.25,00,000       | 30.00% Below the S/R | ---                    | 1750000                         |            |
| <b>TOTAL QUOTED AMOUNT</b> |                             |                    | <b>14000000</b>    | <b>14000000</b>      |                        |                                 |            |

| Lowest Bidder              | Name of Contractor (M/s.)    | Quoted Rate        |                    |                      | Quoted Amount (In Rs.) | Total Amount as per Calculation | Remarks   |
|----------------------------|------------------------------|--------------------|--------------------|----------------------|------------------------|---------------------------------|---|
| 6                          | M/s Masscrete                | SCHEDULE RATES     |                    |                      |                        |                                 | RESPONSIVE  |
|                            |                              | <b>Description</b> | <b>Est. Amount</b> | <b>Above / Below</b> | ---                    | ---                             |   |
|                            |                              | Part-A:            | Rs.25,00,000       | 25.00% Below the S/R | ---                    | 1875000                         |   |
|                            |                              | Part-B:            | Rs.25,00,000       | 25.00% Below the S/R | ---                    | 1875000                         |   |
|                            |                              | Part-C:            | Rs.25,00,000       | 25.00% Below the S/R | ---                    | 1875000                         |   |
|                            |                              | Part-D:            | Rs.25,00,000       | 25.00% Below the S/R | ---                    | 1875000                         |   |
|                            |                              | Part-E:            | Rs.25,00,000       | 25.00% Below the S/R | ---                    | 1875000                         |   |
|                            |                              | Part-F:            | Rs.25,00,000       | 25.00% Below the S/R | ---                    | 1875000                         |   |
|                            |                              | Part-G:            | Rs.25,00,000       | 25.00% Below the S/R | ---                    | 1875000                         |   |
|                            |                              | Part-H:            | Rs.25,00,000       | 25.00% Below the S/R | ---                    | 1875000                         |   |
| <b>TOTAL QUOTED AMOUNT</b> |                              |                    |                    | <b>15000000</b>      | <b>15000000</b>        |                                 |   |
| 7                          | M/s Shamsuddin Mandokhail    | SCHEDULE RATES     |                    |                      |                        |                                 | RESPONSIVE  |
|                            |                              | <b>Description</b> | <b>Est. Amount</b> | <b>Above / Below</b> | ---                    | ---                             |   |
|                            |                              | Part-A:            | Rs.25,00,000       | 21.00% Below the S/R | 1975000                | 1975000                         |   |
|                            |                              | Part-B:            | Rs.25,00,000       | 21.00% Below the S/R | 1975000                | 1975000                         |   |
|                            |                              | Part-C:            | Rs.25,00,000       | 21.00% Below the S/R | 1975000                | 1975000                         |   |
|                            |                              | Part-D:            | Rs.25,00,000       | 21.00% Below the S/R | 1975000                | 1975000                         |   |
|                            |                              | Part-E:            | Rs.25,00,000       | 21.00% Below the S/R | 1975000                | 1975000                         |   |
|                            |                              | Part-F:            | Rs.25,00,000       | 21.00% Below the S/R | 1975000                | 1975000                         |   |
|                            |                              | Part-G:            | Rs.25,00,000       | 21.00% Below the S/R | 1975000                | 1975000                         |   |
|                            |                              | Part-H:            | Rs.25,00,000       | 21.00% Below the S/R | 1975000                | 1975000                         |   |
| <b>TOTAL QUOTED AMOUNT</b> |                              |                    |                    | <b>15800000</b>      | <b>15800000</b>        |                                 |   |
| 8                          | M/s Haji Sangeen Khan & Sons | SCHEDULE RATES     |                    |                      |                        |                                 | NON-RESPONSIVE<br>Not Evaluated due to<br>Short Pay Order |
|                            |                              | <b>Description</b> | <b>Est. Amount</b> | <b>Above / Below</b> | ---                    | ---                             |   |
|                            |                              | Part-A:            | Rs.25,00,000       | S/R                  | ---                    | ---                             |   |
|                            |                              | Part-B:            | Rs.25,00,000       | S/R                  | ---                    | ---                             |   |
|                            |                              | Part-C:            | Rs.25,00,000       | S/R                  | ---                    | ---                             |   |
|                            |                              | Part-D:            | Rs.25,00,000       | S/R                  | ---                    | ---                             |   |
|                            |                              | Part-E:            | Rs.25,00,000       | S/R                  | ---                    | ---                             |   |
|                            |                              | Part-F:            | Rs.25,00,000       | S/R                  | ---                    | ---                             |   |
|                            |                              | Part-G:            | Rs.25,00,000       | S/R                  | ---                    | ---                             |   |
|                            |                              | Part-H:            | Rs.25,00,000       | S/R                  | ---                    | ---                             |   |
| <b>TOTAL QUOTED AMOUNT</b> |                              |                    |                    | <b>14000000</b>      | ---                    |                                 |   |

| Lowest Bidder              | Name of Contractor (M/s.) | Quoted Rate           |                    |                      | Quoted Amount (In Rs.) | Total Amount as per Calculation | Remarks   |
|----------------------------|---------------------------|-----------------------|--------------------|----------------------|------------------------|---------------------------------|---|
| 9                          | M/s G.M. Enterprises      | <b>SCHEDULE RATES</b> |                    |                      |                        |                                 | <b>RESPONSIVE</b>   |
|                            |                           | <b>Description</b>    | <b>Est. Amount</b> | <b>Above / Below</b> | <b>---</b>             | <b>---</b>                      |   |
|                            |                           | Part-A:               | Rs.25,00,000       | 20.00% Below the S/R | <b>2000000</b>         | <b>2000000</b>                  |   |
|                            |                           | Part-B:               | Rs.25,00,000       | 20.00% Below the S/R | <b>2000000</b>         | <b>2000000</b>                  |   |
|                            |                           | Part-C:               | Rs.25,00,000       | 20.00% Below the S/R | <b>2000000</b>         | <b>2000000</b>                  |   |
|                            |                           | Part-D:               | Rs.25,00,000       | 20.00% Below the S/R | <b>2000000</b>         | <b>2000000</b>                  |   |
|                            |                           | Part-E:               | Rs.25,00,000       | 20.00% Below the S/R | <b>2000000</b>         | <b>2000000</b>                  |   |
|                            |                           | Part-F:               | Rs.25,00,000       | 20.00% Below the S/R | <b>2000000</b>         | <b>2000000</b>                  |   |
|                            |                           | Part-G:               | Rs.25,00,000       | 20.00% Below the S/R | <b>2000000</b>         | <b>2000000</b>                  |   |
|                            |                           | Part-H:               | Rs.25,00,000       | 20.00% Below the S/R | <b>2000000</b>         | <b>2000000</b>                  |   |
| <b>TOTAL QUOTED AMOUNT</b> |                           |                       | <b>16000000</b>    | <b>16000000</b>      |                        |                                 |   |
| 10                         | M/s M.M. Traders          | <b>SCHEDULE RATES</b> |                    |                      |                        |                                 | <b>NON-RESPONSIVE</b><br>Premium not quoted only<br>Total Amount quoted by<br>the bidder. |
|                            |                           | <b>Description</b>    | <b>Est. Amount</b> | <b>Above / Below</b> | <b>---</b>             | <b>---</b>                      |   |
|                            |                           | Part-A:               | Rs.25,00,000       | Not Quoted the S/R   | <b>Not Quoted</b>      | <b>Not Quoted</b>               |   |
|                            |                           | Part-B:               | Rs.25,00,000       | Not Quoted the S/R   | <b>Not Quoted</b>      | <b>Not Quoted</b>               |   |
|                            |                           | Part-C:               | Rs.25,00,000       | Not Quoted the S/R   | <b>Not Quoted</b>      | <b>Not Quoted</b>               |   |
|                            |                           | Part-D:               | Rs.25,00,000       | Not Quoted the S/R   | <b>Not Quoted</b>      | <b>Not Quoted</b>               |   |
|                            |                           | Part-E:               | Rs.25,00,000       | Not Quoted the S/R   | <b>Not Quoted</b>      | <b>Not Quoted</b>               |   |
|                            |                           | Part-F:               | Rs.25,00,000       | Not Quoted the S/R   | <b>Not Quoted</b>      | <b>Not Quoted</b>               |   |
|                            |                           | Part-G:               | Rs.25,00,000       | Not Quoted the S/R   | <b>Not Quoted</b>      | <b>Not Quoted</b>               |   |
|                            |                           | Part-H:               | Rs.25,00,000       | Not Quoted the S/R   | <b>Not Quoted</b>      | <b>Not Quoted</b>               |   |
| <b>TOTAL QUOTED AMOUNT</b> |                           |                       | <b>16000000</b>    | <b>Not Quoted</b>    |                        |                                 |   |
| 11                         | M/s Muhammad Naeem & Co.  | <b>SCHEDULE RATES</b> |                    |                      |                        |                                 | <b>NON-RESPONSIVE</b>   |
|                            |                           | <b>Description</b>    | <b>Est. Amount</b> | <b>Above / Below</b> | <b>---</b>             | <b>---</b>                      |   |
|                            |                           | Part-A:               | Rs.25,00,000       | 11.25% Below the S/R | <b>---</b>             | <b>---</b>                      |   |
|                            |                           | Part-B:               | Rs.25,00,000       | 11.25% Below the S/R | <b>---</b>             | <b>---</b>                      |   |
|                            |                           | Part-C:               | Rs.25,00,000       | 11.25% Below the S/R | <b>---</b>             | <b>---</b>                      |   |
|                            |                           | Part-D:               | Rs.25,00,000       | 11.25% Below the S/R | <b>---</b>             | <b>---</b>                      |   |
|                            |                           | Part-E:               | Rs.25,00,000       | 11.25% Below the S/R | <b>---</b>             | <b>---</b>                      |   |
|                            |                           | Part-F:               | Rs.25,00,000       | 11.25% Below the S/R | <b>---</b>             | <b>---</b>                      |   |
|                            |                           | Part-G:               | Rs.25,00,000       | 11.25% Below the S/R | <b>---</b>             | <b>---</b>                      |   |
|                            |                           | Part-H:               | Rs.25,00,000       | 11.25% Below the S/R | <b>---</b>             | <b>---</b>                      |   |
| <b>TOTAL QUOTED AMOUNT</b> |                           |                       | <b>Not Quoted</b>  | <b>Not Quoted</b>    |                        |                                 |   |


| Lowest Bidder | Name of Contractor (M/s.) | Quoted Rate         |             |               | Quoted Amount (In Rs.) | Total Amount as per Calculation | Remarks        |
|---------------|---------------------------|---------------------|-------------|---------------|------------------------|---------------------------------|----------------|
| 12            | M/s Adeel Humayoon        | SCHEDULE RATES      |             |               |                        |                                 | NON-RESPONSIVE |
|               |                           | Description         | Est. Amount | Above / Below | ---                    | ---                             |                |
|               |                           | Part-A to H:        | ---         | S/R           | Not Quoted             | Not Quoted                      |                |
|               |                           | TOTAL QUOTED AMOUNT |             |               | Not Quoted             | Not Quoted                      |                |



[Naveed Izhar]  
Executive Engineer, TEB, KDA  
Member



[Nayab Saeed]  
Director (Accounts, Engg. Dept. KMC)  
Member



[S.M. Taha]  
Director Engineering Design / Incharge CM  
Chairman

Subject: **IMPROVEMENT / REHABILITATION OF INFRASTRUCTURE IN DIFFERENT AREAS OF UC-26, 28, 29, 33, 35, 36, 37 & 42 (DISTRICT CENTRAL) RECOMMENDED BY MEMBER KMC COUNCIL (REGULAR).**

NIT No. DIR/UCDP/ED/KMC/93/17 dated 24-07-2017

Method of Procurement: **Single Stage One Envelope.**

### **MINUTES OF PROCUREMENT COMMITTEE MEETING**

A meeting of the procurement committee of this department regarding evaluation of bids received in respect of subject NIT till the deadlines of submission. The meeting was attended by following members of the procurement committee:

- |                     |  |          |
|---------------------|--|----------|
| 1. Mr. S.M. Taha    | Director Engineering Design, Incharge CM | Chairman |
| 2. Mr. Nayyab Saeed | Director Accounts, Engg.Dept. KMC        | Member   |
| 3. Mr. Naveed Izhar | Superintending Engineer (TEB), KDA       | Member   |

The following bidders submitted their bids till the deadline of submission.

| SN | NAME OF BIDDER               | SN | NAME OF BIDDER            |
|----|------------------------------|----|---------------------------|
| 1  | M/s Noman Builders           | 7  | M/s Masscrete             |
| 2  | M/s M. Tahir & Brothers      | 8  | M/s Shamsuddin Mandokhail |
| 3  | M/s Pervaiz Khan & Brothers  | 9  | M/s G.M. Enterprises      |
| 4  | M/s New Mahad Const. Co.     | 10 | M/s M.M. Traders          |
| 5  | M/s Mass Developers          | 11 | M/s Muhammad Naeem & Co.  |
| 6  | M/s Haji Sangeen Khan & Sons | 12 | M/s Adeel Humayoon        |


The bids were opened on in the office of the Director (UCDP), Engineering Department, KMC on **11-09-2017** at **2:30 PM** in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Tender Opening Committee. All the members of the tender opening committee signed the bids. Following is the details of bids announced:

| SN | NAME OF BIDDER               | OFFERED PRICE | AMOUNT OF BID SECURITY | PAY ORDER NO./ DATE | REMARKS  |
|----|------------------------------|---------------|------------------------|---------------------|--|
| 1  | M/s Noman Builders           | 10290000      | 4,00,000               | Attached            | Responsive   |
| 2  | M/s M. Tahir & Brothers      | 13050000      | 4,00,000               | Attached            | Responsive   |
| 3  | M/s Pervaiz Khan & Brothers  | 13250000      | 4,00,000               | Attached            | Responsive   |
| 4  | M/s New Mahad Const. Co.     | 14000000      | 4,00,000               | Attached            | Responsive   |
| 5  | M/s Mass Developers          | 14000000      | 4,00,000               | Attached            | Responsive   |
| 6  | M/s Haji Sangeen Khan & Sons | 14000000      | 3,30,000               | Short Pay Order     | Non Responsive<br>Not evaluated due to Short Pay Order |
| 7  | M/s Masscrete                | 15000000      | 4,00,000               | Attached            | Responsive   |
| 8  | M/s Shamsuddin Mandokhail    | 15800000      | 4,00,000               | Attached            | Responsive   |
| 9  | M/s G.M. Enterprises         | 16000000      | 4,00,000               | Attached            | Responsive   |
| 10 | M/s M.M. Traders             | Not Quoted    | Not Attached           | Not Attached        | Non Responsive   |
| 11 | M/s Muhammad Naeem & Co.     | Not Quoted    | Not Attached           | Not Attached        | Non Responsive   |
| 12 | M/s Adeel Humayoon           | Not Quoted    | Not Attached           | Not Attached        | Non Responsive   |

The committee examined all the bids as per the Qualification / eligibility criteria provided in the bidding documents, arithmetical checks and verify the documents and bid security submitted by the bidders.

The meeting ended with the note of thanks to and from the chair.

  
[Naveed Izhar]  
S.E. (TEB), KDA  
Member

  
[Nayab Saeed]  
Director (Accounts) Engg. Dept.  
KMC  
Member

  
[S.M. Taha]  
Director Engineering Design /  
Incharge CM  
Chairman

**KARACHI METROPOLITAN CORPORATION**  
**ENGINEERING DEPARTMENT**  
**UNION COUNCIL DEVELOPMENT PROGRAMME**


*Tender # 15*

**ELIGIBILITY / MINIMUM QUALIFICATION REPORT**

Name of Work: **IMPROVEMENT / REHABILITATION OF INFRASTRUCTURE IN DIFFERENT AREAS OF UC-26, 28, 29, 33, 35, 36, 37 & 42 (DISTRICT CENTRAL) RECOMMENDED BY MEMBER KMC COUNCIL (REGULAR).**

| SN                                    | CONDITION  | M/s Noman Builders | M/s M. Tahir & Brothers | M/s Pervaiz Khan & Brothers | M/s New Mahad Const. Co. | M/s Mass Developers | M/s Haji Sangeen Khan    |  |
|---------------------------------------|--|--------------------|-------------------------|-----------------------------|--------------------------|---------------------|--------------------------|--|
| <b>Eligibility</b>                    |  |                    |                         |                             |                          |                     |                          |  |
| 1                                     | Valid PEC in C-6 and above category and relevant fiend of specialization.  | ✓                  | ✓                       | ✓                           | ✓                        | ✓                   | Short Pay Order attached |  |
| 2                                     | NTN Certificate  | ✓                  | ✓                       | ✓                           | ✓                        | ✓                   |                          |  |
| 3                                     | Valid Professional TAX.  | ✓                  | ✓                       | ✓                           | ✓                        | ✓                   |                          |  |
| 4                                     | Registration with Sindh Board of Revenue.  | ✓                  | ✓                       | ✓                           | ✓                        | ✓                   |                          |  |
| <b>Minimum Qualification Criteria</b> |  |                    |                         |                             |                          |                     |                          |  |
| 5                                     | Bid Security, as mentioned in the NIT & Bidding Documents, is furnished.   | ✓                  | ✓                       | ✓                           | ✓                        | ✓                   |                          |  |
| 6                                     | All rates quoted including the total amount of the bid shall be in figures & words (both).   | ✓                  | ✓                       | ✓                           | ✓                        | ✓                   |                          |  |
| 7                                     | All corrections / overwriting shall be clearly re-written with initials & duly stamped by the bidder.  | ✓                  | ✓                       | ✓                           | ✓                        | ✓                   |                          |  |
| 8                                     | The bid shall be properly signed, named & stamped by the authorized person of the firm and authorization letter for signatory shall be enclosed with the tender by the authorized person, if other than the signatory of the firm.     | ✓                  | ✓                       | ✓                           | ✓                        | ✓                   |                          |  |
| 9                                     | The minimum turn over / work experience with satisfactory completion report in last 2 years or at least two or more works in hand and their aggregate cost should be equal to the work cost in which bidder interested to participate. | ✓                  | ✓                       | ✓                           | ✓                        | ✓                   |                          |  |
| 10                                    | The bidder shall not be blacklisted by Government / Semi Government / Autonomous / Private organization (Affidavit to be provided).  | ✓                  | ✓                       | ✓                           | ✓                        | ✓                   |                          |  |


  
**[Naveed Izhar]**  
**Executive Engineer, TEB, KDA**  
**Member**


  
**[Nayab Saad]**  
**Director (Accounts), Engg. Dept. KMC**  
**Member**

  
**[S.M. Taha]**  
**Director Engineering Design / Incharge CM**  
**Chairman**

| SN                                    | CONDITION  | M/s Masscrete | M/s Shamsuddin Mandokhail | M/s G.M. Enterprises | M/s M.M. Traders           | M/s Muhammad Naeem & Co.   | M/s Adeel Humayoon         |  |  |  |
|---------------------------------------|--|---------------|---------------------------|----------------------|----------------------------|----------------------------|----------------------------|--|--|--|
| <b>Eligibility</b>                    |  |               |                           |                      |                            |                            |                            |  |  |  |
| 1                                     | Valid PEC in C-6 and above category and relevant fiend of specialization.  | ✓             | ✓                         | ✓                    | Not Quoted / Not Evaluated | Not Quoted / Not Evaluated | Not Quoted / Not Evaluated |  |  |  |
| 2                                     | NTN Certificate  | ✓             | ✓                         | ✓                    |                            |                            |                            |  |  |  |
| 3                                     | Valid Professional TAX.  | ✓             | ✓                         | ✓                    |                            |                            |                            |  |  |  |
| 4                                     | Registration with Sindh Board of Revenue.  | ✓             | ✓                         | ✓                    |                            |                            |                            |  |  |  |
| <b>Minimum Qualification Criteria</b> |  |               |                           |                      |                            |                            |                            |  |  |  |
| 5                                     | Bid Security, as mentioned in the NIT & Bidding Documents, is furnished.   | ✓             | ✓                         | ✓                    |                            |                            |                            |  |  |  |
| 6                                     | All rates quoted including the total amount of the bid shall be in figures & words (both).   | ✓             | ✓                         | ✓                    |                            |                            |                            |  |  |  |
| 7                                     | All corrections / overwriting shall be clearly re-written with initials & duly stamped by the bidder.  | ✓             | ✓                         | ✓                    |                            |                            |                            |  |  |  |
| 8                                     | The bid shall be properly signed, named & stamped by the authorized person of the firm and authorization letter for signatory shall be enclosed with the tender by the authorized person, if other than the signatory of the firm.     | ✓             | ✓                         | ✓                    |                            |                            |                            |  |  |  |
| 9                                     | The minimum turn over / work experience with satisfactory completion report in last 2 years or at least two or more works in hand and their aggregate cost should be equal to the work cost in which bidder interested to participate. | ✓             | ✓                         | ✓                    |                            |                            |                            |  |  |  |
| 10                                    | The bidder shall not be blacklisted by Government / Semi Government / Autonomous / Private organization (Affidavit to be provided).  | ✓             | ✓                         | ✓                    |                            |                            |                            |  |  |  |

  
 [Naveed Izhar]  
 Executive Engineer, TEB, KDA  
 Member

  
 [Nayab Saeed]  
 Director (Accounts), Engg. Dept. KMC  
 Member

  
 [S.M. Taha]  
 Director Engineering Design / Incharge CM  
 Chairman



16

**KARACHI METROPOLITAN CORPORATION**  
**ENGINEERING DEPARTMENT**  
**UNION COUNCIL DEVELOPMENT PROGRAMME**

No.

Dated:

**BID EVALUATION REPORT**

(In Compliance of Clause 45 SPP Rules 2010)

1. Name of Procuring Agency: Karachi Metropolitan Corporation
2. Tender Reference No: KMC/CM/ED/16/2017-18
3. Tender Description/Name of work/item: **IMPROVEMENT / REHABILITATION OF INFRASTRUCTURE IN DIFFERENT AREAS OF UC-19, 25, 27, 30, 31, 32, 34 & 40 (DISTRICT CENTRAL) RECOMMENDED BY MEMBER KMC COUNCIL (REGULAR).**
4. Method of Procurement: Single Stage – One Envelope
5. Tender Published: Daily Jang, Daily DAWN and Daily Kawish dated 26-07-2017, etc and SPPRA Website S.No.34073.
6. Total Bid documents Sold: 18 Nos.
7. Total Bids Received: 14 Nos.
8. Technical Bid Opening date: (if applicable) N/A (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): 09 Nos.
10. Bid (s) Rejected: 05 Nos. (Did not meet Minimum Qualification Criteria)
11. Financial Bid Opening date: 11-09-2017


**12. Bid Evaluation Report:**


| SN | Name of Firm or Bidder   | Cost offered by the Bidder | Ranking in terms of cost | Comparison with Estimated cost                       | Reasons for acceptance/rejection                              | Remarks                             |
|----|--------------------------|----------------------------|--------------------------|--|---|-------------------------------------|
| 0  | 1                        | 2                          | 3                        | 4  | 5   | 6                                   |
| 1  | M/s Noman Builders       | 10290000                   | 1 <sup>st</sup> Lowest   | 48.55% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria | Recommended for award of work       |
| 2  | M/s M. Tahir & Brothers  | 13162500                   | 2 <sup>nd</sup> Lowest   | 34.19% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria | Not recommended due to higher rates |
| 3  | M/s Mir Enterprises      | 14000000                   | 3 <sup>rd</sup> Lowest   | 30.00% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria | Not recommended due to higher rates |
| 4  | M/s New Mahad Const. Co. | 14000000                   | 4 <sup>th</sup> Lowest   | 30.00% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria | Not recommended due to higher rates |
| 5  | M/s Mass Developers      | 14000000                   | 5 <sup>th</sup> Lowest   | 30.00% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria | Not recommended due to higher rates |

| SN | Name of Firm or Bidder       | Cost offered by the Bidder | Ranking in terms of cost | Comparison with Estimated cost                       | Reasons for acceptance/rejection   | Remarks  |
|----|------------------------------|----------------------------|--------------------------|--|--|--|
| 0  | 1                            | 2                          | 3                        | 4  | 5  | 6  |
| 6  | M/s J.K. & Co.               | 14525000                   | 6 <sup>th</sup> Lowest   | 27.38% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria                                  | Not recommended due to higher rates                                |
| 7  | M/s Masscrete                | 15000000                   | 7 <sup>th</sup> Lowest   | 25.00% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria                                  | Not recommended due to higher rates                                |
| 8  | M/s G.M. Enterprises         | 15600000                   | 8 <sup>th</sup> Lowest   | 22.00% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria                                  | Not recommended due to higher rates                                |
| 9  | M/s Haji Sangeen Khan & Sons | 15962750                   | 9 <sup>th</sup> Lowest   | 20.19% Below the Estimated cost of Rs.20.000 Million | Bids not conforming to the requirements of the criteria given in the NIT and Tender Documents. | <b>Non Responsive</b><br>Not evaluated due to short pay order      |
| 10 | M/s Zareef Khan & Sons       | 17800000                   | 10 <sup>th</sup> Lowest  | 11.00% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria                                  | Not recommended due to higher rates                                |
| 11 | M/s Shamsuddin Mandokhail    | 14000000                   | ----                     | ----   | Bids not conforming to the requirements of the criteria given in the NIT and Tender Documents. | <b>Non Responsive</b><br>Not evaluated due to pay order not attach |
| 12 | M/s Aamir Khan & Brothers    | 16800000                   | ----                     | ----   | Bids not conforming to the requirements of the criteria given in the NIT and Tender Documents. | <b>Non Responsive</b><br>Not evaluated due to pay order not attach |
| 13 | M/s Pearl Construction       | Not Quoted                 | Not Quoted               | Not Quoted   | Bids not conforming to the requirements of the criteria given in the NIT and Tender Documents. | <b>Non Responsive</b>  |
| 14 | M/s Mehboob Khan & Sons      | Not Quoted                 | Not Quoted               | Not Quoted   | Bids not conforming to the requirements of the criteria given in the NIT and Tender Documents. | <b>Non Responsive</b>  |

This issued with the approval of the members of the procurement committee.

  
[Naveed Izhar]  
S.E. (TEB), KDA  
Member

  
[Nayab Saif]  
Director (Account. Engg. Dept.)  
KMC  
Member

  
[S.M. Paha]  
Director Engineering Design /  
Incharge CM  
Chairman

**Director (CB), SPPRA, GOS**

(With a request to upload on SPPRA Website)

**Sr. Director (IT), KMC**

With a request to upload on the KMC Website

C.C. to:-

1. Director General (Technical Services), KMC
2. Chief Engineer (Concerned), KMC
3. All Procurement Committee Members
4. PS to MD, SPPRA, Govt. of Sindh.
5. Secretary to Mayor, Karachi

**KARACHI METROPOLITAN CORPORATION**  
**ENGINEERING DEPARTMENT**  
**UNION COUNCIL DEVELOPMENT PROGRAMME**


Tender # 16

**COMPARATIVE STATEMENT**

Name of Work: **IMPROVEMENT / REHABILITATION OF INFRASTRUCTURE IN DIFFERENT AREAS OF UC-19, 25, 27, 30, 31, 32, 34 & 40 (DISTRICT CENTRAL) RECOMMENDED BY MEMBER KMC COUNCIL (REGULAR).**

Estimated Cost: Part – A to H (S/R): **Rs.20.000 Million** Tentative Cost: **Rs.20.000 Million** Tender Opened on: **11-09-2017**  
 (Rs.25,00,000/- Each)

| Lowest Bidder                     | Name of Contractor (M/s.)          | Quoted Rate                         |                    |                      | Quoted Amount (In Rs.) | Total Amount as per Calculation | Remarks           |
|-----------------------------------|------------------------------------|-------------------------------------|--------------------|----------------------|------------------------|---------------------------------|-------------------|
| <b>1</b>                          | <b>M/s Noman Builders</b>          | <b>SCHEDULE RATES</b>               |                    |                      |                        |                                 | <b>RESPONSIVE</b> |
|                                   |                                    | <b>Description</b>                  | <b>Est. Amount</b> | <b>Above / Below</b> | ---                    | ---                             |                   |
|                                   |                                    | Part-A:                             | Rs.25,00,000       | AT PAR the S/R       | 2500000                | 2500000                         |                   |
|                                   |                                    | Part-B:                             | Rs.25,00,000       | AT PAR the S/R       | 2500000                | 2500000                         |                   |
|                                   |                                    | Part-C:                             | Rs.25,00,000       | AT PAR the S/R       | 2500000                | 2500000                         |                   |
|                                   |                                    | Part-D:                             | Rs.25,00,000       | AT PAR the S/R       | 2500000                | 2500000                         |                   |
|                                   |                                    | Part-E:                             | Rs.25,00,000       | AT PAR the S/R       | 2500000                | 2500000                         |                   |
|                                   |                                    | Part-F:                             | Rs.25,00,000       | AT PAR the S/R       | 2500000                | 2500000                         |                   |
|                                   |                                    | Part-G:                             | Rs.25,00,000       | AT PAR the S/R       | 2500000                | 2500000                         |                   |
|                                   |                                    | Part-H:                             | Rs.25,00,000       | AT PAR the S/R       | 2500000                | 2500000                         |                   |
|                                   |                                    | <b>TOTAL QUOTED AMOUNT</b>          |                    |                      | <b>20000000</b>        | <b>20000000</b>                 |                   |
|                                   |                                    | <b>(Less) 48.55% SPECIAL REBATE</b> |                    |                      | ---                    | <b>9710000</b>                  |                   |
| <b>GRAND TOTAL (AFTER REBATE)</b> |                                    |                                     | <b>10290000</b>    | <b>10290000</b>      |                        |                                 |                   |
| <b>2</b>                          | <b>M/s M. Tahir &amp; Brothers</b> | <b>SCHEDULE RATES</b>               |                    |                      |                        |                                 | <b>RESPONSIVE</b> |
|                                   |                                    | <b>Description</b>                  | <b>Est. Amount</b> | <b>Above / Below</b> | ---                    | ---                             |                   |
|                                   |                                    | Part-A:                             | Rs.25,00,000       | 25.00% Below the S/R | 1875000                | 1875000                         |                   |
|                                   |                                    | Part-B:                             | Rs.25,00,000       | 25.00% Below the S/R | 1875000                | 1875000                         |                   |
|                                   |                                    | Part-C:                             | Rs.25,00,000       | 25.00% Below the S/R | 1875000                | 1875000                         |                   |
|                                   |                                    | Part-D:                             | Rs.25,00,000       | 25.00% Below the S/R | 1875000                | 1875000                         |                   |
|                                   |                                    | Part-E:                             | Rs.25,00,000       | 25.00% Below the S/R | 1875000                | 1875000                         |                   |
|                                   |                                    | Part-F:                             | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |                   |
|                                   |                                    | Part-G:                             | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |                   |
|                                   |                                    | Part-H:                             | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |                   |
|                                   |                                    | <b>TOTAL QUOTED AMOUNT</b>          |                    |                      | <b>14625000</b>        | <b>14625000</b>                 |                   |
|                                   |                                    | <b>(Less) 10% SPECIAL REBATE</b>    |                    |                      | ---                    | <b>1462500</b>                  |                   |
| <b>GRAND TOTAL (AFTER REBATE)</b> |                                    |                                     | <b>13162500</b>    | <b>13162500</b>      |                        |                                 |                   |



| Lowest Bidder              | Name of Contractor (M/s.) | Quoted Rate    |              |                      | Quoted Amount (In Rs.) | Total Amount as per Calculation | Remarks    |
|----------------------------|---------------------------|----------------|--------------|----------------------|------------------------|---------------------------------|------------|
| 3                          | M/s Mir Enterprises       | SCHEDULE RATES |              |                      |                        |                                 | RESPONSIVE |
|                            |                           | Description    | Est. Amount  | Above / Below        | ---                    | ---                             |            |
|                            |                           | Part-A:        | Rs.25,00,000 | 30.00% Below the S/R | ---                    | 1750000                         |            |
|                            |                           | Part-B:        | Rs.25,00,000 | 30.00% Below the S/R | ---                    | 1750000                         |            |
|                            |                           | Part-C:        | Rs.25,00,000 | 30.00% Below the S/R | ---                    | 1750000                         |            |
|                            |                           | Part-D:        | Rs.25,00,000 | 30.00% Below the S/R | ---                    | 1750000                         |            |
|                            |                           | Part-E:        | Rs.25,00,000 | 30.00% Below the S/R | ---                    | 1750000                         |            |
|                            |                           | Part-F:        | Rs.25,00,000 | 30.00% Below the S/R | ---                    | 1750000                         |            |
|                            |                           | Part-G:        | Rs.25,00,000 | 30.00% Below the S/R | ---                    | 1750000                         |            |
|                            |                           | Part-H:        | Rs.25,00,000 | 30.00% Below the S/R | ---                    | 1750000                         |            |
| <b>TOTAL QUOTED AMOUNT</b> |                           |                |              | <b>14000000</b>      | <b>14000000</b>        |                                 |            |
| 4                          | M/s New Mahad Const. Co.  | SCHEDULE RATES |              |                      |                        |                                 | RESPONSIVE |
|                            |                           | Description    | Est. Amount  | Above / Below        | ---                    | ---                             |            |
|                            |                           | Part-A:        | Rs.25,00,000 | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                            |                           | Part-B:        | Rs.25,00,000 | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                            |                           | Part-C:        | Rs.25,00,000 | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                            |                           | Part-D:        | Rs.25,00,000 | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                            |                           | Part-E:        | Rs.25,00,000 | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                            |                           | Part-F:        | Rs.25,00,000 | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                            |                           | Part-G:        | Rs.25,00,000 | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                            |                           | Part-H:        | Rs.25,00,000 | 30.00% Below the S/R | 1750000                | 1750000                         |            |
| <b>TOTAL QUOTED AMOUNT</b> |                           |                |              | <b>14000000</b>      | <b>14000000</b>        |                                 |            |
| 5                          | M/s Mass Developers       | SCHEDULE RATES |              |                      |                        |                                 | RESPONSIVE |
|                            |                           | Description    | Est. Amount  | Above / Below        | ---                    | ---                             |            |
|                            |                           | Part-A:        | Rs.25,00,000 | 30.00% Below the S/R | ---                    | 1750000                         |            |
|                            |                           | Part-B:        | Rs.25,00,000 | 30.00% Below the S/R | ---                    | 1750000                         |            |
|                            |                           | Part-C:        | Rs.25,00,000 | 30.00% Below the S/R | ---                    | 1750000                         |            |
|                            |                           | Part-D:        | Rs.25,00,000 | 30.00% Below the S/R | ---                    | 1750000                         |            |
|                            |                           | Part-E:        | Rs.25,00,000 | 30.00% Below the S/R | ---                    | 1750000                         |            |
|                            |                           | Part-F:        | Rs.25,00,000 | 30.00% Below the S/R | ---                    | 1750000                         |            |
|                            |                           | Part-G:        | Rs.25,00,000 | 30.00% Below the S/R | ---                    | 1750000                         |            |
|                            |                           | Part-H:        | Rs.25,00,000 | 30.00% Below the S/R | ---                    | 1750000                         |            |
| <b>TOTAL QUOTED AMOUNT</b> |                           |                |              | <b>14000000</b>      | <b>14000000</b>        |                                 |            |

| Lowest Bidder              | Name of Contractor (M/s.) | Quoted Rate           |                    |                      | Quoted Amount (In Rs.) | Total Amount as per Calculation | Remarks           |
|----------------------------|---------------------------|-----------------------|--------------------|----------------------|------------------------|---------------------------------|-------------------|
| 6                          | M/s J.K. & Co.            | <b>SCHEDULE RATES</b> |                    |                      |                        |                                 | <b>RESPONSIVE</b> |
|                            |                           | <b>Description</b>    | <b>Est. Amount</b> | <b>Above / Below</b> | <b>---</b>             | <b>---</b>                      |                   |
|                            |                           | Part-A:               | Rs.25,00,000       | 27.00% Below the S/R | <b>1825000</b>         | <b>1825000</b>                  |                   |
|                            |                           | Part-B:               | Rs.25,00,000       | 24.00% Below the S/R | <b>1900000</b>         | <b>1900000</b>                  |                   |
|                            |                           | Part-C:               | Rs.25,00,000       | 28.00% Below the S/R | <b>1800000</b>         | <b>1800000</b>                  |                   |
|                            |                           | Part-D:               | Rs.25,00,000       | 26.00% Below the S/R | <b>1850000</b>         | <b>1850000</b>                  |                   |
|                            |                           | Part-E:               | Rs.25,00,000       | 25.00% Below the S/R | <b>1875000</b>         | <b>1875000</b>                  |                   |
|                            |                           | Part-F:               | Rs.25,00,000       | 29.00% Below the S/R | <b>1775000</b>         | <b>1775000</b>                  |                   |
|                            |                           | Part-G:               | Rs.25,00,000       | 30.00% Below the S/R | <b>1750000</b>         | <b>1750000</b>                  |                   |
|                            |                           | Part-H:               | Rs.25,00,000       | 30.00% Below the S/R | <b>1750000</b>         | <b>1750000</b>                  |                   |
| <b>TOTAL QUOTED AMOUNT</b> |                           |                       | <b>14525000</b>    | <b>14525000</b>      |                        |                                 |                   |
| 7                          | M/s Masscrete             | <b>SCHEDULE RATES</b> |                    |                      |                        |                                 | <b>RESPONSIVE</b> |
|                            |                           | <b>Description</b>    | <b>Est. Amount</b> | <b>Above / Below</b> | <b>---</b>             | <b>---</b>                      |                   |
|                            |                           | Part-A:               | Rs.25,00,000       | 25.00% Below the S/R | <b>---</b>             | <b>1875000</b>                  |                   |
|                            |                           | Part-B:               | Rs.25,00,000       | 25.00% Below the S/R | <b>---</b>             | <b>1875000</b>                  |                   |
|                            |                           | Part-C:               | Rs.25,00,000       | 25.00% Below the S/R | <b>---</b>             | <b>1875000</b>                  |                   |
|                            |                           | Part-D:               | Rs.25,00,000       | 25.00% Below the S/R | <b>---</b>             | <b>1875000</b>                  |                   |
|                            |                           | Part-E:               | Rs.25,00,000       | 25.00% Below the S/R | <b>---</b>             | <b>1875000</b>                  |                   |
|                            |                           | Part-F:               | Rs.25,00,000       | 25.00% Below the S/R | <b>---</b>             | <b>1875000</b>                  |                   |
|                            |                           | Part-G:               | Rs.25,00,000       | 25.00% Below the S/R | <b>---</b>             | <b>1875000</b>                  |                   |
|                            |                           | Part-H:               | Rs.25,00,000       | 25.00% Below the S/R | <b>---</b>             | <b>1875000</b>                  |                   |
| <b>TOTAL QUOTED AMOUNT</b> |                           |                       | <b>15000000</b>    | <b>15000000</b>      |                        |                                 |                   |
| 8                          | M/s G.M. Enterprises      | <b>SCHEDULE RATES</b> |                    |                      |                        |                                 | <b>RESPONSIVE</b> |
|                            |                           | <b>Description</b>    | <b>Est. Amount</b> | <b>Above / Below</b> | <b>---</b>             | <b>---</b>                      |                   |
|                            |                           | Part-A:               | Rs.25,00,000       | 22.00% Below the S/R | <b>1950000</b>         | <b>1950000</b>                  |                   |
|                            |                           | Part-B:               | Rs.25,00,000       | 22.00% Below the S/R | <b>1950000</b>         | <b>1950000</b>                  |                   |
|                            |                           | Part-C:               | Rs.25,00,000       | 22.00% Below the S/R | <b>1950000</b>         | <b>1950000</b>                  |                   |
|                            |                           | Part-D:               | Rs.25,00,000       | 22.00% Below the S/R | <b>1950000</b>         | <b>1950000</b>                  |                   |
|                            |                           | Part-E:               | Rs.25,00,000       | 22.00% Below the S/R | <b>1950000</b>         | <b>1950000</b>                  |                   |
|                            |                           | Part-F:               | Rs.25,00,000       | 22.00% Below the S/R | <b>1950000</b>         | <b>1950000</b>                  |                   |
|                            |                           | Part-G:               | Rs.25,00,000       | 22.00% Below the S/R | <b>1950000</b>         | <b>1950000</b>                  |                   |
|                            |                           | Part-H:               | Rs.25,00,000       | 22.00% Below the S/R | <b>1950000</b>         | <b>1950000</b>                  |                   |
| <b>TOTAL QUOTED AMOUNT</b> |                           |                       | <b>15600000</b>    | <b>15600000</b>      |                        |                                 |                   |

| Lowest Bidder       | Name of Contractor (M/s.)    | Quoted Rate    |              |                      | Quoted Amount (In Rs.) | Total Amount as per Calculation | Remarks   |
|---------------------|------------------------------|----------------|--------------|----------------------|------------------------|---------------------------------|---|
| 9                   | M/s Haji Sangeen Khan & Sons | SCHEDULE RATES |              |                      |                        |                                 | NON-RESPONSIVE<br>Not Evaluated due to Short Pay Order.         |
|                     |                              | Description    | Est. Amount  | Above / Below        | ---                    | ---                             |   |
|                     |                              | Part-A:        | Rs.25,00,000 | S/R                  | ---                    | ---                             |   |
|                     |                              | Part-B:        | Rs.25,00,000 | S/R                  | ---                    | ---                             |   |
|                     |                              | Part-C:        | Rs.25,00,000 | S/R                  | ---                    | ---                             |   |
|                     |                              | Part-D:        | Rs.25,00,000 | S/R                  | ---                    | ---                             |   |
|                     |                              | Part-E:        | Rs.25,00,000 | S/R                  | ---                    | ---                             |   |
|                     |                              | Part-F:        | Rs.25,00,000 | S/R                  | ---                    | ---                             |   |
|                     |                              | Part-G:        | Rs.25,00,000 | S/R                  | ---                    | ---                             |   |
|                     |                              | Part-H:        | Rs.25,00,000 | S/R                  | ---                    | ---                             |   |
| TOTAL QUOTED AMOUNT |                              |                |              | 14000000             | 15962750               |                                 |   |
| 10                  | M/s Zareef Khan & Sons       | SCHEDULE RATES |              |                      |                        |                                 | RESPONSIVE  |
|                     |                              | Description    | Est. Amount  | Above / Below        | ---                    | ---                             |   |
|                     |                              | Part-A:        | Rs.25,00,000 | 11.00% Below the S/R | 2225000                | 2225000                         |   |
|                     |                              | Part-B:        | Rs.25,00,000 | 11.00% Below the S/R | 2225000                | 2225000                         |   |
|                     |                              | Part-C:        | Rs.25,00,000 | 11.00% Below the S/R | 2225000                | 2225000                         |   |
|                     |                              | Part-D:        | Rs.25,00,000 | 11.00% Below the S/R | 2225000                | 2225000                         |   |
|                     |                              | Part-E:        | Rs.25,00,000 | 11.00% Below the S/R | 2225000                | 2225000                         |   |
|                     |                              | Part-F:        | Rs.25,00,000 | 11.00% Below the S/R | 2225000                | 2225000                         |   |
|                     |                              | Part-G:        | Rs.25,00,000 | 11.00% Below the S/R | 2225000                | 2225000                         |   |
|                     |                              | Part-H:        | Rs.25,00,000 | 11.00% Below the S/R | 2225000                | 2225000                         |   |
| TOTAL QUOTED AMOUNT |                              |                |              | 17800000             | 17800000               |                                 |   |
| 11                  | M/s Shamsuddin Mandokhail    | SCHEDULE RATES |              |                      |                        |                                 | NON-RESPONSIVE\N<br>Not Evaluated due to Pay Order not attached |
|                     |                              | Description    | Est. Amount  | Above / Below        | ---                    | ---                             |   |
|                     |                              | Part-A:        | Rs.25,00,000 | S/R                  | ---                    | ---                             |   |
|                     |                              | Part-B:        | Rs.25,00,000 | S/R                  | ---                    | ---                             |   |
|                     |                              | Part-C:        | Rs.25,00,000 | S/R                  | ---                    | ---                             |   |
|                     |                              | Part-D:        | Rs.25,00,000 | S/R                  | ---                    | ---                             |   |
|                     |                              | Part-E:        | Rs.25,00,000 | S/R                  | ---                    | ---                             |   |
|                     |                              | Part-F:        | Rs.25,00,000 | S/R                  | ---                    | ---                             |   |
|                     |                              | Part-G:        | Rs.25,00,000 | S/R                  | ---                    | ---                             |   |
|                     |                              | Part-H:        | Rs.25,00,000 | S/R                  | ---                    | ---                             |   |
| TOTAL QUOTED AMOUNT |                              |                |              | 14000000             | 14000000               |                                 |   |

| Lowest Bidder       | Name of Contractor (M/s.) | Quoted Rate         |              |                      | Quoted Amount (In Rs.) | Total Amount as per Calculation | Remarks   |
|---------------------|---------------------------|---------------------|--------------|----------------------|------------------------|---------------------------------|---|
| 12                  | M/s Aamir Khan & Brothers | SCHEDULE RATES      |              |                      |                        |                                 | NON-RESPONSIVE\ Not Evaluated due to Pay Order not attached |
|                     |                           | Description         | Est. Amount  | Above / Below        | ---                    | ---                             |   |
|                     |                           | Part-A:             | Rs.25,00,000 | 12.00% Below the S/R | ---                    | ---                             |   |
|                     |                           | Part-B:             | Rs.25,00,000 | 12.00% Below the S/R | ---                    | ---                             |   |
|                     |                           | Part-C:             | Rs.25,00,000 | 12.00% Below the S/R | ---                    | ---                             |   |
|                     |                           | Part-D:             | Rs.25,00,000 | 12.00% Below the S/R | ---                    | ---                             |   |
|                     |                           | Part-E:             | Rs.25,00,000 | 12.00% Below the S/R | ---                    | ---                             |   |
|                     |                           | Part-F:             | Rs.25,00,000 | 12.00% Below the S/R | ---                    | ---                             |   |
|                     |                           | Part-G:             | Rs.25,00,000 | 12.00% Below the S/R | ---                    | ---                             |   |
|                     |                           | Part-H:             | Rs.25,00,000 | 12.00% Below the S/R | ---                    | ---                             |   |
| TOTAL QUOTED AMOUNT |                           |                     |              | 16800000             | ---                    |                                 |   |
| 13                  | M/s Pearl Construction    | SCHEDULE RATES      |              |                      |                        |                                 | NON-RESPONSIVE  |
|                     |                           | Description         | Est. Amount  | Above / Below        | ---                    | ---                             |   |
|                     |                           | Part-A to H:        | ---          | S/R                  | Not Quoted             | Not Quoted                      |   |
|                     |                           | TOTAL QUOTED AMOUNT |              |                      | Not Quoted             | Not Quoted                      |   |
| 14                  | M/s Mehboob Khan & Sons   | SCHEDULE RATES      |              |                      |                        |                                 | NON-RESPONSIVE  |
|                     |                           | Description         | Est. Amount  | Above / Below        | ---                    | ---                             |   |
|                     |                           | Part-A to H:        | ---          | S/R                  | Not Quoted             | Not Quoted                      |   |
|                     |                           | TOTAL QUOTED AMOUNT |              |                      | Not Quoted             | Not Quoted                      |   |

  
 [Naveed Izhar]  
 Executive Engineer, TEB, KDA  
 Member

  
 [Nayab Saied]  
 Director (Accounts), Engg. Dept. KMC  
 Member

  
 [S.M. Taha]  
 Director Engineering Design / Incharge CM  
 Chairman

Subject: **IMPROVEMENT / REHABILITATION OF INFRASTRUCTURE IN DIFFERENT AREAS OF UC-19, 25, 27, 30, 31, 32, 34 & 40 (DISTRICT CENTRAL) RECOMMENDED BY MEMBER KMC COUNCIL (REGULAR).**

NIT No. DIR/UCDP/ED/KMC/93/17 dated 24-07-2017

Method of Procurement: **Single Stage One Envelope.**

### **MINUTES OF PROCUREMENT COMMITTEE MEETING**

A meeting of the procurement committee of this department regarding evaluation of bids received in respect of subject NIT till the deadlines of submission. The meeting was attended by following members of the procurement committee:

- |                     |  |          |
|---------------------|--|----------|
| 1. Mr. S.M. Taha    | Director Engineering Design, Incharge CM | Chairman |
| 2. Mr. Nayyab Saeed | Director Accounts, Engg.Dept. KMC        | Member   |
| 3. Mr. Naveed Izhar | Superintending Engineer (TEB), KDA       | Member   |

The following bidders submitted their bids till the deadline of submission.

| SN | NAME OF BIDDER           | SN | NAME OF BIDDER               |
|----|--------------------------|----|------------------------------|
| 1  | M/s Noman Builders       | 8  | M/s G.M. Enterprises         |
| 2  | M/s M. Tahir & Brothers  | 9  | M/s Haji Sangeen Khan & Sons |
| 3  | M/s Mir Enterprises      | 10 | M/s Zareef Khan & Sons       |
| 4  | M/s New Mahad Const. Co. | 11 | M/s Shamsuddin Mandokhail    |
| 5  | M/s Mass Developers      | 12 | M/s Aamir Khan & Brothers    |
| 6  | M/s J.K. & Co.           | 13 | M/s Pearl Construction       |
| 7  | M/s Masscrete            | 14 | M/s Mehboob Khan & Sons      |

The bids were opened on in the office of the Director (UCDP), Engineering Department, KMC on **11-09-2017** at **2:30 PM** in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Tender Opening Committee. All the members of the tender opening committee signed the bids. Following is the details of bids announced:

| SN | NAME OF BIDDER               | OFFERED PRICE | AMOUNT OF BID SECURITY | PAY ORDER NO./ DATE | REMARKS   |
|----|------------------------------|---------------|------------------------|---------------------|---|
| 1  | M/s Noman Builders           | 10290000      | 4,00,000               | Attached            | Responsive  |
| 2  | M/s M. Tahir & Brothers      | 13162500      | 4,00,000               | Attached            | Responsive  |
| 3  | M/s Mir Enterprises          | 14000000      | 4,00,000               | Attached            | Responsive  |
| 4  | M/s New Mahad Const. Co.     | 14000000      | 4,00,000               | Attached            | Responsive  |
| 5  | M/s Mass Developers          | 14000000      | 4,00,000               | Attached            | Responsive  |
| 6  | M/s J.K. & Co.               | 14525000      | 4,00,000               | Attached            | Responsive  |
| 7  | M/s Masscrete                | 15000000      | 4,00,000               | Attached            | Responsive  |
| 8  | M/s G.M. Enterprises         | 15600000      | 4,00,000               | Attached            | Responsive  |
| 9  | M/s Haji Sangeen Khan & Sons | 15962750      | 3,30,000               | Short Pay Order     | Non Responsive<br>Not evaluated due to short pay order      |
| 10 | M/s Zareef Khan & Sons       | 17800000      | 4,00,000               | Attached            | Responsive  |
| 11 | M/s Shamsuddin Mandokhail    | 14000000      | Not Attached           | Not Attached        | Non Responsive<br>Not evaluated due to pay order not attach |
| 12 | M/s Aamir Khan & Brothers    | 16800000      | Not Attached           | Not Attached        | Non Responsive<br>Not evaluated due to pay order not attach |
| 13 | M/s Pearl Construction       | Not Quoted    | Not Attached           | Not Attached        | Non Responsive  |
| 14 | M/s Mehboob Khan & Sons      | Not Quoted    | Not Attached           | Not Attached        | Non Responsive  |

The committee examined all the bids as per the Qualification / eligibility criteria provided in the bidding documents, arithmetical checks and verify the documents and bid security submitted by the bidders.

The meeting ended with the note of thanks to and from the chair.



[Naveed Izhar]  
S.E. (TEB), KDA  
Member



[Nayab Saeed]  
Director (Accounts), Engg. Dept.  
KMC  
Member



[S.M. Taha]  
Director Engineering Design /  
Incharge CM  
Chairman

**KARACHI METROPOLITAN CORPORATION**  
**ENGINEERING DEPARTMENT**  
**UNION COUNCIL DEVELOPMENT PROGRAMME**

Tender # 16

**ELIGIBILITY / MINIMUM QUALIFICATION REPORT**

Name of Work: **IMPROVEMENT / REHABILITATION OF INFRASTRUCTURE IN DIFFERENT AREAS OF UC-19, 25, 27, 30, 31, 32, 34 & 40 (DISTRICT CENTRAL) RECOMMENDED BY MEMBER KMC COUNCIL (REGULAR).**

| SN                                    | CONDITION  | M/s Noman Builders | M/s M. Tahir & Brothers | M/s Mir Enterprises | M/s New Mahad Const. Co. | M/s Mass Developers |
|---------------------------------------|--|--------------------|-------------------------|---------------------|--------------------------|---------------------|
| <b>Eligibility</b>                    |  |                    |                         |                     |                          |                     |
| 1                                     | Valid PEC in C-6 and above category and relevant fiend of specialization.  | ✓                  | ✓                       | ✓                   | ✓                        | ✓                   |
| 2                                     | NTN Certificate  | ✓                  | ✓                       | ✓                   | ✓                        | ✓                   |
| 3                                     | Valid Professional TAX.  | ✓                  | ✓                       | ✓                   | ✓                        | ✓                   |
| 4                                     | Registration with Sindh Board of Revenue.  | ✓                  | ✓                       | ✓                   | ✓                        | ✓                   |
| <b>Minimum Qualification Criteria</b> |  |                    |                         |                     |                          |                     |
| 5                                     | Bid Security, as mentioned in the NIT & Bidding Documents, is furnished.   | ✓                  | ✓                       | ✓                   | ✓                        | ✓                   |
| 6                                     | All rates quoted including the total amount of the bid shall be in figures & words (both).   | ✓                  | ✓                       | ✓                   | ✓                        | ✓                   |
| 7                                     | All corrections / overwriting shall be clearly re-written with initials & duly stamped by the bidder.  | ✓                  | ✓                       | ✓                   | ✓                        | ✓                   |
| 8                                     | The bid shall be properly signed, named & stamped by the authorized person of the firm and authorization letter for signatory shall be enclosed with the tender by the authorized person, if other than the signatory of the firm.     | ✓                  | ✓                       | ✓                   | ✓                        | ✓                   |
| 9                                     | The minimum turn over / work experience with satisfactory completion report in last 2 years or at least two or more works in hand and their aggregate cost should be equal to the work cost in which bidder interested to participate. | ✓                  | ✓                       | ✓                   | ✓                        | ✓                   |
| 10                                    | The bidder shall not be blacklisted by Government / Semi Government / Autonomous / Private organization (Affidavit to be provided).  | ✓                  | ✓                       | ✓                   | ✓                        | ✓                   |

  
**[Naveed Izhar]**  
 Executive Engineer, TEB, KDA  
 Member

  
**[Nayab Saeed]**  
 Director (Accounts), Engg. Dept. KMC  
 Member

  
**[S.M. Taha]**  
 Director Engineering Design / Incharge CM  
 Chairman

| SN | CONDITION  | M/s J.K. & Co. | M/s Masscrete | M/s G.M. Enterprises | M/s Haji Sangeen Khan & Sons         | M/s Zareef Khan & Sons |
|----|--|----------------|---------------|----------------------|--------------------------------------|------------------------|
|    | <b>Eligibility</b>   |                |               |                      |                                      |                        |
| 1  | Valid PEC in C-6 and above category and relevant fiend of specialization.  | ✓              | ✓             | ✓                    | Not Evaluated due to Short Pay Order | ✓                      |
| 2  | NTN Certificate  | ✓              | ✓             | ✓                    |                                      | ✓                      |
| 3  | Valid Professional TAX.  | ✓              | ✓             | ✓                    |                                      | ✓                      |
| 4  | Registration with Sindh Board of Revenue.  | ✓              | ✓             | ✓                    |                                      | ✓                      |
|    | <b>Minimum Qualification Criteria</b>  |                |               |                      |                                      |                        |
| 5  | Bid Security, as mentioned in the NIT & Bidding Documents, is furnished.   | ✓              | ✓             | ✓                    |                                      | ✓                      |
| 6  | All rates quoted including the total amount of the bid shall be in figures & words (both).   | ✓              | ✓             | ✓                    |                                      | ✓                      |
| 7  | All corrections / overwriting shall be clearly re-written with initials & duly stamped by the bidder.  | ✓              | ✓             | ✓                    |                                      | ✓                      |
| 8  | The bid shall be properly signed, named & stamped by the authorized person of the firm and authorization letter for signatory shall be enclosed with the tender by the authorized person, if other than the signatory of the firm.     | ✓              | ✓             | ✓                    |                                      | ✓                      |
| 9  | The minimum turn over / work experience with satisfactory completion report in last 2 years or at least two or more works in hand and their aggregate cost should be equal to the work cost in which bidder interested to participate. | ✓              | ✓             | ✓                    |                                      | ✓                      |
| 10 | The bidder shall not be blacklisted by Government / Semi Government / Autonomous / Private organization (Affidavit to be provided).  | ✓              | ✓             | ✓                    | ✓                                    |                        |

  
 [Naveed Izhar]  
 Executive Engineer, TEB, KDA  
 Member


  
 [Nayab Saeed]  
 Director (Accounts), Engg. Dept. KMC  
 Member

  
 [S.M. Taha]  
 Director Engineering Design / Incharge CM  
 Chairman

| SN | CONDITION  | M/s Shamsuddin Mandokhail | M/s Aamir Khan & Brothers | M/s Pearl Construction     | M/s Mehboob Khan & Sons    |
|----|--|---------------------------|---------------------------|----------------------------|----------------------------|
|    | <b>Eligibility</b>   |                           |                           |                            |                            |
| 1  | Valid PEC in C-6 and above category and relevant field of specialization.  | Pay Order Not Attached    | Pay Order Not Attached    | Not Quoted / Not Evaluated | Not Quoted / Not Evaluated |
| 2  | NTN Certificate  |                           |                           |                            |                            |
| 3  | Valid Professional TAX.  |                           |                           |                            |                            |
| 4  | Registration with Sindh Board of Revenue.  |                           |                           |                            |                            |
|    | <b>Minimum Qualification Criteria</b>  |                           |                           |                            |                            |
| 5  | Bid Security, as mentioned in the NIT & Bidding Documents, is furnished.   |                           |                           |                            |                            |
| 6  | All rates quoted including the total amount of the bid shall be in figures & words (both).   |                           |                           |                            |                            |
| 7  | All corrections / overwriting shall be clearly re-written with initials & duly stamped by the bidder.  |                           |                           |                            |                            |
| 8  | The bid shall be properly signed, named & stamped by the authorized person of the firm and authorization letter for signatory shall be enclosed with the tender by the authorized person, if other than the signatory of the firm.     |                           |                           |                            |                            |
| 9  | The minimum turn over / work experience with satisfactory completion report in last 2 years or at least two or more works in hand and their aggregate cost should be equal to the work cost in which bidder interested to participate. |                           |                           |                            |                            |
| 10 | The bidder shall not be blacklisted by Government / Semi Government / Autonomous / Private organization (Affidavit to be provided).  |                           |                           |                            |                            |

  
[Naveed Izhar]

Executive Engineer, TEB, KDA  
Member

  
[Nayab Qureshi]

Director (Accounts), Engg. Dept. KMC  
Member

  
[S.M. Taha]

Director Engineering Design / Incharge CM  
Chairman



17

**KARACHI METROPOLITAN CORPORATION**  
**ENGINEERING DEPARTMENT**  
**UNION COUNCIL DEVELOPMENT PROGRAMME**

No.

Dated:

**BID EVALUATION REPORT**

(In Compliance of Clause 45 SPP Rules 2010)

1. Name of Procuring Agency: Karachi Metropolitan Corporation
2. Tender Reference No: KMC/CM/ED/17/2017-18
3. Tender Description/Name of work/item: **IMPROVEMENT / REHABILITATION OF INFRASTRUCTURE IN DIFFERENT AREA OF RSW-251, RSW-252, RSW-270, RSW-271, RSL-284, RSY-298, RSM-303, RSM-307 RECOMMENDED BY MEMBER, KMC COUNCIL (REGULAR).**
4. Method of Procurement: Single Stage – One Envelope
5. Tender Published: Daily Jang, Daily DAWN and Daily Kawish dated 26-07-2017, etc and SPPRA Website S.No.34073.
6. Total Bid documents Sold: 13 Nos.
7. Total Bids Received: 08 Nos.
8. Technical Bid Opening date: (if applicable) N/A (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): 07 Nos.
10. Bid (s) Rejected: 01 No. (Did not meet Minimum Qualification Criteria)
11. Financial Bid Opening date: 11-09-2017


**12. Bid Evaluation Report:**

| SN | Name of Firm or Bidder         | Cost offered by the Bidder | Ranking in terms of cost | Comparison with Estimated cost                       | Reasons for acceptance/rejection                              | Remarks                             |
|----|--------------------------------|----------------------------|--------------------------|--|---|-------------------------------------|
| 0  | 1                              | 2                          | 3                        | 4  | 5   | 6                                   |
| 1  | M/s AMKM Enterprises           | 13340000                   | 1 <sup>st</sup> Lowest   | 33.30% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria | Recommended for award of work       |
| 2  | M/s Mass Developers            | 14000000                   | 2 <sup>nd</sup> Lowest   | 30.00% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria | Not recommended due to higher rates |
| 3  | M/s New Mahad Construction Co. | 14000000                   | 3 <sup>rd</sup> Lowest   | 30.00% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria | Not recommended due to higher rates |
| 4  | M/s Masscrete                  | 15000000                   | 4 <sup>th</sup> Lowest   | 25.00% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria | Not recommended due to higher rates |
| 5  | M/s Shamsuddin Mandokhail      | 15800000                   | 5 <sup>th</sup> Lowest   | 21.00% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria | Not recommended due to higher rates |

| SN | Name of Firm or Bidder         | Cost offered by the Bidder | Ranking in terms of cost | Comparison with Estimated cost                       | Reasons for acceptance/rejection   | Remarks                             |
|----|--------------------------------|----------------------------|--------------------------|--|--|-------------------------------------|
| 0  | 1                              | 2                          | 3                        | 4  | 5  | 6                                   |
| 6  | M/s Shamroz Construction Co.   | 16400000                   | 6 <sup>th</sup> Lowest   | 18.00% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria                                  | Not recommended due to higher rates |
| 7  | M/s Haji Syed Ameer & Brothers | 16600000                   | 7 <sup>th</sup> Lowest   | 17.00% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria                                  | Not recommended due to higher rates |
| 8  | M/s Mehboob Khan & Sons        | Not Quoted                 | Not Quoted               | Not Quoted   | Bids not confirming to the requirements of the criteria given in the NIT and Tender Documents. | Non Responsive                      |

This issued with the approval of the members of the procurement committee.

  
 [Naveed Izhar]  
 S.E. (TEB), KDA  
 Member

  
 [Naveed Saeed]  
 Director (Accounts), Engg. Dept.  
 KMC  
 Member

  
 [S.M. Tahal]  
 Director Engineering Design /  
 Incharge CM  
 Chairman

**Director (CB), SPPRA, GOS**

(With a request to upload on SPPRA Website)

**Sr. Director (IT), KMC**

With a request to upload on the KMC Website

**C.C. to:-**

1. Director General (Technical Services), KMC
2. Chief Engineer (Concerned), KMC
3. All Procurement Committee Members
4. PS to MD, SPPRA, Govt. of Sindh.
5. Secretary to Mayor, Karachi

**KARACHI METROPOLITAN CORPORATION**  
**ENGINEERING DEPARTMENT**  
**UNION COUNCIL DEVELOPMENT PROGRAMME**

Tender # 17


**COMPARATIVE STATEMENT**

Name of Work: **IMPROVEMENT / REHABILITATION OF INFRASTRUCTURE IN DIFFERENT AREA OF RSW-251, RSW-252, RSW-270, RSW-271, RSL-284, RSY-298, RSM-303, RSM-307 RECOMMENDED BY MEMBER, KMC COUNCIL (REGULAR).**

Estimated Cost: Part – A to H (S/R): **Rs.20.000 Million** Tentative Cost: **Rs.20.000 Million** Tender Opened on: **11-09-2017**  
 (Rs.25,00,000/- Each)

| Lowest Bidder                     | Name of Contractor (M/s.)   | Quoted Rate                        |                    |                      | Quoted Amount (In Rs.) | Total Amount as per Calculation | Remarks           |
|-----------------------------------|-----------------------------|------------------------------------|--------------------|----------------------|------------------------|---------------------------------|-------------------|
| <b>1</b>                          | <b>M/s AMKM Enterprises</b> | <b>SCHEDULE RATES</b>              |                    |                      |                        |                                 | <b>RESPONSIVE</b> |
|                                   |                             | <b>Description</b>                 | <b>Est. Amount</b> | <b>Above / Below</b> | ---                    | ---                             |                   |
|                                   |                             | Part-A:                            | Rs.25,00,000       | 25.00% Below the S/R | <b>1875000</b>         | <b>1875000</b>                  |                   |
|                                   |                             | Part-B:                            | Rs.25,00,000       | 25.00% Below the S/R | <b>1875000</b>         | <b>1875000</b>                  |                   |
|                                   |                             | Part-C:                            | Rs.25,00,000       | 25.00% Below the S/R | <b>1875000</b>         | <b>1875000</b>                  |                   |
|                                   |                             | Part-D:                            | Rs.25,00,000       | 25.00% Below the S/R | <b>1875000</b>         | <b>1875000</b>                  |                   |
|                                   |                             | Part-E:                            | Rs.25,00,000       | 30.00% Below the S/R | <b>1750000</b>         | <b>1750000</b>                  |                   |
|                                   |                             | Part-F:                            | Rs.25,00,000       | 30.00% Below the S/R | <b>1750000</b>         | <b>1750000</b>                  |                   |
|                                   |                             | Part-G:                            | Rs.25,00,000       | 30.00% Below the S/R | <b>1750000</b>         | <b>1750000</b>                  |                   |
|                                   |                             | Part-H:                            | Rs.25,00,000       | 30.00% Below the S/R | <b>1750000</b>         | <b>1750000</b>                  |                   |
|                                   |                             | <b>TOTAL QUOTED AMOUNT</b>         |                    |                      | <b>14500000</b>        | <b>14500000</b>                 |                   |
|                                   |                             | <b>(Less) 8.00% SPECIAL REBATE</b> |                    |                      | ---                    | <b>1160000</b>                  |                   |
| <b>GRAND TOTAL (AFTER REBATE)</b> |                             |                                    | <b>13340000</b>    | <b>13340000</b>      |                        |                                 |                   |
| <b>2</b>                          | <b>M/s Mass Developers</b>  | <b>SCHEDULE RATES</b>              |                    |                      |                        |                                 | <b>RESPONSIVE</b> |
|                                   |                             | <b>Description</b>                 | <b>Est. Amount</b> | <b>Above / Below</b> | ---                    | ---                             |                   |
|                                   |                             | Part-A:                            | Rs.25,00,000       | 30.00% Below the S/R | ---                    | <b>1750000</b>                  |                   |
|                                   |                             | Part-B:                            | Rs.25,00,000       | 30.00% Below the S/R | ---                    | <b>1750000</b>                  |                   |
|                                   |                             | Part-C:                            | Rs.25,00,000       | 30.00% Below the S/R | ---                    | <b>1750000</b>                  |                   |
|                                   |                             | Part-D:                            | Rs.25,00,000       | 30.00% Below the S/R | ---                    | <b>1750000</b>                  |                   |
|                                   |                             | Part-E:                            | Rs.25,00,000       | 30.00% Below the S/R | ---                    | <b>1750000</b>                  |                   |
|                                   |                             | Part-F:                            | Rs.25,00,000       | 30.00% Below the S/R | ---                    | <b>1750000</b>                  |                   |
|                                   |                             | Part-G:                            | Rs.25,00,000       | 30.00% Below the S/R | ---                    | <b>1750000</b>                  |                   |
|                                   |                             | Part-H:                            | Rs.25,00,000       | 30.00% Below the S/R | ---                    | <b>1750000</b>                  |                   |
|                                   |                             | <b>TOTAL QUOTED AMOUNT</b>         |                    |                      | <b>14000000</b>        | <b>14000000</b>                 |                   |





| Lowest Bidder       | Name of Contractor (M/s.)      | Quoted Rate    |              |                      | Quoted Amount (In Rs.) | Total Amount as per Calculation | Remarks    |
|---------------------|--------------------------------|----------------|--------------|----------------------|------------------------|---------------------------------|------------|
| 3                   | M/s New Mahad Construction Co. | SCHEDULE RATES |              |                      |                        |                                 | RESPONSIVE |
|                     |                                | Description    | Est. Amount  | Above / Below        | ---                    | ---                             |            |
|                     |                                | Part-A:        | Rs.25,00,000 | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                     |                                | Part-B:        | Rs.25,00,000 | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                     |                                | Part-C:        | Rs.25,00,000 | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                     |                                | Part-D:        | Rs.25,00,000 | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                     |                                | Part-E:        | Rs.25,00,000 | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                     |                                | Part-F:        | Rs.25,00,000 | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                     |                                | Part-G:        | Rs.25,00,000 | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                     |                                | Part-H:        | Rs.25,00,000 | 30.00% Below the S/R | 1750000                | 1750000                         |            |
| TOTAL QUOTED AMOUNT |                                |                | 14000000     | 14000000             |                        |                                 |            |
| 4                   | M/s Masscrete                  | SCHEDULE RATES |              |                      |                        |                                 | RESPONSIVE |
|                     |                                | Description    | Est. Amount  | Above / Below        | ---                    | ---                             |            |
|                     |                                | Part-A:        | Rs.25,00,000 | 25.00% Below the S/R | ---                    | 1875000                         |            |
|                     |                                | Part-B:        | Rs.25,00,000 | 25.00% Below the S/R | ---                    | 1875000                         |            |
|                     |                                | Part-C:        | Rs.25,00,000 | 25.00% Below the S/R | ---                    | 1875000                         |            |
|                     |                                | Part-D:        | Rs.25,00,000 | 25.00% Below the S/R | ---                    | 1875000                         |            |
|                     |                                | Part-E:        | Rs.25,00,000 | 25.00% Below the S/R | ---                    | 1875000                         |            |
|                     |                                | Part-F:        | Rs.25,00,000 | 25.00% Below the S/R | ---                    | 1875000                         |            |
|                     |                                | Part-G:        | Rs.25,00,000 | 25.00% Below the S/R | ---                    | 1875000                         |            |
|                     |                                | Part-H:        | Rs.25,00,000 | 25.00% Below the S/R | ---                    | 1875000                         |            |
| TOTAL QUOTED AMOUNT |                                |                | 15000000     | 15000000             |                        |                                 |            |
| 5                   | M/s Shamsuddin Mandokhail      | SCHEDULE RATES |              |                      |                        |                                 | RESPONSIVE |
|                     |                                | Description    | Est. Amount  | Above / Below        | ---                    | ---                             |            |
|                     |                                | Part-A:        | Rs.25,00,000 | 21.00% Below the S/R | 1975000                | 1975000                         |            |
|                     |                                | Part-B:        | Rs.25,00,000 | 21.00% Below the S/R | 1975000                | 1975000                         |            |
|                     |                                | Part-C:        | Rs.25,00,000 | 21.00% Below the S/R | 1975000                | 1975000                         |            |
|                     |                                | Part-D:        | Rs.25,00,000 | 21.00% Below the S/R | 1975000                | 1975000                         |            |
|                     |                                | Part-E:        | Rs.25,00,000 | 21.00% Below the S/R | 1975000                | 1975000                         |            |
|                     |                                | Part-F:        | Rs.25,00,000 | 21.00% Below the S/R | 1975000                | 1975000                         |            |
|                     |                                | Part-G:        | Rs.25,00,000 | 21.00% Below the S/R | 1975000                | 1975000                         |            |
|                     |                                | Part-H:        | Rs.25,00,000 | 21.00% Below the S/R | 1975000                | 1975000                         |            |
| TOTAL QUOTED AMOUNT |                                |                | 15800000     | 15800000             |                        |                                 |            |

| Lowest Bidder       | Name of Contractor (M/s.)      | Quoted Rate    |              |                      | Quoted Amount (In Rs.) | Total Amount as per Calculation | Remarks        |
|---------------------|--------------------------------|----------------|--------------|----------------------|------------------------|---------------------------------|----------------|
| 6                   | M/s Shamroz Construction Co.   | SCHEDULE RATES |              |                      |                        |                                 | RESPONSIVE     |
|                     |                                | Description    | Est. Amount  | Above / Below        | ---                    | ---                             |                |
|                     |                                | Part-A:        | Rs.25,00,000 | 18.00% Below the S/R | 2050000                | 2050000                         |                |
|                     |                                | Part-B:        | Rs.25,00,000 | 18.00% Below the S/R | 2050000                | 2050000                         |                |
|                     |                                | Part-C:        | Rs.25,00,000 | 18.00% Below the S/R | 2050000                | 2050000                         |                |
|                     |                                | Part-D:        | Rs.25,00,000 | 18.00% Below the S/R | 2050000                | 2050000                         |                |
|                     |                                | Part-E:        | Rs.25,00,000 | 18.00% Below the S/R | 2050000                | 2050000                         |                |
|                     |                                | Part-F:        | Rs.25,00,000 | 18.00% Below the S/R | 2050000                | 2050000                         |                |
|                     |                                | Part-G:        | Rs.25,00,000 | 18.00% Below the S/R | 2050000                | 2050000                         |                |
|                     |                                | Part-H:        | Rs.25,00,000 | 18.00% Below the S/R | 2050000                | 2050000                         |                |
| TOTAL QUOTED AMOUNT |                                |                | 16400000     | 16400000             |                        |                                 |                |
| 7                   | M/s Haji Syed Ameer & Brothers | SCHEDULE RATES |              |                      |                        |                                 | RESPONSIVE     |
|                     |                                | Description    | Est. Amount  | Above / Below        | ---                    | ---                             |                |
|                     |                                | Part-A:        | Rs.25,00,000 | 17.00% Below the S/R | 2075000                | 2075000                         |                |
|                     |                                | Part-B:        | Rs.25,00,000 | 17.00% Below the S/R | 2075000                | 2075000                         |                |
|                     |                                | Part-C:        | Rs.25,00,000 | 17.00% Below the S/R | 2075000                | 2075000                         |                |
|                     |                                | Part-D:        | Rs.25,00,000 | 17.00% Below the S/R | 2075000                | 2075000                         |                |
|                     |                                | Part-E:        | Rs.25,00,000 | 17.00% Below the S/R | 2075000                | 2075000                         |                |
|                     |                                | Part-F:        | Rs.25,00,000 | 17.00% Below the S/R | 2075000                | 2075000                         |                |
|                     |                                | Part-G:        | Rs.25,00,000 | 17.00% Below the S/R | 2075000                | 2075000                         |                |
|                     |                                | Part-H:        | Rs.25,00,000 | 17.00% Below the S/R | 2075000                | 2075000                         |                |
| TOTAL QUOTED AMOUNT |                                |                | 16600000     | 16600000             |                        |                                 |                |
| 8                   | M/s Mehboob Khan & Sons        | SCHEDULE RATES |              |                      |                        |                                 | NON-RESPONSIVE |
|                     |                                | Description    | Est. Amount  | Above / Below        | ---                    | ---                             |                |
|                     |                                | Part-A to H:   | ---          | S/R                  | Not Quoted             | Not Quoted                      |                |
| TOTAL QUOTED AMOUNT |                                |                | Not Quoted   | Not Quoted           |                        |                                 |                |

  
 [Naveed Izhar]  
 Executive Engineer, TEB, KDA  
 Member

  
 [Nayab Saeed]  
 Director (Accounts), Engg. Dept. KMC  
 Member

  
 [S.M. Taha]  
 Director Engineering Design / Incharge CM  
 Chairman



Subject: **IMPROVEMENT / REHABILITATION OF INFRASTRUCTURE IN DIFFERENT AREA OF RSW-251, RSW-252, RSW-270, RSW-271, RSL-284, RSY-298, RSM-303, RSM-307 RECOMMENDED BY MEMBER, KMC COUNCIL (REGULAR).**

NIT No. DIR/UCDP/ED/KMC/93/17 dated 24-07-2017

Method of Procurement: **Single Stage One Envelope.**

### **MINUTES OF PROCUREMENT COMMITTEE MEETING**

A meeting of the procurement committee of this department regarding evaluation of bids received in respect of subject NIT till the deadlines of submission. The meeting was attended by following members of the procurement committee:

- |                     |  |          |
|---------------------|--|----------|
| 1. Mr. S.M. Taha    | Director Engineering Design, Incharge CM | Chairman |
| 2. Mr. Nayyab Saeed | Director Accounts, Engg. Dept. KMC       | Member   |
| 3. Mr. Naveed Izhar | Superintending Engineer (TEB), KDA       | Member   |

The following bidders submitted their bids till the deadline of submission.

| SN | NAME OF BIDDER                 | SN | NAME OF BIDDER                 |
|----|--------------------------------|----|--------------------------------|
| 1  | M/s AMKM Enterprises           | 5  | M/s Shamsuddin Mandokhail      |
| 2  | M/s Mass Developers            | 6  | M/s Shamroz Construction Co.   |
| 3  | M/s New Mahad Construction Co. | 7  | M/s Haji Syed Ameer & Brothers |
| 4  | M/s Masscrete                  | 8  | M/s Mehboob Khan & Sons        |

The bids were opened on in the office of the Director (UCDP), Engineering Department, KMC on **11-09-2017 at 2:30 PM** in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Tender Opening Committee. All the members of the tender opening committee signed the bids. Following is the details of bids announced:


| SN | NAME OF BIDDER              | OFFERED PRICE | AMOUNT OF BID SECURITY | PAY ORDER NO./ DATE | REMARKS        |
|----|-----------------------------|---------------|------------------------|---------------------|----------------|
| 1  | M/s AMKM Enterprises        | 13340000      | 4,00,000               | Attached            | Responsive     |
| 2  | M/s Mass Developers         | 14000000      | 4,00,000               | Attached            | Responsive     |
| 3  | M/s New Mahad Const. Co.    | 14000000      | 4,00,000               | Attached            | Responsive     |
| 4  | M/s Masscrete               | 15000000      | 4,00,000               | Attached            | Responsive     |
| 5  | M/s Shamsuddin Mandokhail   | 15800000      | 4,00,000               | Attached            | Responsive     |
| 6  | M/s Shamroz Const. Co.      | 16400000      | 4,00,000               | Attached            | Responsive     |
| 7  | M/s Haji Syed Ameer & Bros. | 16600000      | 4,00,000               | Attached            | Responsive     |
| 8  | M/s Mehboob Khan & Sons     | Not Quoted    | Not Attached           | Not Attached        | Non Responsive |

The committee examined all the bids as per the Qualification / eligibility criteria provided in the bidding documents, arithmetical checks and verify the documents and bid security submitted by the bidders.

The meeting ended with the note of thanks to and from the chair.

  
[Naveed Izhar]  
S.E. (TEB), KDA  
Member

  
[Nayyab Saeed]  
Director (Accounts), Engg. Dept.  
KMC  
Member

  
[S.M. Taha]  
Director Engineering Design /  
Incharge CM  
Chairman

**KARACHI METROPOLITAN CORPORATION**  
**ENGINEERING DEPARTMENT**  
**UNION COUNCIL DEVELOPMENT PROGRAMME**

Tender # 17

**ELIGIBILITY / MINIMUM QUALIFICATION REPORT**

Name of Work: **IMPROVEMENT / REHABILITATION OF INFRASTRUCTURE IN DIFFERENT AREA OF RSW-251, RSW-252, RSW-270, RSW-271, RSL-284, RSY-298, RSM-303, RSM-307 RECOMMENDED BY MEMBER, KMC COUNCIL (REGULAR).**

| SN                                    | CONDITION  | M/s AMKM Enterprises | M/s Mass Developers | M/s New Mahad Const. Co. | M/s Masscrete |
|---------------------------------------|--|----------------------|---------------------|--------------------------|---------------|
| <b>Eligibility</b>                    |  |                      |                     |                          |               |
| 1                                     | Valid PEC in C-6 and above category and relevant fiend of specialization.  | ✓                    | ✓                   | ✓                        | ✓             |
| 2                                     | NTN Certificate  | ✓                    | ✓                   | ✓                        | ✓             |
| 3                                     | Valid Professional TAX.  | ✓                    | ✓                   | ✓                        | ✓             |
| 4                                     | Registration with Sindh Board of Revenue.  | ✓                    | ✓                   | ✓                        | ✓             |
| <b>Minimum Qualification Criteria</b> |  |                      |                     |                          |               |
| 5                                     | Bid Security, as mentioned in the NIT & Bidding Documents, is furnished.   | ✓                    | ✓                   | ✓                        | ✓             |
| 6                                     | All rates quoted including the total amount of the bid shall be in figures & words (both).   | ✓                    | ✓                   | ✓                        | ✓             |
| 7                                     | All corrections / overwriting shall be clearly re-written with initials & duly stamped by the bidder.  | ✓                    | ✓                   | ✓                        | ✓             |
| 8                                     | The bid shall be properly signed, named & stamped by the authorized person of the firm and authorization letter for signatory shall be enclosed with the tender by the authorized person, if other than the signatory of the firm.     | ✓                    | ✓                   | ✓                        | ✓             |
| 9                                     | The minimum turn over / work experience with satisfactory completion report in last 2 years or at least two or more works in hand and their aggregate cost should be equal to the work cost in which bidder interested to participate. | ✓                    | ✓                   | ✓                        | ✓             |
| 10                                    | The bidder shall not be blacklisted by Government / Semi Government / Autonomous / Private organization (Affidavit to be provided).  | ✓                    | ✓                   | ✓                        | ✓             |

  
**[Naveed Izhar]**  
 Executive Engineer, TEB, KDA  
 Member

  
**[Nayab Ali]**  
 Director (Accounts), Engg. Dept. KMC  
 Member

  
**[S.M. Taha]**  
 Director Engineering Design / Incharge CM  
 Chairman

| SN | CONDITION  | M/s Shamsuddin Mandokhail | M/s Shamroz Const. Co. | M/s Haji Syed Ameer & Bros. | M/s Mehboob Khan & Sons    |
|----|--|---------------------------|------------------------|-----------------------------|----------------------------|
|    | <b>Eligibility</b>   |                           |                        |                             |                            |
| 1  | Valid PEC in C-6 and above category and relevant fiend of specialization.  | ✓                         | ✓                      | ✓                           | Not Quoted / Not Evaluated |
| 2  | NTN Certificate  | ✓                         | ✓                      | ✓                           |                            |
| 3  | Valid Professional TAX.  | ✓                         | ✓                      | ✓                           |                            |
| 4  | Registration with Sindh Board of Revenue.  | ✓                         | ✓                      | ✓                           |                            |
|    | <b>Minimum Qualification Criteria</b>  |                           |                        |                             |                            |
| 5  | Bid Security, as mentioned in the NIT & Bidding Documents, is furnished.   | ✓                         | ✓                      | ✓                           |                            |
| 6  | All rates quoted including the total amount of the bid shall be in figures & words (both).   | ✓                         | ✓                      | ✓                           |                            |
| 7  | All corrections / overwriting shall be clearly re-written with initials & duly stamped by the bidder.  | ✓                         | ✓                      | ✓                           |                            |
| 8  | The bid shall be properly signed, named & stamped by the authorized person of the firm and authorization letter for signatory shall be enclosed with the tender by the authorized person, if other than the signatory of the firm.     | ✓                         | ✓                      | ✓                           |                            |
| 9  | The minimum turn over / work experience with satisfactory completion report in last 2 years or at least two or more works in hand and their aggregate cost should be equal to the work cost in which bidder interested to participate. | ✓                         | ✓                      | ✓                           |                            |
| 10 | The bidder shall not be blacklisted by Government / Semi Government / Autonomous / Private organization (Affidavit to be provided).  | ✓                         | ✓                      | ✓                           |                            |

  
**[Naveed Izhar]**  
 Executive Engineer, TEB, KDA  
 Member

  
**[Naveed Izhar]**  
 Director (Accounts), Engg. Dept. KMC  
 Member

  
**[S.M. Taha]**  
 Director Engineering Design / Incharge CM  
 Chairman



18

**KARACHI METROPOLITAN CORPORATION**  
**ENGINEERING DEPARTMENT**  
**UNION COUNCIL DEVELOPMENT PROGRAMME**

No.

Dated:

**BID EVALUATION REPORT**

(In Compliance of Clause 45 SPP Rules 2010)

1. Name of Procuring Agency: Karachi Metropolitan Corporation
2. Tender Reference No: KMC/CM/ED/18/2017-18
3. Tender Description/Name of work/item: **IMPROVEMENT / REHABILITATION OF INFRASTRUCTURE IN DIFFERENT AREA OF RSW-225, RSW-233, RSW-235, RSW-241, RSW-247, RSW-277, RSL-285, RSL-288 RECOMMENDED BY MEMBER, KMC COUNCIL (REGULAR).**
4. Method of Procurement: Single Stage – One Envelope
5. Tender Published: Daily Jang, Daily DAWN and Daily Kawish dated 26-07-2017, etc and SPPRA Website S.No.34073.
6. Total Bid documents Sold: 13 Nos.
7. Total Bids Received: 09 Nos.
8. Technical Bid Opening date: (if applicable) N/A (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): 06 Nos.
10. Bid (s) Rejected: 03 No. (Did not meet Minimum Qualification Criteria)
11. Financial Bid Opening date: 11-09-2017


**12. Bid Evaluation Report:**


| SN | Name of Firm or Bidder           | Cost offered by the Bidder | Ranking in terms of cost | Comparison with Estimated cost                       | Reasons for acceptance/rejection                              | Remarks                             |
|----|----------------------------------|----------------------------|--------------------------|--|---|-------------------------------------|
| 0  | 1                                | 2                          | 3                        | 4  | 5   | 6                                   |
| 1  | M/s AMKM Enterprises             | 13340000                   | 1 <sup>st</sup> Lowest   | 33.30% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria | Recommended for award of work       |
| 2  | M/s Mass Developers              | 14000000                   | 2 <sup>nd</sup> Lowest   | 30.00% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria | Not recommended due to higher rates |
| 3  | M/s New Mahad Const. Co.         | 14000000                   | 3 <sup>rd</sup> Lowest   | 30.00% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria | Not recommended due to higher rates |
| 4  | M/s Shamsuddin Mandokhail        | 14000000                   | 4 <sup>th</sup> Lowest   | 30.00% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria | Not recommended due to higher rates |
| 5  | M/s Mehran Shah Babar & Brothers | 14002000                   | 5 <sup>th</sup> Lowest   | 29.99% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria | Not recommended due to higher rates |

| SN | Name of Firm or Bidder        | Cost offered by the Bidder | Ranking in terms of cost | Comparison with Estimated cost                       | Reasons for acceptance/rejection   | Remarks   |
|----|-------------------------------|----------------------------|--------------------------|--|--|---|
| 0  | 1                             | 2                          | 3                        | 4  | 5  | 6   |
| 6  | M/s Al-Mustafa Const. & Engg. | 14002000                   | 6 <sup>th</sup> Lowest   | 29.99% Below the Estimated cost of Rs.20.000 Million | Bids not confirming to the requirements of the criteria given in the NIT and Tender Documents. | <b>Non Responsive</b><br>Not Evaluated due to relevant documents not attached |
| 7  | M/s Masscrete                 | 15000000                   | 7 <sup>th</sup> Lowest   | 25.00% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria                                  | Not recommended due to higher rates   |
| 8  | M/s Aamir Khan & Brothers     | 16500000                   | 8 <sup>th</sup> Lowest   | 17.50% Below the Estimated cost of Rs.20.000 Million | Bids not confirming to the requirements of the criteria given in the NIT and Tender Documents. | <b>Non Responsive</b><br>Pay order not attached                               |
| 9  | M/s Mehboob Khan & Sons       | Not Quoted                 | Not Quoted               | Not Quoted   | Bids not confirming to the requirements of the criteria given in the NIT and Tender Documents. | <b>Non Responsive</b>   |

This issued with the approval of the members of the procurement committee.

  
[Naveed Izhar]  
S.E. (TEB), KDA  
Member

  
[Navab Saeed]  
Director (Accounts), Engg. Dept.  
KMC  
Member

  
[S.M. Taha]  
Director Engineering Design /  
Incharge CM  
Chairman

**Director (CB), SPPRA, GOS**

(With a request to upload on SPPRA Website)

**Sr. Director (IT), KMC**

With a request to upload on the KMC Website

**C.C. to:-**

1. Director General (Technical Services), KMC
2. Chief Engineer (Concerned), KMC
3. All Procurement Committee Members
4. PS to MD, SPPRA, Govt. of Sindh.
5. Secretary to Mayor, Karachi

**KARACHI METROPOLITAN CORPORATION**  
**ENGINEERING DEPARTMENT**  
**UNION COUNCIL DEVELOPMENT PROGRAMME**

Tender # 18

**COMPARATIVE STATEMENT**

Name of Work: **IMPROVEMENT / REHABILITATION OF INFRASTRUCTURE IN DIFFERENT AREA OF RSW-225, RSW-233, RSW-235, RSW-241, RSW-247, RSW-277, RSL-285, RSL-288 RECOMMENDED BY MEMBER, KMC COUNCIL (REGULAR).**

Estimated Cost: Part – A to H (S/R): **Rs.20.000 Million** Tentative Cost: **Rs.20.000 Million** Tender Opened on: **11-09-2017**  
 (Rs.25,00,000/- Each)

| Lowest Bidder                     | Name of Contractor (M/s.)   | Quoted Rate                        |                    |                      | Quoted Amount (In Rs.) | Total Amount as per Calculation | Remarks           |
|-----------------------------------|-----------------------------|------------------------------------|--------------------|----------------------|------------------------|---------------------------------|-------------------|
| <b>1</b>                          | <b>M/s AMKM Enterprises</b> | <b>SCHEDULE RATES</b>              |                    |                      |                        |                                 | <b>RESPONSIVE</b> |
|                                   |                             | <b>Description</b>                 | <b>Est. Amount</b> | <b>Above / Below</b> | ---                    | ---                             |                   |
|                                   |                             | Part-A:                            | Rs.25,00,000       | 25.00% Below the S/R | <b>1875000</b>         | <b>1875000</b>                  |                   |
|                                   |                             | Part-B:                            | Rs.25,00,000       | 25.00% Below the S/R | <b>1875000</b>         | <b>1875000</b>                  |                   |
|                                   |                             | Part-C:                            | Rs.25,00,000       | 25.00% Below the S/R | <b>1875000</b>         | <b>1875000</b>                  |                   |
|                                   |                             | Part-D:                            | Rs.25,00,000       | 25.00% Below the S/R | <b>1875000</b>         | <b>1875000</b>                  |                   |
|                                   |                             | Part-E:                            | Rs.25,00,000       | 30.00% Below the S/R | <b>1750000</b>         | <b>1750000</b>                  |                   |
|                                   |                             | Part-F:                            | Rs.25,00,000       | 30.00% Below the S/R | <b>1750000</b>         | <b>1750000</b>                  |                   |
|                                   |                             | Part-G:                            | Rs.25,00,000       | 30.00% Below the S/R | <b>1750000</b>         | <b>1750000</b>                  |                   |
|                                   |                             | Part-H:                            | Rs.25,00,000       | 30.00% Below the S/R | <b>1750000</b>         | <b>1750000</b>                  |                   |
|                                   |                             | <b>TOTAL QUOTED AMOUNT</b>         |                    |                      | <b>14500000</b>        | <b>14500000</b>                 |                   |
|                                   |                             | <b>(Less) 8.00% SPECIAL REBATE</b> |                    |                      | ---                    | <b>1160000</b>                  |                   |
| <b>GRAND TOTAL (AFTER REBATE)</b> |                             |                                    | <b>13340000</b>    | <b>13340000</b>      |                        |                                 |                   |
| <b>2</b>                          | <b>M/s Mass Developers</b>  | <b>SCHEDULE RATES</b>              |                    |                      |                        |                                 | <b>RESPONSIVE</b> |
|                                   |                             | <b>Description</b>                 | <b>Est. Amount</b> | <b>Above / Below</b> | ---                    | ---                             |                   |
|                                   |                             | Part-A:                            | Rs.25,00,000       | 30.00% Below the S/R | ---                    | <b>1750000</b>                  |                   |
|                                   |                             | Part-B:                            | Rs.25,00,000       | 30.00% Below the S/R | ---                    | <b>1750000</b>                  |                   |
|                                   |                             | Part-C:                            | Rs.25,00,000       | 30.00% Below the S/R | ---                    | <b>1750000</b>                  |                   |
|                                   |                             | Part-D:                            | Rs.25,00,000       | 30.00% Below the S/R | ---                    | <b>1750000</b>                  |                   |
|                                   |                             | Part-E:                            | Rs.25,00,000       | 30.00% Below the S/R | ---                    | <b>1750000</b>                  |                   |
|                                   |                             | Part-F:                            | Rs.25,00,000       | 30.00% Below the S/R | ---                    | <b>1750000</b>                  |                   |
|                                   |                             | Part-G:                            | Rs.25,00,000       | 30.00% Below the S/R | ---                    | <b>1750000</b>                  |                   |
|                                   |                             | Part-H:                            | Rs.25,00,000       | 30.00% Below the S/R | ---                    | <b>1750000</b>                  |                   |
|                                   |                             | <b>TOTAL QUOTED AMOUNT</b>         |                    |                      | <b>14000000</b>        | <b>14000000</b>                 |                   |






| Lowest Bidder              | Name of Contractor (M/s.)        | Quoted Rate        |                    |                      | Quoted Amount (In Rs.) | Total Amount as per Calculation | Remarks    |
|----------------------------|----------------------------------|--------------------|--------------------|----------------------|------------------------|---------------------------------|------------|
| 3                          | M/s New Mahad Const. Co.         | SCHEDULE RATES     |                    |                      |                        |                                 | RESPONSIVE |
|                            |                                  | <b>Description</b> | <b>Est. Amount</b> | <b>Above / Below</b> | ---                    | ---                             |            |
|                            |                                  | Part-A:            | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                            |                                  | Part-B:            | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                            |                                  | Part-C:            | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                            |                                  | Part-D:            | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                            |                                  | Part-E:            | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                            |                                  | Part-F:            | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                            |                                  | Part-G:            | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                            |                                  | Part-H:            | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |            |
| <b>TOTAL QUOTED AMOUNT</b> |                                  |                    | <b>14000000</b>    | <b>14000000</b>      |                        |                                 |            |
| 4                          | M/s Shamsuddin Mandokhail        | SCHEDULE RATES     |                    |                      |                        |                                 | RESPONSIVE |
|                            |                                  | <b>Description</b> | <b>Est. Amount</b> | <b>Above / Below</b> | ---                    | ---                             |            |
|                            |                                  | Part-A:            | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                            |                                  | Part-B:            | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                            |                                  | Part-C:            | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                            |                                  | Part-D:            | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                            |                                  | Part-E:            | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                            |                                  | Part-F:            | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                            |                                  | Part-G:            | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                            |                                  | Part-H:            | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |            |
| <b>TOTAL QUOTED AMOUNT</b> |                                  |                    | <b>14000000</b>    | <b>14000000</b>      |                        |                                 |            |
| 5                          | M/s Mehran Shah Babar & Brothers | SCHEDULE RATES     |                    |                      |                        |                                 | RESPONSIVE |
|                            |                                  | <b>Description</b> | <b>Est. Amount</b> | <b>Above / Below</b> | ---                    | ---                             |            |
|                            |                                  | Part-A:            | Rs.25,00,000       | 29.99% Below the S/R | 1750250                | 1750250                         |            |
|                            |                                  | Part-B:            | Rs.25,00,000       | 29.99% Below the S/R | 1750250                | 1750250                         |            |
|                            |                                  | Part-C:            | Rs.25,00,000       | 29.99% Below the S/R | 1750250                | 1750250                         |            |
|                            |                                  | Part-D:            | Rs.25,00,000       | 29.99% Below the S/R | 1750250                | 1750250                         |            |
|                            |                                  | Part-E:            | Rs.25,00,000       | 29.99% Below the S/R | 1750250                | 1750250                         |            |
|                            |                                  | Part-F:            | Rs.25,00,000       | 29.99% Below the S/R | 1750250                | 1750250                         |            |
|                            |                                  | Part-G:            | Rs.25,00,000       | 29.99% Below the S/R | 1750250                | 1750250                         |            |
|                            |                                  | Part-H:            | Rs.25,00,000       | 29.99% Below the S/R | 1750250                | 1750250                         |            |
| <b>TOTAL QUOTED AMOUNT</b> |                                  |                    | <b>14002000</b>    | <b>14002000</b>      |                        |                                 |            |

| Lowest Bidder       | Name of Contractor (M/s.)           | Quoted Rate    |              |                      | Quoted Amount (In Rs.) | Total Amount as per Calculation | Remarks  |
|---------------------|-------------------------------------|----------------|--------------|----------------------|------------------------|---------------------------------|--|
| 6                   | M/s Al-Mustafa Const. & Engineering | SCHEDULE RATES |              |                      |                        |                                 | NON-RESPONSIVE<br>Not Evaluated due to relevant documents are not attached |
|                     |                                     | Description    | Est. Amount  | Above / Below        | ---                    | ---                             |  |
|                     |                                     | Part-A:        | Rs.25,00,000 | S/R                  | ---                    | ---                             |  |
|                     |                                     | Part-B:        | Rs.25,00,000 | S/R                  | ---                    | ---                             |  |
|                     |                                     | Part-C:        | Rs.25,00,000 | S/R                  | ---                    | ---                             |  |
|                     |                                     | Part-D:        | Rs.25,00,000 | S/R                  | ---                    | ---                             |  |
|                     |                                     | Part-E:        | Rs.25,00,000 | S/R                  | ---                    | ---                             |  |
|                     |                                     | Part-F:        | Rs.25,00,000 | S/R                  | ---                    | ---                             |  |
|                     |                                     | Part-G:        | Rs.25,00,000 | S/R                  | ---                    | ---                             |  |
|                     |                                     | Part-H:        | Rs.25,00,000 | S/R                  | ---                    | ---                             |  |
| TOTAL QUOTED AMOUNT |                                     |                |              | 14002000             | ---                    |                                 |  |
| 7                   | M/s Masscrete                       | SCHEDULE RATES |              |                      |                        |                                 | RESPONSIVE   |
|                     |                                     | Description    | Est. Amount  | Above / Below        | ---                    | ---                             |  |
|                     |                                     | Part-A:        | Rs.25,00,000 | 25.00% Below the S/R | ---                    | 1875000                         |  |
|                     |                                     | Part-B:        | Rs.25,00,000 | 25.00% Below the S/R | ---                    | 1875000                         |  |
|                     |                                     | Part-C:        | Rs.25,00,000 | 25.00% Below the S/R | ---                    | 1875000                         |  |
|                     |                                     | Part-D:        | Rs.25,00,000 | 25.00% Below the S/R | ---                    | 1875000                         |  |
|                     |                                     | Part-E:        | Rs.25,00,000 | 25.00% Below the S/R | ---                    | 1875000                         |  |
|                     |                                     | Part-F:        | Rs.25,00,000 | 25.00% Below the S/R | ---                    | 1875000                         |  |
|                     |                                     | Part-G:        | Rs.25,00,000 | 25.00% Below the S/R | ---                    | 1875000                         |  |
|                     |                                     | Part-H:        | Rs.25,00,000 | 25.00% Below the S/R | ---                    | 1875000                         |  |
| TOTAL QUOTED AMOUNT |                                     |                |              | 15000000             | 15000000               |                                 |  |
| 8                   | M/s Aamir Khan & Brothers           | SCHEDULE RATES |              |                      |                        |                                 | NON-RESPONSIVE\N<br>Not Evaluated due to Pay Order not attached            |
|                     |                                     | Description    | Est. Amount  | Above / Below        | ---                    | ---                             |  |
|                     |                                     | Part-A:        | Rs.25,00,000 | 15.00% Below the S/R | ---                    | ---                             |  |
|                     |                                     | Part-B:        | Rs.25,00,000 | 15.00% Below the S/R | ---                    | ---                             |  |
|                     |                                     | Part-C:        | Rs.25,00,000 | 10.00% Below the S/R | ---                    | ---                             |  |
|                     |                                     | Part-D:        | Rs.25,00,000 | 12.00% Below the S/R | ---                    | ---                             |  |
|                     |                                     | Part-E:        | Rs.25,00,000 | 16.00% Below the S/R | ---                    | ---                             |  |
|                     |                                     | Part-F:        | Rs.25,00,000 | 15.00% Below the S/R | ---                    | ---                             |  |
|                     |                                     | Part-G:        | Rs.25,00,000 | 16.00% Below the S/R | ---                    | ---                             |  |
|                     |                                     | Part-H:        | Rs.25,00,000 | 16.00% Below the S/R | ---                    | ---                             |  |
| TOTAL QUOTED AMOUNT |                                     |                |              | 16500000             | ---                    |                                 |  |

| Lowest Bidder | Name of Contractor (M/s.) | Quoted Rate         |             |               | Quoted Amount (In Rs.) | Total Amount as per Calculation | Remarks        |
|---------------|---------------------------|---------------------|-------------|---------------|------------------------|---------------------------------|----------------|
| 9             | M/s Mehboob Khan & Sons   | SCHEDULE RATES      |             |               |                        |                                 | NON-RESPONSIVE |
|               |                           | Description         | Est. Amount | Above / Below | ---                    | ---                             |                |
|               |                           | Part-A to H:        | ---         | S/R           | Not Quoted             | Not Quoted                      |                |
|               |                           | TOTAL QUOTED AMOUNT |             |               | Not Quoted             | Not Quoted                      |                |



[Naveed Izhar]  
Executive Engineer, TEB, KDA  
Member



[Nayab Saif]  
Director (Accounts), Engg. Dept. KMC  
Member



[S.M. Taha]  
Director Engineering Design / Incharge CM  
Chairman

Subject: **IMPROVEMENT / REHABILITATION OF INFRASTRUCTURE IN DIFFERENT AREA OF RSW-225, RSW-233, RSW-235, RSW-241, RSW-247, RSW-277, RSL-285, RSL-288 RECOMMENDED BY MEMBER, KMC COUNCIL (REGULAR).**

NIT No. DIR/UCDP/ED/KMC/93/17 dated 24-07-2017

Method of Procurement: **Single Stage One Envelope.**

### **MINUTES OF PROCUREMENT COMMITTEE MEETING**

A meeting of the procurement committee of this department regarding evaluation of bids received in respect of subject NIT till the deadlines of submission. The meeting was attended by following members of the procurement committee:

- |                     |  |          |
|---------------------|--|----------|
| 1. Mr. S.M. Taha    | Director Engineering Design, Incharge CM | Chairman |
| 2. Mr. Nayyab Saeed | Director Accounts, Engg. Dept. KMC       | Member   |
| 3. Mr. Naveed Izhar | Superintending Engineer (TEB), KDA       | Member   |

The following bidders submitted their bids till the deadline of submission.

| SN | NAME OF BIDDER                   | SN | NAME OF BIDDER                |
|----|----------------------------------|----|-------------------------------|
| 1  | M/s AMKM Enterprises             | 6  | M/s Al-Mustafa Const. & Engg. |
| 2  | M/s Mass Developers              | 7  | M/s Masscrete                 |
| 3  | M/s New Mahad Const. Co.         | 8  | M/s Aamir Khan & Brothers     |
| 4  | M/s Shamsuddin Mandokhail        | 9  | M/s Mehboob Khan & Sons       |
| 5  | M/s Mehran Shah Babar & Brothers |    |                               |


The bids were opened on in the office of the Director (UCDP), Engineering Department, KMC on **11-09-2017** at **2:30 PM** in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Tender Opening Committee. All the members of the tender opening committee signed the bids. Following is the details of bids announced:

| SN | NAME OF BIDDER                   | OFFERED PRICE | AMOUNT OF BID SECURITY | PAY ORDER NO./ DATE | REMARKS  |
|----|----------------------------------|---------------|------------------------|---------------------|--|
| 1  | M/s AMKM Enterprises             | 13340000      | 4,00,000               | Attached            | Responsive   |
| 2  | M/s Mass Developers              | 14000000      | 4,00,000               | Attached            | Responsive   |
| 3  | M/s New Mahad Const. Co.         | 14000000      | 4,00,000               | Attached            | Responsive   |
| 4  | M/s Shamsuddin Mandokhail        | 14000000      | 4,00,000               | Attached            | Responsive   |
| 5  | M/s Mehran Shah Babar & Brothers | 14002000      | 4,00,000               | Attached            | Responsive   |
| 6  | M/s Al-Mustafa Const. & Engg.    | 14002000      | 4,00,000               | Attached            | Non Responsive<br>Not Evaluated due to relevant documents not attached |
| 7  | M/s Masscrete                    | 15000000      | 4,00,000               | Attached            | Responsive   |
| 8  | M/s Aamir Khan & Brothers        | 16500000      | Not Attached           | Not Attached        | Non Responsive<br>Pay order not attached                               |
| 9  | M/s Mehboob Khan & Sons          | Not Quoted    | Not Attached           | Not Attached        | Non Responsive   |

The committee examined all the bids as per the Qualification / eligibility criteria provided in the bidding documents, arithmetical checks and verify the documents and bid security submitted by the bidders.

The meeting ended with the note of thanks to and from the chair.

  
[Naveed Izhar]  
S.E. (TEB), KDA  
Member

  
[Nayyab Saeed]  
Director (Accounts), Engg. Dept.  
KMC  
Member

  
[S.M. Taha]  
Director Engineering Design /  
Incharge CM  
Chairman

**KARACHI METROPOLITAN CORPORATION**  
**ENGINEERING DEPARTMENT**  
**UNION COUNCIL DEVELOPMENT PROGRAMME**

Tender # 18

**ELIGIBILITY / MINIMUM QUALIFICATION REPORT**

Name of Work: **IMPROVEMENT / REHABILITATION OF INFRASTRUCTURE IN DIFFERENT AREA OF RSW-225, RSW-233, RSW-235, RSW-241, RSW-247, RSW-277, RSL-285, RSL-288 RECOMMENDED BY MEMBER, KMC COUNCIL (REGULAR).**

| SN                                    | CONDITION  | M/s AMKM Enterprises | M/s Mass Developers | M/s New Mahad Const. Co. | M/s Shamsuddin Mandokhail | M/s Mehran Shah Babar & Brothers |
|---------------------------------------|--|----------------------|---------------------|--------------------------|---------------------------|----------------------------------|
| <b>Eligibility</b>                    |  |                      |                     |                          |                           |                                  |
| 1                                     | Valid PEC in C-6 and above category and relevant fiend of specialization.  | ✓                    | ✓                   | ✓                        | ✓                         | ✓                                |
| 2                                     | NTN Certificate  | ✓                    | ✓                   | ✓                        | ✓                         | ✓                                |
| 3                                     | Valid Professional TAX.  | ✓                    | ✓                   | ✓                        | ✓                         | ✓                                |
| 4                                     | Registration with Sindh Board of Revenue.  | ✓                    | ✓                   | ✓                        | ✓                         | ✓                                |
| <b>Minimum Qualification Criteria</b> |  |                      |                     |                          |                           |                                  |
| 5                                     | Bid Security, as mentioned in the NIT & Bidding Documents, is furnished.   | ✓                    | ✓                   | ✓                        | ✓                         | ✓                                |
| 6                                     | All rates quoted including the total amount of the bid shall be in figures & words (both).   | ✓                    | ✓                   | ✓                        | ✓                         | ✓                                |
| 7                                     | All corrections / overwriting shall be clearly re-written with initials & duly stamped by the bidder.  | ✓                    | ✓                   | ✓                        | ✓                         | ✓                                |
| 8                                     | The bid shall be properly signed, named & stamped by the authorized person of the firm and authorization letter for signatory shall be enclosed with the tender by the authorized person, if other than the signatory of the firm.     | ✓                    | ✓                   | ✓                        | ✓                         | ✓                                |
| 9                                     | The minimum turn over / work experience with satisfactory completion report in last 2 years or at least two or more works in hand and their aggregate cost should be equal to the work cost in which bidder interested to participate. | ✓                    | ✓                   | ✓                        | ✓                         | ✓                                |
| 10                                    | The bidder shall not be blacklisted by Government / Semi Government / Autonomous / Private organization (Affidavit to be provided).  | ✓                    | ✓                   | ✓                        | ✓                         | ✓                                |

  
**[Naveed Izhar]**  
 Executive Engineer, TEB, KDA  
 Member

  
**[Nayab]**  
 Director (Accounts), Engg. Dept. KMC  
 Member

  
**[S.M. Taha]**  
 Director Engineering Design / Incharge CM  
 Chairman

| SN                                    | CONDITION  | M/s Al-Mustafa<br>Const. & Engg.                            | M/s<br>Masscrete | M/s Aamir Khan<br>& Brothers | M/s Mehboob<br>Khan & Sons |  |  |  |
|---------------------------------------|--|---|------------------|------------------------------|----------------------------|--|--|--|
| <b>Eligibility</b>                    |  |   |                  |                              |                            |  |  |  |
| 1                                     | Valid PEC in C-6 and above category and relevant fiend of specialization.  | Not Evaluated due to relevant documents<br>are not attached | ✓                | Pay Order not attached       | Not Quoted / Not Evaluated |  |  |  |
| 2                                     | NTN Certificate  |   | ✓                |                              |                            |  |  |  |
| 3                                     | Valid Professional TAX.  |   | ✓                |                              |                            |  |  |  |
| 4                                     | Registration with Sindh Board of Revenue.  |   | ✓                |                              |                            |  |  |  |
| <b>Minimum Qualification Criteria</b> |  |   |                  |                              |                            |  |  |  |
| 5                                     | Bid Security, as mentioned in the NIT & Bidding Documents, is furnished.   |   | ✓                |                              |                            |  |  |  |
| 6                                     | All rates quoted including the total amount of the bid shall be in figures & words (both).   |   | ✓                |                              |                            |  |  |  |
| 7                                     | All corrections / overwriting shall be clearly re-written with initials & duly stamped by the bidder.  |   | ✓                |                              |                            |  |  |  |
| 8                                     | The bid shall be properly signed, named & stamped by the authorized person of the firm and authorization letter for signatory shall be enclosed with the tender by the authorized person, if other than the signatory of the firm.     |   | ✓                |                              |                            |  |  |  |
| 9                                     | The minimum turn over / work experience with satisfactory completion report in last 2 years or at least two or more works in hand and their aggregate cost should be equal to the work cost in which bidder interested to participate. |   | ✓                |                              |                            |  |  |  |
| 10                                    | The bidder shall not be blacklisted by Government / Semi Government / Autonomous / Private organization (Affidavit to be provided).  | ✓   |                  |                              |                            |  |  |  |

  
**[Naveed Izhar]**  
 Executive Engineer, TEB, KDA  
 Member

  
**[Nayab Saad]**  
 Director (Accounts & Engg. Dept. KMC  
 Member

  
**[S.M. Taha]**  
 Director Engineering Design / Incharge CM  
 Chairman



(19)

**KARACHI METROPOLITAN CORPORATION**  
**ENGINEERING DEPARTMENT**  
**UNION COUNCIL DEVELOPMENT PROGRAMME**

No.

Dated:

**BID EVALUATION REPORT**

(In Compliance of Clause 45 SPP Rules 2010)

1. Name of Procuring Agency: Karachi Metropolitan Corporation
2. Tender Reference No: KMC/CM/ED/19/2017-18
3. Tender Description/Name of work/item: **IMPROVEMENT / REHABILITATION OF INFRASTRUCTURE IN DIFFERENT AREA OF UC-6,12,13 (DISTRICT-MALIR) UC-20 (DISTRICT-CENTRAL) RSW-256, RSW-259, RSW-264, RSW-265 RECOMMENDED BY MEMBER, KMC COUNCIL (REGULAR).**
4. Method of Procurement: Single Stage – One Envelope
5. Tender Published: Daily Jang, Daily DAWN and Daily Kawish dated 26-07-2017, etc and SPPRA Website S.No.34073.
6. Total Bid documents Sold: 16 Nos.
7. Total Bids Received: 12 Nos.
8. Technical Bid Opening date: (if applicable) N/A (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): 08 Nos.
10. Bid (s) Rejected: 04 No. (Did not meet Minimum Qualification Criteria)
11. Financial Bid Opening date: 11-09-2017


12. **Bid Evaluation Report:**

| SN | Name of Firm or Bidder           | Cost offered by the Bidder | Ranking in terms of cost | Comparison with Estimated cost                       | Reasons for acceptance/rejection                              | Remarks                             |
|----|----------------------------------|----------------------------|--------------------------|--|---|-------------------------------------|
| 0  | 1                                | 2                          | 3                        | 4  | 5   | 6                                   |
| 1  | M/s AMKM Enterprises             | 13340000                   | 1 <sup>st</sup> Lowest   | 33.30% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria | Recommended for award of work       |
| 2  | M/s Mass Developers              | 14000000                   | 2 <sup>nd</sup> Lowest   | 30.00% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria | Not recommended due to higher rates |
| 3  | M/s Mehran Shah Babar & Brothers | 14000000                   | 3 <sup>rd</sup> Lowest   | 30.00% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria | Not recommended due to higher rates |
| 4  | M/s Shamsuddin Mandokhail        | 14000000                   | 4 <sup>th</sup> Lowest   | 30.00% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria | Not recommended due to higher rates |
| 5  | M/s New Mahad Const. Co.         | 14000000                   | 5 <sup>th</sup> Lowest   | 30.00% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria | Not recommended due to higher rates |

| SN | Name of Firm or Bidder                 | Cost offered by the Bidder | Ranking in terms of cost | Comparison with Estimated cost                       | Reasons for acceptance/rejection   | Remarks   |
|----|--|----------------------------|--------------------------|--|--|---|
| 0  | 1                                      | 2                          | 3                        | 4  | 5  | 6   |
| 6  | M/s Junaid K.K. Construction           | 14000000                   | 6 <sup>th</sup> Lowest   | 30.00% Below the Estimated cost of Rs.20.000 Million | Bids not conforming to the requirements of the criteria given in the NIT and Tender Documents. | Non Responsive Pay order not attached               |
| 7  | M/s Falcon Engineers                   | 14875000                   | 7 <sup>th</sup> Lowest   | 25.63% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria                                  | Not recommended due to higher rates                 |
| 8  | M/s Masscrete                          | 15000000                   | 8 <sup>th</sup> Lowest   | 25.00% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria                                  | Not recommended due to higher rates                 |
| 9  | M/s Shamroz Const. Co.                 | 15600000                   | 9 <sup>th</sup> Lowest   | 22.00% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria                                  | Not recommended due to higher rates                 |
| 10 | M/s Ghulam Hyder Mandokhail & Brothers | ----                       | ----                     | ----   | Bids not conforming to the requirements of the criteria given in the NIT and Tender Documents. | Non Responsive Not Evaluated due to Short Pay Order |
| 11 | M/s Mehboob Khan & Sons                | Not Quoted                 | Not Quoted               | Not Quoted   | Bids not conforming to the requirements of the criteria given in the NIT and Tender Documents. | Non Responsive                                      |
| 12 | M/s Pearl Const. Co.                   | Not Quoted                 | Not Quoted               | Not Quoted   | Bids not conforming to the requirements of the criteria given in the NIT and Tender Documents. | Non Responsive                                      |

This issued with the approval of the members of the procurement committee.

  
[Naveed Izhar]  
S.E. (TEB), KDA  
Member

  
[Navab Zaid]  
Director (Accounts), Engg. Dept.  
KMC  
Member

  
[S.M. Taha]  
Director Engineering Design /  
Incharge CM  
Chairman

**Director (CB), SPPRA, GOS**

(With a request to upload on SPPRA Website)

**Sr. Director (IT), KMC**

With a request to upload on the KMC Website

C.C. to:-

1. Director General (Technical Services), KMC
2. Chief Engineer (Concerned), KMC
3. All Procurement Committee Members
4. PS to MD, SPPRA, Govt. of Sindh.
5. Secretary to Mayor, Karachi

**KARACHI METROPOLITAN CORPORATION**  
**ENGINEERING DEPARTMENT**  
**UNION COUNCIL DEVELOPMENT PROGRAMME**

Tender # 19

**COMPARATIVE STATEMENT**

Name of Work: **IMPROVEMENT / REHABILITATION OF INFRASTRUCTURE IN DIFFERENT AREA OF UC-6,12,13 (DISTRICT-MALIR) UC-20 (DISTRICT-CENTRAL) RSW-256, RSW-259, RSW-264, RSW-265 RECOMMENDED BY MEMBER, KMC COUNCIL (REGULAR).**

Estimated Cost: Part – A to H (S/R): **Rs.20.000 Million**  
 (Rs.25,00,000/- Each)

Tentative Cost: **Rs.20.000 Million**

Tender Opened on: **11-09-2017**

| Lowest Bidder                     | Name of Contractor (M/s.)   | Quoted Rate                        |                    |                      | Quoted Amount (In Rs.) | Total Amount as per Calculation | Remarks           |
|-----------------------------------|-----------------------------|------------------------------------|--------------------|----------------------|------------------------|---------------------------------|-------------------|
| <b>1</b>                          | <b>M/s AMKM Enterprises</b> | <b>SCHEDULE RATES</b>              |                    |                      |                        |                                 | <b>RESPONSIVE</b> |
|                                   |                             | <b>Description</b>                 | <b>Est. Amount</b> | <b>Above / Below</b> | ---                    | ---                             |                   |
|                                   |                             | Part-A:                            | Rs.25,00,000       | 25.00% Below the S/R | <b>1875000</b>         | <b>1875000</b>                  |                   |
|                                   |                             | Part-B:                            | Rs.25,00,000       | 25.00% Below the S/R | <b>1875000</b>         | <b>1875000</b>                  |                   |
|                                   |                             | Part-C:                            | Rs.25,00,000       | 25.00% Below the S/R | <b>1875000</b>         | <b>1875000</b>                  |                   |
|                                   |                             | Part-D:                            | Rs.25,00,000       | 25.00% Below the S/R | <b>1875000</b>         | <b>1875000</b>                  |                   |
|                                   |                             | Part-E:                            | Rs.25,00,000       | 30.00% Below the S/R | <b>1750000</b>         | <b>1750000</b>                  |                   |
|                                   |                             | Part-F:                            | Rs.25,00,000       | 30.00% Below the S/R | <b>1750000</b>         | <b>1750000</b>                  |                   |
|                                   |                             | Part-G:                            | Rs.25,00,000       | 30.00% Below the S/R | <b>1750000</b>         | <b>1750000</b>                  |                   |
|                                   |                             | Part-H:                            | Rs.25,00,000       | 30.00% Below the S/R | <b>1750000</b>         | <b>1750000</b>                  |                   |
|                                   |                             | <b>TOTAL QUOTED AMOUNT</b>         |                    |                      | <b>14500000</b>        | <b>14500000</b>                 |                   |
|                                   |                             | <b>(Less) 8.00% SPECIAL REBATE</b> |                    |                      | ---                    | <b>1160000</b>                  |                   |
| <b>GRAND TOTAL (AFTER REBATE)</b> |                             |                                    | <b>13340000</b>    | <b>13340000</b>      |                        |                                 |                   |
| <b>2</b>                          | <b>M/s Mass Developers</b>  | <b>SCHEDULE RATES</b>              |                    |                      |                        |                                 | <b>RESPONSIVE</b> |
|                                   |                             | <b>Description</b>                 | <b>Est. Amount</b> | <b>Above / Below</b> | ---                    | ---                             |                   |
|                                   |                             | Part-A:                            | Rs.25,00,000       | 30.00% Below the S/R | ---                    | <b>1750000</b>                  |                   |
|                                   |                             | Part-B:                            | Rs.25,00,000       | 30.00% Below the S/R | ---                    | <b>1750000</b>                  |                   |
|                                   |                             | Part-C:                            | Rs.25,00,000       | 30.00% Below the S/R | ---                    | <b>1750000</b>                  |                   |
|                                   |                             | Part-D:                            | Rs.25,00,000       | 30.00% Below the S/R | ---                    | <b>1750000</b>                  |                   |
|                                   |                             | Part-E:                            | Rs.25,00,000       | 30.00% Below the S/R | ---                    | <b>1750000</b>                  |                   |
|                                   |                             | Part-F:                            | Rs.25,00,000       | 30.00% Below the S/R | ---                    | <b>1750000</b>                  |                   |
|                                   |                             | Part-G:                            | Rs.25,00,000       | 30.00% Below the S/R | ---                    | <b>1750000</b>                  |                   |
|                                   |                             | Part-H:                            | Rs.25,00,000       | 30.00% Below the S/R | ---                    | <b>1750000</b>                  |                   |
|                                   |                             | <b>TOTAL QUOTED AMOUNT</b>         |                    |                      | <b>14000000</b>        | <b>14000000</b>                 |                   |








| Lowest Bidder              | Name of Contractor (M/s.)        | Quoted Rate    |                 |                      | Quoted Amount (In Rs.) | Total Amount as per Calculation | Remarks    |
|----------------------------|----------------------------------|----------------|-----------------|----------------------|------------------------|---------------------------------|------------|
| 3                          | M/s Mehran Shah Babar & Brothers | SCHEDULE RATES |                 |                      |                        |                                 | RESPONSIVE |
|                            |                                  | Description    | Est. Amount     | Above / Below        | ---                    | ---                             |            |
|                            |                                  | Part-A:        | Rs.25,00,000    | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                            |                                  | Part-B:        | Rs.25,00,000    | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                            |                                  | Part-C:        | Rs.25,00,000    | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                            |                                  | Part-D:        | Rs.25,00,000    | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                            |                                  | Part-E:        | Rs.25,00,000    | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                            |                                  | Part-F:        | Rs.25,00,000    | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                            |                                  | Part-G:        | Rs.25,00,000    | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                            |                                  | Part-H:        | Rs.25,00,000    | 30.00% Below the S/R | 1750000                | 1750000                         |            |
| <b>TOTAL QUOTED AMOUNT</b> |                                  |                | <b>14000000</b> | <b>14000000</b>      |                        |                                 |            |
| 4                          | M/s Shamsuddin Mandokhail        | SCHEDULE RATES |                 |                      |                        |                                 | RESPONSIVE |
|                            |                                  | Description    | Est. Amount     | Above / Below        | ---                    | ---                             |            |
|                            |                                  | Part-A:        | Rs.25,00,000    | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                            |                                  | Part-B:        | Rs.25,00,000    | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                            |                                  | Part-C:        | Rs.25,00,000    | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                            |                                  | Part-D:        | Rs.25,00,000    | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                            |                                  | Part-E:        | Rs.25,00,000    | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                            |                                  | Part-F:        | Rs.25,00,000    | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                            |                                  | Part-G:        | Rs.25,00,000    | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                            |                                  | Part-H:        | Rs.25,00,000    | 30.00% Below the S/R | 1750000                | 1750000                         |            |
| <b>TOTAL QUOTED AMOUNT</b> |                                  |                | <b>14000000</b> | <b>14000000</b>      |                        |                                 |            |
| 5                          | M/s New Mahad Const. Co.         | SCHEDULE RATES |                 |                      |                        |                                 | RESPONSIVE |
|                            |                                  | Description    | Est. Amount     | Above / Below        | ---                    | ---                             |            |
|                            |                                  | Part-A:        | Rs.25,00,000    | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                            |                                  | Part-B:        | Rs.25,00,000    | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                            |                                  | Part-C:        | Rs.25,00,000    | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                            |                                  | Part-D:        | Rs.25,00,000    | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                            |                                  | Part-E:        | Rs.25,00,000    | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                            |                                  | Part-F:        | Rs.25,00,000    | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                            |                                  | Part-G:        | Rs.25,00,000    | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                            |                                  | Part-H:        | Rs.25,00,000    | 30.00% Below the S/R | 1750000                | 1750000                         |            |
| <b>TOTAL QUOTED AMOUNT</b> |                                  |                | <b>14000000</b> | <b>14000000</b>      |                        |                                 |            |

| Lowest Bidder       | Name of Contractor (M/s.)    | Quoted Rate    |              |                      | Quoted Amount (In Rs.) | Total Amount as per Calculation | Remarks   |
|---------------------|------------------------------|----------------|--------------|----------------------|------------------------|---------------------------------|---|
| 6                   | M/s Junaid K.K. Construction | SCHEDULE RATES |              |                      |                        |                                 | NON-RESPONSIVE<br>Not evaluated due to Pay Order not attached |
|                     |                              | Description    | Est. Amount  | Above / Below        | ---                    | ---                             |   |
|                     |                              | Part-A:        | Rs.25,00,000 | S/R                  | ---                    | ---                             |   |
|                     |                              | Part-B:        | Rs.25,00,000 | S/R                  | ---                    | ---                             |   |
|                     |                              | Part-C:        | Rs.25,00,000 | S/R                  | ---                    | ---                             |   |
|                     |                              | Part-D:        | Rs.25,00,000 | S/R                  | ---                    | ---                             |   |
|                     |                              | Part-E:        | Rs.25,00,000 | S/R                  | ---                    | ---                             |   |
|                     |                              | Part-F:        | Rs.25,00,000 | S/R                  | ---                    | ---                             |   |
|                     |                              | Part-G:        | Rs.25,00,000 | S/R                  | ---                    | ---                             |   |
|                     |                              | Part-H:        | Rs.25,00,000 | S/R                  | ---                    | ---                             |   |
| TOTAL QUOTED AMOUNT |                              |                |              | 1400000              | ---                    |                                 |   |
| 7                   | M/s Falcon Engineers         | SCHEDULE RATES |              |                      |                        |                                 | RESPONSIVE  |
|                     |                              | Description    | Est. Amount  | Above / Below        | ---                    | ---                             |   |
|                     |                              | Part-A:        | Rs.25,00,000 | 27.00% Below the S/R | 1825000                | 1825000                         |   |
|                     |                              | Part-B:        | Rs.25,00,000 | 25.00% Below the S/R | 1875000                | 1875000                         |   |
|                     |                              | Part-C:        | Rs.25,00,000 | 24.00% Below the S/R | 1900000                | 1900000                         |   |
|                     |                              | Part-D:        | Rs.25,00,000 | 28.00% Below the S/R | 1800000                | 1800000                         |   |
|                     |                              | Part-E:        | Rs.25,00,000 | 23.00% Below the S/R | 1925000                | 1925000                         |   |
|                     |                              | Part-F:        | Rs.25,00,000 | 28.00% Below the S/R | 1800000                | 1800000                         |   |
|                     |                              | Part-G:        | Rs.25,00,000 | 21.00% Below the S/R | 1975000                | 1975000                         |   |
|                     |                              | Part-H:        | Rs.25,00,000 | 29.00% Below the S/R | 1775000                | 1775000                         |   |
| TOTAL QUOTED AMOUNT |                              |                |              | 14875000             | 14875000               |                                 |   |
| 8                   | M/s Masscrete                | SCHEDULE RATES |              |                      |                        |                                 | RESPONSIVE  |
|                     |                              | Description    | Est. Amount  | Above / Below        | ---                    | ---                             |   |
|                     |                              | Part-A:        | Rs.25,00,000 | 25.00% Below the S/R | ---                    | 1875000                         |   |
|                     |                              | Part-B:        | Rs.25,00,000 | 25.00% Below the S/R | ---                    | 1875000                         |   |
|                     |                              | Part-C:        | Rs.25,00,000 | 25.00% Below the S/R | ---                    | 1875000                         |   |
|                     |                              | Part-D:        | Rs.25,00,000 | 25.00% Below the S/R | ---                    | 1875000                         |   |
|                     |                              | Part-E:        | Rs.25,00,000 | 25.00% Below the S/R | ---                    | 1875000                         |   |
|                     |                              | Part-F:        | Rs.25,00,000 | 25.00% Below the S/R | ---                    | 1875000                         |   |
|                     |                              | Part-G:        | Rs.25,00,000 | 25.00% Below the S/R | ---                    | 1875000                         |   |
|                     |                              | Part-H:        | Rs.25,00,000 | 25.00% Below the S/R | ---                    | 1875000                         |   |
| TOTAL QUOTED AMOUNT |                              |                |              | 15000000             | 15000000               |                                 |   |

| Lowest Bidder       | Name of Contractor (M/s.)              | Quoted Rate         |              |                      | Quoted Amount (In Rs.) | Total Amount as per Calculation | Remarks   |
|---------------------|--|---------------------|--------------|----------------------|------------------------|---------------------------------|---|
| 9                   | M/s Shamroz Const. Co.                 | SCHEDULE RATES      |              |                      |                        |                                 | RESPONSIVE  |
|                     |  | Description         | Est. Amount  | Above / Below        | ---                    | ---                             |   |
|                     |  | Part-A:             | Rs.25,00,000 | 22.00% Below the S/R | 1950000                | 1950000                         |   |
|                     |  | Part-B:             | Rs.25,00,000 | 22.00% Below the S/R | 1950000                | 1950000                         |   |
|                     |  | Part-C:             | Rs.25,00,000 | 22.00% Below the S/R | 1950000                | 1950000                         |   |
|                     |  | Part-D:             | Rs.25,00,000 | 22.00% Below the S/R | 1950000                | 1950000                         |   |
|                     |  | Part-E:             | Rs.25,00,000 | 22.00% Below the S/R | 1950000                | 1950000                         |   |
|                     |  | Part-F:             | Rs.25,00,000 | 22.00% Below the S/R | 1950000                | 1950000                         |   |
|                     |  | Part-G:             | Rs.25,00,000 | 22.00% Below the S/R | 1950000                | 1950000                         |   |
|                     |  | Part-H:             | Rs.25,00,000 | 22.00% Below the S/R | 1950000                | 1950000                         |   |
| TOTAL QUOTED AMOUNT |  |                     | 15600000     | 15600000             |                        |                                 |   |
| 10                  | M/s Ghulam Hyder Mandokhail & Brothers | SCHEDULE RATES      |              |                      |                        |                                 | NON-RESPONSIVE<br>Not Evaluated due to<br>Short Pay Order |
|                     |  | Description         | Est. Amount  | Above / Below        | ---                    | ---                             |   |
|                     |  | Part-A:             | Rs.25,00,000 | S/R                  | ---                    | ---                             |   |
|                     |  | Part-B:             | Rs.25,00,000 | S/R                  | ---                    | ---                             |   |
|                     |  | Part-C:             | Rs.25,00,000 | S/R                  | ---                    | ---                             |   |
|                     |  | Part-D:             | Rs.25,00,000 | S/R                  | ---                    | ---                             |   |
|                     |  | Part-E:             | Rs.25,00,000 | S/R                  | ---                    | ---                             |   |
|                     |  | Part-F:             | Rs.25,00,000 | S/R                  | ---                    | ---                             |   |
|                     |  | Part-G:             | Rs.25,00,000 | S/R                  | ---                    | ---                             |   |
|                     |  | Part-H:             | Rs.25,00,000 | S/R                  | ---                    | ---                             |   |
| TOTAL QUOTED AMOUNT |  |                     | 18000000     | 18000000             |                        |                                 |   |
| 11                  | M/s Mehboob Khan & Sons                | SCHEDULE RATES      |              |                      |                        |                                 | NON-RESPONSIVE  |
|                     |  | Description         | Est. Amount  | Above / Below        | ---                    | ---                             |   |
|                     |  | Part-A to H:        | ---          | S/R                  | Not Quoted             | Not Quoted                      |   |
|                     |  | TOTAL QUOTED AMOUNT |              |                      | Not Quoted             | Not Quoted                      |   |
| 12                  | M/s Pearl Const. Co.                   | SCHEDULE RATES      |              |                      |                        |                                 | NON-RESPONSIVE  |
|                     |  | Description         | Est. Amount  | Above / Below        | ---                    | ---                             |   |
|                     |  | Part-A to H:        | ---          | S/R                  | Not Quoted             | Not Quoted                      |   |
|                     |  | TOTAL QUOTED AMOUNT |              |                      | Not Quoted             | Not Quoted                      |   |

  
 [Naveed Izhar]  
 Executive Engineer, TEB, KDA  
 Member

  
 [Nayab Saeed]  
 Director (Accounts & Inv. Dept. KMC  
 Member

  
 [S.M. Taha]  
 Director Engineering Design / Incharge CM  
 Chairman

Subject: **IMPROVEMENT / REHABILITATION OF INFRASTRUCTURE IN DIFFERENT AREA OF UC-6,12,13 (DISTRICT-MALIR) UC-20 (DISTRICT-CENTRAL) RSW-256, RSW-259, RSW-264, RSW-265 RECOMMENDED BY MEMBER, KMC COUNCIL (REGULAR).**

NIT No. DIR/UCDP/ED/KMC/93/17 dated 24-07-2017

Method of Procurement: **Single Stage One Envelope.**

### **MINUTES OF PROCUREMENT COMMITTEE MEETING**

A meeting of the procurement committee of this department regarding evaluation of bids received in respect of subject NIT till the deadlines of submission. The meeting was attended by following members of the procurement committee:

- |                     |  |          |
|---------------------|--|----------|
| 1. Mr. S.M. Taha    | Director Engineering Design, Incharge CM | Chairman |
| 2. Mr. Nayyab Saeed | Director Accounts, Engg.Dept. KMC        | Member   |
| 3. Mr. Naveed Izhar | Superintending Engineer (TEB), KDA       | Member   |

The following bidders submitted their bids till the deadline of submission.

| SN | NAME OF BIDDER                   | SN | NAME OF BIDDER                         |
|----|----------------------------------|----|--|
| 1  | M/s AMKM Enterprises             | 7  | M/s Falcon Engineers                   |
| 2  | M/s Mass Developers              | 8  | M/s Masscrete                          |
| 3  | M/s Mehran Shah Babar & Brothers | 9  | M/s Shamroz Const. Co.                 |
| 4  | M/s Shamsuddin Mandokhail        | 10 | M/s Ghulam Hyder Mandokhail & Brothers |
| 5  | M/s New Mahad Const. Co.         | 11 | M/s Mehboob Khan & Sons                |
| 6  | M/s Junaid K.K. Construction     | 12 | M/s Pearl Const. Co.                   |

The bids were opened on in the office of the Director (UCDP), Engineering Department, KMC on **11-09-2017** at **2:30 PM** in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Tender Opening Committee. All the members of the tender opening committee signed the bids. Following is the details of bids announced:

| SN | NAME OF BIDDER                         | OFFERED PRICE | AMOUNT OF BID SECURITY | PAY ORDER NO./ DATE | REMARKS  |
|----|--|---------------|------------------------|---------------------|--|
| 1  | M/s AMKM Enterprises                   | 13340000      | 4,00,000               | Attached            | Responsive   |
| 2  | M/s Mass Developers                    | 14000000      | 4,00,000               | Attached            | Responsive   |
| 3  | M/s Mehran Shah Babar & Brothers       | 14000000      | 4,00,000               | Attached            | Responsive   |
| 4  | M/s Shamsuddin Mandokhail              | 14000000      | 4,00,000               | Attached            | Responsive   |
| 5  | M/s New Mahad Const. Co.               | 14000000      | 4,00,000               | Attached            | Responsive   |
| 6  | M/s Junaid K.K. Construction           | 14000000      | Not Attached           | Not Attached        | Non Responsive<br>Pay order not attached               |
| 7  | M/s Falcon Engineers                   | 14875000      | 4,00,000               | Attached            | Responsive   |
| 8  | M/s Masscrete                          | 15000000      | 4,00,000               | Attached            | Responsive   |
| 9  | M/s Shamroz Const. Co.                 | 15600000      | 4,00,000               | Attached            | Responsive   |
| 10 | M/s Ghulam Hyder Mandokhail & Brothers | ----          | 2,00,000               | Short Pay Order     | Non Responsive<br>Not Evaluated due to Short Pay Order |
| 11 | M/s Mehboob Khan & Sons                | Not Quoted    | Not Attached           | Not Attached        | Non Responsive   |
| 12 | M/s Pearl Const. Co.                   | Not Quoted    | Not Attached           | Not Attached        | Non Responsive   |

The committee examined all the bids as per the Qualification / eligibility criteria provided in the bidding documents, arithmetical checks and verify the documents and bid security submitted by the bidders.


The meeting ended with the note of thanks to and from the chair.



**[Naveed Izhar]**  
**S.E. (TEB), KDA**  
**Member**



**[Nayab Saeed]**  
**Director (Accounts), Engg. Dept.**  
**KMC**  
**Member**



**[S.M. Taha]**  
**Director Engineering Design /**  
**Incharge CM**  
**Chairman**


**KARACHI METROPOLITAN CORPORATION**  
**ENGINEERING DEPARTMENT**  
**UNION COUNCIL DEVELOPMENT PROGRAMME**  
**ELIGIBILITY / MINIMUM QUALIFICATION REPORT**


Tender # 19

Name of Work: **IMPROVEMENT / REHABILITATION OF INFRASTRUCTURE IN DIFFERENT AREA OF UC-6,12,13 (DISTRICT-MALIR) UC-20 (DISTRICT-CENTRAL) RSW-256, RSW-259, RSW-264, RSW-265 RECOMMENDED BY MEMBER, KMC COUNCIL (REGULAR).**


| SN                                    | CONDITION  | M/s AMKM Enterprises | M/s Mass Developers | M/s Mehran Shah Babar & Brothers | M/s Shamsuddin Mandokhail | M/s New Mahad Const. Co. | M/s Junaid K.K. Const.                      |  |
|---------------------------------------|--|----------------------|---------------------|----------------------------------|---------------------------|--------------------------|---|--|
| <b>Eligibility</b>                    |  |                      |                     |                                  |                           |                          |   |  |
| 1                                     | Valid PEC in C-6 and above category and relevant fiend of specialization.  | ✓                    | ✓                   | ✓                                | ✓                         | ✓                        | Not Evaluated due to Pay Order not attached |  |
| 2                                     | NTN Certificate  | ✓                    | ✓                   | ✓                                | ✓                         | ✓                        |   |  |
| 3                                     | Valid Professional TAX.  | ✓                    | ✓                   | ✓                                | ✓                         | ✓                        |   |  |
| 4                                     | Registration with Sindh Board of Revenue.  | ✓                    | ✓                   | ✓                                | ✓                         | ✓                        |   |  |
| <b>Minimum Qualification Criteria</b> |  |                      |                     |                                  |                           |                          |   |  |
| 5                                     | Bid Security, as mentioned in the NIT & Bidding Documents, is furnished.   | ✓                    | ✓                   | ✓                                | ✓                         | ✓                        |   |  |
| 6                                     | All rates quoted including the total amount of the bid shall be in figures & words (both).   | ✓                    | ✓                   | ✓                                | ✓                         | ✓                        |   |  |
| 7                                     | All corrections / overwriting shall be clearly re-written with initials & duly stamped by the bidder.  | ✓                    | ✓                   | ✓                                | ✓                         | ✓                        |   |  |
| 8                                     | The bid shall be properly signed, named & stamped by the authorized person of the firm and authorization letter for signatory shall be enclosed with the tender by the authorized person, if other than the signatory of the firm.     | ✓                    | ✓                   | ✓                                | ✓                         | ✓                        |   |  |
| 9                                     | The minimum turn over / work experience with satisfactory completion report in last 2 years or at least two or more works in hand and their aggregate cost should be equal to the work cost in which bidder interested to participate. | ✓                    | ✓                   | ✓                                | ✓                         | ✓                        |   |  |
| 10                                    | The bidder shall not be blacklisted by Government / Semi Government / Autonomous / Private organization (Affidavit to be provided).  | ✓                    | ✓                   | ✓                                | ✓                         | ✓                        |   |  |


  
**[Naveed Izhar]**  
**Executive Engineer, TEB, KDA**  
**Member**

  
**[Nayab Saeed]**  
**Director (Accounts), Engg. Dept. KMC**  
**Member**

  
**[S.M. Taha]**  
**Director Engineering Design / Incharge CM**  
**Chairman**

| SN | CONDITION  | M/s Falcon Engineers | M/s Masscrete | M/s Shamroz Const. Co. | M/s Ghulam Hyder Mandokhail & Brothers | M/s Mehboob Khan & Sons                                  | M/s Pearl Const. Co.                                     |
|----|--|----------------------|---------------|------------------------|--|--|--|
|    | <b>Eligibility</b>   |                      |               |                        |  |  |  |
| 1  | Valid PEC in C-6 and above category and relevant fiend of specialization.  | ✓                    | ✓             | ✓                      | Short Pay Order Attached               | Not Evaluated due to relevant documents are not attached | Not Evaluated due to relevant documents are not attached |
| 2  | NTN Certificate  | ✓                    | ✓             | ✓                      |  |  |  |
| 3  | Valid Professional TAX.  | ✓                    | ✓             | ✓                      |  |  |  |
| 4  | Registration with Sindh Board of Revenue.  | ✓                    | ✓             | ✓                      |  |  |  |
|    | <b>Minimum Qualification Criteria</b>  |                      |               |                        |  |  |  |
| 5  | Bid Security, as mentioned in the NIT & Bidding Documents, is furnished.   | ✓                    | ✓             | ✓                      |  |  |  |
| 6  | All rates quoted including the total amount of the bid shall be in figures & words (both).   | ✓                    | ✓             | ✓                      |  |  |  |
| 7  | All corrections / overwriting shall be clearly re-written with initials & duly stamped by the bidder.  | ✓                    | ✓             | ✓                      |  |  |  |
| 8  | The bid shall be properly signed, named & stamped by the authorized person of the firm and authorization letter for signatory shall be enclosed with the tender by the authorized person, if other than the signatory of the firm.     | ✓                    | ✓             | ✓                      |  |  |  |
| 9  | The minimum turn over / work experience with satisfactory completion report in last 2 years or at least two or more works in hand and their aggregate cost should be equal to the work cost in which bidder interested to participate. | ✓                    | ✓             | ✓                      |  |  |  |
| 10 | The bidder shall not be blacklisted by Government / Semi Government / Autonomous / Private organization (Affidavit to be provided).  | ✓                    | ✓             | ✓                      |  |  |  |

  
 [Naveed Izhar]  
 Executive Engineer, TEB, KDA  
 Member

  
 [Nayab Saad]  
 Director (Accounts & Engg. Dept. KMC  
 Member

  
 [S.M. Taha]  
 Director Engineering Design / Incharge CM  
 Chairman



20

**KARACHI METROPOLITAN CORPORATION**  
**ENGINEERING DEPARTMENT**  
**UNION COUNCIL DEVELOPMENT PROGRAMME**

No.

Dated:

**BID EVALUATION REPORT**

(In Compliance of Clause 45 SPP Rules 2010)

1. Name of Procuring Agency: Karachi Metropolitan Corporation
2. Tender Reference No: KMC/CM/ED/20/2017-18
3. Tender Description/Name of work/item: **IMPROVEMENT / REHABILITATION OF INFRASTRUCTURE IN DIFFERENT AREA OF UC-01,04,05,17 (DISTRICT-KORANGI) UC-08,19,20 (DISTRICT-WEST) UC-16 (DISTRICT-SOUTH) RECOMMENDED BY MEMBER, KMC COUNCIL (REGULAR).**
4. Method of Procurement: Single Stage – One Envelope
5. Tender Published: Daily Jang, Daily DAWN and Daily Kawish dated 26-07-2017, etc and SPPRA Website S.No.34073.
6. Total Bid documents Sold: 13 Nos.
7. Total Bids Received: 08 Nos.
8. Technical Bid Opening date: (if applicable) N/A (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): 06 Nos.
10. Bid (s) Rejected: 02 No. (Did not meet Minimum Qualification Criteria)
11. Financial Bid Opening date: 11-09-2017

**12. Bid Evaluation Report:**

| SN | Name of Firm or Bidder    | Cost offered by the Bidder | Ranking in terms of cost | Comparison with Estimated cost                       | Reasons for acceptance/rejection                              | Remarks                             |
|----|---------------------------|----------------------------|--------------------------|--|---|-------------------------------------|
| 0  | 1                         | 2                          | 3                        | 4  | 5   | 6                                   |
| 1  | M/s AMKM Enterprises      | 13340000                   | 1 <sup>st</sup> Lowest   | 33.30% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria | Recommended for award of work       |
| 2  | M/s New Mahad Const. Co.  | 14000000                   | 2 <sup>nd</sup> Lowest   | 30.00% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria | Not recommended due to higher rates |
| 3  | M/s Mass Developers       | 14000000                   | 3 <sup>rd</sup> Lowest   | 30.00% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria | Not recommended due to higher rates |
| 4  | M/s Shamsuddin Mandokhail | 14000000                   | 4 <sup>th</sup> Lowest   | 30.00% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria | Not recommended due to higher rates |
| 5  | M/s Masscrete             | 15000000                   | 5 <sup>th</sup> Lowest   | 25.00% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria | Not recommended due to higher rates |

| SN | Name of Firm or Bidder           | Cost offered by the Bidder | Ranking in terms of cost | Comparison with Estimated cost                       | Reasons for acceptance/rejection   | Remarks                                  |
|----|----------------------------------|----------------------------|--------------------------|--|--|--|
| 0  | 1                                | 2                          | 3                        | 4  | 5  | 6  |
| 6  | M/s Mehran Shah Babar & Brothers | 15250000                   | 6 <sup>th</sup> Lowest   | 23.75% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria                                  | Not recommended due to higher rates      |
| 7  | M/s Junaid K.K. Construction     | ----                       | ----                     | ----   | Bids not confirming to the requirements of the criteria given in the NIT and Tender Documents. | Non Responsive<br>Pay order not attached |
| 8  | M/s K.M. Khan & Co.              | ----                       | ----                     | ----   | Bids not confirming to the requirements of the criteria given in the NIT and Tender Documents. | Non Responsive<br>Pay order not attached |

This issued with the approval of the members of the procurement committee.

  
[Naveed Izhar]  
S.E. (TEB), KDA  
Member

  
[Nayab Saeed]  
Director (Accounts), Engg. Dept.  
KMC  
Member

  
[S.M. Taha]  
Director Engineering Design /  
Incharge CM  
Chairman

**Director (CB), SPPRA, GOS**

(With a request to upload on SPPRA Website)

**Sr. Director (IT), KMC**

With a request to upload on the KMC Website

C.C. to:-

1. Director General (Technical Services), KMC
2. Chief Engineer (Concerned), KMC
3. All Procurement Committee Members
4. PS to MD, SPPRA, Govt. of Sindh.
5. Secretary to Mayor, Karachi

**KARACHI METROPOLITAN CORPORATION**  
**ENGINEERING DEPARTMENT**  
**UNION COUNCIL DEVELOPMENT PROGRAMME**

Tender # 20

**COMPARATIVE STATEMENT**


Name of Work: **IMPROVEMENT / REHABILITATION OF INFRASTRUCTURE IN DIFFERENT AREA OF UC-01,04,05,17 (DISTRICT-KORANGI) UC-08,19,20 (DISTRICT-WEST) UC-16 (DISTRICT-SOUTH) RECOMMENDED BY MEMBER, KMC COUNCIL (REGULAR).**

Estimated Cost: Part – A to H (S/R): **Rs.20.000 Million**  
 (Rs.25,00,000/- Each)

Tentative Cost: **Rs.20.000 Million**

Tender Opened on: **11-09-2017**

| Lowest Bidder                      | Name of Contractor (M/s.)       | Quoted Rate                |                    |                      | Quoted Amount (In Rs.) | Total Amount as per Calculation | Remarks           |
|------------------------------------|---------------------------------|----------------------------|--------------------|----------------------|------------------------|---------------------------------|-------------------|
| <b>1</b>                           | <b>M/s AMKM Enterprises</b>     | <b>SCHEDULE RATES</b>      |                    |                      |                        |                                 | <b>RESPONSIVE</b> |
|                                    |                                 | <b>Description</b>         | <b>Est. Amount</b> | <b>Above / Below</b> | <b>---</b>             | <b>---</b>                      |                   |
|                                    |                                 | Part-A:                    | Rs.25,00,000       | 25.00% Below the S/R | <b>1875000</b>         | <b>1875000</b>                  |                   |
|                                    |                                 | Part-B:                    | Rs.25,00,000       | 25.00% Below the S/R | <b>1875000</b>         | <b>1875000</b>                  |                   |
|                                    |                                 | Part-C:                    | Rs.25,00,000       | 25.00% Below the S/R | <b>1875000</b>         | <b>1875000</b>                  |                   |
|                                    |                                 | Part-D:                    | Rs.25,00,000       | 25.00% Below the S/R | <b>1875000</b>         | <b>1875000</b>                  |                   |
|                                    |                                 | Part-E:                    | Rs.25,00,000       | 30.00% Below the S/R | <b>1750000</b>         | <b>1750000</b>                  |                   |
|                                    |                                 | Part-F:                    | Rs.25,00,000       | 30.00% Below the S/R | <b>1750000</b>         | <b>1750000</b>                  |                   |
|                                    |                                 | Part-G:                    | Rs.25,00,000       | 30.00% Below the S/R | <b>1750000</b>         | <b>1750000</b>                  |                   |
|                                    |                                 | Part-H:                    | Rs.25,00,000       | 30.00% Below the S/R | <b>1750000</b>         | <b>1750000</b>                  |                   |
|                                    |                                 | <b>TOTAL QUOTED AMOUNT</b> |                    |                      | <b>14500000</b>        | <b>14500000</b>                 |                   |
| <b>(Less) 8.00% SPECIAL REBATE</b> |                                 |                            | <b>---</b>         | <b>1160000</b>       |                        |                                 |                   |
| <b>GRAND TOTAL (AFTER REBATE)</b>  |                                 |                            | <b>13340000</b>    | <b>13340000</b>      |                        |                                 |                   |
| <b>2</b>                           | <b>M/s New Mahad Const. Co.</b> | <b>SCHEDULE RATES</b>      |                    |                      |                        |                                 | <b>RESPONSIVE</b> |
|                                    |                                 | <b>Description</b>         | <b>Est. Amount</b> | <b>Above / Below</b> | <b>---</b>             | <b>---</b>                      |                   |
|                                    |                                 | Part-A:                    | Rs.25,00,000       | 30.00% Below the S/R | <b>1750000</b>         | <b>1750000</b>                  |                   |
|                                    |                                 | Part-B:                    | Rs.25,00,000       | 30.00% Below the S/R | <b>1750000</b>         | <b>1750000</b>                  |                   |
|                                    |                                 | Part-C:                    | Rs.25,00,000       | 30.00% Below the S/R | <b>1750000</b>         | <b>1750000</b>                  |                   |
|                                    |                                 | Part-D:                    | Rs.25,00,000       | 30.00% Below the S/R | <b>1750000</b>         | <b>1750000</b>                  |                   |
|                                    |                                 | Part-E:                    | Rs.25,00,000       | 30.00% Below the S/R | <b>1750000</b>         | <b>1750000</b>                  |                   |
|                                    |                                 | Part-F:                    | Rs.25,00,000       | 30.00% Below the S/R | <b>1750000</b>         | <b>1750000</b>                  |                   |
|                                    |                                 | Part-G:                    | Rs.25,00,000       | 30.00% Below the S/R | <b>1750000</b>         | <b>1750000</b>                  |                   |
|                                    |                                 | Part-H:                    | Rs.25,00,000       | 30.00% Below the S/R | <b>1750000</b>         | <b>1750000</b>                  |                   |
|                                    |                                 | <b>TOTAL QUOTED AMOUNT</b> |                    |                      | <b>14000000</b>        | <b>14000000</b>                 |                   |




| Lowest Bidder       | Name of Contractor (M/s.) | Quoted Rate    |              |                      | Quoted Amount (In Rs.) | Total Amount as per Calculation | Remarks    |
|---------------------|---------------------------|----------------|--------------|----------------------|------------------------|---------------------------------|------------|
| 3                   | M/s Mass Developers       | SCHEDULE RATES |              |                      |                        |                                 | RESPONSIVE |
|                     |                           | Description    | Est. Amount  | Above / Below        | ---                    | ---                             |            |
|                     |                           | Part-A:        | Rs.25,00,000 | 30.00% Below the S/R | ---                    | 1750000                         |            |
|                     |                           | Part-B:        | Rs.25,00,000 | 30.00% Below the S/R | ---                    | 1750000                         |            |
|                     |                           | Part-C:        | Rs.25,00,000 | 30.00% Below the S/R | ---                    | 1750000                         |            |
|                     |                           | Part-D:        | Rs.25,00,000 | 30.00% Below the S/R | ---                    | 1750000                         |            |
|                     |                           | Part-E:        | Rs.25,00,000 | 30.00% Below the S/R | ---                    | 1750000                         |            |
|                     |                           | Part-F:        | Rs.25,00,000 | 30.00% Below the S/R | ---                    | 1750000                         |            |
|                     |                           | Part-G:        | Rs.25,00,000 | 30.00% Below the S/R | ---                    | 1750000                         |            |
|                     |                           | Part-H:        | Rs.25,00,000 | 30.00% Below the S/R | ---                    | 1750000                         |            |
| TOTAL QUOTED AMOUNT |                           |                |              | 14000000             | 14000000               |                                 |            |
| 4                   | M/s Shamsuddin Mandokhail | SCHEDULE RATES |              |                      |                        |                                 | RESPONSIVE |
|                     |                           | Description    | Est. Amount  | Above / Below        | ---                    | ---                             |            |
|                     |                           | Part-A:        | Rs.25,00,000 | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                     |                           | Part-B:        | Rs.25,00,000 | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                     |                           | Part-C:        | Rs.25,00,000 | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                     |                           | Part-D:        | Rs.25,00,000 | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                     |                           | Part-E:        | Rs.25,00,000 | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                     |                           | Part-F:        | Rs.25,00,000 | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                     |                           | Part-G:        | Rs.25,00,000 | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                     |                           | Part-H:        | Rs.25,00,000 | 30.00% Below the S/R | 1750000                | 1750000                         |            |
| TOTAL QUOTED AMOUNT |                           |                |              | 14000000             | 14000000               |                                 |            |
| 5                   | M/s Masscrete             | SCHEDULE RATES |              |                      |                        |                                 | RESPONSIVE |
|                     |                           | Description    | Est. Amount  | Above / Below        | ---                    | ---                             |            |
|                     |                           | Part-A:        | Rs.25,00,000 | 25.00% Below the S/R | ---                    | 1875000                         |            |
|                     |                           | Part-B:        | Rs.25,00,000 | 25.00% Below the S/R | ---                    | 1875000                         |            |
|                     |                           | Part-C:        | Rs.25,00,000 | 25.00% Below the S/R | ---                    | 1875000                         |            |
|                     |                           | Part-D:        | Rs.25,00,000 | 25.00% Below the S/R | ---                    | 1875000                         |            |
|                     |                           | Part-E:        | Rs.25,00,000 | 25.00% Below the S/R | ---                    | 1875000                         |            |
|                     |                           | Part-F:        | Rs.25,00,000 | 25.00% Below the S/R | ---                    | 1875000                         |            |
|                     |                           | Part-G:        | Rs.25,00,000 | 25.00% Below the S/R | ---                    | 1875000                         |            |
|                     |                           | Part-H:        | Rs.25,00,000 | 25.00% Below the S/R | ---                    | 1875000                         |            |
| TOTAL QUOTED AMOUNT |                           |                |              | 15000000             | 15000000               |                                 |            |

| Lowest Bidder       | Name of Contractor (M/s.)        | Quoted Rate         |              |                      | Quoted Amount (In Rs.) | Total Amount as per Calculation | Remarks   |
|---------------------|----------------------------------|---------------------|--------------|----------------------|------------------------|---------------------------------|---|
| 6                   | M/s Mehran Shah Babar & Brothers | SCHEDULE RATES      |              |                      |                        |                                 | RESPONSIVE                                      |
|                     |                                  | Description         | Est. Amount  | Above / Below        | ---                    | ---                             |   |
|                     |                                  | Part-A:             | Rs.25,00,000 | 30.00% Below the S/R | 1750000                | 1750000                         |   |
|                     |                                  | Part-B:             | Rs.25,00,000 | 20.00% Below the S/R | 2000000                | 2000000                         |   |
|                     |                                  | Part-C:             | Rs.25,00,000 | 30.00% Below the S/R | 1750000                | 1750000                         |   |
|                     |                                  | Part-D:             | Rs.25,00,000 | 20.00% Below the S/R | 2000000                | 2000000                         |   |
|                     |                                  | Part-E:             | Rs.25,00,000 | 30.00% Below the S/R | 1750000                | 1750000                         |   |
|                     |                                  | Part-F:             | Rs.25,00,000 | 20.00% Below the S/R | 2000000                | 2000000                         |   |
|                     |                                  | Part-G:             | Rs.25,00,000 | 20.00% Below the S/R | 2000000                | 2000000                         |   |
|                     |                                  | Part-H:             | Rs.25,00,000 | 20.00% Below the S/R | 2000000                | 2000000                         |   |
| TOTAL QUOTED AMOUNT |                                  |                     | 15250000     | 15250000             |                        |                                 |   |
| 7                   | M/s Junaid K.K. Construction     | SCHEDULE RATES      |              |                      |                        |                                 | NON-RESPONSIVE<br>Due to Pay Order not attached |
|                     |                                  | Description         | Est. Amount  | Above / Below        | ---                    | ---                             |   |
|                     |                                  | Part-A to H:        | 20000000     | 30.00% Below the S/R | ---                    | ---                             |   |
|                     |                                  | TOTAL QUOTED AMOUNT |              |                      | 14000000               | 14000000                        |   |
| 8                   | M/s K.M. Khan & Co.              | SCHEDULE RATES      |              |                      |                        |                                 | NON-RESPONSIVE<br>Due to Pay Order not attached |
|                     |                                  | Description         | Est. Amount  | Above / Below        | ---                    | ---                             |   |
|                     |                                  | Part-A to H:        | 20000000     | AT PAR the S/R       | ---                    | ---                             |   |
|                     |                                  | TOTAL QUOTED AMOUNT |              |                      | 20000000               | 20000000                        |   |

  
 [Naveed Izhar]  
 Executive Engineer, TEB, KDA  
 Member

  
 [Nayab Saeed]  
 Director (Accounts), Engg. Dept. KMC  
 Member

  
 [S.M. Taha]  
 Director Engineering Design / Incharge CM  
 Chairman

Subject: **IMPROVEMENT / REHABILITATION OF INFRASTRUCTURE IN DIFFERENT AREA OF UC-01,04,05,17 (DISTRICT-KORANGI) UC-08,19,20 (DISTRICT-WEST) UC-16 (DISTRICT-SOUTH) RECOMMENDED BY MEMBER, KMC COUNCIL (REGULAR).**

NIT No. DIR/UCDP/ED/KMC/93/17 dated 24-07-2017

Method of Procurement: **Single Stage One Envelope.**

**MINUTES OF PROCUREMENT COMMITTEE MEETING**

A meeting of the procurement committee of this department regarding evaluation of bids received in respect of subject NIT till the deadlines of submission. The meeting was attended by following members of the procurement committee:

- |                     |  |          |
|---------------------|--|----------|
| 1. Mr. S.M. Taha    | Director Engineering Design, Incharge CM | Chairman |
| 2. Mr. Nayyab Saeed | Director Accounts, Engg.Dept. KMC        | Member   |
| 3. Mr. Naveed Izhar | Superintending Engineer (TEB), KDA       | Member   |

The following bidders submitted their bids till the deadline of submission.

| SN | NAME OF BIDDER            | SN | NAME OF BIDDER                   |
|----|---------------------------|----|----------------------------------|
| 1  | M/s AMKM Enterprises      | 5  | M/s Masscrete                    |
| 2  | M/s New Mahad Const. Co.  | 6  | M/s Mehran Shah Babar & Brothers |
| 3  | M/s Mass Developers       | 7  | M/s Junaid K.K. Construction     |
| 4  | M/s Shamsuddin Mandokhail | 8  | M/s K.M. Khan & Co.              |

The bids were opened on in the office of the Director (UCDP), Engineering Department, KMC on **11-09-2017 at 2:30 PM** in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Tender Opening Committee. All the members of the tender opening committee signed the bids. Following is the details of bids announced:


| SN | NAME OF BIDDER                   | OFFERED PRICE | AMOUNT OF BID SECURITY | PAY ORDER NO./ DATE | REMARKS        |
|----|----------------------------------|---------------|------------------------|---------------------|----------------|
| 1  | M/s AMKM Enterprises             | 13340000      | 4,00,000               | Attached            | Responsive     |
| 2  | M/s New Mahad Const. Co.         | 14000000      | 4,00,000               | Attached            | Responsive     |
| 3  | M/s Mass Developers              | 14000000      | 4,00,000               | Attached            | Responsive     |
| 4  | M/s Shamsuddin Mandokhail        | 14000000      | 4,00,000               | Attached            | Responsive     |
| 5  | M/s Masscrete                    | 15000000      | 4,00,000               | Attached            | Responsive     |
| 6  | M/s Mehran Shah Babar & Brothers | 15250000      | 4,00,000               | Attached            | Responsive     |
| 7  | M/s Junaid K.K. Construction     | ----          | Not Attached           | Not Attached        | Non Responsive |
| 8  | M/s K.M. Khan & Co.              | ----          | Not Attached           | Not Attached        | Non Responsive |

The committee examined all the bids as per the Qualification / eligibility criteria provided in the bidding documents, arithmetical checks and verify the documents and bid security submitted by the bidders.

The meeting ended with the note of thanks to and from the chair.

  
[Naveed Izhar]  
S.E. (TEB), KDA  
Member

  
[Nayab Saeed]  
Director (Accounts), Engg. Dept.  
KMC  
Member

  
[S.M. Taha]  
Director Engineering Design /  
Incharge CM  
Chairman

**KARACHI METROPOLITAN CORPORATION**  
**ENGINEERING DEPARTMENT**  
**UNION COUNCIL DEVELOPMENT PROGRAMME**


Tender # 20

**ELIGIBILITY / MINIMUM QUALIFICATION REPORT**

Name of Work: **IMPROVEMENT / REHABILITATION OF INFRASTRUCTURE IN DIFFERENT AREA OF UC-01,04,05,17 (DISTRICT-KORANGI) UC-08,19,20 (DISTRICT-WEST) UC-16 (DISTRICT-SOUTH) RECOMMENDED BY MEMBER, KMC COUNCIL (REGULAR).**

| SN                                    | CONDITION  | M/s AMKM Enterprises | M/s New Mahad Const. Co. | M/s Mass Developers | M/s Shamsuddin Mandokhail |
|---------------------------------------|--|----------------------|--------------------------|---------------------|---------------------------|
| <b>Eligibility</b>                    |  |                      |                          |                     |                           |
| 1                                     | Valid PEC in C-6 and above category and relevant fiend of specialization.  | ✓                    | ✓                        | ✓                   | ✓                         |
| 2                                     | NTN Certificate  | ✓                    | ✓                        | ✓                   | ✓                         |
| 3                                     | Valid Professional TAX.  | ✓                    | ✓                        | ✓                   | ✓                         |
| 4                                     | Registration with Sindh Board of Revenue.  | ✓                    | ✓                        | ✓                   | ✓                         |
| <b>Minimum Qualification Criteria</b> |  |                      |                          |                     |                           |
| 5                                     | Bid Security, as mentioned in the NIT & Bidding Documents, is furnished.   | ✓                    | ✓                        | ✓                   | ✓                         |
| 6                                     | All rates quoted including the total amount of the bid shall be in figures & words (both).   | ✓                    | ✓                        | ✓                   | ✓                         |
| 7                                     | All corrections / overwriting shall be clearly re-written with initials & duly stamped by the bidder.  | ✓                    | ✓                        | ✓                   | ✓                         |
| 8                                     | The bid shall be properly signed, named & stamped by the authorized person of the firm and authorization letter for signatory shall be enclosed with the tender by the authorized person, if other than the signatory of the firm.     | ✓                    | ✓                        | ✓                   | ✓                         |
| 9                                     | The minimum turn over / work experience with satisfactory completion report in last 2 years or at least two or more works in hand and their aggregate cost should be equal to the work cost in which bidder interested to participate. | ✓                    | ✓                        | ✓                   | ✓                         |
| 10                                    | The bidder shall not be blacklisted by Government / Semi Government / Autonomous / Private organization (Affidavit to be provided).  | ✓                    | ✓                        | ✓                   | ✓                         |

  
**[Naveed Izhar]**  
 Executive Engineer, TEB, KDA  
 Member

  
**[Nayab Saeed]**  
 Director (Accounts), Engg. Dept. KMC  
 Member

  
**[S.M. Taha]**  
 Director Engineering Design / Incharge CM  
 Chairman

| SN                                    | CONDITION  | M/s Masscrete | M/s Mehran Shah Babar & Brothers | M/s Junaid K.K. Construction                             | M/s K.M. Khan & Co.                                      |  |  |
|---------------------------------------|--|---------------|----------------------------------|--|--|--|--|
| <b>Eligibility</b>                    |  |               |                                  |  |  |  |  |
| 1                                     | Valid PEC in C-6 and above category and relevant fiend of specialization.  | ✓             | ✓                                | Not Evaluated due to relevant documents are not attached | Not Evaluated due to relevant documents are not attached |  |  |
| 2                                     | NTN Certificate  | ✓             | ✓                                |  |  |  |  |
| 3                                     | Valid Professional TAX.  | ✓             | ✓                                |  |  |  |  |
| 4                                     | Registration with Sindh Board of Revenue.  | ✓             | ✓                                |  |  |  |  |
| <b>Minimum Qualification Criteria</b> |  |               |                                  |  |  |  |  |
| 5                                     | Bid Security, as mentioned in the NIT & Bidding Documents, is furnished.   | ✓             | ✓                                |  |  |  |  |
| 6                                     | All rates quoted including the total amount of the bid shall be in figures & words (both).   | ✓             | ✓                                |  |  |  |  |
| 7                                     | All corrections / overwriting shall be clearly re-written with initials & duly stamped by the bidder.  | ✓             | ✓                                |  |  |  |  |
| 8                                     | The bid shall be properly signed, named & stamped by the authorized person of the firm and authorization letter for signatory shall be enclosed with the tender by the authorized person, if other than the signatory of the firm.     | ✓             | ✓                                |  |  |  |  |
| 9                                     | The minimum turn over / work experience with satisfactory completion report in last 2 years or at least two or more works in hand and their aggregate cost should be equal to the work cost in which bidder interested to participate. | ✓             | ✓                                |  |  |  |  |
| 10                                    | The bidder shall not be blacklisted by Government / Semi Government / Autonomous / Private organization (Affidavit to be provided).  | ✓             | ✓                                |  |  |  |  |

  
**[Naveed Izhar]**  
 Executive Engineer, TEB, KDA  
 Member

  
**[Nayab Saeed]**  
 Director (Account/Egg. Dept. KMC  
 Member

  
**[S.M. Taha]**  
 Director Engineering Design / Incharge CM  
 Chairman



(21)

**KARACHI METROPOLITAN CORPORATION**  
**ENGINEERING DEPARTMENT**  
**UNION COUNCIL DEVELOPMENT PROGRAMME**

No.

Dated:

**BID EVALUATION REPORT**

(In Compliance of Clause 45 SPP Rules 2010)

1. Name of Procuring Agency: Karachi Metropolitan Corporation
2. Tender Reference No: KMC/CM/ED/21/2017-18
3. Tender Description/Name of work/item: **IMPROVEMENT / REHABILITATION OF INFRASTRUCTURE IN DIFFERENT AREA OF UC-02.05 (DISTRICT-EAST) RSY-293,RSW-221,RSW-244,RSW-237,RSW-238,RSW-250 RECOMMENDED BY MEMBER, KMC COUNCIL (REGULAR).**
4. Method of Procurement: Single Stage – One Envelope
5. Tender Published: Daily Jang, Daily DAWN and Daily Kawish dated 26-07-2017, etc and SPPRA Website S.No.34073.
6. Total Bid documents Sold: 14 Nos.
7. Total Bids Received: 11 Nos.
8. Technical Bid Opening date: (if applicable) N/A (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): 09 Nos.
10. Bid (s) Rejected: 02 No. (Did not meet Minimum Qualification Criteria)
11. Financial Bid Opening date: 11-09-2017

**12. Bid Evaluation Report:**

| SN | Name of Firm or Bidder   | Cost offered by the Bidder | Ranking in terms of cost | Comparison with Estimated cost                       | Reasons for acceptance/rejection                              | Remarks                             |
|----|--------------------------|----------------------------|--------------------------|--|---|-------------------------------------|
| 0  | 1                        | 2                          | 3                        | 4  | 5   | 6                                   |
| 1  | M/s AMKM Enterprises     | 13340000                   | 1 <sup>st</sup> Lowest   | 33.30% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria | Recommended for award of work       |
| 2  | M/s New Mahad Const. Co. | 14000000                   | 2 <sup>nd</sup> Lowest   | 30.00% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria | Not recommended due to higher rates |
| 3  | M/s Mandezai Const. Co.  | 14000000                   | 3 <sup>rd</sup> Lowest   | 30.00% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria | Not recommended due to higher rates |
| 4  | M/s Mass Developers      | 14000000                   | 4 <sup>th</sup> Lowest   | 30.00% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria | Not recommended due to higher rates |
| 5  | M/s Masscrete            | 15000000                   | 5 <sup>th</sup> Lowest   | 25.00% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria | Not recommended due to higher rates |

| SN | Name of Firm or Bidder    | Cost offered by the Bidder | Ranking in terms of cost | Comparison with Estimated cost                       | Reasons for acceptance/rejection   | Remarks                                  |
|----|---------------------------|----------------------------|--------------------------|--|--|--|
| 0  | 1                         | 2                          | 3                        | 4  | 5  | 6  |
| 6  | M/s K.M. Khan & Co.       | 15500000                   | 6 <sup>th</sup> Lowest   | 22.50% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria                                  | Not recommended due to higher rates      |
| 7  | M/s Pak Electric Works    | 15725000                   | 7 <sup>th</sup> Lowest   | 21.38% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria                                  | Not recommended due to higher rates      |
| 8  | M/s Shamsuddin Mandokhail | 15800000                   | 8 <sup>th</sup> Lowest   | 21.00% Below the Estimated cost of Rs.20.000 Million | Qualified as per Minimum Qualification / Eligibility Criteria                                  | Not recommended due to higher rates      |
| 9  | M/s DHA Brothers          | 18600000                   | 9 <sup>th</sup> Lowest   | 7.00% Below the Estimated cost of Rs.20.000 Million  | Qualified as per Minimum Qualification / Eligibility Criteria                                  | Not recommended due to higher rates      |
| 10 | M/s MS Qureshi & Co.      | -----                      | -----                    | -----  | Bids not confirming to the requirements of the criteria given in the NIT and Tender Documents. | Non Responsive<br>Pay order not attached |
| 11 | M/s Junaid K.K. Const.    | -----                      | -----                    | -----  | Bids not confirming to the requirements of the criteria given in the NIT and Tender Documents. | Non Responsive<br>Pay order not attached |

This issued with the approval of the members of the procurement committee.

  
[Naveed Izhar]  
S.E. (TEB), KDA  
Member

  
[Nayab Saad]  
Director (Accounts), Engg. Dept.  
KMC  
Member

  
[S.M. Taha]  
Director Engineering Design /  
Incharge CM  
Chairman

**Director (CB), SPPRA, GOS**

(With a request to upload on SPPRA Website)

**Sr. Director (IT), KMC**

With a request to upload on the KMC Website

C.C. to:-

1. Director General (Technical Services), KMC
2. Chief Engineer (Concerned), KMC
3. All Procurement Committee Members
4. PS to MD, SPPRA, Govt. of Sindh.
5. Secretary to Mayor, Karachi

**KARACHI METROPOLITAN CORPORATION**  
**ENGINEERING DEPARTMENT**  
**UNION COUNCIL DEVELOPMENT PROGRAMME**


Tender # 21

**COMPARATIVE STATEMENT**

Name of Work: **IMPROVEMENT / REHABILITATION OF INFRASTRUCTURE IN DIFFERENT AREA OF UC-02,05 (DISTRICT-EAST) RSY-293,RSW-221,RSW-244,RSW-237,RSW-238,RSW-250 RECOMMENDED BY MEMBER, KMC COUNCIL (REGULAR).**

Estimated Cost: Part – A to H (S/R): **Rs.20.000 Million** Tentative Cost: **Rs.20.000 Million** Tender Opened on: **11-09-2017**  
 (Rs.25,00,000/- Each)

| Lowest Bidder                     | Name of Contractor (M/s.) | Quoted Rate                        |                    |                      | Quoted Amount (In Rs.) | Total Amount as per Calculation | Remarks    |
|-----------------------------------|---------------------------|------------------------------------|--------------------|----------------------|------------------------|---------------------------------|------------|
| 1                                 | M/s AMKM Enterprises      | <b>SCHEDULE RATES</b>              |                    |                      |                        |                                 | RESPONSIVE |
|                                   |                           | <b>Description</b>                 | <b>Est. Amount</b> | <b>Above / Below</b> | ---                    | ---                             |            |
|                                   |                           | Part-A:                            | Rs.25,00,000       | 25.00% Below the S/R | 1875000                | 1875000                         |            |
|                                   |                           | Part-B:                            | Rs.25,00,000       | 25.00% Below the S/R | 1875000                | 1875000                         |            |
|                                   |                           | Part-C:                            | Rs.25,00,000       | 25.00% Below the S/R | 1875000                | 1875000                         |            |
|                                   |                           | Part-D:                            | Rs.25,00,000       | 25.00% Below the S/R | 1875000                | 1875000                         |            |
|                                   |                           | Part-E:                            | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                                   |                           | Part-F:                            | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                                   |                           | Part-G:                            | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                                   |                           | Part-H:                            | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                                   |                           | <b>TOTAL QUOTED AMOUNT</b>         |                    |                      | <b>14500000</b>        | <b>14500000</b>                 |            |
|                                   |                           | <b>(Less) 8.00% SPECIAL REBATE</b> |                    |                      | ---                    | <b>1160000</b>                  |            |
| <b>GRAND TOTAL (AFTER REBATE)</b> |                           |                                    | <b>13340000</b>    | <b>13340000</b>      |                        |                                 |            |
| 2                                 | M/s New Mahad Const. Co.  | <b>SCHEDULE RATES</b>              |                    |                      |                        |                                 | RESPONSIVE |
|                                   |                           | <b>Description</b>                 | <b>Est. Amount</b> | <b>Above / Below</b> | ---                    | ---                             |            |
|                                   |                           | Part-A:                            | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                                   |                           | Part-B:                            | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                                   |                           | Part-C:                            | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                                   |                           | Part-D:                            | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                                   |                           | Part-E:                            | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                                   |                           | Part-F:                            | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                                   |                           | Part-G:                            | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                                   |                           | Part-H:                            | Rs.25,00,000       | 30.00% Below the S/R | 1750000                | 1750000                         |            |
|                                   |                           | <b>TOTAL QUOTED AMOUNT</b>         |                    |                      | <b>14000000</b>        | <b>14000000</b>                 |            |



| Lowest Bidder              | Name of Contractor (M/s.) | Quoted Rate           |                    |                      | Quoted Amount (In Rs.) | Total Amount as per Calculation | Remarks           |
|----------------------------|---------------------------|-----------------------|--------------------|----------------------|------------------------|---------------------------------|-------------------|
| 3                          | M/s Mandezai Const. Co.   | <b>SCHEDULE RATES</b> |                    |                      |                        |                                 | <b>RESPONSIVE</b> |
|                            |                           | <b>Description</b>    | <b>Est. Amount</b> | <b>Above / Below</b> | <b>---</b>             | <b>---</b>                      |                   |
|                            |                           | Part-A:               | Rs.25,00,000       | 30.00% Below the S/R | <b>1750000</b>         | <b>1750000</b>                  |                   |
|                            |                           | Part-B:               | Rs.25,00,000       | 30.00% Below the S/R | <b>1750000</b>         | <b>1750000</b>                  |                   |
|                            |                           | Part-C:               | Rs.25,00,000       | 30.00% Below the S/R | <b>1750000</b>         | <b>1750000</b>                  |                   |
|                            |                           | Part-D:               | Rs.25,00,000       | 30.00% Below the S/R | <b>1750000</b>         | <b>1750000</b>                  |                   |
|                            |                           | Part-E:               | Rs.25,00,000       | 30.00% Below the S/R | <b>1750000</b>         | <b>1750000</b>                  |                   |
|                            |                           | Part-F:               | Rs.25,00,000       | 30.00% Below the S/R | <b>1750000</b>         | <b>1750000</b>                  |                   |
|                            |                           | Part-G:               | Rs.25,00,000       | 30.00% Below the S/R | <b>1750000</b>         | <b>1750000</b>                  |                   |
|                            |                           | Part-H:               | Rs.25,00,000       | 30.00% Below the S/R | <b>1750000</b>         | <b>1750000</b>                  |                   |
| <b>TOTAL QUOTED AMOUNT</b> |                           |                       | <b>14000000</b>    | <b>14000000</b>      |                        |                                 |                   |
| 4                          | M/s Mass Developers       | <b>SCHEDULE RATES</b> |                    |                      |                        |                                 | <b>RESPONSIVE</b> |
|                            |                           | <b>Description</b>    | <b>Est. Amount</b> | <b>Above / Below</b> | <b>---</b>             | <b>---</b>                      |                   |
|                            |                           | Part-A:               | Rs.25,00,000       | 30.00% Below the S/R | <b>---</b>             | <b>1750000</b>                  |                   |
|                            |                           | Part-B:               | Rs.25,00,000       | 30.00% Below the S/R | <b>---</b>             | <b>1750000</b>                  |                   |
|                            |                           | Part-C:               | Rs.25,00,000       | 30.00% Below the S/R | <b>---</b>             | <b>1750000</b>                  |                   |
|                            |                           | Part-D:               | Rs.25,00,000       | 30.00% Below the S/R | <b>---</b>             | <b>1750000</b>                  |                   |
|                            |                           | Part-E:               | Rs.25,00,000       | 30.00% Below the S/R | <b>---</b>             | <b>1750000</b>                  |                   |
|                            |                           | Part-F:               | Rs.25,00,000       | 30.00% Below the S/R | <b>---</b>             | <b>1750000</b>                  |                   |
|                            |                           | Part-G:               | Rs.25,00,000       | 30.00% Below the S/R | <b>---</b>             | <b>1750000</b>                  |                   |
|                            |                           | Part-H:               | Rs.25,00,000       | 30.00% Below the S/R | <b>---</b>             | <b>1750000</b>                  |                   |
| <b>TOTAL QUOTED AMOUNT</b> |                           |                       | <b>14000000</b>    | <b>14000000</b>      |                        |                                 |                   |
| 5                          | M/s Masscrete             | <b>SCHEDULE RATES</b> |                    |                      |                        |                                 | <b>RESPONSIVE</b> |
|                            |                           | <b>Description</b>    | <b>Est. Amount</b> | <b>Above / Below</b> | <b>---</b>             | <b>---</b>                      |                   |
|                            |                           | Part-A:               | Rs.25,00,000       | 25.00% Below the S/R | <b>---</b>             | <b>1875000</b>                  |                   |
|                            |                           | Part-B:               | Rs.25,00,000       | 25.00% Below the S/R | <b>---</b>             | <b>1875000</b>                  |                   |
|                            |                           | Part-C:               | Rs.25,00,000       | 25.00% Below the S/R | <b>---</b>             | <b>1875000</b>                  |                   |
|                            |                           | Part-D:               | Rs.25,00,000       | 25.00% Below the S/R | <b>---</b>             | <b>1875000</b>                  |                   |
|                            |                           | Part-E:               | Rs.25,00,000       | 25.00% Below the S/R | <b>---</b>             | <b>1875000</b>                  |                   |
|                            |                           | Part-F:               | Rs.25,00,000       | 25.00% Below the S/R | <b>---</b>             | <b>1875000</b>                  |                   |
|                            |                           | Part-G:               | Rs.25,00,000       | 25.00% Below the S/R | <b>---</b>             | <b>1875000</b>                  |                   |
|                            |                           | Part-H:               | Rs.25,00,000       | 25.00% Below the S/R | <b>---</b>             | <b>1875000</b>                  |                   |
| <b>TOTAL QUOTED AMOUNT</b> |                           |                       | <b>15000000</b>    | <b>15000000</b>      |                        |                                 |                   |

| Lowest Bidder              | Name of Contractor (M/s.) | Quoted Rate           |                    |                      | Quoted Amount (In Rs.) | Total Amount as per Calculation | Remarks           |
|----------------------------|---------------------------|-----------------------|--------------------|----------------------|------------------------|---------------------------------|-------------------|
| 6                          | M/s K.M. Khan & Co.       | <b>SCHEDULE RATES</b> |                    |                      |                        |                                 | <b>RESPONSIVE</b> |
|                            |                           | <b>Description</b>    | <b>Est. Amount</b> | <b>Above / Below</b> | <b>---</b>             | <b>---</b>                      |                   |
|                            |                           | Part-A:               | Rs.25,00,000       | 22.50% Below the S/R | <b>1937500</b>         | <b>1937500</b>                  |                   |
|                            |                           | Part-B:               | Rs.25,00,000       | 22.50% Below the S/R | <b>1937500</b>         | <b>1937500</b>                  |                   |
|                            |                           | Part-C:               | Rs.25,00,000       | 22.50% Below the S/R | <b>1937500</b>         | <b>1937500</b>                  |                   |
|                            |                           | Part-D:               | Rs.25,00,000       | 22.50% Below the S/R | <b>1937500</b>         | <b>1937500</b>                  |                   |
|                            |                           | Part-E:               | Rs.25,00,000       | 22.50% Below the S/R | <b>1937500</b>         | <b>1937500</b>                  |                   |
|                            |                           | Part-F:               | Rs.25,00,000       | 22.50% Below the S/R | <b>1937500</b>         | <b>1937500</b>                  |                   |
|                            |                           | Part-G:               | Rs.25,00,000       | 22.50% Below the S/R | <b>1937500</b>         | <b>1937500</b>                  |                   |
|                            |                           | Part-H:               | Rs.25,00,000       | 22.50% Below the S/R | <b>1937500</b>         | <b>1937500</b>                  |                   |
| <b>TOTAL QUOTED AMOUNT</b> |                           |                       | <b>15500000</b>    | <b>15500000</b>      |                        |                                 |                   |
| 7                          | M/s Pak Electric Works    | <b>SCHEDULE RATES</b> |                    |                      |                        |                                 | <b>RESPONSIVE</b> |
|                            |                           | <b>Description</b>    | <b>Est. Amount</b> | <b>Above / Below</b> | <b>---</b>             | <b>---</b>                      |                   |
|                            |                           | Part-A:               | Rs.25,00,000       | 29.00% Below the S/R | <b>1775000</b>         | <b>1775000</b>                  |                   |
|                            |                           | Part-B:               | Rs.25,00,000       | 27.00% Below the S/R | <b>1825000</b>         | <b>1825000</b>                  |                   |
|                            |                           | Part-C:               | Rs.25,00,000       | 18.00% Below the S/R | <b>2050000</b>         | <b>2050000</b>                  |                   |
|                            |                           | Part-D:               | Rs.25,00,000       | 27.00% Below the S/R | <b>1825000</b>         | <b>1825000</b>                  |                   |
|                            |                           | Part-E:               | Rs.25,00,000       | 16.00% Below the S/R | <b>2100000</b>         | <b>2100000</b>                  |                   |
|                            |                           | Part-F:               | Rs.25,00,000       | 27.00% Below the S/R | <b>1825000</b>         | <b>1825000</b>                  |                   |
|                            |                           | Part-G:               | Rs.25,00,000       | 11.00% Below the S/R | <b>2225000</b>         | <b>2225000</b>                  |                   |
|                            |                           | Part-H:               | Rs.25,00,000       | 16.00% Below the S/R | <b>2100000</b>         | <b>2100000</b>                  |                   |
| <b>TOTAL QUOTED AMOUNT</b> |                           |                       | <b>15725000</b>    | <b>15725000</b>      |                        |                                 |                   |
| 8                          | M/s Shamsuddin Mandokhail | <b>SCHEDULE RATES</b> |                    |                      |                        |                                 | <b>RESPONSIVE</b> |
|                            |                           | <b>Description</b>    | <b>Est. Amount</b> | <b>Above / Below</b> | <b>---</b>             | <b>---</b>                      |                   |
|                            |                           | Part-A:               | Rs.25,00,000       | 21.00% Below the S/R | <b>1975000</b>         | <b>1975000</b>                  |                   |
|                            |                           | Part-B:               | Rs.25,00,000       | 21.00% Below the S/R | <b>1975000</b>         | <b>1975000</b>                  |                   |
|                            |                           | Part-C:               | Rs.25,00,000       | 21.00% Below the S/R | <b>1975000</b>         | <b>1975000</b>                  |                   |
|                            |                           | Part-D:               | Rs.25,00,000       | 21.00% Below the S/R | <b>1975000</b>         | <b>1975000</b>                  |                   |
|                            |                           | Part-E:               | Rs.25,00,000       | 21.00% Below the S/R | <b>1975000</b>         | <b>1975000</b>                  |                   |
|                            |                           | Part-F:               | Rs.25,00,000       | 21.00% Below the S/R | <b>1975000</b>         | <b>1975000</b>                  |                   |
|                            |                           | Part-G:               | Rs.25,00,000       | 21.00% Below the S/R | <b>1975000</b>         | <b>1975000</b>                  |                   |
|                            |                           | Part-H:               | Rs.25,00,000       | 21.00% Below the S/R | <b>1975000</b>         | <b>1975000</b>                  |                   |
| <b>TOTAL QUOTED AMOUNT</b> |                           |                       | <b>15800000</b>    | <b>15800000</b>      |                        |                                 |                   |

| Lowest Bidder       | Name of Contractor (M/s.) | Quoted Rate         |              |                      | Quoted Amount (In Rs.) | Total Amount as per Calculation | Remarks   |
|---------------------|---------------------------|---------------------|--------------|----------------------|------------------------|---------------------------------|---|
| 9                   | M/s DHA Brothers          | SCHEDULE RATES      |              |                      |                        |                                 | RESPONSIVE                                      |
|                     |                           | Description         | Est. Amount  | Above / Below        | ---                    | ---                             |   |
|                     |                           | Part-A:             | Rs.25,00,000 | 7.00% Below the S/R  | 2325000                | 2325000                         |   |
|                     |                           | Part-B:             | Rs.25,00,000 | 7.00% Below the S/R  | 2325000                | 2325000                         |   |
|                     |                           | Part-C:             | Rs.25,00,000 | 7.00% Below the S/R  | 2325000                | 2325000                         |   |
|                     |                           | Part-D:             | Rs.25,00,000 | 7.00% Below the S/R  | 2325000                | 2325000                         |   |
|                     |                           | Part-E:             | Rs.25,00,000 | 7.00% Below the S/R  | 2325000                | 2325000                         |   |
|                     |                           | Part-F:             | Rs.25,00,000 | 7.00% Below the S/R  | 2325000                | 2325000                         |   |
|                     |                           | Part-G:             | Rs.25,00,000 | 7.00% Below the S/R  | 2325000                | 2325000                         |   |
|                     |                           | Part-H:             | Rs.25,00,000 | 7.00% Below the S/R  | 2325000                | 2325000                         |   |
| TOTAL QUOTED AMOUNT |                           |                     | 18600000     | 18600000             |                        |                                 |   |
| 10                  | M/s MS Qureshi & Co.      | SCHEDULE RATES      |              |                      |                        |                                 | NON-RESPONSIVE<br>Due to Pay Order not attached |
|                     |                           | Description         | Est. Amount  | Above / Below        | ---                    | ---                             |   |
|                     |                           | Part-A to H:        | 20000000     | 16.00% Below the S/R | ---                    | ---                             |   |
|                     |                           | TOTAL QUOTED AMOUNT |              |                      | 16600000               | 16600000                        |   |
| 11                  | M/s Junaid K.K. Const.    | SCHEDULE RATES      |              |                      |                        |                                 | NON-RESPONSIVE<br>Due to Pay Order not attached |
|                     |                           | Description         | Est. Amount  | Above / Below        | ---                    | ---                             |   |
|                     |                           | Part-A to H:        | 20000000     | 30.00% Below the S/R | ---                    | ---                             |   |
|                     |                           | TOTAL QUOTED AMOUNT |              |                      | 14000000               | 14000000                        |   |

  
 [Naveed Izhar]  
 Executive Engineer, TEB, KDA  
 Member

  
 [Nayab Akhmed]  
 Director (Accounts), Engg. Dept. KMC  
 Member

  
 [S.M. Taha]  
 Director Engineering Design / Incharge CM  
 Chairman

Subject: **IMPROVEMENT / REHABILITATION OF INFRASTRUCTURE IN DIFFERENT AREA OF UC-02,05 (DISTRICT-EAST) RSY-293,RSW-221,RSW-244,RSW-237,RSW-238,RSW-250 RECOMMENDED BY MEMBER, KMC COUNCIL (REGULAR).**

NIT No. DIR/UCDP/ED/KMC/93/17 dated 24-07-2017

Method of Procurement: **Single Stage One Envelope.**

**MINUTES OF PROCUREMENT COMMITTEE MEETING**

A meeting of the procurement committee of this department regarding evaluation of bids received in respect of subject NIT till the deadlines of submission. The meeting was attended by following members of the procurement committee:

- |                     |  |          |
|---------------------|--|----------|
| 1. Mr. S.M. Taha    | Director Engineering Design, Incharge CM | Chairman |
| 2. Mr. Nayyab Saeed | Director Accounts, Engg.Dept. KMC        | Member   |
| 3. Mr. Naveed Izhar | Superintending Engineer (TEB), KDA       | Member   |

The following bidders submitted their bids till the deadline of submission.


| SN | NAME OF BIDDER           | SN | NAME OF BIDDER            |
|----|--------------------------|----|---------------------------|
| 1  | M/s AMKM Enterprises     | 7  | M/s Pak Electric Works    |
| 2  | M/s New Mahad Const. Co. | 8  | M/s Shamsuddin Mandokhail |
| 3  | M/s Mandezai Const. Co.  | 9  | M/s DHA Brothers          |
| 4  | M/s Mass Developers      | 10 | M/s MS Qureshi & Co.      |
| 5  | M/s Masscrete            | 11 | M/s Junaid K.K. Const.    |
| 6  | M/s K.M. Khan & Co.      |    |                           |


The bids were opened on in the office of the Director (UCDP), Engineering Department, KMC on **11-09-2017** at **2:30 PM** in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Tender Opening Committee. All the members of the tender opening committee signed the bids. Following is the details of bids announced:

| SN | NAME OF BIDDER            | OFFERED PRICE | AMOUNT OF BID SECURITY | PAY ORDER NO./ DATE | REMARKS                                  |
|----|---------------------------|---------------|------------------------|---------------------|--|
| 1  | M/s AMKM Enterprises      | 13340000      | 4,00,000               | Attached            | Responsive                               |
| 2  | M/s New Mahad Const. Co.  | 14000000      | 4,00,000               | Attached            | Responsive                               |
| 3  | M/s Mandezai Const. Co.   | 14000000      | 4,00,000               | Attached            | Responsive                               |
| 4  | M/s Mass Developers       | 14000000      | 4,00,000               | Attached            | Responsive                               |
| 5  | M/s Masscrete             | 15000000      | 4,00,000               | Attached            | Responsive                               |
| 6  | M/s K.M. Khan & Co.       | 15500000      | 4,00,000               | Attached            | Responsive                               |
| 7  | M/s Pak Electric Works    | 15725000      | 4,00,000               | Attached            | Responsive                               |
| 8  | M/s Shamsuddin Mandokhail | 15800000      | 4,00,000               | Attached            | Responsive                               |
| 9  | M/s DHA Brothers          | 18600000      | 4,00,000               | Attached            | Responsive                               |
| 10 | M/s MS Qureshi & Co.      | -----         | Not Attached           | Not Attached        | Non Responsive<br>Pay order not attached |
| 11 | M/s Junaid K.K. Const.    | -----         | Not Attached           | Not Attached        | Non Responsive<br>Pay order not attached |

The committee examined all the bids as per the Qualification / eligibility criteria provided in the bidding documents, arithmetical checks and verify the documents and bid security submitted by the bidders.

The meeting ended with the note of thanks to and from the chair.

  
[Naveed Izhar]  
S.E. (TEB), KDA  
Member

  
[Nayab Saeed]  
Director (Accounts) Engg. Dept.  
KMC  
Member

  
[S.M. Taha]  
Director Engineering Design /  
Incharge CM  
Chairman


**KARACHI METROPOLITAN CORPORATION**  
**ENGINEERING DEPARTMENT**  
**UNION COUNCIL DEVELOPMENT PROGRAMME**


Tender # 21


**ELIGIBILITY / MINIMUM QUALIFICATION REPORT**

Name of Work: **IMPROVEMENT / REHABILITATION OF INFRASTRUCTURE IN DIFFERENT AREA OF UC-02,05 (DISTRICT-EAST) RSY-293,RSW-221,RSW-244,RSW-237,RSW-238,RSW-250 RECOMMENDED BY MEMBER, KMC COUNCIL (REGULAR).**

| SN                                    | CONDITION  | M/s AMKM Enterprises | M/s New Mahad Const. Co. | M/s Mandezai Const. Co. | M/s Mass Developers | M/s Masscrete | M/s K.M. Khan & Co. |
|---------------------------------------|--|----------------------|--------------------------|-------------------------|---------------------|---------------|---------------------|
| <b>Eligibility</b>                    |  |                      |                          |                         |                     |               |                     |
| 1                                     | Valid PEC in C-6 and above category and relevant fiend of specialization.  | ✓                    | ✓                        | ✓                       | ✓                   | ✓             | ✓                   |
| 2                                     | NTN Certificate  | ✓                    | ✓                        | ✓                       | ✓                   | ✓             | ✓                   |
| 3                                     | Valid Professional TAX.  | ✓                    | ✓                        | ✓                       | ✓                   | ✓             | ✓                   |
| 4                                     | Registration with Sindh Board of Revenue.  | ✓                    | ✓                        | ✓                       | ✓                   | ✓             | ✓                   |
| <b>Minimum Qualification Criteria</b> |  |                      |                          |                         |                     |               |                     |
| 5                                     | Bid Security, as mentioned in the NIT & Bidding Documents, is furnished.   | ✓                    | ✓                        | ✓                       | ✓                   | ✓             | ✓                   |
| 6                                     | All rates quoted including the total amount of the bid shall be in figures & words (both).   | ✓                    | ✓                        | ✓                       | ✓                   | ✓             | ✓                   |
| 7                                     | All corrections / overwriting shall be clearly re-written with initials & duly stamped by the bidder.  | ✓                    | ✓                        | ✓                       | ✓                   | ✓             | ✓                   |
| 8                                     | The bid shall be properly signed, named & stamped by the authorized person of the firm and authorization letter for signatory shall be enclosed with the tender by the authorized person, if other than the signatory of the firm.     | ✓                    | ✓                        | ✓                       | ✓                   | ✓             | ✓                   |
| 9                                     | The minimum turn over / work experience with satisfactory completion report in last 2 years or at least two or more works in hand and their aggregate cost should be equal to the work cost in which bidder interested to participate. | ✓                    | ✓                        | ✓                       | ✓                   | ✓             | ✓                   |
| 10                                    | The bidder shall not be blacklisted by Government / Semi Government / Autonomous / Private organization (Affidavit to be provided).  | ✓                    | ✓                        | ✓                       | ✓                   | ✓             | ✓                   |


  
**[Naveed Azhar]**  
**Executive Engineer, TEB, KDA**  
**Member**

  
**[Nayab Ahmed]**  
**Director (Accounts), Engg. Dept. KMC**  
**Member**

  
**[S.M. Taha]**  
**Director Engineering Design / Incharge CM**  
**Chairman**

| SN                                    | CONDITION  | M/s Pak Electric Works | M/s Shamsuddin Mandokhail | M/s DHA Brothers | M/s MS Qureshi & Co.                                     | M/s Junaid K.K. Const.                                   |  |  |
|---------------------------------------|--|------------------------|---------------------------|------------------|--|--|--|--|
| <b>Eligibility</b>                    |  |                        |                           |                  |  |  |  |  |
| 1                                     | Valid PEC in C-6 and above category and relevant fiend of specialization.  | ✓                      | ✓                         | ✓                | Not Evaluated due to relevant documents are not attached | Not Evaluated due to relevant documents are not attached |  |  |
| 2                                     | NTN Certificate  | ✓                      | ✓                         | ✓                |  |  |  |  |
| 3                                     | Valid Professional TAX.  | ✓                      | ✓                         | ✓                |  |  |  |  |
| 4                                     | Registration with Sindh Board of Revenue.  | ✓                      | ✓                         | ✓                |  |  |  |  |
| <b>Minimum Qualification Criteria</b> |  |                        |                           |                  |  |  |  |  |
| 5                                     | Bid Security, as mentioned in the NIT & Bidding Documents, is furnished.   | ✓                      | ✓                         | ✓                |  |  |  |  |
| 6                                     | All rates quoted including the total amount of the bid shall be in figures & words (both).   | ✓                      | ✓                         | ✓                |  |  |  |  |
| 7                                     | All corrections / overwriting shall be clearly re-written with initials & duly stamped by the bidder.  | ✓                      | ✓                         | ✓                |  |  |  |  |
| 8                                     | The bid shall be properly signed, named & stamped by the authorized person of the firm and authorization letter for signatory shall be enclosed with the tender by the authorized person, if other than the signatory of the firm.     | ✓                      | ✓                         | ✓                |  |  |  |  |
| 9                                     | The minimum turn over / work experience with satisfactory completion report in last 2 years or at least two or more works in hand and their aggregate cost should be equal to the work cost in which bidder interested to participate. | ✓                      | ✓                         | ✓                |  |  |  |  |
| 10                                    | The bidder shall not be blacklisted by Government / Semi Government / Autonomous / Private organization (Affidavit to be provided).  | ✓                      | ✓                         | ✓                |  |  |  |  |

  
**[Naveed Izhar]**  
 Executive Engineer, TEB, KDA  
 Member

  
**[Nayab Saad]**  
 Director (Accounts) Engg. Dept. KMC  
 Member

  
**[S.M. Taha]**  
 Director Engineering Design / Incharge CM  
 Chairman