

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPT. *K.W. & S.B.*
- 2) PROVINCIAL / LOCAL GOVT. / OTHER *Local Govt. Dept.*
- 3) TITLE OF CONTRACT *Mechanical Repairs & Maintenance NRV & Sluice Valve at GOMGD POMP House, PAF (CPEF) Division, KWE & SB.*
- 4) TENDER NUMBER *Serial No 18717.*
- 5) BRIEF DESCRIPTION OF CONTRACT
- 6) FORUM THAT APPROVED THE SCHEME *MD. KW & SB.*
- 7) TENDER ESTIMATED VALUE *RS= 512344/-*
- 8) ENGINEER'S ESTIMATE (For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) *10 Days*
- 10) TENDER OPENED ON (DATE & TIME) *10.02.2014 at 2:30 Pm*
- 11) NUMBER OF TENDER DOCUMENTS SOLD (Attach list of buyers) *(03)*
- 12) NUMBER OF BIDS RECEIVED *(03)*
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS *03*
- 14) BID EVALUATION REPORT (Enclose a copy) *Already Submitted*
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER *M/s. Hamza Associates*
- 16) CONTRACT AWARD PRICE *Rs. 563,549/-*
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1st, 2nd, 3rd EVALUATION BID)
 - ① *M/s. Hamza Associates Rs. 563549/-*
 - ② *M/s. Riaz & Co. Rs. 574812/-*
 - ③ *M/s. Sarena Engrs. Rs. 586299/-*

- 18) METHOD OF PROCUREMENT USED (Tick one)
- a) SINGLE STAGE - ONE ENVELOPE PROCEDURE Domestic/ Local
 - b) SINGLE STAGE - TWO ENVELOPE PROCEDURE
 - c) TWO STAGE BIDDING PROCEDURE
 - d) TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED (i.e. EMERGENCY, DIRECT CONTRACTING ETC.) WITH BRIEF REASONS

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT M-D, KW & SB

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?
Yes No

21) ADVERTISEMENTS:
i) SPPRA Website
(If yes, give date and SPPRA Identification No.)
Yes Serial No. 18717
No

ii) News Papers
(If yes, give names of newspapers and dates)
Yes
No

22) NATURE OF CONTRACT
Domestic Int.

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)
Yes No

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)
Yes No

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?
Yes No

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?
Yes No

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)
Yes No

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?
Yes No

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?
Yes No

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?
(Attach copy of the bid evaluation report)
Yes No

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	<input checked="" type="checkbox"/>

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE - DOCUMENTS
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	<input checked="" type="checkbox"/>

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRMS NOT
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------


37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	<input checked="" type="checkbox"/>

Signature & Official Stamp of
Authorized Officer


BASHIR AHMED BALOCH
Resident Engineer
Pipri (Pumping & Filter) Division
K.W. & S.B.

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save

Reset

OFFICE OF THE CHIEF ENGINEER (E&M)-W
KAFACHI WATER & SEWERAGE BOARD

No.KW&SB/CE/E&M-W/2014/360
Dated: 15-04-2014

M/s. Hamza Associates,
Contractor,
Karachi.

LETTER OF ACCEPTANCE / SANCTION LETTER

SUBJECT:- MECHANICAL REPAIR OF MANIFOLD NRV & SLUICE VALVE AT 40 MGD PUMP HOUSE, PIPRI (P&F) DIVISION, KW&SB

On behalf of the employers, it is notified that following the approval of the Managing Director, KW&SB vide Para-43/N, your bid for the subjected work is hereby accepted for the sum of Rs.5,63,549/= (Rupees Five Lac Sixty Three Thousand Five Hundred Forty Nine only) as worked out / evaluated by Procurement / Evaluation Committee-I vide Para-55/N and financially concurred by Finance Department, KW&SB vide Para-60 to 69/N duly approved by M.D., KW&SB vide Para-71/N. The expenditure is chargeable to B.G. No.6113-25 for the financial year 2013-2014.

There is now binding contract between KW&SB and M/s. Hamza Associates.


In accordance with the existing practice in vogue in KW&SB, you are required to enter in to and execute a Contract agreement. This agreement shall be signed by the employer and M/s. Hamza Associates.

Provide with the 02% @ Rs.5,63,549/= of above cost as performance security in accordance with existing clause of SPPR Rules-2010 in shape of Bank Guarantee / Pay order or Bank Draft from any scheduled Bank of Pakistan.

You are therefore, directed to contact Resident Engineer, Pipri (P&F) Division Office for execution of Agreement, the value of Stamp paper will be Rs.1,700/= @ 0.30% of sanctioned cost which should be produced by you.

All correspondence onward shall be carried out through Superintending Engineer (P&F)-4, KW&SB.

In case of failure, the Letter of Acceptance / Sanction Letter shall be stand cancelled.


(**Noor Muhammad Chohan**)
Chief Engineer (E&M)-W
K. W. & S. B.

Copy to:-

1. The D.C.E. (E&M)-W, KW&SB.
2. The S.E.(P&F)-4, KW&SB. With directives to abide all codal formalities under Rules SPPR-2010 before submission of Bill. Original work file of the above subjected work is enclosed herewith.
3. The Director Accounts, KW&SB.
4. The A.D. (LFA), KW&SB.
5. Office copy.



**OFFICE OF THE RESIDENT ENGINEER
PIPRI (PUMPING & FILTER) DIVISION**

NO:RE/P(P&F)D/WO-2013-14/ 283
DATED: 18/04/2014

**M/s. Hamza Associates,
Contactor,
KARACHI.**

WORK ORDER

**SUBJECT: - MECHANICAL REPAIR OF MANIFOLD NRV & SLUICE VALVE AT
40 MGD PUMP HOUSE, PIPRI (P&F) DIVISION, KW&SB**

Ref.:- Your Tender dated: 10.02.2014.

Your tender (On Item rate basis) invited through Website under SPPRA-2010, on the above subject work as evaluated/ recommended by procurement / Evaluation Committee- I, KW&SB amounting to Rs: 5,63,549/-, as per of your quoted amount has been accepted by the competent authority being the first lowest bidder. The Finance Department, KW&SB has already concurred in and booked amounting to Rs: 5,63,549/- Rupees(Five Lac Sixty Three Thousand Five Hundred Forty Nine Only) , duly approved by the Managing Director KW&SB. The expenditure will be chargeable against the B.G. No. 6113-25 for the year 2013-2014.

The work will be carried out under the supervision of AEE / Engineer incharge, 4th Phase & 40MGD Pump House Pipri. You are requested to contact him for receiving instruction and for completing required formalities for start of work and work will be started from the date of issue / receiving of this work order, and period for completion of work is within (10) days.



(Bashir Ahmed Baloch)
RESIDENT ENGINEER
PIPRI PUMPING & FILTER DIVISION
K W & S B

COPY TO:


1. THE CE (E&M), KW&SB.
2. THE DCE (E&M), KW&SB.
3. THE SE (P/F)-IV, KW&SB.
4. THE AD (AUDIT), KW&SB.
5. THE AEE , 4th Phase & 40MGD Pump House Pipri.
6. OFFICE COPY.

B455280


1000



88
900



100
Rupees



AIRIF BAIG STAMP VENDOR

Licence No 09 Shop No 16 Block-14,
Kamri Plaza, Gulshan-e-Iqbal Karachi

S NO. 094160

DATE 11 APR 2014

IC...
THROUGH WITH ACC...
EVERYONE

AGREEMENT

Between

M/s. Hamza Associates,
and


Karachi Water & Sewerage Board.

This agreement made on this 17th day of April 2014, between Karachi Water & Sewerage Board, Block-B, 9th Mile Shakra-e-Faisal, Karsaz, Karachi, through its Chief Engineer (E&M)-Water / S.E. (P&F)-IV, KW&SB, hereinafter called the Board (hereinafter called the employer of the one part) and M/s. Hamza Associates, Karachi, hereinafter called the Contractor of the other part.

Whereas the KW&SB has accepted the Contractor's Tender here unto Annexed and marked 1/3 dated 10.02.2014 for the work of "MECHANICAL REPAIR OF MANIFOLD NRV & SLUICE VALVE AT 40 MGD PUMP HOUSE, PIPRI (P&F) DIVISION, KW&SB". Estimated cost: (On Item rate basis) under SPPR-2010. The total sanctioned amount is Rs.5.63,549/= (Rupees Five Lac Sixty Three Thousand Five Hundred Forty Nine only) as evaluated / recommended by Procurement /

Hamza

AKW



REHAN AKHTAR Stamp Vendor
 Licence No. 129, Shop No. 16, Block-14,
 Karim Plaza, Gulshan-e-Iqbal, Karachi
 Near Civic Centre

NO. 087432 DATED 11.0 APR 2014
 ISSUED TO THE ADDRESS OF
 MR. AQIB MIRAN
 Advocate


Evaluation Committee-I, KW&SB vide Para-55/N and financially concurred by the Finance Department, KW&SB vide Para-60 to 69/N duly approved by the Managing Director, KW&SB vide Para-71/N as per Contractor's quoted amount, the amount put to tender. According to the specifications and general terms and conditions vide Para-7&8 CPWA Code duly signed by the Contractor have made them fully acquainted with its meanings.

WHEREAS 10% Security Deposit (02% Earnest Money on Quoted amount is deposited by Contractor in favour of KW&SB) will be deducted from the Contractor's bill and such amount have given a lien over as security for the due fulfillment of the contract and the Contractor abide all the terms and conditions and aforesaid specification of the tender. Security Deposit deducted to be refunded after three months of satisfactory completion of the work.

The payment to be made by KW&SB to the contractor as per prevailing legal / codal practice

Hanza

[Signature]



REMARKS CONCERNING Stamp Issuance
 Location: PIPRI, District: Rawalpindi, Block: PIPRI,
 Constituency: PIPRI, District: Rawalpindi, Province: Punjab
 087433 10 APR 2014
 AQIB IMRAN
 Advocate

The Contractor due hereby bind themselves their heirs successors / legal representatives and assignee to pay 0.5% of Bid Cost per day of delay to the KW&SB or such smaller amount fixed by the competent authority. The time for completion of this work is within (10) Days.

IN WITNESS WHEREOF the said parties have set their respective hands on this 17th day April, 2014.

Hamza
 M/s. Hamza Associates,
 (Contractor)

Ali
 RESIDENT ENGINEER
 PIPRI (PUMPING & FILTER)
 DIVISION, KW&SB

Imran
 SUPERINTENDING ENGINEER
 (PUMPING & FILTER)-IV.
 KW&SB


Ali
 CHIEF ENGINEER (E&M)-WATER
 K.W. & S.B.

WITNESSES:
 1. *Jalmanalick*
 M/s AARM construction

2. *anp*
 M/s S. Raghavan & Sons.

B685558

240 500



AMIR BAIG STAGED WITHDRAWAL
100 Rupee Note No. B6855558
Serial No. 037819
Karachi


Handwritten scribble and stamp over the banknote, including the date '24 MAY 2001'.


AGREEMENT


Between

M/s. Hamza Associates,
and
Karachi Water & Sewerage Board.

Name of Work:- MECHANICAL REPAIR OF MANIFOLD NRV & SLUICE VALVE AT 40 MGD PUMP HOUSE, PIPRI (P&F) DIVISION, KW&SB


M/s. Hamza Associates,
(Contractor)


RESIDENT ENGINEER
PIPRI (PUMPING & FILTER)
DIVISION, KW&SB



STANDARD BIDDING DOCUMENT

PROCUREMENT OF WORKS
(For Contracts Costing up to Rs.2.5 Million)

(Website N.I.T.)

(S. No. 2)

-: Name of work: -

MECHANICAL REPAIR OF MANIFOLD NRV & SLUICE VALVE AT
40 MGD PUMP HOUSE, PIPRI (P&F) DIVISION, KW&SB

Name of Office

**PIPRI (PUMPING & FILTER) DIVISION,
KW&SB**

Near Steel Town, National Highway, Pipri, Bin Qasim
Resident Engineer, Contact # 0334-3345244

Instructions to Bidders/ Procuring Agencies.

General Rules and Directions for the Guidance of Contractors.

This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the Procuring Agency. It should also give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions of Contract and *Contract Data*.

The *Instructions to Bidders* will not be part of the Contract and will cease to have effect once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and Procuring Agency and also in printed media where ever required as per rules.

NIT must state the description of the work, dates, time and place of issuing, submission, opening of bids, completion time, cost of bidding document and bid security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also.

2. Content of Bidding Documents must include but not limited to: Conditions of contract, Contract Data, specifications or its reference, Bill of Quantities containing description of items with scheduled/item rates with premium to be filled in form of percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.

3. **Fixed Price Contracts:** The Bid prices and rates are fixed during currency of contract and under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract.

4. The Procuring Agency shall have right of rejecting all or any of the tenders as per provisions of SPP Rules 2010.

5. **Conditional Offer:** Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below on the rates specified in Bill of Quantities for items of work to be carried out: he is willing to undertake the work and also quote the rates for those items which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any alternative in the works specified in the said form of invitation to tender or in the time

allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractor wish to tender for two or more works, they shall submit a separate tender for each.

The envelope containing the tender documents shall refer the name and number of the work.

6. All works shall be measured by standard instruments according to the rules.

7. Bidders shall provide evidence of their eligibility as and when requested by the Procuring Agency.

8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder.

9. Prior to the detailed evaluation of bids, the Procuring Agency will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further.


10. Bid without bid security of required amount and prescribed form shall be rejected.

11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis;

(A) In case of schedule rates, the amount of percentage quoted above or below will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost.

(B) In case of item rates, If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the total bid amount shall be corrected.

(C) Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern.



KARACHI WATER & SEWERAGE BOARD

FINANCE DEPARTMENT

RECEIPT

Receipt No.: 11

Book No.: 69

Date: 04-02-2014

Received Pay Order No.: 11445034 Dated: 04-02-2014

of A.B.L Bank M.A.H. Society KHI Branch


for Rs. 500/- (Rupees) FIVE HUNDRED ONLY


in favour of KW&SB from M/s.: Hamza Associates

on account of cost of quotation / tender documents for the work of Mechanical -
Repair of Manifold NRV & Sluice Valve
at 40. M.G.D. Pump House. Pipel
Division, K W & S B.

BIDDING DATA

- (a). Name of Procuring Agency: Pipri (Pumping & Filter) Division, KW&SB.
- (b). Brief Description of Work: MECHANICAL REPAIR OF MANIFOLD NRV & SLUICE VALVE AT 40 MGD PUMP HOUSE, PIPRI (P&F) DIVISION, KW&SB.
- (c). Procuring Agency Address: Pipri Filter Plant, near Steel Town, National Highway, Pipri, Bin Qasim.
- (d). Estimate Cost: On Offer rate basis.
- (e). Amount of Bid Security : 02% of Bid amount.
- (f). Period of Bid validity : 90 Days.
- (g). Security Deposit (including Bid Security) : 10%
- (g). Venue, Time and Date of Bid Opening : The Tender in sealed cover superscribed with the name of the work should be dropped in the Tender Box kept in office of the Chief Engineer (IP&D), Room No.5 at Block "E", 9th Mile, Karsaz Karachi on 10th .02.2014 at 02.30 PM by Tender Opening Committee.
- (h). Deadline for submission of Bid along with time. : ¹⁰ 07.02.2014 at 2:00 PM.
- (i). Time for completion from From written order commence: 10 Days
- (j). Liquidity damage : 0.5% of Bid Cost per day of delay
- (k). Bid issued to Firm : M/s. Hanjra Associates.
- (l). Deposit Receipt No. & Date: R. No. 11 , DT: 4-2-2014
- Amount: Rs.500/=


Resident Engineer
BASHIR AHMED BALOCH
Resident Engineer
Pipri (Pumping & Filter) Division
K.W. & S.B.


TENDER CLERK
Finance Department
Authority Issuing Bidding Document
K. W. & S. B.

Conditions of Contract

Clause – 1: Commencement & Completion Dates of work. The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the work, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorate basis.

Clause – 2: Liquidated Damages. The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

Clause – 3: Termination of the Contract.

(A) Procuring Agency/Executive Engineer may terminate the contract if either of the following conditions exists:-

- (i) contractor causes a breach of any clause of the Contract;
- (ii) the progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired;
- (iii) in the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause.
- (iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill;

(B) The Executive Engineer/Procuring Agency has power to adopt any of the following courses as may deem fit:-

- (i) to forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;
- (ii) to finalize the work by measuring the work done by the contractor.

(C) In the event of any of the above courses being adopted by the Executive Engineer/Procuring Agency, the contractor shall have:-

- (i) no claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract,
- (ii) however, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.

Clause -5: Extension of Intended Completion Date. The Procuring Agency either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

Clause -6: Specifications. The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.

Clause - 7: Payments.

- (A) **Interim/Running Bill.** A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.

- (B) **The Final Bill.** A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

Clause - 8: Reduced Rates. In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

Clause - 9: Issuance of Variation and Repeat Orders.

- (A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.
- (B) Contractor shall not perform a variation until the Procuring Agency has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the

- work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.
- (C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.
- (D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contract work.
- (E) In case of quantities of work executed result the Initial Contract Price to be exceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer.
- (F) **Repeat Order:** Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

Clause-10: Quality Control.

- (A) **Identifying Defects:** If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.
- (B) **Correction of Defects:** The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.
- (C) **Uncorrected Defects:**
- (i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.

- (ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

Clause -- 11:

- (A) **Inspection of Operations.** The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.
- (B) **Dates for Inspection and Testing.** The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force and effect as if they had been given to the contractor himself.

Clause - 12: Examination of work before covering up.

- (A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations;
- (B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

Clause - 13: Risks. The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. If any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.

Clause-14: Measures for prevention of fire and safety measures. The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him.

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

Clause - 16: Disputes. All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, , the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

Clause -17: Site Clearance. On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.

Clause -18: Financial Assistance /Advance Payment.

- (A) Mobilization advance is not allowed.
- (B) Secured Advance against materials brought at site.
- (i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;
- (ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

Clause -19: Recovery as arrears of Land Revenue. Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause -20: Refund of Security Deposit/Retention Money. On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.

Hamza
Contractor

m/s Hamza Associates

[Signature]
Divisional Accountant
Water Supply
Pump & Filter Division
K.W. & S.B.

[Signature]
Executive Engineer/Procuring Agency
BASHIR AHMED BALOCH
Resident Engineer
Dept (Pumping & Filter) Division
K.W. & S.B.

EVALUATION CRITERIA OF THE TENDER UPTO 2.5 MILLION

1. Contractor having NTN and copy must be available with the Tender. In case of supply item the GST Registration must be available with Tender.
2. The Pay Order of Bid security as mentioned in NIT and must be available with the Tender.
3. Experience certificate of similar nature of job must be available with the Tender.
4. Similar nature of Bidding Document from upto 2.5 Million of SPPRA with filling Bidding Data & Contractor Data must be available with BOQ otherwise the Tender cannot be accepted.
5. Rate must be quoted in Figure & Words by Contractor.
6. Bid shall be properly signed by Contractor with stamped, address and Contact No.
7. If the estimate are based on Sch: 2012 and premium can be allowed within allowable limit.
8. If the estimate are preparing on Market Rate and 10% profit is included in R.A. & excess quoted cost cannot be considered.
9. Conditional bid cannot be accepted.
10. Bid must be submitted in sealed cover.
11. Contractor firm cannot be debarred in KW&SB.

NAME OF WORK:- MECHANICAL REPAIR OF MANIFOLD NRV & SLUICE VALVE AT 40 MGD PUMP HOUSE, PIPRI (P&F) DIVISION, KW&SB.

(B) Description and rate of Items based (On item rate basis)

Item No.	Qty.	Description of item to be executed at site	Rate	Unit	Amount in Rupees
1.	07Nos.	Manufacturing & Fixing the Stainless Steel Shaft of NRV 12" DIA AT 40MGD Pump House Shaft size 14" x 2" dia i/c Manufacturing Gun metal Bush 2" x 2" dia x 03 Nos. replacement S/S Shutter Disc Size 12" dia x 1.5" i/c machining, rubber sealing.	30847/-	Each	215929
2.	07Nos.	Dismantling and Fabrication of the Tail piece from Manifold of 40 MGD Pumping Station, repair and modification by fabrication of 12" dia x 24" to obtain a Curve of 20° i/c cutting, welding inside / Outside, welding Collar replacing worn-out Nut / Bolt and Rubber packing as per direction of Engineer incharge.	30350/-	Each	212450
3.	07Nos.	Mfg. & Fixing of S/S Shaft Main Spindle 2" dia x 36" Long from S/S Bar, cutting 61 Nos. of Thread, making Gun metal Gutka / Nut size 3" x 3" x 2", Rubber sealing repair Valve head seat, Valve Body complete as directed by E/ incharge.	19310/-	Each	135170
Total: Rs:					563549/-

I/We hereby quoted Rs. 563549/- (Rupees

Five lac Sixty Three Thousand =
= Five hundred Forty nine only)

execution of above work and I/ We hereby undertaking accept all clauses of SPPR-2010 and comply the Rules of KW&SB

Hamza
Signature of Contractor
With name of firm & Seal

Address m/l Hamza Associates

Contact # 03312062126

BASHIR AHMED BALUCH
Resident Engineer
Pipri (Pumping & Filter) Division
K.W. & S.B.

1- Tender/Quotation	and open by	
2- No cutting or	or over	
3- Cost	of	11500/-
4- Cost	has quote	563549/-
(Rupees <u>Five lac Sixty Three Thousand</u> <u>Five Hundred Forty Nine Only</u>)		

AC. No.
Member
Signature
Member

Signature
Member
Signature
Member



SINDHI PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION (DEPT.) K.W. & S.B.
- 2) PROVINCIAL / LOCAL GOVT / OTHER Local Govt. Deptt.
- 3) TITLE OF CONTRACT Replacement of Electrical Component for Aluon & Chlorine Feeding pump and Receiving of Chemical Section Building at TBK Fertilizer Plant P.O.P.P.Dia
- 4) TENDER NUMBER Serial No 18717
- 5) BRIEF DESCRIPTION OF CONTRACT _____
- 6) FORUM THAT APPROVED THE SCHEME M.D. K.W. & S.B.
- 7) TENDER ESTIMATED VALUE Rs 9,83,666/-
- 8) ENGINEER'S ESTIMATE (For civil works only) _____
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 10 Days
- 10) TENDER OPENED ON (DATE & TIME) 10-02-2014 AT 2:30 PM
- 11) NUMBER OF TENDER DOCUMENTS SOLD (Attach list of buyers) (03)
- 12) NUMBER OF BIDS RECEIVED (03)
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS (03)
- 14) BID EVALUATION REPORT (Enclose a copy) Already Submitted
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. Malik Construction
- 16) CONTRACT AWARD PRICE Rs 982122/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1st, 2nd, 3rd EVALUATION BID)
 - ① M/s. Malik Construction Rs 982122/-
 - ② M/s. Saseena Entp Rs 992160/-
 - ③ M/s. Manoj Kumar Rs 1040800/-

- 18) METHOD OF PROCUREMENT USED :- (Tick one)
- a) SINGLE STAGE - ONE ENVELOPE PROCEDURE Domestic/ Local
 - b) SINGLE STAGE - TWO ENVELOPE PROCEDURE
 - c) TWO STAGE BIDDING PROCEDURE
 - d) TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED (i.e. EMERGENCY, DIRECT CONTRACTING ETC.) WITH BRIEF REASONS

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT

MD KNO & JB.

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	<i>Serial No 18717</i>
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	
No	<input checked="" type="checkbox"/>

22) NATURE OF CONTRACT

Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	<input checked="" type="checkbox"/>

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	<input checked="" type="checkbox"/>

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD.
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	<input checked="" type="checkbox"/>

Signature & Official Stamp of
Authorized Officer **BASHIR AHMED BALOCH**
Resident Engineer
Pipri (Pumping & Filter) Division
K.W. & S.B.

FOR OFFICE USE ONLY

SPPRA, Block, No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

OFFICE OF THE CHIEF ENGINEER (E&M)-W
KARACHI WATER & SEWERAGE BOARD

No. KW&SB/CE/E&M-W/2014/361
Dated: 15-04-2014

M/s. Malir Construction,
Contractor,
Karachi.

LETTER OF ACCEPTANCE / SANCTION LETTER

SUBJECT:- REPLACEMENT OF ELECTRICAL COMPONENT FOR ALUM & CHLORINE FEEDING PUMP AND REWIRING OF CHEMICAL SECTION BUILDING AT JBIC FILTER PLANT, PIPRI (P&F) DIVISION, KW&SB

On behalf of the employers, it is notified that following the approval of the Managing Director, KW&SB vide Para-39/N, your bid for the subjected work is hereby accepted for the sum of Rs.9,82,122/= (Rupees Nine Lac Eighty Two Thousand One Hundred Twenty Two only) as worked out / evaluated by Procurement / Evaluation Committee-I vide Para-51/N and financially concurred by Finance Department, KW&SB vide Para-56 to 65/N duly approved by M.D., KW&SB vide Para-67/N. The expenditure is chargeable to B.G. No.6113-43 for the financial year 2013-2014.

There is now binding contract between KW&SB and M/s. Malir Construction.

In accordance with the existing practice in vogue in KW&SB, you are required to enter in to and execute a Contract agreement. This agreement shall be signed by the employer and M/s. Malir Construction.

Provide with the 02% @ Rs.9,82,122/= of above cost as performance security in accordance with existing clause of SPPR Rules-2010 in shape of Bank Guarantee / Pay order or Bank Draft from any scheduled Bank of Pakistan.

You are therefore, directed to contact Resident Engineer, Pipri (P&F) Division Office for execution of Agreement, the value of Stamp paper will be Rs.2,950/= @ 0.30% of sanctioned cost which should be produced by you.

All correspondence onward shall be carried out through Superintending Engineer (P&F)-4, KW&SB.

In case of failure, the Letter of Acceptance / Sanction Letter shall be stand cancelled.


(Noor Muhammad Chohan)
Chief Engineer (E&M)-W
K. W. & S. B.

Copy to:-

1. The D.C.E. (E&M)-W, KW&SB,
2. The S.E.(P&F)-4, KW&SB. With directives to abide all codal formalities under Rules SPPR-2010 before submission of Bill. Original work file of the above subjected work is enclosed herewith.
3. The Director Accounts, KW&SB.
4. The A.D. (LFA), KW&SB.
5. Office copy.



**OFFICE OF THE RESIDENT ENGINEER
PIPRI (PUMPING & FILTER) DIVISION**

NO:RE/P(P&F)D/WO-2013-14/
DATED: 18/04 /2014

285

**M/s. Malir Construction,
Contactor,
KARACHI.**

WORK ORDER

SUBJECT: - REPLACEMENT OF ELECTRICAL COMPONENT FOR ALUM & CHLORINE FEEDING PUMP AND REWIRING OF CHEMICAL SECTION BUILDING AT JBIC FILTER PLANT, PIPRI (P&F) DIVISION, KW&SB

Ref.:- Your Tender dated: 10.02.2014.

Your tender (On Item rate basis) invited through Website under SPPRA-2010, on the above subject work as evaluated/ recommended by procurement / Evaluation Committee- I, KW&SB amounting to Rs: 9,82,122/-, as per of your quoted amount has been accepted by the competent authority being the first lowest bidder. The Finance Department, KW&SB has already concurred in and booked amounting to Rs: 9,82,122/- Rupees(Nine Lac Eighty Two Thousand One Hundred Twenty Two Only) , duly approved by the Managing Director KW&SB. The expenditure will be chargeable against the B.G. No. 6113-43 for the year 2013-2014.

The work will be carried out under the supervision of AEE / Engineer incharge, JBIC Filter Plant Pipri. You are requested to contact him for receiving instruction and for completing required formalities for start of work and work will be started from the date of issue / receiving of this work order, and period for completion of work is within (10) days.

(Signature) 18/04/14

(Bashir Ahmed Baloch)
RESIDENT ENGINEER
PIPRI PUMPING & FILTER DIVISION
K W & S B


COPY TO:

1. THE CE (E&M), KW&SB.
2. THE DCE (E&M), KW&SB.
3. THE SE (P/F)-IV, KW&SB.
4. THE AD (AUDIT), KW&SB.
5. THE AEE , JBIC Filter Plant Pipri.
6. OFFICE COPY.

2007



76
1900



Malir Board, G-Block, Wapda
Licence No. 04 / Ph. / 10 / Class-14,
Marim Plaza G-Block, Malir, Karachi
Near S.P. Chowk
S.P. No. 095775
S.P. No. 095775

05 APR 2014

Malir Board, G-Block, Wapda
Shop Office, City Centre
Karachi

ZAHID MEHMOOD
Advocate L.C. # 4404 H.C.
S.V.L. No. 253

AGREEMENT

Between

M/s. Malir Construction,
and
Karachi Water & Sewerage Board.


This agreement made on this 17th day of April 2014, between Karachi Water & Sewerage Board, Block-B, 9th Mile Shakra-e-Faisal, Karsaz, Karachi, through its Chief Engineer (E&M)-Water / S.E. (P&F)-IV, KW&SB, hereinafter called the Board (hereinafter called the employer of the one part) and M/s. Malir Construction, Karachi, hereinafter called the Contractor of the other part.

Whereas the KW&SB has accepted the Contractor's Tender here unto Annexed and marked 1/3 dated 10.02.2014 for the work of "REPLACEMENT OF ELECTRICAL COMPONENT FOR ALUM & CHLORINE FEEDING PUMP AND REWIRING OF CHEMICAL SECTION BUILDING AT JBIC FILTER PLANT, PIPRI (P&F) DIVISION, KW&SB". Estimated cost: (On Item rate basis) under SPPR-2010. The total sanctioned amount is Rs.9,82,122/= (Rupees Nine Lac Eighty Two Thousand

Malir Construction

[Signature]

Seef




REHAN AKHTAR Stamp Vendor: 14 APR 2014
Licence No. 129, Shop No. 16, Block-14,
Karim Plaza Gulshan-e-Iqbal, Karachi

089415 *Sahid Mahmood*
B.A. A.A.P.
44700014

One Hundred Twenty Two only) as evaluated / recommended by Procurement / Evaluation Committee-I, KW&SB vide Para-51/N and financially confirmed by the Finance Department KW&SB vide Para-56 to 65/N duly approved by the Managing Director, KW&SB vide Para-6 as per Contractor's quoted amount, the amount put to tender. According to the specifications, general terms and conditions vide Para-7&8 CPWA Code duly signed by the Contractor have been made them fully acquainted with its meanings.

WHEREAS 10% Security Deposit (02% Earnest Money on Quoted amount is deposited by the Contractor in favour of KW&SB) will be deducted from the Contractor's bill and such amount is given a lien over as security for the due fulfillment of the contract and the Contractor abide all terms and conditions and aforesaid specification of the tender. Security Deposit deducted to be refunded after three months of satisfactory completion of the work.

L
&
FI



AGIB IMRAN STAMP VENDOR

Licence No 94 Shop No 16, Block-14
Karim Plaza Gulshan-e-Iqbal Karachi

S NO.

099493

DATE 16 APR 2014

ISSUED TO WITH ADDRESS: Munamnad Yaqoob
THROUGH WITH ADDRESS

PURPOSE: Advocate

VALUE RS

STAMP VENDOR'S SIGNATURE *A*

The Contractor due hereby bind themselves their heirs successors / legal representatives and assignee to pay 0.5% of Bid Cost per day of delay to the KW&SB or such smaller amount fixed by the competent authority. The time for completion of this work is within (10) Days.

IN WITNESS WHEREOF the said parties have set their respective hands on this 17th day

April, 2014.

M. Bakht
M/s. Malir Construction,
(Contractor)


[Signature]
RESIDENT ENGINEER
PIPRI (PUMPING & FILTER)
DIVISION, KW&SB

[Signature]
SUPERINTENDING ENGINEER
(PUMPING & FILTER)-IV,
KW&SB

[Signature]
CHIEF ENGINEER (E&M)-WATER
K.W. & S.B.

WITNESSES:

1. *[Signature]*
2. *[Signature]*

**AQIB IMRAN STAMP VENDOR**

Licence No 94 Shop No 16, Block-14,
Karim Plaza Gulshan-e-Iqbal Karachi

S.N.O.

DATE 16 APR 2014

099496

ISSUED TO WITH ADDRESS Muhammad Yaqoob

THROUGH WITH ADDRESS

PURPOSE Advocate

VALUE RS

STAMP VENDOR'S SIGNATURE

AGREEMENT

Between

M/s. Malir Construction,
and
Karachi Water & Sewerage Board.


Name of Work:-

REPLACEMENT OF ELECTRICAL COMPONENT FOR
ALUM & CHLORINE FEEDING PUMP AND REWIRING OF
CHEMICAL SECTION BUILDING AT JBIC FILTER PLANT,
PIPRI (P&F) DIVISION, KW&SB

M/s. Malir Construction,
(Contractor)

RESIDENT ENGINEER
PIPRI (PUMPING & FILTER)
DIVISION, KW&SB

7369



AQIB IMRAN STAMP VENDOR

Licence No 94 Shop No 16,Block-14,
Karim Plaza Gulshan-e-Iqbal Karachi

S NO

099495

DATE 16 APR 2014

ISSUED TO WITH ADDRESS Muhammad Yaqoob

THROUGH WITH ADDRESS

PURPOSE

Advocate

VALUE RS

STAMP VENDOR'S SIGNATURE

AGREEMENT

Between

M/s. Malir Construction,
and
Karachi Water & Sewerage Board.



Name of Work:-

REPLACEMENT OF ELECTRICAL COMPONENT FOR
ALUM & CHLORINE FEEDING PUMP AND REWIRING OF
CHEMICAL SECTION BUILDING AT JBIC FILTER PLANT,
PIPRI (P&F) DIVISION, KW&SB

M Zahar

M/s. Malir Construction,
(Contractor)

RESIDENT ENGINEER
PIPRI (PUMPING & FILTER)
DIVISION, KW&SB



AOIB IMRAN STAMP VENDOR

Licence No 94, Shop No 16, Block-14,
Kaim Plaza, Gulshan-e Iqbal Karachi

S NO

099496

DATE 16 APR 2014

ISSUED TO WITH ADDRESS Muhammad Yaqoob

THROUGH WITH ADDRESS

PURPOSE Advocate

VALUE RS

STAMP VENDOR'S SIGNATURE

AGREEMENT

Between

M/s. Malir Construction,
and
Karachi Water & Sewerage Board.

Name of Work:-


REPLACEMENT OF ELECTRICAL COMPONENT FOR
ALUM & CHLORINE FEEDING PUMP AND REWIRING OF
CHEMICAL SECTION BUILDING AT JBIC FILTER PLANT,
PIPRI (P&F) DIVISION, KW&SB

M. Baqar

M/s. Malir Construction,
(Contractor).

[Signature]

RESIDENT ENGINEER
PIPRI (PUMPING & FILTER)
DIVISION, KW&SB



AGENCY: MALIR STATION VENDOR
Location: H/O 21, Shop No 16, Block-14,
Kamran Road, Durrani-e-Nabval, Karachi.

S NO.

DATE 16 APR 2014. 099179

ISSUED TO WITH ADDRESS: Muhammad Yaqoob
THROUGH WITH ADDRESS: Advocate
PURPOSE: Advocate
VALUE RS:
STAMP VENDOR'S SIGNATURE:

AGREEMENT

Between


M/s. Malir Construction,
and
Karachi Water & Sewerage Board.

Name of Work:-

REPLACEMENT OF ELECTRICAL COMPONENT FOR
ALUM & CHLORINE FEEDING PUMP AND REWIRING OF
CHEMICAL SECTION BUILDING AT JBIC FILTER PLANT,
PIPRI (P&F) DIVISION, KW&SB

M/s. Malir Construction,
(Contractor)

RESIDENT ENGINEER
PIPRI (PUMPING & FILTER)
DIVISION, KW&SB



STANDARD BIDDING DOCUMENT

PROCUREMENT OF WORKS
(For Contracts Costing up to Rs.2.5 Million)

(Website N.I.T.)

(S. No. 1)

-: Name of work: -

REPLACEMENT OF ELECTRICAL COMPONENT FOR ALUM &
CHLORINE FEEDING PUMP AND REWIRING OF CHEMICAL SECTION
BUILDING AT JBC FILTER PLANT, PIPRI (P&F) DIVISION, KW&SB

Name of Office

**PIPRI (PUMPING & FILTER) DIVISION,
KW&SB**

Near Steel Town, National Highway, Pipri, Bin Qasim
Resident Engineer, Contact # 0334-3345244

Instructions to Bidders/ Procuring Agencies.

General Rules and Directions for the Guidance of Contractors.

This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the Procuring Agency. It should also give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions of Contract and *Contract Data*.

The *Instructions to Bidders* will not be part of the Contract and will cease to have effect once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and Procuring Agency and also in printed media where ever required as per rules.

NIT must state the description of the work, dates, time and place of issuing, submission, opening of bids, completion time, cost of bidding document and bid security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also.

2. Content of Bidding Documents must include but not limited to: Conditions of contract, Contract Data, specifications or its reference, Bill of Quantities containing description of items with scheduled/item rates with premium to be filled in form of percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.

3. **Fixed Price Contracts:** The Bid prices and rates are fixed during currency of contract and under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract.

4. The Procuring Agency shall have right of rejecting all or any of the tenders as per provisions of SPP Rules 2010.

5. **Conditional Offer:** Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below on the rates specified in Bill of Quantities for items of work to be carried out: he is willing to undertake the work and also quote the rates for those items which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any alternative in the works specified in the said form of invitation to tender or in the time

allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractor wish to tender for two or more works, they shall submit a separate tender for each.

The envelope containing the tender documents shall refer the name and number of the work.

6. All works shall be measured by standard instruments according to the rules.

7. Bidders shall provide evidence of their eligibility as and when requested by the Procuring Agency.

8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder.

9. Prior to the detailed evaluation of bids, the Procuring Agency will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further.

10. Bid without bid security of required amount and prescribed form shall be rejected.

11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis;

(A) In case of schedule rates, the amount of percentage quoted above or below will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost.

(B) In case of item rates, If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the total bid amount shall be corrected.

(C) Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern.



KARACHI WATER & SEWERAGE BOARD

FINANCE DEPARTMENT

RECEIPT

Receipt No.: 46

Book No.: 69

Date: 06-02-2014


Received Pay Order No.: 6071220 Dated: 06-02-2014

of Bank Al-Habib Bank M.A. Jinnah Road Branch M.A.

for Rs. 1000/- (Rupees) ONE THOUSAND ONLY.


in favour of KW&SB from M/s.: Malix Const


on account of cost of quotation / tender documents for the work of Replacement of Electrical Component for Alum Chlorine Feeding Pump and Revising of Chemical Reaction Building at Sbic Filter Plant Pipri (P.F) Division. K.W. & S.B.


TENDER CLERK
Finance Department
K. W. & S. B.

BIDDING DATA

- (a). Name of Procuring Agency: Pipri (Pumping & Filter) Division, KW&SB.
- (b). Brief Description of Work: REPLACEMENT OF ELECTRICAL COMPONENT FOR ALUM & CHLORINE FEEDING PUMP AND REWIRING OF CHEMICAL SECTION BUILDING AT JBIC FILTER PLANT, PIPRI (P&F) DIVISION, KW&SB
- (c). Procuring Agency Address: Pipri Filter Plant, near Steel Town, National Highway, Pipri, Bin Qasim.
- (d). Estimate Cost: On Offer rate basis.
- (e). Amount of Bid Security : 02% of Bid amount.
- (f). Period of Bid validity : 90 Days.
- (g). Security Deposit (including Bid Security) : 10%
- (g). Venue, Time and Date of Bid Opening : The Tender in sealed cover superscribed with the name of the work should be dropped in the Tender Box kept in office of the Chief Engineer (IP&D), Room No.5 at Block "E", 9th Mile, Karsaz, Karachi on 10.02.2014 at 02.30 PM by Tender Opening Committee.
- (h). Deadline for submission of Bid along with time. : 10.02.2014 at 2:00 PM.
- (i). Time for completion from From written order commence: 10 Days
- (j). Liquidity damage : 0.5% of Bid Cost per day of delay
- (k). Bid issued to Firm : M/s. Malik Construction
- (l). Deposit Receipt No. & Date: R. No. 46, DT: 6-2-2014
- Amount: : Rs.1,000/=


KASHIR AHMED BALOCH
Resident Engineer
Resident Engineer
Pipri (Pumping & Filter) Division
K.W. & S.B.


TENDER CLERK
Finance Department
Authority issuing Bidding Document

Conditions of Contract

Clause – 1: Commencement & Completion Dates of work. The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the work, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorate basis.

Clause – 2: Liquidated Damages. The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

Clause – 3: Termination of the Contract.

(A) Procuring Agency/Executive Engineer may terminate the contract if either of the following conditions exists:-

- (i) contractor causes a breach of any clause of the Contract;
- (ii) the progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired;
- (iii) in the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause.
- (iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill;

(B) The Executive Engineer/Procuring Agency has power to adopt any of the following courses as may deem fit:-

- (i) to forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;
- (ii) to finalize the work by measuring the work done by the contractor.

(C) In the event of any of the above courses being adopted by the Executive Engineer/Procuring Agency, the contractor shall have:-

- (i) no claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract,
- (ii) however, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.

Clause -5: Extension of Intended Completion Date. The Procuring Agency either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

Clause -6: Specifications. The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.

Clause – 7: Payments.

- (A) **Interim/Running Bill.** A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.

- (B) **The Final Bill.** A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

Clause – 8: Reduced Rates. In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

Clause – 9: Issuance of Variation and Repeat Orders.

- (A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.
- (B) Contractor shall not perform a variation until the Procuring Agency has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the

work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.

- (C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.
- (D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contract work.
- (E) In case of quantities of work executed result the Initial Contract Price to be exceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer.
- (F) **Repeat Order:** Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

Clause-10: Quality Control.

- (A) **Identifying Defects:** If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.
- (B) **Correction of Defects:** The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.
- (C) **Uncorrected Defects:**
 - (i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.

- (ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

Clause – 11:

- (A) **Inspection of Operations.** The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.
- (B) **Dates for Inspection and Testing.** The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself.

Clause – 12: Examination of work before covering up.

- (A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations;
- (B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

Clause – 13: Risks. The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. If any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.

Clause-14: Measures for prevention of fire and safety measures. The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him.

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

Clause - 16: Disputes. All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, , the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship. or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

Clause -17: Site Clearance. On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.

Clause -18: Financial Assistance /Advance Payment.

- (A) Mobilization advance is not allowed.
- (B) Secured Advance against materials brought at site.
- (i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;
- (ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

Clause -19: Recovery as arrears of Land Revenue. Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause -20: Refund of Security Deposit/Retention Money. On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.

M/S. Khan
Contractor

(Signature)
(ATHER JHAL)
Divisional Accountant
Pipri (Pumping & Filter) Division
K.W. & S.B.

(Signature)
BASHIR AZEED BALOCH
Executive Engineer/Procuring Agency
Pipri (Pumping & Filter) Division
K.W. & S.B.

EVALUATION CRITERIA OF THE TENDER UPTO 2.5 MILLION


1. Contractor having NTN and copy must be available with the Tender. In case of supply item the GST Registration must be available with Tender.
2. The Pay Order of Bid security as mentioned in NIT and must be available with the Tender.
3. Experience certificate of similar nature of job must be available with the Tender.
4. Similar nature of Bidding Document from upto 2.5 Million of SPPRA with filling Bidding Data & Contractor Data must be available with BOQ otherwise the Tender cannot be accepted.
5. Rate must be quoted in Figure & Words by Contractor.
6. Bid shall be properly signed by Contractor with stamped, address and Contact No.
7. If the estimate are based on Sch: 2012 and premium can be allowed within allowable limit.
8. If the estimate are preparing on Market Rate and 10% profit is included in R.A. & excess quoted cost cannot be considered.
9. Conditional bid cannot be accepted.
10. Bid must be submitted in sealed cover.
11. Contractor firm cannot be debarred in KW&SB.

NAME OF WORK:- REPLACEMENT OF ELECTRICAL COMPONENT FOR ALUM & CHLORINE FEEDING PUMP AND REWIRING OF CHEMICAL SECTION BUILDING AT JBIC FILTER PLANT, PIPRI (P&F) DIVISION, KW&SB.

(B) Description and rate of Items based (On item rate basis)

Item No.	Qty.	Description of item to be executed at site	Rate	Unit	Amount in Rupees
1.	45Nos.	Providing & Fixing of Flood Light 250Watt (SON-T) having IP-65 Classification with 250W Lamp, Choke, Capacitor, Igniter & Internal wiring complete in all respect at the height upto 40ft. with the help of hydraulic Crane and manual labour as per site requirement and instruction of Engineer incharge.	15800-00	Each	711000-00
2.	49 Points	Wiring for light or fan point with 3/029 PVC insulated wire in 20mm (3/4") PVC Conduit recessed in wall or Column as required.	1125-00	Point	55125-00
3.	20 Points	Wiring for Plug point with 3/029 PVC insulated wire in 20mm (3/4") PVC Conduit recessed in the wall or Column as required.	983-00	Point	19660-00
4.	49Nos.	P/F One Way SP 10/15Amps. Similar surface type.	58-00	Each	2842-00
5.	20Nos.	P/F Three Pin 10/15Amps. Plug/Socket flush type.	160-00	Each	3200-00
6.	60Nos.	P/F Bakelite Ceiling Rose with Two Terminal.	72-00	Each	4320-00
7.	12Nos.	P/F Circuit Breaker 63Amps. DP (TB-5S) on a prepared board as required.	2455-00	Each	29460-00
8.	04Nos.	P/F Circuit Breaker 20Amps. TP (XS-30NS) (NB) on prepared board as required.	5300-00	Each	21200-00
9.	10Nos.	P/F Circuit Breaker 63Amps. SP (TB-5S) on prepared board as required.	915-00	Each	9150-00
10.	04Nos.	P/F Circuit Breaker 100Amps. TP (XS-100NS) on prepared board as required.	9260-00	Each	37040-00
11.	01No.	P/F Circuit Breaker 125Amps. TP (XS-250NS) on prepared board as required.	25525-00	Each	25525-00


Item No.	Qty.	Description of item to be executed at site	Rate	Unit	Amount in Rupees
12.	12Nos.	P/F Magnetic Contractor FC-20N as required and instruction of Engineer incharge..	3580-00	Each	42960-00
13.	06Nos.	P/F Overload Relays for size 1.5A Model FT-20 as required.	3440-00	Each	20640-00
Total: Rs:					982122-00


BASHIR AHMED BALOCH
 Resident Engineer
 Pipri (Pumping & Filter) Division
 K.W. & S.B.

I/We hereby quoted Rs. 982122/- (Rupees

Nine Lacs Eighty two thousand
and one hundred twenty two

execution of above work and I/ We hereby undertaking accept all clauses of SPPR-2010 and comply the Rules of KW&SB.



 Signature of Contractor
 With name of firm & Seal

Address 7. A Bachal village


Contact # Master


1-Tender Quotation	20000/-
2- No other	08/11/14
3- [unclear]	
4- Cont. [unclear]	
has quoted	982122/-
(Rupees)	Nine Lacs Eighty Two

Thousand One Hundred


 IAO (E&P Water)
 (Member/Secretary)


 O.E. (E&P Water)
 (Member)


 Addl. E.O.
 (Member/Secretary)


 S.E. (KMC)
 (Member)


 O.E. (IPAD)
 (Member)



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)

BID EVALUATION REPORT

1	Name of Procuring Agency :	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No:	SPPRA Serial No.18717 I.D No. _____/2014
3	Tender Description/Name of Work/Item:	REPLACEMENT OF ELECTRICAL COMPONENT FOR ALUM & CHLORINE FEEDING PUMP AND REWIRING OF CHEMICAL SECTION BUILDING AT JBIC FILTER PLANT, PIPRI (P&F) DIVISION, KW&SB
4	Method of Procurement:	<u>Single Stage (One Envelop)</u>
5	Tender Published:	<u>Through Web Site</u>
6	Total Bid Documents Sold:	<u>3 Nos</u>
7	Total Bid Received:	<u>3 Nos</u>
8	Technical Bid Opening Date (if applicable):	<u>N/A</u>
9	No. of Bid Technically Qualified (if applicable)	<u>N/A</u>
10	Bid (s) Rejected:	<u>NIL</u>
11	Financial Bid Opening Date:	10-02-2014

12 BID EVALUATION REPORT

S #	Name of Firm / Bidder	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
1.	M/s.Malir Construction	Rs.9,82,122/-	1 st Lowest	@0.157%Below	Substantially Responsive	P.O # 6002763 dt: 08-01-2014 from Bank Al Habib Ltd. M.A Jinnah Road Branch Karachi Rs.20,000/-
2.	M/s.Sareena Enterprises	Rs.9,92,160/-	2 nd Lowest	@0.864%Above	Substantially Responsive	P.O # 1073254 dt: 10-02-2014 from MCB Pakistan Quarter Branch Karachi Rs.20,000/-
3	M/s.Manoj Kumar	Rs.10,40,800/-	3 rd Lowest	@5.808%Above	Substantially Responsive	P.O # 7193475 dt: 04-02-2014 from Habib Metropolitan Bank Ltd., Garden East Branch Karachi Rs.20,000/- P.O # 6071221 dt: 06-02-2014 from Bank Al Habib Ltd. M.A Jinnah Road Branch Karachi Rs.1,000/- Total Rs.21,000/-

The all concerned bidders are being informed accordingly.

M/s.Malir Construction declared as the lowest responsive bidder by the Committee and recommended for sanction from Competent Authority.

(Tariq Anwar)
Accounts Officer (E&M-W)
Member / Secretary

(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member

(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member

(Noor Muhammad Chohan)
Chief Engineer (E&M-W)
Member

(Abdul Rahim Khatti)
Chief Engineer (IPD)
Convener

COMPARATIVE STATEMENT

Name of Work: REPLACEMENT OF ELECTRICAL COMPONENT FOR ALUM & CHLORINE FEEDING PUMP AND REWIRING OF CHEMICAL SECTION BUILDING AT JBC FILTER PLANT, PIPRI (P&F) DIVISION, KW&SB

Item No	Description of Work	Estimated Cost			M/s. Malir Construction		M/s. Sarcena Enterprises		M/s. Manoj Kumar		
		Quantity	Rate	Per	Amount	Rate	Amount	Rate	Amount	Rate	Amount
1	Providing & Fixing of Flood Light 250 Watt (SON-T) having IP-65 Classification with 250W Lamp, Choke, Capacitor, Igniter & Internal wiring complete in all respect at the height upto 40ft. With the help of hydraulic Crane and manual labour as per site, requirement and instruction of Engineer Incharge.	45 Nos	15,825	Each	712,125	15,800	711,000	16,000	720,000	17,000	765,000
2	Wiring for light or fan point with 4/029 PVC insulated wire in 20mm (3/4") PVC Conduit recessed in wall or Column as required.	49 Point	1,130	P/Point	55,370	1,125	55,125	1,150	56,350	1,200	58,800
3	Wiring for Plug point with 3/029 PVC insulated wire in 20mm (3/4") PVC Conduit recessed in the wall or Column as required.	20 Point	985	P/Point	19,700	983	19,660	975	19,500	980	19,600
4	P/F On Way SP 10/15 Amps. Similar Surface type.	49 Nos	58	Each	2,842	58	2,842	60	2,940	60	2,940
5	P/F Three Pin 10/15 Amps. Plug / Socket flush type.	20 Nos	162	Each	3,240	160	3,200	158	3,160	160	3,200
6	P/F Bakelite Ceiling Rose with Two Terminal.	60 Nos	72	Each	4,320	72	4,320	72	4,320	75	4,500
7	P/F Circuit Breaker 63 Aps. DP (TB-5S) on a prepared board as required.	12 Nos	2,456	Each	29,472	2,455	29,460	2,450	29,400	2,450	29,400
8	P/F Circuit Breaker 20 Amps. TP (XS-30NS) (NB) on prepared board as required.	4 Nos	5,301	Each	21,204	5,300	21,200	5,350	21,400	5,400	21,600
9	P/F Circuit Breaker 63 Amps. SP (TB-5S) on prepared board as required.	10 Nos	916	Each	9,160	915	9,150	912	9,120	920	9,200
10	P/F Circuit Breaker 100 Amps. TP (XS-100NS) on prepared board as required.	4 Nos	9,261	Each	37,044	9,260	37,040	9,250	37,000	9,300	37,200
11	P/F Circuit Breaker 125 Amps. TP (XS-250NS) on prepared board as required.	1 No	25,541	Each	25,541	25,525	25,525	25,550	25,550	26,000	26,000
12	P/F Magnetic Contactor FC-20N as required and instruction of Engineer Incharge.	12 Nos	3,581	Each	42,972	3,580	42,960	3,575	42,900	3,575	42,900
13	P/F Overload Relays for size 1.5A Model FT-20 as required.	6 Nos	3,446	Each	20,676	3,440	20,640	3,420	20,520	3,410	20,460
TOTAL QUOTED / CORRECTED BID COST (RS.)					983,666		982,122		992,160		1,040,800
							1st		2nd		3rd

(Saif-ur-Haque)
Additional Director Internal
Audit - KMC Member

(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member

(Noor Murtaza Choochan)
Chief Engineer (E&M-W)
Member

(Abdul Rahim Khatifi)
Chief Engineer (IPD)
Convener



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)

BID EVALUATION REPORT

1	Name of Procuring Agency :	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No:	SPPRA Serial No.18717 I.D No. _____/2014
3	Tender Description/Name of Work/Item:	MECHANICAL REPAIR OF MANIFOLD NRV & SLUICE VALVE AT 40 MGD PUMP HOUSE, PIPRI (P&F) DIVISION, KW&SB
4	Method of Procurement:	Single Stage (One Envelop)
5	Tender Published:	Through Web Site
6	Total Bid Documents Sold:	3 Nos
7	Total Bid Received:	3 Nos
8	Technical Bid Opening Date (if applicable):	N/A
9	No. of Bid Technically Qualified (if applicable)	N/A
10	Bid (s) Rejected:	01 No
11	Financial Bid Opening Date:	10-02-2014

12 BID EVALUATION REPORT

S #	Name of Firm / Bidder	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
1.	M/s.Hamza Associates	Rs.5,63,549/-	1 st Lowest	@9.994%Above	Substantially Responsive	P.O # 10160897 dt: 04-02-2014 from HBL Sindh Secretariat Branch Karachi Rs.11,500/-
2.	M/s.Riaz & Co	Rs.5,74,812/-	2 nd Lowest	@12.193%Above	Substantially Responsive	P.O # AAA 11215172 dt: 16-11-2013 from ABL, M.A.H.Society Branch Karachi Rs.12,500/-
3	M/s.Sarena Enterprises	Rs.5,86,299/-	-	@14.435%Above	Un-Responsive	P.O Not Attached

The all concerned bidders are being informed accordingly.

M/s.Hamza Associates declared as the lowest responsive bidder by the Committee and recommended for sanction from Competent Authority.

(Tariq Azeem)
Accounts Officer (E&M-W)
Member / Secretary

(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member

(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Noor Muhammad Chohan)
Chief Engineer (E&M-W)
Member


(Abdul Rahim Khattai)
Chief Engineer (IPD)
Convener


COMPARATIVE STATEMENT


Name of Work: **MECHANICAL REPAIR OF MANIFOLD NRV & SLUICE VALVE**
AT 40 MGD PUMP HOUSE, PIPRI (P&F) DIVISION, KW&SB


Item No	Description of Work	Estimated Cost			M/s. Hamza Associates		M/s. Riaz & Co.		M/s. Sarena Enterprises			
		Quantity	Rate	Per	Amount	Rate	Amount	Rate	Amount	Rate	Amount	
1	Manufacturing & Fixing the Stainless Steel Shaft of NRV 12" Dia at 40 MGD Pump House Shaft size 14" x 2" dia i/c manufacturing Gun metal Bush 2" x 2" dia x 03 Nos replacement S/S Shutter Disc Size 12" dia x 1.5" i/c machining, rubber sealing.	7	Nos	28,044	Each	196,308	30,847	215,929	31,463	220,241	32,092	224,644
2	Dismantling and Fabrication of the tail piece from Manifold of 40 MGD Pumping Station, repair and modification by fabrication of 12" dia x 24" to obtain a Curve 20° i/c cutting, welding inside / outside, welding Collar replacing wornout Nut / Bolt and rubber packing as per direction of Engineer Incharge.	7	Nos	27,592	Each	193,144	30,350	212,450	30,957	216,699	31,576	221,032
3	Mfg. & Fixing of S/S Shaft Main Spindle 2" dia x 36" Long from S/S Bar, cutting 61 Nos of Thread, making Gun metal Gutka / Nut size 3" x 3" x 2", Rubber sealing repair Valve head seat, Valve Body compete as directed by E/Incharge.	7	Nos	17,556	Each	122,892	19,310	135,170	19,696	137,872	20,089	140,623
TOTAL QUOTED / CORRECTED BID COST (RS.)						512,344		563,549		574,812		586,299
							1st		2nd		3rd	


 (Tariq Akbar)
 Accounts Officer (E&M-W)
 Member / Secretary


 (Saif-ul-Haque)
 Additional Director Internal
 Audit - KMC Member


 (Maqsood Ahmed Shaikh)
 Superintending Engineer (KMC)
 Member


 (Noor Muhammad Choochan)
 Chief Engineer (E&M-W)
 Member


 (Abqul Kalam Khatun)
 Chief Engineer (IPD)
 Convener