

**MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY,
SHAHEED Z.A. BHUTTO CAMPUS,
KHAIRPUR MIR'S**



BID EVALUATION REPORT

OF TENDERS

**For Air-Conditioning work of ICP Cell, Mechanical
Engineering Department and Cafeteria of
MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's.**

&

**For transferring three Nos. Transformers from
Academic premises to Residential Block and HT work
for Developed Phase of the Residential Complex at
MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's.**



**MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY,
SHAHEED ZULFIQAR ALI BHUTTO CAMPUS, KHAIRPUR MIR'S**

No.MUET/SZAB/KHP-C/AR(Estt:)/ 79

Dated: 01-02-2016

NOTIFICATION

It is notified for the general information of all concerned that with the approval of the competent authority and in fulfillment of the requirement of Rule No. 7 of SPPRA Rules 2010, the Pro-Vice Chancellor, Mehran University of Engineering & Technology, Shaheed Zulfiqar Ali Bhutto Campus Khairpur Mir's has been pleased to re-constitute the "Procurement Committee" for the procurement of Furniture / Fixtures / Works / Goods/ for various Buildings of MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's, due to recently retirement of Mr. Riaz Ahmed Arian, Associate Professor(External Member) from his services from Government College of Technology, Khairpur Mir's. The name of Mr. Ghulam Mujtaba Abbasi, Executive Engineer (Electrical), SALU Khairpur Mir's has been recommended by Project Director.

The revised Committee is consisting of the following:-

- | | |
|--|------------------|
| 1. ✓ Engr. Sajjad Hussain Memon
Project Director | Convener |
| 2. Mir Sajjad Hussain Talpur
Principal PTTI/GCT, Khairpur Mir's | External Member |
| 3. In-charge Chairman of concerned Department | Member |
| 4. Mr. Ghulam Mujtaba Abbasi
Executive Engineer (Electrical)
SALU Khairpur Mir's | External Member |
| 5. Divisional Forest Officer Khairpur | External Member |
| 6. Mr. Waqas Ali Channa
Deputy Director Finance
MUET, SZAB, Campus, Khairpur Mir's | Member |
| 7. Engr. Naveed Ali Brohi
Assistant Engineer (Electrical) | Secretary/Member |

TERMS OF REFERENCE OF THE COMMITTEE:

- I. Preparing Bidding Documents
- II. Carrying out technical as well as financial evaluation of the bids.
- III. Preparing evaluation report as provided in Rule 45.
- IV. Making recommendations for the award of contract to the competent authority.
- V. Perform any other function ancillary and incidental to the above.

Assistant Registrar (Estt.)

Scepter
S.



MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY,

SHAHEED ZULFIQAR ALI BHUTTO, CAMPUS KHAIRPUR MIR'S


E-mail: pro@muetkhp.edu.pk (0243-9280312-13. Fax: 0243-9280023 Cell: 0332-3906580)

Ref:

Dated: 14-11-2016

Public Relation Officer

DAWN MONDAY NOVEMBER 14, 2016



Mehran University of Engineering & Technology, Shaheed Zulfiqar Ali Bhutto Campus, Khairpur Mir's "SAY NO TO CORRUPTION"

NOTICE INVITING TENDERS

Sealed Percentage/Item Rate Tenders are invited from Electrical contractors (Registered with Income Tax/Sales Tax Departments) for the following on market/item rates basis as per provision of Rules 46(i) of SPPRA (Single stage - one envelope procedure and meeting the eligibility criteria as follows:

Sr #	Name of Work	Tender Fee	Estimated Cost	Completion Period
01	For transferring three nos Transformers from academic premises to residential block and HT work for developed phase of the Residential Complex at MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's.	Rs. 2,000/-	Rs. 2.15 (M)	01 Month
02	For Air-Conditioning work of ICP Cell, Mechanical Engineering Department and Cafeteria of MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's.	Rs. 2,000/-	Rs. 1.875 (M)	01 Month

The terms and conditions are given as under:

- The Tender Documents can be had from office of the undersigned on payment of tender fee in shape of pay order as noted above (non-refundable). Tenders will be issued from **16-11-2016** to **30-11-2016** on working days only.
- Sealed tenders accompanied with the pay order in favour of the Project Director, MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's, equivalent to 2% of the Estimated cost bid cost as earnest money and will be received in the office of the Project Director, MUET, Z.A Bhutto Campus Khairpur Mir's up to **12:30 pm** on **01-12-2016** and will be opened on the same day at **01:00 pm** in presence of the Contractors/Representatives, whosoever will be present at that time.
- At the time of purchasing of tender documents, renewed/valid Electrical License with Electrical Inspector Sukkur Region will have to be shown by the contractor.
- Preference shall be given to those bidders who would have markable related experience of working on same nature with Universities/HEC recognized Educational Institution of Sindh Province.
- In case of undesirable circumstances on submission/opening date & time or if Government declares Holiday the tender shall be received/opened on the next working day at same time & venue.
- Any conditional tender or un-accompanied of the earnest money will not be considered in the competition.
- "The Procuring Agency may reject all or any bids subject to the relevant provisions of SPPRA-2010 and may cancel the bidding process under Rule 25 of such rules".

(ENGR.SAJJAD HUSSAIN MEMON)
PROJECT DIRECTOR

Phone No. 0243-9280314

PIDHI 98100



Ref:

Dated: 12.11.2016

Public Relation Officer

روزنامی، سنڈ ایگسپریس، حیدرآباد - چنچ 12 نومبر 2016 ع

مہران یونیورسٹی آف انجینئرنگ اینڈ ٹیکنالوجی، شہید ذوالفقار علی بھٹو کیمپس، فیروزپور میرس "SAY NO TO CORRUPTION"



ٹینڈرز و بھیس

ایگزیکٹو کنٹریکٹرز (انگلش ایڈیشن) ڈپارٹمنٹس سے رجسٹرڈ سے درج ذیل امور کیلئے مارکیٹ/اسٹیم ریس کی بنیاد پر SPPRA کے نوٹس (i) 46 (یک مرحلہ ایک لسانی طریقہ کار اور درج ذیل اہلیت کے معیار) کے مطابق سرسہر فیصلہ اسٹیم ریس ٹینڈرز مطلوب ہیں۔

ٹینڈر نمبر	کام کا نام	ٹینڈر فیس	تعمیر لاگت	مدت تکمیل
1	مہران یونیورسٹی آف انجینئرنگ اینڈ ٹیکنالوجی، شہید ذوالفقار علی بھٹو کیمپس، فیروزپور میرس میں تین (03) عدد ڈرافٹسٹ مارکیٹ ایکٹ کے پریس سے ریڈیو ٹرانسمیٹر اور ریڈیو ٹرانسمیٹر کے پیار شدہ فیڈ کیلئے ایچ ٹی ورک	2,000/- روپے	2.15 ملین روپے	01 ماہ
2	مہران یونیورسٹی آف انجینئرنگ اینڈ ٹیکنالوجی، شہید ذوالفقار علی بھٹو کیمپس، فیروزپور میرس کے آئی ٹی سی ٹی سی، مکینیکل انجینئرنگ ڈپارٹمنٹ اور کیمپس ٹیریٹری کیلئے ایگزیکٹو کنٹریکٹرز کے کام	2,000/- روپے	1.875 ملین روپے	01 ماہ

شرائط و ضوابط درج ذیل ہیں:

- ٹینڈرز دستاویزات ذیل درجہ بندی کے دفتر سے درج بالا ٹینڈرز فیس بشکل پیسے آرڈر (نا تامل واپسی) کے عوض حاصل کی جاسکتی ہیں۔ ٹینڈرز 16 نومبر 2016ء سے 30 نومبر 2016ء تک صرف کام والے دنوں میں جاری کیے جائیں گے۔
- سرسہر ٹینڈرز مع تعمیر لاگت کے 2% کے برابر بولی لاگت بطور ریجائنڈیشنل پیسے آرڈر بنام پروجیکٹ ڈائریکٹر، مہران یونیورسٹی آف انجینئرنگ اینڈ ٹیکنالوجی، شہید ذوالفقار علی بھٹو کیمپس، فیروزپور میرس کیم ڈیمبر 2016ء دوپہر 12:30 تک پروجیکٹ ڈائریکٹر، مہران یونیورسٹی آف انجینئرنگ اینڈ ٹیکنالوجی، شہید ذوالفقار علی بھٹو کیمپس، فیروزپور میرس کے دفتر میں لازماً جمع کروائیں جو آئی ڈی ون دوپہر 01:00 بجے اس وقت وہاں موجود کنٹریکٹرز/نمائندوں کی موجودگی میں کھولے جائیں گے۔
- ٹینڈرز دستاویزات خریدنے والے وقت کنٹریکٹرز کو ایگزیکٹو کنٹریکٹرز کے ساتھ رجسٹرڈ سے تجدید شدہ/درست ایگزیکٹو کنٹریکٹرز لائسنس دکھانا ہوگا۔
- یونیورسٹی/صوبہ سندھ کے ایچ ٹی سی ریلنگنگ نڈ ڈیپارٹمنٹس/انجینئرنگ کے ساتھ ای نوٹس کے کام کا نمائندہ تجربہ رکھنے والے بولی دہندگان کو ترجیح دی جائے گی۔
- ٹینڈرز جمع کروانے/کھلنے کی تاریخ اور وقت پر حالات نامساعد ہونے یا اگر حکومت نے پھٹی کا اعلان کیا تو ٹینڈرز اگلے کام والے دن اسی مقام اور وقت پر وصول کیے/کھولے جائیں گے۔
- کسی بھی شرط ٹینڈرز یا تعمیر ریجائنڈیشنل ٹینڈرز کو بولی میں شامل نہیں سمجھا جائے گا۔
- "ایس پی پی آر سے 2010ء کی متعلقہ دفعات کے مطابق پروڈیوٹنگ انجینئری کی ایک یا تمام بولیوں کو مسترد کر سکتی ہے اور مذکورہ ڈائریکٹر کے ذریعے 25 کے تحت بولی منسوخ کر سکتی ہے۔"

(انجینئر سجاد حسین میمن)
پروجیکٹ ڈائریکٹر

فون نمبر: 0243-9280314



Public Relation Officer

روز نامہ جنگ کراچی اتوار 13 نومبر 2016ء



مہران یونیورسٹی آف انجینئرنگ اینڈ ٹیکنالوجی، شہید ذوالفقار علی بھٹو کیمپس، فیروز پور میرس

"SAY NO TO CORRUPTION"

قسط نمبر 1 وب سائٹ

الیکٹرانک کنٹریکٹرز (اے سی اے سی) ایسوسی ایشن کے پاس سے رجسٹرڈ سے درج ذیل امور کیلئے مارکیٹ/اسٹیمٹس کی بنیاد پر SPPRA کے رڈ (46) ایک مرحلہ ایک افغانی طریقہ کار اور درج ذیل اہلیت کے معیار کے مطابق سربراہ فیصلہ/اسٹیمٹ ٹینڈرز مطلوب ہیں۔

قسط نمبر	نام کام	قیمت ٹینڈر فیس	تعمیراتی لاگت	تاریخ تکمیل
1.	مہران یونیورسٹی آف انجینئرنگ اینڈ ٹیکنالوجی، شہید ذوالفقار علی بھٹو کیمپس، فیروز پور میرس میں تین (03) عدد ڈرائیو سڑکی ایکٹنگ پریس سے ریڈیفیکیشن بلاک میں منتقلی اور ریڈیفیکیشن پیکس کے چار شدہ فیڑ کیلئے ایچ بی ورک	2,000/- روپے	2.15 ملین روپے	01 ماہ
2.	مہران یونیورسٹی آف انجینئرنگ اینڈ ٹیکنالوجی، شہید ذوالفقار علی بھٹو کیمپس، فیروز پور میرس کے آئی بی سی، ملینیکل انجینئرنگ ڈپارٹمنٹ اور کینٹین ٹیریا کیلئے ایئر کنڈیشننگ کے کام	2,000/- روپے	1.875 ملین روپے	01 ماہ

شرائط و ضوابط درج ذیل ہیں:

- ٹینڈر دستاویزات ڈی ڈی کے دفتر سے درج بالا ٹینڈر فیس بشکل پی آر ڈر (نا قابل واپسی) کے عوض حاصل کی جاسکتی ہیں۔ ٹینڈرز 16 نومبر 2016ء سے 30 نومبر 2016ء تک صرف کام والے دنوں میں جاری کیے جائیں گے۔
- سربراہ ٹینڈرز میں تخمینہ لاگت کے 2% کے برابر بولی لاگت بلورز بوجانہ بشکل پی آر ڈر نام پر ڈیجیٹل ڈائریکٹر، مہران یونیورسٹی آف انجینئرنگ اینڈ ٹیکنالوجی، شہید ذوالفقار علی بھٹو کیمپس، فیروز پور میرس، کیم ڈیمبر 2016ء دوپہر 12:30 تک پر ڈیجیٹل ڈائریکٹر، مہران یونیورسٹی آف انجینئرنگ اینڈ ٹیکنالوجی، شہید ذوالفقار علی بھٹو کیمپس، فیروز پور میرس کے دفتر میں لازماً جمع کروائیں جو آئی دن دوپہر 01:00 بجے اس وقت وہاں موجود کنٹریکٹرز/نمائندوں کی موجودگی میں کھولے جائیں گے۔
- ٹینڈر دستاویزات خریدنے وقت کنٹریکٹرز کو الیکٹرانک ایپکس سکرین سے تجدید شدہ درست الیکٹرانک اسٹیمٹ دکھانا ہوگا۔
- یونیورسٹی/اصوبہ سندھ کے ایچ ای سی ریلنگ ٹنڈر ایسیجیشن کے ساتھ اس نوعیت کے کام کا نمائندگی تجربہ رکھنے والے بولی دہندگان کو ترجیح دی جائے گی۔
- ٹینڈرز جمع کروانے/کھلنے کی تاریخ اور وقت پر حالات ناساعد ہونے یا اگر حکومت نے چھٹی کا اعلان کیا تو ٹینڈرز اسٹاکھ کام والے دن اسی مقام اور وقت پر وصول کیے/کھولے جائیں گے۔
- کسی بھی شرط یا ٹینڈر یا فیروز پور میرس کے ٹینڈرز کو بولی میں شامل نہیں سمجھا جائے گا۔
- "ایس بی بی آر" کے سال 2010ء کی متعلقہ دفعات کے مطابق پروکیورنگ ایجنسی کسی ایک یا تمام بولیوں کو مسترد کر سکتی ہے اور مذکورہ ڈال کے ذریعہ 25% کے تحت بولی منسوخ کر سکتی ہے۔"

(انجینئر سجاد حسین میمن)
پروڈیجٹ ڈائریکٹر

0243-9280314



**MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY,
SHAHJEED ZULFIQAR ALI BHUTTO, CAMPUS KHAIKUR MIR'S**

E-mail: pro@muetkhp.edu.pk (0243-9280312-13, Fax: 0243-9280023 Cell: 0332-3906580)

Ref:

Dated: 29-11-2016

Public Relation Officer

THE DAILY JANG KARACHI * * *

جنگ

بانو میر غیب الرحمن

جلد 80، نمبر 28، صفحہ 1438، 29 نومبر 2016ء، نمبر 329

مہران یونیورسٹی آف انجینئرنگ اینڈ ٹیکنالوجی،
شاہد ذوالفقار علی بھٹو کیمنپس، فیڈرل پور میونسپل
"SAY NO TO CORRUPTION"

تعمیراتی

پتھر پڈا کا اشتہار دینے والے طلبہ ہیں، نمبر PD/MUET/KHP/466 بتاریخ 11 نومبر 2016ء
بابت "مہران یونیورسٹی آف انجینئرنگ اینڈ ٹیکنالوجی، شہید ذوالفقار علی بھٹو کیمنپس، فیڈرل پور میونس
ٹیٹی (03) حد درجہ سفارشی اکیڈمک پریسوز سے ریڈیو ٹیلی ویژن بلاک میں منتقلی اور ریڈیو ٹیلی ویژن کیمنپس کے
تیار شدہ فٹری کیلئے ایچ ٹی ورکنگ اور آئی سی بی سیل، مکیٹنگ انجینئرنگ ڈیپارٹمنٹ اور کیمپس ٹیریٹری کیلئے
ایگزیکٹو ٹیم کے کام کے سلسلے میں تمام دلچسپی رکھنے والے ایگزیکٹو ٹیم کے ممبروں (متعلقہ ٹیمس اتھارٹیٹی/
سیلر یونیورسٹی بورڈ سے رجسٹرڈ) کو بذریعہ پڈا اطلاع دی جاتی ہے کہ ٹینڈر دستاویزات کے جاری کرنے،
جمع کروانے اور کھلنے کی تاریخوں میں درج ذیل کے مطابق توسیع کر دی گئی ہے:

ٹینڈرز کے اجراء کی آخری تاریخ: 19 دسمبر 2016ء صبح 3:00 بجے تک
ٹینڈرز جمع کروانے کی آخری تاریخ: 20 دسمبر 2016ء دوپہر 12:00 بجے تک
ٹینڈرز کھلنے کی تاریخ: 20 دسمبر 2016ء دوپہر 12:30 بجے

اہمیت: کنٹریکٹ کے پاس ایگزیکٹو ٹیم کے ممبروں سے تجدید شدہ درست ایگزیکٹو ٹیمس ہو اور وہ
یونیورسٹی میں گزشتہ 03 سال کا متعلقہ تجربہ رکھتا ہو۔
تمام دستاویزات و ضوابط میں کوئی تبدیلی نہیں کی گئی۔

پروجیکٹ ڈائریکٹر

فون نمبر: 0243-9280314 PID (H) 98100



**MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY,
SHAHEED ZULFIQAR ALI BHUTTO, CAMPUS KHAIRPUR MIR'S**

E-mail: pro@muetkhp.edu.pk (0243-9280312-13, Fax: 0243-9280023 Cell: 0332-3906580)

Ref:

Dated: 29-11-2016

Public Relation Officer

• روزاني سنڌ ايڪسپريس، حيدرآباد - آگارو، 29 نومبر، 2016ع

**مهراڻ يونيورسٽي آف انجنيئرنگ اينڊ ٽيڪنالاجي،
شهيد ذوالفقار علي ڀٽو ڪيمپس، خيرپور ميرس
"SAY NO TO CORRUPTION"**

هن آفيس جي اشتهار "ٽينڊرز گهرائڻ تا" نمبر PD/MUET/KHP/- 466 11 نومبر 2016 بابت مهراڻ يونيورسٽي آف انجنيئرنگ اينڊ ٽيڪنالاجي، شهيد ذوالفقار علي ڀٽو ڪيمپس، خيرپور ميرس ۾ ٽي (03) عدد ٽرانسفارمرز جي اڪيڊمڪ پريمسز مان ريزيڊنشل بلاڪ ۾ منتقلي ۽ ريزيڊنشل ڪامپليڪس جي تيار ٿيل فيز لاءِ ايڇ ٽي روڪ ۽ آئي سي سي پي سيل، مڪينڪل انجنيئرنگ ڊپارٽمنٽ ۽ ڪيني ٽرينا لاءِ ايئرڪنڊيشننگ جو ڪم جي سلسلي ۾ سنڀالي دلچسپي رکڻ وارن اليڪٽريڪل ڪنٽريڪٽرز (لاڳاپيل ٽيڪس اٿارٽيز/ سيلز يونيور بورڊ مان رجسٽرڊ) کي هن ذريعي اطلاع ڪئي پئي وڃي ته ٽينڊر دستاويزن کي جاري ڪرڻ، جمع ڪرائڻ ۽ کلڻ جي تاريخن ۾ هيٺ ڄاڻايل مطابق توسيع ڪئي وئي آهي:

ٽينڊرز جي اجرا جي آخري تاريخ: 19 ڊسمبر 2016 منجهند 3:00 وڳي تائين
ٽينڊرز جمع ڪرائڻ جي آخري تاريخ: 20 ڊسمبر 2016 منجهند 12:00 وڳي تائين

ٽينڊرز کلڻ جي تاريخ: 20 ڊسمبر 2016 منجهند 12:30 وڳي تي


اهليت: ڪنٽريڪٽر وٽ اليڪٽريڪل انسٽيڪٽر سکر ريجن مان تجديد ٿيل/ درست اليڪٽريڪل لائسنس هجي ۽ اهو يونيورسٽي ۾ گڏريل 03 سالن جون لاڳاپيل تجربو رکندڙ هجي.

ٻين سمورن شرطن ۽ ضابطن ۾ ڪا تبديلي نه ڪئي وئي آهي.

پروجيڪٽ ڊائريڪٽر

فون نمبر: 0243-9280314 PID (H) 98100

Attendance Sheet of Members of Procurement Committee.



MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY, SHAHEED Z.A BHUTTO
CAMPUS KHAIRPUR MIR'S

Name of Work :- i) For Air-conditioning work of ICP Cell, Mechanical Engineering Department and Cafeteria of MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's.

ii) For Transferring Three Nos Transformers from Academic Premises to Residential Block and HT work for Developed Phase of the Residential Complex at MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's.

Dated: 20-12-2016

Time: 12:30 PM

Sr.No.	Name of Representative	Name of Firm/ Departments	Designation	Signature
1	Engr. Sajjad Hussain Memon	Project Directorate MUET, SZAB Campus Khairpur	Project Director	
2	Engr. Mir Sajjad Hussain Talpur	PTTI/GCT, Khairpur Mir's	Principal	
3	Divisional Forest Officer Khairpur	Forest Department	DFO	
4	Engr. Ghulam Mujtaba Abbasi	SALU Khairpur Mir's	Executive Engineer (Electrical)	
5	Mr. Atta Muhammad Phull	Civil Engg. Deptt:	Chairman	
6	Mr. Waqas Ali Channa	Finance Department MUET, SZAB Campus Khairpur	Deputy Director Finance	
7	Engr. Naveed Ali Brohi	Project Directorate MUET, SZAB Campus Khairpur	Assistant Engineer (Electrical)	

TENDER OPENING SHEET




Name of Work :- For Transferring Three Nos Transformers from Academic Premises to Residential Block and HT work for Developed Phase of the Residential Complex at MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's.

Tender Open on : 20-12-2016

Time : 12:30 PM

Corrigendum No. PD/MUET/KHP/479 Dated: 28-11-2016

N.I.T.No. PD/MUET/KHP/466 Dated: 11-11-2016

Sr.No.	Name of Contractor / Firm	Tendered Cost	Signature of Contractor	Remarks.
1	M/s Kashif Constructor, Khairpur	2148381/-		CDR- 0062933, Date 12-19-12-16 Kushtohi Bank 05 Khairpur amounting Rs. 43800/-
2	M/s OM Parkash M.Kundnani, Larkana	2098900/-		P.O. NO. 03114051, Date 19-12-16 NIB Bank Larkana - 16 amounting Rs. 42000/-
3	M/s Gul Traders, Hyderabad	Net participation	—	—
4	M/s G.A Electric Store, Khairpur	2202280/-		CDR-NO3 0162252, Date 17,12-22-016 JS Bank Khairpur amounting to Rs. 44000/-









TENDER OPENING SHEET


Name of Work :- For Air-conditioning work of ICP Cell, Mechanical Engineering Department and Cafeteria of MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's.

Tender Open on : 20-12-2016
Time : 12.30 PM

Corrigendum No. PD/MUET/KHP/479 Dated: 28-11-2016

N.I.T No. PD/MUET/KHP/466 Dated: 11-11-2016

Sr.No.	Name of Contractor / Firm	Tendered Cost	Signature of Contractor	Remarks.
1	M/s Kashif Constructor, Khairpur	1860300/-		SD No. 05902871, Dated 19/12-16 URL Bank Khairpur amounting to Rs. 38000/-
2	M/s OM Parkash M.Kundhani , Larkana	1729000/- 1989000/-		CDR No. 0008597 Dated 18/12-16 0000860/ Dated, 18-12-16 Khush Abhi Bank Ltd Khairpur - amounting to Rs. 4000/-
3	M/s Gul Trader's, Hyderabad	1929000/-		CDR No. 0000859, Dated 18-12-16 Khush Abhi Bank Khairpur. amounting to Rs - 39000/-


21/12/16






20/12/16

BIDDERS QUALIFICATION REPORT
Rule-46(i) single Stage one Envelope Procedure

Name of Work:- **For transferring three Nos. Transformers from Academic premises to Residential Block and HT work for Developed Phase of the Residential Complex at MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's.**

Date and Time of Bid Opening: 20.12.2016 at 12:30 P.M

Name of Bidder: **M/s Kashif Constructor, Khairpur**


Sr.#	Eligibility	Yes	No
1	The interested contractors must have related experience / work order in last three years.	✓	
2	The contractor must possess renewed / valid electrical incenses of electrical inspector region Sukkur.	✓	
3	Registration with relevant tax authorities (Sindh Revenue Board)	✓	


Name of Bidder: **M/s G.A Electric Store, Khairpur**


Sr.#	Eligibility	Yes	No
1	The interested contractors must have related experience / work order in last three years.	✓	
2	The contractor must possess renewed / valid electrical incenses of electrical inspector region Sukkur.	✓	
3	Registration with relevant tax authorities (Sindh Revenue Board)	✓	


Name of Bidder: **M/s OM Parkash M. Kundnani, Larkana**


Sr.#	Eligibility	Yes	No
1	The interested contractors must have related experience / work order in last three years.	✓	
2	The contractor must possess renewed / valid electrical incenses of electrical inspector region Sukkur.	✓	
3	Registration with relevant tax authorities (Sindh Revenue Board)	✓	



Engr. Mir Sajjad Hussain Talpur
PTTI/GTC, Khairpur Mir's
External Member


Mr. Atta Muhammad Phull
Chairman Civil Engg. Deptt:
MUET, SZAB Campus Khairpur Mir's


Mr. Ghulam Muftaba Abbasi Principal
Executive Engineer (Electrical)
SALU, Khairpur
External Member


Mr. Maqsood Ahmed Memon
District Forest Officer Khairpur
External Member


Mr. Waqas Ali Qannana
Deputy Director Finance
MUET, SZAB Campus Khairpur Mir's
Member


Engr. Naveed Ali Brohi
Assistant Engineer (EL),
SZAB Campus Khairpur Mir's
Member / Secretary


Engr. Sajjad Hussain Memeon
Incharge Project Director
MUET, Shaheed Z.A Bhutto Campus, Khairpur Mir's/ Convener

BIDDERS QUALIFICATION REPORT
Rule-46(i) single Stage one Envelope Procedure

Name of Work:- **For Air-Conditioning work of ICP Cell, Mechanical Engineering Department and Cafeteria of MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's.**

Date and Time of Bid Opening: 20.12.2016 at 12:30 P.M

Name of Bidder: **M/s Kashif Constructor, Khairpur**

Sr.#	Eligibility	Yes	No
1	The interested contractors must have related experience / work order in last three years.	✓	
2	The contractor must possess renewed / valid electrical incenses of electrical inspector region Sukkur.	✓	
3	Registration with relevant tax authorities (Sindh Revenue Board)	✓	


Name of Bidder: **M/s Gul Traders Hyderabad**


Sr.#	Eligibility	Yes	No
1	The interested contractors must have related experience / work order in last three years.	✓	
2	The contractor must possess renewed / valid electrical incenses of electrical inspector region Sukkur.	✓	
3	Registration with relevant tax authorities (Sindh Revenue Board)	✓	


Name of Bidder: **M/s OM Parkash M. Kundnani, Larkana**


Sr.#	Eligibility	Yes	No
1	The interested contractors must have related experience / work order in last three years.	✓	
2	The contractor must possess renewed / valid electrical incenses of electrical inspector region Sukkur.	✓	
3	Registration with relevant tax authorities (Sindh Revenue Board)	✓	



Engr. Mir Sajjad Hussain Talpur
PTTI/GTC, Khairpur Mir's
External Member



Mr. Atta Muhammad Phull
Chairman Civil Engg. Deptt:
MUET, SZAB Campus Khairpur Mir's


Mr. Ghulam Mujtaba Abbasi Principal
Executive Engineer (Electrical)
SALU, Khairpur
External Member


Mr. Maqsood Ahmed Memon
District Forest Officer Khairpur
External Member


Mr. Waqas Ali Channa
Deputy Director Finance
MUET, SZAB Campus Khairpur Mir's
Member


Engr. Naveed AIT Brohi
Assistant Engineer (EL),
SZAB Campus Khairpur Mir's
Member / Secretary


Engr. Sajjad Hussain Memeon
Incharge Project Director
MUET, Shaheed Z.A Bhutto Campus, Khairpur Mir's/ Convener

LIST OF BID ISSUED / BID RECEIVED

Name of Work :- **For transferring three Nos. Transformers from Academic premises to Residential Block and HT work for Developed Phase of the Residential Complex at MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's.**

<i>S.#</i>	<i>Bid Issued</i>	<i>Bid Received</i>
1.	M/s Omparkash M. Kundnani, Larkana	M/s Omparkash M. Kundnani, Larkana
2.	M/s Kashif Constructor, Khairpur	M/s Kashif Constructor, Khairpur
3.	M/s G.A Electric Store, Khairpur	M/s G.A Electric Store, Khairpur
4.	M/s Gul Traders, Hyderabad	Not Participated

The image shows several handwritten signatures in blue ink. On the left side, there are three distinct signatures. On the right side, there are two more signatures, one of which is larger and more prominent. The signatures are written in a cursive style.

LIST OF BID ISSUED / BID RECEIVED

Name of Work :- For Air-Conditioning work of ICP Cell, Mechanical Engineering Department and Cafeteria of MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's.

S.#	Bid Issued	Bid Received
1.	M/s Kashif Constructor, Khairpur	M/s Kashif Constructor, Khairpur
2.	M/s Omparkash M. Kundnani, Larkana	M/s Omparkash M. Kundnani, Larkana
3.	M/s Gul Traders, Hyderabad	M/s Gul Traders, Hyderabad



Handwritten signatures in blue ink, including a large signature on the left and several smaller ones on the right.



MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY,
SHAHEED Z.A BHUTTO CAMPUS KHAIRPUR MIR'S
Phone No.0243-9280314

Bid Proposal Check list
Bid Proposal Opening

NAME OF WORK :- For Transferring Three Nos. Transformers from Academic premises to Residential Block and HT work for Developed Phase of the Residential Complex at MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's.

Bid Opening Date:- 20-12-2016 Time: 12:30 PM

Name of Bidder:- M/s G.A Electric Store, Khairpur

- | | |
|---|--------------------------------------|
| (a) Is outer envelope of bid sealed? | Yes |
| (b) Expiration date of bid: | 60 days |
| (c) Is documentary authority of signing enclosed? | Yes |
| (d) Amount of bid security (if required): | 2% of Offered Bid Cost(Rs.44,000.00) |
| (e) Describe any "substitution," "Withdrawal," or "Modification": | Nil |
| (f) Describe any alternative bid made: | Nil |
| (g) Describe any discounts or modifications offered: | Nil |
| (h) Name of bidder or representative present: | Ghulam Akbar |
| (i) Total Bid price: | Rs.22,02,200/- |

Signature of Responsible official: _____ Date: _____



MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY,
SHAHEED Z.A BHUTTO CAMPUS KHAIRPUR MIR'S
Phone No.0243-9280314

Bid Proposal Check list
Bid Proposal Opening

NAME OF WORK :- **For Transferring Three Nos. Transformers from Academic premises to Residential Block and HT work for Developed Phase of the Residential Complex at MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's.**

Bid Opening Date:- 20-12-2016 Time: 12:30 PM

Name of Bidder:- **M/s Kashif Constructor, Khairpur**

- | | |
|---|--------------------------------------|
| (a) Is outer envelope of bid sealed? | Yes |
| (b) Expiration date of bid: | 60 days |
| (c) Is documentary authority of signing enclosed? | Yes |
| (d) Amount of bid security (if required): | 2% of Offered Bid Cost(Rs.43,000.00) |
| (e) Describe any "substitution," "Withdrawal," or "Modification": | Nil |
| (f) Describe any alternative bid made: | Nil |
| (g) Describe any discounts or modifications offered: | Nil |
| (h) Name of bidder or representative present: | Kashif |
| (i) Total Bid price: | Rs.21,48,381/- |

Signature of Responsible official: _____ Date: _____



MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY,
SHAHEED Z.A BHUTTO CAMPUS KHAIRPUR MIR'S
Phone No.0243-9280314

Bid Proposal Check list
Bid Proposal Opening

NAME OF WORK :- **For Transferring Three Nos. Transformers from Academic premises to Residential Block and HT work for Developed Phase of the Residential Complex at MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's.**

Bid Opening Date:- 20-12-2016 Time: 12:30 PM

Name of Bidder:- **M/s Omparkash M. Kundnani, Larkana**

- | | |
|---|--------------------------------------|
| (a) Is outer envelope of bid sealed? | Yes |
| (b) Expiration date of bid: | 60 days |
| (c) Is documentary authority of signing enclosed? | Yes |
| (d) Amount of bid security (if required): | 2% of Offered Bid Cost(Rs.42,000.00) |
| (e) Describe any "substitution," "Withdrawal," or "Modification": | Nil |
| (f) Describe any alternative bid made: | Nil |
| (g) Describe any discounts or modifications offered: | Nil |
| (h) Name of bidder or representative present: | OM Parkash |
| (i) Total Bid price: | Rs.2,098,900/- |

Signature of Responsible official: _____ Date: _____



MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY,
SHAHEED Z.A BHUTTO CAMPUS KHAIRPUR MIR'S
Phone No.0243-9280314

Bid Proposal Check list
Bid Proposal Opening

NAME OF WORK :- **For Air-Conditioning work of ICP Cell, Mechanical Engineering Department and Cafeteria of MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's.**

Bid Opening Date:- 20-12-2016 Time: 12:30 PM

Name of Bidder:- M/s OM Parkash M. Kundnani, Larkana

- | | |
|---|--------------------------------------|
| (a) Is outer envelope of bid sealed? | Yes |
| (b) Expiration date of bid: | 60 days |
| (c) Is documentary authority of signing enclosed? | Yes |
| (d) Amount of bid security (if required): | 2% of Offered Bid Cost(Rs.40,000.00) |
| (e) Describe any "substitution," "Withdrawal," or "Modification": | Nil |
| (f) Describe any alternative bid made: | Nil |
| (g) Describe any discounts or modifications offered: | Nil |
| (h) Name of bidder or representative present: | OM Parkash |
| (i) Total Bid price: | Rs.1,989,000/- |

Signature of Responsible official: _____ Date: _____



MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY,
SHAHEED Z.A BHUTTO CAMPUS KHAIRPUR MIR'S
Phone No.0243-9280314

Bid Proposal Check list
Bid Proposal Opening

NAME OF WORK :- **For Air-Conditioning work of ICP Cell, Mechanical Engineering Department and Cafeteria of MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's.**

Bid Opening Date:- 20-12-2016 Time: 12:30 PM

Name of Bidder:- M/s Kashif Constructor, Khairpur

- | | |
|---|--------------------------------------|
| (a) Is outer envelope of bid sealed? | Yes |
| (b) Expiration date of bid: | 60 days |
| (c) Is documentary authority of signing enclosed? | Yes |
| (d) Amount of bid security (if required): | 2% of Offered Bid Cost(Rs.38,000.00) |
| (e) Describe any "substitution," "Withdrawal," or "Modification": | Nil |
| (f) Describe any alternative bid made: | Nil |
| (g) Describe any discounts or modifications offered: | Nil |
| (h) Name of bidder or representative present: | Kashif |
| (i) Total Bid price: | Rs.18,60,300/- |

Signature of Responsible official: _____ Date: _____



MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY,
SHAHEED Z.A BHUTTO CAMPUS KHAIRPUR MIR'S
Phone No.0243-9280314

Bid Proposal Check list
Bid Proposal Opening

NAME OF WORK :- **For Air-Conditioning work of ICP Cell, Mechanical Engineering Department and Cafeteria of MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's.**

Bid Opening Date:- 20-12-2016 Time: 12:30 PM

Name of Bidder:- M/s Gul Traders Hyderabad

- | | |
|---|--------------------------------------|
| (a) Is outer envelope of bid sealed? | Yes |
| (b) Expiration date of bid: | 60 days |
| (c) Is documentary authority of signing enclosed? | Yes |
| (d) Amount of bid security (if required): | 2% of Offered Bid Cost(Rs.39,000.00) |
| (e) Describe any "substitution," "Withdrawal," or "Modification": | Nil |
| (f) Describe any alternative bid made: | Nil |
| (g) Describe any discounts or modifications offered: | Nil |
| (h) Name of bidder or representative present: | Mustafa |
| (i) Total Bid price: | Rs.1,929,000/- |

Signature of Responsible official: _____ Date: _____








Bid Evaluation Report

1. Name of Procuring Agency: Mehran University of Engineering & Technology, Shaheed Z.A Bhutto Campus Khairpur Mir's
2. Tender Reference No:PD/MUET/KHP/-466 Dated: 11-11-2016 & Corrigendum No:PD/MUET/KHP/-479 Dated: 28-11-2016
3. Tender Description/Name of work/item: **For Transferring Three Nos Transformers from Academic premises to Residential Block and HT work for Developed Phase of the Residential Complex at MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's.**
4. Method of Procurement: **Domestic / Local**
5. Tender Published: **SPPRA Website on 16-11-2016.**
Print & Electronic Media (SPPRA ID No. 30490 & MUET, Jamshoro Website on 16-11-2016. Daily Dawn Dated:14-11-2016, Rozani Sindh Express Dated:12-11-2016 & Daily Jung Dated:13-11-2016.
6. Total Bid documents Sold: Four (04) Nos.
7. Total Bids Received: Three (03) Nos.
8. Technical Bid Opening date: (if applicable) N/A (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): N/A
10. Bid(s) Rejected: NIL
11. Financial Bid Opening date: 20-12-2016

12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1.	M/s OM Parkash M.Kundnani, Larkana	Rs.20,98,900.00	1 st lowest	2.33% Below	Accepted due to 1 st lowest	
2.	M/s Kashif Constructor, Khairpur	Rs.21,48,381.00	2 nd Lowest	0.03 % Below	2 nd Lowest	
3.	M/s G.A Electric Store, Khairpur	Rs.22,02,200.00	Highest	2.47% Above	Highest	

Signatures of the Members of the Committee.

 Engr. Mir Sajjad Hussain Talpur Principal PTTI/GCT, Khairpur Mir's External Member	 Engr. Atta Muhammad Phul Chairman Civil Engg. Deptt: MUET, SZAB Campus Khairpur Mir's Member	 Mr. Ghulam Mujtaba Abbasi Executive Engineer (Electrical) SALU, Khairpur, External Member
 Mr. Maqsood Ahmed Memon District Forest Officer Khairpur External Member	 Mr. Waqas Ahmad Qanina Deputy Director Finance MUET, SZAB Campus Khairpur Mir's/Member	 Engr. Naveed Ali Brohi Assistant Engineer (Electrical), Member / Secretary SZAB Campus Khairpur Mir's
 Engr. Sajjad Hussain Memon In-charge Project Director MUET, Shaheed Z.A Bhutto Campus, Khairpur Mir's/Convener		








Bid Evaluation Report

1. Name of Procuring Agency: **Mehran University of Engineering & Technology, Shaheed Z.A Bhutto Campus Khairpur Mir's**
2. Tender Reference No:PD/MUET/KHP/-466 Dated: 11-11-2016 & Corrigendum No:PD/MUET/KHP/-479 Dated: 28-11-2016
3. Tender Description/Name of work/item: **For Air-Conditioning work of ICP Cell, Mechanical Engineering Department and Cafeteria of MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's.**
4. Method of Procurement: **Domestic / Local**
5. Tender Published: **SPPRA Website on 16-11-2016.**
Print & Electronic Media (SPPRA ID No. 30490 & MUET, Jamshoro Website on 16-11-2016. Daily Dawn Dated:14-11-2016, Rozani Sindh Express Dated:12-11-2016 & Daily Jung Dated:13-11-2016.
6. Total Bid documents Sold: Three (03) Nos.
7. Total Bids Received: Three (03) Nos.
8. Technical Bid Opening date: (if applicable) N/A (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): N/A
10. Bid(s) Rejected: NIL
11. Financial Bid Opening date: 20-12-2016

12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1.	M/s Kashif Constructor, Khairpur	Rs.18,60,300.00	1 st lowest	0.81% Below	Accepted due to 1 st lowest	
2.	M/s Gul Traders, Hyderabad	Rs.19,29,000.00	2 nd Lowest	2.85% Above	2 nd Lowest	
3.	M/s Om Parkash M.Kundnani, Larkana	Rs.19,89,000.00	Highest	6.05% Above	Highest	

Signatures of the Members of the Committee.

 Engr. Mir Sajjad Hussain Talpur Principal PTTI/GCT, Khairpur Mir's External Member	 Engr. Atta Muhammad Phul Chairman Civil Engg. Deptt: MUET, SZAB Campus Khairpur Mir's Member	 Mr. Ghulam Mujtaba Abbasi Executive Engineer (Electrical) SALU, Khairpur, External Member
 Mr. Maqsood Ahmed Memon District Forest Officer Khairpur External Member	 Mr. Waqas Ali Channa Deputy Director Finance MUET, SZAB Campus Khairpur Mir's/Member	 Engr. Naveed Ali Brohi Assistant Engineer (Electrical), Member / Secretary SZAB Campus Khairpur Mir's
 Engr. Sajjad Hussain Memon In-charge Project Director MUET, Shaheed Z.A Bhutto Campus, Khairpur Mir's/Convener		

Record of Bid Opening

NAME OF WORK :- **For transferring three Nos. Transformers from Academic premises to Residential Block and HT work for Developed Phase of the Residential Complex at MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's.**


Date and Time of Bid Opening: 20-12-2016 at 12:30 PM


The Bid opening committee checked the bids that were received in Project Directors office, and ensured that total number of bids received was three (03) & all were properly sealed. (List attached as annexure-A).


The committee opened the bids for transferring three Nos. Transformers from Academic premises to Residential Block and HT work for Developed Phase of the Residential Complex at MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's at the above time and date in presence intending of contractors / representatives (Attendance sheet is attached as annexure-B).

The bidders names along with the offered bid amount and presence of a correct bid security were read aloud by the committee as follows:-


S.#	NAME OF BIDDER	BID AMOUNT	BID SECURITY AMOUNT	NO. AND DATE OF BID SECURITY/ CHEQUE / GUARANTEE WITH BANK NAME	REMARKS
		PAKISTANI RS.	PAKISTANI RS.		
1	M/s OM Parkash M.Kundnani, Larkana	Rs.20,98,900.00	Rs.42,000/-	Call Deposit P.O. No.03114051, NIB Bank Larkana Branch Dated: 19-12-2016.	More than required
2	M/s Kashif Constructor, Khairpur	Rs.21,48,381.00	Rs.43,000/-	Call Deposit P.O. No.0062933, Khushali Bank Limited Khairpur Dated: 19-12-2016.	More than required
	M/s G.A Electric Store, Khairpur	Rs.22,02,200.00	Rs.44,000/-	Call Deposit P.O. No.0162252, JS Bank Khairpur Dated:19-12-2016.	More than required



Engr. Mir Sajjad Hussain Talpur
Principal PTTI/GCT, Khairpur Mir's
External Member



Engr. Atta Muhammad Phul
Chairman Civil Engg. Deptt:
MUET, SZAB Campus Khairpur Mir's
Member


Mr. Ghulam Muftaba Abbasi
Executive Engineer (Electrical)
External Member


Mr. Maqsood Ahmed Memon
District Forest Officer Khairpur
External Member


Mr. Wadus Ali Ghannia
Deputy Director Finance
MUET, SZAB Campus Khairpur Mir's/Member


Engr. Naveed Ali Brohi
Assistant Engineer (Electrical),
Member / Secretary
SZAB Campus Khairpur Mir's


Engr. Sajjad Hussain Memon
In-charge Project Director
MUET, Shaheed Z.A Bhutto Campus,
Khairpur Mir's/ Convener

Record of Bid Opening

NAME OF WORK :- **For Air-Conditioning work of ICP Cell, Mechanical Engineering Department and Cafeteria of MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's.**


Date and Time of Bid Opening: 20-12-2016 at 12:30 PM


The Bid opening committee checked the bids that were received in Project Directors office, and ensured that total number of bids received was three (03) & all were properly sealed. (List attached as annexure-A).


The committee opened the bids of For Air-Conditioning work of ICP Cell, Mechanical Engineering Department and Cafeteria of MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's at the above time and date in presence intending of contractors / representatives (Attendance sheet is attached as annexure-B).


The bidders names along with the offered bid amount and presence of a correct bid security were read aloud by the committee as follows:-


S.#	NAME OF BIDDER	BID AMOUNT	BID SECURITY AMOUNT	NO. AND DATE OF BID SECURITY/ CHEQUE / GUARANTEE WITH BANK NAME	REMARKS
		PAKISTANI RS.	PAKISTANI RS.		
1	M/s Kashif Constructor, Khairpur	Rs.18,60,300.00	Rs.38,000/-	Call Deposit SD. No.05902971, UBL Foujdari RD BR Khairpur Dated: 19-12-2016.	More than required
2	M/s Gul Traders, Hyderabad	Rs.19,29,000.00	Rs.39,000/-	Call Deposit CDR No. 0000859, Khushali Bank Limited Khairpur Dated: 19-12-2016.	More than required
3	M/s Om Parkash M.Kundnani, Larkana	Rs.19,89,000.00	Rs.40,000/-	Call Deposit CDR No.0000860, Khushali Bank Limited Khairpur Dated: 19-12-2016.	More than required



Engr. Mir Sajjad Hussain Talpur
Principal PTTI/GCT, Khairpur Mir's
External Member



Engr. Atta Muhammad Phul
Chairman Civil Engg. Deptt:
MUET, SZAB Campus Khairpur Mir's
Member


Mr. Ghulam Mujtaba-Abbasi
Executive Engineer (Electrical)
External Member


Mr. Maqsood Ahmed Memon
District Forest Officer Khairpur
External Member


Mr. Wajid Ali Channa
Deputy Director Finance
MUET, SZAB Campus Khairpur Mir's/Member



Engr. Naveed Ali Brohi
Assistant Engineer (Electrical),
Member / Secretary
SZAB Campus Khairpur Mir's



Engr. Sajjad Hussain Memon
In-charge Project Director
MUET, Shaheed Z.A Bhutto Campus,
Khairpur Mir's/ Convener





COMPARATIVE STATEMENT OF TRANSFERRING THREE NOS TRANSFORMERS FROM ACADEMIC PREMISES TO RESIDENTIAL BLOCK AND HT WORK FOR DEVELOPED PHASE OF THE RESIDENTIAL COMPLEX, MUEET SHAHEED Z.A. BHUTTO CAMPUS KHAIROPUR MIR'S.


S.No	Name of Contractor	Bid Price	Call Deposit	Remarks
1	M/S OMI Parkash M.Kundhani, Larkana.	2,098,900.00	P.O No.03114051 Dated:19-12-2016 NIB Bank Larkana Branch	1st Lowest
2	M/S Kashif Construction, Khairpur.	2,148,381.00	CDR No. 0062933 Dated:19-12-2016 Khushahli Bank Ltd Khairpur	2nd Lowest
3	M/S G.A Electric Store, Khairpur.	2,202,200.00	CDR No. 0162252 Dated:19-12-2016 JS Bank Ltd Khairpur	3rd Lowest



Engr. Mir Sajjad Hussain Talpur
Principal PTTI/GCT, Khairpur Mir's
Khairpur. External Member


Engr. Atta Muhammad Phul
Chairman Civil Engg. Deptt.
MUET, SZAB Campus Khairpur Mir's
Member


Mr. Ghulam Mujtaba Abbasi
Executive Engineer (Electrical)
SALU, Khp / External Member


Mr. Maqsood Ahmed Memon
District Forest Officer Khairpur
External Member


Mr. Waqas Channa
Deputy Director Finance
MUET, SZAB Campus Khairpur Mir's/Member


Engr. Naveed Afroz Brohi
Assistant Engineer (Electrical)
Member / Secretary

Engr. Sajjad Hussain Memon
In-charge Project Director
MUET, Shaheed Z.A. Bhutto Campus,
Khairpur Mir's/ Convener

COMPARATIVE STATEMENT OF TRANSFERRING THREE NOS TRANSFORMERS FROM ACADEMIC PREMISES TO RESIDENTIAL BLOCK AND HT WORK FOR DEVELOPED PHASE OF THE RESIDENTIAL COMPLEX, MUET SHAHEED Z.A BHUTTO CAMPUS KHAIRPUR MIR'S. Tender Open on 20-12-2016.

S.No	Description	Unit	Qty	Quoted Rates M/S G.A Electric Store, Khairpur.		Quoted Rates M/S Kashif Construction, Khairpur.		Quoted Rates M/S OM Parkash M.Kundnani, Larkana.		Remarks
				Rate	Amount	Rate	Amount	Rate	Amount	
1	Making double structure for 100, 200 KVA transformer with 36 feet high lattice steel structure poles, including foundation & Steel double Pole Platform & all necessary hardware/ accessories to complete the work in all respect & as per WAPDA standard as per the directions of Engineer In charge.	Each	4	70,000.00	280,000.00	67,075.00	268,300.00	60,000.00	240,000.00	
2	Supply and installation of 100 KVA, 11KV/400V (PEL or equivalent as approved by E) transformer as per specification & WAPDA standard to be installed on already prepared structure under item# 1 above as per the directions of Engineer In charge.	Each	1	650,000.00	650,000.00	474,000.00	474,000.00	580,000.00	580,000.00	
3	Supply, installation and commissioning of H.T drop-out fuses unit, HRC type rated for 30 Amps at 11KV system as specification & meeting WAPDA requirement including providing operating rod & all other hardware & mounting accessories to complete the work as per specification & WAPDA standard in all respect as per the directions of Engineer In charge.	P.Set	4	25,000.00	100,000.00	29,686.00	118,744.00	24,000.00	96,000.00	
4	Supply and installation of 3.0 meter long 20mm dia mild steel galvanized steel earth rod as required Including ground conductor of 10mm dia galvanized standard steel wire all other accessories to complete the work as per WAPDA standard as per the directions of Engineer In charge.	P.Each	15	2,600.00	39,000.00	2,575.00	38,625.00	2,500.00	37,500.00	








S.No	Description	Unit	Qty	Quoted Rates M/S G.A Electric Store, Khairpur.		Quoted Rates M/S Kashif Construction, Khairpur.		Quoted Rates M/S OM Parkash M.Kundmani, Larkana.		Remarks
				Rate	Amount	Rate	Amount	Rate	Amount	
5	Supply and installation of 36' high lattice steel structure including foundation for steel lattice structure as per WAPDA standard & all necessary rdware/accessories to complete the work in all respect as per WAPDA standard as per the directions of Engineer In charge.	P.Each	8	52,000.00	416,000.00	50,063.00	400,504.00	48,000.00	384,000.00	
6	Supply and installation of cross arms complete with set of 11KV pin/disc insulator, nut, bolt & all other hardware accessories, as per WAPDA standard, to be mounted on already installed 36' high steel lattice structure complete in all respect as per the directions of Engineer In charge.	P.Each	23	12,000.00	276,000.00	10,780.00	247,940.00	11,000.00	253,000.00	
7	Supply and installation of 11KV HT conductor "RABBIT" on already installed lattice steel structure/cross arms with pin insulator including fixing mounting bonding & all other accessories to complete the work in all respect as per the directions of Engineer In charge.	P.Rft	3800	20.00	76,000.00	25.00	95,000.00	21.00	79,800.00	
8	Supply and installation of pole stay assembly including foundation & comprising 8SWG mild steel galvanized stay wire, mild steel galvanized steel rod of minimum 1" dia & 6' long or as required, turn buckle assembly and all other accessories/ hardware to complete the work in all respect! & 1 per WAPDA standard & specification as per the directions of Engineer In charge.	P.Each	6	3,200.00	19,200.00	3,042.00	18,252.00	3,100.00	18,600.00	
9	S & I of cross arms complete with set of 11KV pin/disc insulator, nut, bolts & all other hardware accessories as per WAPDA standard to be mounted on already installed 36' high steel lattice structure complete in all respect as per the directions of Engineer In charge.	P.Each	14	14,000.00	196,000.00	10,794.00	151,116.00	15,000.00	210,000.00	


Handwritten signature


Handwritten signature


Handwritten signature


S.No	Description	Unit	Qty	Quoted Rates M/S G.A Electric Store, Khairpur.		Quoted Rates M/S Kashif Construction, Khairpur.		Quoted Rates M/S OM Parkash M.Kundnani, Larkana.		Remarks
				Rate	Amount	Rate	Amount	Rate	Amount	
10	Shifting (Dismantling from existing position at Old land / academic block & safe installation at new land /residential block of MUET SZAB Campus) 03 Nos Transformers (2x100 KVA + 1x200 KVA) as per the directions of Engineer In charge.	P.Job	1	150,000.00	150,000.00	335,900.00	335,900.00	200,000.00	200,000.00	
Grand Total					2,202,200.00		2,148,381.00		2,098,900.00	



 Engr. Mir Sajjad Hussain Talpur
 Principal PTTU/G/T, Khairpur Mir's
 Khairpur. External Member



 Mr. Maqsood Ahmed Memon
 District Forest Officer Khairpur
 External Member


 Engr. Atta Muhammad Phul
 Chairman Civil Engg. Deptt:
 MUET, SZAB Campus Khairpur Mir's
 Member


 Mr. Sajjad Ali Khan
 Deputy Director Finance
 MUET, SZAB Campus Khairpur Mir's/Member


 Engr. Sajjad Hussain Memon
 In-charge Project Director
 MUET, Shaheed Z.A Bhutto Campus,
 Khairpur Mir's/ Convener


 Mr. Ghulam Mujtaba Abbasi
 Executive Engineer (Electrical)
 SALU, Klp / External Member



 Engr. Naveed Arif Brohi
 Assistant Engineer (Electrical)
 Member / Secretary








COMPARATIVE STATEMENT FOR AIR-CONDITIONING WORK OF ICP CELL, MECHANICAL ENGINEERING DEPARTMENT AND CAFETERIA, MUE T SHAHEED Z.A BHUTTO CAMPUS KHAIROPUR MIR'S.


S.No	Name of Contractor	Bid Price	Call Deposit	Remarks
1	M/S Kashif Construction, Khairpur.	1,860,300.00	SD No. 05902971 Dated:19-12-2016 UBL Bank Ltd Khairpur	1st Lowest
2	M/S Gul Trader's Hyderabad	1,929,000.00	CDR No. 0000859 Dated:19-12-2016 Khushahli Bank Ltd Khairpur	2nd Lowest
3	M/S OM Parkash M.Kundnani, Larkana.	1,989,000.00	CDR No. 0000860 Dated:19-12-2016 Khushahli Bank Ltd Khairpur	3rd Lowest



Engr. Mir Sajjad Hussain Talpur
Principal PTTI/GGT, Khairpur Mir's
Khairpur. External Member


Engr. Atta Muhammad Phul
Chairman Civil Engg. Dept:
MUE T, SZAB Campus Khairpur Mir's
Member


Mr. Ghulam Mujtaba Abbasi
Executive Engineer (Electrical)
SALU, Khp / External Member


Mr. Maqsood Ahmed Memon
District Forest Officer Khairpur
External Member





Mr. Waqas Ali
Deputy Director Finance
MUE T, SZAB Campus Khairpur Mir's/Member


Engr. Naveed Ali Brohi
Assistant Engineer (Electrical)
Member / Secretary

Engr. Sajjad Hussain Memon
In-charge Project Director
MUE T, Shaheed Z.A. Bhutto Campus,
Khairpur Mir's/ Convener

COMPARATIVE STATEMENT FOR AIR-CONDITIONING WORK OF ICP CELL, MECHANICAL ENGINEERING DEPARTMENT AND CAFETERIA, MUET SHAHEED Z.A BHUTTO CAMPUS KHAIRPUR MIR'S. Tender Open on 20-12-2016.


S.No	Description	Unit	Qty	Quoted Rates M/S OM Parkash M.Kundnani, Larkana.		Quoted Rates M/S Gul Trader's Hyderabad		Quoted Rates M/S Kashif Construction, Khairpur.		Remarks
				Rate	Amount	Rate	Amount	Rate	Amount	
1	A- ICP Cell Supply and installation of Owner specified (Mitsubishi or equivalent as approved by Engineer Incharge) Air-cooled mini-split type Air conditioning units complete with controls and accessories and foundations for outdoor units. Complete with Refrigerant piping, valves, fittings. Refrigerant charge and oil charge as per the directions of Engineer In charge.									
	a) Capacity 1.0 T.R	Nos.	1	60,000.00	60,000.00	58,000.00	58,000.00	56,000.00	56,000.00	
	c) Capacity 2.0 T.R	Nos.	5	105,000.00	525,000.00	100,000.00	500,000.00	95,000.00	475,000.00	
2	UPVC piping class D for equipment drain system complete with fittings, Specialties & Accessories for units of item # 1 as per the directions of Engineer In charge.	P..Job	6	6,000.00	36,000.00	5,000.00	30,000.00	5,000.00	30,000.00	
3	4 oz. weight coarse and 8 oz canvas cloth for pipe installation jacking as per the directions of Engineer In charge.	P..Job	6	5,000.00	30,000.00	6,000.00	36,000.00	4,000.00	24,000.00	
4	Formatted plastic pipe insulation for refrigerant piping complete with accessories as per the directions of Engineer In charge.	P..Job	6	6,000.00	36,000.00	6,000.00	36,000.00	5,650.00	33,900.00	
5	3" Dia U-PVC conduit riser from Indoor Unit (Outdoor Unit to be placed on Roof / Mounted in wall as per site requirement) for laying of refrigerant pipes and electric cables for each individual AC unit as per the directions of Engineer In charge.	P..Job	6	500.00	3,000.00	500.00	3,000.00	200.00	1,200.00	
Total-A					690,000.00		663,000.00		620,100.00	







S.No	Description	Unit	Qty	Quoted Rates M/S OM Parkash M.Kundnani, Larkana.		Quoted Rates M/S Gul Trader's Hyderabad		Quoted Rates M/S Kashif Construction, Khairpur.		Remarks
				Rate	Amount	Rate	Amount	Rate	Amount	
1	B- Mechanical Engineering Department Supply and installation of Owner specified (Mitsubishi or equivalent as approved by Engineer In charge) Air-cooled mini-split type Air conditioning units complete with controls and accessories and foundations for outdoor units. Complete with Refrigerant piping, valves, fittings, Refrigerant charge and oil charge as per the directions of Engineer In charge.	Nos.	6	76,500.00	459,000.00	76,000.00	456,000.00	82,000.00	492,000.00	
2	b) Capacity 1.5 T.R UPVC piping class D for equipment drain system complete with fittings, Specialties & Accessories for units of item # 1 as per the directions of Engineer In charge.	P.Job	6	6,000.00	36,000.00	5,000.00	30,000.00	5,000.00	30,000.00	
3	4 oz, weight coarse and 8 oz canvas cloth for pipe installation jacketing as per the directions of Engineer In charge.	P.Job	6	5,000.00	30,000.00	6,000.00	36,000.00	4,000.00	24,000.00	
4	Formatted plastic pipe insulation for refrigerant piping complete with accessories as per the directions of Engineer In charge.	P.Job	6	6,000.00	36,000.00	6,000.00	36,000.00	5,650.00	33,900.00	
5	3" Dia U-PVC conduit riser from Indoor Unit (Outdoor Unit to be placed on Roof / Mounted in wall as per site requirement) for laying of refrigerant pipes and electric cables for each individual AC unit as per the directions of Engineer In charge.	P.Job	6	500.00	3,000.00	500.00	3,000.00	200.00	1,200.00	
Total-B					564,000.00		561,000.00		581,100.00	
1	C- Cafeteria Supply and installation of Owner specified (Mitsubishi or equivalent as approved by Engineer Incharge) Air-cooled mini-split type Air conditioning units complete with controls and accessories and foundations for outdoor units. Complete with Refrigerant piping, valves, fittings, Refrigerant charge and oil charge as per the directions of Engineer Incharge.	Nos.	6	105,000.00	630,000.00	100,000.00	600,000.00	95,000.00	570,000.00	
Total-B										





 Page 2 of 3








S.No	Description	Unit	Qty	Quoted Rates M/S OM Parkash M.Kundnani, Larkana.		Quoted Rates M/S Gul Trader's Hyderabad		Quoted Rates M/S Kashif Construction, Khairpur.		Remarks
				Rate	Amount	Rate	Amount	Rate	Amount	
2	UPVC piping class D for equipment drain system complete with fittings, Specialties & Accessories for units of item # 1 as per the directions of Engineer In charge.	P.Job	6	5,000.00	30,000.00	5,000.00	30,000.00	5,000.00	30,000.00	
3	4 oz. weight coarse and 8 oz canvas cloth for pipe installation jacking as per the directions of Engineer In charge.	P.Job	6	6,000.00	36,000.00	6,000.00	36,000.00	4,000.00	24,000.00	
4	Formatted plastic pipe insulation for refrigerant piping complete with accessories as per the directions of Engineer In charge.	P.Job	6	6,000.00	36,000.00	6,000.00	36,000.00	5,650.00	33,900.00	
5	3" Dia U-PVC conduit riser from Indoor Unit (Outdoor Unit to be placed on Roof / Mounted in wall as per site requirement) for laying of refrigerant pipes and electric cables for each individual AC unit as per the directions of Engineer In charge.	P.Job	6	500.00	3,000.00	500.00	3,000.00	200.00	1,200.00	
Total-C					735,000.00		705,000.00		659,100.00	
Total Amount (A+B+C)					1,989,000.00		1,929,000.00		1,860,300.00	



 Engr. Mir Sajjad Hussain Talpur
 Principal PTTI/GCT, Khairpur Mir's
 Khairpur. External Member


 Engr. Atta Muhammad Phill
 Chairman Civil Engg. Deptt.
 MUET, SZAB Campus Khairpur Mir's
 Member


 Mr. Ghulam Muftaba Abbasi
 Executive Engineer (Electrical)
 SALU, Khp / External Member


 Mr. Maqsood Ahmed Memon
 District Forest Officer Khairpur
 External Member


 Mr. Waqas Ali Chohan
 Deputy Director, Finance
 MUET, SZAB Campus, Khairpur Mir's/Member


 Engr. Naveed Mir Brohi
 Assistant Engineer (Electrical)
 Member / Secretary


 Engr. Sajjad Hussain Memon
 In-charge Project Director
 MUET, Shaheed Z.A Bhutto Campus,
 Khairpur Mir's/ Convener

**MEHRAN UNIVERSITY OF ENGINEERING AND TECHNOLOGY, SHAHEED Z.A
BHUTTO CAMPUS KHAIRPUR MIR'S.**


**MINUTES OF PROCUREMENT COMMITTEE FOR AIR-CONDITIONING WORK OF ICP
CELL, MECHANICAL ENGINEERING DEPARTMENT & CAFETERIA AND FOR
TRANSFERRING THREE NOS TRANSFORMERS FROM ACADEMIC PREMISES TO
RESIDENTIAL BLOCK AND HT WORK FOR DEVELOPED PHASE OF THE RESIDENTIAL
COMPLEX AT MUET, SHAHEED Z.A BHUTTO CAMPUS KHAIRPUR MIR'S HELD ON
20.12.2016 AT 12:30 P.M IN THE OFFICE OF PROJECT DIRECTOR AT MUET, SHAHEED
Z.A BHUTTO CAMPUS KHAIRPUR MIR'S.**

The Meeting of **Procurement committee** for Air-Conditioning work of ICP Cell, Mechanical Engineering Department & Cafeteria and for Transferring three Nos. Transformers from Academic Premises to Residential Block and HT work for developed phase of the Residential Complex at MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's was held on 20.12.2016 at 12.30 p.m on in the office of Project Director at MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's. The following attended the meeting.

- | | | |
|----|---|--------------------|
| 1. | Engr.Sajjad Hussain Memon
Incharge Project Director
MUET, SZAB Campus Khairpur Mir's | Convenor |
| 2. | Engr. Mir Sajjad Hussain Talpur
Principal PTTI/GTC, Khairpur Mir's | External Member |
| 3. | Mr.Atta Muhammad Phull
Chairman Civil Engg. Deptt:
MUET, SZAB Campus Khairpur | Member |
| 4. | Mr. Ghulam Mujtaba Abbasi
Executive Engineer (Electrical)
SALU, Khairpur, External Member | External Member |
| 5. | Mr.Maqsood Ahmed Memon
District Forest Officer Khairpur | External Member |
| 6. | Mr. Waqas Ali Channa
Deputy Director Finance | Member |
| 7. | Engr. Naveed Ali Brohi
Assistant Engineer (EL),
MUET, SZAB Campus Khairpur | Secretary / Member |

The meeting started with the name of Almighty Allah. Afterwards, Project Director welcomed the participants and thanked them for attending the meeting.

Later on, the agenda was discussed and following recommendations were made as under:



ITEM NO.01 TO OPEN AND SCRUTINIZE THE BIDS RECEIVED FROM THE FIRMS FOR AIR-CONDITIONING WORK OF ICP CELL, MECHANICAL ENGINEERING DEPARTMENT AND CAFETERIA OF MUET, SHAHEED Z.A BHUTTO CAMPUS KHAIRPUR MIR'S.

The Project Director informed the committee that the bids were invited for Air-Conditioning work of ICP Cell, Mechanical Engineering Department and Cafeteria of MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's vide letter No:PD/MUET/KHP/-466 Dated: 11-11-2016 & Corrigendum No:PD/MUET/KHP/-479 Dated: 28-11-2016. The NIT along with the bidding documents were hoisted on SPPRA website and MUET, Shaheed Z.A Bhutto Campus Website. The copies of the same are enclosed as annexures A & B. Total 03 Nos contractors purchased the tender documents and same Nos. submitted the bids duly filled. The Tenders/ bids were opened on 20.12.2016 at 12:30 p.m in the presence of Contractors and committee members. The amount quoted / offered by the contactors was read aloud and recorded in the bid opening sheet which was then signed by the committee members and available / present contractors.

The following bidders submitted their bids.

1. M/s Kashif Constructor, Khairpur	Tendered Cost	Rs.18,60,300.00
2. M/s Gul Traders, Hyderabad	Tendered Cost	Rs.19,29,000.00
3. M/s Om Parkash M.Kundnani, Larkana	Tendered Cost	Rs.19,89,000.00

Later on the committee members scrutinized and evaluated the bids technically, arithmetically and financially as per the criteria mentioned in the bidding documents and prepared the bid evaluation report which is attached herewith.

After evaluation, the committee found that the rate quoted by M/s Kashif Constructor, Khairpur was the lowest in competition.


After detailed discussion, the Committee recommended for award of the work of Air-Conditioning work of ICP Cell, Mechanical Engineering Department and Cafeteria of MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's at MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's to M/s Kashif Constructor, Khairpur at the evaluated cost of **Rs.18,60,300.00**.

ITEM NO.02 TO OPEN AND SCRUTINIZE THE BIDS RECEIVED FROM THE FIRMS FOR TRANSFERRING THREE NOS TRANSFORMERS FROM ACADEMIC PREMISES TO RESIDENTIAL BLOCK AND HT WORK FOR DEVELOPED PHASE OF THE RESIDENTIAL COMPLEX AT MUET, SHAHEED Z.A BHUTTO CAMPUS KHAIRPUR MIR'S.

Similarly the Project Director briefed the procurement committee regarding the procedure adopted for inviting the tenders, for Transferring Three Nos Transformers from Academic premises to Residential Block and HT work for Developed Phase of the Residential Complex at MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's. Further he told that total 04 Nos contractors had purchased the tender documents and 03 Nos. submitted the bids duly filled. The Tenders/ bids were opened on 20.12.2016 at 12:30 p.m in the presence of Contractors and committee members. The amount quoted / offered by the contactors was read aloud and recorded in the bid opening sheet which was then signed by the committee members and available / present contractors.

The following bidders submitted their bids.

1. M/s OM Parkash M.Kundnani, Larkana	Tendered Cost	Rs.20,98,900.00
2. M/s Kashif Constructor, Khairpur	Tendered Cost	Rs.21,48,381.00
3. M/s G.A Electric Store, Khairpur	Tendered Cost	Rs.22,02,200.00



Later on the committee members scrutinized and evaluated the bids technically, arithmetically and financially as per the criteria mentioned in the bidding documents and prepared the bid evaluation report which is attached herewith.


After evaluation, the committee found that the rate quoted by M/s OM Parkash M.Kundnani, Larkana was the lowest in competition.

After detailed discussion, the Committee recommended for award of the work for Transferring Three Nos. Transformers from Academic premises to Residential Block and HT work for Developed Phase of the Residential Complex at MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's to M/s OM Parkash M.Kundnani, Larkana at the evaluated cost of **Rs.20,98,900.00**.


The meeting ended with the vote of thanks to and from the Chair.




Engr. Mir Sajjad Hussain Talpur
Principal PTTI/GCT, Khairpur Mir's
Member




Engr. Atta Muhammad Phul
Chairman Civil Engg. Deptt:
MUET, SZAB Campus
Khairpur Mir's Member



Mr. Ghulam Mujtaba Abbasi
Executive Engineer (Electrical) External
SALU, Khairpur, External Member



Mr. Maqsood Ahmed Memon
District Forest Officer Khairpur
External Member



Mr. Waqar Ali Channa
Deputy Director Finance
MUET, SZAB Campus
Khairpur Mir's/Member



Engr. Naveed Ali Brohi
Assistant Engineer (Electrical),
MUET, SZAB Campus Khairpur



Engr. Sajjad Hussain Memon
In-charge Project Director
MUET, Shaheed Z.A Bhutto Campus, Khairpur Mir's/Convener

The End



**MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY,
SHAHEED ZULFIQAR ALI BHUTTO CAMPUS, KHAIRPUR MIR'S**

Phone No.0243-9280314

No. PD/MUET/KHP/-38
Dated: 1-02-2017

To,

M/s Kashif Constructor, Khairpur Mir's

WORK ORDER

Subject: FOR AIR-CONDITIONING WORK OF ICP CELL, MECHANICAL ENGINEERING DEPARTMENT AND CAFETERIA OF MUET, SHAHEED Z.A BHUTTO CAMPUS KHAIRPUR MIR'S.

Ref:- Your Percentage Based /Item Rate Tender , Dated: 20-12-2016

I am pleased to inform you that your Percentage Based / Item Rate Tender for the above subjected work at the cost of **Rs.1,860,300.00** has been accepted by the University Authorities being the lowest rate tender in competition, with the following Terms and Conditions:

- The Fittings, Fixtures and Material shall be used after sample approved by the office of the undersigned.
- The condition of equivalence shall be applicable/ acceptable on the production of certificate of non availability of 1st preferred Fittings / Fixtures and Material mentioned in the conditions of contract.
- No Premium shall be allowed on Non-Schedule Items.
- No Cartage shall be Paid Separately.

No any Mobilization Advance shall be allowed.

You are therefore advised to attend office of the undersigned within seven days for executing the agreement (on duly adhesive stamped paper), and complete other formalities to start the work at site.

You are therefore advised to start the work within seven days after signing the contract & complete entire work within **01 month** in all respects according to the **Drawings, Design & Specifications** under the supervision of Executive Engineer and Assistant Engineer (Electrical), MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's.

alc *[Signature]*
11/2/17
PROJECT DIRECTOR.

Copy f.w.es for information to:

1. The Director Finance, MUET, Jamshoro.
2. The Secretary to the Vice Chancellor, MUET, Jamshoro, for information.
3. Executive Engineer MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's.
4. Deputy Director Finance, MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's.
5. Assistant Engineer (Electrical) MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's for compliance.
6. Secretary to The Pro-Vice Chancellor, MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's.

[Signature]
2/2/17

[Signature]
02-2-17
Received

[Signature]
02-2-17


Bid Evaluation Report


1. Name of Procuring Agency: Mehran University of Engineering & Technology, Shaheed Z.A Bhutto Campus Khairpur Mir's
2. Tender Reference No:PD/MUET/KHP/-466 Dated: 11-11-2016 & Corrigendum No:PD/MUET/KHP/-479 Dated: 28-11-2016
3. Tender Description/Name of work/item: **For Air-Conditioning work of ICP Cell, Mechanical Engineering Department and Cafeteria of MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's.**
4. Method of Procurement: **Domestic / Local**
5. Tender Published: **SPPRA Website on 16-11-2016.**
Print & Electronic Media (SPPRA ID No. 30490 & MUET, Jamshoro Website on 16-11-2016. Daily Dawn Dated:14-11-2016, Rozani Sindh Express Dated:12-11-2016 & Daily Jung Dated:13-11-2016.
6. Total Bid documents Sold: Three (03) Nos.
7. Total Bids Received: Three (03) Nos.
8. Technical Bid Opening date: (if applicable) N/A (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): N/A
10. Bid(s) Rejected: NIL
11. Financial Bid Opening date: 20-12-2016


12. Bid Evaluation Report:


S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1.	M/s Kashif Constructor, Khairpur	Rs.18,60,300.00	1 st lowest	0.81% Below	Accepted due to 1 st lowest	
2.	M/s Gul Traders, Hyderabad	Rs.19,29,000.00	2 nd Lowest	2.85% Above	2 nd Lowest	
3.	M/s Om Parkash M.Kundnani, Larkana	Rs.19,89,000.00	Highest	6.05% Above	Highest	

Signatures of the Members of the Committee.


Engr. Mir Sajjad Hussain Talpur
Principal P.T.I-G.C.T. Khairpur Mir's
External Member



Engr. Atta Muhammad Phul
Chairman Civil Engg. Deptt.
MUET, SZAB Campus Khairpur Mir's
Member


Mr. Ghulam Mujtaba Abbasi
Executive Engineer (Electrical)
SAUG, Khairpur, External Member


Mr. Maqsood Ahmed Memon
District Forest Officer Khairpur
External Member


Mr. Naveed Ali Brohi
Deputy Director Finance
MUET, SZAB Campus Khairpur Mir's/Member


Engr. Naveed Ali Brohi
Assistant Engineer (Electrical),
Member Secretary
SZAB Campus Khairpur Mir's


Engr. Sajjad Hussain Memon
In-charge Project Director
MUET, Shaheed Z.A Bhutto Campus, Khairpur Mir's/Convener



**MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY,
SHAHEED Z.A BHUTTO CAMPUS KHAIRPUR MIR'S**
Phone No.0243-9280314

No. PD/MUET/KHP/-554
Dated: 28-12-2016

To,

**Manager (Reforms)
Sindh Public Procurement Regularity Authority
Barrack-8 Secretariat 4-A
Court Road
Karachi.**

SUBJECT: BID EVALUATION REPORT FOR THE TENDER FOR AIR-CONDITIONING WORK OF ICP CELL, MECHANICAL ENGINEERING DEPARTMENT & CAFETERIA AND FOR TRANSFERRING THREE NOS TRANSFORMERS FROM ACADEMIC PREMISES TO RESIDENTIAL BLOCK AND HT WORK FOR DEVELOPED PHASE OF THE RESIDENTIAL COMPLEX AT MUET, SHAHEED Z.A BHUTTO CAMPUS KHAIRPUR MIR'S.

Reference: **NIT NO: PID (H) 98100 DATED 12-11-2016, SERIAL NO. 30490.**

Dear Sir,

We are enclosing printed as well soft copies on CD of Bid Evaluation Report (Signed by the Procurement Committee) of the subject NIT for hoisting / publication on the SPPRA website in compliance of Rule No. 45.

It is further requested that the Bid Evaluation Report may kindly be hoisted at SPPRA website on the Evaluation Reports webpage, at earliest so that the post tender codal formalities could be completed.

Your earliest response will highly be appreciated.

(Signature)
28/12/16
(PROJECT DIRECTOR)

C.C to:

1. Deputy Director, ICPC, MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's Bid Evaluation Report for uploading on Web-Site of MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's.
2. The Secretary to Pro-Vice Chancellor, MUET, Shaheed Z.A Bhutto Campus, Khairpur Mir's.

Received
29/12/16

No- CD | Email received,
Please send soft copy.

Received
29/12/16

**AIR-CONDITIONING WORKS
OF ICP CELL, MECHANICAL ENGINEERING DEPARTMENT & CAFETERIA
MUET, SHAHEED ZA BHUTTO CAMPUS KHAIKUR MIRS**

Main Summary

S#	Items Description	Unit	Amount (Rs.)
1	A- ICP Cell	Rs.	620100/=
2	B- Mechanical Engineering Department	Rs.	581100/=
3	C- Cafeteria	Rs.	659100/=
Total Amount		Rs.	1860300/=

Amount in words: one million eight hundred sixty thousand three hundred only.

[Handwritten signature]

[Handwritten signature]

[Handwritten signature]

←
Soni
M/s Kachil Constructors

[Handwritten signature]

[Handwritten signature]

[Handwritten signature]

[Handwritten signature]

Items Description	Qty	Unit	Unit Rate (Rs.)	Total Amount (Rs.)
A- ICP Cell				
1. Supply and installation of Owner specified (Mitsubishi or equivalent as approved by Engineer Incharge) Air-cooled mini-split type Air conditioning units complete with controls and accessories and foundations for outdoor units. Complete with Refrigerant piping, valves, fittings, Refrigerant charge and oil charge as per the directions of Engineer In charge.				
a) Capacity 1.0T.R	1	Nos.	56000	56000/=
c) Capacity 2.0 T.R	5	Nos.	95000/=	475000/=
2. UPVC piping class D for equipment drain system complete with fittings, Specialties & Accessories for units of item # 1 as per the directions of Engineer In charge.	6	P.Job	5000/=	30000/=
3. 4 oz, weight coarse and 8 oz canvas cloth for pipe installation jacketing as per the directions of Engineer In charge.	6	P.Job	4000	24000/=
4. Formatted plastic pipe insulation for refrigerant piping complete with accessories as per the directions of Engineer In charge.	6	P.Job	5650	33900/=
5. 3"Dia U-PVC conduit riser from Indoor Unit (Outdoor Unit to be placed on Roof / Mounted in wall as per site requirement) for laying of refrigerant pipes and electric cables for each individual AC unit as per the directions of Engineer In charge.	6	P.Job	200	1200/=
Total-A			RS	620100/=


M/s Kashif Constructor's

S#	Items Description	Qty	Unit	Unit Rate (RS)	Total Amount (RS)
B- Mechanical Engineering Department					
1.	Supply and installation of Owner specified (Mitsubishi or equivalent as approved by Engineer In charge) Air-cooled mini-split type Air conditioning units complete with controls and accessories and foundations for outdoor units. Complete with Refrigerant piping, valves, fittings, Refrigerant charge and oil charge as per the directions of Engineer In charge.				
	b) Capacity 1.5 T.R	6	Nos.	82000	492000/=
2.	UPVC piping class D for equipment drain system complete with fittings, Specialties & Accessories for units of item # 1 as per the directions of Engineer In charge.	6	P.Job	5000	30000/=
3.	4 oz, weight coarse and 8 oz canvas cloth for pipe installation jacketing as per the directions of Engineer In charge.	6	P.Job	4000	24000/=
4.	Formatted plastic pipe insulation for refrigerant piping complete with accessories as per the directions of Engineer In charge.	6	P.Job	5650	33900/=
5	3"Dia U-PVC conduit riser from Indoor Unit (Outdoor Unit to be placed on Roof / Mounted in wall as per site requirement) for laying of refrigerant pipes and electric cables for each individual AC unit as per the directions of Engineer In charge.	6	P.Job	200	1200/=
Total-B				RS	581100/=


M/s Kashif Constructor's

S.#	Items Description	Qty	Unit	Unit Rate (Rs.)	Total Amount (Rs.)
C- Cafeteria					
1.	Supply and installation of Owner specified (Mitsubishi or equivalent as approved by Engineer Incharge) Air-cooled mini-split type Air conditioning units complete with controls and accessories and foundations for outdoor units. Complete with Refrigerant piping, valves, fittings, Refrigerant charge and oil charge as per the directions of Engineer Incharge.				
	e) Capacity 2.0 T.R	6	Nos.	95000/=	570000/=
2.	UPVC piping class D for equipment drain system complete with fittings, Specialties & Accessories for units of item # 1 as per the directions of Engineer In charge.	6	P.Job	5000/=	30000/=
3.	4 oz, weight coarse and 8 oz canvas cloth for pipe installation jacketing as per the directions of Engineer In charge.	6	P.Job	4000/=	24000/=
4.	Formatted plastic pipe insulation for refrigerant piping complete with accessories as per the directions of Engineer In charge.	6	P.Job	5650/=	33900/=
5	3"Dia U-PVC conduit riser from Indoor Unit (Outdoor Unit to be placed on Roof / Mounted in wall as per site requirement) for laying of refrigerant pipes and electric cables for each individual AC unit as per the directions of Engineer In charge.	6	P.Job	200/=	1200/=
Total-C				RS	659100/=

2
2024/11/11
M/s Kashif Constructor's



**MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY,
SHAHEED ZULFIQAR ALI BHUTTO CAMPUS, KHAIRPUR MIR'S**

Phone No.0243-9280314

No. PD/MUET/KHP/-37

Dated: 1-02-2017

To,

M/s OM Parkash M.Kundnani, Larkana

WORK ORDER

Subject: FOR TRANSFERRING THREE NOS TRANSFORMERS FROM ACADEMIC PREMISES TO RESIDENTIAL BLOCK AND HT WORK FOR DEVELOPED PHASE OF THE RESIDENTIAL COMPLEX AT MUET, SHAHEED Z.A BHUTTO CAMPUS KHAIRPUR MIR'S.

Ref:- Your Percentage Based /Item Rate Tender , Dated: 20-12-2016

I am pleased to inform you that your Percentage Based / Item Rate Tender for the above subjected work at the cost of **Rs.2,098,900.00** has been accepted by the University Authorities being the lowest rate tender in competition, with the following Terms and Conditions:

- The Fittings, Fixtures and Material shall be used after sample approved by the office of the undersigned.
- The condition of equivalence shall be applicable/ acceptable on the production of certificate of non availability of 1st preferred Fittings / Fixtures and Material mentioned in the conditions of contract.
- No Premium shall be allowed on Non-Schedule Items.
- No Cartage shall be Paid Separately.

No any Mobilization Advance shall be allowed.

You are therefore advised to attend office of the undersigned within seven days for executing the agreement (on duly adhesive stamped paper), and complete other formalities to start the work at site.

You are therefore advised to start the work within seven days after signing the contract & complete entire work within **01 month** in all respects according to the **Drawings, Design & Specifications** under the supervision of Executive Engineer and Assistant Engineer (Electrical). MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's.

o/c
[Signature]
PROJECT DIRECTOR

Copy f.w.cs for information to:

1. The Director Finance, MUET, Jamshoro.
2. The Secretary to the Vice Chancellor, MUET, Jamshoro. for information.
3. Executive Engineer MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's.
4. Assistant Engineer (Electrical) MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's for compliance.
5. Secretary to The Pro-Vice Chancellor, MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's.

[Signature]
[Signature]
9/2/2017

[Signature]
9-2-2017








Bid Evaluation Report

1. Name of Procuring Agency: Mehran University of Engineering & Technology, Shaheed Z.A Bhutto Campus Khairpur Mir's
2. Tender Reference No: PD/MUET/KHP/-466 Dated: 11-11-2016 & Corrigendum No: PD/MUET/KHP/-479 Dated: 28-11-2016
3. Tender Description/Name of work/item: **For Transferring Three Nos Transformers from Academic premises to Residential Block and HT work for Developed Phase of the Residential Complex at MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's.**
4. Method of Procurement: **Domestic / Local**
5. Tender Published: **SPPRA Website on 16-11-2016.**
Print & Electronic Media (SPPRA ID No. 30490 & MUET, Jamshoro Website on 16-11-2016, Daily Dawn Dated: 14-11-2016, Rozani Sindh Express Dated: 12-11-2016 & Daily Jung Dated: 13-11-2016.
6. Total Bid documents Sold: Four (04) Nos.
7. Total Bids Received: Three (03) Nos.
8. Technical Bid Opening date: (if applicable) N/A (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): N/A
10. Bid(s) Rejected: NIL
11. Financial Bid Opening date: 20-12-2016

12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1.	M/s OM Parkash M.Kundnani, Larkana	Rs.20,98,900.00	1 st lowest	2.33% Below	Accepted due to 1 st lowest	
2.	M/s Kashif Constructor, Khairpur	Rs.21,48,381.00	2 nd Lowest	0.03 % Below	2 nd Lowest	
3.	M/s G.A Electric Store, Khairpur	Rs.22,02,200.00	Highest	2.17% Above	Highest	

Signatures of the Members of the Committee.

 Engr. Mir Sajjad Hussain Talpur Principal P.I.I. G.C.T, Khairpur Mir's External Member	 Engr. Atta Muhammad Phul Chairman Civil Engg. Deptt. MUET, SZAB Campus Khairpur Mir's Member	 Mr. Ghulam Mujtaba Abbasi Executive Engineer (Electrical) SALD, Khairpur, External Member
 Mr. Maqsood Ahmed Memon District Forest Officer Khairpur External Member	 Mr. Waqar Ahmad Deputy Director Finance MUET, SZAB Campus Khairpur Mir's Member	 Engr. Naveed Ali Brohi Assistant Engineer (Electrical), Member - Secretary SZAB Campus Khairpur Mir's
 Engr. Sajjad Hussain Memon In-charge Project Director MUET, Shaheed Z.A Bhutto Campus, Khairpur Mir's Convener		



MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY
SHAHEED Z.A BHUTTO CAMPUS KHAIRPUR MIR'S
Phone No.0243-9280314

No. PD/MUET/KHP/-554
Dated: 28-12-2016

To,

Manager (Reforms)
Sindh Public Procurement Regularity Authority
Barrack-8 Secretariat 4-A
Court Road
Karachi.

SUBJECT: BID EVALUATION REPORT FOR THE TENDER FOR AIR-CONDITIONING WORK OF ICP CELL, MECHANICAL ENGINEERING DEPARTMENT & CAFETERIA AND FOR TRANSFERRING THREE NOS TRANSFORMERS FROM ACADEMIC PREMISES TO RESIDENTIAL BLOCK AND HT WORK FOR DEVELOPED PHASE OF THE RESIDENTIAL COMPLEX AT MUET, SHAHEED Z.A BHUTTO CAMPUS KHAIRPUR MIR'S.

Reference: NIT NO: PID (H) 98100 DATED 12-11-2016, SERIAL NO. 30490.

Dear Sir,

We are enclosing printed as well soft copies on CD of Bid Evaluation Report (Signed by the Procurement Committee) of the subject NIT for hoisting / publication on the SPPRA website in compliance of Rule No. 45.

It is further requested that the Bid Evaluation Report may kindly be hoisted at SPPRA website on the Evaluation Reports webpage, at earliest so that the post tender codal formalities could be completed.

Your earliest response will highly be appreciated.

[Handwritten Signature]
28/12/16
(PROJECT DIRECTOR)

C.C to:

1. Deputy Director, ICPC, MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's Bid Evaluation Report for uploading on Web-Site of MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's.
2. The Secretary to Pro-Vice Chancellor, MUET, Shaheed Z.A Bhutto Campus, Khairpur Mir's.

[Handwritten]
received

[Handwritten]
27/12/16

No- CD/ Email received

[Handwritten Signature]
MS

**INTERNAL ELECTRIFICATION & ENERGISATION OF HOSTELS & THREE PHASE
METERS OF WATRE SUPPLY AT RESIDENTIAL COMPLEX, NEWLAND, OF NIFT
SZAB CAMPUS KHAIRPUR MERS.**

DESCRIPTION	QTY	UNIT	RATE (Rs)	AMOUNT (Rs)
Supply and installation of 100, 200 KVA transformer with 36 feet high lattice steel structure poles, including foundation & double Pole Platform & all necessary hardware/ accessories to complete the work in all respect & as per WAPDA standard as per the directions of Engineer In charge.	4.00	Each	60000/-	240000/-
Supply and installation of 100 KVA, 11KV/400V (PEL or equivalent as approved by EI) transformer as per specification & WAPDA standard to be installed on already prepared structure under item# 1 above as per the directions of Engineer In charge.	1.00	Each	58000/-	58000/-
Supply, installation and commissioning of H.V drop-out fuses unit, HRC type rated for 30 Amps at 11KV system as per specification & meeting WAPDA requirement including providing operating rod & all other hardware & mounting accessories to complete the work as per specification & WAPDA standard in all respect as per the directions of Engineer In charge.	4.00	P.Set	24,000	96000/-
Supply and installation of 3.0 meter long 25mm dia mild steel galvanized steel earth rod as required including ground conductor of 10mm dia galvanized standard steel wire and other accessories to complete the work as per WAPDA standard as per the directions of Engineer In charge.	15.00	P.Each	2500/-	37500/-
Supply and installation of 36' high lattice steel structure including foundation for meter lattice structure as per WAPDA standard & all necessary hardware/accessories to complete the work in all respect as per WAPDA standard as per the directions of Engineer In charge.	8.00	P.Each	48000/-	384000/-

13,73,500/-

Supply and installation of cross arms complete with set of 11KV pin/disc insulator, nut, bolt & all other hardware accessories as per WAPDA standard, to be mounted on already installed 36' high steel lattice structure complete in all respect as per the directions of Engineer In charge.

23.00 P.Each 1000/- = 253000/-

Supply and installation of 11KV HT insulator "RABBIT" on already installed steel structure cross arms with pin insulator including fixing mounting hardware & all other accessories to complete the work in all respect as per the directions of Engineer In charge.

3800.00 P.Rft 21.1/- = 79800/-

Supply and installation of pole stay assembly including foundation & comprising 8SWG mild steel galvanized wire, mild steel galvanized steel rod of minimum 1" dia & 6' long or as required, nut & bolt assembly and all other accessories hardware to complete the work in all respect! & 1 per WAPDA standard & specification as per the directions of Engineer In charge.

6.00 P.Each 3100/- = 18600/-

Supply of cross arms complete with set of 11KV pin/disc insulator, nut, bolts & all other hardware accessories as per WAPDA standard to be mounted on already installed 36' high steel lattice structure complete in all respect as per the directions of Engineer In charge.

14.00 P.Each 1500/- = 21000/-

Shifting (Dismantling from existing position at Old land / academic block & re-installation at new land /residential block of MUET SZAB Campus) 03 Nos Transformers (2x100 KVA + 1x200 KVA) as per the directions of Engineer In charge.

1.00 P.Job 200,000/- = 200000/-

Grand Total

20,98,900/-

Twenty Lac Ninety Eight Thousand Nine Hundred only

Handwritten signatures and stamps, including a date stamp '25/12/16' and a circular official stamp.

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's
- 2) PROVINCIAL / LOCAL GOVT./ OTHER Provisional Government
- 3) TITLE OF CONTRACT For Air-Conditioning work of ICP Cell, Mechanical Engineering Department and Cafeteria of MUET,S.Z.A.B Campus Khairpur Mir's.
- 4) TENDER NUMBER PD/MUET/KHP/-466 Dated: 11-11-2016
- 5) BRIEF DESCRIPTION OF CONTRACT For Air-Conditioning work of ICP Cell, Mechanical Engineering Department and Cafeteria of MUET,S.Z.A.B Campus Khairpur Mir's.
- 6) FORUM THAT APPROVED THE SCHEME PDWP Sindh
- 7) TENDER ESTIMATED VALUE 1,860,300.00
- 8) ENGINEER'S ESTIMATE 1,875,500.00
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 01 Month
- 10) TENDER OPENED ON (DATE & TIME) 20-12-2016
- 11) NUMBER OF TENDER DOCUMENTS SOLD Three (03) Nos
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED Three (03) Nos
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03 Nos
- 14) BID EVALUATION REPORT Enclosed
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s Kashif Constructor Khairpur Mir's
- 16) CONTRACT AWARD PRICE 1,860,300.00
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT 1st Lowest
(i.e. 1st, 2nd, 3rd EVALUATION BID).

18) METHOD OF PROCUREMENT USED : - (Tick one)

- a) SINGLE STAGE – ONE ENVELOPE PROCEDURE Domestic Domestic/ Local
- b) SINGLE STAGE – TWO ENVELOPE PROCEDURE
- c) TWO STAGE BIDDING PROCEDURE
- d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT _____

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	SPPRA No.30490 dated: 16-11-2016
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	Daily Down on 14-11-2016, Rozani Sindh Express on 12-11-2016 & Daily Jung on dated: 13-11-2016.
No	

22) NATURE OF CONTRACT

Domestic/Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
----------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	No.

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	No

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	No

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	No

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------


37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	No

Signature & Official Stamp of
Authorized Officer


PROJECT DIRECTOR
MUET, Shaheed Z.A. Bhutto Campus
Khairpur Mir's

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save

Reset

01

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF
WORKS, SERVICES & GOODS**

- 1) NAME OF THE ORGANIZATION / DEPTT. MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's
- 2) PROVINCIAL / LOCAL GOVT./ OTHER Provisional Government
- 3) TITLE OF CONTRACT For transferring three nos transformers from academic premises to residential block and HT work for developed phase of the Residential Complex
- 4) TENDER NUMBER PD/MUET/KHP/-466 Dated: 11-11-2016
- 5) BRIEF DESCRIPTION OF CONTRACT For transferring three nos transformers from academic premises to residential block and HT work for developed phase of the Residential Complex
- 6) FORUM THAT APPROVED THE SCHEME PDWP Sindh
- 7) TENDER ESTIMATED VALUE 2,098,900.00
- 8) ENGINEER'S ESTIMATE 2,148,972.66
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 01 Month
- 10) TENDER OPENED ON (DATE & TIME) 20-12-2016 12:30 PM
- 11) NUMBER OF TENDER DOCUMENTS SOLD Four (04) Nos
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED Three (03) Nos
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03 Nos
- 14) BID EVALUATION REPORT Enclosed
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s Om Parkash Kundnani Larkana
- 16) CONTRACT AWARD PRICE 2,098,900.00
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1st, 2nd, 3rd EVALUATION BID). 1st Lowest

18) METHOD OF PROCUREMENT USED : - (Tick one)

- a) SINGLE STAGE – ONE ENVELOPE PROCEDURE Domestic Domestic/ Local
- b) SINGLE STAGE – TWO ENVELOPE PROCEDURE
- c) TWO STAGE BIDDING PROCEDURE
- d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT _____

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	SPPRA No.30490 dated: 16-11-2016
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	Daily Down on 14-11-2016, Rozani Sindh Express on 12-11-2016 & Daily Jung on dated: 13-11-2016.
No	

22) NATURE OF CONTRACT

Domestic/Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
----------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	No.

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	No

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	No

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	No

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	No

Signature & Official Stamp of
Authorized Officer



PROJECT DIRECTOR
QUET, Shaheed Z.A. Bhutto Campus
Khairpur Mir's


FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save

Reset



OFFICE OF THE OFFICER LARKANA
ISSUED ON
18 MAR 2013
D.K. D.A.O.L



FORM OF CONTRACT AGREEMENT


THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the 02nd day of March 2013 between the Procuring Agency and Technology, Shaheed Z.A. Bhutto Campus, Khairpur Mir's (hereinafter called the "Procuring Agency") of the one part and M/s OM Parkash M.Kundnani, Larkana (hereinafter called the "Contractor") of the other part.

WHEREAS the Procuring Agency is desirous that certain Works, viz For Transferring from academic premises to residential block and HT work for developed phase of the residential complex at MUET, Shaheed Z. A. Bhutto Campus Khairpur Mir's vide work order No.PD/MUET/KHP/-37 Dated:01-02-2017 an amounting to Rs.2,098,900.00 should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnesses as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents after incorporating addenda, if any except those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:
 - (a) The Letter of Acceptance;
 - (b) The completed Form of Bid along with Schedules to Bid; (c) Conditions of Contract & Contract Data;
 - (d) The priced Schedule of Prices-Bill of quantities (BoQ); (e) The Specifications; and
 - (f) The Drawings
3. In consideration of the payments to be made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.

A890489



SP
1718
1719

Issued to Crain Pakkash
500 Cent Khair Mir

Stamp Depot Keeper
 and Ex-Officio Vendor
 District Acc. units Officer
 Khairpur

DISTRICT ACCOUNTS OFFICER LARKANA
 ISSUED ON
 16 MAR 2013
 S.D.K D.A.O.L



The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the Works as per provisions of the Contract, the Contract Price and such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have signed their names in accordance with their

[Signature]
 Signature of the Contractor
Faris M. Kundan
 (Seal) Contractor
 Larkana

[Signature]
 Signature of the Procuring Agency
PROJECT DIRECTOR
MUET, Shaheed Z.A. Bhutto Campus
 (Seal) Khairpur Mir's



Signed, Sealed and Delivered in the presence of:

Witness:
[Signature]
Ali Asghar Masan

Witness:
[Signature]
Sajid Ali Sahib

(Name, Title and Address)

(Name, Title and Address)



میں نے اسے 39400 روپیہ کے ساتھ اپنی پوری واپس لینے کے لیے درخواست کی ہے۔
17-05-2016

FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the 07th day of February 2017 between Mehran University of Engineering and Technology, Shaheed Z.A Bhutto Campus Khairpur Mir's (hereinafter called the "Procuring Agency") of the one part and M/s Kashif constructor, Khairpur (hereinafter called the "Contractor") of the other part.

WHEREAS the Procuring Agency is desirous that certain Works, viz For Air-Conditioning of ICP Cell, Mechanical Engineering Department and Cafeteria of MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's vide work order No.PD/MUET/KHP/-38 Dated:01-02-2017 an amounting to Rs.1,860,300.00 should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnesses as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents after incorporating addenda, if any except those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:
 - (a) The Letter of Acceptance;
 - (b) The completed Form of Bid along with Schedules to Bid; (c) Conditions of Contract & Contract Data;
 - (d) Bill of Material Schedule of Prices and Quantities (BoQ); (e) The Specifications; and
 - (f) The Drawings.
3. In consideration of the payments to be made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.