


Bid Evaluation Report.

- 01 Name of Procuring Agency :- Executive Engineer Buildings Division Badin. ✓
- 02 Tender Reference No. :- NIT No TC/G-55/115 dated 22.02.2013 ✓
- 03 Tender Description/ Name of Work :- Cost Rs: 0 700(M) Constn. of Various CC Street i/c Drain in District Badin city & Kadhan Town (i) Raising Street from Akash X-Ray to UC-II Office Badin (600 ft) i/c CC street and Nali CC Street from Ghulam Farooque Memon House to Noor Muhammad Memon Hooose Abid Town UC-III Badin (i) Constn CC Street from Ghulam Farooque Memon House to Noor Muhammad Memon House Balance Work). ✓
- 04 Method procurement :- Single stage One Envelope procurement.
- 05 Tender Published :- Daily Ibrat News Papers dated 27.02.2013, 1st Envelopment, SPPRA Rule 2010
- 06 Total Bid document Sold :- 03 Nos.
- 07 Total Bids Received :- 03 Nos.
- 08 Technical Bid Opening date (if applicable) :- N/A
- 09 No. of Bid technically qualified (if applicable) :- N/A
- 10 Bid (s) Rejected :- N/A
- 11 Financial Bid Opening date :- 21.03.2013 ✓
- 12 Bid Evaluations Report :-

S.No:	Name of Firm or Bidders.	Cost Offered by the Bidder.	Ranking in Term of Cost.	Comparison with Estimate Cost.	Reasons for acceptance/reject	Remarks.
0	1	2	3	4	5	6
03	Mr. Zulfiqar Ali Bhgatti.	782330	1st.	At 17.0% Above.	Highest	Responsive
02	Mr. Noor Muhammad Soomro	775643	2nd.	At 16.0% Above.	Highest	Responsive
01	Mr. Muhammad Moosa Memon	768957	3rd.	At 15.0% Above.	Lowest	Responsive and with in the provision of sanctioned estimate recommended for approval

This issues with the approval of the Member of the Procurement Committee


EXECUTIVE ENGINEER
BUILDINGS DIVISION
BADIN


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
BADIN


DIVISIONAL ACCOUNTS OFFICER
BUILDINGS DIVISION
BADIN

(COMPARATIVE STATEMENT)

Name of work:-	CONSTRUCTION OF VARIOUS CC STREETS I/C DRAIN IN DISTRICT BADIN CITY AND KADHAN TOWN (ORISING STREET FROM FROM AKASH X-RAY TO UC-II OFFICE BADIN (600 FT.) I/C CC STREET AND NALI CC STREET FROM GHULAM FAROOQ MEMON HOUSE TO NOOR MUHAMMAD HOUSE ABID TOWN UC-III BADIN (D CONSTN-CC STREET FROM GHULAM FAROOQUE MEMON HOUSE TO NOOR MUHAMMAD MEMON HOUSE BALANCE WORK)	Date of Issued	21.03.2013.
		Date of Opening	21.03.2013.

No: TC/G-55/ 115 dated 22.02.2013

Estimate Sanctioned vide this office letter No: DB/G-/213 dated 18.03.2013 amounting to Rs: 7,77,900/-

S.No:	Description	Amount of Technical Sanctioned.	Amount as per Schedule "B" (Schedule Items)	RATE QUOTED BY CONTRACTOR.					
				Mr. Muhammad Moosa Memon.		Mr. Noor Muhammad Soomro.		Mr. Zulfikar Ali Bharti.	
01.	Civil Work.	777863	668658	Rate.	Amount.	Rate.	Amount.	Rate.	Amount.
				15.00%	768957	16.00%	775643	17.00%	782330
				Above		Above		Above	
	Total :-	777863	668658	Total :-	768957		775643		782330
	Total Tender Cost	768957							
	Less (-) Estimate Cost	777863							
	Difference	8907							
					5137		100		
					489519		115%		Above on Estimated Cost

The lowest B-I percentage in favour of Mr. Muhammad Moosa Memon, Government Contractor found lowest being 1.15% Above of Estimate.

**EXECUTIVE ENGINEER
BUILDINGS DIVISION
BADIN**

**DIVISIONAL ACCOUNTS OFFICER
BUILDINGS DIVISION
BADIN**

**EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
BADIN**


Bid Evaluation Report.

01. Name of Procuring Agency :- Executive Engineer Buildings Division Badin.
02. Tender Reference No. :- N.I.T No:TC/G-55/115 dated 22.02.2013
03. Tender Description/ Name of Work :- Cost Rs: 0.300 (M) Improvement/ Rehabilitation of Agrovil Colony Badin (R/R Deputy Commissioner House Badin).
04. Method procurement :- Single stage One Envelope procurement.
05. Tender Published :- Daily Ibrat News Papers dated 27.02.2013, Ist. Envelopement, SPPRA Rule 2010
06. Total Bid document Sold :- 03 Nos.
07. Total Bids Received :- 03 Nos.
08. Technical Bid Opening date (if applicable) :- N/A
09. No. of Bid technically qualified (if applicable) :- N/A
10. Bid (s) Rejected :- N/A
11. Financial Bid Opening date :- 21.03.2013
12. Bid Evaluations Report :-

S.No:	Name of Firm or Bidders.	Cost Offered by the Bidder.	Ranking in Term of Cost.	Comparison with Estimate Cost.	Reasons for acceptance/reject	Remarks.
0	1	2	3	4	5	6
03.	Mr. Lakhy Allahyar	249873	1st.	At 18.25% Below.	Highest	Responsive
02.	Mr. Noor Muhammad Soomro	248650	2nd.	At 18.65% Below.	Highest	Responsive
01.	Me. Zulfiqar Ali Bhatti	247581	3rd.	At 19.0% Below.	Lowest	Responsive and with in the provision of sanctioned estimate recommended for approval.

This issues with the approval of the Member of the Procurement Committee.


EXECUTIVE ENGINEER
BUILDINGS DIVISION
BADIN


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
BADIN


DIVISIONAL ACCOUNTS OFFICER
BUILDINGS DIVISION
BADIN

(COMPARATIVE STATEMENT)

Name of work:- **IMPROVEMENT /REHABILITATION OF AGROVIL. COLONY BADIN (R/R OF DEPUTY COMMISSIONER HOUSE, BADIN).**

Date of Issued **21.03.2013.**
Date of Opening **21.03.2013.**

No: TC/G-55/ 115 dated 22.02.2013.
Estimate Sanctioned vide this office Letter No:DB/G-718 dated 18.03.2013 amounting to Rs: 2,49,500/-

S.No:	Discription	Amount of Technical Sanctioned.	Amount as per Schedule "B" (Schedule Items)	RATE QUOTED BY CONTRACTOR.					
				Mr. Zulfiqar Ali Bharti.		Mr. Noor Muhammad Soomro		Mr. Lakhy Allahyar Bharti.	
01.	Civil Work.	249463	305655	Rate.	Amount.	Rate.	Amount.	Rate.	Amount.
				19.00% Below	247581	18.65% Below	248650	18.25% Below	249873
					58074.45		247581		248650
				Total :-	249463				
				Total Tender Cost	247581				
				Less(-) Estimate Cost	249463				
				Difference	1882				
					5137		100		
					489519		0.75%		Above on Estimated Cost

The lowest B-1 percentage in favour of Mr. Zulfiqar Ali Bharti Government Contractor found lowest being 0.75% Above on Estimate.

**EXECUTIVE ENGINEER
BUILDINGS DIVISION
BADIN**

**EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
BADIN**

**DIVISIONAL ACCOUNTS OFFICER
BUILDINGS DIVISION
BADIN**


Bid Evaluation Report.

01. Name of Procuring Agency :- Executive Engineer Buildings Division Badin.
02. Tender Reference No. :- N.I.T No: TC/G-55/115 dated 22.02.2013
03. Tender Description/ Name of Work :- Cost Rs. 0.300(M) Improvement/ Rehabilitation of Agrovil Colony Badin (R/R Addl: Deputy Commissioner-II House Badin.
04. Method procurement :- Single stage One Envelope procurement.
05. Tender Published :- Daily Ibrat News Papers dated 27.02.2013, 1st: Envelopment, SPPRA Rule 2010
06. Total Bid document Sold. :- 03 Nos.
07. Total Bids Received. :- 03 Nos.
08. Technical Bid Opening date (if applicable). :- N/A
09. No. of Bid technically qualified (if applicable). :- N/A
10. Bid (s) Rejected. :- N/A
11. Financial Bid Opening date. :- 21.03.2013
12. Bid Evaluations Report :-

S.No.	Name of Firm or Bidders.	Cost Offered by the Bidder.	Ranking in Term of Cost.	Comparison with Estimate Cost.	Reasons for acceptance/reject	Remarks.
0	1	2	3	4	5	6
03.	Mr. Noor Muhammad Soomro	301414	1st.	At 13.50% Below.	Highest	Responsive
02.	Mr. Chander Kumar	300543	2nd.	At 13.75% Below.	Highest	Responsive
01.	Mr. Muhammad Mithal	299672	3rd.	At 14.0% Below.	Lowest	Responsive and with in the provision of sanctioned estimate recommended for approval.

This issues with the approval of the Member of the Procurement Committee.


EXECUTIVE ENGINEER
BUILDINGS DIVISION
BADIN


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
BADIN


DIVISIONAL ACCOUNTS OFFICER
BUILDINGS DIVISION
BADIN

(COMPARATIVE STATEMENT)

Name of work:-	IMPROVEMENT/REHABILITATION OF AGROVIL. COLONY BADIN (R/R OF ADDITIONAL DEPUTY COMMISSIONER-II, HOUSE BADIN).	Date of Issued	21.03.2013.
		Date of Opening	21.03.2013.

No: TC/G-55/ 115 dated 22.02.2013.

Estimate Sanctioned vide this office Letter No:DB/G-7/16 dated 18.03.2013 amounting to Rs. 3,02,500/-

S.No:	Discription	Amount of Technical Sanctioned.	Amount as per Schedule "B" (Schedule Items)	RATE QUOTED BY CONTRACTOR.					
				Mr. Muhammad Mithal.		Mr. Chander Kumar.		Mr. Noor Muhammad Soomro	
01.	Civil Work.	302495	348456	Rate.	Amount.	Rate.	Amount.	Rate.	Amount.
				14.00%	299672	13.75%	300543	13.50%	301414
				Below		Below		Below	
					299672		300543		301414
	Total :-	302495	348456						
	Total Tender Cost	299672							
	Less(-) Estimate Cost	302495							
	Difference	2823							
				5137		100			
					489519		0.93%		Above on Estimated Cost

The lowest B-1 percentage in favour of Mr. Muhammad Mithal, Government Contractor found lowest being 0.93%. Above on Estimate.


EXECUTIVE ENGINEER
BUILDINGS DIVISION
BADIN


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
BADIN


DIVISIONAL ACCOUNTS OFFICER
BUILDINGS DIVISION
BADIN

Bid Evaluation Report.

01. Name of Procuring Agency :- Executive Engineer Buildings Division Badin.
02. Tender Reference No. :- N.I.T No.TC/G-55/115 dated 22.02.2013
03. Tender Description/ Name of Work :- Cost Rs. 0.500 (M) Improvement /Rehabilitation of Agrovil Colony Badin (Bangalow A-3)
04. Method procurement :- Single stage One Envelope procurement.
05. Tender Published :- Daily Ibrat News Papers dated 27.02.2013, Ist: Envelopment, SPPRA Rule 2010
06. Total Bid document Sold. :- 03 Nos:
07. Total Bids Received. :- 03 Nos:
08. Technical Bid Opening date (if applicable). :- N/A
09. No. of Bid technically qualified (if applicable). :- N/A
10. Bid (s) Rejected. :- N/A
11. Financial Bid Opening date. :- 21.03.2013
12. Bid Evaluations Report :-

S.No:	Name of Firm or Bidders.	Cost Offered by the Bidder.		Ranking in Term of Cost.	Comparison with Estimate Cost.	Reasons for acceptance/reject	Remarks.
0	1	2		3	4	5	6
01.	Mr.Noor Muhammad Soomro	P-A	423246	1st.	14.20% Below	Highest	Responsive
		P-B	33305		10.50% Above.		
02.	Mr.Muhammad Moosa Memon.	P-A	421273	2nd:	14.60% Below	Highest	Responsive
		P-B	33079		9.75% Above		
03.	M/S Furkh Raza & Brothers.	P-A	419300	3rd:	15.0% Below.	Lowest	Responsive and with in the provision of sanctioned estimate recommended for approval.
		P-B	32838		8.95% Above.		

This issues with the approval of the Member of the Procurement Committee.


EXECUTIVE ENGINEER
BUILDINGS DIVISION
BADIN


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
BADIN


DIVISIONAL ACCOUNTS OFFICER
BUILDINGS DIVISION
BADIN

(COMPARATIVE STATEMENT)

Name of work:-	IMPROVEMENT/REHABILITATION OF AGROVIL. COLONY BADIN (BANGALOW A-3)	Date of Issued	21.03.2013.
		Date of Opening	21.03.2013.

No:TC/G-55/115 dated 22.02.2013

Estimate Sanctioned vide this office letter No:DB/G-121 dated 25.02.2013 amounting to Rs. 4,57,400/-

S.No:	Description	Amount of Technical Sanctioned.	Amount as per Schedule "B" (Schedule Items)	RATE QUOTED BY CONTRACTOR					
				M/S Furkha Raza & Brothers.		Mr. Muhammad Moosa Memon.		Mr. Noor Muhammad Soomro.	
01.	Civil Work.	424287	493294	Rate.	Amount.	Rate.	Amount.	Rate.	Amount.
				15.00% Below	419300	14.60% Below	421273	14.20% Below	423246
	Water Supply Schedule Item.	33154	30140	8.95% Above	32838	9.75% Above	33079	10.50% Above	33305
	Total :-	457441	523434	Total :-	452138		454352		456551
	Total Tender Cost	452138							
	Less:- Estimate Cost	457441							
	Difference	5304			5304		100		1.16%
					457441				Above on Estimated Cost.

The lowest B-I percentage in favour of M/S Furkha Raza & Brothers, Government Contractor found lowest being 1.16% Above on Estimate.

**EXECUTIVE ENGINEER
BUILDINGS DIVISION
BADIN**

**DIVISIONAL ACCOUNTS OFFICER
BUILDINGS DIVISION
BADIN**

**EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
BADIN**

Bid Evaluation Report.

01. Name of Procuring Agency :- Executive Engineer Buildings Division Badin.
02. Tender Reference No. :- N.I.T No: TC/G-55/115 dated 22.02.2013
03. Tender Description/ Name of Work :- Cost Rs. 0.400 (M) Improvement /Rehabilitation of Agrovil Colony Badin (C-Type Quarter No.36)
04. Method procurement :- Single stage One Envelope procurement.
05. Tender Published :- Daily Ibrat News Papers dated 27.02.2013, 1st. Envelopment, SPPRA Rule 2010
06. Total Bid document Sold :- 03 Nos.
07. Total Bids Received :- 03 Nos.
08. Technical Bid Opening date (if applicable) :- N/A
09. No. of Bid technically qualified (if applicable) :- N/A
10. Bid (s) Rejected. :- N/A
11. Financial Bid Opening date. :- 21.03.2013
12. Bid Evaluations Report :-

S.No:	Name of Firm or Bidders.	Cost Offered by the Bidder.		Ranking in Term of Cost.	Comparison with Estimate Cost.	Reasons for acceptance/reject	Remarks.
0	1	2		3	4	5	6
01.	Mr.Muhammad Moosa Memon.	P-A	268476	1st.	18.75% Below	Highest	Responsive
		P-B	34992		10.25% Above on item No.2&8.		
02.	Mr.Zulfiqar Ali Bhatti.	P-A	267650	2nd.	19.0% Below	Highest	Responsive
		P-B	34893		9.50% Above on item No.2&8.		
03.	Mr.Muhammad Mithal.	P-A	266824	3rd.	19.25% Below	Lowest.	Responsive and with in the provision of sanctioned estimate recommended for approval.
		P-B	34828		9.0% Above on item No.2&8.		

This issues with the approval of the Member of the Procurement Committee.


EXECUTIVE ENGINEER
BUILDINGS DIVISION
BADIN


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
BADIN


DIVISIONAL ACCOUNTS OFFICER
BUILDINGS DIVISION
BADIN

(COMPARATIVE STATEMENT)

Name of work:-	IMPROVEMENT/REHABILITATION OF AGROVIL. COLONY BADIN (C-TYPE QUARTER NO.36)	Date of Issued	21.03.2013
		Date of Opening	21.03.2013

No:TC/G-55/ 115 dated 22.02.2013

Estimate Sanctioned vide this office Letter No:DB/G-217 dated 18.03.2013 amounting to Rs.3,04,900/-

S.No:	Discription	Amount of Technical Sanctioned.	Amount as per Schedule "B" (Schedule Items)	RATE QUOTED BY CONTRACTOR.					
				Mr. Muhammad Mithal.		Mr. Zulfiqar Ali Bhatti.		Mr. Muhammad Moosa Memon.	
01.	Civil Work:	269974	330432	Rate:	Amount.	Rate:	Amount.	Rate:	Amount.
				19.25%	266824	19.00%	267650	18.75%	268476
				Below		Below		Below	
		Water Supply	34959	9.00%	34828	9.50%	34893	10.25%	34992
		Schedule Item:		Above on item No:2&8.		Above on item No:2&8.		Above on item No:2&8.	
	Total :-	304933	364075	Total :-	301652		302543		303468
	Total Tender Cost	301652							
	Less(-) Estimate Cost	304933							
	Difference	3282			3282		100		
					304933				
							1.08%		Above on Estimated Cost.

The lowest B-I percentage in favour of Mr. Muhammad Mithal, Government Contractor found lowest being 1.08% Above on Estimate.

EXECUTIVE ENGINEER
BUILDINGS DIVISION
BADIN

DIVISIONAL ACCOUNTS OFFICER
BUILDINGS DIVISION
BADIN

EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
BADIN


Bid Evaluation Report.

01. Name of Procuring Agency :- Executive Engineer Buildings Division Badin
02. Tender Reference No. :- N.I.T No:TC/G-55/115 dated 22.02.2013
03. Tender Description/ Name of Work :- Cost Rs. 1.200 (M) Improvement /Rehabilitation of Revenue Colony Badin (VI the Type Quarter No.7,8,9 & 10)
04. Method procurement :- Single stage One Envelope procurement
05. Tender Published :- Daily Ibrat News Papers dated 27.02.2013, 1st: Envelopment, SPPRA Rule 2010
06. Total Bid document Sold. :- 03 Nos:
07. Total Bids Received. :- 03 Nos:
08. Technical Bid Opening date (if applicable). :- N/A
09. No. of Bid technically qualified (if applicable). :- N/A
10. Bid (s) Rejected. :- N/A
11. Financial Bid Opening date. :- 21.03.2013
12. Bid Evaluations Report :-

S.No:	Name of Firm or Bidders.	Cost Offered by the Bidder.		Ranking in Term of Cost.	Comparison with Estimate Cost.	Reasons for acceptance/reject	Remarks.
0	1	2		3	4	5	6
01.	Mr.Zulfiqar Ali Bhatti.	P-A	1184787	1st.	13.75% Below	Highest	Responsive
		P-B	41039		10.25% Above on tem No:10		
02.	Mr.Mushtaque Hussain Memon.	P-A	1180061	2nd.	14.10% Below	Highest	Responsive
		P-B	40879		9.50% Above on tem No:10		
03.	Mr.Iftikhar Ahmed Memon.	P-A	1154659	3rd.	14.50% Below	Lowest	Responsive and with in the provision of sanctioned estimate recommended for approval.
		P-B	40860		8.0% Above on tem No:10		

This issues with the approval of the Member of the Procurement Committee.


EXECUTIVE ENGINEER
BUILDINGS DIVISION
BADIN


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
BADIN


DIVISIONAL ACCOUNTS OFFICER
BUILDINGS DIVISION
BADIN

(COMPARATIVE STATEMENT)

Name of work:-	IMPROVEMENT/REHABILITATION OF REVENUE COLONY BADIN (VTTH QUARTER NO.7,8,9, &10)	Date of Issued	21.03.2013.
		Date of Opening	21.03.2013.

No:TC/G-55/ 115 dated 22.02.2013

Estimate Sanctioned vide this office letter No:DB/G-160 dated 08.03.2013 amounting to Rs. 11,99,500/-

S.No:	Description	Amount of Technical Sanctioned.	Amount as per Schedule "B" (Schedule Items)	RATE QUOTED BY CONTRACTOR.					
				Mr. Ifthikhar Ahmed Memon		Mr. Mushaqq Hussain Memon.		Mr. Zulfiqar Ali Bhatti.	
				Rate.	Amount.	Rate.	Amount.	Rate.	Amount.
01.	Civil Work.	1158503	1350478	14.50% Below	1154659	14.10% Below	1160061	13.75% Below	1164787
	Water Supply Schedule Item.	41019	40222	8.00% Above on item No:10.	40860	9.50% Above on item No:10.	40979	10.25% Above on item No:10.	41039
	Total :-	1199522	1390700	Total :-	1195518		1201040		1205826
	Total Tender Cost	1195518							
	Less (-) Estimate Cost	1199522							
	Difference	4004			4004		100		0.33%
					1199522				Above on Estimated Cost

The lowest B-1 percentage in favour of Mr. Ifthikhar Ahmed Memon, Government Contractor found lowest being 0.33% Above an Estimate.

**EXECUTIVE ENGINEER
BUILDINGS DIVISION
BADIN**

**DIVISIONAL ACCOUNTS OFFICER
BUILDINGS DIVISION
BADIN**

**EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
BADIN**

Bid Evaluation Report.

01. Name of Procuring Agency :- Executive Engineer Buildings Division Badin.
02. Tender Reference No. :- N.L.T No:TC/G-55/115 dated 22.02.2013
03. Tender Description/ Name of Work :- Cost Rs: 0.400 (M) Rehabilitation /Renovation of Various Offices in District Badin (R/R of D.C. Office Badin)
04. Method procurement. :- Single stage One Envelope procurement.
05. Tender Published :- Daily Ibrat News Papers dated 27.02.2013, 1st: Envelopment, SPPRA Rule 2010
06. Total Bid document Sold :- 03 Nos.
07. Total Bids Received. :- 03 Nos.
08. Technical Bid Opening date (if applicable). :- N/A
09. No. of Bid technically qualified (if applicable). :- N/A
10. Bid (s) Rejected. :- N/A
11. Financial Bid Opening date. :- 21.03.2013
12. Bid Evaluations Report :-

S.No:	Name of Firm or Bidders.	Cost Offered by the Bidder.		Ranking in Term of Cost.	Comparison with Estimate Cost.	Reasons for acceptance/reject	Remarks.
0	1	2		3	4	5	6
01.	Mr.Chander Kumar	P-A	351467	1st:	9.25% Below	Highest	Responsive
		P-B	103312		10.25% Above on item No.6		
02.	Mr.Muhammad Moosa Memon.	P-A	349530	2nd:	9.75% Below	Highest	Responsive
		P-B	102909		9.50% Above on item No.6		
03.	Mr.Noor Muhammad Soomro.	P-A	348562	3rd:	10.0% Below	Lowest	Responsive and with in the provision of sanctioned estimate recommended for approval.
		P-B	102639		9.0% Above on item No.6.		

This issues with the approval of the Member of the Procurement Committee.


EXECUTIVE ENGINEER
BUILDINGS DIVISION
BADIN


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
BADIN


DIVISIONAL ACCOUNTS OFFICER
BUILDINGS DIVISION
BADIN

(COMPARATIVE STATEMENT)

Name of work:- REHABILITATION/RENOVATION OF VARIOUS OFFICES IN DISTRICT BADIN (R/R OF D.C.OFFICE BADIN)		Date of Issued 21.03.2013
		Date of Opening 21.03.2013

No: TC/G-55/ 115 dated 22.02.2013

Estimate Sanctioned vide this office letter No: DB/G-/212 dated 18.03.2013 amounting to Rs. 4,54,600/-

S.No.	Description	Amount of Technical Sanctioned.	Amount as per Schedule "B" (Schedule Items)	RATE QUOTED BY CONTRACTOR.					
				Mr. Noor Muhammad Soomro.		Mr. Muhammad Moosa Memon.		Mr. Chander Kumar.	
				Rate.	Amount.	Rate.	Amount.	Rate.	Amount.
01.	Civil Work.	351390	387291	10.00% Below	348562	9.75% Below	349530	9.25% Below	351467
	Water Supply Schedule Item.	103178	97795	9.00% Above on item No: 6.	102639	9.50% Above on item No: 6.	102909	10.25% Above on item No: 6.	103312
	Total :-	454568	485086	Total :-	451201		452439		454779
	Total Tender Cost	451201							
	Less: (Estimate Cost	454568							
	Difference	3366			3366		100		
					454568			0.74%	Above on Estimated Cost

The lowest B-1 percentage in favour of Mr. Noor Muhammad Soomro, Government Contractor found lowest being 0.74% Above on Estimate

**EXECUTIVE ENGINEER
BUILDINGS DIVISION
BADIN**

**DIVISIONAL ACCOUNTS OFFICER
BUILDINGS DIVISION
BADIN**

**EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
BADIN**

Bid Evaluation Report.

- ① → 52
01. Name of Procuring Agency :- Executive Engineer Buildings Division Badin
 02. Tender Reference No. :- N.I.T No:TC/G-55/115 dated 22.02.2013
 03. Tender Description/ Name of Work :- Cost Rs. 0.600(M)Constn. of Various CC Street i/c Drain in District Badin city & Kadhan Town (i) Rising Street from Akash X-Ray to UC-II Office Badin (600 ft) i/c CC street and Nali CC street from Ghulam Farooque Memon House to Noor Muhammad Memon Hhouse Abid Town UC-III Badin (ii) Various Drain Nalies of Kadhan City 350 Rft
 04. Method procurement :- Single stage One Envelope procurement
 05. Tender Published :- Daily Ibrat News Papers dated 27.02.2013. Ist: Envelopement.SPPRA Rule 2010
 06. Total Bid document Sold :- 03 Nos.
 07. Total Bids Received :- 03 Nos.
 08. Technical Bid Opening date (if applicable) :- N/A
 09. No. of Bid technically qualified (if applicable) :- N/A
 10. Bid (s) Rejected. :- N/A
 11. Financial Bid Opening date. :- 15.03.2013
 12. Bid Evaluations Report :-

S.No:	Name of Firm or Bidders.	Cost Offered by the Bidder.	Ranking in Term of Cost.	Comparison with Estimate Cost.	Reasons for acceptance/reject	Remarks
0.	1	2	3	4	5	6
03.	Mr. Lakhy Allahyar.	492413 ✓	1st.	At 1.90% Below.	Highest ✓	Responsive
02.	Mr. Noor Muhammad Soomro	488899 ✓	2nd.	At 2.60% Below.	Highest ✓	Responsive
01.	Mr. Zulfiqar Ali Bhatti	484382 ✓	3rd.	At 3.50% Below.	Lowest ✓	Responsive and with in the provision of sanctioned estimate recommended for approval

This issues with the approval of the Member of the Procurement Committee.


EXECUTIVE ENGINEER
BUILDINGS DIVISION
BADIN


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
BADIN


DIVISIONAL ACCOUNTS OFFICER
BUILDINGS DIVISION
BADIN

(COMPARATIVE STATEMENT)

Name of work:-	CONSTRUCTION OF VARIOUS CC STREETS I/C DRAIN IN DISTRICT BADIN CITY AND KADHAN TOWN	Date of Issued	15.03.2013.
		Date of Opening	15.03.2013.
	RISING STREET FROM FROM AKASH X-RAY TO UC-II OFFICE BADIN (600 FT.) I/C CC STREET AND NALI CC STREET FROM GHULAM FAROOQ MEMON HOUSE TO NOOR MUHAMMAD HOUSE ABID TOWN UC-III BADIN (VARIOUS DRAIN NALIES OF KADHAN CITY 350 FET).		

No: TC/G-55/ 115 dated 22.02.2013

Estimate Sanctioned vide this office Letter No: DB/G-1/29 dated 27.02.2013 amounting to Rs. 4,89,500/-

S.No:	Description	Amount of Technical Sanctioned.	Amount as per Schedule "B" (Schedule Items)	RATE QUOTED BY CONTRACTOR.					
				Mr. Zulfiqar Ali Bhatti.		Mr. Noor Muhammad Soomro.		Mr. Lakhy Allahyar Bhatti.	
				Rate.	Amount.	Rate.	Amount.	Rate.	Amount.
01.	Civil Work.	489519	501950	3.50% Below	484382	2.60% Below	488899	1.90% Below	492413
	Total :-	489519	501950	Total :-	484382		488899		492413
	Total Tender Cost	484382							
	Less(-) Estimate Cost	489519							
	Difference	5137			5137		100		1.05%
					489519				Above an Estimated Cost.

The lowest B-I percentage in favour of Mr. Zulfiqar Ali Bhatti Government Contractor found lowest being 1.05% Above on Estimate.


EXECUTIVE ENGINEER
BUILDINGS DIVISION
BADIN


DIVISIONAL ACCOUNTS OFFICER
BUILDINGS DIVISION
BADIN


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
BADIN


Bid Evaluation Report.

- 01 Name of Procuring Agency - Executive Engineer Buildings Division Badin
- 02 Tender Reference No. - N.I.T No/TC/G-55/115 dated 22.02.2013
- 03 Tender Description/ Name of Work - Cost Rs. 0.500(M) Improvement /Rehabilitation of Agrovil Colony Badin (D.D.O Flates C-02)
- 04 Method procurement - Single stage One Envelope procurement
- 05 Tender Published - Daily Ihtat News Papers dated 27.02.2013, 1st Envelopement, SPPRA Rule 2010
- 06 Total Bid document Sold - 03 Nos.
- 07 Total Bids Received - 03 Nos.
- 08 Technical Bid Opening date (if applicable) - N/A
- 09 No. of Bid technically qualified (if applicable) - N/A
- 10 Bid (s) Rejected - N/A
- 11 Financial Bid Opening date - 15.03.2013
- 12 Bid Evaluations Report -

S.No:	Name of Firm or Bidders.	Cost Offered by the Bidder.	Ranking in Term of Cost.	Comparison with Estimate Cost.	Reasons for acceptance/reject	Remarks.
0	1	2	3	4	5	6
01	Mr. Lakhy Allahyar	P-A- 357183	1st	20.10% Below	Highest	Responsive
		P-B 187160		11.0% Above		
03	Mr. Noor Muhammad Soomro	P-A- 356960	2nd	20.15% Below	Highest	Responsive
		P-B 185474		10.0% Above		
04	Mr. Zulfiqar Ali Bhatti	P-A- 355395	3rd	20.50% Below	Lowest	Responsive and with in the provision of sanctioned estimate recommended for approval
		P-B 183788		9.0% Above		

This issues with the approval of the Member of the Procurement Committee.


EXECUTIVE ENGINEER
BUILDINGS DIVISION
BADIN


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
BADIN


DIVISIONAL ACCOUNTS OFFICER
BUILDINGS DIVISION
BADIN

(COMPARATIVE STATEMENT)

Name of work:- **IMPROVEMENT /REHABILITATION OF AGROVIL COLONY BADIN (D.D.O FLATES NO.C-02)**

Date of Issued 15.03.2013
Date of Opening 15.03.2013

No:TC/G-55/115 dated 22.02.2013

Estimate Sanctioned vide this office Letter No:DB/G-/146 dated 05.03.2013 amounting to Rs. 5,43,700/-

S.No:	Discription	Amount of Technical Sanctioned.	Amount as per Schedule "B" (Schedule Items)	RATE QUOTED BY CONTRACTOR.					
				Mr. Zulfiqar Ali Bhatti.		Mr. Noor Muhammad Soomro.		Mr. Lakhya Allahyar Bhatti.	
				Rate.	Amount.	Rate.	Amount.	Rate.	Amount.
01.	Civil Work.	447038	358268	20.50% Below	355395	20.15% Below	356960	20.10% Below	357183
	Water Supply Schedule Item.	168613	185474	9.00% Above	183788	10.00% Above	185474	11.00% Above	187160
	Total :-	615651	543742		539183		542434		544343
	Total Tender Cost	539183							
	Less(-) Estimate Cost	543742							
	Difference	4559			4559		100		0.84%
					543742				Above on Estimated Cost.

The lowest B-I percentage in favour of Mr. Zulfiqar Ali Bhatti Government Contractor found lowest being 0.84% Above on Estimate.

**EXECUTIVE ENGINEER
BUILDINGS DIVISION
BADIN**

**DIVISIONAL ACCOUNTS OFFICER
BUILDINGS DIVISION
BADIN**

**EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
BADIN**

Bid Evaluation Report.


2 (58)

01. Name of Procuring Agency - Executive Engineer Buildings Division Badin
02. Tender Reference No. - N.I.T No:TC/G-55/115 dated 22.02.2013
03. Tender Description/ Name of Work - Cost Rs. 1.00(M) Improvement /Rehabilitation of Agrovil Colony Badin (B-Type Quarter No 10 & 14)
04. Method procurement - Single stage One Envelope procurement
05. Tender Published - Daily Ibrat News Papers dated 27.02.2013, 1st Envelopment, SPPRA Rule 2010
06. Total Bid document Sold. - 03 Nos.
07. Total Bids Received. - 03 Nos.
08. Technical Bid Opening date (if applicable) - N/A
09. No. of Bid technically qualified (if applicable) - N/A
10. Bid (s) Rejected. - N/A
11. Financial Bid Opening date. - 15.03.2013
12. Bid Evaluation Report -

S.No.	Name of Firm or Bidders.	Cost Offered by the Bidder.		Ranking in Term of Cost.	Comparison with Estimate Cost.	Reasons for acceptance/reject	Remarks.
0	1	2		3	4	5	6
01.	Mr. Chander Kumar.	At	391187	1st	19.25% Below	Highest	Responsive
02.	Mr Muhammad Moosa Memon	At	390702	2nd	19.35% Below	Highest	Responsive
03.	Mr. Noor Muhammad Soomro.	At	389978	3rd	19.50% Below	Lowest ✓	Responsive and with in the provision of sanctioned estimate recommended for approval.

This issues with the approval of the Member of the Procurement Committee.


EXECUTIVE ENGINEER
BUILDINGS DIVISION
BADIN


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
BADIN


DIVISIONAL ACCOUNTS OFFICER
BUILDINGS DIVISION
BADIN

(COMPARATIVE STATEMENT)

Name of work:-	IMPROVEMENT /REHABILITATION OF AGROYIL COLONY BADIN (B-TYPE QUARTER NO.10 & 14)	Date of Issued	15.03.2013.
		Date of Opening	15.03.2013.

No:TC/G-55/115 dated 22.02.2013

Estimate Sanctioned vide this office Letter No:DB/G-128 dated 26.02.2013 amounting to Rs: 3,93,500/-

S.No:	Discription	Amount of Technical Sanctioned.	Amount as per Schedule "B" (Schedule Items)	RATE QUOTED BY CONTRACTOR.					
				Mr.Noor Muhammad Soomro.		Mr.Muhammad Moosa Memon.		Mr.Chander Kumar.	
				Rate.	Amount.	Rate.	Amount.	Rate.	Amount.
01.	Civil Work.	393491	484442	19.50% Below	389976	19.35% Below	390702	19.25% Below	391187
	Total :-	393491	484442	Total :-	389976		390702		391187
	Total Tender Cost	389976							
	Less:- Estimate Cost	393491							
	Difference	3515			5137		100		
					489519				

The lowest B-I percentage in favour of Mr.Noor Muhammad Soomro, Government Contractor found lowest being 0.89% Above on Estimate.

**EXECUTIVE ENGINEER
BUILDINGS DIVISION
BADIN**

**DIVISIONAL ACCOUNTS OFFICER
BUILDINGS DIVISION
BADIN**

**EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
BADIN**

Bid Evaluation Report.

- 3 → 11
01. Name of Procuring Agency :- Executive Engineer Buildings Division Badin
 02. Tender Reference No :- N.L.T No:TC/G-55/115 dated 22.02.2013
 03. Tender Description/ Name of Work :- Cost Rs: 1,00(M) Improvement /Rehabilitation of Revenue Colony Badin (V- Type Quarter No: 8 & 9)
 04. Method procurement :- Single stage One Envelope procurement
 05. Tender Published :- Daily Ibrat News Papers dated 27.02.2013, Ist Envelopment, SPPRA Rule 2010
 06. Total Bid document Sold :- 03 Nos
 07. Total Bids Received :- 03 Nos
 08. Technical Bid Opening date (if applicable) :- N/A
 09. No. of Bids technically qualified (if applicable) :- N/A
 10. Bid (s) Rejected :- N/A
 11. Financial Bid Opening date :- 15.03.2013
 12. Bid Evaluations Report :-

S.No:	Name of Firm or Bidders.	Cost Offered by the Bidder.	Ranking in Term of Cost.	Comparison with Estimate Cost.	Reasons for acceptance/reject	Remarks.
0	1	2	3	4	5	6
01.	Mr. Anwar Memon	P-A 1055539	1st	17.20% Below	Highest	Responsive
		P-B 61350		10.95% Above		
		P-C 6750		At Par		
02.	Mr. Noor Muhammad Soomro	P-A 1052989	2nd	17.40% Below	Highest	Responsive
		P-B 61034		9.50% Above		
		P-C 6750		At Par		
03.	Mr. Mumtaz Ali Chandio	P-A 1050439	3rd	17.60% Below	Lowest	Responsive and with in the provision of sanctioned estimate recommended for approval.
		P-B 60870		8.75% Above		
		P-C 6750		At Par		

This issues with the approval of the Member of the Procurement Committee


EXECUTIVE ENGINEER
BUILDINGS DIVISION
BADIN


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
BADIN


DIVISIONAL ACCOUNTS OFFICER
BUILDINGS DIVISION
BADIN

(COMPARATIVE STATEMENT)

Name of work:- **IMPROVEMENT/REHABILITATION OF REVENUE COLONY BADIN (V-TYPE QUARTER NO.8 & 9)**

No:TC/G-55/ 115 dated 22.02.2013

Estimate Sanctioned vide this office Letter No:DB/G-120 dated 25.02.2013 amounting to Rs. 11,23,000/-

Date of Issued 15.03.2013.
Date of Opening 15.03.2013.

S.No.	Description	Amount of Technical Sanctioned.	Amount as per Schedule "B" (Schedule Items)	RATE QUOTED BY CONTRACTOR.					
				Mr. Mumtaz Ali Chandio.		Mr. Noor Muhammad Soomro.		Mr. Anwar Memon.	
01.	Civil Work	1055923	1274805	Rate.	Amount.	Rate.	Amount.	Rate.	Amount.
	Water Supply Schedule Item.	61143	58961	17.60% Below	1050439	17.40% Below	1052989	17.20% Below	1055539
	Electric Non-Schedule Items.	6750	6750	8.75% Above on item No.6 & 11.	60870	9.50% Above on item No.6 & 11.	61034	10.95% Above on item No.6 & 11.	61350
	Total :-	1123816	1340516	Total :-	1118059		6750		6750
	Total Tender Cost	1118059							
	Less:- Estimate Cost	1123816							
	Difference	5757							
				5757	1123816	100	0.51%	Above on Estimated Cost.	

The lowest B-I percentage in favour of Mr. Mumtaz Ali Chandio, Government Contractor found lowest being 0.51% Above on Estimate.

**EXECUTIVE ENGINEER
BUILDINGS DIVISION
BADIN**

**DIVISIONAL ACCOUNTS OFFICER
BUILDINGS DIVISION
BADIN**

**EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
BADIN**


Bid Evaluation Report.

01. Name of Procuring Agency :- Executive Engineer Buildings Division Badin
02. Tender Reference No :- N.I.T No TC/G-55/115 dated 22.02.2013
03. Tender Description/ Name of Work :- Cost Rs: 0.600(M) Improvement /Rehabilitation of Revenue Colony Badin (V- Type Quarter No.14 & 21.
04. Method procurement :- Single stage One Envelope procurement.
05. Tender Published :- Daily Ibrat News Papers dated 27.02.2013, 1st: Envelopment, SPPRA Rule 2010
06. Total Bid document Sold :- 03 Nos
07. Total Bids Received :- 03 Nos
08. Technical Bid Opening date (if applicable) :- N/A
09. No. of Bid technically qualified (if applicable) :- N/A
10. Bid (s) Rejected :- N/A
11. Financial Bid Opening date :- 15.03.2013
12. Bid Evaluations Report :-

S.No:	Name of Firm or Bidders.	Cost Offered by the Bidder.		Ranking in Term of Cost.	Comparison with Estimate Cost.	Reasons for acceptance/reject	Remarks.
0	1	2		3	4	5	6
01.	Mr. Lakhay allahyar	P-A	527432	1st	15.50% Below	Highest	Responsive
		P-B	72976		10.25% Above		
02.	Mr. Noor Muhammad Soomro	P-A	524935	2nd	15.90% Below	Highest	Responsive
		P-B	77656		9.0% Above		
03.	Mr. Zulfiqar Ali Bhatti	P-A	523687	3rd	16.10% Below	Lowest	Responsive and with in the provision of sanctioned estimate recommended for approval.
		P-B	72681		8.50% Above		

This issues with the approval of the Member of the Procurement Committee


EXECUTIVE ENGINEER
BUILDINGS DIVISION
BADIN


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
BADIN


DIVISIONAL ACCOUNTS OFFICER
BUILDINGS DIVISION
BADIN

(COMPARATIVE STATEMENT)

Name of work:-	IMPROVEMENT/REHABILITATION OF REVENUE COLONY BADIN (V-TYPE QUARTER NO.14 & 21)	Date of Issued	15.03.2013.
		Date of Opening	15.03.2013.

No:TC/G-55/ 115 dated 22.02.2013

Estimate Sanctioned vide this office Letter No:DB/G-159 dated 08.03.2013 amounting to Rs: 6,00,500/-

S.No:	Discription	Amount of Technical Sanctioned	Amount as per Schedule "B" (Schedule Items)	RATE QUOTED BY CONTRACTOR					
				Mr.Zulfiqar Ali Bhatti.		Mr. Noor Muhammad Soomro.		Mr. Lakhy Allahyar Bhatti.	
				Rate.	Amount.	Rate.	Amount.	Rate.	Amount.
01.	Civil Work.	527532	624180	16.10% Below	523687	15.90% Below	524935	15.50% Below	527432
	Water Supply Schedule Item.	72934	71244	8.50% Above	72681	9.00% Above	72765	10.25% Above	72976
	Total :-	600466	695424	Total :-	596368		597700		600408
	Total Tender Cost	596368							
	Less:- Estimate Cost	600466							
	Difference	4098			4098		100		0.68%
			600465						

The lowest B-1 percentage in favour of Mr. Zulfiqar Ali Bhatti Government Contractor found lowest being 0.68% Above on Estimate.

**EXECUTIVE ENGINEER
BUILDINGS DIVISION
BADIN**

**DIVISIONAL ACCOUNTS OFFICER
BUILDINGS DIVISION
BADIN**

**EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
BADIN**


Bid Evaluation Report.

6-2

01. Name of Procuring Agency :- Executive Engineer Buildings Division Badin
02. Tender Reference No :- N.I.T No: TC/G-55/115 dated 22.02.2013
03. Tender Description/ Name of Work :- Cost Rs: 2.3997(M) Construction of Guard Room & Raising of Compound Wall i/c External Development of D.C House Badin (Supply of Furniture & fixture for D.C House
04. Method procurement :- Single stage One Envelope procurement
05. Tender Published :- Daily Ibrat News Papers dated 27.02.2013, Ist. Envelopment, SPPRA Rule 2010
06. Total Bid document Sold :- 03 Nos
07. Total Bids Received :- 03 Nos
08. Technical Bid Opening date (if applicable) :- N/A
09. No. of Bid technically qualified (if applicable) :- N/A
10. Bid (s) Rejected :- N/A
11. Financial Bid Opening date :- 15.03.2013
12. Bid Evaluations Report :-

S.No:	Name of Firm or Bidders.	Cost Offered by the Bidder.	Ranking in Term of Cost.	Comparison with Estimate Cost.	Reasons for acceptance/reject	Remarks.
0	1	2	3	4	5	6
01.	Profecial Enternal	At 2548000	1st:	Non-Schedule Items.	Highest	Responsive
02.	Subair Ahmed.	At 2428100/-	2nd:	Non-Schedule Items	Highest	Responsive
03.	Mr. Muneer Ahmed Memon.	At 2399700/-	3rd	Non-Schedule Items.	Lowest	Responsive and with in the provision of sanctioned estimate recommended for approval

This issues with the approval of the Member of the Procurement Committee.


EXECUTIVE ENGINEER
BUILDINGS DIVISION
BADIN


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
BADIN


DIVISIONAL ACCOUNTS OFFICER
BUILDINGS DIVISION
BADIN