OFFICE OF THE EXECUTIVE ENGINEER, PROVINCIAL HIGHWAYS DIVISION, SUKKUR.

Phone No: 071-9310108.

No: TC/G-55/ 274. / of 2016 Dated: 29 - 2 - 20/6

To.

The Manager (Assessment-III) Government of Sindh Sindh Public Procurement Regulatory Authority KARACHI.

SUBJECT: BID EVALAUATION REPORTS SUBMISSION OF NIT NO. TC/G-55/ 146 /2015 DATED 31-12-2015.

The Bid Evaluation Reports (in original on standard format) alongwith following documents of above subjected NIT are submitted herewith for information and necessary action.

- i. Names and designation duly signed by all members of procurement committee.
- ii. Original Comparative Statement.
- iii, Minutes of Bid opening meeting signed by all PC Members.
- iv. Bidder's Qualification Report signed by all PC Members.
- Attendance Sheet. V.

DA / As Above

HIGHWAYS DIVI\$ION

Copy f.w.e's to the Superintending Engineer, Provincial Highways Circle 1. Sukkur for kind information.

> **EXECUTIVE ENGINEER** PROVINCIAL HIGHWAYS DIVISION **SUKKUR**

NIT No: TC/G-55/146 of 2015, dated: 31-12-2015

*Method and procedure of procurement:

NATIONAL COMPETATIVE BIDDING (SINGLE STAGE - ONE ENVELOPE)

MINUTES OF BID OPENING MEETING

A meeting of the procurement committee of this department was held on dated: 17-02-2016 for opening the bids received in respect of subject NIT till the deadlines of submission. The meeting was attended by all following members of the procurement committee and the representative of bidders. (Attendance sheet is enclosed).

The bids were opened at 3:00 PM in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee. All the members of the procurement committee signed each and every page of financial proposal/ bids. The bids do not contain any over-writing or cutting. (All mention cuttings or over writing if any). Following is the details of bids announced:

The committee shall examine all the bids as per the Qualification/eligibility, eriteria provided in the bidding documents, arithmetical checks and verify the documents and bid security submitted by the bidders.

The meeting ended with the note of thanks to an from the chair.

(MEMBER)

(Hafeezullah Memnon)
ASSISTANT ENGINEER
Public Health Engineering
Sub-Division Rohri

(MEMBER)

(Javed Ahmed Kalhoro)
ASSISTANT ENGINEER
Provincial Highway Sub-Division
Sukkur

(CITATRMAN)

(Abdyl Majeed Panhyae)
EXECUTIVE ENGINEER
Provincial Highway Division
Sukkur

OFFICE OF THE EXECUTIVE ENGINEER, PROVINCIAL HIGHWAYS DIVISION, SUKKUR.

LIST OF PARTICIPANTS IN NIT NO. TC/G-55/ 146 DATED 31-12-2015

Date of Issue 16-02-2016 & Date of Opening 17-02-2016

S.	Name of Contractor / Firm	Si	gnature
No.		\{\bar{\pi}\}	
$ \mathcal{O} $	m/s ASIF ALI CHANDIO	AC	Jakar .
2	M/S D.K.C ENTERPRISES	Gla	D -
3	M/S HADIBUX SEMAIR & SONS	H	
G	m/s Homosolullah Abassi		
(3)	M/S JUMANI ASSOCIATES	7.	2
G	m/s Aziz A. Gonsī: Co.	Aut	
7	M/s M. K Ferlix prises	Mund	· .
8	m/s Loomasa Enginearing works.	9/	dori
9	M/s MOHIB AZI SADHAYO	May	by 4°
(lo	4/5 Bild Const: 6.	31,00	Mark
\mathcal{D}	MIS BHAMBURO GNIT: 60.	Jane.	no
12	US MALIR MIHAMMED ISHAQUE	A see	0
B	M/S MOHAMMED MALOOK KATO	a final section	
P	M/S MANZOOR ATTMED & BROTHERS.	per	-
E	M/S Z.A QURESHE	1	
(b)	M/S SANAULLAH MAHAR.	Sun	lur
(7)	m/s HALLAR ENGINEERS OF CHARACTER	Dada	
18	MIS MOHAMMED SALEH ABRO & SINS	Œ	,
19	M/s RAZA HUSSAIN GHANNA & G.	72	
20	M/S ADEED AHMED CONST: CO.		

ار ا .گار.	Name of Contractor / Firm	Signature
27	M/S AWAIS AHMED PBROTHERS.	Meer
(22)	M/L BASHIR ATTMED KOLACTIE	رط لم
23	M/S GHULAM RADANI BHUTTO	Ma.
Eg	MIS R.HP BROTHERS COMPANY	
(Zer	M/s HAJI ARDUL NABI GANDRO	AND
Æ	M/S ALLAH WASSAYO GAUMRO	. Mr
27	MIS SHAIKH ARDUL QUYDOM	JA /22
28	M/S MOSHTAQUE ATTMED KOLACHI	Mall
DP	M/S AL-ROOR	this
30	MIS MEHRANTRADERS.	Off.
27	M/s Aushing, me Horsein Abarsi	Quy
32	Ms Ave Janan & co.	L. June
33	N/3 CAL ENTERPRISES	
80	M/SAL-AMER ENTER PRISER	Rud
35	MISELLAHI ENTERPRISES	Allahi
136	Ms SAHER ENIER PRISES	de la
37	MIS EVER GREEN ENTERPRISES	.e. @ .
38	ofs Pinz Hill Constico.	Jones -
39	M'S NIAZ MOHAMMED GALH	Nia3 M.
40	M/s FAIZ of CO.	7.11
ar	MIS PATHAN ALI MAHAR	far A
	M/S BIEST: CONST. CO	green .

,		
90. . <u></u>	Name of Contractor /Firm	Signature
43	m/s NAZIMUDDIN DAHAR & SONS.	Number
49	M/s TARique Hussain ABBASi	- Jaril ARBASI
45)	M/3 BASHIR AHMED KHOSO.	soll in
46	MIL MIR MOHAMMED SARIO 40.	Mer (ari)
47	M/s XUBAIR ALI & BROTHERS.	>7
48	M/S BURHARI ENGINEERS	Dir.
49)	M/S AJLAZ MUSTAFA.	
D	MIS GLOBAL ENTERPRISES	19
9	MIS MUSHTAR ALI SHAH	99
(5)	M/S AFTAB AHMED & BROTHERS	49
(3)	M/S Hamad Global Enterprise	
	n/s motion ENTER PRISES	Lalar -
E	M/s ALi BUIL DERS	Of hi
(56)	MIS UNIQUE ENTER PRISES	MAL
(3)	M/S A.M & M.J BULDERS	
<u> </u>	M/S GHULAM AL SOOMRO.	Challam!
32	M/S SUTAN AHMRO & LO.	Sullen.
60	M/s LAZ KHAN BUGTI & BROTHERG	idd d
<u>ED</u>		Trustel.
62	,	Dung.
63	<u> </u>	No.
64	MISNAITE ENTER PRISES.	Cush

	10.	Name o	of Contractor /Firm		Signature
,	69	MIS GREEN L	and a company		A
	66	m/s A. RAHim	KHANAG.		Paheen Chan
	3	M/S NATIONAL &	ENTER PRISES	A· I	tameed.
	<u>88</u>	m/s MOHAMMED	YASEEN CHANDIO	M	- Ciù
4		M/s Sooman K		A	
	€	M/S ABOUL WA	HID MAHAR.	A	
	i		L ENTER PRISES	R	us.
\ \		m/s QURBAN,	·	6	<u>-</u>
	B	HAJI SIKANDER	ALI KATTO.	Pollan	All
	33	MAJI SULTAN AL	IMED KATIU . KATIO .	RILL	wo Dun
{	76	M/S NIAZ ALI	for G	Zar	
] 		MIS FAGEER MOH		V	Wind
	78)	•	CAFAR MIRANI		
	(19) (23)	MIS MOMINENTERY MIS RELIANT TR	PRISES	in A	ra fallos
		(Member)	(Member)		(Chairman)
		Alfr-	Thuylo		Jamme ?
	-	lafeezullah Memon)	(Javed Ahmed Kalhoro)	,	Majeed Panhyar)
		Assistant Engineer ·lic Health Engineering Sub-Division Rohri	Assistant Engineer Provincial Highways Sub-Division Sukkur		Eutive Engineer al Highways Division Sukkur

BID EVALUATION REPORT

Name of Procuring Agency:

Executive Engineer Provincial Highways Division Sukkur

2. Tender Reference No:

N.I.T NO: TC/G-55/ 146 /2015 DATED 31-12-2015

3. Tender Description/Name of work/item: S.NO.1:- W/R OF ROAD FROM SHIKARPUR TO JAGIR

MILE 0/0-1/4 (2.41 KMS) ADP NO. 1863 (2015-16)

4. Method of Procurement: Single Stage - One Envelope Bidding procedure

5. Tender Published: SPPRA Website S. No: ID 26197

1 Daily Jijal Hyderabad Dated 14-01-2016

2 Daily Kuwat Karachi Dated 15-01-2016

3 Daily Trade & Finance Karachi Dated 14-01-2016

6. Total Bid Documents Sold:

<u>08 Nos:</u>

7. Total Bids Received:

<u>03 Noş:</u>

8. Technical Bid Opening date: (if applicable) Not Applicable

9. No. of Bid technically qualified (if applicable) Not Applicable

10. Bid (s) Rejected: 02 Nos.

Financial Bid Opening date: 11.

17/2/2016

Rid Evaluation Report:

12.	Bid Evaluation Report:				T	
S. No.	Name of Firm or	Cost offered by	Ranking in	Comparison with	Reasons for	Remarks
	Bidder	the	terms of	Estimated cost	acceptance /	
		Bidder	cost		rejection	
1	2	3	4	5	6	7
1	M/s Evergreen Enterprises	24,697,511	2nd Lowest	A- At par	Being the highest	Responsive
		368,706		B- 27.80 % Below	rates are bidder	
		25,066,217]		has been rejected	
2	M/s Bashir Ahmed Mahar	24,697,511	3rd Lowest	A- At par	Being the highest	Responsive
		406,431		B- 21 % Below	rates are bidder	
		25,103,942	- 		has been rejected	
3	M/s Ashique Ali Abbasi	17,156,985	1st Lowest	A- 30 % Below	Being the lowest	Recommended
		357,471]	B- 30 % Below	rates are bidder	for Award of
		17,514,456	1		accepted	work

Signature of the Chairman / Members of the Committee:-

(Member)

(Member)

(Chairman)

LAH MEMON) ASSISTANT ENGINEER

PUBLIC HEALTH ENGINEERING

SUB-DIVISION ROHRI

(JAVED AHMED KALHORO) ASSISTANT ENGINEER &

PROVINCIAL HIGHWAYS SUB-DIVISION

SUKKUR

(ABDUL MAJEED PANHYAR)

EXECUTIVE ENGINEER

\UPROVINCIAL HIGHWAYS DIVISION

OFFICE OF THE EXECUTIVE ENGINEER, PROVINCIAL HIGHWAYS DIVISION, SUKKUR.

COMPARATIVE STATEMENT

NIT NO: TC/G-55/ 146 / OF 2015 DATED 31-12-2015

Date of Opening 17-02-2016

Name of work:-

S.NO:1:- W/R OF ROAD FROM SHIKARPUR TO JAGIR MILE 0/0-1/4 (2.41 KMS) ADP NO. 1863 (2015-16).

S. No.	Name of Contractor	Rate quoted by Contractor
1	M/s Evergreen Enterprises	Part-A At par Part-B 27.80 % Below
2	M/s Bashir Ahmed Mahar	Part-A At par Part-B 21 % Below
3	M/s Ashique Ali Abassi	Part-A 30 % Below Part-B 30 % Below

(Member)

(Member)

(Chairman)

(Hafeezulla Memon)

Assistant Engineer
Public Health Engineering
Sub-Division Rohri

(Javed Ahmed Kalhoro)

Assistant Engineer Provincial Highways Sub-Division Sukkur (Abdul Majeed Panhyar)

Executive Engineer

Provincial Highways Division

Silkkiir

BIDDERS QUALIFICATION REPORT

NIT No. TC/G-55/ 146 Dated 31-12-2016

Provincial Highways Division Sukkur

1.	Name of Procuring Agency:	Executive Engineer Provincial Highways Division Sukkur
2.	Tender Reference No.	NIT No. TC/G-55/ 146 Dated 31-12-2015
3.	Tender description / Name of work /	W/R of Road from Shikarpur to Jagir
	item:	Mile 0/0-1/4 (2.41 Kms)
4.	Method of Procurement:	Single stage – one envelope procedure
5.	Name of Firm / Bidder:	M/s Ashique Ali Abbasi
6.	N.T.N:	Available
★ 7.	Registration with P.E.C:	Registered
8.	Sindh Board of Revenue	Available
9.	Relevant Experience:	Available
10.	Funds / Budget	Available
11.	05% Earnest Money	Available
12.	Tender Fee / Cost of Bidding	Deposited
i	Document	

(Member)

(Member)

(Chairman)

(Hafeezulla Memon)

Assistant Engineer

Public Health Engineering Provl. Highways Sub-Division (Provincial Highways Division

Sub-Division Rohri

(Javed Ahmed Kalhoro)

Assistant Engineer

Sukkur

(Abdul Majeed Panhyar)

Executive Engineer

≤____Sukkur

BID EVALUATION REPORT

Name of Procuring Agency:

Executive Engineer Provincial Highways Division Sukkur

2. Tender Reference No:

N.I.T NO: TC/G-55/ 146 /2015 DATED 31-12-2019

3. Tender Description/Name of work/item: S.NO.2:- W/R OF ROAD FROM NATIONAL HIGHWAY TO NABI SHAH

MILE 0/5-1/2 (1.00 KM) ADP NO. 1878 (2015-16)

4. Method of Proculement: Single Stage - One Envelope Bidding procedure

5. Tunder Published: SPPRA Website S. No: ID 26197

- 1 Daily Jijal Hyderabad Dated 14-01-2016
- 2 Daily Kuwat Karachi Dated 15-01-2016
- 3 Daily Trade & Finance Karachi Dated 14-01-2016

6. Total Bid Documents Sold: 06 Nos:

7. Total Bids Received:

0<u>4</u> Nos:

Technical Bid Opening date: (if applicable) 8.

Not Applicable

9. No. of Bid technically qualified (if applicable) Not Applicable

10. Bid (s) Rejected: 03 Nos.

11. Financial Bid Opening date: 17/2/2016

12. Bid Evaluation Report:

S. No.	Name of Firm or	Cost offered by	Ranking in	Comparison with	Reasons for	Remarks
	Bidder*	the	terms of	Estimated cost	acceptance /	
	,	Bidder	cost		rejection	
1	2	3	4	5	6	7
1	M/s Ashique Ali Abassi	5,712,760	2nd Lowest	A - 30 % Below	Being the highest	Responsive
		238,314	_	B- 30 % Below	rates are bidder	
		5,951,074			has been rejected	
2	M/s Malik Ishaque	6,716,735	4th Lowest	A- 18 % Below	Being the nignest	Responsive
		323,426	1	B- 5 % Below	rates are bidder	
•		7,040,161			has been rejected	
3	M/s Khan Construction	5,712,760	3rd Lowest	A- 30 % Below	Being the highest	Responsive
	Co:	323,426	1	B-5% Below	rates are bidder	
	ñ	6,036,186		i	has been rejected	
4	M/s Al-Noor	5,629,096	1st Lowest	A- 31 % Below	Being the lowest	Recommended
		238,314		B- 30 % Below	rates are bidder	for Award of
		5,867,410			accepted	work

Signature of the Chairman / Members of the Committee:-

(Member)

(Member)

(Chairman)

(HAFEEZUI AH MEMON) ASSISTANT ENGINEER

PUBLIC HEALTH ENGINEERING SUB-DIVISION ROLIRI

(JAVED AHMED KALHORO) ASSISTANT ENGINEER PROVINCIAL HIGHWAYS 5UB-DIVISION

SUKKUR

TIVE ENGINEER

AL HIGHWAYS DIVISION

OFFICE OF THE EXECUTIVE ENGINEER, PROVINCIAL HIGHWAYS DIVISION, SUKKUR.

COMPARATIVE STATEMENT

NIT NO: TC/G-55/ 146 / OF 2015 DATED 31-12-2015

<u>Date of Opening 17-02-2016</u>

Name of word:-

S.NO:2:- W/R OF ROAD FROM NATIONAL HIGHWAY TO NABI SHAH ROAD MILE 0/5-1/2 (1.00 KM) ADP NO. 1878 (2015-16).

S.	Name of Contractor	Rate quoted by Contractor
No.		
1	M/s Ashique Ali Abassi	Part-A 30 % Below
		Part-B 30 ¼ Below
2	M/s Malik Ishaque	Part-A 18 % Below
		Part B 5 % Below
3	M/s Khan Construction Co:	Part-A 30 % Below
	*	Part B 5 % Below
4	M/s Al-Noor	Part-A 31 % Below
		Part-B 30 % Below

(Member)

(Hafeezull the parmon)

Assistant Engineer

Public Health Engineering

Sub-Division Fohri

(Member)

(Javed Ahmed Kalhoro)

Assistant Engineer Provincial Highways Sub-Division Sukkur

(¢hairman)

tive Engineer

Highways Division

Sukkur

GENERAL ABSTRACT

Name of work

S.NO:2:- W/R OF ROAD FROM NATIONAL HIGHWAY TO NABI SHAH ROAD MILE 0/5-1/2 (1.00 KM) ADP NO. 1878 (2015-16)

Name of Contractor	Tender Amount
M/s Ashique Ali Abassi	5951074/-
M/s Malik Ishaque	7040161/-
M/s Khan Construction Co:	6C36186/-
M/s Al-Noor	5867410/-
	M/s Ashique Ali Abassi M/s Malik Ishaque M/s Khan Construction Co:

(Member)

(Member)

(Chairman)

(HAFEEZULIALIZEMON) ASSISTANT ENGINEER PUBLIC HEALTH ENGINEERING

SUB-DIVISION ROHR!

(JAVED AHMED KALHORO)

ASSISTANT ENGINEER PROVINCIAL HIGHWAYS SUB-DIVISION

SUKKUR

GHWAYS DIVISION

COMPARATIVE STATEMENT

(Part-A)

Date of Issue:

Name of 2-W/R OF ROAD FROM NATIONAL HIGHWAY TO NABI SHAH MILE 0/5-1/2 (1.00 KMS) ADP NO.1878 (2015-16)

				 >					,			U.	, ,)	<u>-</u> ــــــــــــــــــــــــــــــــــــ	}		S. N.S.	
Percentage Saving	Difference (A-B)	b. Total cost as Per Tender	Total Cast as D. H.	A. Total Cost as Por Estimate	OVER ALL POSITION SAVING AND EXCESS	EINIANCIA: DEVIEW			P Ton (-)	20.40 TOUS @ RS. 54Z//-	26 40 Tons @ B. (427 /	Ded: Diff: Cost of Bitumen	had to be above premium	Add: 6 % About promit	Schedule 'B'	7	v	Estimate Cost	
35.48%	3,095,590	5,629,096	0,724,000	207/606	EXCESS		8,724,686			-	170,701	1/13 761 .	201,988	-/	8 366 459	U.	Sillouit	Schedne P	Cohodulo 'n'
		individual tenders.	statement as per rates and amount quoted in the	and loans consecutively pordied in the comparative	Certified that the entires have been checked					4-M/s Al-Noor	2 -IV/2 MIGHT CONSTRUCTION CO:	3 M/r Vhan Canst C-	2-M/s Malik Ishaque	יייייייייייייייייייייייייייייייייייייי	1-M/s Ashinua Ali Abassi	4		Name of Controlity: 1999	
			nt quoted in the	the comparative	ze been checked		•	1		8,366,459	8,366,459		8,366,459	6,300,439	0 766 450	5	Amount	Schedule 'B'	
	9	being a		Govern) T				1	31 % Below	30 % Below		18 % Below	30 % Below		თ	the Contractor	Rate quoted by	
		lowest hence is	Part-A	Government Contractor	The rate quoted by M/S AL-NOOR	,			0,111,001	5 772 857	5,856,521		6.860.496	5,856,521		7		: A	
		being a lowest hence is hereby recommended	31 % Below		M/S AL-NOOR	1			101,00	1/13 7/11	143,761	3 0, 0	143 761	143,761		8	Bitumen	Ded: Cost of	Date of Opening:
		107							0000/670/6	2670 000	5,712,760	0,110,100	6 716 72s	5,712,760		٥)	17/2/2016

(Member)

PUBLIC HEALTH ENGINEERING (HAFEEZULLAH MEMON) ASSISTANT ENGINEER

SUB-DIVISION ROHRI

(Member)

ROVINCIAL HIGHWAYS SUB-DIVISION (JAVED AHMED KALHORO) ASSISTANT ENGINEER 5UKKUR

(Chairman)

PROVINCIAL HIGHWAYS DIVISION (ABDUL EXECUTIVE ENGINEER (AJEED PANHYAR)

16/2/2016

work:-Name of (1.00 KMS) ADP NO.1878 (2015-16) 2- CONSTRUCTION OF 3' SPAN CULVERTS (02 NOS.) ALONG W/R OF ROAD FROM NATIONAL HIGHWAY TO NABI SHAH MILE 0/5-1/2 Date of Issue:

													(a) (3	
	_		- D				,		,	7) <u>-</u>	,	S. 110	
Percentage Saving	Difference (A-B)	8. Total Cost as Per Tender	A. Total Cost as Per Estimate	OVER ALL POSITION SAVING AND EXCESS	FINANCIAL REVIEW	× 02				Add: Cartage of Material (+)	Schedule B	2	Estimate Cost sections.	
36.59%	137,536	238,314	375,850	XCESS	1	375,850	187,925			17,701	170,224	ω	Amount	Eshodilo 'p'
		individual tenders.	statement as per rates and amount	and found correct incorporated in the comparative	Certified that the entires have			4-M/s Al-Noor	3 -M/s Khan Construction Co:	2-M/s Malik Ishaque	1-M/s Ashique Ali Abassi	4	Name of Continuous	
			quoted in the	ne comparativo	been checked	,	1	170,224	170,224	170,224	170,224	5	Amount	>
	,	being a				ı	;	30 % Below	5 % Below	5 % Below	30 % Below	6	the Contractor	-
		lowest, hence is	Part-B	Government Contractor	The rate quoted by MI/S AL-NOOR	1	1	119,157	161,713	161,713	119,157	7	Total	
		being a lowest, hence is hereby recommended.	30 % Below		MI/S AL-NOOR	-		x 02	x 02	× 02	x 02	8	Therefore × 02	Date of Opening.
		ed.				-	-	238,314	323,426	323,426	238,314	9	G.Total	1//2/2016

(Member)

(HAFEEZULINH MEMION) ASSISTANT ENGINEER

PUBLIC HEALTH ENGINEERING SUB-DIVISION ROHRI

(Member)

PROVINCIAL HIGHWAYS SUB-DIVISION (JAVED AHMED KALHORO) ASSISTANT ENGINEER SUKKUR

(Chairman)

ROVINCIAL HIGHWAYS DIVISION inagy) EXECUTIVE ENGINEER SUKKUR AJEED PANHYAR) mmm

BIDDERS QUALIFICATION REPORT

NIT No. TC/G-55/ 146 Dated 31-12-2015

Provincial Highways Division Sukkur

1.	Name of Procuring Agency:	Executive Engineer Provincial Highways
		Division Sukkur
2.	Tender Reference No.	NIT No. TC/G-55/ 146 Dated \$1-12-2015
3.	Tender description / Name of work /	W/R of Road from National Highway to
	item:	Nabi Shah road Mile 0/5-1/2 (1.00 Km)
4.	Method of Procurement:	Single stage – one envelope procedure
5.	Name of Firm / Bidder:	M/s Al-Noor
6.	N.T.N:	Available
7.	Registration with P.E.C:	Registered
8.	Sindh Board of Revenue	Available
9.	Relevant Experience:	Available
10.	Funds / Budget	Available
11.	05% Earnest Money	Available
12.	Tender Fee / Cost of Bidding	Deposited
	Document	

(Member)

(Member)

(Chairman)

(Hafeezullah Memon) Assistant Engineer

Sub-Division Rohri

(Javed Ahmed Kalhoro)

Assistant Engineer

Public Health Engineering Provl. Highways Sub-Division WProvincial Highways Division Sukkur

(Majeed Panhyar)

kecutive Engineer

Sukkur

BID EVALUATION REPORT

Name of Procuring Agency:

Executive Engineer Provincial Highways Division Sukkur

Tender Reference No:

N.I.T NO: TC/G-55/ 146/2015 DATED 31-12-2015

3. Tender Description/Name of work/item: S.NO.19:- CONSTRUCTION OF LINK ROAD FROM VILLAGE SAHIB

KHAN LUND TO VILLAGE KHOH MEENHON MILE 0/5-1/2 (1.00 KM)

ADP NO. 2141 (2015-16)

Ĵ. Method of Procurement: Single Stage - One Envelope Bidding procedure

Tender Published: 5.

SPPRA Website S. No: ID 26197

1 Daily Jijal Hyderabad Dated 14-01-2016

2 Daily Kuwat Karachi Dated 15-01-2016

3 Daily Trade & Finance Karachi Dated 14-01-2016

Total Bid Documents Sold: 6.

08 Nos:

7. Total Bids Received: 05 Nos:

8. Technical Bid Opening date: (if applicable) Not Applicable

9. No. of Bid technically qualified (if applicable) Not Applicable

10. Bid (s) Rejected: 04 Nos.

Financial Bid Opening date: 11.

17/2/2016

12. Bid Evaluation Report:

S. No.	Name of Firm or	Cost offered by	Ranking in	Comparison with	Reasons for	Remarks	
	Bidder	the	terms of	Estimated cost	acceptance /		
		Bidder	cost		rejection		
1	2	3	4	5	6	7	
1	M/s Haji Sikandar Ali	6,646,820	4th Lowest	A- 10 % Below	Being the highest	Responsive	
	Katto & Sons	310,204		B- At par	rates are bidder		
		388,837		C- At Par	has been rejected		
		7,345,861		-	jl		
2	M/s Pathan Ali Mahar	4,998,614	2nd Lowest	A- 32 % Below	Being the highest	Responsive	
	;	226,448		B- 27 % Below	rates are bioder		
	· ·	287,739		C- 26 % Below	has been rejected		
	**	5,512,801		-	}		
3	M/s Niaz Ali	5,440,663	3rd Lowest	A- 26.10 % Below	Being the highest	Responsive	
		278,874		B- 10.10 % Below	rates are bidder		
		388,837		C- At par	has been rejected		
		6,108,374		-			
4 N.	M/s Mushtaque Ahmed	7,246,167	5th Lowest	A- 2 % Below	Being the highest	Responsive	
	Kolachi	331,918		B- 7 % Above	rates are bidder		
į		416,056		C- 7 % Above	has been rejected		
	;	7,994,141		-			
5	M/s Mohammad Malook	4,762,621	1st Lowest	A- 35.15 % Below		Responsive	
	Katto	341,224		B- 10 % Above	Being the lowest		
		388,837		C- At par	rates are bidder		
		5,492,682			accepted		

Signature of the Chairman / Members of the Committee:-

(Member-

(Member)

(Chairman)

(HAFEEZULLATIMENION) ASSISTANT ENGINEER PUBLIC HEALTH ENGINEERING

SUB-DIVISION RDHRI

(JÁVED AHMED KALHORO) ASSISTANT ENGINEER

PROVINCIAL HIGHWAYS SUB-DIVISION

SUKKUR

\|| PROVINCIAL HIGHWAYS DIVISION

OFFICE OF THE EXECUTIVE ENGINEER, PROVINCIAL HIGHWAYS DIVISION, SUKKUR.

COMPARATIVE STATEMENT

NIT NO: TC/G-55/ 146 / OF 2015 DATED 31-12-2015

Date of Opening 17-02-2016

Name of work:-

S.NO:19:- CONSTRUCTION OF LINK ROAD FROM VILLAGE SAHIB KHAN LUND TO VILLAGE KHOH MEENHON MILE 0/5-1/2 (1.00 KM) ADP NO. 2141 (2015-16).

S.	Name of Contractor	Rate quoted by Contractor
No.		
1	M/s Haji Sikandar Ali Katto & Sons	Part-A 10 % Below
		Part-B At par
		Part-C At par
2	M/s Pathan Ali Mahar	Part-A 32 % Below
		Part-B 27 % Below
		Part-C 26 % Selow
3	M/s Niaz Ali	Part-A 26.10 % Be:ow
		Part-B 10.10 % Below
!		Part-C At par
	M/s Mushtaque Ahmed Kolachi	Part-A 2 % Belov.
i i		Part-B 7 % Above
		Part-C 7 % Above
5	M/s Mohammad Malook Katto	Part-A 35.15 % Below
! 		Part-B 10 % Above
!		Part-C At par

(Member)

(Hafeezul Whr Noemon)

Assistant Engineer Public Health Engineering

Sub-Division Rohri

(Member)

(Javed Ahmed Kalhoro)

Assistant Engineer
Provincial Highways Sub-Divisio

Provincial Highways Sub-Division Sukkur (Chairman)

(Abdul Wajeed Panhyar)

Executive Engineer

Provincial Highways Division:

akkur

GENERAL ABSTRACT

Name of work

S.NO:19:- CONSTRUCTION OF LINK ROAD FROM VILLAGE SAHIB KHAN LUND TO VILLAGE KHOH MEENHON MILE 0/5-1/2 (1.00 KM) ADP NO. 2141 (2015-16)

S. No.	Name of Contractor	Tender Amount
1	M/s Haji Sikandar Ali Katto & Sons	7845861/-
2	M/s Pathan Ali Mahar	5512801/
3	M/s Niaz Ali	6108374/-
4	M/s Mushtaque Ahmed Kolachi	7994141/-
5	M/s Mohammad Malook Katto	5492682/-

(Member)

(Member)

(dhairman)

(HAFEEZULA MEMON)

ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING

SUB-DIVISION ROHRI

(JAVED AHMED KALHORO)

ASSISTANT ENGINEER

PROVINCIAL HIGHWAYS SUB-DIVISION

SUKKUR

(ABDUL MAJEED PANHYAR

MACHINA ENGINEER

V PROVINCIAL HIGHWAYS DIVISION

\$UKKUR

COMPARATIVE STATEMENT

work:-NO.2141 (2015-16) 19- CONSTRUCTION OF LINK ROAD FROM VILLAGE SAHIB KHAN LUND TO VILLAGE KHOH MEENHON MILE 0/5-1/2 (1.00 KM) ADP

						35.60%	Percentage Saving	
	1		C			2,633,383	Difference (A-B)	
	being a lowest, hence is hereby recommended	lowest, hence is h	being a		individual tenders.	4,762,621	b. Total Cost as Per Tender	۲.
	35.15 % Below	Part-A		quoted in the	Istatement as per rates and amount quoted in the			•
	КАТТО	Government Contractor	Governi	ne comparative	and found correct incorporated in the comparative	004	A. Total Cost as Per Estimate	ď
MALOOK	The rate quoted by M/S MOHAMMAD MALOOK	e rate quoted by	Th	been checked	Certified that the entires have been checked		OVER ALL POSITION SAVING AND EXCESS	
		,	•	'		7,396,004		
,	,							
					1		4	
4,762,621	95,840	4,858,461	35.15 % Below	7,491,844	5-M/s Mohammad Malook Katto	i		
7,215,16"	95,840	7,342,007	2 % Below	7,491,844	4-M/s Mushtaque Ahmed Kolachi			
5,4-0,635	90,640	0,000,470	70.10 % DEIOW	1, 104,0			P Ton (-)	
E V . O . C	0,5 0,50	5 536 472	26 10 % Relow	7 491 844	3-M/s Niaz Ali	,	17.55 lons @ Rs. 5427/-	Ju
4,993,614	95,840	5,094,454	32 % Below	7,491,844	2-M/s Pathan Ali Mahar	95,840	bed. bill. cost of bitumen	7 7
6,646,820	95,840	6,742,660	10 % Below	7,491,844	1-M/s Haji Sikandar Ali Katto & Sons	4	Schedule b	٦
ع	80	7	6	5	4		C C C C C C C C C C	
,	Bitumen		the Contractor	Amount		2000	ľ	ا د.
) 	Ded: Cost of	7 14 9 1	Rate quoted by		Name of Contractor (1)	Amount Amount	To the state of th	S. No.
17/2 2015	Date of Opening:					Cabadala In		

(Member)

(Member)

PROVINCIAL HIGHWAYS SUB-DIVISION ASSISTANT ENGINEER

JÁVED AHMED KALHORO)

PUBLIC HEALTH ENGINEERING

SUB-DIVISION ROHRI

(HAFEEZULLAHMEMON) ASSISTANT ENGINEER

SUKKUR

(Chairman)

WPROVINCIAL HIGHWAYS DIVISION (ABDUL MYSEED PANHYAR) EXECUTIVE ENGINEER SUKKUR

16/2/2016

COMPARATIVE STATEMENT

work:-VILLAGE KHOH MEENHON MILE 0/5-1/2 (1.00 KM) ADP NO.2141 (2015-16) 19- CONSTRUCTION OF 3' SPAN CULVERTS (02 WOS:) ALONG CONSTRUCTION OF LINK ROAD FROM VILLAGE SAHIB KHAN LUND TO Date of Issue:

	D.	B. To	Α. Τ.	OVE		r	t	1			2 A	1 Sc	<u></u>		S. No.	
Percentage Saving	Difference (A-B)	B. Total Cost as Per Tender	A. Total Cost as Per Estimate	OVER ALL POSITION SAVING AND EXCESS	FINANCIAL REVIEW	× 02				1	Add: Cartage of Material (+)	Schedule 'B'	2		Estivite Cost	
4.60%	16,466	341,224	357,690	EXCESS		357,690	178,845	1	,		23,743	155,102	3	Amount	Schedule 'B'	
		individual tenders.	statement as per rates and amount quoted in the	and found correct incorporated in the comparative	Certified that the entires have been checked		i.	S-M/s Mohammad Malook Katto	4-M/s Mushtaque Ahmed Kolachi	3-M/s Niaz Ali	2-M/s Pathan Ali Mahar	1-M/s Haji Sikandar Ali Katto & Sons	4		Name of Contract	
			quoted in the	ne comparative	been checked	-	-	155,102	155,102	155,102	155,102	155,102	5	Amount	Schedule 'B'	
		being a				-	•	10 % Above	7 % Above	10 .10 % Below	27 % Below	At par	6	the Contractor	Rate quoted by	
		lowest, hence is I	Part-B	Government Contractor	e rate quoted by	,	ŀ	170,612	165,959	139,437	113,224	155,102	7	Total		
		being a lowest, hence is hereby recommended.	10 % Above	КАТТО	The rate quoted by M/S MOHAMMAD MALOOK		1	x 02	× 02	× 02	x 02	x 02	8	× 02	Therefore	pate of opening.
		žd.		5	D MALOOK	1	-	341,224	331,918	278,874	226,448	310,204	9	G. I Clai		1//2/2010

(Member)

PUBLIC HEALTH ENGINEERING (HAFEEZULIZEL MEMON) ASSISTANT ENGINEER

SUB-DIVISION ROHRI

(Member)

PROVINCIAL HIGHWAYS SUB-DIVISION (JAVED AHMED KALHORO) ASSISTANT ENGINEER SUKKUR

(Chairman)

₩PROVINCIAL HIGHWAYS DIVISION (ABDUL/MAJEED PANHYAR) EXEQUTIVE ENGINEER SUKKUR

(Part-C)

16/2/2016

work:-Name of 19- CONSTRUCTION OF 6' SPAN CULVERTS (01 NO:) ALONG CONSTRUCTION OF LINK ROAD FROM VILLAGE SAHIB KHAN LUND TO VILLAGE KHOH MEENHON MILE 0/5-1/2 (1.00 KM) ADP NO.2141 (2015-16) Date of Issue:

4			į			56,785	Difference (A-B)	
<u>,-</u> 1_	being a lowest, honce is heroby recommended.	owest, hence is h	being a l		individual tenders.	388,837	B. Total Cost as Per Tender	В.
	At par	Part-C		quoted in the	$oxedsymbol{ox{oxedsymbol{ox{oxedsymbol{ox{oxed}}}}}}}$	445,622	A. Total Cost as Per Estimate -	A.
	КАТТО	Government Contractor	Governn	ie comparative	and found correct incorporated in the co	XCESS	OVER ALL POSITION SAVING AND EXCESS	· (
MALOOK	The rate quoted by M/S MOHAMMAD MALOOK	rate quoted by	et.I.	been checked	Certified that the entires have been checked	;	FINANCIAL REVIEW	
.		,		-		445,622	× 01	
	-			-		445,622		
388,837	x 01	388,837	At par	388,837	5-M/s Mohammad Malook Katto			,
416,056	× 0.1	116,056	7 % Above	388,837	4-M/s Mushtaque Ahmed Kolachi			
388,837	× 01	388,837	At par	388,837	3-M/S NIAZ Ali			
287,739	× 01	287,739	26 % Below	388,837	z-w/s Pathan All Wahar	30,763	Marchal (1)	,
560,637	X O L	100,000	2. 00	000,00		106.70	Add: Cartage of Material (1)	2
200 027	01	758 885	At nar	388.837	1-M/s Haji Sikandar Ali Katto & Sons	388,837	Schedule 'B'	<u> </u>
9	∞	7	6	5	4	ω	2	-
. 1810 i .ps.	x 01	10167	the Contractor	Amount		Amount		
4	Therefore	·	Rate quoted by	Schedule 'B'	Name of Contractor	Schedule 'B'	Estimate Cost	S. No.

(Member)

(Member)

PROVINCIAL HIGHWAYS SUB-DIVISION (JAVED AHMED KALHORO) ASSISTANT ENGINEER **5UKKUR**

PUBLIC HEASTH ENGINEERING

SUB-DIVISION ROHRI

(HAFEEZLWINDM)

ASSISTANT ENGINEER

(Chairman)

WPROVINCIAL HIGHWAYS DIVISION (ABDUL MAJEED PANHYAN) EXECUTIVE ENGINEER SUKKUR VNVVVVV

BIDDERS QUALIFICATION REPORT

NIT No. TC/G-55/ 146 Dated 31-12-2015

Provincial Highways Division Sukkur

1.	Name of Procuring Agency:	Executive Engineer Provincial Highways Division Sukkur
2.	Tender Reference No.	NIT No. TC/G-55/ 146 Dated 31-12-2015
3.	Tender description / Name of work /	Construction of Link Road from Sahib Khan
	item:	Lund to Village Khoh Menhon Mile 0/5-1/2
		(1.00 Km)
4.	Method of Procurement:	Single stage – one envelope procedure
5.	Name of Firm / Bidder:	M/s Mohammad Malook Katto
6.	N.T.N:	Available
7.	Registration with P.E.C:	Registered
8.	Sindh Board of Revenue	Available
9.	. Relevant Experience:	Available
10.	Funds / Budget	Available
11.	05% Earnest Money	: Avaitable
12.	Tender Fee / Cost of Bidding	Deposited
	Document	i ·

(Member)

(Member)

(Chairman)

(Hafeezull Memon)

AssistantEngineer

Sub-Division Rohri

(Javed Ahmed Kalhoro)

Assistant Engineer

Sukkur

(Abdul Majeed Panhyar)

Executive Engineer

Public Health Engineering ProvI. Highways Sub-Division (Provincial Highways Division)

BID EVALUATION REPORT

Name of Procuring Agency:

Executive Engineer Provincial Highways Division Sukkur

2.. Tender Reference No: N.I.T NO: TC/G-55/ 146 /2015 DATED 31-12-2015

3. Tender Description/Name of work/item: S.NO.5:- IMPROVEMENT / RECONDITIONING OF ROAD FROM

PATNI TO ARRORE VIA VILLAGE ABEEJANO MILE 0/0-2/6 (4.42)

KMS) ADP NO. 1881 (2015-16)

· Method of Procurement: 4.

Single Stage - One Envelope Bidding procedure

5. Tender Published: SPPRA Website S. No: ID 26197

1 Daily Jijal Hyderabad Dated 14-01-2016

2 Daily Kuwat Karachi Dated 15-01-2016

3 Daily Trade & Finance Karachi Dated 14-01-2016

6. Total Bid Documents Sold: 10 Nos:

7. Total Bids Received:

03 Nos:

Technical Bid Opening date: (if applicable) 8.

Not Applicable

9. No. of Bid technic: lly qualified (if applicable) Not Applicable

Bid (s) Rejected: 10.

02 Nos.

11. Financial Bid Oper ing date: 17/2/2016

12. Bid Evaluation Report:

S. No.	Name of Firm or	Cost offered by	Ranking in	Comparison with	Reasons for	Remarks
	` Bidder	the	terms of	Estimated cost	acceptance/	
		Bidder	cost		rejection	
1	2	3	4	5	6	7
1	M/s Khan Construction	18,100,055	2nd Lowest	A- 30 % Below	Being the highest	Responsive
	Co:	206,200	7	B- 13.15 % Below	rates are bidder	
		18,306,255			has been rejected	
2	M/s Faiz & Co:	19,271,390	3rd Lowest	A- 25.60 % Below	Being the highest	Responsive
		201,808		B- 15 % Below	rates are bidder	
		19,473,198			has been rejected	
3	M/s Ali Builders	18,073,433	1st Lowest	A- 30.10 % Below	Being the lowest	Recommended
	-	213,442		B- 10.10 % Below	rates are bidder	for Award of
		18,286,875			accepted	work

Signature of the Chairman / Members of the Committee:-

(Member)

(Member)

(Chairman)

(HAFEEZULLAH MEM ON) ASSISTANT ÉNGINEER

PUBLIC HEALTH ENGINE ERING

SUB-DIVISION ROHRI

DAVED AHMED KALHORO) ASSISTANT ENGINEER

PROVINCIAL HIGHWAYS SUB-DIVISION

SUKKUR

(ABDUL

EXECUTIVE ENGINEER

PROVINCIAT HIGHWAYS DIVISION

OFFICE OF THE EXECUTIVE ENGINEER, PROVINCIAL HIGHWAYS DIVISION, \$UKKUR.

COMPARATIVE STATEMENT

NIT NO: TC/G-55/ 146 / OF 2015 DATED 31-12-2015

Date of Opening 17-02-2016

Name of work:-

S.NO:5:- IMPROVEMENT/RECONDITIONING OF ROAD FROM PATNI TO ARRORE VIA VILLAGE ABEEJANO MILE 0/0-2/6 (4.42 KMS) ADP NO. 1881 (2015-16).

S.	Name of Contractor	Rate quoted by Contractor
No.		
1	M/s Khan Construction Co:	Part-A 30 % Below
		Part-B 13.15 % Below
2	M/s Faiz & Co:	Part-A 25.60 % Below
		Part-B 15 % Below
3	M/s Ali Builders	Part-A 30.10 % Below
		Part-B 10.10 % Below

(Member)

(Member)

(Chairman)

(Hafeezullan Mæmon)

Assistant Engineer Public Health Engineering

Sub-Division Rohri

(Javed Ahmed Kalhoro)

Assistant Engineer Provincial Highways Sub-Division Sukkur

(Abdul Majeed Panhyar)

Exécutive Engineer

WProvincial Highways Division

Sukkur.

GENERAL ABSTRACT

Name of work

S.NO:5:- IMPROVEMENT/RECONDITIONING OF ROAD FROM PATNI TO ARRORE VIA VILLAGE ABEEJANO MILE 0/0-2/6 (4.42 KMS) ADP NO. 1881 (2015-16)

S. No.	Name of Contractor	Tender Amount
1	M/s Khan Construction Co:	18306255/
2	M/s faiz & Co:	19473198/
3	M/s Ali Builders	18286875/-

(Member)

(Member)

(Chairman)

(HAFEEZUL HEMEMON)

ASSISTANT ENGINEER

PUBLIC HEALTH ENGINEERING

SUB-DIVISION ROHRI

(JAVED AHMED KALHORO)

ASSISTANT ENGINEER

PROVINCIAL HIGHWAYS SUB-DIVISION

SUKKUR

(ABDUL MAJEED PANHYAR)

W PROVINCIAL HIGHWAYS DIVISION

COMPARATIVE STATEMENT

(Part-A)

16/2, 2016

work: Name of 5- IMPROVEMENT / RECONDITIONING OF ROAD FROM PATNI TO ARRORE VIA VILLAGE ABEEJANO MILE 0/0-2/6 (4.42 KMS) ADP NO.1881 (2015-16) Date of Issue:

		· · ·		 >		_	,		و.ر			1	ااد	a		S. N.S.	•
Percentage Saving	Difference (A-B)	B. Total Cost as Per Tender	A. Total Cost as Per Estimate	Tatal Cost of Box Fathers AND EXCESS	OVER ALL BOSITION SAVING AND I		98.55 Tons @ Rs. 5427/- P.Ton	rear control of all all all	Ded Diff Cost of Riturnon	Add. o // Above prefitigiti	Add 6 % About promition	Schedule B		7		Frimate Cost	
34.71%	9,610,277	18,073,433	27,683,710)	· () 1		27,683,710	000,400	000 003	1,597,276	766 603 1	26,621,264	U	J	Amount	ochedale b	Schodillo 'p'
		individual tenders.	statement as per rates and amount quot	and found correct incorporated in the comparative	Cortified that the entires have been checked			3-IVI/S All Builders	3 3 3 3 3 3 3 3 3 3 3 3 3 3 3 3 3 3 3 3	2-IVI/s haiz & Co:		1-M/s Khan Construction Co:	4			Name of Contractor	
			t quoted in the	he comparative	e been checked			26,621,264	1,10	26.621.264	-0,044,404	26 621 264	v		Amount	Schedule 'B'	
	0	heing a						30.10 % Below	_	25 60 % Relow	20 % DEIOW	30 % Bala	6	2000	the Contractor	Rate quoted by	
	יס מלטל, וועוועט וא	lawest hence is	Part-A	Government Contractor	e rate quoted by	,	, ,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,	18.608.263	17,000,440	19 806 770	10,004,880	10 634 005	7		Elki	1	
	senig a sement, menter is neveral recommended	horoby socional	30 10 % Below		The rate quoted by M/S ALI BUILDERS		91.,000	534 830	000,466	000 000	534,830		8	piculien	D:+	Ded: Cost of	Date of Opening:
	Jea.					1	20,0,0,0,0	18 073 433	19,2/1,390	מסר גרוי טרי	18,100,055		9		7 7 7 7 7 7 7 7 7 7 7 7 7 7 7 7 7 7 7 7)	1//2 2016

(Member)

(Member)

(JAVED AHMED KALHORO)

PROVINCIAL HIGHWAYS 5UB-DIVISION

PUBLIC HEALTH ENGINEERING

SUB-DIVISION ROHRI

(HAFEEZULINE MEMON) ASSISTANT ENGINEER

ASSISTANT ENGINEER

SUKKUR

(Chairman)

PROVINCIAL HIGHWAYS DIVISION (ABDUL MAJEED PANHYAR) EXECUTIVE ENGINEER

\(\frac{1}{2}\)

-16/2/2016

work:-Name of 5- CONSTRUCTION OF 3' SPAN CULVERTS (02 NOS:) ALONG IMPROVEMENT / RECONDITIONING OF ROAD FROM PATNI TO ARRORE VIA VILLAGE ABEEJANO MILE 0/0-2/6 (4.42 KM5) ADP NO.1881 (2015-16) Date of Issue:

																	:	
			ļ	> ,				r		,		v		-	<u> </u>		10.00	
Percentage Saving	Difference (A-B)	B. Total Cost as Per Tender	A. Total Cost as Per Estimate	Total Cost - D T	OVER ALL POSITION SAVING AND EXCESS	FINANCIAL DEVIEW	× 02	× 03			Jou. Cal tage Of Midterial (+)	Add. Cartago of Matorial (1)	Schedule B		2		Estimate Casson and	
16.04%	40,796	213,442	254,238	EVCEOD			254,238	25, 220	611'/71	77770	8,408		118,711		رب	Amount	ochequie o	Schodulo 'p'
		individual tenders.	statement as per rates and amount quoted in the	and tound correct incorporated in the comparative	Certified that the entires have been checked				3-IVI/S Alt Builders		(2-M/s Faiz & Co:		1-M/s Khan Construction Co:	4	Λ		in the state of th	
			quoted in the	ne comparative	e been checked			-):	118,711	3.10,7.1.	118 711	****	118 711	U		Amount	Schedule 'B'	
	0						•	10.10 % 00.10**	10.10 % Below	TO 70 DELOW	15 % Rejow	FOLTO /0 DELOW	13 15 % polon.	6		the Contractor	Rate quoted by	
	000, 1100	lawest hence is l	Part-B	Government Contractor	e rate quoted by			T7/'00T	106 721	406,00T	100 004	103,100	100 100	7		I Ctal	. -	
	петсоў гасоліппеліак	being a lowest house is bereat vectors	10 10 % Ralow		The rate quoted by M/S ALI BUILDERS			× 02		X U Z	3	× 0.2)	∞	200	, 00	Therefore	Date of Opening: 17/2/2016
	αρ.	1						213,442	212	201,808		206,200		9		G.Total		17/2/2016

(Member)

(Member)

(JAVED AHMED KALHORO) ASSISTANT ENGINEER

PROVINCIAL HIGHWAYS 5UB-DIVISION **5UKKUR**

PUBLIC HEALTH ENGINEERING

ASSISTANT ENGINEER

SUB-DIVISION ROHRI

(HAFEEZULLEH MEMON)

(Chairman)

W PROVINCIAL HIGHWAYS DIVISION (ABDUL MAJEED PANHYAR) EXECUTIVE ENGINEER Mirwan

BIDDERS QUALIFICATION REPORT

NIT No. TC/G-55/ 146 Dated 31-12-2015

Provincial Highways Division Sukkur

1.	Name of Procuring Agency:	Executive Engineer Provincial Highways Division Sukkur
2.	Tender Reference No.	NIT No. TC/G-55/ 146 Dated 31-12-2015
3.	Tender description / Name of work /	Improvement / Reconditioning of Road
	item:	[⊥] from Patni to Arrore via Village Abeejano
	i	Mile 0/0-2/6 (4.42 Kms)
4.	Method of Procurement:	Single stage – one envelope procedure
5.	Name of Firm / Bidder:	M/s Ali Builders
6.	N.T.N:	Available
7.	Registration with P.E.C:	Registered
8.	Sindh Board of Revenue	' Available
9.	Relevant Experience:	Available
10.	Funds / Budget	Available
11.	05% Earnest Money	Available
12.	Tender Fee / Cost of Bidding	Deposited
	Document	

(Member)

(Member)

(Chairman)

(Hafeezulla-Memon)

Assistant Engineer

Public Health Engineering Sub-Division Rohri

(Javed Ahmed Kalhoro)

Assistant Engineer

Sukkur

(Abdul Majeed Panhyar)

Executive Engineer

Provl. Highways Sub-Division Provincial Highways Division

Sukkur

BID EVALUATION REPORT

Name of Procuring Agency: 1.

Executive Engineer Provincial Highways Division Sukkur

Tender Reference No:

N.I.T NO: TC/G-55/ 146 /2015 DATED 31-12-2015

3. Tender Description/Name of work/item: S.NO.16:- CONSTRUCTION / RECONDITIONING OF ROAD FROM

DHANDHI TO KHANPUR VIA HIKRATHO I/C BYEPASS MILE 0/0-3/0

(4.82 KMS) ADP NO. 2265 (2015-16)

4. Method of Procurement: Single Stage - One Envelope Bidding procedure

5. Tender Published: SPPRA Website S. No: ID 26197

1 Daily Jijal Hyderabad Dated 14-01-2016

2 Daily Kuwat Karachi Dated 15-01-2016

3 Daily Trade & Finance Karachi Dated 14-01-2016

6. Total Bid Documents Sold: 09 Nos:

7. Total Bids Received: 05 Nos:

Technical Bid Opening date: (if applicable) 8.

Not Applicable

No. of Bid technically qualified (if applicable) Not Applicable 9.

10. Bid (s) Rejected: 04 Nos.

11. Financial Bid Opening date: 17/2/2016

12. **Bid Evaluation Report:**

S. No.	Name of Firm or	Cost offered by	Ranking in	Comparison with	Reasons for	Remarks
	Bidder	the	terms of	Estimated cost	acceptance /	
		Bidder	cost		rejection	
1	2	3	4	5	6	7
1	M/s Niaz Ali	26,785,242	1st Lowest	A- 30.25 % Below		Responsive
		602,785		B- At par	Being the lowest	
-	·	1,488,575		C- 5 % Below	rates are bidder	
ă		28,876,602		-	accepted	
2	M/s Z.A Qureshi	30,850,246	4th Lowest	A- 20 % Below	Being the highest	Responsive
		602,785		B- At par	rates are bidder	
		1,566,921		C- At par	has been rejected	
		33,019,952]	-		
3	M/s Zubair Ali & Brothers	38,781,324	5th Lowest	A- At par	Being the highest	Respon s iv e
		602,785		B- At par	rates are bidder	
		1,018,499		C- 35 % Below	has been rejected	
		40,402,608		-		
4	M/s Haji Abdul Nabi Khan	28,470,642	3rd Lowest	A- 26 % Below	Being the highest	R e sponsive
	Ghumro	572,645		B- 5 % Below	rates are bidder	
		1,488,575		B - 5 % Below	has been rejected	
		30,531,862		-		
5	M/s Khan Construction	26,884,383	2nd Lowest	A- 30 % Below	Being the highest	Responsive
	Co.	572,645]	B- 5 % Below	rates are bidder	
		1,566,921		C- At par	has been rejected	
۵		29,023,949				

Signature of the Chairman / Members of the Committee:-

(Membe:)

(Member)

(JÁVED AHMED KALHORO)

ASSISTANT ENGINEER

PROVINCIAL HIGHWAYS SUB-DIVISION

SUKKUR

(ABDUL/MAJEED PANHYAR)

(Chairman)

EXECUTIVE ENGINEER

PROVINCIAL HIGHWAYS DIVISION

SUKKUR

(HAFEEZULIN MEMON) ASSISTANT ENGINEER PUBLIC HEALTH ENGINEERING **SUB-DIVISION ROHRI**

OFFICE OF THE EXECUTIVE ENGINEER, PROVINCIAL HIGHWAYS DIVISION, SUKKUR.

COMPARATIVE STATEMENT

NIT NO: TC/G-55/ 146 / OF 2015 DATED 31-12-2015

Date of Opening 17-02-2016

Name of wo k:-

S.NO:16:- CONSTRUCTION/RECONDITIONING OF ROAD FROM DHANDHI TO KHANPUR VIA THIKRATHO I/C BYEPASS MILE 0/0-3/0 (4.82 KMS) ADP NO. 2265

S. No.	Name of Contractor	Rate quoted by Contractor
1	M/s Niaz Ali	Part-A 30.25 % Below
		Part-B At par
		Part-Q 5 % Below
2	M/s Z.A Qureshi	Part-A 20 % Below
		Part-B At par
		Part-C At par
3	M/s Zubair Ali & Brothers	Part-A At par
		Part-B At par
		Part-C 35 % Below
4	M/s Haji Abdul Nabi Khan Ghumro	Part-A 26 % Below
		Part-B 5 % Below
		Part-C 5 % Below
5	M/s Khan Construction Co.	Part-A 30 % Below
		Part-B 5 % Below
1	•	Part C At par

(Member)

(Member)

(Chairman)

(Hafeezul (emon) Assistant Engineer Public Health Engineering

Sub-Division Rohri

(Javed Ahmed Kalhoro)

Assistant Engineer Provincial Highways Sub-Division Sukkur

(Abdul Majeed Panhyar)

Executive Engineer Provincial Highways Division Sukkur

GENERAL ABSTRACT

Name of work

S.NO:16:- CONSTRUCTION/RECONDITIONING OF ROAD FROM DHANDHI TO KHANPUR VIA THIKRATHO I/C BYEPASS MILE 0/0-3/0 (4.82 KMS) ADP NO 2265 (2015-16)

S. No.	Name of Contractor	Tende	r Amount
1	M/s Niaz Ali	288	76602/-
2	M/s Z.A Qureshi	330	19952/-
3	M/s Zubair Ali & Brothers	404	02608/-
4	M/s Haji Abdul Nabi Khan Ghumro	305	31862/-
5	M/s Khan Construction Co.	290	23949/-

(Member)

(Member)

(Chairman)

(HAFEEZUL AFT EMON) ASSISTANT ENCINEER

PUBLIC HEALTH ENGINEERING

SUB-DIVISION HOHRI

(JAVED AHMED KALHORO)

ASSISTANT ENGINEER PROVINCIAL HIGHWAYS SUB-DIVISION

SUKKUR

(ABDUL MAXIEED PANHYAR)

EXECUTIVE ENGINEER PROVINCIAL HIGHWAYS DIVISION

COMPARATIVE STATEMENT

(Part-A)

Date of Issue:

16/2/2016

work:-Name of 16- CONSTRUCTION/RECONDITIONING OF ROAD FROM DHANDHI TO KHANPUR VIA THIKRATHO I/C BYEPASS MILE 0/0-3/0 (4.82 KMS) ADP NO.2265 (2015-16)

						34.92%	Percentage Saving 34.92%	
						14,375,470	Difference (A-B)	
ed.	being a lowest, hence is hereby recommended.	lowest, hence is h	being a		individual tenders.	26,785,242	B. Total Cost as Per Tender	В.
	30.25 % Below	Part-A		quoted in the	statement as per rates and amount quoted in the	41,160,712	A. Total Cost as Per Estimate	A.
!		Government Contractor	Govern	ne comparative	and found correct incorporated in the comparative		OVER ALL POSITION SAVING AND EXCESS	0
ALI	M/S NIAZ ALI	The rate quoted by	T h	b e e n checked	Certified that the entires have been checked		FINANCIAL REVIEW	
		1	•	ı	•	41,160,712	-	1
1	F	1		1	,	ı	ı	
26,884,383	875,147	27,759,530	30 % Below	39,656,471	5-M/s Khan Construction Co.	1	P. Ton (-)	
28,470,642	875,147	29,345,789	26 % Below	39,656,471	4-M/s Haji Abdul Nabi Khan Ghumro	-	161.258 Tons @ Rs. 5427/-	,
38,781,324	875,147	39,656,471	At par	39,656,471	3-M/s Zubair Ali & Brothers	875,147	Ded: Diff: Cost of Bitumen	3 .
30,850,246	875,147	31,725,393	20 % Below	39,656,471	2-M/s Z.A Qureshi	2,379,388	Add: 6 % Above premium	2
26,785,242	875,147	27,660,389	30.25 % Below	39,656,471	1-M/s Niaz Ali	39,656,471	Schedule 'B'	1
9	8	7	6	5	4	3	2	1
0.00	Bitumen	O CO	the Contractor	Amount	Natile of coliciactor	Amount	EStillate COSC	J. 180.
G Total	Ded: Cost of	Total	Rate quoted by	Schedule 'B'	Name of Contractor	Schedule 'B'	Sekironta (Oct	20
17/2/2016	Date of Opening:							

(Member)

(Member)

PROVINCIAL HIGHWAYS SUB-DIVISION SAVED AHMED KALHORO) ASSISTANT ENGINEER

(Chairman)

PROVINCIAL HIGHWAYS DIVISION (ABDUL WAJEED PANHYAR) EXECUTIVE ENGINEER SUKKUR moune

PUBLIC HEALTH ENGINEERING

ASSISTANT ENGINEER

SUB-DIVISION ROHRI

(HAFEEZUILIKH MEMON)

16/2/2016

COMPARATIVE STATEMENT

work:-KHANPUR VIA THIKRATHO I/C BYEPASS MILE 0/0-3/0 (4.82 KMS) ADP NO.2265 (2015-16) 16 CONSTRUCTION OF 3' SPAN CULVERIS (05 NOS:) ALONG CONSTRUCTION/RECONDITIONING OF ROAD FROM DHANDHI TO Date of Issue:

A. Total Cost as Per Estimate B. Total Cost as Per Tender	OVER ALL POSITION SAVING AND EXCESS A. Total Cost as Per Estimate B. Total Cost as Per Tender 60	FINANCIAL REVIEW OVER ALL POSITION SAVING AND E A. Total Cost as Per Estimate B. Total Cost as Per Tender	FINANCIAL REVIEW OVER ALL POSITION SAVING AND E A. Total Cost as Per Estimate B. Total Cost as Per Tender	× 05 FINANCIAL REVIEW OVER ALL POSITION SAVING AND E A. Total Cost as Per Estimate B. Total Cost as Per Tender	× 05 FINANCIAL REVIEW OVER ALL POSITION SAVING AND E A. Total Cost as Per Estimate B. Total Cost as Per Tender	× 05 FINANCIAL REVIEW OVER ALL POSITION SAVING AND E A. Total Cost as Per Estimate B. Total Cost as Per Tender	Add: Cartage of Material (+) × 05 FINANCIAL REVIEW OVER ALL POSITION SAVING AND E A. Total Cost as Per Estimate B. Total Cost as Per Tender	1 Schedule 'B' 2 Add: Cartage of Material (+) 3 Add: Cartage of Material (+) 4 Add: Cartage of Material (+) 4 Add: Cartage of Material (+) 5 Add: Cartage of Material (+) 5 Add: Cartage of Material (+) 5 Add: Cartage of Material (+) 6 Add: Cartage of Material (+) 7 Add: Cartage of Material (+) 8 Total Cost as Per Tender	1 Schedule 'B' 2 Add: Cartage of Material (+) 2 Add: Cartage of Material (+)
Saving AND EXCESS Stimate 644,195 Ender 607 785	N NG AND EXC te	N NG AND EXC	W IG AND EXC	N IG AND EXCI	N N EXCI	N NG AND EXCI	N N EXCI	N I (+)	N N AND EXCI
4.195	4.195	4,195 4.195	8,839 4,195 4,195	8,839 4,195 4,195	8,839 4,195	8,839	.282 	0,557 ,282 ,282 ,282 ,283 ,283 ,4195	3 0,557 282 - - - - 8,839 4,195
and tound correct incorp	Certified that the entires have been checked and found correct incorporated in the comparative	Certified that the a	Certified that the	5-M/s Khan Construction Co Certified that the ent and found correct incorpora	4-M/s Haji Abdul Nabi Khan Ghumro 5-M/s Khan Construction Co. Certified that the entires have and found correct incorporated in 1	3-M/s Zubair Ali & Brothers 4-M/s Haji Abdul Nabi Khan 5-M/s Khan Construction Co	2-M/s Z.A Qureshi 3-M/s Zubair Ali & Brothe 4-M/s Haji Abdul Nabi Khan Construction 5-M/s Khan Construction	1-M/s Niaz Ali 2-M/s Z.A Qureshi 3-M/s Zubair Ali & Brothe 4-M/s Haji Abdul Nabi Kh 5-M/s Khan Construction Certified that the and found correct incorp	1-M/s Niaz Ali 2-M/s ZA Qureshi 3-M/s Zubair Ali & Brothe 4-M/s Haji Abdul Nabi Kh 5-M/s Khan Construction Certified that the a
	Certified that the entires have been checked	hat the entires have	hat the entires have	struction Co.	struction Co. hat the entires have	& Brothers Nabi Khan Ghumro struction Co.	hi & Brothers Nabi Khan Ghumro struction Co.	hi & Brothers Nabi Khan Ghumro struction Co.	hi & Brothers Nabi Khan Ghumro Struction Co. Struction C
have be e n checked			, ,	120,557					
				5 % Below	5 % Below	At par 5 % Below 5 % Below	At par At par 5 % Below 5 % Below	At par At par At par 5 % Below 5 % Below	At par At par At par 5 % Below 5 % Below
The rate quoted by		1		114,529	114,529 114,529	120,557 114,529 114,529	120,557 120,557 114,529 114,529	120,557 120,557 120,557 114,529 114,529	7 120,557 120,557 120,557 114,529 114,529
		1	1 1	× 05	× 05	× 05 × 05	× 05 × 05 × 05	× 05 × 05 × 05 × 05	× 05 × 05 × 05 × 05
M/S NIAZ ALI		. ,		! (1 1	lítti	1 (1	1

(Member)

PROVINCIAL HIGHWAYS SUB-DIVISION JAVED AHMED KALHORO) ASSISTANT ENGINEER

(Chairman)

PROVINCIAL HIGHWAYS DIVISION (ABDUL WAJEED PANHYAR) EXECUTIVE ENGINEER SUKKUR MOUNT

(Member)

PUBLIC HEALTH ENGINEERING

SUB-DIVISION ROHRI

(HAFEEZUNEM MEMON)

ASSISTANT ENGINEER

16/2/2016

COMPARATIVE STATEMENT

VIA THIKRATHO I/C BYEPASS MILE 0/0-3/0 (4.82 KMS) ADP NO.2265 (2015-16) 16- CONSTRUCTION OF 24 RET BRIDGE (01 NO.) ALONG CONSTRUCTION/RECONDITIONING OF ROAD FROM DHANDHI TO KHANPUR Date of Issue:

						0.96%	Percentage Saving	
						159,673	Difference (A-B)	
ed.	being a lowest, hence is hereby recommended	lowest, hence is he	being a l		individual tenders.	1,488,575	B. Total Cost as Per Tender	В.
	5 % Below	Part-C	.	quoted in the	statement as per rates and amount quoted in the	1,648,248	A. Total Cost as Per Estimate	Ą
, ALI	W/SWIAZALI	Government Contractor	Governn	ne comparative	and found correct incorporated in the comparative		OVER ALL POSITION SAVING AND EXCESS	0
2	N/ /C NII / 7	The rate quoted by	The	been checked	Certified that the entires have been		FINANCIAL REVIEW	
	, ,	1		-		1,648,248	× 01	
	1	,		,		1,648,248	4	
1,566,921	× 01	1,566,921	At par	1,566,921	5-M/s Khan Construction Co.			
1,488,575	× 01	1,488,575	5 % Below	1,566,921	4-M/s Haji Abdul Nabi Khan Ghumro	1		
1,018,499	× 01	1,018,499	35 % Below	1,566,921	3-M/s Zubair Ali & Brothers		1	
1,566,921	x 01	1,566,921	At par	1,566,921	2-M/s Z.A Qureshi	81,327	Add: Cartage of Material (+)	2
1,488,575	× 01	1,488,575	5 % Below	1,566,921	1-M/s Niaz Ali	1,566,921	Schedule 'B'	
9	8	7	6	5	4	3	2	
G. i O(di	x 01	Ocal	the Contractor	Amount		Amount		
ا ا	Therefore	Total	Rate quoted by	Schedule 'B'	Marge of Contractor	Schedule 'B'	Estimate Cost	S. 140.
17/2/2016	Date of Opening:					1		

(Member)

(Member)

(Chairman)

PROVINCIAL HIGHWAYS SUB-DIVISION (JAVED AHMED KALHORO) ASSISTANT ENGINEER SUKKUR

PUBLIC HEALTH ENGINEERING

ASSISTANT ENGINEER

SUB-DIVISION ROHRI

(HAFEEZULHHARAEMON)

(ABDUL MAJEED PANHYAR) EXECUTIVE ENGINEER

SUKKUR

PROVINCIAL HIGHWAYS DIVISION

BIDDERS QUALIFICATION REPORT

NIT No. TC/G-55/ 146 Dated 31-12-2015

Provincial Highways Division Sukkur

1.	Name of Procuring Agency:	Executive Engineer Provincial Highways Division Sukkur
2.	Tender Reference No.	NIT No. TC/G-55/ 146 Dated 31-12-2015
3.	Tender description / Name of work /	Construction/Reconditioning of Road from
	item:	Dhandhi to Khanpur via Thikratho i/c
		Byepass Mile 0/0-3/0 (4.82 Kms)
4.	Method of Procurement:	Single stage – one envelope procedure
5.	Name of Firm / Bidder:	M/s Niaz Ali
6.	N.T.N:	Available
7.	Registration with P.E.C:	Registered
8.	Sindh Board of Revenue	Available
9.	Relevant Experience:	Available
10.	Funds / Budget	Available
11.	05% Earnest Money	Available
12.	Tender Fee / Cost of Bidding	Deposited
	Document	

(Member)

(Member)

(Chairman)

(Hafeezullan Memon)

Assistant Engineer
Public Health Engineering
Sub-Division Rohri

(Javed Ahmed Kalhoro)

Assistant Engineer
Provl. Highways Sub-Division
Sukkur

(Abdul Majeed Panhyar)

Executive Engineer Provincial Highways Division Sukkur

BID EVALUATION REPORT

Name of Procuring Agency:

Executive Engineer Provincial Highways Division Sukkur

2. Tender Reference No: N.I.T NO: TC/G-55/ 146 /2015 DATED 31-12-2015

Tender Description/Name of work/item:

S.NO.7:- W/R OF ROAD FROM ARRORE BACHAL SHAH ROAD TO

CHOUNDKO MILE 0/0-2/0 (3.21 KMS) ADP NO. 1936 (2015-16)

4. Method of Procurement: Single Stage - One Envelope Bidding procedure

5. Tender Published: SPPRA Website S. No: ID 26197

- 1 Daily Jijal Hyderabad Dated 14-01-2016
- 2 Daily Kuwat Karachi Dated 15-01-2016
- 3 Daily Trade & Finance Karachi Dated 14-01-2016

6. Total Bid Documents Sold: 10 Nos:

7. Total Bids Received: 06 Nos:

8. Technical Bid Opening date: (if applicable) Not Applicable

9. No. of Bid technically qualified (if applicable) Not Applicable

10. Bid (s) Rejected: 05 Nos.

Financial Bid Opening date: 11.

17/2/2016

Rid Evaluation Report: 12

12.	Bid Evaluation Report:		,	r	,	
S. No.	Name of Firm or	Cost offered by	Ranking in	Comparison with	Reasons for	Remarks
	Bidder	the	terms of	Estimated cost	acceptance /	
		Bidder	cost		rejection	
1	2	3	4	5	6	7
1	M/s Nazimuddin Dahar &	36,451,557	4th Lowest	A- 9 % Below	Being the highest	Responsive
	Sons	1,288,116		B- 9 % Below	rates are bidder	
		37 ,7 39,673			has been rejected	
2	M/s Soomar Khan Mahar	28,931,049	3rd Lowest	A- 26.75 % Below	Being the highest	Responsive
,		1,036,863		B- 26.75 % Below	rates are bidder	
		29,967,912			has been rejected!	
3	M/s DKC Enterprises	16,961,788	1st Lowest	A- 55 % Below	Being the lowest	Recommended
		636,980		B- 55 % Below	rates are bidder	for Award of
ا ـ	· 	17,598,768			accepted	work
4	M/s Zubair Ali & Brothers	40,264,773	5th Lowest	A- At par	Being the highest	Responsive
		1,019,168		B- 28 % Below	rates are bidder	
		41,283,941			has been rejected	
5	M/s Khan Construction	27,554,044	2nd Lowest	A- 30 % Below	Being the highest	Responsive
	Co:	1,344,736		B- 5 % Below	rates are bidder	
		28,898,780			has been rejected	
6	M/s Shafqat Traders	40,264,773	6th Lowest	A- At par	Being the highest	Responsive
		1,273,960		B- 10 % Below	rates are bidder	
		41,538,733			has been rejected	

Signature of the Chairman / Members of the Committee:-

(Member)

(Member)

(HAFEEZULA MEMON)

ASSISTANT ENGINEER

PUBLIC HEALTH ENGINEERING SUB-DIVISION ROHRI

(JAVED AHMED KALHORO)

ASSISTANT ENGINEER

PROVINCIAL HIGHWAYS SUB-DIVISION

SUKKUR

IAL HIGHWAYS DIVISION

OFFICE OF "HE EXECUTIVE ENGINEER, PROVINCIAL HIGHWAYS DIVISION, \$UKKUR.

COMPARATIVE STATEMENT

NIT NO: TC/G-55/ 146 / OF 2015 DATED 31-12-2015

Date of Opening 17-02-2016

Name of worl::-

S.NO:7:- W/R OF ROAD FROM ARRORE BACHAL SHAH ROAD TO CHOUNDKO MILE 0/0-2/0 (3.21 KMS) ADP NO. 1936 (2015-16).

S.	Name of Contractor	Rate quoted by Contractor
No.		
1	M/s Nazimuddin Dahar & Sons	Part-A 9 % Below
		Part-B 9 % Below
2	M/s Soomar Khan Mahar	Part-A 26.75 % Below
		Part-B 26.75 % Below
3	M/s DKC Enterprises	Part-A 55 % Below
		Part-B 55 % Below
4	M/s Zubair Ali & Brothers	Part-A At par
`		Part-B 28 % Below
5	M/s Khan Construction Co:	Part-A 30 % Below
		Part-B 5 % Below
6	M/s Shafqat Traders	Part-A At par
		Part-B 10 % Below

(Member)

(Hafeezulla Momon)
Assistant Engineer

Public Health Engineering Sub-Division Rohri (Member)

(Javed Ahmed Kalhoro)

Assistant Engineer
Provincial Highways Sub-Division
Sukkur

(Chairman)

(Abdul Majeed Panhyar)

Exacutive Engineer

Provincial Highways Division

Slikkur

GENERAL ABSTRACT

Name of work

S.NO:7:- W/R OF ROAD FROM ARRORE BACHAL SHAH ROAD TO CHOUNDKO MILE 0/0-2/0 (3.21 KMS) ADP NO. 1936 (2015-16)

S. No.	Name of Contractor	Tender Amount
1 .	M/s Nazimuddin Dahar & Sons	37,739,673
2	M/s Soomar Khan Mahar	29967912/-
3	M/s DKC Construction Co:	17598768/-
4	M/s Zubair Ali & Brothers	41283941/-
5	M/s Khan Construction Co:	28898780/-
6	M/s Shafqat Traders	41538733/-
	1777 5 Traingut Tradets	41300733/-

(Member

(Member)

(Chairman)

(HAFEEZUWAHTMEMON)

ASSISTANT ENGINEER

PUBLIC HEALTH ENGINEERING

SUB-DIVISION ROHRI

(JAVED AHMED KALHORO)

ASSISTANT ENGINEER
PROVINCIAL HIGHWAYS SUB-DIVISION
SUKKUR

LABDUL MAIEED PANHYAR

EXECUTIVE ENGINEER

PROVINGAL HIGHWAYS DIVISION

work:-

(Part-A)

COMPARATIVE STATEMENT

Name of 7-W/R OF ROAD FROM ARRORE BACHAL SHAH ROAD TO CHOUNDKO MILE 0/0-2/0 (3.21 KMS) ADP NO.1936 (2015-16)

Date of Issue:

16/2/2016

	(Chairman)	(Cha			(Member)	61.77%	Percentage Saving (Member)	
.d.	being a lowest, hence is hereby recommended.	lowest, hence is h	being a		individual tenders.	16,961,788 27,409,231	B. Total Cost as Per Tender Difference (A-B)	œ́ œ
WC	55 % Below	Part-A		quoted in the	statement as per rates and amount quoted in the	44,371,019	A. Total Cost as Per Estimate	A.
		Government Contractor	Govern	e comparative		EXCESS	OVER ALL POSITION SAVING AND EXCESS	J
ISES	The rate quoted by M/S DKC ENETERPRISES	e rate quoted by	1	been checked	Certified that the entires have been checked		FINANCIAL REVIEW	
				•	J	44,371,019		
40,264,773	2,104,290	42,369,063	At par	42,369,063	6-M/s Shafqat Traders			
##O'#CC'/ 2					-		89.40 Ton's @ Rs. 19824/- P. Ton Asphalt (·)	
27 554 044	2 104 290	79 658 334	30 % Below	42,369,063	5-M/s Khan Construction Co:	1,772,266	Ded: Diff: Cost of Bitumen	2
40,264,773	2,104,290	42,369,063	At par	42,369,063	4-M/s Zubair Ali & Brothers	2,606,838	Add: 15% Above On Item No. 7	4
					,		b1.18 Tons @ Ks. 547//- P. Ton 2 Coats (-)	
16.961.788	2,104,290	19,066,078	55 % Below	42,369,063	3-M/s DKC Enterprises	332,024	Ded: Diff: Cost of Bitumen	8
28,931,049	2,104,290	31,035,339	26.75 % Below	42,369,063	2-M/s Soomar Khan Mahar	1,499,408	Add: 6 % Above Except Item No. 7	2
36,451,557	2,104,290	38,555,847	9 % Below	42,369,063	1-M/s Nazimuddin Dahar & Sons	42,369,063	Schedule 'B'	← 1
3	000	1	9	. 2	4	3	2	
1//2/2016 G.Total	Ded: Cost of Bitumen	Total	Rate quoted by the Contractor	Schedule 'B' Amount	Name of Contractor	Schedule 'B' Amount	Estimate Cost	S. No.
17/2/2016	Date of Opening:				The state of the s			

PROVINCIAL HIGHWAYS SUB-DIVISION (JAVED AHMED KALHORO) ASSISTANT ENGINEER

PUBLIC HEATTH ENGINEERING

SUB-DIVISION ROHRI

(HAFEEZUNAH MEMON) ASSISTANT ENGINEER

PROVINCAL HIGHWAYS DIVISION (ABDUL MAJEED PANHYKR) EXEQUTIVE ENGINEER

SUKKUR

(Part-B)

16/2/2016

COMPARATIVE STATEMENT

Date of Issue: Name of Z-CONSTRUCTION OF 3' SPAN CULVERTS (08 NOS:) ALONG W/R OF ROAD FROM ARRORE BACHAL SHAH ROAD TO CHOUNDKO MILE 0/0-2/0 (3.21 KMS) ADP NO.1936 (2015-16) work:

							Date of Opening:	17/2/2016
. NO.	Estimate Cost	Schedule 'B'	*Other state of the state of th	Schedule 'B'	Rate anoted by	- - - -	Therefore	
		Amount		Amount	the Contractor	otai	× 08	G.Total
Н	2	æ	4	5	9	7	~	б
П	Schedule 'B'	176,939	1-M/s Nazimuddin Dahar & Sons	176,939	9 % Below	161.014	× 08	1 288 113
2	Add: Cartage of Material (+)	20,980	2-M/s Soomar Khan Mahar	176,939	26.75 % Below	129,608	80 ×	1 036 867
		ť	3-M/s DKC Enterprises	176,939	55 % Below	79,623	x 08	636 984
,		,	4-M/s Zubair Ali & Brothers	176,939	28 % Below	127,396	× 08	1019168
1		•	5-M/s Khan Construction Co:	176,939	5 % Below	168,092	× 08	1 3.14 7.36
1		197,919	6-M/s Shafqat Traders	176,939	10 % Below	159,245	× 08	1 273 960
	× 08	1,583,352		1				000,072,1
	FINANCIAL REVIEW		Certified that the entires have been checked	P been checked	The	rate another b	The rate alloted by M/S DKC ENETEDDDISES	ICEC
_	OVER ALL POSITION SAVING AND EXCESS	XCESS	and found correct incorporated in the comparative	he comparative	Governr	Government Contractor		1,013
Α	 A. Total Cost as Per Estimate 	1,583,352	statement as per rates and amount quoted in the	: auoted in the		Part-B	55 % Below	
<u>a</u>	B. Total Cost as Per ₹ender	636,984		-	beingal	owest, hence is	being a lowest. Hence is hereby recommended	Ţ
	Difference (A-B)	946,368						ė
	Percentage Saving	59.77%						

(Member)

(Member)

(JAVED AHMED KALHORO)
ASSISTANT ENGINEER

ASSISTANT ENGINEER
PROVINCIAL HIGHWAYS SUB-DIVISION

PUBLIC HEALTH ENGINEERING

SUB-DIVISION ROHRE

ASSISTANTERGINEER

TH MEMON)

(HAFEEZU

(Chairman)

(ABDUMMAJEED PANHYAR)
EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION

SUKKUR

BIDDERS QUALIFICATION REPORT

NIT No. TC/G-55/ 146 Dated 31-12-2015

Provincial Highways Division Sukkur

1.	Name of Procuring Agency:	Executive Engineer Provincial Highways
	:	Division Sukkur
2.	: Tender Reference No.	NIT No. TC/G-55/ 146 Dated 31-12-2015
3.	Tender description / Name of work /	W/R of Road from Arrore Bachal Shah
	item:	∮road to Choundko Mile 0/0-2∤0 (3.21 Kms)
4.	Method of Procurement:	Single stage – one envelope procedure
5.	Name of Firm / Bidder:	M/s DKC Enterprises
6.	N.T.N:	Available
7.	Registration with P.E.C:	Registered
8.	Sindh Board of Revenue	Available
9.	Relevant Experience:	Available
10.	Funds / Budget	Available
11.	05% Earnest Money	Available
12.	Tender Fee / Cost of Bidding	Deposited
	Document	!
. —		

(Member)

(Member)

(Chairman)

(Hafeezul Memon)

Assistant Engineer

(Javed Ahmed Kalhoro)

Assistant Engineer

Public Health Engineering Provl. Highways Sub-Division Provincial Highways Division Sub-Division Rohri Sukkur Sukkur

BID EVALUATION REPORT

Name of Procuring Agency:

Executive Engineer Provincial Highways Division Sukkur

2. Tender Reference No: N.I.T NO: TC/G-55/ 146 /2015 DATED 31-12-2015

Tender Description/Name of work/item: 3.

S.NO.3:- IMPROVEMENT OF ROAD FROM KANDHRA TO DODANKO

VIA WAH BURIRA MILE 1/4-4/0 (4.00 KMS) ADP NO. 1879 (2015-

16)

Method of Procurement: 4. Tender Published:

5.

Single Stage - One Envelope Bidding procedure

SPPRA Website S. No: ID 26197

1 Daily Jijal Hyderabad Dated 14-01-2016

2 Daily Kuwat Karachi Dated 15-01-2016

3 Daily Trade & Finance Karachi Dated 14-01-2016

Total Bid Documents Sold: 6.

08 Nos:

7. Total Bids Received: 06 Nos:

Technical Bid Opening date: (if applicable) 8.

Not Applicable

9. No. of Bid technically qualified (if applicable) Not Applicable

Bid (s) Rejected: 10.

05 Nos.

Financial Bid Opening date: 11.

17/2/2016

Bid Evaluation Report: 12

12.	Bid Evaluation Report:					· ····································
S. No.	Name of Firm or	Cost offered by	Ranking in	Comparison with	Reasons for	Remarks
	Bidder	the	terms of	Estimated cost	acceptance /	
	_	Bidder	cost		rejection	
1	. 2	3	4	5	6	7
1	M/s Khan Construction	15,295,499	2nd Lowest	A- 35 % Below	Being the highest	Responsive
	Co:	225,552]	B- 5 % Below	rates are bidder	
		15,521,051	1		has been rejected	
2	M/s Niaz Ali	19,641,538	5th Lowest	A- 17.10 % Below	Being the highest	Responsive
		213,444		B- 10.10 % Below	rates are bidder	
		19,854,982	1		has been rejected	
3	M/s Bilal Construction Co.	20,879,795	6th Lowest	A- 12 % Below	Being the highest	Responsive
	4	208,930	1	B- 12 % Below	rates are bidder	
	i.	21,088,725			has been rejected	
4	M/s Bhambhro	17,480,658	4th Lowest	A- 26 % Below	Being the highest	Responsive
	Construction Co.	230,302		B- 3 % Below	rates are bidder	
		17,710,960			has been rejected	
5	M/s Reliant Trade Link	12,867,545	1st Lowest	A- 45 % Below	Being the lowest	Recommended
		130,584		B- 45 % Below	rates are bidder	for Award of
	,	12,998,129			accepted	work
6	M/s Best Construction Co.	17,237,863	2nd Lowest	A- 27 % Below	Being the highest	Responsive
		166,196		B- 30 % Below	rates are bidder	
	:	17,404,059]		has been rejected	

Signature of the Chairman / Members of the Committee:-

(Member)

(Member)

(Cha<u>ir</u>man)

(HAFEEZUMEN MEMON)

ASSISTANT ENGINEER

PUBLIC HEALTH ENGINEERING

5UB-DIVISION ROHRI

(JAVED AHMED KALHORO)

ASSISTANT ENGINEER

PROVINCIAL HIGHWAYS SUB-DIVISION

SUKKUR

CUTIVE ENGINEER

PROVINCIAL HIGHWAYS DIVISION

\$UKKUR

OFFICE OF THE EXECUTIVE ENGINEER, PROVINCIAL HIGHWAYS DIVISION SUKKUR.

COMPARATIVE STATEMENT

NIT NO: TC/G-55/ 146 / OF 2015 DATED 31-12-2015

Date of Opening 17-02-2016

Name of work:-

S.NO:3:- IMPROVEMENT OF ROAD FROM KANDHRA TO DODANKO VIA WAH BURIRA MILE 1/4-4/0 (4.00 KMS) ADP NO. 1879 (2015-16).

S.	Name of Contractor	Rate quoted by Contractor
No.		
.1	M/s Khan Construction Co:	Part-A 35 % Below
		Part-B 5 % Below
2	M/s Niaz Ali	Part-A 17.10 % Below
		Part-B 10.10 % Below
3	M/s Bilal Construction Co:	Part-A 12 % Below
	r.	Part-B 12 % Below
4	M/s Bhambhro Construction Co:	Part-A 26 % Below
	r.	Part-B 3 % Below
5	M/s Reliant Trade Link	Part-A 45 % Below
		Part-B 45 % Below
6	M/s Best Construction Co:	Part-A 27 % Below
		Part-B 30 % Below

(Member)

(Member)

(Chairman)

(Hafeezulla) <u>Mem</u>on)

Assistant Engineer

Public Health Engineering

Sub-Division Rohri

(Javed Ahmed Kalhoro)

Assistant Engineer

Provincial Highways Sub-Division

Sukkur

(Abd/ul/Majeed Panhyar)

Executive Engineer

Provincial Highways Division

GENERAL ABSTRACT

Name of work

S.NO:3:- IMPROVEMENT OF ROAD FROM KANDHRA TO DOD ANKO VIA WAH BURIRA MILE 1/4-4/0 (4.00 KMS) ADP NO. 1879 (2015-16)

M/s Khan Construction Co:	15521051/-
M/s Niaz Ali	198\$4982/-
M/s Bilal Construction Co.	21088725/-
M/s Bha m bhro Construction Co:	17710960/-
M/s Reliant Trade Link	12998129/-
M/s Best Construction Co:	17404059/-
	M/s Bhambhro Construction Co: M/s Reliant Trade Link

(Member)

(Member)

(Chairman)

(HAFEEZULAH MEMON) ASSISTANT ENGINEER

PUBLIC HEALTH ENGINEERING SUB-DIVISION ROHRI

(JAVED AHMED KALHORO)

ASSISTANT ENGINEER

PROVINCIAL HIGHWAYS SUB-DIVISION

SUKKUR

TIVE ENGINEER

PROVINCIAL HIGHWAYS DIVISION

Date of Issue:

COMPARATIVE STATEMENT

work:-Name of 3-IMPROVEMENT OF ROAD FROM KANDHRA TO DODANKO VIA WAH BURIRA MILE 1/4-4/0 (4.00 KMS) ADP NO.1879 (2015-16)

															ा व्यक्तवाही विश्व	
		œ	Þ			,			,	-	ω	2	1	1	S. No.	
Percentage Saving	Difference (A-B)	B. Total Cost as Per Tender	A. Total Cost as Per Estimate	OVER ALL POSITION SAVING AND EXCESS	FINANCIAL REVIEW				P. Ton (-)	89.590 Tons @ Rs. 5427/-	Ded: Diff: Cost of Bitumen	Add: 6% Above premium	Schedule 'B'	2	Letimate Costiano	
49.03%	12,382,568	12,867,545	25,250,113	EXCESS		25,250,113				•	486,205	1,456,773	24,279,545	3	Schedule 'B', Amount	
		individual tenders.	statement as per rates and amount quoted in the	and found correct incorporated in t	Certified that the entires hav	-	-	6-M/s Best Construction Co:	5-M/s Reliant Trade Link	4-M/s Bhambhro Construction Co:	3-M/s Bilal Construction Co:	2-M/s Niaz Ali	1-M/s Khan Construction Co:	4	tame of Contractor	•
			t quoted in the	in the comparative	have been checked		1	486,205	486,205	24,279,545	24,279,545	24,279,545	24,279,545	5	Schedule 'B' Amount	
		being a				1	•	27 % Below	45 % Below	26 % Below	12 % Below	17 % Below	35 % Below	6	Rate quoted by the Contractor	
		lowest, hence is h	Part-A	Government Contractor	e rate quoted by	•	ſ	17,724,068	13,353,750	17,966,863	21,366,000	20,127,743	15,781,704	7	Total: -	
		being a lowest, hence is hereby recommended.	45 % Below		The rate quoted by M/S RELIANT TRADE LINK			486,205	486,205	486,205	486,205	486,205	486,205	8	Ded: Cost of Bitumen	Date of Opening: 17/2/2016
		ed.			E LINK		•	17,237,863	12,867,545	17,480,658	20,879,795	19,641,538	15,295,499	9	G.Total	17/2/2016

(Member)

(Member)

PROVINCIAL HIGHWAYS SUB-DIVISION (JAVED AHMED KALHORO) ASSISTANT ENGINEER

SUKKUR

PUBLIC HEALTH ENGINEERING

SUB-DIVISION ROHRI

(HAFEEZUL AH MEMON) ASSISTANT ENGINEER

(Chairman)

PROVINCIAL HIGHWAYS DIVISION (ABDULANDEED PANHYAR) EXECUTIVE ENGINEER

Date of Issue:

16/2/2016

COMPARATIVE STATEMENT

work:-Name of 3. CONSTRUCTION OF 3' SPAN CULVERTS 102 NOS: ALONG IMPROVEMENT OF ROAD FROM KANDHRA TO DODANKO VIA WAH BURIRA MILE 1/4-4/0 (4.00 KMS) ADP NO.1879 (2015-16)

		·				-,		_		,		ار او	_
0		,						2				Sint Sintor	
OVER ALL POSITION SAVING AND EXCESS	FINANCIAL REVIEW	× 02				,		Add: Cartage of Material (+)	Schedule 'B'	2		Estimate Cost s as a market Schedule 'B'	
EXCESS		255,522	127,761					9,049	118,712	ω	Amount	Schedule 'B'	
and found correct incorporated in the comparative	Certified that the entires have been		•	6-M/s Best Construction Co:	5-M/s Reliant Trade Link	4-M/s Bhambhro Construction Co:	3-M/s Bilal Construction Co:	2-M/s Niaz Ali	1 -M/s Khan Construction Co:	4		Name of Contractor	
he comparative	e been ch e cked	,	1	118,712	118,712	118,712	118,712	118,712	118,712	5	Amount	Schedule 'B'	
	Th		,	30 % Below	45 % Below	3 % Below	12 % Below	10.10 % Below	5 % Below	6	the Contractor	Rate quoted by	
Government Contractor	e rate quoted by	,	 ' '	83,098	65,292	115,151	104,465	106,722	112,776	7	0.01	Total	
	The rate quoted by M/S RELIANT TRADE LINK		,	x 02	x 02	x 02	x 02	x 02	x 02	8	x 02	Therefore	Date of Opening: 17/2/2016
	ELINK		•	166,196	130,584	230,302	208,930	213,444	225,552	6	0.1000	i Total	17/2/2016

(Member)

B. Total Cost as Per Tender A. Total Cost as Per Estimate

255,522 130,584 124,938

individual tenders.

statement as per rates and amount quoted in the and found correct incorporated in the comparative

Difference (A-B)

Percentage Saving

448.89%

(Member)

PROVINCIAL HIGHWAYS 5UB-DIVISION (JAVED AHMED KALHORO) **ASSISTANT ENGINEER** SUKKUR

PUBLIC HEALTH ENGINEERING

SUB-DIVISTON ROHRI

(HAFEEZULAH MEMON)

ASSISTANT ENGINEER

(Chairman)

being a lowest, hence is hereby recommended.

45 % Below

PROVINCIAL HIGHWAYS DIVISION Αврψι EXEQUTIVE ENGINEER SUKKUR MAJEED PANHYAR)

BIDDERS QUALIFICATION REPORT

NIT No. TC/G-55/ 146 Dated 31-12-2015

Provincial Highways Division Sukkur

1.	Name of Procuring Agency:	Executive Engineer Provincial Highways Division Sukkur
2.	Tender Reference No.	NIT No. TC/G-55/ 146 Dated 31-12-2015
3.	Tender description / Name of work /	Improvement of Road from Kandhra to
	item:	Dodanko via Wah Burira Mile 1/4-4/0
-		(4. 0 0 Kms)
4	Method of Procurement:	Single stage – one envelope procedure
5.	Name of Firm / Bidder:	M/s Reliant Trade Link
6.	N.T.N:	Available
7.	Registration with P.E.C:	Registered
8.	Sindh Board of Revenue	Available
9.	Relevant Experience:	Available
10.	Funds / Budget	Available
11.	05% Earnest Money	Available
12.	Tender Fee / Cost of Bidding	Deposited
	Document	

(Member)

(Member)

(Chairman)

(Hafeezullan Memon)

Assistant Engineer

Public Health Engineering

Sub-Division Rohri

(Javed Ahmed Kalhoro)

Assistant Engineer

Sukkur

(Abd/ul/lylajeed Panhyar)

Provl. Highways Sub-Division Provincial Highways Division

BID EVALUATION REPORT

Name of Procuring Agency:

Executive Engineer Provincial Highways Division \$ukkur

Tender Reference No:

N.I.T NO: TC/G-55/ 146 /2015 DATED 31-12-2015

3. Tender Description/Name of work/item: S.NO.6:- W/R OF ROAD FROM NATIONAL HIGHWAY AT RAILWAY

PHATAK TO VILLAGE AGRO MILE 0/0-0/5 (1.00 KM) ADP NO. 1884

(2015-16)

Method of Procurement: 4.

Single Stage - One Envelope Bidding procedure

Tender Published:

SPPRA Website S. No: ID 26197

1 Daily Jijal Hyderabad Dated 14-01-2016

2 Daily Kuwat Karachi Dated 15-01-2016

3 Daily Trade & Finance Karachi Dated 14-01-2016

Total Bid Documents Sold: 6.

<u>09 Nos:</u>

7. Total Bids Received: 05 Nos:

8. Technical Bid Opening date: (if applicable)

Not Applicable

9. No. of Bid technic . Ily qualified (if applicable) Not Applicable

10. Bid (s) Rejected: 04 Nos.

Financial Bid Opening date: 11.

<u>17/2/2016</u>

12. Bid Evaluation Report:

S. No.	Name of Firm or Bidder	Cost offered by the	Ranking in terms of	Comparison with Estimated cost	Reasons for acceptance /	Remarks
		Bidder	cost		rejection	
1 .	2	3	4	5	6	7
1	M/s R.H & Brother's Co:	8,367,198	5th Lowest	A - 24 % Below	Being the highest	Responsive
		77,342	1	B- 20 % Below	rates are bidder	
	ŗ	8,444,540	1		has been rejected	
2	M/s Manzoor Ahnied &	7,468,035	4th Lowest	A- 32 % Below	Being the highest	Responsive
	Brothers	87,049		B- 10 % Below	rates are bidder	
		7,555,084			has been rejected	
3	M/s Niaz Mohammad	6,568,871	1st Lowest	A- 40 % Below	Being the lowest	Recommended
	Palh	82,175	_ [B- 15 % Below	rates are bidder	for Award of
		6,651,046			accepted	work
4	M/s A.M & M.J Builders	7,355,579	3rd Lowest	A- 33 % Below	Being the highest	Responsive
		87,009		B- 10 % Below	rates are bidder	
		7,442,588			has been rejected	
5	M/s Haji Sultan Al med	7,130,848	2nd Lowest	A- 35 % Below	Being the highest	Responsive
	Katto & Sons	96,677		B- At par	rates are bidder	
	•	7,227,525]		has been rejected	

Signature of the Chairman / Members of the Committee:-

(Member)

(Member)

(Chairman)

(HAFEEZULEH MEMON)

(JAVED AHMED KALHORO) **ASSISTANT ENGINEER**

ASSISTANT ENGINEER PUBLIC HEALTH ENGIN "ERING

PROVINCIAL HIGHWAYS SUB-DIVISION

SUB-DIVISION ROF RE

OFFICE OF THE EXECUTIVE ENGINEER, PROVINCIAL HIGHWAYS DIVISION, SUKKUR.

COMPARATIVE STATEMENT

NIT NO: TC/G-55/ 146 / OF 2015 DATED 31-12-2015

Date of Opening 17-02-2016

Name of worl:-

S.NO:6:- W/R OF ROAD FROM NATIONAL HIGHWAY AT RAILWAY PHATTAK TO VILLAGE AGRO MILE 0/0-0/5 (1.00 KM) ADP NO. 1884 (2015-16).

S.	Name of Contractor	Rate quoted by Contractor
No.		
1	M/s R.H Brothers & Co:	Part-A 24 % Below
	•	Part B 20 % Below
2	M/s Manzoor Ahmed & Brothers	Part-A 32 % Below
		Part-B 10 % Below
3	M/s Niaz Mohammad Palh	Part-A 40 % Below
		Part-B 15 % Below
4	M/s A.M & M.J Builders	Part-A 33 % Below
		Part-B 10 % Below
5	M/s Haji Sultan Ahmed Katto & Sons	Part-A 35 % Below
		Part-B At par

(Member)

(Member)

(Chairman)

(Hafeezull Memon)
Assistant Engineer
Public Health Engineering

Sub-Division Rohri

(Javed Ahmed Kalhoro)

Assistant Engineer Provincial Highways Sub-Division

Sükkur

(Abdul Majeed Panhyar)

Executive Engineer

Provincial Highways Division

- Sukkur

GENERAL ABSTRACT

Name of work

S.NO:6:- W/R OF ROAD FROM NATIONAL HIGHWAY AT RAILWAY PHATAK TO VILLAGE AGRO MILE 0/0-0/5 (1.00 KM) ADP NO. 1884 (2015-16)

S. No.	Name of Contractor	Tender Amount
1	M/s R.H Brothers & Co:	8444540/-
2	M/s Manzoor Ahmed & Brothers	7555084/
3	M/s Niaz Mohammad Palh	6651046/-
4	M/s A.M & M.J Builders	744.2588/
5	M/s Haji Sultan Ahmed Katto Sons	7227525/-

(Member)

(Member)

(Chairman)

(HAFEEZULA MEMON) ASSISTANT ENGINEER PUBLIC HEALTH ENGINEERING SUB-DIVISION ROHRI

(JAVED AHMED KALHORO) ASSISTANT ENGINEER

PROVINCIAL HIGHWAYS SUB-DIVISION

SUKKUR

EXECUTIVE ENGINEER

PROVINCIAL HIGHWAYS DIVISION:

sψkkur

COMPARATIVE STATEMENT

(Part-A)

work:-Name of 6-W/R OF ROAD FROM NATIONAL HIGHWAY AT RAILWAY PHATAK TO VILLAGE AGRO MILE 0/0-0/5 (1.00 KM) ADP NO.1884 (2015-16) Date of Issue:

The State

						40.63%	Percentage Saving	
			(4,495,819	Difference (A-B)	
Ď.	being a lowest, hence is hereby recommended	lowest, hence is h	being a		individual tenders.	6,568,871	B. Total Cost as Per Tender	ġ.
	40 % Below	Part-A		quoted in the	statement as per rates and amount quoted in the	11,064,690	A. Total Cost as Per Estimate	
MMAD PALH	M/5 NIAZ MOHAMMAD PALH	Government Contractor	Govern	e comparative	and found correct incorporated in the comparative		OVER ALL POSITION SAVING AND EXCESS	· 0
		The rate quoted by	Th	been checked	Certified that the entires have been		FINANCIAL REVIEW)
	1	-	,		•	11,064,690	1	
'	,	ı	,	1	Sons	,		
7,130,848	174,858	7,305,706	35 % Below	11,239,548	5-M/S Haji Sultan Ahmed Katto &			
7,355,579	174,858	/,530,437	33 % Below	11,239,548	T W/S DIVING WIS CONDENS			
0,000,07.	** 1)000	-, -,)	11 770 740	A-M/S A M & M Buildors	,	P. Ton (-)	1
6 568 871	174.858	6.743.729	40 % Below	11,239,548	3-M/s Niaz Mohammad Palh		32.22 IONS @ RS. 542//-	U
7,468,035	174,858	7,642,893	32 % Below	11,239,548	2-M/s Manzoor Ahmed & Brothers	1/4,858	33 33 T O F F437	7 7
8,367,198	174,858	8,542,056	24 % Below	11,239,548	1-M/s R.H & Brothers Co:	o	Dad: Diff. Cost of Bit.	2
9	8	7	6	5	4	, u	School 19 'B'	-1
2.10	Bitumen	Ş	the Contractor	Amount		Amount	J	٠.
) 1	Ded: Cost of) (4 1 1 2 2 3	Rate quoted by	Schedule 'B'	Table - Name of Contractor - 403-40	Schedule B	Months Cost	S. No.
17/2/2016	Date of Opening:							

(Member)

(Member)

PROVINCIAL HIGHWAYS SUB-DIVISION (JAVEĎ AHMED KALHORO)

(Chairman)

PROVINCIAL HIGHWAYS DIVISION (ABDUL MAJEED PANHYAR) EXECUTIVE ENGINEER SUKKUR Morrison !

PUBLIC HEALTH & NGINEERING (HAFEEZULLAH MEMON)
A5SISTANT ENGINEER SUB-DIVISION ROHRI

ASSISTANT ENGINEER

(Part-B)

16/2/2016

COMPARATIVE STATEMENT

work:-6- CONSTRUCTION OF 3' SPAN CULVERTS (01 NO:) ALONG W/R OF ROAD FROM NATIONAL HIGHWAY AT RAILWAY PHATAK TO VILLAGE AGRO MILE 0/0-0/5 (1.00 KM) ADP NO.1884 (2015-16) Date of Issue:

		σ		> _			,			•	-	2	-	, -		13. No.2	
Percentage Saving	Difference (A-B)	B. Total Cost as Per Tender	A: Total cost as Per Estimate	OVER ALL POSITION SAVING AND EXCESS	FINANCIAL REVIEW	× 01	-1				1	Add: Cartage of Material (+)	Schedule B	2		Estimate Cost	
20.25%	20,875	82,175	103,050	XCESS		103,050	103,050					6,373	96,677	ω	Amount	Schedule 'B'	
		individual tenders.	statement as per rates and amount quoted in the	and found correct incorporated in the comparative	Certified that the entires have been	1	Sons	5-M/s Haji Sultan Ahmed Katto &	4-W/S A.M & W.J Builders	3-141/3 Maz Mollamillau Palm	3-M/c Ning Mohammad Pall	2-M/s Manzoor Ahmed & Brothers	1-M/s R.H & Brothers Co:	4		Name of Contractor	
			quoted in the	le comparative	been checked	1	•	96,677	96,677	96,6//	20,0,	96 677	96,677	5	Amount	Schedule 'B'	
	(being a		Govern	Th	r	,	At par	10 % Below	T2 % Below	10 /0 0000	10 % Relow	20 % Below	6	the Contractor	Rate quoted by	
		lowest, hence is I	Part-B	Government Contractor	The rate quoted by	ı	ı	96,677	87,009	82,175	07,003	97.000	77,342	7	100	: Total	
		being a lowest, hence is hereby recommended	15 % Below	IVI/ 3 INIME IVIOTIMIVIMO PACH	Г	1	ř	× 01	x 01	× 01	TO X		× 01	8	× 01	Therefore	Date of Opening:
	Š	a.		IIVIAD PACH		-		96,677	87,009	82,175	87,009	2000	77 342	9	0.10181	, C T-+-!	17/2/2016

(Member)

PROVINCIAL HIGHWAYS SUB-DIVISION

PUBLIC HEALTH ENGINEERING

5UB-DIVISION ROHRI

(HAFEEZUL HJMEMON)

ASSISTANT ENGINEER

(Chairman)

PROVINCIAL HIGHWAYS DIVISION (ABDUL MAJEED PANHYAR) EXECUTIVE ENGINEER SUKKUR

(Member)

JAVED AHMED KALHORO) ASSISTANT ENGINEER

BIDDERS QUALIFICATION REPORT

NIT No. TC/G-55/ 146 Dated 3-12-2015

Provincial Highways Division Sukkur

1.	Name of Procuring Agency:	Executive Engineer Provincial Highways
		Division Sukkur
2.	Tender Reference No.	NIT No. TC/G-55/ 146 Dated 31-12-2015
3.	Tender description / Name of work /	W/R of Road from National Highway at
	item:	Railway Phatak to Village Agro
		Mile 0/0-0/5 (1.00 Km)
4.	Method of Procurement:	Single stage – one envelope procedure
5.	Name of Firm / Bidder:	M/s Niaz Mohammad Palh
6.	N.T.N:	Available
7.	Registration with P.E.C:	Registered
8.	Sindh Board of Revenue	Available
9.	Relevant Experience:	Available
10.	Funds / Budget	Available
11.	05% Earnest Money	Available
12.	Tender Fee / Cost of Bidding	Deposited
	Document	

(Member)

(Member)

(Chairman)

(Hafeezu h Memon)

assistant Engineer

Public Health Engineering

Sub-Division Rohri

(Javed Ahmed Kalhoro)

Assistant Engineer

Sukkur

Ex#cutive Engineer

Provl. Highways Sub-Division MProvincial Highways Division

BID EVALUATION REPORT

Name of Procuring Agency:

Executive Engineer Provincial Highways Division Sukkur

2. Tender Reference No: N.I.T NO: TC/G-55/ 146 /2015 DATED 31-12-2015

3. Tender Description/Name of work/item: S.NO.11:- CONSTRUCTION OF ROAD FROM RASOOLPUR TO PATNI

MILE 0/5-1/2 (1.00 KM) ADP NO. 2219 (2015-16)

4. Method of Procurement: Single Stage - One Envelope Bidding procedure

Tender Published: 5.

5PPRA Website S. No: ID 26197

- 1 Daily Jijal Hyderabad Dated 14-01-2016
- 2 Daily Kuwat Karachi Dated 15-01-2016

3 Daily Trade & Finance Karachi Dated 14-01-2016

6. Total Bid Documents 5old: 08 Nos:

7. Total Bids Received: 02 Nos:

Technical Bid Opening date: (if applicable) 8.

Not Applicable

No. of Bid technically qualified (if applicable) Not Applicable 9.

10. Bid (s) Rejected: 01 No.

11. Financial Bid Opening date: 17/2/2016

12. Bid Evaluation Report:

12	Did Evaluation NC Jore.					
S. No.	Name of Firm or	Cost offered by	Ranking in	Comparison with	Reasons for	Remarks
	Bidder	the	terms of	Estimated cost	acceptance /	
	,	Bidder	cost	 	rejection	
1	2	3	4	5	6	7
1	M/s Ashique Ali Abassi	6,361,346	1st Lowest	A- 30 % Below	Being the lowest	Recommended
		621,185]	B- 30 % Below	rates are bidder	for Award of
}		6,982,531	}	.	accepted	work
2	M/s Reliant Trade Link	7,283,801	2nd Lowest	A- 20 % Below	Being the highest	Responsive
		798,670		B- 10 % Below	rates are bidder	
	"	8,082,471			has been rejected	

Signature of the Chairman / Members of the Committee:-

(Member)

(Member)

(Chairman)

(HAFEEZULAH-MEMON) A5SI5TANT ENGINEER

PUBLIC HEALTH ENGINEERING

SUB-DIVISION ROBRI

(JAVED AHMED KALHORO) ASSISTANT ENGINEER

PROVINCIAL HIGHWAYS SUB-DIVISION

SUKKUR

(ABDU

EXECUTIVE ENGINEER

PROVINCIAL HIGHWAYS DIVISION

SUKKUR

d b cto

WC

oir.

OFFICE OF THE EXECUTIVE ENGINEER, PROVINCIAL HIGHWAYS DIVISION SUKKUR.

COMPARATIVE STATEMENT

NIT NO: TC/G-55/ 146 / OF 2015 DATED 31-12-2015

Date of Opening 17-02-2016

Name of work:-

S.NO:11:- CONSTRUCTION OF ROAD FROM RASOOLPUR TO PATNI MILE 0/5-1/2 (1.00 KM) ADP NO. 2219 (2015-16).

S. No.	Name of Contractor	Rate quoted by Contractor
1	M/s Ashique Ali Abbasi	Part-A 30 % Below
		Part-B 30 % Below
2	M/s Reliant Trade Link	Part-A 20 % Below
		Part-B 10 % Below

(Member)

(Member)

(¢hairman)

(Hafeezullah Memon)
Assistant Engineer
Public Health Engineering

Sub-Division Rohri

(Javed Ahmed Kalhoro)

Assistant Engineer
Provincial Highways Sub-Division
Sukkur

(Abdu Majeed Panhyar

Executive Engineer

Provincial Highways Division

GENERAL ABSTRACT

Name of work

S.NO:11:- CONSTRUCTION OF ROAD FROM RASOOLPUR TO PATNI MILE 0/5-1/2 (1.00 KM) ADP NO. 2219 (2015-16)

S. No.	Name of Contractor	Tende	r Amount
. 1	M/s Ashique Ali Abbasi	698	2531/-
2	M/s Reliant Trade Link	808	32471/-

(Member)

(Member)

(Chairman)

(HAFEEZU AH MEMON)

ASSISTANT ENGINEER

PUBLIC HEALTH ENGINEERING

SUB-DIVISION LOHRI

(JAVED AHMED KALHORO)

ASSISTANT ENGINEER

PROVINCIAL HIGHWAYS SUB-DIVISION

SUKKUR

(ABDUL MAJEED PANHYAR)

W PROVINCIAL HIGHWAYS DIVISION

COMPARATIVE STATEMENT

(Part-A)

Date of Issue:

16/2/2016

work:-Name of 11- CONSTRUCTION OF ROAD FROM RASOOLPUR TO PATNI MILE 0/5-1/2 (1.00 KM) ADP NO.2219 (2015-16)

OVER ALL POSITION SAVING AND EXCESS A. Total Cost as Per Estimate 9,12 B. Total Cost as Per Tender 6,36 Difference (A-B) 2,76	FINANCIAI REVIEW		3 17.66 Tons @ Rs. 5427/- P.Ton	2 Ded: Diff: Cost of Bitumen	T Scriedule B	1 Caballia	1 2	Estimate Cost a over	
18,711 51,346 57,365	9,128,/11	0 1 20 1 1	1	95,840	9,224,551	U	U	Amount	Schedule 'B'
Certified that the entires have been checked grand found correct incorporated in the comparative 9,128,711 statement as per rates and amount quoted in the 6,361,346 individual tenders. 2,767,365				2-M/s Reliant Trade Link	9,224,551 1-M/s Ashique Ali Abbasi	4		Name of Contractor	
ve been checked the comparative It quoted in the			9,224,551	משלים מרכים	9.224.551	v	Amount	Schedule 'B'	
	•	,	20 % Below	20 % DELOW	30 % Below	6	the Contractor	Schedule B Rate quoted by	
The rate quoted by Government Contractor Part-A being a lowest, hence is h		,	7,379,641	0,457,186	701770	7		Total	
The rate quoted by M/S ASHIQUE ALI ABBASI Government Contractor 30 % Below being a lowest, hence is hereby recommended.			95,840	95,840	0	٥	Bitumen	Ded: Cost of	Date of Opening:
LI ABBASI		'	7,283,801	6,361,346	٧		G. FOLAL	7-1-1	17/2/2016

(Member)

.

(HAFEEZULLAH MEMON)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING

SUB-DIVISION ROHRI

(Member)

(JAVED AHMED KALHORO)

ASSISTANT ENGINEER

PROVINCIAL HIGHWAYS SUB-DIVISION

SUKKUR

(Chairman)

(ABDUMAJEED PANHYAR)
EXCUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
SUKKUR

work:-	Name of
(1.00 KM) ADP NO.2219 (2015-16)	11. CONSTRUCTION OF SI CRAN SILL
:) ALONG CONSTRUCTION OF ROAD FROM RASOOLPUR TO PATNI MILE 0/5-1/2	
e of Issue:	

										Ĵ
	в. _{Р.} О				•	2			ے ا	S. No.
Difference (A-B) Percentage Saving	OVER ALL POSITION SAVING AND EXCESS A. Total Cost as Per Estimate 1,00 B. Total Cost as Per Tender	FINANCIAL REVIEW	× 05			Add: Cartage of Material (+)	Schedule 'B'	2		Dr. Dr. Dr. Commercial
383,100	195		1,004,285	200,857	23,373	72 275	177,482	ω	Amount	Schedule 'B'
individual tenders.	and found correct incorporated in the comparative statement as per rates and amount quoted in the			•	2-IVI/S Reliant Trade Link	The state of the s	1-M/s Ashigue Ali Abbasi	2	Contractor	
	been checked he comparative quoted in the				177 482	1//,482	U		Amount Ochequie B	Coholina
being a l	Gove			70 % DEIOW	10 % Belevi	30 % Below	6	the Contractor	Amount the quoted by	
owest, hence is h	The rate quoted by Government Contractor Part-B	1		159,734	150 70	124,237	7		i ctal	
being a lowest, hence is hereby recommended.	M/S ASHIQUE ALI ABBASI	,		× 05	3	× 05	8	× 05	Therefore	Date of Opening:
id.	LI ABBASI	,	-	798,670	581,120	631 107	9	G. Louis	٠ ١	17/2/2016

(Member)

(Member)

PROVINCIAL HIGHWAYS SUB-DIVISION (JAVED AHMED KALHORO) ASSISTANT ENGINEER SUKKUR

PUBLIC HEALTH ENGINEERING

ASSISTANT ENGINEER

SUB-DIVISION ROHRI

(HAFEEZUMAN MEMON)

(Chairman)

PROVINCIAL HIGHWAYS DIVISION EXECUTIVE ENGINEER

SUKKUR

(ABDU)

BIDDERS QUALIFICATION REPORT

NIT No. TC/G-55/ 146 Dated 31-12-2015

Provincial Highways Division Sukkur

1.	Name of Procuring Agency:	Executive Engineer Provincial Highways
		Division Sukkur
2.	Tender Reference No.	NIT No. TC/G-55/ 146 Dated 31-12-2015
3.	Tender description / Name of work /	Construction of Road from Rasoolpur to
	litem:	Patni Mile 0/5-1/2 (1.00 Km)
4.	Method of Procurement:	Single stage – one envelope procedure
5.	Name of Firm / Bidder:	M/s Ashique Ali Abassi
6.	N.T.N:	Available
7.	Registration with P.E.C:	Registered
8.	Sindh Board of Revenue	Available
9.	Relevant Experience:	Available
10.	Funds / Budget	Available
11.	05% Earnest Money	Available
12.	Tender Fee / Cost of Bidding	Deposited
	Document	

(Member)

(Member)

(Chairman)

(Hafeezulih Memon)

Assistant-Engineer

Sub-Division Rohri

(Javed Ahmed Kalhoro)

Assistant Engineer

Sukkur

(Abdu/ Majeed Panhyar)

Public Health Engineering ProvI. Highways Sub-Division Provincial Highways Division

BID EVALUATION REPORT

Name of Procuring Agency:

Executive Engineer Provincial Highways Division Sukkur

Tender Reference No:

N.I.T NO: TC/G-55/ 146 /2015 DATED 31-12-2015

3. Tender Description/Name of work/item: S.NO.4:- IMPROVEMENT/RECONDITIONING OF ROAD FROM

SALEHPAT SIKANDARABAD TO TITROI VIA VILLAGE NIARI MILE 0/5-

1/2 (1.00 KM) ADP NO. 1880 (2015-16)

4. Method of Procurement: Single Stage - One Envelope Bidding procedure

5. Tender Published: SPPRA Website S. No: ID 26197

1 Daily Jijal Hyderabad Dated 14-01-2016

2 Daily Kuwat Karachi Dated 15-01-2016

3 Daily Trade & Finance Karachi Dated 14-01-2016

Total Bid Documents Sold: 6.

07 Nos:

7. Total Bids Received:

04 Nos:

8. Technical Bid Opening date: (if applicable) Not Applicable

9. No. of Bid technically qualified (if applicable) Not Applicable

10. Bid (s) Rejected: 03 Nos.

Financial Bid Opening date: 11.

17/2/2016

12 **Bid Evaluation Report:**

S. No.		Cost offered by	Ranking in	Comparison with	Reasons for	Remarks
	Bidder	the	terms of	Estimated cost	acceptance /	
		Bidder	cost		rejection	
_1	2	3	4	5	6	7
1 .	M/s Malik Ishaqu 2	5,177,149	4th Lowest	A- 25 % Bel o w	Being the highest	Responsive
		341,583	-	B- 5 % Bel o w	rates are bidder	
		5,518,732	1 -		has been rejected	i
2	M/s Soomar Khan	5,071,175	2nd Lowest	A- 26.50 % Below	Being the highest	Responsive
		269,673	1	B - 25 % Bel o w	rates are bidder	
		5,340,848			has been rejected	
3	M/s Al-Noor	4,823,901	1st Lowest	A- 30 % Below	Being the lowest	Recommended
	<u>.</u>	251,694		B- 3 0 % Below	rates are bidder	for Award of
	ć	5,075,595			accepted	work
4	M/s N iaz Ali	5,159,487	3rd Lowest	A- 25.25 % Below	Being the highest	Responsive
		323,607		B- 10 % Bel o w	rates are bidder	
		5,483,094	[has been rejected	

Signature of the Chairman / Members of the Committee:-

(Member)

(Member)

(Chairman)

(HAFEEZULLAH MEMON) ASSISTANT ENDSINEER PUBLIC HEALTH ENGINEERING

SUB-DIVISION ROPRI

(JAVED AHMED KALHORO) **ASSISTANT ENGINEER** PROVINCIAL HIGHWAYS SUB-DIVISION

SUKKUR

(ABDUN MAJEED PANHYAR)

EXECUTIVE ENGINEER VPROVINCIAL HIGHWAYS DIVISION

OFFICE OF THE EXECUTIVE ENGINEER, PROVINCIAL HIGHWAYS DIVISION, SUKKUR.

COMPARATIVE STATEMENT

NIT NO: TC/G-55/ 146 / OF 2015 DATED 31-12-2015

<u>Date of Opening 17-02-2016</u>

Name of work:-

S.NO:4:- IMPROVEMENT/RECONDITIONING OF ROAD FROM SALEHPAT SIKANDARABAD TO TITROI VIA VILLAGE NIRASI MILE 0/5-1/2 (1.00 KM) ADP NO. 1880 (2015-16).

S.	Name of Contractor	Rate quoted by Contractor
No.		
1	M/s Malik Ishaque	Part-A 25 % Below
		Part-B 5 % Below
2	M/s Soomar Khan	Part-A 26.50 % Below
		Part-B 25 % Below
3	M/s Al-Noor	Part-A 30 % Below
		Part-B 30 % Below
4	M/s Niaz Ali	Part-A 25,25 % Below
		Part-B 10 % Below

(Member)

(Member)

(Chairman)

(Hafeezullth Momon)

Assistant Engineer

Outlie Hamilto Engineering

Public Health Engineering

Sub-Division Rohri

(Javed Ahmed Kalhoro)

Assistant Engineer
Provincial Highways Sub-Division

Sukkur

(Abdul Majeed Panhyar)

Executive Engineer

Provincial Highways Division

GENERAL ABSTRACT

Name of work

S.NO:4:- IMPROVEMENT/RECONDITIONING OF ROAD FROM SALEHPAT SIKANDARABD TO TITROI VIA VILLAGE NIARI MILE 0/5-1/2 (1.00 KM) ADP NO. 1880 (2015-16)

Name of Contractor	Tender Amount
M/s Malik Ishaque	5518732/-
M/s Soomar Khan	5340848/-
M/s Al-Noor	5075595/-
M/s Niaz Ali	5483094/-
	M/s Malik Ishaque M/s Soomar Khan M/s Al-Noor

(Member)

(Member)

(Chairman)

ASSISTANT ENGINEER PUBLIC HEALTH ENGINEERING SUB-DIVISION ROHRI

(JAVED AHMED KALHORO) ASSISTANT ENGINEER

PROVINCIAL HIGHWAYS SUB-DIVISION SUKKUR

EXECUTIVE ENGINEER

WPROVINCIAL HIGHWAYS DIVISION

Name of 4- IMPROVEMENT/RECONDITIONING OF ROAD FROM SALEHPAT SIKANDARABAD TO TITROI VIA VILLAGE NIARI MILE 0/5-1/2 (1.00 KM) ADP NO.1880 (2015-16) 16/2/2016

B. A.		,		J			ı	2		د	Ь		S 20
A. Total Cost as Per Tender Difference (A-B) Percentage Saving 31		,		P Ton (_)	22.40 Tons @ Rs. 5427/-	bea: biii. cost of bituiten	Ded: Diff: Cost of Bitumon	Add: 2 % Above premium	Scriedule b	Schodulo 'B'	2	Eschilique COST	3
34,686 23,901 50,785	1,004,000	7 08/1 606			-	121,565		141.299	7,064,952		ر در	Amount	5chedule 'B'
Certified that the entires have been checked and found correct incorporated in the comparative statement as per rates and amount quoted in the individual tenders.	,			1 1417 2 14107 All	A-M/s Ning Ali	3-M/s Al-Noor	r m/o occinal Midil	2-M/s Soomer Khan	1-M/s Malik Ishaque	4	2	Name of Contractor 1000	
been checked e comparative quoted in the				/,064,952	2,004,002	7 064 953	7,064,952	7,004,002	7 064 057	v	2000000	Amount	
	,	,		25.25 % Below	Moteo % nc	30 % Balan	26.50 % Below	MOLDO 9/, C7	3E 0/ D 1-	6	the contractor	Rate quoted by	
The rate quoted by M/S AL-NOOR Government Contractor Part-A 90 % Below being a lowest, hence is hereby recomm	,	•		5.281.052	4,945,466		5,192,740	5,298,714		7		ica	
The rate quoted by M/S AL-NOOR Government Contractor Part-A being a lowest, hence is hereby recommended		ı	141,000	121 565	121,565	+1+1000	121 565	121,565		8	Bitumen	Ded: Cost of	Date of Opening: 17/2/2016
3d.			7,407,407	E 160 707	4,823,901	C/1,1,10,0	5 071 175	5,177,149	y	0			17/2/2016

(Member)

PUBLIC HEALTH-ENGINEERING (HAFEEZULENL MEMION) A5SISTANT ENGINEER

SUB-DIVISION ROHRI

(Member)

PROVINCIAL HIGHWAYS SUB-DIVISION (JAVÈD AHMED KALHORO) ASSISTANT ENGINEER SUKKUR

(Chairman)

(ABDUL/MAJEED PANHYAR) EXECUTIVE ENGINEER

16/2/2016

work:-Name of 4- CONSTRUCTION OF 3' SPAN CULVERTS (03 NOS:) ALONG IMPROVEMENT/RECONDITIONING OF ROAD FROM SALEHPAT SIKANDARABAD TO TITROI VIA NIARI MILE 0/5-1/2 (1.00 KM) ADP NO.1880 (2015-16) Date of Issue:

r											_							 	_
		В.	A.	0				,		-			2	-	4	<u>.</u>		() ()	
Percentage Saving	Difference (A-B)	B. Total Cost as Per Tender	A. Total Cost as Per Estimate	OVER ALL POSITION SAVING AND EXCESS	FINANCIAL REVIEW	× 03						carrope of Marcellat (1)	Add. Cartage of Material (+)	Schedule B		2		Estimate Cost	
35.40%	138,249	251,694	389,943	EXCESS		389,943	100,001	129 981			,	/71,UI	10 177	119,854		נג	Amount	octionale b	Cohodulo 'B'
		individual tenders.	statement as per rates and amount quoted in the	and found correct incorporated in the comparative	Cortifical that the	1			4-IVI/S INIAZ AII		3-M/s Al-Noor	2-IVI/S Soomar Khan	200/-6	1-M/s Malik Ishaque	4			Name of Contractor	
			quoted in the	been checked Te comparative		-	•		119,854	119,654	110 054	119,854	*********	119 85/	5		Amount	Schedule 'B'	
	2011.80			(10VE		,	ı		10% Below	30 % Below		25 % Below	7 % pelow	5 0/ Bolo	6	and count actor	the Contractor	Rate quoted by	
	סייפטר, וופווכפ וא	owest hongo is	Part-R	erate quoted by				10,000	107 869	83,898		189.891	113,861	1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1	7		10101	i -	
	senig a lowest, helice is heleby leconimended.	50 % below		The rate quoted by M/S AL-NOOR	1		ı	> 0	× 03	× 03		x 03	× 03		8	x U3		Therefore	Date of Opening:
	ed.	_						223,007	272 667	251,694	000,070	569 673	341,583		Q.		G.Total		17/2/2016

(Member)

PROVINCIAL HIGHWAYS SUB-DIVISION (JAVED AHMED KALHORO) ASSISTANT ENGINEER

(Chairman)

PROVINCIAL HIGHWAYS DIVISION (ABDULNIGUEED PANHYAR) EXECUTIVE ENGINEER SUKKUR

(Member)

PUBLIC HEALTH ENGINEERING

SUB-DIVISION ROHRI

(HAFEEZULLAH MEMON)

ASSISTANT ENGRNEER

BIDDERS QUALIFICATION REPORT

NIT No. TC/G-55/ 146 Dated 31-12-2015

Provincial Highways Division Sukkur

1.	Name of Procuring Agency:	Executive Engineer Provincial Highways Division Sukkur
2.	Tender Reference No.	NIT No. TC/G-55/ 146 Dated 31-12-2015
3.	Tender description / Name of work /	Improvement / Reconditioning of Road
1	item:	from Salehpat Sikandarabad to Titroi via
		Nirasi Mile 0/5-1/2 (1.00 Km)
4.	Method of Procurement:	Single stage – one envelope procedure
5.	Name of Firm / Bidder:	M/s Al-Noor
6.	N.T.N:	Availabl e
7.	Registration with P.E.C:	Registered
8.	Sindh Board of Revenue	Available
9.	Relevant Experience:	Available
10.	Funds / Budget	Available
11.	05% Earnest Money	Available
12.	Tender Fee / Cost of Bidding	Deposited
	Document	

(Member)

(Member)

(Chairman)

(Hafeezullah Memon)

Assistand Engineer Sub-Division Rohri

(Javed Ahmed Kalhoro)

Assistant Engineer Public Health Engineering ProvI. Highways Sub-Division Provincial Highways Division Sukkur

(Abdul Wajeed Panhyar)

Exelyitive Engineer

BID EVALUATION REPORT

1. Name of Procuring Agency: Executive Engineer Provincial Highways Division Sukkur

Tender Reference No:

N.I.T NO: TC/G-55/ 146 /2015 DATED 31-12-2015

3. Tender Description/Name of work/item: S.NO.8:- W/R OF ROAD FROM NIRCH REGULATOR TO BHU SULTANPUR MILE 0/0-2/4 (4.00 KMS) ADP NO. 1937 (2015-16)

4. Method of Procurement: Single Stage - One Envelope Bidding procedure

Tender Published: 5.

SPPRA Website S. No: ID 26197

- 1 Daily Jijal Hyderabad Dated 14-01-2016 2 Daily Kuwat Karachi Dated 15-01-2016
- 3 Daily Trade & Finance Karachi Dated 14-01-2016

6. Total Bid Documents Sold: 08 Nos:

7. Total Bids Received: 04 Nos:

Technical Bid Opening date: (if applicable) 8.

Not Applicable

9. No. of Bid technically qualified (if applicable) Not Applicable

Bid (s) Rejected: 10.

03 Nos.

11. Financial Bid Opening date: 17/2/2016

12. Bid Evaluation Report:

S. No.	Name of Firm or	Cost offered by	Ranking in	Comparison with	Reasons for	Remarks
	Bidder	the	terms of	Estimated cost	acceptance /	
	,	Bidder	cost		rejection	
1	2	3	4	S	6	7
1	M/s Lai Khan	49,185,313	4th Lowest	A- At par	Being the highest	Responsive
		425,560		B- 37.50 % Below	rates are bidder	
	: 1 1	49,610,873			has been rejected	
2	M/s New Royal	40,824,619	3rd Lowest	A- 16.75 % Below	Being the highest	Responsive
	Enterprises -	544,716		B- 20 % Below	rates are bidder	
		41,369,335			has been rejected	
3	M/s Nazimuddin Dahar &	38,703,248	2nd Lowest	A- 21 % Below	Being the highest	Responsive
	Sons	537,908		B- 21 % Below	rates are bidder	
		39,241,156			has been rejected	
4	M/s Allah Wassayo	35,708,373	1st Lowest	A- 27 % Below	Being the lowest	Recommended
	Ghumro	660,468		B- 3 % Below	rates are bidder	for Award of
		36,368,841			accepted	work

Signature of the Chairman / Members of the Committee:-

(Member)

(Member)

(Chairman)

(HAFEEZUJAH MEMON) ASSISTANT ENGINEER PUBLIC HEALTH ENGINEERING SUB-DIVISION ROHRI

(JAVED AHMED KALHORO) **ASSISTANT ENGINEER** PROVINCIAL HIGHWAYS SUB-DIVISION

SUKKUR

(ABDUL MAJEED PANHYAR) EXECUTIVE ENGINEER WPROVINCIAL HIGHWAYS DIVISION

OFFICE OF THE EXECUTIVE ENGINEER, PROVINCIAL HIGHWAYS DIVISION, SUKKUR.

COMPARATIVE STATEMENT

NIT NO: TC/G-55/ 146 / OF 2015 DATED 31-12-2015

Date of Opening 17-02-2016

Name of work:-

S.NO:8:- W/R OF ROAD FROM NIRCH REGULATOR TO BHU SULTANPUR MILE 0/0-2/4 (4.00 KMS) ADP NO. 1937 (2015-16).

S.	Name of Contractor	Rate quoted by Contractor
No.		
1	M/s Lal Khan	Part-A At par
		Part-8 37.50 % Below
2	M/s New Royal Enterprises	Part-A 16.75 % Below
		Part-B 20 % Below
3	M/s Nazimuddin Dahar & Sons	Part A 21 % Below
		Part- B 21 % Below
4	M/s Allah Wassayo Ghumro	Part-A 27 % Below
		Part-B 3 % Below

(Member)

(Member)

(Chairman)

(Hafeezul Memon)

Assistant Engineer Public Health Engineering

Sub-Division Rohri

(Javed Ahmed Kalhoro) Assistant Engineer Provincial Highways Sub-Division Sukkur

W Provincial Highways Division

Executive Engineer

GENERAL ABSTRACT

Name of work

S.NO:8:- W/R OF ROAD FROM NIRCH REGULATOR TO BHU SULTANPUR MILE 0/0-2/4 (4.00 KMS) ADP NO. 1937 (2015-16)

Name of Contractor	Tender Amount
M/s Lal Khan	49610873/-
M/s New Royal Enterprises	41369335/-
M/s Nazimuddin Dahar & Sons	39241156/-
M/s Allah Wassayo Ghumro	36368841/-
	M/s Lal Khan M/s New Royal Enterprises M/s Nazimuddin Dahar & Sons

(Member)

(Member)

(Chairman)

(HAFEEZULIH MEMON)

ASSISTANT ENGINEER

PUBLIC HEALTH ENGINEERING

SUB-DIVISION ROHRI

(JAVED AHMED KALHORO)

· ASSISTANT ENGINEER
PROVINCIAL HIGHWAYS SUB-DIVISION
SUKKUR

(ABDUL/YAJEED PANHYAR

EXECUTIVE ENGINEER PROVINCIAL HIGHWAYS DIVISION

pkkur

16/2/2016

Name of 8-W/R OF ROAD FROM NIRCH REGULATOR TO BHU SULTANPUR MILE 0/0-2/4 (4.00 KMS) ADP NO.1937 (2015-16)

		-		> -	V0		ַ	-	1	ω D	7	\ \ \	1	 	3. 140.
Percentage Saving	Difference (A-B)	B. Total Cost as Per Tender	n Total Cost as rel Estimate		OVER ALL POSITION SAVING AND EXCESS		P Ton (-)	15:4826 TONS @ KS. 542//-	2 7 2 2 P - F 4 2 Z /	Ded: Diff: Cost of Bitumen	Aud. 6 % Above premium	4d: C 0% > L	Schedule 'B'	2	estillate Cost
31.56%	16,471,816	35,708,373	52,180,189		FXCESS	52,180,189	100 100	,	, 40,400	1 729 280	2,994,876	20,017,000	49 914 593	ω	schedule B
		individual tenders.	statement as per rates and amount quoted in the	and realing contect introl bolisted in the comparative	Certified that the entires have been checked			4-M/s Allah Wassayo Ghumro	2-M/3 Mazimodom Danar & Jons	2-M/c Nissimuddia Dahar o Casa	2-M/s New Royal Enterprises	T-IVI/3 Cdi Midil	49 914 593 11.Ni/c lal ybas	4	Name of Contractor
			t quoted in the	rne comparative	e been checked			49,914,593	49,914,593	20014 503	49,914,593	49,914,593	2007	<u></u>	Schedule 'B'
	C	being a		Govern) Th			27 % Below	21 % Below	,	16.75 % Below	At par	•	6	Rate q uoted by
		lowest, hence is h	Part-A	Government Contractor	The rate quoted by	,	00,00,000	36.437.653	39,432,528		41,553,899	49,914,593		7	Total
	icico) iccomincinc	being a lowest, hence is hereby recommended	27 % Below	GHUMRO	M/S ALLAH WASSAYO	•	160,600	U8C 0CC	729,280	10)100	729,780	729,280	C	φ	Ded: Cost of
	ice	PC		RO	/ASSAYO		01,700,070	34.700 375	38,703,248	0.40,040	40.824.619	49,185,313		0	G.Total

(Member)

(Member)

PROVINCIAL HIGHWAYS SUB-DIVISION (JÁVED AHMED KALHORO) ASSISTANT ENGINEER

SUKKUR

PUBLIC HEALTH ENGINEERING

SUB-DIVISION ROHRI

(HAFEEZUILLH MEMON)

ASSISTANT ENGINEER

(Chairman)

PROVINCIAL HIGHWAYS DIVISION (ABOUL WAJEED PANHYAR) EXECUTIVE ENGINEER

29/1/2016

COMPARATIVE STATEMENT

work:-Name of <u>8- CONSTRUCTION OF 3' SPAN CULVERTS (04 NOS:) ALONG W/R OF ROAD FROM NIRCH REGULATOR TO BHU SULTANPUR MILE 0/0-</u> 2/4 (4.00 KMS) ADP NO.1937 (2015-16) Date of Issue:

f							-,			,			·-	1	
	c	D :	Þ	•		,		,	,	7	ر	ب	<u></u>		S. No.
Ditterence (A-B) Percentage Saving	OVER ALL POSITION SAVING AND EXCESS A. Total Cost as Per Estimate B. Total Cost as Per Tender Difference (A-B) 93							•	1	Aud. Callage of Material (+)	Add: Castage of Martines	Schedule 'B'	2	FORTING COOL	Fetimate Cost
93,012 12.34%	660,468	755,460	753 400	EACESS	/33,460	752 400	188,370	200		18,146	#77,0/T	170 77/	ω	ocilednie p	Cohodillo Ini
-	individual tenders.	statement as per rates and amount quoted in the	and lound correct incorporated in the comparative	Certified that the entires have been checked			4-Mys Allah Wassayo Ghumro	2 m/s mazimadam Danar & 20118	3-M/s Nazimuddin Dahar 8 Sans	2-M/s New Royal Enterprises	1-10/5 Lai Khan	7 84 /2 4 - 1 121 -	4	Name of Contractor	
		t quoted in the	he comparative	e been checked			170.224	1/0,224	170,071	170,224	170,224		л	Schedule 'B'	
	being a				1	2 70 801044	-3 % below	21 % Below		20 % Below	37.50 % Below	a		Rate quoted by	
	lowest, hence is h	Part-B	Government Contractor	The rate quoted by	,	111,001	165 117	134,477	100,11	126 179	106,390	,		Total	
	being a lowest, hence is hereby recommended	3 % below	GHUMRO	M/S ALLAH WASSAYO	·	X U4	× 0.4	× 04	X 04	.04	× 04	~		Therefore	Date of Opening.
	led		RO	JASSAYO		560,468		537,908	911,440	7.4.7.7	425,560	9	006	6 7045	1/2/2010

(Member)

(Member)

(Chairman)

(JAVÉD AHMED KALHORO) ASSISTANT ENGINEER PROVINCIAL HIGHWAYS SUB-DIVI

PUBLIC HEALTH ENGINEERING

SUB-DIVISION ROHRI

(HAFEEZU HAH MEMON)
ASSISTANT ENGINEER

PROVINCIAL HIGHWAYS SUB-DIVISION
SUKKUR

(ABDULMAJEED PANHYAR)

PROVINCIAL HIGHWAYS DIVISION
SUKKUR

BIDDERS QUALIFICATION REPORT

NIT No. TC/G-55/ 146 Dated 31-12-2015

Provincial Highways Division Sukkur

1.	Name of Procuring Agency:	Executive Engineer Provincial Highways
		Division Sukkur
2.	Tender Reference No.	NIT No. TC/G-55/ 146 Dated 31-12-2015
3.	Tender description / Name of work /	W/R of Road from Nirch Regulator to BHU
F	item:	Sultanpur Mile 0/0-2/4 (4.00 Kms)
4.	Method of Procurement:	Single stage – one envelope procedure
5.	Name of Firm / Bidder:	M/s Allah Wassayo Ghumro
6.	N.T.N:	! Available
7.	Registration with P.E.C:	Registered
8.	Sindh Board of Revenue	Available
9.	Relevant Experience:	Available
10.	Funds / Budget	Available
11.	05% Earnest Money	Available
. 12.	Tender Fee / Cost of Bidding	Deposited
:	Document	

(Member)

(Member)

(Chairman)

(Hafeezull Memon)

Assistan Engineer

Sub-Division Rohri

(Javed Ahmed Kalhoro)

Assistant Engineer

Public Health Engineering Provl. Highways Sub-Division WProvincial Highways Division

Sukkur

(Abdul Majeed Panhyar)

Executive Engineer

BID EVALUATION REPORT

Name of Procuring Agency:

Executive Engineer Provincial Highways Division Sukkur

2. Tender Referenc∈ No: N.I.T_NO: TC/G-55/ 146 /2015 DATED 31-12-2015

3. Tender Description/Name of work/item: S.NO.10:- CONSTRUCTION OF ROAD FROM KANDRI TO PIR BUKHARI MILE 0/0-0/5 (1.00 KM) ADP NO. 2218 (2015-16)

4. Method of Procurement:

Single Stage - One Envelope Bidding procedure

Tender Published:

SPPRA Website S. No: ID 26197

1 Daily Jijal Hyderabad Dated 14-01-2016 2 Daily Kuwat Karachi Dated 15-01-2016

3 Daily Trade & Finance Karachi Dated 14-01-2016

6. Total Bid Documents Sold: 17 Nos:

7. Total Bids Received: 09 Nos:

8. Technical Bid Opening date: (if applicable) Not Applicable

9. No. of Bid technically qualified (if applicable)

Not Applicable

10. Bid (s) Rejected: 08 Nos.

Financial Bid Opening date: 11.

12 Bid Evaluation Report: 17/2/2016

12.	Bid Evaluation Report:			- 		
S. No.	Name of Firm or	Cost offered by	Ranking in	Comparison with	Reasons for	Remarks
	Bidder	the	terms of	Estimated cost	acceptance /	
		Bidder	cost		rejection	
1	2	3	4	5	6	7
1	M/s Niaz Mohammad Palh	4,921,357	2nd Lowest	A- 40 % Below	Being the highest	Responsive
		452,580		B- 15 % Below	rates are bidder	
		5,373,937			has been rejected	
2	M/s Lal Enterprises	7,429,956	9th Lowest	A- 10 % Below	Being the highest	R e sponsive
		505,824	J	B-5% Below	rates are bidder	
		7,935,780			has been rejected	
3 `	M/s Adeel Ahmec. & Co:	5,088,597	3rd Lowest	A- 38 % Below	Being the highest	Responsive
		532,446		B- At par	rates are bidder	
		5,621,043			has been rejected	
4	M/s Roomasa Engineering	6,175,6 5 7	7th Lowest	A- 25 % Below	Being the highest	Responsive
	Works	532,446		B- At par	rates are bidder	
		6,708,103			has been rejected	
5	M/s Raza Hussain Channa	4,419,637	1st Lowest	A- 46 % Below	Being the lowest	Recommended
		319,467]	B- 46 % Below	rates are bidder	for Award of
		4,739,104			accepted	work
6	M/s Manzoor Ahmed &	5,339,457	4th Lowest	A- 35 % Below	Being the highest	Responsive
	Brothers	479,202		B- 10 % Below	rates are bidder	
		5,818,659			has been rejected	
7	M/s Mohammad Saleh	5,331,095	5th Lowest	A- 35.10 % Below	Being the highest	Responsive
	Abro	532,446		B- At par	rates are bidder	
		5,863,541			has been rejected	
8	M/s Niaz Ali	6, 321,992	8th Lowest	A- 23.25 % Below	Being the highest	Responsive
		478,668		B- 10.10 % Below	rates are bidder	
		6,800,660			has been rejected	
9	M/s Saqib Rasheed & Co:	5,339,457	6th Lowest	A- 35 % Below	Being the highest	Responsive
		532,446		B- At par	rates are bidder	
	<u> </u>	5,871,903			has been rejected	<u> </u>

Signature of the Chairman / Members of the Committee:-

(Member

(Member)

(Chairman)

(HAFEEZULEH MEISON) **ASSISTANT ENGINEER** PUBLIC HEALTH ENGINEERING

SUB-DIVISION ROHRI

(JAVED AHMED KALHORO) **ASSISTANT ENGINEER**

PROVINCIAL HIGHWAYS SUB-DIVISION

SUKKUR

(ABDUL MÁJEED PANHYÁR)

EXECUTIVE ENGINEER ₩PROVINCIAL HIGHWAYS DIVISION

OFFICE OF THE EXECUTIVE ENGINEER, PROVINCIAL HIGHWAYS DIVISION, SUKKUR.

COMPARATIVE STATEMENT

NIT NO: TC/G-55/ 146 / OF 2015 DATED 31-12-2015

Date of Opening 17-02-2016

Name of wor!:-

S.NO:10:- CONSTRUCTION OF ROAD FROM KANDRI TO PIR BUKHARI MILE 0/0-0/5 (1.00 KM) ADP NO. 2218 (2015-16).

S. No.	Name of Contractor	Rate quote	d by Contractor
1	M/s Niaz Mohammad Palh	Part-A	40 % Below
		Part-B	15 % Below
2	M/s Lal Enterprises	Part-A	10 % Below
		Part-B	5 % Below
3	M/s Adeel Ahmed & Co:	Part-A	38 % Below
	P _k	Part	-B At par
4	M/s Roomasa Engineering Works	Part-A	25 % Below
		Part	-B At par
5	M/s Raza Hussain Channa	Part-A	46 % Below
		Part-B	40 % Below
6	M/s Manzoor Ahmed & Brothers	Part-A	35 % Below
•		Part-B	10 % B e low
7	M/s Mohammad Saleh Abro	Part-A 3	5.10 % Below
		Part	B At par
8	M/s Niaz Ali	Part-A 2	3.25 % Below
		Part-B 1	0.10 % Below
9	M/s Saqib Rasheed & Co:	Part-A	35 % B e low
		Part	B At par

(Hafeezu Memon)
Assistant Engineer
Public Health Engineering
Sub-Division Rohri

(Javed Ahmed Kalhoro)
Assistant Engineer
Provincial Highways Sub-Division

Sukkur

(Abdyl Majeed Panhyar)

Executive Engineer

Provincial Highways Division

GENERAL ABSTRACT

Name of work

S.NO:10:- CONSTRUCTION OF ROAD FROM KANDRI TO PIR BUKHARI MILE 0/0-0/5 (1.00 KM) ADP NO. 2218 (2015-16)

S. No.	Name of Contractor	Tender Amount
1	M/s Niaz Mohammad Palh	5373937/-
2	M/s Lal Enterprises	7935780/-
3	M/s Adeel Ahmed & Co:	5621043/-
. 4	M/s Roomasa Engineering Works	6,708,103
5	M/s Raza Hussain Channa	4739104/-
6	M/s Manzoor Ahmed & Brothers	5818659/-
7	M/s Mohammad Saleh Abro	5863541/-
8	M/s Niaz Ali	6800660/-
9	M/s Saqib Rasheed & Co:	5871903/-

(Member)

(Member)

(Chairman)

(HAFEEZU AH MEMON)

ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION ROHRI

(JAVED AHMED KALHORO)

ASSISTANT ENGINEER
PROVINCIAL HIGHWAYS SUB-DIVISION
SUKKUR

(ABD)Ú∦MAJÉED PANHYAR)

EXECUTIVE ENGINEER

PROVINCIAL HIGHWAYS DIVISION
SUKKUR

Date of Issue:

16/2/2016

COMPARATIVE STATEMENT

work:-Name of 10- CONSTRUCTION OF ROAD FROM KANDRI TO PIR BUKHARI MILE 0/0-0/5 (1.00 KM) ADP NO.2218 (2015-16)

		ı	-	-	-			ı	ŀ	2	-	1		S. No.	
FINANCIAL REVIEW			1			ı		P. Ton (-)	17.66 Tons @ Rs. 5427/-	Ded: Diff: Cost of Bitumen	Schedule 'B'	2		Estimate Cost	
	8,266,156	,							1	95,841	8,361,997	3	Amount	Schedule 'B'	
Certified that the entires have been			9-M/s Saqib Rasheed & Co:	8-M/s Niaz Ali	7-M/s Mohammad Saleh Abro	6-M/s Manzoor Ahmed & Brothers	5-M/s Raza Hussain Channa	4-M/s Roomasa Engineering Works	3 -M/s Adeel Ahmed & Co:	2-M/s Lal Enterprises	1-M/s Niaz Mohammad Palh	4		Name of Contractor	
e been checked	ı	ı	8,361,997	8,361,997	8,361,997	8,361,997	8,361,997	8,361,997	8,361,997	8,361,997	8,361,997	5	Amount	5chedule 'B'	
	ı	_	35 % Below	23.25 % Below	35.10 % Below	35 % Below	46 % Below	25 % Below	38 % Below	10 % Below	40 % Below	6	the Contractor	Rate quoted by	
e rate quoted by		1	5,435,298	6,417,833	5,426,936	5,435,298	4,515,478	6,271,498	5,184,438	7,525,797	5,017,198	7	lotal	T > + 5 -	
The rate quoted by M/S RAZA HUSSAIN CHANNA	ŧ		95,841	95,841	95,841	95,841	95,841	95,841	95,841	95,841	95,841	8	Bitumen	Ded: Cost of	Date of Opening:
N CHANNA	t	_	5,339,457	6,321,992	5,331,095	5,339, 4 57	4,419,637	6,175,657	5,088,597	7,429,956	4,921,357	9	G. IOTAL)	17/2/2016

(Member)

B. Total Cost as Per Tender A. Total Cost as Per Estimate

4,419,637 8,266,156

individual tenders.

3,846,519 46.53%

Difference (A-B)

Percentage Saving

OVER ALL POSITION SAVING AND EXCESS

and found correct incorporated in the comparative

statement as per rates and amount quoted in the

PROVINCIAL HIGHWAYS SUB-DIVISION ASSISTANT ENGINEER

PUBLIC HEALTH ENGINEERING

SUB-DIVISION ROHRI

(HAFEEZUWAH MEMON)

ASSISTANT ENGINEER

(Chairman)

being a lowest, hence is hereby recommended

46 % Below

Government Contractor

PROVINCIAL HIGHWAYS DIVISION (ABDUL WAJEED PANHYAR) EXECUTIVE ENGINEER SUKKUR

(Member)

(JAVED AHMED KALHORO)

16/2/2016

COMPARATIVE STATEMENT

work:-Name of 10- CONSTRUCTION OF 3' SPAN CULVERTS (03 NOS:) ALONG CONSTRUCTION OF ROAD FROM KANDRI TO PIR BUKHARI MILE 0/0-0/5 (1.00 KM) ADP NO.2218 (2015-16) Date of Issue:

						1			_	Ţ. Ţ		Τ		T	T		T]
		в.	A.	0											2	<u></u>			S. No.	
Percentage Saving	Difference (A-B)	B. Total Cost as Per Tender	A. Total Cost as Per Estimate	OVER ALL POSITION SAVING AND EXCESS	FINANCIAL REVIEW	× 03								1	Add: Cartage of Material (+)	Schedule 'B'	2		Estimate Cost	
47.15%	285,051	319,467	604,518	EXCESS		604,518	201,506						1		24,024	177,482	ω	Amount	Schedule 'B'	
		individual tenders.	statement as per rates and amount quoted in the	and found correct incorporated in the comparative	Certified that the entires have bee			9-M/s Saqib Rasheed & Co:	8-M/s Niaz Ali	7-M/s Mohammad Saleh Abro	6-M/s Manzoor Ahmed & Brothers	5-M/s Raza Hussain Channa	4-M/s Roomasa Engineering Works	3 -M/s Adeel Ahmed & Co:	2-M/s Lal Enterprises	1-M/s Niaz Mohammad Palh	4		Name of Contractor	
			t quoted in the	he comparative	e been checked		,	177,482	177,482	177,482	177,482	177,482	177,482	177,482	177,482	177,482	5	Amount	Schedule 'B'	
		being a				1	-	At par	10.10 % Below	At par	10 % Below	40 % Below	At par	At par	5 % Below	15 % Below	6	the Contractor	Rate quoted by	
		lowest, hence is	Part-B	Government Contractor	e rate quoted by	, (-	177,482	159,556	177,482	159,734	106,489	177,482	177,482	168,608	150,860	7	l Otal	To+5	
		being a lowest, hence is hereby recommended.	40 % Below	7	The rate quoted by M/S RAZA HUSSAIN CHANNA	1		× 03	× 03	× 03	× 03	× 03	x 03	× 03	× 03	× 03	8	× 03	Therefore	Date of Opening:
		led.			N CHANNA	1	,	532,446	478,668	532,446	479,202	319,467	532,446	532,446	505,824	452,580	9	g. lotal	C Tatal	17/2/2016

(Member)

(Member)

PROVINCIAL HIGHWAYS SUB-DIVISION (JAVED AHMED KALHORO) ASSISTANT ENGINEER

PUBLIC HEALTH ENGINEERING

SUB-DIVISION ROHRI

(HAFEEZ MEMON)

ASSISTANT ENGINEER

PROVINCIAL HIGHWAYS DIVISION (ABDUL/MAJEED PANHYAR) EXECUTIVE ENGINEER SUKKUR

(Chairman)

BIDDERS QUALIFICATION REPORT

NIT No. TC/G-55/ 146 Dated 31-12-2015

Provincial Highways Division Sukkur

1.	Name of Procuring Agency:	Executive Engineer Provincial Highways Division Sukkur
2.	Tender Reference No.	NIT No. TC/G-55/ 146 Dated 31-12-2015
3.	Tender description / Name of work /	Construction of Road from Kandri to Pir
	item:	Bukhari Mile 0/0-0/5 (1.00 Km)
4.	Method of Procurement:	Single stage – one envelope procedure
5.	Name of Firm / Bidder:	M/s Raza Hussain Channa
6.	N.T.N:	Available
7.	Registration with P.E.C:	Registered
8.	Sindh Board of Revenue	Available
9.	Relevant Experience:	Available
10.	Funds / Budget	Available
11.	05% Earnest Money	Available
12.	Tender Fee / Cost of Bidding	Deposited
	Document	i i

(Member)

(Member)

(Chairman)

(Hafeezultah Memon)

Assistant Engineer

Public Health Engineering Provl. Highways Sub-Division Provincial Highways Division

Sub-Division Rohri

(Javed Ahmed Kalhoro)

Assistant Engineer

Sukkur

(Abdul Majeed Panhyar)

Executive Engineer

BID EVALUATION REPORT

1. Name of Procuring Agency:

Tender Reference No:

Executive Engineer Provincial Highways Division Sukkur

N.I.T NO: TC/G-55/ 146 /2015 DATED 31-12-2015

3. Tender Description/Name of work/item: S.NO.12:- CONSTRUCTION OF PUCCA ROAD FROM QAZI WAH TO

VILLAGE MOHAMMAD BUX CHACHAR MILE 0/5-1/4 (1.41 KMS)

ADP NO. 2225 (2015-16)

Method of Procurement: Tender Published:

4.

5.

Single Stage - One Envelope Bidding procedure

SPPRA Website S. No: ID 26197

1 Daily Jijal Hyderabad Dated 14-01-2016

2 Daily Kuwat Karachi Dated 15-01-2016

3 Daily Trade & Finance Karachi Dated 14-01-2016

6. Total Bid Documents Sold: 16 Nos:

7. Total Bids Received: 07 Nos:

Technical Bid Opening date: (if applicable) 8.

Not Applicable

9. No. of Bid technically qualified (if applicable) Not Applicable

10. Bid (s) Rejected: <u>06 Nos.</u>

Financial Bid Opening date: 11.

17/2/2016

12. **Bid Evaluation Report:**

S. No.	Name of Firm or	Cost offered by	Ranking in	Comparison with	Reasons for	Remarks	
	Bidder	the	terms of	Estimated cost	acceptance /		
		Bidder	cost		rejection		
1	2	3	4	5	6	7	
1	M/s Elahi Enterprises	10,521,287	7th L o west	A- 5 % Above	Being the highest	Responsive	
		585,690		B- 10 % Above	rates are bidder		
		11,106,977			has been rejected	}	
2	M/s Al-Ameer Enterprises	9,507,139	5th Lowest	A- 5 % Below	Being the lowest	Recommended	
		585,690		B- 10 % Above	rates are bidder	for Award of	
		10,092,829			accepted	work	
3	M/s Hamadullah Abbasi	9,557,847	4th Lowest	A- 4.5 % Below	Being the highest	Responsive	
		503,160		B- 5.5 % Below	rates are bidder		
		10,061,007			has been rejected		
4	M/s Shafqat Traders	10,014,213	6th Lowest	A- At par	Being the highest	Responsive	
		452,580		B- 15 % Below	rates are bidder		
		10,466,793			has been rejected		
5 .	M/s Fagir Mohan:mad	7,468,702	2nd Lowest	A- 25 % Below	Being the highest	Responsive	
	Mithal	478,668		B- 10.10 % Below	rates are bidder		
		7,947,370			has been rejected		
6	M/s Pathan Ali Mahar	6,971,770	1st Lowest	A- 30 % Below	Being the lowest	Recommended	
		362,064		B- 32 % Below	rates are bidder	for Award of	
		7,333,834			accepted	work	
7	M/s Soomar Khan	8,477,779	3rd Lowest	A- 15.50 % Below	Being the highest	Responsive	
		449,916		B- 15.50 % Below	rates are bidder		
		8,927,695			has been rejected		

Signature of the Chairman / Members of the Committee:-

(Membe)

(Member)

(Chairman)

(HAFEEZULTARTMETION) **ASSISTANT ENGINEER** PUBLIC HEALTH ENGINEERING

SUB-DIVISION ROHRI

(JÁVED AHMED KALHORO) **ASSISTANT ENGINEER** PROVINCIAL HIGHWAYS SUB-DIVISION

SUKKUR

(ABDUL MAJEED PANHYAR)

EXECUTIVE ENGINEER PROVINCIAL HIGHWAYS DIVISION

GENERAL ABSTRACT

Name of work

S.NO:12:- CONSTRUCTION OF PUCCA ROAD FROM QAZI WAH TO VILLAGE MOHAMMAD BUX CHACHAR MILE 0/5-1/4 (1.41 KMS) ADP NO. 2225 (2015-16)

S. No.	Name of Contractor	Tender Amount
1	M/s Elahi Enterprises	11106977/-
2	M/s Al-Ameer Enterprises	10092829/-
3	M/s Hamadullah Abbasi	10061007/-
4	M/s Shafqat Traders	10466793/-
5	M/s Faqir Mohammad Mithal	7947370/-
6	M/s Pathan Ali Mahar	7333834/-
7	M/s Soomar Khan	8927695/-
7	M/s Soomar Khan	8927695/-

(Member)

(Member)

(Chairman)

(HAFEEZUL HAHLMEMON)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING

SUB-DIVISION I OHRI

(JAVED AHMED KALHORO)

ASSISTANT ENGINEER
PROVINCIAL HIGHWAYS SUB-DIVISION
SUKKUR

(ABDULMAJEED PANHYAR)

EXECUTIVE ENGINEER

N PROVINCIAL HIGHWAYS DIVISION

16/2/2016

MOHAMMAD BUX CHACHAR MILE 0/5-1/4 (1.41 KMS) ADP NO.2225 (2015-16) 12- CONSTRUCTION OF 3' SPAN CULVERTS (03 NOS:) ALONG CONSTRUCTION OF PUCCA ROAD FROM QAZI WAH TO VILLAGE Date of Issue:

					%8E 01	Percentage Saving	
					245,271	Difference (A-B)	
hereby reco	being a lowest, hence is hereby recommended.	being a		_individual tenders.	362,064	B. Total Cost as Per Tender	В
32 % Below	Part-B		it quoted in the	statement as per rates and amount quoi	607,335	A. Total Cost as Per Estimate	A
	Government Contractor	Governi	the comparative	and found correct incorporated in the comparative	EXCESS	OVER ALL POSITION SAVING AND EXCESS	
M/S PATH	The rate quoted by M/S PATHAN ALI MAHAR	The	e been checked	Certified that the entires have been checked		FINANCIAL REVIEW	
•	4	-	4	•	607,335	× 03	,
-	,	1	, ,	1	202,445	f	1
x 03	149,972	15.50 % Below	177,482	7-M/s Soomar Khan			
× 03	120,688	32 % Below	177,482	6-M/s Pathan Ali Mahar			
x 03	159,556	10.10 % Below	177,482	5-M/s Faqir Mohammad Mithal			
× 03	150,860	15 % Below	177,482	4-M/s Shafqat Traders	1		,
x 03	167,720	5.5 % Below	177,482	3 -M/s Hamadullah Abbasi			1
x 03	195,230	10 % Above	177,482	2-M/s Al-Ameer Enterprises	24,963	Add: Cartage of Material (+)	2
x 03	195,230	10 % Above	177,482	1-M/s Elahi Enterprises	177,482	Schedule 'B'	1
8	7	6	5	4	ω	2	1
× 03	lotal	the Contractor	Amount		Amount		
Therefore	T :	Rate quoted by	Schedule 'B'	Wasay of Contractor	Schedule 'B'	Estimate Custon Control	en No.
Date of Opening:			i i				

(Member)

(Member)

(Chairman)

PROVINCIAL HIGHWAYS SUB-DIVISION ASSISTANT ENGINEER SUKKUR

(JAVED AHMED KALHORO)

PUBLIC HEALTH ENGINEERING

SUB-DIVISION ROHRI

(HAFEEZULINH MJEMON)

ASSISTANT ENGINEER

PROVINCIAL HIGHWAYS DIVISION (ABDUL MAJEED PANHYAR) EXECUTIVE ENGINEER SUKKUR

COMPARATIVE STATEMENT

Date of Issue:

16/2/2016

(Part-A)

work:-NO.2225 (2015-16) 12- CONSTRUCTION OF PUCCA ROAD FROM QAZI WAH TO VILLAGE MOHAMMAD BUX CHACHAR MILE 0/5-1/4 (1.41 KMS) ADP

				-		7	7	Т-	Ţ-			_		T	т—	Τ-		7
		В.	Þ	_		,		1			,		2				S. No.	
Percentage Saving	Difference (A-B)	B. Total Cost as Per Tender	A. Total Cost as Per Estimate	OVER ALL POSITION SAVING AND EXCESS	FINANCIAL REVIEW		1				P. Ton (-)	23.45 Tons @ Rs. 5427/-	Ded: Diff: Cost of Bitumen	Schedule 'B'	2		Esulvidie Cost	
30.38%	3,042,443	6,971,770	10,014,213	EXCESS		10,014,213	1		,				127,263	10,141,476	3	Amount	Schedule 'B'	
		individual tenders.	statement as per rates and amount quoted in the	and found correct incorporated in the comparative	Certified that the entires have been checked	,	ı	7-M/s Soomar Khan	6-M/s Pathan Ali Mahar	5-M/s Fagir Mohammad Mithal	4-M/s Shafqat Traders	3 -M/s Hamadullah Abbasi	2-M/s Al-Ameer Enterprises	1-M/s Elahi Enterprises	4		Name of Contractor	
			quoted in the	he comparative	been checked	ı	,	10,141,476	10,141,476	10,141,476	10,141,476	10,141,476	10,141,476	10,141,476	5	Amount	Schedule 'B'	
		being a						15.50 % Below	30 % Below	25.10 % Below	At par	4.5 % Below	5 % Below	5 % Above	6	the Contractor	Rate quoted by	
		lowest, hence is I	Part-A	Government Contractor	e rate quoted by	,	ı	8,605,042	7,099,033	7,595,965	10,141,476	9,685,110	9,634,402	10,648,550	7	Ota		
		being a lowest, hence is hereby recommended	30 % Below		The rate quoted by M/S PATHAN ALI MAHAR	,	.	127,263	127,263	127,263	127,263	127,263	127,263	127,263	8	Bitumen	Ded: Cost of	Date of Opening:
		¹ed.			MAHAR	-	-	8,477,779	6,971,770	7,468,702	10,014,213	9,557,847	9,507,139	10,521,287	9	0.10(a)	7	1//2/2016

(Member)

(Member)

PROVINCIAL HIGHWAYS SUB-DIVISION (JAVED AHMED KALHORO) ASSISTANT ENGINEER

UPROVINCIAL HIGHWAYS DIVISION
SUKKUR (ABDUL WAJEED PANHYAR) EXECUTIVE ENGINEER SUKKUR

The second

PUBLIC HEALTH ENGINEERING

SUB-DIVISION ROHRI

(HAFEEZULTIN MEMON) ASSISTANT ENGINEER

BIDDERS QUALIFICATION REPORT

NIT No. TC/G-55/ 146 Dated 31-12-2015

Provincial Highways Division Sukkur

1.	Name of Procuring Agency:	Executive Engineer Provincial Highways Division Sukkur
2.	Tender Reference No.	NIT No. TC/G-55/ 146 Dated 31-12-2015
3.	Tender description / Name of work /	Construction of Pucca Road from Qazi
	item:	Wah to Village Mohammad Bux Chachar
		Mile 0/5-1/4 (1.41 Kms)
4.	Method of Procurement:	Single stage – one envelope procedure
5.	Name of Firm / Bidder:	M/s Pathan Ali Mahar
6.	N.T.N:	Available
7.	Registration with P.E.C:	Registered
8.	Sindh Board of Revenue	Available
9.	Relevant Experience:	Available
10.	Funds / Budget	Available
11.	05% Earnest Money	Available
12.	Tender Fee / Cost of Bidding	Deposited
	Document	

(Member)

(Member)

(Chairman)

(Hafeezulin Memon)

Assistant Engineer

Cub-Division Rohri

(Javed Ahmed Kalhoro)

Assistant Engineer

Public Health Engineering Provl. Highways Sub-Division WProvincial Highways Division

Sukkur

(Abdul Majeed Panhyar)

Executive Engineer

BID EVALUATION REPORT

1. Name of Procurit g Agency:

Executive Engineer Provincial Highways Division Sukkur

Tender Referenci No:

N.I.T NO: TC/G-55/ 146 /2015 DATED 31-12-2015

Tender Description/Name of work/item:

S.NO.15:- CONSTRUCTION OF ROAD FROM VOHRL TO MOULA ALI

MILE 0/5-1/3 (1.20 KMS) ADP NO. 2231 (2015-16)

Method of Procurement:

Single Stage - One Envelope Bidding procedure

Tender Published:

SPPRA Website S. No: ID 26197

1 Daily Jijal Hyderabad Dated 14-01-2016

2 Daily Kuwat Karachi Dated 15-01-2016

3 Daily Trade & Finance Karachi Dated 14-01-2016

08 Nos:

Total Bid Documents Sold:

03 Nos:

Total Bids Receiv d:

8. Technical Bid Opening date: (if applicable) Not Applicable

No. of Bid technically qualified (if applicable) Not Applicable

02 Nos.

10. Bid (s) Rejected: 11. Financial Bid Opening date:

17/2/2016

Bid Evaluation Report: 12.

12.	Bid Evaluation Report.		T			
S. N o.	Name of Firm or	Cost offered by	Ranking in	Comparison with	Reasons for	Remarks
	Bidder	the	terms of	Estimated cost	acceptance/	
		Bidder	cost		rejection	
1	2	3	4	5	6	7
1	M/s Hamadullah Abassi	10,464,883	2nd Lowest	A- 5 % Ab o ve	Being the highest	The above Rates
					rates are bidder	quoted by the
	!	186,356	}	B- 5 % Above	has been rejected	Contractors being
*		100,000		5 3 70 7 15 6 7 6		above, from Ceiling fixed by Chief
		40.654.220	1	•		Engineer Highways
		10,651,239]			Department
						Hyderabad.
2	M/s Asif Ali	10,766,996	3rd Lowest	A- 8 % Above	Being the highest	The above Rates
			}		rates are bidder	quoted by the
		204,104	1	B- 15 % Ab o ve	has been rejected	Contractors being above, from Ceiling
			1			fixed by Chief
		10 071 100	1			Engineer Highways
		10,971,100) j]	Department
			ļ			Hyderabad.
3	M/s Niaz Ali	10,414,531	1st Lowest	A- 4.5 % Above		The above Rates
,)			quoted by the Contractors being
		184,759)	B- 4.10 % Above		above, from Ceiling
						fixed by Chief
		10 500 200	1			Engineer Highways
		10,599,290				Department
	r	<u> </u>	<u> </u>		<u> </u>	Hyderabad.

Signature of the Chairman / Members of the Committee:-

(Member)

(Member)

(Chairman)

(HAFEEZUMLAH MELTON)

(JAVED AHMED KALHORO)

ASSISTANT ENGINEER

PROVINCIAL HIGHWAYS SUB-DIVISION

(ABDUL# AJEED PANHYAR)

EXECUTIVE ENGINEER

\ PROVINCIÁL HIGHWAYS DIVISION

SUKKUR

ASSISTANT ENGIN :ER PUBLIC HEALTH ENGIN SERING SUB-DIVISION RO 1RI

OFFICE OF THE EXECUTIVE ENGINEER, PROVINCIAL HIGHWAYS DIVISION SUKKUR.

COMPARATIVE STATEMENT

NIT NO: TC/G-55/ 146 / OF 2015 DATED 31-12-2015

Date of Opening 17-02-2016

Name of work:-

S.NO:15:- CONSTRUCTION OF ROAD FROM VOHRI TO MOULA ALI MILE 0/5-1/3 (1.20 KMS) ADP NO. 2231 (2015-16).

S. No.	Name of Contractor	Rate quot	ed by Contractor
1	M/s Hamadullah Abassi	1	5 % Above
2	M/s Asif Ali	1	8 % Above 15 % Above
3	M/s Niaz Ali	i	4.5 % Above 4.10 % Above

(Member)

(Hafeezullah Mcmon)

Assistant Engineer
Public Health Engineering
Sub-Division Rohri

(Javed Ahmed Kalhoro)

(Member)

Assistant Engineer Provincial Highways Sub-Division

Sukkur

(Chairman)

(Abduly) ajeed Panhyar)

Executive Engineer

Provincial Highways Division

BIDDERS QUALIFICATION REPORT

NIT No. TC/G-55/ 146 Dated 31-12-2015

Provincial Highways Division Sukkur

1.	Name of Procuring Agency:	Executive Engineer Provincial Highways Division Sukkur
2.	Tender Reference No.	NIT No. TC/G-55/ 146 Dated 31-12-2015
3.	Tender description / Name of work /	Construction of Road from Vohri to Moula
	item:	Ali Mile 0/5-1/3 (1.20 Kms)
4.	Method of Procurement:	Single stage – one envelope procedure
5.	Name of Firm / Bidder:	M/s Niaz Ali
6.	N.T.N:	Available
7.	Registration with P.E.C:	Registered
8.	Sindh Board of Revenue	Available
9.	Relevant Experience:	Available
10.	Funds / Budget	Available
11.	05% Earnest Money	Available
12.	Tender Fee / Cost of Bidding	Deposited
	Document	

(Member)

(Member)

(Chairman)

(Hafeezu Th Memon)

Assistant-Engineer

Sub-Division Rohri

(Javed Ahmed Kalhoro)

Assistant Engineer

Executive Engineer Public Health Engineering Provl. Highways Sub-Division Provincial Highways Division

Sukkur

Sukkur

(Abdul Majeed Panhyar)

BID EVALUATION REPORT

Name of Procuring Agency: 1.

Executive Engineer Provincial Highways Division Sukkur

Tender Reference No:

N.I.T NO: TC/G-55/ 146 /2015 DATED 31-12-2015

3. Tender Description/Name of work/item: S.NO.13:- CONSTRUCTION OF ROAD FROM DADLOI CHEECHRO ROAD @ MILE 0/2 TO DADLOI MINOR MILE 0/5-1/7 (2.00 KMS)

ADP NO. 2229 (2015-16)

Method of Procurement: 4.

Single Stage - One Envelope Bidding procedure

Tender Published: 5.

SPPRA Website S. No: ID 26197

- 1 Daily Jijal Hyderabad Dated 14-01-2016
- 2 Daily Kuwat Karachi Dated 15-01-2016
- 3 Daily Trade & Finance Karachi Dated 14-01-2016

Total Bid Documents Sold: 6.

09 Nos:

Total Bids Received: 7.

05 Nos:

Technical Bid Opening date: (if applicable) 8.

Not Applicable

No. of Bid technically qualified (if applicable) Not Applicable 9.

Bid (s) Rejected: 10.

04 Nos.

Financial Bid Opening date: 11.

17/2/2016

Rid Evaluation Report: 12

12.	Bid Evaluation Report.				· · · · · · · · · · · · · · · · · · ·	
5. No.	Name of Firm or	Cost offered by	Ranking in	Comparison with	Reasons for	Remarks
	Bidder	the	terms of	Estimated cost	acceptance /	
		Bidder	cost		rejection	
1	2	3	4	5	6	7
1	M/s Saher Enterprises	12,163,307	5th Lowest	A- 25 % Below	Being the highest	Responsive
		532,446]	B- At par	rates are bidder	
		12,695,753		-	has been rejected	
2	M/s Zubair Ali & Brothers	10,188,089	1st Lowest	A- 37 % Below	Being the lowest	Responsive .
		532,446		B- At par	rates are bidder	
		10,720,535		-	accepted	
3	M/s Niaz Ali	11,463,751	4th Lowest	A- 29.25 % Below	Being the highest	Responsive
	4.	479,202		B- 10 % Below	rates are bidder	
	,	11,942,953		-	has been rejected	
4	M/s Aziz A. Construction	11,134,548	2nd Lowest	A- 31.25 % Below	Being the highest	Responsive
	Co.	367,389	1	B - 31 % Below	rates are bidder	
-		11,501,937	1	-	has been rejected	
5	M/s Khan Construction	11,340,300	3rd Lowest	A- 30 % Below	Being the highest	Responsive
	Co.	506,424		B- 5 % Below	rates are bidder	
		11,846,724	1		has been rejected	

Signature of the Chairman / Members of the Committee:-

(Member)

(Member)

(HAFEEZUMAH MEI 10N)

(JÁVED AHMED KALHORO)

ASSISTANT ENGINEER

PROVINCIAL HIGHWAYS 5UB-DIVISION

SUKKUR

(Chairman)

(ABDUL NA) EED PANHYAR)

EXECUTIVE ENGINEER

PROVINCIAL HIGHWAYS DIVISION

SUKKUR

ASSISTANT ENGINEER PUBLIC HEALTH ENGINEERING SUB-DIVISION RO HRI

OFFICE OF THE EXECUTIVE ENGINEER, PROVINCIAL HIGHWAYS DIVISION, SUKKUR.

COMPARATIVE STATEMENT

NIT NO: TC/G-55/ 146 / OF 2015 DATED 31-12-2015

Date of Opening 17-02-2016

Name of work:-

S.NO:13:- CONSTRUCTION OF ROAD FROM DADLOI CHEECHRO ROAD @ MILE 0/2 TO DADLOI MINOR MILE 0/5-1/7 (2.00 KMS) ADP NO. 2229 (2015-16).

S. No.	Name of Contractor	Rate quoted by Contractor
1	M/s Saher Enterprises	Part-A 25 % Below Part-B At par
2	M/s Zubair Ali & Brothers	Part-A 37 % Below Part-B At par
3	M/s Niaz Ali	Part-A 29.25 % Below Part-B 10 % Below
4	M/s Aziz A. Construction Co.	Part-A 31.25 % Below Part-B 31 % Below
5	M/s Khan Construction Co.	Part-A 30 % Below Part-B 5 % Below

(Member)

(Member)

(Chairman)

(Hafeezu an Nemon)

Assistant Engineer
Public Health Engineering

Sub-Division Pohri

Alma Jac

(Javed Ahmed Kalhoro)

Assistant Engineer
Provincial Highways Sub-Division

Su**k**kur

(Abdul Majeed Panhyar)

Executive Engineer

Provincial Highways Division

GENERAL ABSTRACT

Name of work

S.NO:13:- CONSTRUCTION OF ROAD FROM DADLOI CHEECHRO ROAD @ MILE 0/2 TO DADLOI MINOR MILE 0/5-1/7 (2.00 KMS) ADP NO. 2229 (2015-16)

S. No.	Name of Contractor	Tender Amount	
1	M/s Saher Enterprises	12695753/-	
	M/s Zubair Ali & Brothers	10720535/-	
3	M/s Niaz Ali	11942953/-	
4	M/s Aziz A. Construction Co.	11501937/-	
5	M/s Khan Construction Co.	11846724/-	

(Member)

(Member)

(Chairman)

HAFEEZ**ALI** ALI NIEMON)

ASSISTANT ENCONEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION ROHRI

(JAVED AHMED KALHORO)

ASSISTANT ENGINEER
PROVINCIAL HIGHWAYS SUB-DIVISION
SUKKUR

(ABDUL MAJEED PANHYAR)

EXECÚTIVE ENGINEER PROVINCIAL HIGHWAYS DIVISION

COMPARATIVE STATEMENT

work:-13- CONSTRUCTION OF ROAD FROM DADLOI CHEECHRO ROAD @ MILE 0/2 TO DADLOI MINOR MILE 0/5-1/7 (2.00 KMS) ADP NO.2229 (2015-16)Date of Issue:

									T		.		<u> </u>		^ ^ Z	
	Difference (A-B)	B. Total Cost as Per Tender	A. Total Cost as Per Estimate	OVER ALL POSITION SAVING AND EXCESS	FINANCIAL REVIEW				P. Ton (-)	33.50 Tons @ Rs. 5427/-	Ded: Diff: Cost of Bitumen	1 Schedule 'B'	2			
72.20	6,090,255	10,188,089	16,278,344	EXCESS		16,278,344		,		, B	181,804	16,460,148	3	Amount	Schedule 'B'	
		individual tenders.	statement as per rates and amount quoted in the	and found correct incorporated in the comparative	Certified that the entires have been checked		1	5-M/s Khan Construction Co.	4-M/s Aziz A. Construction Co.	3-M/s Niaz Ali	2-M/s Zubair Ali & Brothers	1-M/s Saher Enterprises	4	The state of Country of the	Name of Contractor	
			t quoted in the	he comparative	e been checked	-	1	16,460,148	16,460,148	16,460,148	16,460,148	16,460,148	5	Amount	Schedule 'B'	
		being a		Govern	Th	-	•	30 % Below	31.25 % Below	29.25 % Below	37 % Below	25 % Below	6	the Contractor	Rate quoted by	
		lowest, hence is l	Part-A	Government Contractor	The rate quoted by	ı	i	11,522,104	11,316,352	11,645,555	10,369,893	12,345,111	7	1019	T)	
		being a lowest, hence is hereby recommended.	37 % Below	יאון ט בסטאווא אנוי	M/S ZIBAIR AII 8. BROTHERS		-	181,804	181,804	181,804	181,804	181,804	8	Bitumen	Ded: Cost of	Date of Opening:
		ed.		X DNO TIENS	REPUTHERS	1	-	11,340,300	11,134,548	11,463,751	10,188,089	12,163,307	9	G. 101a1	7	17/2/2016

(Member)

(HAFEEZULLE MEMON)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIWISION ROHRI

7 May

('JAVED AHMED KALHORO)

ASSISTANT ENGINEER
PROVINCIAL HIGHWAYS SUB-DIVISION
SUKKUR

(Chairman)

(ABDUL MAJEED PANHYAR)
EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
SUKKUR

Date of issue

16/2/2016

COMPARATIVE STATEMENT

work:-13- CONSTRUCTION OF 3' SPAN CULVERTS (03 NOS:) ALONG CONSTRUCTION OF ROAD FROM DADLOI CHEECHRO ROAD @ MILE 0/2 TO DADLOI MINOR MILE 0/5-1/7 (2.00 KMS) ADP NO.2229 (2015-16)

Schedule 'B' Schedule 'B' Schedule 'B' Amount Amou		
Schedule 'B' Amount 3 177,482 1(+) 23,764 201,246 603,738 N IG AND EXCESS 603,738 56 532,446		
Schedule 'B' Amount 3 177,482 +) 23,764 +) 201,246 603,738 AND EXCESS 603,738	enders.	being a lowest, hence is hereby recommended.
dule 'B' 10unt 3 7,482 7,764 - 1,246 3,738	as per rates and amount quoted in	in the
imate Cost Schedule 'B' Amount Name of Currinactor Sche An	correct incorporated in the compara	rative Government Contractor
imate Cost Schedule 'B' Name of Curinactor 2 3 4 177,482 1-M/s Saher Enterprises e of Material (+) 23,764 2-M/s Zubair Ali & Brothers - 3-M/s Niaz Ali - 4-M/s Aziz A. Construction Co. - 5-M/s Khan-Construction Co. 201,246 5-M/s Khan-Construction Co.		checked
imate Cost Amount 2 3 177,482 1-M/s Saher Enterprises e of Material (+) 23,764 2-M/s Zubair Ali & Brothers 3-M/s Niaz Ali		-
imate Cost Amount 2 3 4 177,482 1-M/s Saher Enterprises e of Material (+) 23,764 2-M/s Zubair Ali & Brothers - 3-M/s Niaz Ali - 4-M/s Aziz A. Construction Co. 5-M/s Khan-Construction Co.		
imate Cost Amount 2 3 177,482 1-M/s Saher Enterprises e of Material (+) 23,764 2-M/s Zubair Ali & Brothers 3-M/s Aziz A. Construction Co.	1	182 5 % Below
imate Cost Amount 2 3 177,482 e of Material (+) 23,764 - 3-M/s Niaz Ali		182 31 % Below
imate Cost Amount 2 3 177,482 e of Material (+) 23,764 Schedule 'B' Name of Cuntractor 4 2 3 4 2-M/s Saher Enterprises		182 10 % Below
Schedule 'B' Amount 2 3 177,482 1-M/s Saher Enterprises	P	182 At par
Amount 3 Name of Curicactor	1	182 At par
Amount Name of Curicactor		6
Schedule B	A	unt the Contractor
_	4	le 'B' Rate quoted by

(Member)

(Chairman)

PROVINCIAL HIGHWAYS SUB-DIVISION JAVED AHMED KALHORO)

PUBLIC HEALTH ENGINEERING

ASSISTANT ENGINEER

SUB-DIVISION ROHRI

(HAFEEZU ZH MEMON)

(ABDUL WAJEED PANHYAR) EXECUTIVE ENGINEER

PROVINCIAL HIGHWAYS DIVISION SUKKUR

(Member)

ASSISTANT ENGINEER

BIDDERS QUALIFICATION REPORT

NIT No. TC/G-55/ 146 Dated 31-12-2015

Provincial Highways Division Sukkur

1.	Name of Procuring Agency:	Executive Engineer Provincia Highways Division Sukkur
2.	Tender Reference No.	NIT No. TC/G-55/ 146 Dated 31-12-2015
3.	Tender description / Name of work /	Construction of Road from Dadloi
	item:	Cheechro road @ mile 0/2 Dadloi Minor
		Mile 0/5-1/7 (2.00 Kms)
4.	Method of Procurement:	Single stage – one envelope procedure
5.	Name of Firm / Bidder:	M/s Zubair Ali & Brothers
6.	N.T.N:	Available
7.	Registration with P.E.C:	Registered
8.	Sindh Board of Revenue	Available
9.	Relevant Experience:	Available
10.	Funds / Budget	Available
11.	05% Earnest Money	Available
12.	Tender Fee / Cost of Bidding	Deposited
	Document] i

(Member)

(Member)

(Chairman)

(Hafeezul Mar Memon) Assistant Engineer

Sub-Division Rohri

(Javed Ahmed Kalhoro)

Assistant Engineer

Public Health Engineering Provl. Highways Sub-Division Sukkur

(Abdul Majeed Panhyar)

Executive Engineer Provincial Highways Division

BID EVALUATION REPORT

1. Name of Procuring Agency: Executive Engineer Provincial Highways Division Sukkur

Tender Reference No:

N.I.T NO: TC/G-55/ 146 /2015 DATED 31-12-2015

Tender Description/Name of work/item: 3.

S.NO.9:- CONSTRUCTION OF ROAD FROM LOUNG FAKIR TO

SALEHPAT NARA CANAL BRIDGE MILE 4/0-5/0 (2 NOS: CAUSE

WAY) ADP NO. 2000 (2015-16)

4. Method of Procurement: Single Stage - One Envelope Bidding procedure

5. Tender Published: SPPRA Website S. No: ID 26197

1 Daily Jijal Hyderabad Dated 14-01-2016

2 Daily Kuwat Karachi Dated 15-01-2016

3 Daily Trade & Finance Karachi Dated 14-01-2016

6. Total Bid Documents Sold: 11 Nos:

7. Total Bids Received: 06 Nos:

8. Technical Bid Opening date: (if applicable) Not Applicable

9. No. of Bid technically qualified (if applicable) Not Applicable

10. · Bid (s) Rejected: 05 Nos.

Financial Bid Opening date: 11.

17/2/2016

12 Bid Evaluation Report:

12.	Bid Evaluation Report:		,			
S. No.	Name of Firm or	Cost offered by	Ranking in	Comparison with	Reasons for	Remarks
	Bidder	the	terms of	Estimated cost	acceptance /	
		Bidder	cost		rejection	
1	2	3	4	5	6	7
1	M/s Bashir Ahme I Kolachi	2,097,728	3rd Lowest	27.90 % Below	Being the Eighest	Responsive
	: •	2,097,728		-	rates are bidder has been rejected	
2	M/s Àbdul Wahid	2,909,470	6th Lowest	Atpar	Being the highest	Responsive
		2,909,470			rates are bidder has been rejected	
3	M/s Sanaullah Mahar	2,211,198	4th Lowest	24 % Below	Being the highest	Responsive
·		2,211,198		-	rates are bidder has been rejected	
4	M/s Zubair Ali & Frothers	2,211,198	5th Lowest	24 % Below	Being the highest	Responsive
		2,211,198		-	rates are bidder has been rejected	
5	M/s Ajlal Mustafa	2,007,534	2nd Lowest	31 % Below	Being the highest	Responsive
		2,007,534			rates are bidder has been rejected	
6	M/s Awais & Brothers	1,862,060	1st Lowest	36 % Below	Being the lowest	Recommended
		1,862,060		-	rates are bidder accepted	for Award of

Signature of the Chairman / Members of the Committee:-

(Member)

(Member)

(Chairman)

(HAFEEZU HALL MENION) ASSISTANT ENGINGER

PUBLIC HEALTH ENGINEERING

SUB-DIVISION ROHRI

AHMED KALHORO)

ASSISTANT ENGINEER

PROVINCIAL HIGHWAYS SUB-DIVISION

SUKKUR

EXECUTIVE ENGINEER

VPROVINČIAL HIGHWAYS DIVISION

OFFICE OF THE EXECUTIVE ENGINEER, PROVINCIAL HIGHWAYS DIVISION, SUKKUR.

COMPARATIVE STATEMENT

NIT NO: TC/G-55/ 146 / OF 2015 DATED 31-12-2015

Date of Opening 17-02-2016

Name of work:-

S.NO:9:- CONSTRUCTION OF ROAD FROM LOUNG FAQIR TO SALEHPAT NARA CANAL BRIDGE MILE 4/0-5/0 (CAUSE WAY) ADP NO. 2600 (2015-16).

S. No.	Name of Contractor	Rate quo	ted by Contractor
1	M/s Bashir Ahmed Kolachi	27.	90 % Below
2	M/s Abdul Wahid		At par
3	M/s Sanauliah Mahar	2.	1 % Below
4	M/s Zubair Ali & Brother	2.	4 % Below
5	M/s Ajlal Mustafa	3	1 % Below
6	M/s Awais & Brothers	30	5 % Below

(Member)

(Hafeezulla Memon)

Assistant Engineer
Public Healtl Engineering
Sub-Division Rohri

(Member)

(Javed Ahmed Kalhoro)

Assistant Engineer
Provincial Highways Sub-Division
Sukkur

(¢hairman)

(Abdu) Majeed Panhyar)

Executive Engineer

Provincial Highways Division

GENERAL ABSTRACT

Name of work

S.NO:9:- CONSTRUCTION OF ROAD FROM LOUNG FAKIR TO SALEHPAT NARA CANAL BRIDGE MILE 4/0-5/0 (CAUSE WAY) (2 NOS.) ADP NO. 2000 (2015-16)

S. No.	Name of Contractor	Tender Amount
1	M/s Bashir Ahmed Kolachi	2097728/-
. 2	M/s Abdul Wahid	2909470/-
3	M/s Sanaullah Mahar	2211198/-
4	M/s Zubair Ali & Brother	2211198/-
5	M/s Ajlal Mustafa	2007534/-
6	M/s Awais & Brothers	1862060/-

(Member)

(Member)

(Chairman)

(HAFEEZUULH MEMON)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION ROHRI

(JAVED AHMED KALHORO)

ASSISTANT ENGINEER

PROVINCIAL HIGHWAYS SUB-DIVISION
SUKKUR

(ABDUL MAJEED PANHYAR)

EXECUTIVE ENGINEER IPROVINCIAL HIGHWAYS DEVISION

-SHKKUR

COMPARATIVE STATEMENT

Date of Issue:

16/2/2016

work:-Name of 9- CONSTRUCTION OF ROAD FROM LOUNG FAKIR TO SALEHPAT NARA CANAL BRIDGE MILE 4/0-5/0 (2 NOS. CAUSE WAYS) ADP NO.2000 (2015-16)

						44.86%	Percentage Saving	
1			(1,515,328	Difference (A-B)	
ed.	being a lowest, hence is hereby recommended.	lowest, hence is h	being a		individual tenders.	1,862,060	B. Total Cost as Per Tender	в.
	36 % Below			quoted in the	statement as per rates and amount quoted in the	3,377,388	A. Total Cost as Per Estimate	Ą
		Government Contractor	Governi	he comparative	and found correct incorporated in the co	XCESS	OVER ALL POSITION SAVING AND EXCESS	
THERS	The rate quoted by M/S AWAIS & BROTHERS	e rate quoted by I	Th	been checked	Certified that the entires have bee		FINANCIAL REVIEW)
	,		1	ŧ	4	3,377,388	× 02	
1,862,060	x 02	931,030	36 % Below	1,454,735	6-M/s Awais & Brothers	1,688,694		
2,007,534	x 02	1,003,767	31% Below	1,454,735	5-M/s Ajlal Mustafa			
2,211,198	x 02	1,105,599	24 % Below	1,454,735	4-M/s Zubair Ali & Brother			,
2,211,198	× 02	1,105,599	24 % Below	1,454,735	3 -W/S Sanaulian Wahar			
2,909,470	× 02	1,454,735	At par	1,454,735	2-IVI/S Abdul Wahid	233,959	And callage of Material (+)	
2,097,728	× 02	1,048,864	27.90 % Below	1.454,735	1-W/s Bashir Ahmed Kolachi	1,454,735	Add: Carrage of Material (1)	J F
9	8	7	6	5	4	1 1 L	Schodulo (B)	-> F-
1	× 02		the Contractor	Amount		Amount		ے
) ,	Therefore		Rate quoted by	Schedule 'B'	Name of Contractor	Schedule 'B'	Estimate Cost	S. No.
17/2/2016	Date of Opening:							

(Member)

(Member)

PROVINCIAL HIGHWAYS SUB-DIVISION (JAVED ÁHMED KALHORO) ASSISTANT ENGINEER SUKKUR

PUBLIC HEALTH ENGINEERING

SUB-DIVISION ROHRI

(HAFEEZULE WEARSMON) ASSISTANT ENGINEER

(Chairman)

PROVINCIAL HIGHWAYS DIVISION (ABDUL MAJEED PANHYAR) EXECUTIVE ENGINEER SUKKUR

BIDDERS QUALIFICATION REPORT

NIT No. TC/G-55/ 146 Dated 31-12-2015

Provincial Highways Division Sukkur

1.	Name of Procuring Agency:	Executive Engineer Provincial Highways
		Division Sukkur
2.	Tender Reference No.	NIT No. TC/G-55/ 146 Dated 31-12-2015
3.	Tender description / Name of work /	Construction of road from Loung Fakir to
	item:	Salehpat Nara Canal Bridge Mile 4/0-5/0
		(Cause Way)
4.	Method of Procurement:	Single stage – one envelope procedure
5.	Name of Firm / Bidder:	M/s Awais & Brothers
6.	N.T.N:	Available
7.	Registration with P.E.C:	Not Applicable
8.	Sindh Board of Revenue	Not Applicable
9.	Relevant Experience:	Available
10.	Funds / Budget	Available
11.	05% Earnest Money	Available
12.	Tender Fee / Cost of Bidding	Deposited
l	Document	:

(Member)

(Member)

(Chairman)

(Kafeezul An Wemon)

Assistapt Engineer

Sub-Division Rohri

(Javed Ahmed Kalhoro)

Assistant Engineer

Public Health Engineering Provl. Highways Sub-Division Sukkur

(Abdul Majeed Panhyar)

Executive Engineer

Provincial Highways Division

BID EVALUATION REPORT

Name of Procuring Agency:

Tender Reference No:

Tender Published:

Method of Procurement:

Total Bid Documents Sold:

Executive Engineer Provincial Highways Division Sukkur

N.I.T NO: TC/G-55/ 146 /2015 DATED 31-12-2015

Tender Description/Name of work/item:

S.NO.18:- IMPROVEMENT / CONSTRUCTION OF ROAD FROM

NATIONAL HIGHWAY BAGO WAH ON BOTH SIDE MILE 0/0-0/5

(1.00 KM) (ONE SIDE) ADP NO. 1904 (2015-16)

Single Stage - One Envelope Bidding procedure

SPPRA Website S. No: ID 26197

1 Daily Jijal Hyderabad Dated 14-01-2016

2 Daily Kuwat Karachi Dated 15-01-2016

3 Daily Trade & Finance Karachi Dated 14-01-2016

07 Nos:

03 Nos:

7. Total Bids Received:

8. Technical Bid Opening date: (if applicable)

9.

No. of Bid technically qualified (if applicable) Not Applicable

10. Bid (s) Rejected:

-1

6.

11. Financial Bid Opening date: Not Applicable

02 Nos.

17/2/2016

12. **Bid Evaluation Report:**

S. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks
1	2	3	4	5	6	7
1	M/s Mushtaque #hmed	15,030,761	2nd Lowest	A- 19 % Ab o ve	Being the highest	The above Rates
	Kolachi	791,604		B- 18 % Above	rates are bidder has been rejected	quoted by the Contractors being
		1,714,259		C- 18 % Ab o ve	nas been rejected	above, from Ceiling fixed by Chief
		12,908,045		D- 18 % Ab ov e		Engineer Highways
		30,444,669				Department Hyderabad.
2	M/s National Enterprises	15,030,761	3rd Lowest	A- 19 % Abo v e	Being the highest	The above Rates
		798,312		B- 19 % Above	rates are bidder	quoted by the Contractors being
		1,728,787		C- 19 % Above	has been rejected	above, from Ceiling fixed by Chief
		13,017,435	[D- 19 % Above		Engineer Highways
		30,575,295				Department Hyderabad.
3	M/s Nazimuddin Dahar &	13,751,104	1st Lowest	A- 9 % Above	-	The above Rates
	Sons	731,229		B- 9 % Above		quoted by the Contractors being
		1,583,511		C- 9 % Above		above, from Ceiling fixed by Chief
		11,923,533		D- 9 % Above		Engineer Highways
•		27,989,377	1			Department Hyderabad.

Signature of the Chairman / Members of the Committee:-

(Membell

(Member)

(Chairiman)

(HAFEEZULLAH MEI ION) ASSISTANT ENGINEER

PUBLIC HEALTH ENGINEERING SUB-DIVISION ROHRI

(JAVED AHMED KALHORO)

ASSISTANT ENGINEER

PROVINCIAL HIGHWAYS SUB-DIVISION

SUKKUR

(ABDUK EXECUTIVE ENGINEER

W PROVINCIAL HIGHWAYS DIVISION

OFFICE OF THE EXECUTIVE ENGINEER, PROVINCIAL HIGHWAYS DIVISION, SUKKUR.

COMPARATIVE STATEMENT

NIT NO: TC/G-55/ 146 / OF 2015 DATED 31-12-2015

Date of Opening 17-02-2016

Name of work:-

S.NO:18:- IMPROVEMENT / CONSTRUCTION OF ROAD FROM NATIONAL HIGHWAY BAGO WAH ON BOTH SIDE MILE 0/0-0/5 (1.00 KM) (ONE SIDE) ADP NO. 1904 (2015-16).

S.	Name of Contractor	Rate quoted by Contractor
No.		
1	M/s Mushtaque Ahmed Kolachi	Part-A 19 % Above
1		Part B 18% Above
		Part A 18 ^ Above
		Part BillSis Above
2	M/s National Enterprises	Part-A 19 % Above
	!	Part-B 19% Above
		Part-A 19 % Above
		Part-Bilg % Above
3	M/s Nazimuddin Dahar & Sons	Part-A 🤋 % Above
	•	Part-B 9 % Above
		Part-A 9 % Above
		Part-B 9 % Above

(Member)

(Hafeezu) M. P. emon)

Assistant Engineer

Public Health Engineering

Sub-Division Rohri

(Javed Ahmed Kalhoro)

(Member)

Assistant Engineer
Provincial Highways Sub-Division

Sukkur

(Chairman)

(Abd ///Majeed Panhyar

Ex**c**cutive Engineer

₩ Provincial Highways Division

Sakkur

BIDDERS QUALIFICATION REPORT

NIT No. TC/G-55/ 146 Dated 31-12-2015

Provincial Highways Division Sukkur

1.	Name of Procuring Agency:	Executive Engineer Provincial Highways
:		Division Sukkur
2.	Tender Reference No.	NIT No. TC/G-55/ 146 Dated 31-12-2015
3.	Tender description / Name of work /	Improvement / Construction of Road from
	¦item:	National Highway Bago Wah on Both Side
		Mile 0/0-0/5 (1.00 Km) (One Side)
4.	Method of Procurement:	Single stage – one envelope procedure
5.	Name of Firm / Bidder:	M/s Nazimuddin Dahar & Sons
6.	N.T.N:	Available
7.	Registration with P.E.C:	Registered
8.	Sindh Board of Revenue	Available
9.	Relevant Experience:	Avairable
10.	Funds / Budget	Available
11.	05% Earnest Money	Available
12.	Tender Fee / Cost of Bidding	Deposited
:	Document	:

(Member)

(Member)

(Chairman)

(Hafeez (Alba Memon)

Assistant Engineer

Sub-Division Rohri

(Javed Ahmed Kalhoro)

Assistant Engineer Public Health Engineering ProvI. Highways Sub-Division Wrovincial Highways Division

Sukkur

(Abdu/Majeed Panhyar)

BID EVALUATION REPORT

Name of Procuring Agency: 1.

Executive Engineer Provincial Highways Division Sukkur

Tender Reference No:

N.I.T NO: TC/G-55/ 146 /2015 DATED 31-12-2015

3. Tender Description/Name of work/item: S.NO.17:- W/R OF ROAD FROM MATHELO TO JARWAR

MILE 4/0-5/0 (1.61 KMS) ADP NO. 1883 (2015-16)

4. Method of Procurement: Single Stage - One Envelope Bidding procedure

5. Tender Published: SPPRA Website S. No: ID 26197

1 Daily Jijal Hyderabad Dated 14-01-2016 2 Daily Kuwat Karachi Dated 15-01-2016

3 Daily Trade & Finance Karachi Dated 14-01-2016

6. Total Bid Documents Sold: 09 Nos:

7. Total Bids Received: 03 Nos:

Technical Bid Opening date: (if applicable) 8.

Not Applicable

9. No. of Bid technically qualified (if applicable) Not Applicable

Bid (s) Rejected: 10.

02 Nos.

Financial Bid Opening date: 11.

17/2/2016

12. Bid Evaluation Report:

S. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks
Ť	2	3	4	5	6	7
1	M/s Lal Khan	17,193,102	3rd Lowest	A- At par	Being the highest	Responsive
		215,334		B- 36. 7 5 % Below	rates are bidder	
		17,408,436]	l	has been rejected	
2	M/s Najaf Enterprises	13,346,445	2nd Lowest	A- 22 % Below	Being the highest	Responsive
		306,402		B- 10 % Below	rates are bidder	
		13,652,847			has been rejected	
3	M/s Pathan Ali Mahar	12,821,901	1st Lowest	A- 25 % Below	Being the lowest	Recommended
	<u> </u>	234,910		B- 31 % Below	rates are bidder	for Award of
	;	13,056,811]		accepted	work

Signature of the Chairman / Members of the Committee:-

(Member)

(Member)

(Chairman)

(HAFEEZ HAH MEMON) ASSISTANT ENGINEER PUBLIC HEALTH ENGINEERING

SUB-DIVISION ROHRI

(JAVED AHMED KALHORO) **ASSISTANT ENGINEER**

PROVINCIAL HIGHWAYS SUB-DIVISION

SUKKUR

(ABDUL/MAJEED PANHYAR)

EXECUTIVE ENGINEER

//) PROVINCIAL HIGHWAYS DIVISION

OFFICE OF THE EXECUTIVE ENGINEER, PROVINCIAL HIGHWAYS DIVISION, SUKKUR.

COMPARATIVE STATEMENT

NIT NO: TC/G-55/ 146 / OF 2015 DATED 31-12-2015

Date of Opening 17-02-2016

Name of work:-

S.NO:17:- W/R OF ROAD FROM MATHELO TO JARWAR MILE 4/0-5/0 (1.61 KMS) ADP NO: 1883 (2015-16).

S.	Name of Contractor	Rate quoted by Contractor
No.		
1	M/s Lal Khan	Part-A At par
		Part-B 36.75 % Below
2	M/s Najaf Enterprises	Part-A 22 % Below
	•	Part-B 10 % Below
3	M/s Pathan Ali Mahar	Part-A 25 % Below
		Part-B 31 % Below

(Member)

(Member)

(Chairman)

(Hafeezullan Memon)

Assistant Engineer Public Health Engineering Sub-Division Rohri

Javed Ahmed Kalhoro) Assistant Engineer

Provincial Highways Sub-Division

Sukkur

Executive Engineer

M Provincial Highways Division

GENERAL ABSTRACT

Name of work

S:NO:17:- W/R OF ROAD FROM MATHELO TO JARWAR MILE 4/0-5/0 (1.61 KMS) ADP NO. 1883 (2015-16)

S. No.	Name of Contractor	Tender Amount
1	M/s Lal Khan	17408436/-
2	M/s Najaf Enterprises	13652847/-
3	M/s Pathan Ali Mahar	13056811/-
ū		

(Member)

(Member)

(Chairman)

(HAFEEZUHAH MEMON) ASSISTANT ENGINEER

PUBLIC HEALTH ENGINEERING
SUB-DIVISION ROHRI

(JAVED AHMED KALHORO)

ASSISTANT ENGINEER

PROVINCIAL HIGHWAYS SUB-DIVISION

SUKKUR

(ABDW/ MAJEED PANHYAR)

EXEQUTIVE ENGINEER

M PROVINCIAL HIGHWAYS DIVISION

Date of Issue:

16/2/2016

COMPARATIVE STATEMENT

work:-Name of 17-W/R OF ROAD FROM MATHELO TO JARWAR MILE 4/0-5/0 (1.61 KMS) ADP NO:1883 (2015-16)

													The state of the s	,
		В	A			,	,	ω	2	1	H			
Percentage Saving	Difference (A-B)	B. Total Cost as Per Tender	A. Total Cost as Per Estimate	OVER ALL POSITION SAVING AND EXCESS	FINANCIAL REVIEW	P. Ton (-)	80.63 Tons @ Rs. 5427/-	Ded: Diff: Cost of Bitumen	Add: 6 % Above premium	Schedule 'B'	2		For interest of the second of	
29.71%	5,420,289	12,821,901	18,242,190	XCESS		18,242,190	1	291,701	1,049,088	17,484,803	ω	Amount	Schedule 'B'	
		12,821,901 individual tenders.	statement as per rates and amount quoted in the	and found correct incorporated in the comparative	Certified that the entires have been checked			3 -M/s Pathan Ali Mahar	2-M/s Najaf Enterprises	1-M/s Lal Khan	4	regille of contractor		
			quoted in the	ne comparative	been checked	,		17,484,803	17,484,803	17,484,803	5	Amount	Schedule 'B'	•
		being a				-	,	25 % Below	22 % Below	At par	6	the Contractor	Rate quoted by	
		lowest, hence is	Part-A	Government Contractor	e rate quoted by		•	13,113,602	13,638,146	17,484,803	7	· Total	To+2	
		being a lowest, hence is hereby recommended.	25 % Below		The rate quoted by M/S PATHAN ALI MAHAR	,	,	291,701	291,701	291,701	8	Bitumen	Ded: Cost of	Date of Opening: 17/2/2016
		ed.			MAHA R		•	12,821,901	13,346,445	17,193,102	9	0	G Total	17/2/2016

(Member)

PUBLIC HEALTH ENGINEERING (HAFEEZULLA MEMON) ASSISTANT ENGINEER **5UB-DIVISION ROHRI**

(Member)

PROVINCIAL HIGHWAYS SUB-DIVISION (JAVED AHMED KALHORO) ASSISTANT ENGINEER SUKKUR

(Chairman)

(ABDUY MAJEED PANHYAR) EXECUTIVE ENGINEER moune

INPROVINCIAL HIGHWAYS DIVISION SUKKUR

Date of Issue:

16/2/2016

COMPARATIVE STATEMENT

Name of 17- REDACKING / EXTENSION OF 3' SPAN CULVERTS (02 NOS:) ALONG W/R OF ROAD FROM MATHELO TO JARWAR MILE 4/0-5/0 (1.61

Name of Contractor ount Name of Contractor Amount the Contractor Amount the Contractor 7 3 170,224 1-M/s Lal Khan 170,224 36.75 % Below 107,667 170,224 3 - M/s Pathan Ali Mahar 1,905 3 - M/s Pathan Ali Mahar 170,224 31 % Below 117,455 3,810 Certified that the entires have been checked and found correct incorporated in the comparative and found correct incorporated in the comparative statement as per rates and amount quoted in the being a lowest, hence is here 3,810 individual tenders.	Percentage Saving 38.79%
Name of Contractor ount ount ount the Contractor Amount the Contractor 7 8 170,224 1-M/s Lal Khan 170,224 1-M/s Najaf Enterprises 170,224 10% Below 153,201 ×02 170,224 10% Below 117,455 ×02 1,905 1,905 Certified that the entires have been checked and found correct incorporated in the comparative being a lowest, hence is hereby recommend to the being a lowest, hence is hereby recommend.	Difference (A-B) 148,
ount ount ount the Contractor Amount the Contractor 8 3	B. Total Cost as Per Tender 234,
ount ount 4 5 6 7 8 3 1-M/s Lal Khan 4 170,224 36.75 % Below 153,201 × 02 3-M/s Pathan Ali Mahar 170,224 31 % Below 17,455 × 02 1,905 Certified that the entires have been checked and found correct incorporated in the comparative Government Contractor 21 % Relow 21 % Relow Government Contractor 21 % Relow 31 % Relow Government Contractor 21 % Relow 31 % Relow Government Contractor 21 % Relow	A. Total Cost as Per Estimate 383,
Name of Contractor Amount the Contractor Total x 02 1-M/s Lal Khan 170,224 36.75 % Below 107,667 x 02 2-M/s Najaf Enterprises 170,224 10 % Below 153,201 x 02 3 -M/s Pathan Ali Mahar 170,224 31 % Below 117,455 x 02 Certified that the entires have been checked The rate quoted by M/S PATHAN ALI M	OVER ALL POSITION SAVING AND EXCESS
Name of Contractor Amount the Contractor Total x 02 1-M/s Lal Khan 170,224 36.75 % Below 107,667 x 02 2-M/s Najaf Enterprises 170,224 10 % Below 153,201 x 02 3-M/s Pathan Ali Mahar 170,224 31 % Below 117,455 x 02	FINANCIAL REVIEW
Name of Contractor Amount the Contractor Total x 02 1-M/s Lal Khan 4 5 6 7 8 2-M/s Najaf Enterprises 170,224 36.75 % Below 107,667 x 02 3-M/s Pathan Ali Mahar 170,224 10 % Below 153,201 x 02 3-M/s Pathan Ali Mahar 170,224 31 % Below 117,455 x 02	× 02 383,
Name of Contractor Amount the Contractor Total x 02 1-M/s Lal Khan 170,224 36.75 % Below 107,667 x 02 2-M/s Najaf Enterprises 170,224 10 % Below 153,201 x 02 3 -M/s Pathan Ali Mahar 170,224 31 % Below 117,455 x 02	. 191,
Name of Contractor Amount the Contractor Total x 02 4 5 6 7 8 1-M/s Lal Khan 170,224 36.75 % Below 107,667 x 02 2-M/s Najaf Enterprises 170,224 10 % Below 153,201 x 02	1
Name of Contractor Science of Contractor Total x 02 Amount the Contractor 7 8 1-M/s Lal Khan 170,224 36.75 % Below 10% Below 153,201 x 02	2 Add: Cartage of Material (+) 21,6
Name of Contractor Science of Contractor Total x 02 Amount the Contractor 7 8 1-M/s Lal Khan 170,224 36.75 % Below 107,667 x 02	T Schedule a
Name of Contractor Amount the Contractor 4 5 6 7 8	
Name of Contractor Amount the Contractor Total x 02	1 2 3
Nimo of Controller	S. No. Estimate Cost Amor
* Cchadille 'R' Rate quoted by	← Schedule 'B'

(Member)

(Member)

(HAFEEZULLING MEMON)
ASSISTANS ENGINEER
PUBLIC HEALTH ENGINEERING

SUB-DIVISION ROHRI

(JAVED AHMED KALHORO)

ASSISTANT ENGINEER
PROVINCIAL HIGHWAYS SUB-DIVISION
SUKKUR

(Chairman)

(ABDUL MALEED PANHYAR)
EXECUTIVE ENGINEER

PROVINCIAL HIGHWAYS DIVISION SUKKUR

BIDDERS QUALIFICATION REPORT

NIT No. TC/G-55/ 146 Dated 31-12-2015

Provincial Highways Division Sukkur

1.	Name of Procuring Agency:	Executive Engineer Provincial Highways Division Sukkur
2.	Tender Reference No.	NIT No. TC/G-55/ 146 Dated 31-12-2015
3.	Tender description / Name of work /	W/R of Road from Mathelo to Jarwar
	item:	Mile 4/0-5/0 (1.61 Kms)
4.	Method of Procurement:	Single stage – one envelope procedure
5.	Name of Firm / Bidder:	M/s Pathan Ali Mahar
6.	N.T.N:	Available
7.	Registration with P.E.C:	Registered
8.	Sindh Board of Revenue	Available
9.	Relevant Experience:	Available
10.	Funds / Budget	Available
11.	05% Earnest Money	Available
12.	Tender Fee / Cost of Bidding	Deposited
·	Document	

(Member)

(Member)

(Chairman)

(Hafeezullah Memon)

Assistant Engineer

Sub-Division Rohri

(Javed Ahmed Kalhoro)

Assistant Engineer

Public Health Engineering Provl. Highways Sub-Division Provincial Highways Division

Sukkur

(Abdu/Majeed Panhyar)

Executive Engineer

BID EVALUATION REPORT

Name of Procuring Agency:

Executive Engineer Provincial Highways Division Sukkur

Tender Reference Not

N.I.T NO: TC/G-55/ 146 /2015 DATED 31-12-2015

Tender Description/Name of work/item: 3.

S.NO.14:- CONSTRUCTION OF ROAD FROM FISH FARM TO DADLOE

MINOR MILE 0/5-1/4 (1.41 KMS) ADP NO. 2230 (2015-16)

4. Method of Procurement: Single Stage - One Envelope Bidding procedure

5. Tender Published: SPPRA Website S. No: ID 26197

1 Daily Jijal Hyderabad Dated 14-01-2016

2 Daily Kuwat Karachi Dated 15-01-2016

3 Daily Trade & Finance Karachi Dated 14-01-2016

Total Bid Documents Sold: 6.

12 Nos:

7. Total Bids Received: 06 Nos:

Technical Bid Opening date: (if applicable) 8.

Not Applicable

9. No. of Bid technically qualified (if applicable) Not Applicable

10. Bid (s) Rejected: 05 Nos.

· Financial Bid Opening date: 11.

17/2/2016

12 **Bid Evaluation Report:**

12.	Bid Evaluation Report:	T				
S. No.	Name of Firm or	Cost offered by	Ranking in	Comparison with	Reasons for	Remarks
	Bidder	the	terms of	Estimated cost	acceptance /	
		Bidder	cost		rejection	
1	2	3	4	5	6	7
1	M/s Zamir Ali Katto	7,729,392	1st Lowest	A- 33.75 % Below	Being the lowest	Recommended
		505,824	1	B- 5 % Below	rates are bidder	for Award of
	, the	8,235,216			accepted	work
2	M/s Sehar Enterprises	8,761,134	3rd Lowest	A- 22.05 % Below	Being the highest	Responsive
		532,446		B- At par	rates are bidder	
		9,293,580			has been rejected	
3	M/s R.H & Brothers Co:	8,885,655	6th Lowest	A- 24 % Above	Being the highest	Responsive
		612,312		B- 15 % Above	rates are bidder	
		9,497,967			has been rejected	
4 .	M/s Bilal Construction Co:	10,545,929	5th Lowest	A- 10 % Below	Being the highest	Responsive
		532,446		B- At par	rates are bidder	
		11,078,375			has been rejected	
5	M/s Lal Enterprises	9,775,087	4th Lowest	A- 16.50 % Below	Being the highest	Responsive
		479,202		B- 10 % Below	rates are bidder	
	ji .	10,254,289			has been rejected	
6	M/s Niaz Ali	7,788,688	2nd Lowest	A- 33.25 % Below	Being the highest	Responsive
		478,668		B- 10.10 % Below	rates are bidder	
		8,267,356			has been rejected	

Signature of the Chairman / Members of the Committee:-

(Member)

(Member)

(Chairman)

(HAFEEZULLAH MEN ON) ASSISTANT ENGINEER

PUBLIC HEALTH ENGINEERING **SUB-DIVISION ROFIRI**

(JAVED AHMED KALHORO) A5SISTANT ENGINEER

PROVINCIAL HIGHWAYS SUB-DIVISION

SUKKUR

UTIVE ENGINEER

WPROVINCIAL HIGHWAYS DIVISION

OFFICE OF THE EXECUTIVE ENGINEER, PROVINCIAL HIGHWAYS DIVISION, SUKKUR.

COMPARATIVE STATEMENT

NIT NO: TC/G-55/ 146 / OF 2015 DATED 31-12-2015

Date of Opening 17-02-2016

Name of work:-

S.NO:14:- CONSTRUCTION OF ROAD FROM FISH FARM TO DADLOI MINOR MILE 0/5-1/4 (1.41 KMS) ADP_NO. 2230 (2015-16).

Ş. No.	Name of Contractor	Rate quoted by Contractor
1	M/s Zamir Ali Katto	Part-A 33.75 % Below Part-B 5 % Below
2	M/s Sehar Enterprises	Part-A 22.05 % Below Part-B At par
3	M/s R.H Brothers & Co:	Part-A 24 % Above Part-B 15 % Above
4	M/s Bilal Construction Co:	Part-A 10 % Below Part-B At par
5	M/s Lal Enterprises	Part-A 16.50 % Below Part-B 10 % Below
6	M/s Niaz Ali	Part-A 33.25 % Below Part-B 10.10 % Below

(Member)

(Member)

(Chairman)

(Hafeezu**lah** Memon)

Assistant Engrieer Public Health Engineering Sub-Division Rohri

(Javed Ahmed Kalhoro)

Assistant Engineer Provincial Highways Sub-Division Sukkur

(Abdul Wajeed Pannyar)

Executive Engineer

Provincial Highways Division

GENERAL ABSTRACT

Name of work

S.NO:14:- CONSTRUCTION OF ROAD FROM FISH FARM TO DADLOI MINOR MILE 0/5-1/4 (1.41 KMS) ADP NO. 2230 (2015-16)

S. No.	Name of Contractor	Tender Am	iount
1	Mi/s Zamir Ali Katto	8235216	5/-
2	M/s Sehar Enterprises	9293580)/-
3	M/s R.H Brothers & Co:	9497968	3/-
4	M/s Bilal Construction Co:	1107837	5/-
c'	M/s Lal Enterprises	1025428	9/
6	M/s Niaz Ali	8267356	5/-
			<u> </u>

(Member)

(Member)

(Chairman)

(HAFEEZUL NEMEMON)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION ROHRI

(JAVED AHMED KALHORO)
ASSISTANT ENGINEER
PROVINCIAL HIGHWAYS SUB-DIVISION
SUKKUR

(ABDULTWALEED PANHYAR)

EXECUTIVE ENGINEER

WPROVINCIAL HIGHWAYS DIVISION

SUKKUR

COMPARATIVE STATEMENT

(Part-A)

Date of Issue:

work:-Name of 14- CONSTRUCTION OF ROAD FROM FISH FARM TO DADLOI MINOR MILE 0/5-1/4 (1.41 KMS) ADP NO.2230 (2015-16)

					34.11%	Percentage Saving	
		ć			4,002,447	Difference (A-B)	
r Aqəsə	being a lowest, hence is hereby recommended	being a		individual tenders.	7,729,392	B. Total Cost as Per Tender	
33.7 5 % Below	Part-A		quoted in the	statement as per rates and amount quoted in the	11,731,839	A. Total Cost as Per Estimate	. >
	Government Contractor	Govern	e comparative	and found correct incorporated in the comparative		OVER ALL PUSITION SAVING AND EXCESS	٠
M/S ZA	The rate quoted by M/S ZAMIR ALI KATTO	Th	been checked	Certified that the entires have been		FINANCIAL REVIEW	
	,		1		11,731,839	1	
127,263	7,915,951	33.25 % Below	11,859,102	6-M/s Niaz Ali			
127,263	9,902,350	16.50 % Below	11,859,102	5-M/s Lal Enterprises	,		
127,263	10,673,192	10 % Below	11,859,102	4-M/s Bilal Construction Co:		r. 101(-)	
127,263	9,012,918	24 % Above	11,859,102	3-IVI/S R.H Brothers & Co:		D. Top ()	
127,263	8,888,397	25.05 % BEIOW	11,009,102	List) a delical enter brigger		23 15 Tons @ Br 5427/	,
		7 0 0 0	11 000 100	2-M/s Sahar Enterprises	127 263	Ded: Diff: Cost of Bitumen	2
127.263	7,856.655	33.75 % Below	11,859,102	1 -M/s Zamir Ali Katto	11,859,102	Schedule 'B'	1
	7	6	5	4	ω	2	, ,
Bitumen		the Contractor	Amount		Amount		
Ded: Cost of		Rate quoted by	Schedule 'B'	of Contractor	Schedule 'B'	THE PERSON OF THE	S. No.
Date of Opening:							

(Member)

(Member)

(Chairman)

PROVINCIAL HIGHWAYS SUB-DIVISION (JAVED AHMED KALHORO) ASSISTANT ENGINEER SUKKUR

PUBLIC HEALTH ENGINEERING

SUB-DIVISION ROHRI

(HAFEEZUINEMON)

ASSISTANT ENGINEER

WPROVINCIAL HIGHWAYS DIVISION EXECUTIVE ENGINEER SUKKUR

(ABOUL NAJEED PANHYAR)

COMPARATIVE STATEMENT

Date of Issue:

(Part-B)

16/2/2016

1/4 (1.41 KMS) ADP NO.2230 (2015-16) 14- CONSTRUCTION OF 3' SPAN CULVERTS (03 NOS:) ALONG CONSTRUCTION OF ROAD FROM FISH FARM TO DADLOI MINOR MILE 0/5

			16.49%	Percentage Saving	
			99.915	Difference (A-B)	
being a lowest, hence is hereby recommended		individual tenders.	505,824 lindivid	B. Total Cost as Per Tender	æ
the Part-B		statement as per rates and amount quoted in the	605,739 statem	A. Total Cost as Per Estimate	A
itive Government Contractor	21	and found correct incorporated in the comparative		OVER ALL POSITION SAVING AND EXCESS	_
checked The rate quoted by M/S ZAMIR ALI KATTO) E	Certified that the entires have been cho		FINANCIAL REVIEW	
			605,739	× 03	,
10.10 % Below 159,556	82	Viaz Ali 177,482	201,913 6-M/s Niaz Ali		;
2 10 % Below 159,734	8	5-M/s Lal Enterprises 177,482	- 5-M/s		
2 At par 177,482	00	4-M/s Bilal Construction Co: 177,482	- 4·M/s	1	
32 15 % Above 204,104	. ~	3-M/s R.H Brothers & Co: 177,482	- 3-M/s		,
2 At par 177,482	1 00	2-M/s Sehar Enterprises 177,482	24,431 2-M/s	Add: Cartage of Material (+)	2
32 5 % Below 168,608		1-M/s Zamir Ali Katto 177,482	177,482 1-M/s	Schedule 'B'	,
6 7	1	4 5	ω	2	<u> </u>
nt the Contractor		Amount	Amount		
Rate quoted by		Name of Continue and Schedule 'B'	Schedule 'B'	: Stimate Cost So	S 22
	1				

(Member)

(Member)

PROVINCIAL HIGHWAYS SUB-DIVISION JAVED AHMED KALHORO) ASSISTANT ENGINEER

PUBLIC HEALTH ENGINEERING

ASSISTANT ENGINEER

SUB-DIVISION ROHRI

(HAFEEZULAHMEMON)

(Chairman)

W PROFINCIAL HIGHWAYS DIVISION (ABDUL MAJEED PANHYAR) EXECUTIVE ENGINEER SUKKUR

BIDDERS QUALIFICATION REPORT

NIT No. TC/G-55/ 146 Dated 31-12-2015

Provincial Highways Division 5ukkur

Name of Procuring Agency:	Executive Engineer Provincial Highways Division Sukkur
	1
Flender Reference No.	NIT No. TC/G-55/ 146 Dated 31-12-2015
Tender description / Name of work /	Construction of Road from Fish Farm to
item:	Dadloi Minor Mile 0/5-1/4 (1.41 Kms)
Method of Procurement:	Single stage – one envelope procedure
Name of Firm / Bidder:	M/s Zamir Ali Katto
N.T.N:	Available
Registration with P.E.C:	Registered
Sindh Board of Revenue	Available
Relevant Experience:	Available
Funds / Budget	Available
05% Earnest Money	Available
Tender Fee / Cost of Bidding	Deposited
Document	-
	Tender Reference No. Tender description / Name of work / item: Method of Procurement: Name of Firm / Bidder: N.T.N: Registration with P.E.C: Sindh Board of Revenue Relevant Experience: Funds / Budget 05% Earnest Money Tender Fee / Cost of Bidding

(Member)

(Member)

(Chairman)

(Hateezuka Memon)

Assistant Engineer

Sub-Division Rohri

(Javed Ahmed Kalhoro)

Assistant Engineer

Public Health Engineering Provl. Highways Sub-Division Wrovincial Highways Division

Sukkur

(Abdul Majeed Panhyar)

Executive Engineer

BID EVALUATION REPORT

Name of Procuring Agency:

Executive Engineer Provincial Highways Division \$ukkur

Tender Reference No:

N.I.T NO: TC/G-55/ 146 /2015 DATED 31-12-2015

Tender Description/Name of work/item:

S.NO.20:- CONSTRUCTION OF ROAD FROM MATHELO JARWAR TO BEERO MALANO MILE 0/5-1/4 (1.41 KMS) ADP NΦ. 2142 (2015-16)

Method of Procurement:

Single Stage - One Envelope Bidding procedure

Tender Published 5.

SPPRA Website S. No: ID 26197

- 1 Daily Jijal Hyderabad Dated 14-01-2016
- 2 Daily Kuwat Karachi Dated 15-01-2016
- 3 Daily Trade & Finance Karachi Dated 14-01-2016

Total Bid Documents Sold: 6.

20 Nos:

Total Bids Received: 7.

03 Nos:

Technical Bid Opening date: (if applicable) S.

Not Applicable

No. of Bid technically qualified (if applicable) Not Applicable 9.

10. Bid (s) Rejected: <u>02 Nos.</u>

Financial Bid Opening date: 11.

17/2/2016

12 **Bid Evaluation Report:**

S. No.	Name of Firm or	Cost offered by	Ranking in	Comparison with	Reasons for	Remarks
	Bidder	the	terms of	Estimated cost	acceptance /	
		Bidder	cost		rejection	
1	2	3	4	5	6	7
1	M/s M.K Enterprises	6,132,115	1st Lowest	A- 40 % Below	Being the lowest	Recommended
	13	279,183		B- 40 % Below	rates are bidder	for Award of
		6,411,298			accepted	work
2	M/s Aziz A. Construction	7,176,502	3rd Lowest	A- 30 % Below	Being the highest	Responsive
	Co:	325,713		B- 30 % Below	rates are bidder	
	√.	7,502,215			has been rejected	
3	M/s Pathan Ali Mahar	7,072,064	2nd Lowest	A - 31 % Below	Being the highest	Responsive
		302,448		B- 35 % Below	rates are bidder	
		7,374,512			has been rejected	

Signature of the Chairman / Members of the Committee:-

(Member)

(Member)

(Chairman)

(HAFEEZUILDALL-MENION) ASSISTANT ENGINEER

PUBLIC HEALTH ENGINEERING

SUB-DIVISION ROURI

(JAVED AHMED KALHORO)

ASSISTANT ENGINEER PROVINCIAL HIGHWAYS SUB-DIVISION

SUKKUR

EXECUTIVE ENGINEER

₩ PROVINCIAL HIGHWAYS DIVISION

OFFICE OF THE EXECUTIVE ENGINEER, PROVINCIAL HIGHWAYS DIVISION, SUKKUR.

COMPARATIVE STATEMENT

NIT NO: TC/G-55/ 146 / OF 2015 DATED 31-12-2015

Date of Opening 17-02-2016

Name of work:-

S.NO:20:- CONSTRUCTION OF ROAD FROM MATHELO JARWAR TO BEERO MALANO MILE 0/5-1/4 (1.41 KMS) ADP NO. 2142 (2015-16).

S.	Name of Contractor	Rate quoted by Contractor
No.		
1	M/s M.K Enterprises	Part-A 40 % Below
		Part-B 40 % Below
2	M/s Aziz A. Construction Co:	Part-A 30 % Below
		Part-B 30 % Below
3	M/s Pathan Ali Mahar	Part-A 31 % Below
		Part- B 35 % Below

(Member)

(Member)

(Chairman)

(Hafeezu (Havlemon)

Assista<u>pt Eng</u>ineer
Public Health Engineering
Sub-Division Rohri

(Javed Ahmed Kalhoro)

Assistant Engineer Provincial Highways Sub-Division Sukkur (Abd Majeed Panhyar)

Sukkur

GENERAL ABSTRACT

Name of work

S.NO:20:- CONSTRUCTION OF ROAD FROM MATHELO JARWAR ROAD TO BEERG MALANO MILE 0/5-1/4 (1.41 KMS) ADP NO. 2142 (2015-16)

S. No.	Name of Contractor	Tender Amount
1	M/s M.K Enterprises	6411298/-
2	M/s Aziz A. Construction Co:	7502215/
3	M/s Pathan Ali Mahar	7374512/-

(Member)

(Member)

(Chairman)

(HAFEEZUL MEMON)

ASSISTANT ENGINEER

PUBLIC HEALTH ENGINEERING

SUB-DIVISION ROHRI

(JAVED AHMED KALHORO)

ASSISTANT ENGINEER

PROVINCIAL HIGHWAYS SUB-DIVISION

SUKKUR

(ABDUL MAJEED PANHYAR)
EXECUT VE ENGINEER

UPROVINCIAL HIGHWAYS DIVISION: SUKKUR

COMPARATIVE STATEMENT

Date of Issue.

16/2/2016

work:-Name of 20- CONSTRUCTION OF ROAD FROM MATHELO JARWAR TO BEERO MALANO MILE 0/5-1/4 (1.41 KMS) ADP NO.2142 (2015-16)

13.000

(Member)

(Member)

PROVINCIAL HIGHWAYS SUB-DIVISION ASSISTANT ENGINEER

JAVED AHMED KALHORO)

PUBLIC HEALT PENGINEERING

SUB-DIVISION ROHRI

ASSISTANT ENGINEER

(HAFEEZU

(NOWEW HEN

(Chairman)

WPROVINCIAL HIGHWAYS DIVISION EXECUTIVE ENGINEER

(ABDUL MAJEED PANHYAR)

HANNAMI

SUKKUR

135455 94

(Part-B)

Date of Issue:

16/2/2016

COMPARATIVE STATEMENT

Name of work:-20- CONSTRUCTION OF 3' SPAN CULVERTS (03 NOS:) ALONG CONSTRUCTION OF ROAD FROM MATHELO JARWAR TO BEERO MALANO MILE 0/5-1/4 (1.41 KMS) ADP NO.1242 (2015-16)

	_ <u>-</u>						-	· 			· _Y · —		
		c:	Þ				-		2	, , , , , ,	فــو ،	9	S Z O
Percentage Saving	Difference (A-B)	B. Total Cost as Per Tender	A. Total Cost as Per Estimate	OVER ALL POSITION SAVING AND EXCESS	FINANCIAL REVIEW	× 03	The state of the s	,	Add: Cartage of Material (+)	Schedule 'B'	2	8.00	Until 100 100 100 100 100 100 100 100 100 10
48.13%	259,056	279,183	538,239	EXCESS		538,239	179,413		24,311	155,102	3	Amount	Schedule 'B'
		individual tenders.	statement as per rates and amount quoted in the	and found correct incorporated in the comparative	Certified that the entires have been checked			3-M/s Pathan Ali Mahar	2-M/s Aziz A. Construction Co:	1-M/s M.K Enterprises	4	"Jame of Contractor	Nome of Contract of
			nt quoted in the	the comparative	/e been checked	,	-	155,102	155,102	155,102	5	Amount	Schedule 'B'
		being a			<u> </u>			35 % Below	30 % Below	40 % Below	6	the Contractor	Rate quoted by
		lowest, hence is h	Part-B	Government Contractor	The rate quoted by	-	,	100,816	108,571	93,061	7	Total say	
		being a lowest, hence is hereby recommended.	40 % Below	IVI/O IVI.A ENTERPRISES	NA (C NA 17 EN)	4	ı	× 03	x 03	x 03	8	x 03	Therefore
		led.		EKTRIVEV		-		302,448	325,713	279,183	9	- - त्यान्त्र	

(Member)

(Member)

(JAVED AHMED KALHORO) ASSISTANT ENGINEER

PROVINCIAL HIGHWAYS SUB-DIVISION SUKKUR

PUBLIC HÉALTH ENGINEERING

SUB-DIVISION ROHRI

(HAFEEZUMAH MEMON) ASSISTANT ENGINEER

(Chairman)

They will

WPROVINCIAL HIGHWAYS DIVISION (ABDUL WAJEED PANHYAR) EXECUTIVE ENGINEER

BIDDERS QUALIFICATION REPORT

NIT No. TC/G-55/ 146 Dated 31-12-2015

Provincial Highways Division Sukkur

1.	Name of Procuring Agency:	Executive Engineer Provincial Highways Division Sukkur
2.	Tender Reference No.	NIT No. TC/G-55/ 146 Dated \$1-12-2015
3.	Tender description / Name of work / item:	Construction of Road from Mathelo Jarwar to Beero Malano Mile 0/5-1/4 (1.41 Kms)
4.	Method of Procurement:	Single stage – one envelope procedure
5.	Name of Firm / Bidder:	M/s M.K Enterprises
6.	N.T.N:	Available
7.	Registration with P.E.C:	Registered
8.	Sindh Board of Revenue	Available
9.	Relevant Experience:	Available
10.	Funds / Budget	Available
11.	05% Earnest Money	Available
12.	Tender Fee / Cost of Bidding	Deposited
	Document	: *

(Member)

(Member)

(Chairman)

(Hafeezu Memon)

Assistant Engineer

Sub-Division Rohri

(Javed Ahmed Kalhoro)

Assistant Engineer

Sukkur

(Abdul Majeed Panhyar)

Public Health Engineering Provl. Highways Sub-Division WProvincial Highways Division

Sukkur

BID EVALUATION REPORT

Name of Procuring Agency:

Executive Engineer Provincial Highways Division Sukkur

2. Tender Reference No: N.I.T NO: TC/G-55/ 146 /2015 DATED 31-12-2015

Tender Descriptic 1/Name of work/item:

S.NO.21:- CONSTRUCTION OF ROAD FROM KHANPUR MAHAR SARDAR GARH TO VILLAGE GHANWAR MALIK MILE 0/5-1/2 (1.00

KM) ADP NO. 2144 (2015-16)

4. Method of Procurement: Single Stage - One Envelope Bidding procedure

5. Tender Published: SPPRA Website S. No: ID 26197

1 Daily Jijal Hyderabad Dated 14-01-2016

2 Daily Kuwat Karachi Dated 15-01-2016

3 Daily Trade & Finance Karachi Dated 14-01-2016

Total Bid Documents Sold: 6.

13 Nos:

7. Total Bids Received: 05 Nos:

Technical Bid Opening date: (if applicable) 8.

Not Applicable

9. No. of Bid technically qualified (if applicable) Not Applicable

Bid (s) Rejected: 10.

04 Nos.

11. Financial Bid Opering date: 17/2/2016

12. · Bid Evaluation Report:

S. No.	Name of Firm or	Cost offered by	Ranking in	Comparison with	Reasons for	Remarks
	Bidder	the	terms of	Estimated cost	acceptance /	
		Bidder	cost		rejection	
1	2	3	4	5	6	7
1	M/s Unique Enterprises	5,769,420	4th Lowest	A- 25 % Below	Being the highest	Responsive
		386,205]	B- 17 % Below	rates are bidder	
		6,155,625			has been rejected	
2	M/s Pathan Ali Mahar	5,613,013	2nd Lowest	A- 27 % Below	Being the highest	Responsive
		321,060		B- 31 % Below	rates are bidder	
		5,934,073			has been rejected	
3	M/s Niaz Ali	5,370,583	1st Lowest	A- 30.10 % Below	Being the lowest	Recommended
		418,311	1	B- 10.10 % Below	rates are bidder	for Award of
		5,788,894			accepted	work
4	M/s Mohammad Malook	5,323,660	3rd Lowest	A- 30.70 % Below	Being the highest	Responsive
	Katto	535,101		B- 15 % Above	rates are bidder	
		5,858,761			has been rejected	
5	M/s Faqir Mohammad	5,761,600	5th Lowest	A- 25.10 % Bel o w	Being the highest	Responsive
	Mithal	418,311		B- 10. 1 0 % Below	rates are bidder	
		6,179,911	1		has been rejected	

Signature of the Chairman / Members of the Committee:-

(Member)

(Member)

(JAVED AHMED KALHORO) **ASSISTANT ENGINEER**

PROVINCIAL HIGHWAYS 5UB-DIVISION

SUKKUR

man)

MAJEED PANHYAR)

XÉCUTIVE ENGINEER

PROVINCIAL HIGHWAYS DIVISION

SUKKUR

(HAFEEZULLALMEMON) ASSISTANTENGINEER **PUBLIC HEALTH ENGINEERING SUB-DIVISION ROHRI**

OFFICE OF THE EXECUTIVE ENGINEER, PROVINCIAL HIGHWAYS DIVISION, SUKKUR.

COMPARATIVE STATEMENT

NIT NO: TC/G-55/ 146 / OF 2015 DATED 31-12-2015

Date of Opening 17-02-2016

Name of work:-

S.NO:21:- CONSTRUCTION OF ROAD FROM KHANPUR
MAHAR-SARDAR GARH ROAD TO VILLAGE GHANWAR MALIK
MILE 0/5-1/2 (1.00 KM) ADP NO. 2144 (2015-16).

S. No.	Name of Contractor	Rate quoted by Contractor
1	M/s Unique Enterprises	Part-A 25 % Below Part-B 17 % Below
2	M/s Pathan Ali Mahar	Part-A 27 % Below Part-B 31 % Below
3	M/s Niaz Ali	Part-A 30.10 % Below Part-B 10.10 % Below
4	M/s Mohammad Malook Katto	Part-A 30.70 % Below Part-B 15 % Above
5	M/s Faqir Mohammad Mithal	Part-A 25.10 % Below Part-B 10.10 % Below

(Member)

(Member)

(Chairman)

(Hafeezul

Assistant Engineer
Public Health Engineering

Sub-Division Rohri

(Javed Ahmed Kalhoro)

Assistant Engineer

Provincial Highways Sub-Division

Sukkur

(Abdul/Majeed Panhyar)

Executive Engineer

₩ Provincial Highways Division

\$ukkur

GENERAL ABSTRACT

Name of work

S.NO:21:- CONSTRUCTION OF ROAD FROM KHANPUR MAHAR SARDAR GARH TO VILLAGE GHANWAR MALIK MILE 0/5-1/2 (1.00 KM) ADP NO. 2144 (2015-16)

S. No.	Name of Contractor	Tender Amount
1	M/s Unique Enterprises	6155625/-
2	M/s Pathan Ali Mahar	5934073/-
3	M/s Niaz Ali	5788894/-
4	M/s Mohammad Malook Katto	5858761/-
5	M/s Faqir Mohammad Mithal	6179911/-

(Member)

(Member)

(Chairman)

(HAFEEZULEH MEMON)

ASSISTANT ÉNGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION ROHRI

(JAVED AHMED KALHORO)

ASSISTANT ENGINEER
PROVINCIAL HIGHWAYS SUB-DIVISION
SUKKUR

(ABOUL MAJEED PANHYAR)

EXECUTIVE ENGINEER

| PROVINCIAL HIGHWAYS DIVISION

16/2/2016

COMPARATIVE STATEMENT

work:-Name of 21- CONSTRUCTION OF ROAD FROM KHANPUR MAHAR SARDAR GARH TO VILLAGE GHANWAR MALIK MILE 0/5-1/2 (1.00 KM) ADP NO.2144 (2015-16) Date of Issue:

						30.47%	Percentage Saving	
						2,353,924	Difference (A-B)	
ed.	being a lowest, hence is hereby recommended.	lowest, hence is h	being a l		individual tenders.	5,370,583	B. Total Cost as Per Tender	В.
	30.10 % Below	Part-A		quoted in the	statement as per rates and amount quoted in the	7,724,507	A. Total Cost as Per Estimate	P.
	ZWINI C (IAI	Government Contractor	Governr	he comparative	and found correct incorporated in the comparative		OVER ALL POSITION SAVING AND EXCESS	0
, A	NA/S NIIA Z NII	The rate quoted by	94 <u>1</u>	e been checked	Certified that the entires have been checked		FINANCIAL REVIEW	
			-	-	1	7,724,507	1	
			-	1	t	1		1
5,7 6 1,600	95,840	5,857,440	25.10 % Below	7,820,347	5-M/s Fagir Mohammad Mithal			
5,323,660	95,840	5,419,500	30.70 % Below	7,820,347	4-M/s Mohammad Malook Katto		P. Ton (-)	
5,370,583	95,840	5,466,423	30.10 % Below	7,820,347	3-M/s Niaz Ali		17.66 Tons @ Rs. 5427/-	ω
5,613,013	95,840	5,708,853	27 % Below	7,820,347	2-M/s Pathan Ali Mahar	95,840	Ded: Diff: Cost of Bitumen	2
5,769,420	95,840	5,865,260	25 % Below	7,820,347	1-M/s Unique Enterprises	7,820,347	Schedule 'B'	J
9	8	7	6	5	4	ω	2	1
2.101	Bitumen	10(8)	the Contractor	Amount		Amount		
	Ded: Cost of	To+2	Rate quoted by	Schedule 'B'	Name - Total transfer	Schedule B'	Estimate Cost	2
17/2/2016	Date of Opening:							

(Member)

(Member)

(HAFEEZUUNTH MEMION)

PUBLIC HEALTH ENGINEERING SUB-DIVISION ROHRI ASSISTANT ENGINEER

(JAVED AHMED KALHORO) ASSISTANT ENGINEER

PROVINCIAL HIGHWAYS SUB-DIVISION SUKKUR

(Chairman)

WPROVINGAL HIGHWAYS DIVISION (ABDUL MAJEED PANHYAR) EXECUTIVE ENGINEER SUKKUR nmmy

16/2/2016

COMPARATIVE STATEMENT

work:-Name of 21- CONSTRUCTION OF 3' SPAN CULVERTS (03 NOS:) ALONG CONSTRUCTION OF ROAD FROM KHANPUR MAHAR SARDAR GARH TO VILLAGE GHANWAR MALIK MILE 0/5-1/2 (1.00 KM) ADP NO.2144 (2015-16) Date of Issue:

(Member)

PUBLIC HEALTH ENGINEERING (HAFEEZULAT MEMON) ASSISTANT ENGINEER **5UB-DIVISION ROHRI**

(Member)

PROVINCIAL HIGHWAYS SUB-DIVISION (JAVED AHMED KALHORO) ASSISTANT ENGINEER SUKKUR

(Chairman)

EXECUTIVE ENGINEER

PROVINCIAL HIGHWAYS DIVISION (ABDUL/WAJEED PANHYAR) SUKKUR

BIDDERS QUALIFICATION REPORT

NIT No. TC/G-55/ 146 Dated 31-12-2015

Provincial Highways Division Sukkur

Name of Procuring Agency:	Executive Engineer Provincial Highways
	Division Sukkur
Tender Reference No.	NIT No. TC/G-55/ 146 Dated 31-12-2015
Tender description / Name of work /	Construction of Road from Khanpur Mahar
item:	Sardar Garh road to Village Ghanwar Malik
:	Mile 0/5-1/2 (1.00 Km)
Method of Procurement:	Single stage – one envelope procedure
Name of Firm / Bidder:	M/s Niaz Ali
N.T.N:	Available
Registration with P.E.C:	Registered
Sindh Board of Revenue	Available
Relevant Experience:	Available
Funds / Budget	Available
05% Earnest Money	Available
Tender Fee / Cost of Bidding	Deposited
Document	
	Tender Reference No. Tender description / Name of work / item: Method of Procurement: Name of Firm / Bidder: N.T.N: Registration with P.E.C: Sindh Board of Revenue Relevant Experience: Funds / Budget 05% Earnest Money Tender Fee / Cost of Bidding

(Member)

(Member)

(Chairman)

(Hafeezullaka Jemon)

Assistant Engineer

Sub-Division Rohri

(Javed Ahmed Kalhoro)

Assistant Engineer

Sukkur

(Abdyl Majeed Pankyar)

Executive Engineer

Public Health Engineering Provl. Highways Sub-Division Provincial Highways Division

Sukkur

BID EVALUATION REPORT

Name of Procuring Agency: 1.

Executive Engineer Provincial Highways Division Sukkur

Tender Reference No:

N.I.T NO: TC/G-55/ 146 /2015 DATED 31-12-2015

Tender Description/Name of work/item:

S.NO.22:- CONSTRUCTION OF ROAD FROM VILLAGE SALEH MAHAR

TO VILLAGE ALLAH BUX BULLO VIA VILLAGE LAL MOHAMMAD

BULLO MILE 0/5-1/2 (1.00 KM) ADP NO. 2146 (2015-16)

Method of Procurement:

Single Stage - One Envelope Bidding procedure

Tender Published:

SPPRA Website S. No: ID 26197

1 Daily Jijal Hyderabad Dated 14 01 2016

2 Daily Kuwat Karachi Dated 15-01-2016

3 Daily Trade & Finance Karachi Dated 14-01-2016

Total Bid Documents Sold: 6.

06 Nos:

Total Bids Received: 7.

05 Nos:

8. Technical Bid Opening date: (if applicable) Not Applicable

9. No. of Bid technically qualified (if applicable) Not Applicable

10. Bid (s) Rejected: 04 Nos.

11. Financial Bid Opening date: 17/2/2016

12. **Bid Evaluation Report:**

S. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks
1	2	3	4	5	6	7
1	M/s National Enterprises	7,117,703	2nd Lowest	A- 1 % Below	Being the nighest	Responsive
		307,102		B- 1 % Below	rates are bidder	
		7,424,805			has been rejected	
2	M/s R.H & Brothers Co:	7,117,703	3rd Lowest	A- 1 % Below	Being the highest	Responsive
		307,102		8- 1 % Below	rates are bidder	
		7,424,805			has been rejected	
3	M/s Mushtaque Ahmed	7,044,839	1st Lowest	A- 2 % Below	Being the lowest	Recommended
	Kolachi	304,000		B- 2 % Below	rates are bidder	for Award of
		7,348,839	-		accepted	work
4	M/s Aftab Ahmec &	7,117,703	4th Lowest	A- 1 % Below	Being the highest	Responsive
	Brothers	307,102		B 1 % Below	rates are bader	
		7,424,805			has seen rejected	
5	M/s Nazimuddin Dahar &	7,117,703	5th Lowest	A- 1 % Below	Being the Lighest	Responded
	Sons	307,102		B- 1 % Below	rates are bloder	
		7,424,805			has been rejected	

Signature of the Chairman / Members of the Committee:-

(Member)

(Member)

(Chairman)

(HAFEEZULITHEMEMON)

ASSISTANT ENGINEER

PUBLIC HEALTH ENGIN ERING

SUB-DIVISION ROLIRI

(JAVED AHMED KALHORO)

ASSISTANT ENGINEER

PROVINCIAL HIGHWAY5 SUB-DIVISION

5UKKUR

EXERVITIVE ENGINEER

WPROVINCIAL HIGHWAYS DIVISION

OFFICE OF THE EXECUTIVE ENGINEER, PROVINCIAL HIGHWAYS DIVISION, SUKKUR.

COMPARATIVE STATEMENT

NIT NO: TC/G-55/ 146 / OF 2015 DATED 31-12-2015

Date of Opening 17-02-2016

Name of work:-

S.NO:22:- CONSTRUCTION OF ROAD FROM VILLAGE SALEH MAHAR TO VILLAGE ALLAH BUX BULLO VIA VILLAGE LAL MOHAMMAD BULLO MILE 0/5-1/2 (1.00 KM) ADP NO. 2146 (2015-16).

S.	Name of Contractor	Rate quoted by Contractor
No.		
1	M/s National Enterprises	Part-A 1 % Belov/
]		Part-B 1 % Below
2	M/s R.H & Brothers Co:	Part-A 1 % Below
-		Part B 1 % Below
3	M/s Mushtaque Ahmed Kolachi	Part-A 2 % Below
		Part-B 2 % Below
4	M/s Aftab Ahmed & Brothers	Part-A 1 % Below
		Part-B 1 % Below
5	M/s Nazimuddin Dahar & Sons	Part A 1 % Below
		Part-B 1 % Below

(Member)

(Member)

(Chairman)

Assistant Engineer Public Health Engineering

Sub-Division Rohri

(Javed Ahmed Kalhoro) Assistant Engineer

Provincial Highways Sub-Division

Sukkur

MAE

id bi

)*._

GENERAL ABSTRACT

Name of work

S.NO:22:- CONSTRUCTION OF ROAD FROM VILLAGE SALEH MAHAR TO VILLAGE ALLAH BUX BULLO VIA VILLAGE LAL MOHAMMAD BULLO MILE 0/5-1/2 (1.00 KM) ADP NO. 2146 (2015-16)

Name of Contractor	Tender Amount
M/s National Enterprises	7424805/-
M/s R.H & Brothers Co:	7424805/-
M/s Mushtaque Ahmed Kolachi	7348839/-
M/s Aftab Ahmed & Brothers	7424805/
M/s Nazimuddin Dahar & Sons	7424805/-
	M/s National Enterprises M/s R.H & Brothers Co: M/s Mushtaque Ahmed Kolachi M/s Aftab Ahmed & Brothers

(Member)

(Member)

(Chairman)

<u>MV</u>

ea act

(HAFEEZULAR MEMON)

ASSISTANT ENGINEER
PUBLIC HEAFTH ENGINEERING
SUB-DIVISION ROHRI

(JAVED AHMED KALHORO)

ASSISTANT ENGINEER
PROVINCIAL HIGHWAYS SUB-DIVISION
SUKKUR

(ABDUL MAJEED PANHYAR

EXECUTIVE ENGINEER

PROVINCIAL HIGHWAYS DIVISION

STREUK

COMPARATIVE STATEMENT

Date of Issue:

16/2/2016

(Part-A)

Name of 22- CONSTRUCTION OF ROAD FROM VILLAGE SALEH MAHAR TO VILLAGE ALLAH BUX BULLO VIA LAL MOHAMMAD BULLO MILE 0/5-

work:-1/2 (1.00 KM) ADP NO.2146 (2015-16)

										3	2	دسو	<u>, , , , , , , , , , , , , , , , , , , </u>		- 	
Percentage Saving	Difference (A-B)	B. Total Cost as Per Tender	A. Total Cost as Per Estimate	OVER ALL POSITION SAVING AND EXCESS	FINANCIAL REVIEW	1			P. Ton (-)	17.66 Tons @ Rs. 5427/-	Ded: Diff: Cost of Bitumen	Schedule 'B'	2		Estimate Cost	
2.02%	145,728	7,044,839	7,190,567	EXCESS		7,190,567		,		-	95,841	7,286,408	ω	Amount	Schedule 'B'	
		_lindividual tenders.	statement as per rates and amount quoted in the	and found correct incorporated in the comparative	Certified that the entires have been	r		5-M/s Nazimuddin Dahar & Sons	4-M/s Aftab & Brothers	3-M/s Mushtaque Ahmed Kolachi	2-M/s R.H Brothers & Co:	1-M/s National Enterprises	4		Name of Contractor	
			t quoted in the	the comparative	e been checked		ı	7,286,408	7,286,408	7,286,408	7,286,408	7,286,408	ري د	Amount	Schedule 'B'	
		being a			1T	-	ı	1 % Below	1 % Below	2 % Below	1 % Below	1 % Below	6	the Contractor	Rate quoted by	
		lowest, hence is l	Part-A	Government Contractor	The rate quoted by	-		7,213,544	7,213,544	7,140,680	7,213,544	7,213,544	7	10[8]	Total	
		being a lowest, hence is hereby recommended.	2 % Below	KOLACHI	M/S MUSHTAQUE AHMED	1		95,841	95,841	95,841	95,841	95,841	8	Bitumen	Ded: Cost of	Carro of Opening.
		ed.		±	JE AHMED	1	•	7,117,703	7,117,703	7,044,839	7,117,703	7,117,703	9		5 Total	71/2/2010

(Member)

PROVINCIAL HIGHWAYS 5UB-DIVISION JAVED AHMED KALHORO) **ASSISTANT ENGINEER** SUKKUR

PUBLIC HEALTH ENGINEERING

5UB-DIVISION ROHRI

ASSISTANT ENGINEER

(HAFEEZULA EMEMON)

(Chairman)

W PROVINCIAL HIGHWAYS DIVISION (ABDULTWAJEED PANHYAR) EXECÚTIVE ENGINEER SUKKUR

(Member)

16/2/2016

COMPARATIVE STATEMENT

work:-Name of 22- CONSTRUCTION OF 3' SPAN CULVERTS (02 NOS.) ALONG CONSTRUCTION OF ROAD FROM VILLAGE SALEH MAHAR TO VILLAGE ALLAH BUX BULLO VIA LAL MOHAMMAD BULLO MILE 0/5-1/2 (1.00 KM) ADP NO.2146 (2015-16) Date of Issue:

								,	2		1		S No.	
Difference (A-B)	A. Total Cost as Per Estimate	OVER ALL POSITION SAVING AND EXCESS	FINANCIAL REVIEW	x 02		- 1		4	Add: Cartage of Material (+)	Schedule 'B'	2			
54,250	358,250	EXCESS		358,250	179,125			,	24,023	155,102	ω	Amount	Schedule 'B'	
individual tenders.	statement as per rates and amount quoted in the	and found correct incorporated in the comparative	Certified that the entires have been checked	-		5-M/s Nazimuddin Dahar & Sons	4-M/s Aftab & Brothers	3-M/s Mushtaque Ahmed Kolachi	2-M/s R.H Brothers & Co:	1-M/s National Enterprises	4	ייניין כי ניסיוני מבניסי	· · · · · · · · · · · · · · · · · · ·	
	it quoted in the	the comparative	⁄e been <mark>c</mark> hecked	1	1	155,102	155,102	155,102	155,102	155,102	ъ	Amount	Schedule 'B'	
being a				-	\$	1 % Below	1 % Below	2 % Below	1 % Below	1 % Below	6	the Contractor	Rate quoted by	
lowest, hence is t	Part-B	Government Contractor	The rate quoted by			153,551	153,551	152,000	153,551	153,551	7	10,61	·!	
being a lowest, hence is hereby recommended	2 % Below	KOLACHI	M/S MUSHTAQUE AHMED			× 02	× 02	x 02	× 02	x 02	8	× 02	Therefore	Date of Opening:
le d		Ξ	UE AHMED			307,102	307,102	304,000	307,102	307,102	9	C)	17/2/2016

(Member)

(HAFEEZUL MEMON)

PUBLIC HEALTH ENGINEERING ASSISTANT ENGINEER **5UB-DIVISION ROHRI**

(Member)

JAVED AHMED KALHORO) ASSISTANT ENGINEER

PROVINCIAL HIGHWAYS SUB-DIVISION

SUKKUR

(Chairman)

PROVINCIAL HIGHWAYS DIVISION (ABDUL MAJEED PANHYAR) EXECUTIVE ENGINEER

BIDDERS QUALIFICATION REPORT

NIT No. TC/G-55/ 146 Dated 31-12-2015

Provincial Highways Division Sukkur

1.	Name of Procuring Agency:	Executive Engineer Provincial Highways Division Sukkur
2.	Tender Reference No.	NIT No. TC/G-55/ 146 Dated 31-12-2015
3.	Tender description / Name of work /	Construction of Road from Village Saleh
	item:	[†] Mahar to Village Allah Bux Bu l lo Via Lal =
	i	Mohammad Bullo Mile 0/5-1/2 (1.00 Km)
4.	Method of Procurement:	Single stage – one envelope procedure
5.	Name of Firm / Bidder:	M/s Mushtaque Ahmed Kolachi
6.	N.T.N:	Available
7.	Registration with P.E.C:	Registered
8.	Sindh Board of Revenue	Available
9.	Relevant Experience:	Available
10.	Funds / Budget	Available
11.	· 05% Earnest Money	Available
12.	Tender Fee / Cost of Bidding	Deposited
_	Document	

(Member)

(Member)

(Chairman)

(Hafeezul) Memon) Assistant Engineer

Public Health Ingineering Sub-Division Rohri

(Javed Ahmed Kalhoro)

Assistant Engineer

Provl. Highways Sub-Division Provincial Highways Division Sukkur

(Abdul/Majeed Panhyar)

Exc**X**utive Engineer

Sukkur

BID EVALUATION REPORT

1. Name of Procuring Agency:

Executive Engineer Provincial Highways Division Sukkur

▼2. Tender Reference No:

N.I.T NO: TC/G-55/ 146 / 2015 DATED 31-12-2015

3. Tender Description/Name of work/item:

S.NO.23:- CONSTRUCTION OF ROAD FROM KHANPUR MAHAR

ROAD TO VILLAGE DHAMAJI VIA NASEEB KHAN PLOT MILE 0/0-1/0

(1.60 KMS) ADP NO. 2274 (2015-16)

4. Method of Procurement:

Single Stage - One Envelope Bidding procedure

5. Tender Published:

SPPRA Website S. No: ID 26197

1 Daily Jijal Hyderabad Dated 14-01-2016

2 Daily Kuwat Karachi Dated 15-01-2016

3 Daily Trade & Finance Karachi Dated 14-01-2016

6. Total Bid Documents Sold:

09 Nos:

7. Total Bids Received:

04 Nos:

8. Technical Bid Opening date: (if applicable)

Not Applicable

9. No. of Bid technically qualified (if applicable) Not Applicable

10. Bid (s) Rejected:

03 Nos.

11. Financial Bid Opening date:

17/2/2016

12. Bid Evaluation Report:

S. Na.	Name of Firm or Bidder	Cost offered by the	Ranking in terms of	Comparison with Estimated cost	Reasons for acceptance /	Remarks
		Bidder	cost		rejection	
_ 1	2	3	_4	5	6	7
1	M/s R.H & Brothers & Co:	13,373,586	4th Lowest	A- 5 % Above	Being the highest	Responsive
		820,592	Ì	B- 30 % Above	rates are bidger	
,		14,194,178			has been rejected	
2	M/s Elahi Enterprises	13,244,367	3rd Lowest	A- 4 % Above	Being the nighest	Responsive
!		789,032		B- 25 % Above	rates are bidder	
		14,033,399			has been rejected	
3	M/s Al-Mehran Traders	12,598,270	2nd Lowest	A- 1 % Below	Being the highest	Responsive
		725,908		B- 15 % Above	rates are bidder	
		13,324,178			has been rejected	
4	M/s Niaz Ali	8,721,688	1st Lowest	A- 31 % Below	Being the lowest	Recommended
		567,472		B- 10.10 % Below	rates are bidder	for Award of
1		9,289,160			accepted	work

Signature of the Chairman / Members of the Committee:-

(Member)

(Member)

(Chairman)

(HAFEEZUL**LAH** MEMON) ASSISTANT ENGINEER PUBLIC HEALTH ENGINEERING

SUB-DIVISION ROPRI

(JAVED AHMED KALHORO)
ASSISTANT ENGINEER

PROVINCIAL HIGHWAYS SUB-DIVISION

SUKKUR

(ABOUL MAJEED PANHYAR)

EXECUTIVE ENGINEER

W PROVINCIAL HIGHWAYS DIVISION

OFFICE OF THE EXECUTIVE ENGINEER, PROVINCIAL HIGHWAYS DIVISION, SUKKUR.

COMPARATIVE STATEMENT

NIT NO: TC/G-55/ 146 / OF 2015 DATED 31-12-2015

Date of Opening 17-02-2016

Name of work:-

S.NO:23:- CONSTRUCTION OF ROAD FROM KHANPUR
MAHAR ROAD TO VILLAGE DHAMAJI VIA NASEEB KHAN PLO)
MILE 0/0-1/0 (1.60 KM) ADP NO. 2274 (2015-16).

S.	Name of Contractor	Rate quoted by Contractor
No.		
	M/s R.H & Brothers & Co:	Part-A 5 % Above
{		Part-B 30 % Above
2	M/s Elahi Enterprises	Part A 4 % Above
		Part-B 25 % Above
3	M/s Al-Mehran Traders	Part A 1 % Below
		Part-B 15 % Above
4	M/s Niaz Ali	Part-A 31 % Below
		Part-B 10.10 % Below

(Member)

(Member)

(chairman)

(Hafeezu Mh) Memon)

Assistant Engineer
Public Health Engineering

Sub-Division Rohri

(Javed Ahmed Kalhoro)

Assistant Engineer

Provincial Highways Sub-Division

Sukkur

(Abdul Wajeed Panhyar)

Executive Engineer

JJ Provincial Highways Division

Sukkur

GENERAL ABSTRACT

Name of work

S.NO:23:- CONSTRUCTION OF ROAD FROM KHANPUR MAHAR ROAD TO VILLAGE DHAMAJI VIA NASEEB KHAN PLOT MILE 0/0-1/0 (1.60 KMS) ADP NO. 2274 (2015-16)

S. No.	Name of Contractor	Tender Amount
1	M/s R.H & Brothers & Co:	14194178/-
2	M/s Elahi Enterprises	14033399/-
3	M/s Al-Mehran Enterprises	13324178/-
4	M/s Niaz Ali	9289160/-

(Member)

(Member)

(Chairman)

(HAFEEZULLAH MEMON)

ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION ROHRI

(JAVED AHMED KALHORO)

ASSISTANT ENGINEER
PROVINCIAL HIGHWAYS SUB-DIVISION
SUKKUR

(ABDUL/MAJEED PANHYAR)

EXECUTIVE ENGINEER

PROVINCIAL HIGHWAYS DIVISION

work:-

Date of Issue:

16/2/2016

COMPARATIVE STATEMENT

Name of 23- CONSTRUCTION OF ROAD FROM KHANPUR MAHAR ROAD TO VILLAGE DHAMAJI VIA NASEEB KHAN PLOT MILE 0/0-1/0 (1.60 KMS) ADP NO.2274 (2015-16)

S. No. Estimator fort Schedule 'B' Amount Mame of Contractor Schedule 'B' Amount Rate quoted by Amount Ded: Cost of Bitumen Bitumen 9 1 2 3 4 5 6 7 8 9 1 Schedule 'B' 12,921,938 1-M/s R.H. & Brothers & Co: 12,921,938 5 % Above 13,568,035 194,449 13,73,586 2 Ded: Diff: Cost of Bitumen 194,449 2-M/s Elahi Enterprises 12,921,938 4 % Above 13,568,035 194,449 13,241,367 3 35.85 Tons @ Rs. 5427/- 3-M/s Al-Mehran Traders 12,921,938 1 % Below 12,792,719 194,449 12,598,270 3 3-M/s Niaz Ali 12,921,938 1 % Below 8,916,137 194,449 12,598,270 3 5 % Above 1,000 8,916,137 194,449 12,598,270 4 1,000 1,000 1,000 1,000 1,000 1,000 1,000 1,000 1,000 1,000 1,000 1,000 1,000 1,000 <							\$ 31.47%	Percentage Excess	
Entimate Cost Schedule 'B' Name of Contractor Schedule 'B' Rate quoted by the Contractor Total Cost of Bitumen Total Cost as Per Tender Schedule 'B' Rate quoted by the Contractor Total Cost of Bitumen Ded: Cost of Bitumen Ded: Cost of Bitumen Total Cost as Per Tender 194,449 1-M/s R.H & Brothers & Co: 12,921,938 5 % Above 13,568,035 194,449 35,85 Tons @ Rs. 5427/- 194,449 3-M/s Al-Mehran Traders 12,921,938 1 % Below 12,792,719 194,449 35,85 Tons @ Rs. 5427/- 3-M/s Niaz Ali 12,921,938 1 % Below 12,792,719 194,449 4 12,727,489 Certified that the entires have been checked The rate quoted by M/s Niaz Ali M/s Niaz Ali 5 12,727,489 Statement as per rates and amount quoted in the comparative being a lowest, hence is hereby recommended by the commended by							4,005,801	Difference (A-B)	
Schedule 'B' Amount Amount Amount Amount Amount Amount Bitumen Bitum	ed.	ereby recommena	lowest, hence is he	being a		individual tenders.		3. Total Cost as Per Tender	 B
Entimate field Schedule 'B' Name of Contractor Schedule 'B' Rate quoted by the Contractor Text. Ded: Cost of Bitumen Schedule 'B' 2 3 12,921,938 1-M/s R.H & Brothers & Co: 12,921,938 5 % Above 13,568,035 194,449 Ded: Diff: Cost of Bitumen 194,449 2-M/s R.H & Brothers & Co: 12,921,938 4 % Above 13,438,816 194,449 35.85 Tons @ Rs. 5427/- 3-M/s Al-Mehran Traders 12,921,938 1 % Below 12,792,719 194,449 FINANCIAL REVIEW 12,727,489 Certified that the entires have been checked The rate quoted by Covernment Contractor M/s NIAZ	L	31 % Below	Part-A		quoted in the	statement as per rates and amount		. Total Cost as Per Estimate	A
Entimate First Schedule 'B' Name of Contractor Schedule 'B' Rate quoted by the Contractor Total Bitumen Schedule 'B' 3 4 5 6 7 8 Schedule 'B' 12,921,938 1-M/s R.H & Brothers & Co: 12,921,938 5 % Above 13,568,035 194,449 Ded: Diff: Cost of Bitumen 194,449 2-M/s Elahi Enterprises 12,921,938 4 % Above 13,438,816 194,449 35.85 Tons @ Rs. 5427/- 3-M/s Al-Mehran Traders 12,921,938 31 % Below 8,916,137 194,449 3-M/s Niaz Ali 12,921,938 31 % Below 8,916,137 194,449 4 12,727,489 12,727,489 The rate quoted by M/s Niaz)) -	ment Contractor	Govern	he comparative	and found correct incorporated in the		OVER ALL POSITION SAVING AND	
Entimator Cost Schedule 'B' Mame of Contractor Schedule 'B' Rate quoted by Amount Total Bitumen Schedule 'B' 3 4 5 6 7 8 Schedule 'B' 12,921,938 1-M/s R.H & Brothers & Co: 12,921,938 5 % Above 13,568,035 194,449 Ded: Diff: Cost of Bitumen 194,449 2-M/s Elahi Enterprises 12,921,938 4 % Above 13,438,816 194,449 35.85 Tons @ Rs. 5427/- 3-M/s Niaz Ali 12,921,938 1% Below 12,792,719 194,449 3-M/s Niaz Ali 12,921,938 31 % Below 8,916,137 194,449	Z ALI	M/S NIAZ	ne rate quoted by	Th	been checked	Certified that the entires have		FINANCIAL REVIEW	
Entimate Cost of Entimete Cost of Elumen Schedule 'B' Amount Schedule 'B' Amount Schedule 'B' Amount Schedule 'B' Total Bitumen Ded: Cost of Elumen Amount Total Bitumen Ded: Cost of Elumen Total Bitumen Provided Elahi Enterprises Provided Elahi Enterprises <t< th=""><th></th><th></th><th></th><th></th><th>1</th><th></th><th>12,727,489</th><th>,</th><th></th></t<>					1		12,727,489	,	
Entimato Cost of Bitumen Schedule 'B' Amount Schedule 'B' Amount Schedule 'B' Amount Schedule 'B' Amount Rate quoted by Amount Total Bitumen Schedule 'B' Schedule 'B' Ded: Cost of Bitumen 3 4 5 6 7 8 Ded: Diff: Cost of Bitumen 12,921,938 1-M/s R.H & Brothers & Co: 12,921,938 5 % Above 13,568,035 194,449 35.85 Tons @ Rs. 5427/- 3-M/s Al-Mehran Traders 12,921,938 1 % Below 12,792,719 194,449 35.85 Tons @ Rs. 5427/- 3-M/s Niaz Ali 12,921,938 31 % Below 8,916,137 194,449		t		,			1	1 .	1
Entimate Cost of Entimental Enterprises Schedule 'B' Amount Schedule 'B' Amount Schedule 'B' Enterprises Schedule 'B' Amount Rate quoted by the Contractor Enterprise Bitumen Schedule 'B' Schedule 'B' Amount 12,921,938 1-M/s R.H & Brothers & Co: 12,921,938 5 % Above 13,568,035 194,449 Ded: Diff: Cost of Bitumen 194,449 2-M/s Elahi Enterprises 12,921,938 4 % Above 13,438,816 194,449 35.85 Tons @ Rs. 5427/- 3-M/s Al-Mehran Traders 12,921,938 1 % Below 12,792,719 194,449	8,721,	194,449	8,916,137	31 % Below	12,921,938	3-M/s Niaz Ali	1	,	,
Entimate Cost of Entimete Cost of Entire Cost of Entimete Cost of Entimete Cost of Entimete Cost of Entire Cos	12,598	194,449	12,792,719	1 % Below	12,921,938	3-M/s Al-Mehran Traders		35.85 Tons @ Rs. 5427/-	ເມ
Schedule 'B' Amount Schedule 'B' Schedule 'B' Amount Tech Bitumen Bitumen 12,921,938 1-M/s R.H & Brothers & Co: 12,921,938 1-M/s R.H & Brothers & Co: 12,921,938 1-M/s R.H & Brothers & Co: 12,921,938	13,244	194,449	13,438,816	4 % Above	12,921,938	2-M/s Elahi Enterprises		Ded: Diff: Cost of Bitumen	2
Schedule 'B' Schedule 'B' Amount Schedule 'B' Amount Schedule 'B' Amount Total Bitumen 2 3 4 5 6 7 8	13,3/3	194,449	13,568,035	5 % Above	12,921,938	1-M/s R.H & Brothers & Co:	l	Schedule 'B'	ы
Schedule 'B' Schedule 'B' Schedule 'B' Rate quoted by Amount the Contractor Bitumen	9	8	7	6	5	4	ω	2	וב
Schedule 'B' Schedule 'B' Rate quoted by Total Ded: Cost of		Bitumen		↓_	Amount	Sallie Of Collegero	Amount	1.0 to 1.	S. No.
	ე	Ded: Cost of			Schedule 'B'	Posso of Costractor	Schedule 'B'		
								TOTAL CONTRACTOR OF THE PARTY O	V (

(Member)

(Member)

PROVINCIAL HIGHWAYS SUB-DIVISION (JAVED AHMED KALHORO) ASSISTANT ENGINEER SUKKUR

PUBLIC HEALTH ENGINEERING

SUB-DIVISION ROHRI

(HAFEEZUL NIFTHEMON) ASSISTANT ENGINEER

PROVINCIAL HIGHWAYS DIVISION (ABDUL/MAJEED PANHYAR) EXECUTIVE ENGINEER

SUKKUR

(Chairman)

16/2/2016

COMPARATIVE STATEMENT

work:-Name of 23- CONSTRUCTION OF 3' SPAN CULVERTS (04 NOS:) ALONG CONSTRUCTION OF ROAD FROM KHANPUR MAHAR ROAD TO VILLAGE DHAMAJI VIA NASEEB KHAN PLOT MILE 0/0-1/0 (1.60 KMS) ADP NO.2274 (2015-16) Date of Issue:

Percer	Difference (A-B)	B. Total Cost as Per Tender	A. Total Cost as Per Estimate	OVER ALL POSITION SAVING AND EXCESS	FINANCIAL REVIEW	× 04			,		2 Add: Cartage of Material (+)	1 Schedule 'B' 2 Add: Cartage of Mat	1 Schedule 'B' 2 Add: Cartage of Mat
Percentage Saving 22.12%	161,224	nder 567,472	timate 728,696	AVING AND EXCESS	WIEW	728,696	182,174		,	,	terial (+) 24,368		
		individual tenders.	statement as per rates and amount quoted in the	and found correct incorporated in the comparative	Certified that the entires have been			(11) 2 11(C) 11	3-M/s Niaz Ali	3-M/s Al-Mehran Traders 3-M/s Niaz Ali	3-M/s Elahi Enterprises 3-M/s Al-Mehran Traders 3-M/s Niaz Ali	2-M/s R.H & Brothers & Co: 2-M/s Elahi Enterprises 3-M/s Al-Mehran Traders 3-M/s Niaz Ali	2-M/s R.H & Brothers & Co: 2-M/s Elahi Enterprises 3-M/s Al-Mehran Traders
			nt quoted in the	the comparative	ve been checked	,		157,806	717 000	157,806	157,806 157,806	157,806 157,806 157,806	157,806 157,806 157,806
		being a				1		10.10 % Below	_	· 15 % Above	25 % Above 15 % Above	30 % Above 25 % Above - 15 % Above	6 30 % Above 25 % Above - 15 % Above
		lowest, hence is l	Part-B	Government Contractor	The rate quoted by	,	ı	141,868		181,477	197,258 181,477	205,148 197,258 181,477	7 205,148 197,258 181,477
		being a lowest, hence is hereby recommended	10.10 % Below	IVI/ S INIAZ ALI		,	1	× 04		× 04	× 04	× 04 × 04	× 04 × 04
		ded.		YZ ALI	7 1			567,472		725,908	789,032 725,908	820,592 789,032 725,908	9 820,592 789,032 725,908

(Member)

(Member)

(Chairman)

PROVINCIAL HIGHWAYS SUB-DIVISION ASSISTANT ENGINEER SUKKUR

JÁVED AHMED KALHORO)

PUBLIC HEALTH ENGINEERING

SUB-DIVISION ROHRI

(HAFEEZULINI MEMON) ASSISTANT ENGINEER

PROVINCIAL HIGHWAYS DIVISION (ABDUL/MAJEED PANHYAR) EXECUTIVE ENGINEER SUKKUR

Mossiss

BIDDERS QUALIFICATION REPORT

NIT No. TC/G-55/ 146 Dated 31-12-2015

Provincial Highways Division Sukkur

	1.	Name of Procuring Agency:	Executive Engineer Provincial Highways
	4.	;	Division Sukkur
	2.	Tender Reference No.	NIT No. TC/G-55/ 146 Dated 31-12-2015
	3.	Tender description / Name of work /	Construction of Road from Khanpur Mahar
		item:	road to village Dhamaji via Naseeb Khan
		1 1 1	Plot Mile 0/0-1/0 (1.60 Kms)
	4.	Method of Procurement:	Single stage – one envelope procedure
-	5.	Name of Firm / Bidder:	M/s Niaz Ali
	6.	N.T.N:	Available
	7.	Registration with P.E.C:	Registered
	8.	Sindh Board of Revenue	Available
: -	9.	Relevant Experience:	Available
	10.	Funds / Budget	Available
	11.	05% Earnest Money	Available
	12.	Tender Fee / Cost of Bidding	Deposited
		Document	

(Member)

(Member)

(Chairman)

(Hafeezull Memon)

Assistant Engineer

Public Health Engineering ProvI. Highways Sub-Division Provincial Highways Division

Sub-Division Rohri

(Javed Ahmed Kalhoro)

Assistant Engineer

Sukkur

(Abdul Wajeed Panhyar) Executive Engineer

Jukkur