



OFFICE OF THE

TOWN COMMITTEE NEW SAEEDABAD DISTRICT MATIARI

☎: (022) 2767393, 2767511

☎: (022) 2767860,

No: TCS/ 659 /2017

DATED: 16-2-017

To,

The Managing Director,
Sindh Public Procurement Regulatory Authority,
Government of Sindh Karachi,
@ KARACHI.

SUBJECT: HOSTING OF CONTRACT EVALUATION FORM, LETTER OF AWARD, BILL OF QUANTITIES OF NIT NO.500 DATED 08.12.2016 AS REQUIRED UNDER RULE 50.

The Contract Evaluation form, Letter of Award, Bill of Quantities, of 107 Schemes of N.I.T No: 500 dated: 08.12.2016 hoisted on SPPRA website vide No.30816 Dated: 15.12.2016 duly signed are enclosed as required under Rule 50 of SPPRA Rules 2010 with a request to hoist the same on SPPRA WEBSITE.

Asst. Chairman

CHAIRMAN

Town Committee New Saheedabad

Copy forwarded with complements to:

- The Secretary, Local Government Department, Government of Sindh Karachi.
- The Deputy Commissioner, District Matiari.
- The Director Local Government Hyderabad Division.
- Office File 2017.

CHAIRMAN

Town Committee New Saheedabad

1328
17-02-17



OFFICE OF THE

TOWN COMMITTEE NEW SAEEDABAD DISTRICT MATIARI

☎: (022) 2767393, 2767511

☎: (022) 2767860,

Email: nsaeedabad.tma@gmail.com

No: TCS/ 582 /2017

DATED: 07-02-2017

WORK ORDER

To,

M/S, Allah Jurio Construction Company
Government Contractor.

Subject: WORK #: 1. construction of Paving Block From Librery to Burj ul Haris Shopping centre to Ward No. 01 Town Committee New Saeedabad.

Reference: Your Tender Dated: 03-01-2017, for above subjected work.

The competent authority of Town Committee New Saeedabad has been pleased to approve your rates at the rate of **6.45% Below** the estimate rates being lowest the tender cost of which is worked out to **Rs.996,017/-**.

The terms & conditions will be same as signed in the Bid document.

You are therefore requested to provide non judicial stamp paper with 0.35 % on worked out amount and execute the agreement, start the work and complete it under the supervision of Engineer / Incharge in accordance with specification within stipulated period.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD

Copy forwarded with complement for information:

- The Chairman, Town Committee New Saeedabad.
- The Town Officer, Town Committee New Saeedabad.
- The Accounts Officer, Town Committee New Saeedabad.
- Master File 2017.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD



OFFICE OF THE

TOWN COMMITTEE NEW SAEEDABAD DISTRICT MATIARI

☎: (022) 2767393, 2767511

☎: (022) 2767860,

Email: nsaeedabad.tma@gmail.com

No: TCS/ 583 /2017

DATED: 07-02-2017

WORK ORDER

To,

M/S, Allah Jurio Construction Company
Government Contractor.

Subject: **WORK #: 2. Construction of Paving Block i/c Repair of Surface Drains From Saifullah Lakho House to Rahim Shopping Centre Ward No: 01 , Town Committee Saeedabad**

Reference: **Your Tender Dated: 03-01-2017, for above subjected work.**

The competent authority of Town Committee New Saeedabad has been pleased to approve your rates at the following rates being lowest.

PART "A"	6.40 % Below	Rs. 809454/-
PART "B"	20.50 % Above	Rs. 146933/-
TOTAL		Rs. 956387/-

The estimated rates being lowest, the tender cost of which is worked out to **Rs.956387/-**.

The terms & conditions will be same as signed in the Bid document.

You are therefore requested to provide non judicial stamp paper with 0.35 % on worked out amount and execute the agreement, start the work and complete it under the supervision of Engineer / Incharge in accordance with specification within stipulated period.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD

Copy forwarded with complement for information:

- The Chairman, Town Committee New Saeedabad.
- The Town Officer, Town Committee New Saeedabad.
- The Accounts Officer, Town Committee New Saeedabad.
- Master File 2017.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD



OFFICE OF THE

TOWN COMMITTEE NEW SAEEDABAD DISTRICT MATIARI

☎: (022) 2767393, 2767511

☎: (022) 2767860,

Email: nsaeedabad.tma@gmail.com

No: TCS/ 584 /2017

DATED: 07-02-2017

WORK ORDER

To,

M/S, Allah Jurio Construction Company
Government Contractor.

Subject: **WORK #: 3. Construction of Paving Block i/c of Surface Drains @ Disposal Road to Allah Bachayo Memon House Ward No.1 Town Committee Saeedabad.**

Reference: **Your Tender Dated: 03-01-2017, for above subjected work.**

The competent authority of Town Committee New Saeedabad has been pleased to approve your rates at the following rates being lowest.

PART "A"	5.30 % Below	Rs. 778,957/-
PART "B"	17.00 % Above	Rs. 215661/-
TOTAL		Rs. 9,94,618/-

The estimated rates being lowest, the tender cost of which is worked out to **Rs.9,94,618/-**.

The terms & conditions will be same as signed in the Bid document.

You are therefore requested to provide non judicial stamp paper with 0.35 % on worked out amount and execute the agreement, start the work and complete it under the supervision of Engineer / Incharge in accordance with specification within stipulated period.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD

Copy forwarded with complement for information:

- The Chairman, Town Committee New Saeedabad.
- The Town Officer, Town Committee New Saeedabad.
- The Accounts Officer, Town Committee New Saeedabad.
- Master File 2017.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD



OFFICE OF THE

TOWN COMMITTEE NEW SAEEDABAD DISTRICT MATIARI

☎: (022) 2767393, 2767511

☎: (022) 2767860,

Email: nsaeedabad.tma@gmail.com

No: TCS/ 585 /2017

DATED: 07-02-2017

WORK ORDER

To,

M/S, Allah Jurio Construction Company
Government Contractor.

Subject: **WORK #: 4. Construction of Paving Block @ Wapda Office Street Ward No.1 Town Committee Saeedabad.**

Reference: **Your Tender Dated: 03-01-2017, for above subjected work.**

The competent authority of Town Committee New Saeedabad has been pleased to approve your rates at the rate of **3.70% Below** the estimate rates being lowest the tender cost of which is worked out to **Rs.979,170/-**.

The terms & conditions will be same as signed in the Bid document.


You are therefore requested to provide non judicial stamp paper with 0.35 % on worked out amount and execute the agreement, start the work and complete it under the supervision of Engineer / Incharge in accordance with specification within stipulated period.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD

Copy forwarded with complement for information:

- The Chairman, Town Committee New Saeedabad.
- The Town Officer, Town Committee New Saeedabad.
- The Accounts Officer, Town Committee New Saeedabad.
- Master File 2017.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD



OFFICE OF THE

TOWN COMMITTEE NEW SAEEDABAD DISTRICT MATIARI

☎: (022) 2767393, 2767511

☎: (022) 2767860,

Email: nsaheedabad.tma@gmail.com

No: TCS/ 586 /2017

DATED:

07-02-2017

WORK ORDER

To,

M/S, Allah Jurio Construction Company
Government Contractor.

Subject: **WORK #: 5. Construction of Paving Blocks @ Press Club Street Ward No 1Town Committee Saeedabad.**

Reference: **Your Tender Dated: 03-01-2017, for above subjected work.**

The competent authority of Town Committee New Saeedabad has been pleased to approve your rates at the rate of **5.20% Below** the estimate rates being lowest the tender cost of which is worked out to **Rs.992,011/-**.

The terms & conditions will be same as signed in the Bid document.

You are therefore requested to provide non judicial stamp paper with 0.35 % on worked out amount and execute the agreement, start the work and complete it under the supervision of Engineer / Incharge in accordance with specification within stipulated period.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD

Copy forwarded with complement for information:

- The Chairman, Town Committee New Saeedabad.
- The Town Officer, Town Committee New Saeedabad.
- The Accounts Officer, Town Committee New Saeedabad.
- Master File 2017.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD



OFFICE OF THE

TOWN COMMITTEE NEW SAEEDABAD DISTRICT MATIARI

☎: (022) 2767393, 2767511

☎: (022) 2767860,

Email: nsaeedabad.tma@gmail.com

No: TCS/ 642 /2017

DATED: 7-2-17

WORK ORDER

To,

M/S, Zahid Hussain Kurir
Government Contractor.

Subject: WORK #: 6. Construction of Paving Blocks From Mehdi Memon Shop to Disposal Point Ward No 1Town Committee Saeedabad

Reference: Your Tender Dated: 03-01-2017, for above subjected work.

The competent authority of Town Committee New Saeedabad has been pleased to approve your rates at the rate of **6.70% Below** the estimate rates being lowest the tender cost of which is worked out to **Rs.997,819/-**.

The terms & conditions will be same as signed in the Bid document.

You are therefore requested to provide non judicial stamp paper with 0.35 % on worked out amount and execute the agreement, start the work and complete it under the supervision of Engineer / Incharge in accordance with specification within stipulated period.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD

Copy forwarded with complement for information:

- The Chairman, Town Committee New Saeedabad.
- The Town Officer, Town Committee New Saeedabad.
- The Accounts Officer, Town Committee New Saeedabad.
- Master File 2017.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD



OFFICE OF THE

TOWN COMMITTEE NEW SAEEDABAD DISTRICT MATIARI

☎: (022) 2767393, 2767511

☎: (022) 2767860,

Email: nsaeedabad.tma@gmail.com

No: TCS/ 643 /2017
DATED: 7-2-17

WORK ORDER

To,

M/S, Zahid Hussain Kurir
Government Contractor.

Subject: WORK #: 7. Construction of Paving Blocks From Disposal Road to Allah Bachayo Memon House Ward No 1Town Committee Saeedabad .

Reference: Your Tender Dated: 03-01-2017, for above subjected work.

The competent authority of Town Committee New Saeedabad has been pleased to approve your rates at the rate of **8.90% Below** the estimate rates being lowest the tender cost of which is worked out to **Rs.996,684/-**.

The terms & conditions will be same as signed in the Bid document.

You are therefore requested to provide non judicial stamp paper with 0.35 % on worked out amount and execute the agreement, start the work and complete it under the supervision of Engineer / Incharge in accordance with specification within stipulated period.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD

Copy forwarded with complement for information:

- The Chairman, Town Committee New Saeedabad.
- The Town Officer, Town Committee New Saeedabad.
- The Accounts Officer, Town Committee New Saeedabad.
- Master File 2017.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD



OFFICE OF THE

TOWN COMMITTEE NEW SAEEDABAD DISTRICT MATIARI

☎: (022) 2767393, 2767511

☎: (022) 2767860,

Email: nsaeedabad.tma@gmail.com

No: TCS/ 644 /2017

DATED: 7-2-17

WORK ORDER

To,

M/S, Zahid Hussain Kurir
Government Contractor.

Subject: WORK #: 8. Construction of Surface Drains Type-A @ Gujrati Muhallla Ward No.1 Town Committee Saeedabad.

Reference: Your Tender Dated: 03-01-2017, for above subjected work.

The competent authority of Town Committee New Saeedabad has been pleased to approve your rates at the rate of **23.00% Above** the estimate rates being lowest the tender cost of which is worked out to **Rs.979,566/-**.

The terms & conditions will be same as signed in the Bid document.

You are therefore requested to provide non judicial stamp paper with 0.35 % on worked out amount and execute the agreement, start the work and complete it under the supervision of Engineer / Incharge in accordance with specification within stipulated period.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD

Copy forwarded with complement for information:

- The Chairman, Town Committee New Saeedabad.
- The Town Officer, Town Committee New Saeedabad.
- The Accounts Officer, Town Committee New Saeedabad.
- Master File 2017.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD



OFFICE OF THE

TOWN COMMITTEE NEW SAEEDABAD DISTRICT MATIARI

☎: (022) 2767393, 2767511

☎: (022) 2767860,

Email: nsaeedabad.tma@gmail.com

No: TCS/ 645 /2017

DATED: 7-2-17

WORK ORDER

To,

M/S, Zahid Hussain Kurir
Government Contractor.

Subject: WORK #: 9. Construction of Paving Blocks From Abdul Latif to Nizam House @ Gujrati Muhalla Ward No 1 Town Committee Saeedabad

Reference: Your Tender Dated: 03-01-2017, for above subjected work.

The competent authority of Town Committee New Saeedabad has been pleased to approve your rates at the rate of **5.40% Below** the estimate rates being lowest the tender cost of which is worked out to **Rs.996,384/-**.

The terms & conditions will be same as signed in the Bid document.

You are therefore requested to provide non judicial stamp paper with 0.35 % on worked out amount and execute the agreement, start the work and complete it under the supervision of Engineer / Incharge in accordance with specification within stipulated period.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD

Copy forwarded with complement for information:

- The Chairman, Town Committee New Saeedabad.
- The Town Officer, Town Committee New Saeedabad.
- The Accounts Officer, Town Committee New Saeedabad.
- Master File 2017.


ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD



OFFICE OF THE

TOWN COMMITTEE NEW SAEEDABAD DISTRICT MATIARI

☎: (022) 2767393, 2767511

☎: (022) 2767860,

Email: nsaheedabad.tma@gmail.com

No: TCS/ 632 /2017

DATED: 7-2-17

WORK ORDER

To,

M/S, QADIR BUX
Government Contractor.

Subject: **WORK #: 10. Repair of Paving Block i/c of Surface Drains Abdul Latif Rajput House to Rasheed Anjum House Ward No.1 Town Committee New Saeedabad.**

Reference: Your Tender Dated: 03-01-2017, for above subjected work.

The competent authority of Town Committee New Saeedabad has been pleased to approve your rates at the following rates being lowest.

PART "A"	5.30 % Below	Rs. 791,521/-
PART "B"	18.00 % Above	Rs. 176,052/-
TOTAL		Rs. 9,67,573/-

The estimated rates being lowest, the tender cost of which is worked out to **Rs.967,573/-**.

The terms & conditions will be same as signed in the Bid document.

You are therefore requested to provide non judicial stamp paper with 0.35 % on worked out amount and execute the agreement, start the work and complete it under the supervision of Engineer / Incharge in accordance with specification within stipulated period.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD

Copy forwarded with complement for information:

- The Chairman, Town Committee New Saeedabad.
- The Town Officer, Town Committee New Saeedabad.
- The Accounts Officer, Town Committee New Saeedabad.
- Master File 2017.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD



OFFICE OF THE

TOWN COMMITTEE NEW SAEEDABAD DISTRICT MATIARI

☎: (022) 2767393, 2767511

☎: (022) 2767860,

Email: nsaeedabad.tma@gmail.com

No: TCS/ 633 /2017

DATED: 7-2-17

WORK ORDER

To,

M/S, QADIR BUX
Government Contractor.

Subject: WORK #: 11. Construction of Paving Blocks from Wasim Malik Shop to Bhutto Gahooti Waro No 1Town Committee Saeedabad..

Reference: Your Tender Dated: 03-01-2017, for above subjected work.

The competent authority of Town Committee New Saeedabad has been pleased to approve your rates at the rate of **5.40% Below** the estimate rates being lowest the tender cost of which is worked out to **Rs.977,983/-**.

The terms & conditions will be same as signed in the Bid document.

You are therefore requested to provide non judicial stamp paper with 0.35 % on worked out amount and execute the agreement, start the work and complete it under the supervision of Engineer / Incharge in accordance with specification within stipulated period.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD

Copy forwarded with complement for information:

- The Chairman, Town Committee New Saeedabad.
- The Town Officer, Town Committee New Saeedabad.
- The Accounts Officer, Town Committee New Saeedabad.
- Master File 2017.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD



OFFICE OF THE

TOWN COMMITTEE NEW SAEEDABAD DISTRICT MATIARI

☎: (022) 2767393, 2767511

☎: (022) 2767860,

Email: nsaeedabad.tma@gmail.com

No: TCS/ 634 /2017

DATED: 7-2-17

WORK ORDER

To,

M/S, QADIR BUX
Government Contractor.

Subject: **WORK #: 12. Construction of Paving Block i/c Repair/Construction of Surface Drains Abbasi & Gahoti Street Ward No.1 Town Committee Saeedabad**

Reference: **Your Tender Dated: 03-01-2017, for above subjected work.**

The competent authority of Town Committee New Saeedabad has been pleased to approve your rates at the following rates being lowest.

PART "A"	5.30 % Below	Rs. 433,452/-
PART "B"	18.00 % Above	Rs. 372,614/-
TOTAL		Rs. 806,066/-

The estimated rates being lowest, the tender cost of which is worked out to **Rs.806,066/-**.

The terms & conditions will be same as signed in the Bid document.

You are therefore requested to provide non judicial stamp paper with 0.35 % on worked out amount and execute the agreement, start the work and complete it under the supervision of Engineer / Incharge in accordance with specification within stipulated period.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD

Copy forwarded with complement for information:

- The Chairman, Town Committee New Saeedabad.
- The Town Officer, Town Committee New Saeedabad.
- The Accounts Officer, Town Committee New Saeedabad.
- Master File 2017.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD



OFFICE OF THE

TOWN COMMITTEE NEW SAEEDABAD DISTRICT MATIARI

☎: (022) 2767393, 2767511

☎: (022) 2767860,

Email: nsaeedabad.tma@gmail.com

No: TCS/ 635 /2017

DATED: 07-2-17

WORK ORDER

To,

M/S, QADIR BUX
Government Contractor.

Subject: WORK #: 13. Construction of Paving Blocks from Ashiq Ali Hotel to Ilyas Rajput House No:1 Town Committee Saeedabad.

Reference: Your Tender Dated: 03-01-2017, for above subjected work.

The competent authority of Town Committee New Saeedabad has been pleased to approve your rates at the rate of **4.90% Below** the estimate rates being lowest the tender cost of which is worked out to **Rs.997,021/-**.

The terms & conditions will be same as signed in the Bid document.

You are therefore requested to provide non judicial stamp paper with 0.35 % on worked out amount and execute the agreement, start the work and complete it under the supervision of Engineer / Incharge in accordance with specification within stipulated period.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD

Copy forwarded with complement for information:

- The Chairman, Town Committee New Saeedabad.
- The Town Officer, Town Committee New Saeedabad.
- The Accounts Officer, Town Committee New Saeedabad.
- Master File 2017.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD



OFFICE OF THE

TOWN COMMITTEE NEW SAEEDABAD DISTRICT MATIARI

☎: (022) 2767393, 2767511

☎: (022) 2767860,

Email: nsaeedabad.tma@gmail.com

No: TCS/ 617 /2017

DATED: 7-2-17

WORK ORDER

To,

M/S, Muhammad Yaseen
Government Contractor.

Subject: **WORK #: 14. Construction of Paving Block i/c Repair/Construction of Surface Drains @ Ashiq Ali, Sheroo, & Ghulam Rasool Rajput Street Ward No.1 Town Committee Saeedabad.**

Reference: **Your Tender Dated: 03-01-2017, for above subjected work.**

The competent authority of Town Committee New Saeedabad has been pleased to approve your rates at the following rates being lowest.

PART "A"	5.30 % Below	Rs. 399529/-
PART "B"	19.00 % Above	Rs. 234634/-
TOTAL		Rs. 634,163/-

The estimated rates being lowest, the tender cost of which is worked out to **Rs.634,163/-**.

The terms & conditions will be same as signed in the Bid document.

You are therefore requested to provide non judicial stamp paper with 0.35 % on worked out amount and execute the agreement, start the work and complete it under the supervision of Engineer / Incharge in accordance with specification within stipulated period.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD

Copy forwarded with complement for information:

- The Chairman, Town Committee New Saeedabad.
- The Town Officer, Town Committee New Saeedabad.
- The Accounts Officer, Town Committee New Saeedabad.
- Master File 2017.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD



OFFICE OF THE

TOWN COMMITTEE NEW SAEEDABAD DISTRICT MATIARI

☎: (022) 2767393, 2767511

☎: (022) 2767860,

Email: nsaeedabad.tma@gmail.com

No: TCS/ 568 /2017

DATED: 07-02-2017

WORK ORDER

To,

M/S, HADI BUX
Government Contractor.

Subject: WORK #: 15. Construction of Paving Block i/c Repair/Construction of Surface Drains @ Memon Muhalla Ward No.1 Town Committee Saeedabad.

Reference: Your Tender Dated: 03-01-2017, for above subjected work.

The competent authority of Town Committee New Saeedabad has been pleased to approve your rates at the following rates being lowest.

PART "A"	5.30 % Below	Rs. 871930/-
PART "B"	20.00 % Above	Rs. 126233/-
TOTAL		Rs. 998,163/-

The estimated rates being lowest, the tender cost of which is worked out to **Rs.998,163/-**.

The terms & conditions will be same as signed in the Bid document.

You are therefore requested to provide non judicial stamp paper with 0.35 % on worked out amount and execute the agreement, start the work and complete it under the supervision of Engineer / Incharge in accordance with specification within stipulated period.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD

Copy forwarded with complement for information:

- The Chairman, Town Committee New Saeedabad.
- The Town Officer, Town Committee New Saeedabad.
- The Accounts Officer, Town Committee New Saeedabad.
- Master File 2017.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD



OFFICE OF THE

TOWN COMMITTEE NEW SAEEDABAD DISTRICT MATIARI

☎: (022) 2767393, 2767511

☎: (022) 2767860,

Email: nsaeedabad.tma@gmail.com

No: TCS/ 569 /2017

DATED:

WORK ORDER

To,

M/S, HADI BUX
Government Contractor.

Subject: **WORK #: 16. Construction of Paving Block i/c Repair/Construction of Surface Drains @ Fateh Ali Sonaro, Maqbool Sonaro & Madina Masjid Street Ward No.1 Town Committee Saeedabad.**

Reference: **Your Tender Dated: 03-01-2017, for above subjected work.**

The competent authority of Town Committee New Saeedabad has been pleased to approve your rates at the following rates being lowest.

PART "A"	8.25 % Below	Rs. 792227/-
PART "B"	19.00 % Above	Rs. 207013/-
TOTAL		Rs. 999,240/-

The estimated rates being lowest, the tender cost of which is worked out to **Rs.999,240/-**.

The terms & conditions will be same as signed in the Bid document.

You are therefore requested to provide non judicial stamp paper with 0.35 % on worked out amount and execute the agreement, start the work and complete it under the supervision of Engineer / Incharge in accordance with specification within stipulated period.

|
ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD

Copy forwarded with complement for information:

- The Chairman, Town Committee New Saeedabad.
- The Town Officer, Town Committee New Saeedabad.
- The Accounts Officer, Town Committee New Saeedabad.
- Master File 2017.


ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD



OFFICE OF THE

TOWN COMMITTEE NEW SAEEDABAD DISTRICT MATIARI

☎: (022) 2767393, 2767511

☎: (022) 2767860,

Email: nsaeedabad.tma@gmail.com

No: TCS/ 570 /2017

DATED:

WORK ORDER

To,

M/S, HADI BUX
Government Contractor.

Subject: **WORK #: 17. Construction of Paving Block i/c Repair/Construction of Surface Drains @ Station Road Street Ward No.1 Town Committee Saeedabad.**

Reference: **Your Tender Dated: 03-01-2017, for above subjected work.**

The competent authority of Town Committee New Saeedabad has been pleased to approve your rates at the following rates being lowest.

PART "A"	5.30 % Below	Rs. 716139/-
PART "B"	16.40 % Above	Rs. 93116/-
TOTAL		Rs. 809,255/-

The estimated rates being lowest, the tender cost of which is worked out to **Rs. 809,255/-**.

The terms & conditions will be same as signed in the Bid document.

You are therefore requested to provide non judicial stamp paper with 0.35 % on worked out amount and execute the agreement, start the work and complete it under the supervision of Engineer / Incharge in accordance with specification within stipulated period.

|
ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD

Copy forwarded with complement for information:

- The Chairman, Town Committee New Saeedabad.
- The Town Officer, Town Committee New Saeedabad.
- The Accounts Officer, Town Committee New Saeedabad.
- Master File 2017.


ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD



OFFICE OF THE

TOWN COMMITTEE NEW SAEEDABAD DISTRICT MATIARI

☎: (022) 2767393, 2767511

☎: (022) 2767860,

Email: nsaeedabad.tma@gmail.com

No: TCS/ 618 /2017

DATED: 7-2-17

WORK ORDER

To,

M/S, Muhammad yaseen
Government Contractor.

Subject: WORK #: 18. Construction of Paving Blocks @ Station Road Near Sooriah Badshah Park No:1 Town Committee Saeedabad.

Reference: Your Tender Dated: 03-01-2017, for above subjected work.

The competent authority of Town Committee New Saeedabad has been pleased to approve your rates at the rate of **10.40% Below** the estimate rates being lowest the tender cost of which is worked out to **Rs.995,534/-**.

The terms & conditions will be same as signed in the Bid document.

You are therefore requested to provide non judicial stamp paper with 0.35 % on worked out amount and execute the agreement, start the work and complete it under the supervision of Engineer / Incharge in accordance with specification within stipulated period.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD

Copy forwarded with complement for information:

- The Chairman, Town Committee New Saeedabad.
- The Town Officer, Town Committee New Saeedabad.
- The Accounts Officer, Town Committee New Saeedabad.
- Master File 2017.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD



OFFICE OF THE

TOWN COMMITTEE NEW SAEEDABAD DISTRICT MATIARI

☎: (022) 2767393, 2767511

☎: (022) 2767860,

Email: nsaeedabad.tma@gmail.com

No: TCS/ 619 /2017

DATED: 7-2-17

WORK ORDER

To,

M/S, Muhammad Yaseen
Government Contractor.

Subject: **WORK #: 19. Construction of Paving Block i/c Repair of Surface Drains @ Raja Street New Saeedabad Ward No. 1 Town Committee New Saeedabad.**

Reference: Your Tender Dated: 03-01-2017, for above subjected work.

The competent authority of Town Committee New Saeedabad has been pleased to approve your rates at the following rates being lowest.

PART "A"	5.00 % Below	Rs. 756124/-
PART "B"	26.00 % Above	Rs. 230619/-
TOTAL		Rs. 986,743/-

The estimated rates being lowest, the tender cost of which is worked out to **Rs. 986,743/-**.

The terms & conditions will be same as signed in the Bid document.


You are therefore requested to provide non judicial stamp paper with 0.35 % on worked out amount and execute the agreement, start the work and complete it under the supervision of Engineer / Incharge in accordance with specification within stipulated period.


ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD

Copy forwarded with complement for information:

- The Chairman, Town Committee New Saeedabad.
- The Town Officer, Town Committee New Saeedabad.
- The Accounts Officer, Town Committee New Saeedabad.
- Master File 2017.


ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD



OFFICE OF THE

TOWN COMMITTEE NEW SAEEDABAD DISTRICT MATIARI

☎: (022) 2767393, 2767511

☎: (022) 2767860,

Email: nsaeedabad.tma@gmail.com

No: TCS/ 620 /2017

DATED: 7-2-17

WORK ORDER

To,

M/S, Muhammad Yaseen
Government Contractor.

Subject: **WORK #: 20. Construction of Paving Block i/c Repair/Construction of Surface Drains Aqeel Rajput House to Tool Plaza New Saeedabad Ward No. 1 Town Committee New Saeedabad.**

Reference: **Your Tender Dated: 03-01-2017, for above subjected work.**

The competent authority of Town Committee New Saeedabad has been pleased to approve your rates at the following rates being lowest.

PART "A"	1.40 % Below	Rs. 400540/-
PART "B"	25.20 % Above	Rs. 593322/-
TOTAL		Rs. 993,862/-

The estimated rates being lowest, the tender cost of which is worked out to **Rs. 993,862/-**.

The terms & conditions will be same as signed in the Bid document.

You are therefore requested to provide non judicial stamp paper with 0.35 % on worked out amount and execute the agreement, start the work and complete it under the supervision of Engineer / Incharge in accordance with specification within stipulated period.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD

Copy forwarded with complement for information:

- The Chairman, Town Committee New Saeedabad.
- The Town Officer, Town Committee New Saeedabad.
- The Accounts Officer, Town Committee New Saeedabad.
- Master File 2017.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD



OFFICE OF THE

TOWN COMMITTEE NEW SAEEDABAD DISTRICT MATIARI

☎: (022) 2767393, 2767511

☎: (022) 2767860,

Email: nsaeedabad.tma@gmail.com

No: TCS/ 621 /2017

DATED:

07-02-2017

WORK ORDER

To,

M/S, Muhammad yaseen
Government Contractor.

Subject: WORK #: 21. Repair/Construction of Surface of Drains @ Umrani Muhalla & old Cinema Chowk Ward No.1 Town Committee Saeedabad.

Reference: Your Tender Dated: 03-01-2017, for above subjected work.

The competent authority of Town Committee New Saeedabad has been pleased to approve your rates at the rate of **27.30% Above** the estimate rates being lowest the tender cost of which is worked out to **Rs.918,240/-**.

The terms & conditions will be same as signed in the Bid document.

You are therefore requested to provide non judicial stamp paper with 0.35 % on worked out amount and execute the agreement, start the work and complete it under the supervision of Engineer / Incharge in accordance with specification within stipulated period.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD

Copy forwarded with complement for information:

- The Chairman, Town Committee New Saeedabad.
- The Town Officer, Town Committee New Saeedabad.
- The Accounts Officer, Town Committee New Saeedabad.
- Master File 2017.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD



OFFICE OF THE

TOWN COMMITTEE NEW SAEEDABAD DISTRICT MATIARI

☎: (022) 2767393, 2767511

☎: (022) 2767860,

Email: nsaeedabad.tma@gmail.com

No: TCS/ 622 /2017

DATED: 07-2-2017

WORK ORDER

To,

M/S, Muhammad yaseen
Government Contractor.

Subject: **WORK #: 22. Construction of Paving Blocks @ Umrani Muhalla Ward No:1
Town Committee Saeedabad.**

Reference: **Your Tender Dated: 03-01-2017, for above subjected work.**

The competent authority of Town Committee New Saeedabad has been pleased to approve your rates at the rate of **11.35% below** the estimate rates being lowest the tender cost of which is worked out to **Rs.998,323/-**.

The terms & conditions will be same as signed in the Bid document.

You are therefore requested to provide non judicial stamp paper with 0.35 % on worked out amount and execute the agreement, start the work and complete it under the supervision of Engineer / Incharge in accordance with specification within stipulated period.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD

Copy forwarded with complement for information:

- The Chairman, Town Committee New Saeedabad.
- The Town Officer, Town Committee New Saeedabad.
- The Accounts Officer, Town Committee New Saeedabad.
- Master File 2017.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD



OFFICE OF THE

TOWN COMMITTEE NEW SAEEDABAD DISTRICT MATIARI

☎: (022) 2767393, 2767511

☎: (022) 2767860,

Email: nsaeedabad.tma@gmail.com

No: TCS/ 623 /2017

DATED: 7-2-17

WORK ORDER

To,

M/S, Muhammad yaseen
Government Contractor.

Subject: WORK #: 23. Construction of Paving Blocks @ Burj-ul-Haris Street Ward No:1 Town Committee Saeedabad.

Reference: Your Tender Dated: 03-01-2017, for above subjected work.

The competent authority of Town Committee New Saeedabad has been pleased to approve your rates at the rate of **9.50% below** the estimate rates being lowest the tender cost of which is worked out to **Rs.994,167/-**.

The terms & conditions will be same as signed in the Bid document.

You are therefore requested to provide non judicial stamp paper with 0.35 % on worked out amount and execute the agreement, start the work and complete it under the supervision of Engineer / Incharge in accordance with specification within stipulated period.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD

Copy forwarded with complement for information:

- The Chairman, Town Committee New Saeedabad.
- The Town Officer, Town Committee New Saeedabad.
- The Accounts Officer, Town Committee New Saeedabad.
- Master File 2017.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD



OFFICE OF THE

TOWN COMMITTEE NEW SAEEDABAD DISTRICT MATIARI

☎: (022) 2767393, 2767511

☎: (022) 2767860,

Email: nsaeedabad.tma@gmail.com

No: TCS/ 667 /2017

DATED: 07-02-17

WORK ORDER

To,

M/S, Sindhri Construction Company
Government Contractor.

Subject: **WORK #: 24. Construction of CC Block & Surface Drains @ Noor Mohammad Khoso House to Indus Primary School New Saeedabad Ward NO: 02 New Saeedabad.**

Reference: **Your Tender Dated: 03-01-2017, for above subjected work.**

The competent authority of Town Committee New Saeedabad has been pleased to approve your rates at the following rates being lowest.

PART "A"	41.20 % above	Rs. 473446/-
PART "B"	26.00 % Above	Rs. 221653/-
TOTAL		Rs. 695,099/-

The estimated rates being lowest, the tender cost of which is worked out to **Rs. 695,099/-**.

The terms & conditions will be same as signed in the Bid document.

You are therefore requested to provide non judicial stamp paper with 0.35 % on worked out amount and execute the agreement, start the work and complete it under the supervision of Engineer / Incharge in accordance with specification within stipulated period.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD

Copy forwarded with complement for information:

- The Chairman, Town Committee New Saeedabad.
- The Town Officer, Town Committee New Saeedabad.
- The Accounts Officer, Town Committee New Saeedabad.
- Master File 2017.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD



OFFICE OF THE

TOWN COMMITTEE NEW SAEEDABAD DISTRICT MATIARI

☎: (022) 2767393, 2767511

☎: (022) 2767860,

Email: nsaeedabad.tma@gmail.com

No: TCS/ 636 /2017

DATED: 7-2-17

WORK ORDER

To,

M/S, QADIR BUX
Government Contractor.

Subject: WORK #: 25. Construction of CC Block From Mamtaz Memon Shop to Hussain Rind House Bhada Muhalla Ward No.02 New Saeedabad Town.

Reference: **Your Tender Dated: 03-01-2017, for above subjected work.**

The competent authority of Town Committee New Saeedabad has been pleased to approve your rates at the rate of **35.00% Above** the estimate rates being lowest the tender cost of which is worked out to **Rs.997,672/-**.

The terms & conditions will be same as signed in the Bid document.

You are therefore requested to provide non judicial stamp paper with 0.35 % on worked out amount and execute the agreement, start the work and complete it under the supervision of Engineer / Incharge in accordance with specification within stipulated period.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD

Copy forwarded with complement for information:

- The Chairman, Town Committee New Saeedabad.
- The Town Officer, Town Committee New Saeedabad.
- The Accounts Officer, Town Committee New Saeedabad.
- Master File 2017.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD



OFFICE OF THE

TOWN COMMITTEE NEW SAEEDABAD DISTRICT MATIARI

☎: (022) 2767393, 2767511

☎: (022) 2767860,

Email: nsaeedabad.tma@gmail.com

No: TCS/ 637 /2017

DATED:

07-02-2017

WORK ORDER

To,

M/S, QADIR BUX
Government Contractor.

Subject: WORK #: 26. Construction of CC Block From Hussain Rind House to Primary School Bhada Muhalla Ward No.02 New Saeedabad Town.

Reference: **Your Tender Dated: 03-01-2017, for above subjected work.**

The competent authority of Town Committee New Saeedabad has been pleased to approve your rates at the rate of **33.00% Above** the estimate rates being lowest the tender cost of which is worked out to **Rs.995,068/-**.

The terms & conditions will be same as signed in the Bid document.

You are therefore requested to provide non judicial stamp paper with 0.35 % on worked out amount and execute the agreement, start the work and complete it under the supervision of Engineer / Incharge in accordance with specification within stipulated period.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD

Copy forwarded with complement for information:

- The Chairman, Town Committee New Saeedabad.
- The Town Officer, Town Committee New Saeedabad.
- The Accounts Officer, Town Committee New Saeedabad.
- Master File 2017.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD



OFFICE OF THE

TOWN COMMITTEE NEW SAEEDABAD DISTRICT MATIARI

☎: (022) 2767393, 2767511

☎: (022) 2767860,

Email: nsaeedabad.tma@gmail.com

No: TCS/ 577 /2017
DATED:

WORK ORDER

To,

M/S, Mukhtiar Ali Mallah
Government Contractor.

Subject: WORK #: 27. Repair /Construction Surface Drains Type A&B @ Rind Streets Bhada Muhallla Ward No.2 Town Committee Saeedabad.

Reference: **Your Tender Dated: 03-01-2017, for above subjected work.**

The competent authority of Town Committee New Saeedabad has been pleased to approve your rates at the rate of **50.00% Above** the estimate rates being lowest the tender cost of which is worked out to **Rs.997,452/-**.

The terms & conditions will be same as signed in the Bid document.

You are therefore requested to provide non judicial stamp paper with 0.35 % on worked out amount and execute the agreement, start the work and complete it under the supervision of Engineer / Incharge in accordance with specification within stipulated period.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD

Copy forwarded with complement for information:

- The Chairman, Town Committee New Saeedabad.
- The Town Officer, Town Committee New Saeedabad.
- The Accounts Officer, Town Committee New Saeedabad.
- Master File 2017.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD



OFFICE OF THE

TOWN COMMITTEE NEW SAEEDABAD DISTRICT MATIARI

☎: (022) 2767393, 2767511

☎: (022) 2767860,

Email: nsaeedabad.tma@gmail.com

No: TCS/ 578 /2017
DATED:

WORK ORDER

To,

M/S, Mukhtiar Ali Mallah
Government Contractor.

Subject: WORK #: 28. Repair of Main Surface Drain @ Bhada Muhalla Ward No.2Town Committee Saeedabad..

Reference: Your Tender Dated: 03-01-2017, for above subjected work.

The competent authority of Town Committee New Saeedabad has been pleased to approve your rates at the rate of **48.00% Above** the estimate rates being lowest the tender cost of which is worked out to **Rs.995,726/-**.

The terms & conditions will be same as signed in the Bid document.

You are therefore requested to provide non judicial stamp paper with 0.35 % on worked out amount and execute the agreement, start the work and complete it under the supervision of Engineer / Incharge in accordance with specification within stipulated period.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD

Copy forwarded with complement for information:

- The Chairman, Town Committee New Saeedabad.
- The Town Officer, Town Committee New Saeedabad.
- The Accounts Officer, Town Committee New Saeedabad.
- Master File 2017.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD



OFFICE OF THE

TOWN COMMITTEE NEW SAEEDABAD DISTRICT MATIARI

☎: (022) 2767393, 2767511

☎: (022) 2767860,

Email: nsaeedabad.tma@gmail.com

No: TCS/ 555 /2017

DATED:

WORK ORDER

To,

M/S, Mumtaz Ali & Company
Government Contractor.

Subject: **WORK #: 29. Construction of CC Block & Surface Drains From Youusif Samoo House to Water Corse @ Ward NO: 03 New Saeedabad.**

Reference: **Your Tender Dated: 03-01-2017, for above subjected work.**

The competent authority of Town Committee New Saeedabad has been pleased to approve your rates at the following rates being lowest.

PART "A"	42.20 % Above	Rs. 130685/-
PART "B"	28.10 % Above	Rs. 399165/-
TOTAL		Rs. 529,850/-

The estimated rates being lowest, the tender cost of which is worked out to **Rs. 529,850/-**.

The terms & conditions will be same as signed in the Bid document.

You are therefore requested to provide non judicial stamp paper with 0.35 % on worked out amount and execute the agreement, start the work and complete it under the supervision of Engineer / Incharge in accordance with specification within stipulated period.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD

Copy forwarded with complement for information:

- The Chairman, Town Committee New Saeedabad.
- The Town Officer, Town Committee New Saeedabad.
- The Accounts Officer, Town Committee New Saeedabad.
- Master File 2017.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD



OFFICE OF THE

TOWN COMMITTEE NEW SAEEDABAD DISTRICT MATIARI

☎: (022) 2767393, 2767511

☎: (022) 2767860,

Email: nsaeedabad.tma@gmail.com

No: TCS/ 651 /2017

DATED: 7-2-17

WORK ORDER

To,

M/S, Yaqoob Ali & Company
Government Contractor.

Subject: **WORK #: 30. Construction of CC Block & Surface Drains @ Shahnawaz Khoso Muhalla Ward NO: 02 New Saeedabad.**

Reference: **Your Tender Dated: 03-01-2017, for above subjected work.**

The competent authority of Town Committee New Saeedabad has been pleased to approve your rates at the following rates being lowest.

PART "A"	39.30 % Above	Rs. 546644/-
PART "B"	29.40 % Above	Rs. 449606/-
TOTAL		Rs. 996,250/-

The estimated rates being lowest, the tender cost of which is worked out to **Rs. 996,250/-**.

The terms & conditions will be same as signed in the Bid document.

You are therefore requested to provide non judicial stamp paper with 0.35 % on worked out amount and execute the agreement, start the work and complete it under the supervision of Engineer / Incharge in accordance with specification within stipulated period.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD

Copy forwarded with complement for information:

- The Chairman, Town Committee New Saeedabad.
- The Town Officer, Town Committee New Saeedabad.
- The Accounts Officer, Town Committee New Saeedabad.
- Master File 2017.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD



OFFICE OF THE

TOWN COMMITTEE NEW SAEEDABAD DISTRICT MATIARI

☎: (022) 2767393, 2767511

☎: (022) 2767860,

Email: nsaeedabad.tma@gmail.com

No: TCS/ 649 /2017

DATED: 7-2-17

WORK ORDER

To,

M/S, Yaqoob Ali & Company
Government Contractor.

Subject: **WORK #: 31. Construction of CC Block & Surface Drains @ Dhani Parto Khoso Muhalla Ward NO: 02 New Saeedabad.**

Reference: **Your Tender Dated: 03-01-2017, for above subjected work.**

The competent authority of Town Committee New Saeedabad has been pleased to approve your rates at the following rates being lowest.

PART "A"	37.15 % Above	Rs. 692245/-
PART "B"	28.40 % Above	Rs. 303893/-
TOTAL		Rs. 996,138/-

The estimated rates being lowest, the tender cost of which is worked out to **Rs. 996,138/-**.

The terms & conditions will be same as signed in the Bid document.

You are therefore requested to provide non judicial stamp paper with 0.35 % on worked out amount and execute the agreement, start the work and complete it under the supervision of Engineer / Incharge in accordance with specification within stipulated period.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD

Copy forwarded with complement for information:

- The Chairman, Town Committee New Saeedabad.
- The Town Officer, Town Committee New Saeedabad.
- The Accounts Officer, Town Committee New Saeedabad.
- Master File 2017.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD



OFFICE OF THE

TOWN COMMITTEE NEW SAEEDABAD DISTRICT MATIARI

☎: (022) 2767393, 2767511

☎: (022) 2767860,

Email: nsaeedabad.tma@gmail.com

No: TCS/ 650 /2017

DATED: 7-2-17

WORK ORDER

To,

M/S, Yaqoob Ali & Company
Government Contractor.

Subject: **WORK #: 32. Construction of CC Block & Surface Drains @ Zahoor Khoso Street Ward NO: 02 New Saeedabad.**

Reference: **Your Tender Dated: 03-01-2017, for above subjected work.**

The competent authority of Town Committee New Saeedabad has been pleased to approve your rates at the following rates being lowest.

PART "A"	41.20 % Above	Rs. 423117/-
PART "B"	27.30 % Above	Rs. 570985/-
TOTAL		Rs. 994,102/-

The estimated rates being lowest, the tender cost of which is worked out to **Rs. 994,102/-**.

The terms & conditions will be same as signed in the Bid document.

You are therefore requested to provide non judicial stamp paper with 0.35 % on worked out amount and execute the agreement, start the work and complete it under the supervision of Engineer / Incharge in accordance with specification within stipulated period.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD

Copy forwarded with complement for information:

- The Chairman, Town Committee New Saeedabad.
- The Town Officer, Town Committee New Saeedabad.
- The Accounts Officer, Town Committee New Saeedabad.
- Master File 2017.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD



OFFICE OF THE

TOWN COMMITTEE NEW SAEEDABAD DISTRICT MATIARI

☎: (022) 2767393, 2767511

☎: (022) 2767860,

Email: nsaeedabad.tma@gmail.com

No: TCS/ 647 /2017

DATED: 7-2-17

WORK ORDER

To,

M/S, Nak Engineering Works
Government Contractor.

Subject: **WORK #: 33. Construction of CC Block & Surface Drains @ Mubeen Khoso Street Ward NO: 02 New Saeedabad.**

Reference: **Your Tender Dated: 03-01-2017, for above subjected work.**

The competent authority of Town Committee New Saeedabad has been pleased to approve your rates at the following rates being lowest.

PART "A"	45.30 % Above	Rs. 500678/-
PART "B"	26.40 % Above	Rs. 361146/-
TOTAL		Rs. 861,824/-

The estimated rates being lowest, the tender cost of which is worked out to **Rs. 861,824/-**.

The terms & conditions will be same as signed in the Bid document.

You are therefore requested to provide non judicial stamp paper with 0.35 % on worked out amount and execute the agreement, start the work and complete it under the supervision of Engineer / Incharge in accordance with specification within stipulated period.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD

Copy forwarded with complement for information:

- The Chairman, Town Committee New Saeedabad.
- The Town Officer, Town Committee New Saeedabad.
- The Accounts Officer, Town Committee New Saeedabad.
- Master File 2017.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD



OFFICE OF THE

TOWN COMMITTEE NEW SAEEDABAD DISTRICT MATIARI

☎: (022) 2767393, 2767511

☎: (022) 2767860,

Email: nsaeedabad.tma@gmail.com

No: TCS/ 625 /2017

DATED: 7-2-17

WORK ORDER

To,

M/S, Hayan Enterprises
Government Contractor.

Subject: **WORK #: 34. Construction of Surface Drains From Doctor Achar House to Anwer House Ward No.3 Town Committee Saeedabad.**

Reference: Your Tender Dated: 03-01-2017, for above subjected work.

The competent authority of Town Committee New Saeedabad has been pleased to approve your rates at the rate of **28.20% Above** the estimate rates being lowest the tender cost of which is worked out to **Rs.995,911/-**.

The terms & conditions will be same as signed in the Bid document.

You are therefore requested to provide non judicial stamp paper with 0.35 % on worked out amount and execute the agreement, start the work and complete it under the supervision of Engineer / Incharge in accordance with specification within stipulated period.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD

Copy forwarded with complement for information:

- The Chairman, Town Committee New Saeedabad.
- The Town Officer, Town Committee New Saeedabad.
- The Accounts Officer, Town Committee New Saeedabad.
- Master File 2017.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD



OFFICE OF THE

TOWN COMMITTEE NEW SAEEDABAD DISTRICT MATIARI

☎: (022) 2767393, 2767511

☎: (022) 2767860,

Email: nsaeedabad.tma@gmail.com

No: TCS/ 626 /2017

DATED: 7-2-17

WORK ORDER

To,

M/S, Hayan Enterprises
Government Contractor.

Subject: WORK #: 35. Construction of CC Block Doctor Achar House to Mohammad Ismail & Naseer Mallah House to Yar Mohammad House Ward NO: 03 New Saeedabad.

Reference: Your Tender Dated: 03-01-2017, for above subjected work.

The competent authority of Town Committee New Saeedabad has been pleased to approve your rates at the rate of **44.00% Above** the estimate rates being lowest the tender cost of which is worked out to **Rs.990,790/-**.

The terms & conditions will be same as signed in the Bid document.

You are therefore requested to provide non judicial stamp paper with 0.35 % on worked out amount and execute the agreement, start the work and complete it under the supervision of Engineer / Incharge in accordance with specification within stipulated period.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD

Copy forwarded with complement for information:

- The Chairman, Town Committee New Saeedabad.
- The Town Officer, Town Committee New Saeedabad.
- The Accounts Officer, Town Committee New Saeedabad.
- Master File 2017.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD



OFFICE OF THE

TOWN COMMITTEE NEW SAEEDABAD DISTRICT MATIARI

☎: (022) 2767393, 2767511

☎: (022) 2767860,

Email: nsaeedabad.tma@gmail.com

No: TCS/ 556 /2017

DATED:

WORK ORDER

To,

M/S, Waqas Ali Rajput
Government Contractor.

Subject: **WORK #: 36. Construction of Paving Block i/c Repair /Construction of Surface Drains From Imran House to Ghulam Ali Dall & Shabaz Durani house Ward No. 3 Town Committee New Saeedabad.**

Reference: **Your Tender Dated: 03-01-2017, for above subjected work.**

The competent authority of Town Committee New Saeedabad has been pleased to approve your rates at the following rates being lowest.

PART "A"	11.20 % Below	Rs. 800033/-
PART "B"	25.10 % Above	Rs. 197018/-
TOTAL		Rs. 997,051/-

The estimated rates being lowest, the tender cost of which is worked out to **Rs. 997,051/-**.

The terms & conditions will be same as signed in the Bid document.

You are therefore requested to provide non judicial stamp paper with 0.35 % on worked out amount and execute the agreement, start the work and complete it under the supervision of Engineer / Incharge in accordance with specification within stipulated period.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD

Copy forwarded with complement for information:

- The Chairman, Town Committee New Saeedabad.
- The Town Officer, Town Committee New Saeedabad.
- The Accounts Officer, Town Committee New Saeedabad.
- Master File 2017.


ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD



OFFICE OF THE

TOWN COMMITTEE NEW SAEEDABAD DISTRICT MATIARI

☎: (022) 2767393, 2767511

☎: (022) 2767860,

Email: nsaeedabad.tma@gmail.com

No: TCS/ 624 /2017

DATED: 7-2-17

WORK ORDER

To,

M/S, AJ Construction Company
Government Contractor.

Subject: **WORK #: 37. Construction of Paving Block i/c Repair /Construction of Surface Drains From Abdul Qadeer Rajput House to Haji Ahmed Ali gahoti & Photo Memon Street Ward No. 3 Town Committee New Saeedabad.**

Reference: Your Tender Dated: 03-01-2017, for above subjected work.

The competent authority of Town Committee New Saeedabad has been pleased to approve your rates at the following rates being lowest.

PART "A"	4.80 % Below	Rs. 652719/-
PART "B"	27.10 % Above	Rs. 134532/-
TOTAL		Rs. 787,251/-

The estimated rates being lowest, the tender cost of which is worked out to **Rs. 787,251/-**.

The terms & conditions will be same as signed in the Bid document.

You are therefore requested to provide non judicial stamp paper with 0.35% on worked out amount and execute the agreement, start the work and complete it under the supervision of Engineer / Incharge in accordance with specification within stipulated period.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD

Copy forwarded with complement for information:

- The Chairman, Town Committee New Saeedabad.
- The Town Officer, Town Committee New Saeedabad.
- The Accounts Officer, Town Committee New Saeedabad.
- Master File 2017.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD



OFFICE OF THE

TOWN COMMITTEE NEW SAEEDABAD DISTRICT MATIARI

☎: (022) 2767393, 2767511

☎: (022) 2767860,

Email: nsaeedabad.tma@gmail.com

No: TCS/ 648 /2017

DATED: 7-2-17

WORK ORDER

To,

M/S, Yaqoob Ali & Company
Government Contractor.

Subject: **WORK #: 38. Construction of CC Block & Surface Drains @ Jamil rajput, Lugman Rajput & Nawaz Maachi Street Ward NO: 03 New Saeedabad.**

Reference: Your Tender Dated: 03-01-2017, for above subjected work.

The competent authority of Town Committee New Saeedabad has been pleased to approve your rates at the following rates being lowest.

PART "A"	21.15 % Above	Rs. 196852/-
PART "B"	26.12 % Above	Rs. 374855/-
TOTAL		Rs. 571,707/-

The estimated rates being lowest, the tender cost of which is worked out to **Rs. 571,707/-**.

The terms & conditions will be same as signed in the Bid document.

You are therefore requested to provide non judicial stamp paper with 0.35 % on worked out amount and execute the agreement, start the work and complete it under the supervision of Engineer / Incharge in accordance with specification within stipulated period.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD

Copy forwarded with complement for information:

- The Chairman, Town Committee New Saeedabad.
- The Town Officer, Town Committee New Saeedabad.
- The Accounts Officer, Town Committee New Saeedabad.
- Master File 2017.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD



OFFICE OF THE

TOWN COMMITTEE NEW SAEEDABAD DISTRICT MATIARI

☎: (022) 2767393, 2767511

☎: (022) 2767860,

Email: nsaeedabad.tma@gmail.com

No: TCS/ 631 /2017

DATED: 07-2-17

WORK ORDER

To,

M/S, J.H Construction Company
Government Contractor.

Subject: **WORK #: 39. Construction of Paving Block i/c Repair /Construction of Surface Drains From Amin Machi House to Haji Ahmed Ali gahoti Via Dr Sharif Street Ward No. 3 Town Committee New Saeedabad.**

Reference: Your Tender Dated: 03-01-2017, for above subjected work.

The competent authority of Town Committee New Saeedabad has been pleased to approve your rates at the following rates being lowest.

PART "A"	10.40 % Below	Rs. 642856/-
PART "B"	26.18 % Above	Rs. 109829/-
TOTAL		Rs. 752,685/-

The estimated rates being lowest, the tender cost of which is worked out to **Rs. 752,685/-**.

The terms & conditions will be same as signed in the Bid document.

You are therefore requested to provide non judicial stamp paper with 0.35 % on worked out amount and execute the agreement, start the work and complete it under the supervision of Engineer / Incharge in accordance with specification within stipulated period.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD

Copy forwarded with complement for information:

- The Chairman, Town Committee New Saeedabad.
- The Town Officer, Town Committee New Saeedabad.
- The Accounts Officer, Town Committee New Saeedabad.
- Master File 2017.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD



OFFICE OF THE

TOWN COMMITTEE NEW SAEEDABAD DISTRICT MATIARI

☎: (022) 2767393, 2767511

☎: (022) 2767860,

Email: nsaeedabad.tma@gmail.com

No: TCS/ 550 /2017

DATED:

WORK ORDER

To,

M/S, Muhammad Bachal Keerio
Government Contractor.

Subject: WORK #: 40. Construction of CC Block From Shah Saud House to Anwer House & Saleem Pathan House to Usman House Ward NO: 03 New Saeedabad.

Reference: Your Tender Dated: 03-01-2017, for above subjected work.

The competent authority of Town Committee New Saeedabad has been pleased to approve your rates at the rate of **48.00% Above** the estimate rates being lowest the tender cost of which is worked out to **Rs.992,575/-**.

The terms & conditions will be same as signed in the Bid document.

You are therefore requested to provide non judicial stamp paper with 0.35 % on worked out amount and execute the agreement, start the work and complete it under the supervision of Engineer / Incharge in accordance with specification within stipulated period.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD

Copy forwarded with complement for information:

- The Chairman, Town Committee New Saeedabad.
- The Town Officer, Town Committee New Saeedabad.
- The Accounts Officer, Town Committee New Saeedabad.
- Master File 2017.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD



OFFICE OF THE

TOWN COMMITTEE NEW SAEEDABAD DISTRICT MATIARI

☎: (022) 2767393, 2767511

☎: (022) 2767860,

Email: nsaeedabad.tma@gmail.com

No: TCS/ 549 /2017

DATED:

WORK ORDER

To,

M/S, Mujahid Hussain
Government Contractor.

Subject: **WORK #: 41. Construction of CC Block & Surface Drains @ Khaskali Muhalla to Ward NO: 04 New Saeedabad.**

Reference: **Your Tender Dated: 03-01-2017, for above subjected work.**

The competent authority of Town Committee New Saeedabad has been pleased to approve your rates at the following rates being lowest.

PART "A"	49.15 % Above	Rs. 488099/-
PART "B"	26.40 % Above	Rs. 507874/-
TOTAL		Rs. 995,973/-

The estimated rates being lowest, the tender cost of which is worked out to **Rs. 995,973/-**.

The terms & conditions will be same as signed in the Bid document.

You are therefore requested to provide non judicial stamp paper with 0.35 % on worked out amount and execute the agreement, start the work and complete it under the supervision of Engineer / Incharge in accordance with specification within stipulated period.

/

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD

Copy forwarded with complement for information:

- The Chairman, Town Committee New Saeedabad.
- The Town Officer, Town Committee New Saeedabad.
- The Accounts Officer, Town Committee New Saeedabad.
- Master File 2017.


ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD



OFFICE OF THE

TOWN COMMITTEE NEW SAEEDABAD DISTRICT MATIARI

☎: (022) 2767393, 2767511

☎: (022) 2767860,

Email: nsaeedabad.tma@gmail.com

No: TCS/ 576 /2017
DATED:

WORK ORDER

To,

M/S, Mukhtiar Ali Mallah
Government Contractor.

Subject: **WORK #: 42. Construction of Paving Block i/c Repair/Construction of Surface Drains From Ghulam Rasool Shah House to Shaikh Masjid Ward No. 4 Town Committee New Saeedabad.**

Reference: **Your Tender Dated: 03-01-2017, for above subjected work.**

The competent authority of Town Committee New Saeedabad has been pleased to approve your rates at the following rates being lowest.

PART "A"	9.80 % Below	Rs. 708186/-
PART "B"	23.00 % Above	Rs. 283303/-
TOTAL		Rs. 991,489/-

The estimated rates being lowest, the tender cost of which is worked out to **Rs. 991,489/-**.

The terms & conditions will be same as signed in the Bid document.

You are therefore requested to provide non judicial stamp paper with 0.35 % on worked out amount and execute the agreement, start the work and complete it under the supervision of Engineer / Incharge in accordance with specification within stipulated period.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD

Copy forwarded with complement for information:

- The Chairman, Town Committee New Saeedabad.
- The Town Officer, Town Committee New Saeedabad.
- The Accounts Officer, Town Committee New Saeedabad.
- Master File 2017.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD



OFFICE OF THE

TOWN COMMITTEE NEW SAEEDABAD DISTRICT MATIARI

☎: (022) 2767393, 2767511

☎: (022) 2767860,

Email: nsaeedabad.tma@gmail.com

No: TCS/ 575 /2017

DATED:

WORK ORDER

To,

M/S, Mukhtiar Ali Mallah
Government Contractor.

Subject: **WORK #: 43. Construction of Paving Block i/c Repair/Construction of Surface Drains @ Channa Street Ward No. 4 Town Committee New Saeedabad.**

Reference: **Your Tender Dated: 03-01-2017, for above subjected work.**

The competent authority of Town Committee New Saeedabad has been pleased to approve your rates at the following rates being lowest.

PART "A"	5.00 % Below	Rs. 441074/-
PART "B"	28.00 % Above	Rs. 190907/-
TOTAL		Rs. 631,981/-

The estimated rates being lowest, the tender cost of which is worked out to **Rs. 631,981/-**.

The terms & conditions will be same as signed in the Bid document.

You are therefore requested to provide non judicial stamp paper with 0.35 % on worked out amount and execute the agreement, start the work and complete it under the supervision of Engineer / Incharge in accordance with specification within stipulated period.

/

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD

Copy forwarded with complement for information:

- The Chairman, Town Committee New Saeedabad.
- The Town Officer, Town Committee New Saeedabad.
- The Accounts Officer, Town Committee New Saeedabad.
- Master File 2017.


ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD



OFFICE OF THE

TOWN COMMITTEE NEW SAEEDABAD DISTRICT MATIARI

☎: (022) 2767393, 2767511

☎: (022) 2767860,

Email: nsaeedabad.tma@gmail.com

No: TCS/ 574 /2017

DATED:

WORK ORDER

To,

M/S, Mukhtiar Ali Mallah
Government Contractor.

Subject: **WORK #: 44. construction of Paving Block i/c Repair of Surface Drains From Post Office to Usman Rajput House Ward No. 04 Town Committee New Saeedabad.**

Reference: **Your Tender Dated: 03-01-2017, for above subjected work.**

The competent authority of Town Committee New Saeedabad has been pleased to approve your rates at the following rates being lowest.

PART "A"	4.90 % Below	Rs. 847716/-
PART "B"	28.00 % Above	Rs. 147599/-
TOTAL		Rs. 995,315/-

The estimated rates being lowest, the tender cost of which is worked out to **Rs. 995,315/-**.

The terms & conditions will be same as signed in the Bid document.

You are therefore requested to provide non judicial stamp paper with 0.35 % on worked out amount and execute the agreement, start the work and complete it under the supervision of Engineer / Incharge in accordance with specification within stipulated period.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD

Copy forwarded with complement for information:

- The Chairman, Town Committee New Saeedabad.
- The Town Officer, Town Committee New Saeedabad.
- The Accounts Officer, Town Committee New Saeedabad.
- Master File 2017.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD



OFFICE OF THE

TOWN COMMITTEE NEW SAEEDABAD DISTRICT MATIARI

☎: (022) 2767393, 2767511

☎: (022) 2767860,

Email: nsaeedabad.tma@gmail.com

No: TCS/ 573 /2017

DATED:

WORK ORDER

To,

M/S, Mukhtiar Ali Mallah
Government Contractor.

Subject: **WORK #: 45. Construction of Paving Block i/c Repair of Surface Drains From Riaz Memon Shop to Shabir Memon Shop Shah Street Ward No. 04 Town Committee New Saeedabad.**

Reference: **Your Tender Dated: 03-01-2017, for above subjected work.**

The competent authority of Town Committee New Saeedabad has been pleased to approve your rates at the following rates being lowest.

PART "A"	4.90 % Below	Rs. 791833/-
PART "B"	29.00 % Above	Rs. 96758/-
TOTAL		Rs. 888,591/-

The estimated rates being lowest, the tender cost of which is worked out to **Rs. 888,591/-**.

The terms & conditions will be same as signed in the Bid document.

You are therefore requested to provide non judicial stamp paper with 0.35 % on worked out amount and execute the agreement, start the work and complete it under the supervision of Engineer / Incharge in accordance with specification within stipulated period.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD

Copy forwarded with complement for information:

- The Chairman, Town Committee New Saeedabad.
- The Town Officer, Town Committee New Saeedabad.
- The Accounts Officer, Town Committee New Saeedabad.
- Master File 2017.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD



OFFICE OF THE

TOWN COMMITTEE NEW SAEEDABAD DISTRICT MATIARI

☎: (022) 2767393, 2767511

☎: (022) 2767860,

Email: nsaeedabad.tma@gmail.com

No: TCS/ 572 /2017

DATED:

WORK ORDER

To,

M/S, Mukhtiar Ali Mallah
Government Contractor.

Subject: **WORK #: 46. Construction of Paving Block i/c Repair /Construction of Surface Drains From Suhail Murshid House to Haji Mahmood Shop Rao Street Ward No. 4 Town Committee New Saeedabad**

Reference: Your Tender Dated: 03-01-2017, for above subjected work.

The competent authority of Town Committee New Saeedabad has been pleased to approve your rates at the following rates being lowest.

PART "A"	9.00 % Below	Rs. 852101/-
PART "B"	24.30 % Above	Rs. 142627/-
TOTAL		Rs. 994,728/-

The estimated rates being lowest, the tender cost of which is worked out to **Rs. 994,728/-**.

The terms & conditions will be same as signed in the Bid document.

You are therefore requested to provide non judicial stamp paper with 0.35 % on worked out amount and execute the agreement, start the work and complete it under the supervision of Engineer / Incharge in accordance with specification within stipulated period.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD

Copy forwarded with complement for information:

- The Chairman, Town Committee New Saeedabad.
- The Town Officer, Town Committee New Saeedabad.
- The Accounts Officer, Town Committee New Saeedabad.
- Master File 2017.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD



OFFICE OF THE

TOWN COMMITTEE NEW SAEEDABAD DISTRICT MATIARI

☎: (022) 2767393, 2767511

☎: (022) 2767860,

Email: nsaeedabad.tma@gmail.com

No: TCS/ 571 /2017
DATED:

WORK ORDER

To,

M/S, Mukhtiar Ali Mallah
Government Contractor.

Subject: **WORK #: 47. Construction of Paving Block i/c Repair of Surface Drains Aftab Memon Shop to Bholu Rajput House Shah Street Ward No. 4 Town Committee New Saeedabad**

Reference: **Your Tender Dated: 03-01-2017, for above subjected work.**

The competent authority of Town Committee New Saeedabad has been pleased to approve your rates at the following rates being lowest.

PART "A"	10.00 % Below	Rs. 873258/-
PART "B"	26.00 % Above	Rs. 121688/-
TOTAL		Rs. 994,946/-

The estimated rates being lowest, the tender cost of which is worked out to **Rs. 994,946/-**.

The terms & conditions will be same as signed in the Bid document.

You are therefore requested to provide non judicial stamp paper with 0.35 % on worked out amount and execute the agreement, start the work and complete it under the supervision of Engineer / Incharge in accordance with specification within stipulated period.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD

Copy forwarded with complement for information:

- The Chairman, Town Committee New Saeedabad.
- The Town Officer, Town Committee New Saeedabad.
- The Accounts Officer, Town Committee New Saeedabad.
- Master File 2017.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD



OFFICE OF THE

TOWN COMMITTEE NEW SAEEDABAD DISTRICT MATIARI

☎: (022) 2767393, 2767511

☎: (022) 2767860,

Email: nsaeedabad.tma@gmail.com

No: TCS/ 601 /2017

DATED: 07-02-2016

WORK ORDER

To,

M/S, M. Yaseen & Company
Government Contractor.

Subject: **WORK #: 48. Construction of Paving Block i/c Repair of Surface Drains From Bhooro Rajput House to Nadeem Rajput House Ward No. 4 Town Committee New Saeedabad**

Reference: **Your Tender Dated: 03-01-2017, for above subjected work.**

The competent authority of Town Committee New Saeedabad has been pleased to approve your rates at the following rates being lowest.

PART "A"	5.00 % Below	Rs. 388270/-
PART "B"	25.00 % Above	Rs. 122620/-
TOTAL		Rs. 510,890/-

The estimated rates being lowest, the tender cost of which is worked out to **Rs. 510,890/-**.

The terms & conditions will be same as signed in the Bid document.

You are therefore requested to provide non judicial stamp paper with 0.35 % on worked out amount and execute the agreement, start the work and complete it under the supervision of Engineer / Incharge in accordance with specification within stipulated period.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD

Copy forwarded with complement for information:

- The Chairman, Town Committee New Saeedabad.
- The Town Officer, Town Committee New Saeedabad.
- The Accounts Officer, Town Committee New Saeedabad.
- Master File 2017.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD



OFFICE OF THE

TOWN COMMITTEE NEW SAEEDABAD DISTRICT MATIARI

☎: (022) 2767393, 2767511

☎: (022) 2767860,

Email: nsaeedabad.tma@gmail.com

No: TCS/ 646 /2017

DATED: 7-2-17

WORK ORDER

To,

M/S, Zahid Hussain Kurir
Government Contractor.

Subject: **WORK #: 49. Construction of Paving Block i/c Repair of Surface Drains From Shoukat House to Mandir Street Ward No. 4 Town Committee New Saeedabad.**

Reference: Your Tender Dated: 03-01-2017, for above subjected work.

The competent authority of Town Committee New Saeedabad has been pleased to approve your rates at the following rates being lowest.

PART "A"	4.90 % Below	Rs. 855285/-
PART "B"	27.30 % Above	Rs. 140729/-
TOTAL		Rs. 996,014/-

The estimated rates being lowest, the tender cost of which is worked out to **Rs. 996,014/-**.

The terms & conditions will be same as signed in the Bid document.

You are therefore requested to provide non judicial stamp paper with 0.35 % on worked out amount and execute the agreement, start the work and complete it under the supervision of Engineer / Incharge in accordance with specification within stipulated period.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD

Copy forwarded with complement for information:

- The Chairman, Town Committee New Saeedabad.
- The Town Officer, Town Committee New Saeedabad.
- The Accounts Officer, Town Committee New Saeedabad.
- Master File 2017.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD



OFFICE OF THE

TOWN COMMITTEE NEW SAEEDABAD DISTRICT MATIARI

☎: (022) 2767393, 2767511

☎: (022) 2767860,

Email: nsaeedabad.tma@gmail.com

No: TCS/ 630 /2017

DATED: 07-02-17

WORK ORDER

To,

M/S, J.H Construction Company
Government Contractor.

Subject: WORK #: 50. Repair/Construction of Surface of Drains @ Mandir Muhalla Ward No.4 Town Committee Saeedabad.

Reference: Your Tender Dated: 03-01-2017, for above subjected work.

The competent authority of Town Committee New Saeedabad has been pleased to approve your rates at the rate of **26.00% Above** the estimate rates being lowest the tender cost of which is worked out to **Rs.617,271/-**.

The terms & conditions will be same as signed in the Bid document.

You are therefore requested to provide non judicial stamp paper with 0.35 % on worked out amount and execute the agreement, start the work and complete it under the supervision of Engineer / Incharge in accordance with specification within stipulated period.


ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD

Copy forwarded with complement for information:

- The Chairman, Town Committee New Saeedabad.
- The Town Officer, Town Committee New Saeedabad.
- The Accounts Officer, Town Committee New Saeedabad.
- Master File 2017.


ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD



OFFICE OF THE

TOWN COMMITTEE NEW SAEEDABAD DISTRICT MATIARI

☎: (022) 2767393, 2767511

☎: (022) 2767860,

Email: nsaeedabad.tma@gmail.com

No: TCS/ 629 /2017

DATED: 7-2-17

WORK ORDER

To,

M/S, J.H Construction Company
Government Contractor.

Subject: WORK #: 51. construction of Paving Block From Qasim Rajput House upto Market Street Mandir Muhalla Ward No. 4 Town Committee New Saeedabad.

Reference: Your Tender Dated: 03-01-2017, for above subjected work.

The competent authority of Town Committee New Saeedabad has been pleased to approve your rates at the rate of **9.00% Below** the estimate rates being lowest the tender cost of which is worked out to **Rs.994,343/-**.

The terms & conditions will be same as signed in the Bid document.

You are therefore requested to provide non judicial stamp paper with 0.35 % on worked out amount and execute the agreement, start the work and complete it under the supervision of Engineer / Incharge in accordance with specification within stipulated period.


ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD

Copy forwarded with complement for information:

- The Chairman, Town Committee New Saeedabad.
- The Town Officer, Town Committee New Saeedabad.
- The Accounts Officer, Town Committee New Saeedabad.
- Master File 2017.


ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD



OFFICE OF THE

TOWN COMMITTEE NEW SAEEDABAD DISTRICT MATIARI

☎: (022) 2767393, 2767511

☎: (022) 2767860,

Email: nsaeedabad.tma@gmail.com

No: TCS/ 628 /2017

DATED: 7-2-17

WORK ORDER

To,

M/S, J.H Construction Company

Government Contractor.

Subject: **WORK #: 52. Construction of Paving Block i/c Construction of Surface Drains From Ghous Ali Shah Bunglow to Abdul Ghaffar Memon House Ward No. 4 Town Committee New Saeedabad**

Reference: **Your Tender Dated: 03-01-2017, for above subjected work.**

The competent authority of Town Committee New Saeedabad has been pleased to approve your rates at the following rates being lowest.

PART "A"	1.00 % Above	Rs. 405126/-
PART "B"	28.20 % Above	Rs. 214156/-
TOTAL		Rs. 619,282/-

The estimated rates being lowest, the tender cost of which is worked out to **Rs. 619,282/-**.

The terms & conditions will be same as signed in the Bid document.

You are therefore requested to provide non judicial stamp paper with 0.35 % on worked out amount and execute the agreement, start the work and complete it under the supervision of Engineer / Incharge in accordance with specification within stipulated period.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD

Copy forwarded with complement for information:

- The Chairman, Town Committee New Saeedabad.
- The Town Officer, Town Committee New Saeedabad.
- The Accounts Officer, Town Committee New Saeedabad.
- Master File 2017.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD



OFFICE OF THE

TOWN COMMITTEE NEW SAEEDABAD DISTRICT MATIARI

☎: (022) 2767393, 2767511

☎: (022) 2767860,

Email: nsaeedabad.tma@gmail.com

No: TCS/ 627 /2017

DATED: 7-2-17

WORK ORDER

To,

M/S, J.H Construction Company

Government Contractor.

Subject: **WORK #: 53. Construction of Paving Block i/c Construction of Surface Drains From Ghafoor Memon House to Shah Street Ward No. 4 Town Committee New Saeedabad.**

Reference: **Your Tender Dated: 03-01-2017, for above subjected work.**

The competent authority of Town Committee New Saeedabad has been pleased to approve your rates at the following rates being lowest.

PART "A"	10.40 % Below	Rs. 803528/-
PART "B"	27.30 % Above	Rs. 194278/-
TOTAL		Rs. 997,806/-

The estimated rates being lowest, the tender cost of which is worked out to **Rs. 997,806/-**.

The terms & conditions will be same as signed in the Bid document.

You are therefore requested to provide non judicial stamp paper with 0.35 % on worked out amount and execute the agreement, start the work and complete it under the supervision of Engineer / Incharge in accordance with specification within stipulated period.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD

Copy forwarded with complement for information:

- The Chairman, Town Committee New Saeedabad.
- The Town Officer, Town Committee New Saeedabad.
- The Accounts Officer, Town Committee New Saeedabad.
- Master File 2017.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD



OFFICE OF THE

TOWN COMMITTEE NEW SAEEDABAD DISTRICT MATIARI

☎: (022) 2767393, 2767511

☎: (022) 2767860,

Email: nsaeedabad.tma@gmail.com

No: TCS/ 551 /2017

DATED:

WORK ORDER

To,

M/S, Zulifqar Ali Kaka

Government Contractor.

Subject: **WORK #: 54. Construction of Paving Block i/c Repair/Construction of Surface Drains From Munwar Keerio House to Mochi Masjid Ward No. 4 Town Committee New Saeedabad.**

Reference: **Your Tender Dated: 03-01-2017, for above subjected work.**

The competent authority of Town Committee New Saeedabad has been pleased to approve your rates at the following rates being lowest.

PART "A"	5.00 % Below	Rs. 782274/-
PART "B"	29.15 % Above	Rs. 213325/-
TOTAL		Rs. 995,599/-

The estimated rates being lowest, the tender cost of which is worked out to **Rs. 995,599/-**.

The terms & conditions will be same as signed in the Bid document.

You are therefore requested to provide non judicial stamp paper with 0.35 % on worked out amount and execute the agreement, start the work and complete it under the supervision of Engineer / Incharge in accordance with specification within stipulated period.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD

Copy forwarded with complement for information:

- The Chairman, Town Committee New Saeedabad.
- The Town Officer, Town Committee New Saeedabad.
- The Accounts Officer, Town Committee New Saeedabad.
- Master File 2017.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD



OFFICE OF THE

TOWN COMMITTEE NEW SAEEDABAD DISTRICT MATIARI

☎: (022) 2767393, 2767511

☎: (022) 2767860,

Email: nsaeedabad.tma@gmail.com

No: TCS/ 600 /2017

DATED: 07-02-2017

WORK ORDER

To,

M/S, M. Yaseen & Company

Government Contractor.

Subject: **WORK #: 55. Construction of Paving Block i/c Repair/Construction of Surface Drains From Mochi Masjid to Shah Street Ward No. 4 Town Committee New Saeedabad.**

Reference: Your Tender Dated: 03-01-2017, for above subjected work.

The competent authority of Town Committee New Saeedabad has been pleased to approve your rates at the following rates being lowest.

PART "A"	4.90 % Below	Rs. 634525/-
PART "B"	26.30 % Above	Rs. 139131/-
TOTAL		Rs. 773,656/-

The estimated rates being lowest, the tender cost of which is worked out to **Rs. 773,656/-**.

The terms & conditions will be same as signed in the Bid document.

You are therefore requested to provide non judicial stamp paper with 0.35 % on worked out amount and execute the agreement, start the work and complete it under the supervision of Engineer / Incharge in accordance with specification within stipulated period.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD

Copy forwarded with complement for information:

- The Chairman, Town Committee New Saeedabad.
- The Town Officer, Town Committee New Saeedabad.
- The Accounts Officer, Town Committee New Saeedabad.
- Master File 2017.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD



OFFICE OF THE

TOWN COMMITTEE NEW SAEEDABAD DISTRICT MATIARI

☎: (022) 2767393, 2767511

☎: (022) 2767860,

Email: nsaeedabad.tma@gmail.com

No: TCS/ 597 /2017

DATED: 07-02-2017

WORK ORDER

To,

M/S, Arman Developers & Construction Company
Government Contractor.

Subject: **WORK #: 56. Construction of Paving Block i/c Repair/Construction of Surface Drains From Awal Masjid to Shah Street Ward No. 4 Town Committee New Saeedabad.**

Reference: **Your Tender Dated: 03-01-2017, for above subjected work.**

The competent authority of Town Committee New Saeedabad has been pleased to approve your rates at the following rates being lowest.

PART "A"	4.90 % Below	Rs. 815606/-
PART "B"	28.30 % Above	Rs. 176536/-
TOTAL		Rs. 992,142/-

The estimated rates being lowest, the tender cost of which is worked out to **Rs. 992,142/-**.

The terms & conditions will be same as signed in the Bid document.

You are therefore requested to provide non judicial stamp paper with 0.35 % on worked out amount and execute the agreement, start the work and complete it under the supervision of Engineer / Incharge in accordance with specification within stipulated period.

|
ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD

Copy forwarded with complement for information:

- The Chairman, Town Committee New Saeedabad.
- The Town Officer, Town Committee New Saeedabad.
- The Accounts Officer, Town Committee New Saeedabad.
- Master File 2017.


ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD



OFFICE OF THE

TOWN COMMITTEE NEW SAEEDABAD DISTRICT MATIARI

☎: (022) 2767393, 2767511

☎: (022) 2767860,

Email: nsaeedabad.tma@gmail.com

No: TCS/ 598 /2017

DATED: 07-02-2017

WORK ORDER

To,

M/S, Arman Developers & Construction Company

Government Contractor.

Subject: **WORK #: 57. Construction of Paving Block i/c Repair/Construction of Surface Drains From Abdul Ghafoor Memon House to Ali Khan Otho House Ward No. 4 Town Committee New Saeedabad.**

Reference: **Your Tender Dated: 03-01-2017, for above subjected work.**

The competent authority of Town Committee New Saeedabad has been pleased to approve your rates at the following rates being lowest.

PART "A"	4.80 % Below	Rs. 833925/-
PART "B"	26.10 % Above	Rs. 161903/-
TOTAL		Rs. 995,828/-

The estimated rates being lowest, the tender cost of which is worked out to **Rs. 995,828/-**.

The terms & conditions will be same as signed in the Bid document.

You are therefore requested to provide non judicial stamp paper with 0.35 % on worked out amount and execute the agreement, start the work and complete it under the supervision of Engineer / Incharge in accordance with specification within stipulated period.

/

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD

Copy forwarded with complement for information:

- The Chairman, Town Committee New Saeedabad.
- The Town Officer, Town Committee New Saeedabad.
- The Accounts Officer, Town Committee New Saeedabad.
- Master File 2017.


ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD



OFFICE OF THE

TOWN COMMITTEE NEW SAEEDABAD DISTRICT MATIARI

☎: (022) 2767393, 2767511

☎: (022) 2767860,

Email: nsaeedabad.tma@gmail.com

No: TCS/ 599 /2017

DATED: 07-02-2017

WORK ORDER

To,

M/S, Arman Developers & Construction Company

Government Contractor.

Subject: **WORK #: 58. Construction of Paving Block i/c Repair/Construction of Surface Drains From Ali Khan Otho House to Mithu Memon Imam Bargah Ward No. 4 Town Committee New Saeedabad.**

Reference: **Your Tender Dated: 03-01-2017, for above subjected work.**

The competent authority of Town Committee New Saeedabad has been pleased to approve your rates at the following rates being lowest.

PART "A"	9.60 % Below	Rs. 802315/-
PART "B"	25.30 % Above	Rs. 152558/-
TOTAL		Rs. 954,873/-

The estimated rates being lowest, the tender cost of which is worked out to **Rs. 954,873/-**.

The terms & conditions will be same as signed in the Bid document.

You are therefore requested to provide non judicial stamp paper with 0.35 % on worked out amount and execute the agreement, start the work and complete it under the supervision of Engineer / Incharge in accordance with specification within stipulated period.

/

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD

Copy forwarded with complement for information:

- The Chairman, Town Committee New Saeedabad.
- The Town Officer, Town Committee New Saeedabad.
- The Accounts Officer, Town Committee New Saeedabad.
- Master File 2017.


ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD



OFFICE OF THE

TOWN COMMITTEE NEW SAEEDABAD DISTRICT MATIARI

☎: (022) 2767393, 2767511

No: TCS/ 552 /2017

☎: (022) 2767860,

DATED:

Email: nsaeedabad.tma@gmail.com

WORK ORDER

To,

M/S, Zahid Sardar
Government Contractor.

Subject: **WORK #: 59. Construction of CC Block & Surface Drains @ Suhebjia Muhalla Near Hala Branch Ward NO: 04 New Saeedabad.**

Reference: **Your Tender Dated: 03-01-2017, for above subjected work.**

The competent authority of Town Committee New Saeedabad has been pleased to approve your rates at the following rates being lowest.

PART "A"	40.00 % Above	Rs. 597248/-
PART "B"	26.00 % Above	Rs. 320795/-
TOTAL		Rs. 918,043/-

The estimated rates being lowest, the tender cost of which is worked out to **Rs. 918,043/-**.

The terms & conditions will be same as signed in the Bid document.

You are therefore requested to provide non judicial stamp paper with 0.35 % on worked out amount and execute the agreement, start the work and complete it under the supervision of Engineer / Incharge in accordance with specification within stipulated period.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD

Copy forwarded with complement for information:

- The Chairman, Town Committee New Saeedabad.
- The Town Officer, Town Committee New Saeedabad.
- The Accounts Officer, Town Committee New Saeedabad.
- Master File 2017.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD



OFFICE OF THE

TOWN COMMITTEE NEW SAEEDABAD DISTRICT MATIARI

☎: (022) 2767393, 2767511

☎: (022) 2767860,

Email: nsaeedabad.tma@gmail.com

No: TCS/ 545 /2017

DATED: 07-02-2017

WORK ORDER

To,

M/S, Raza Muhammad Dahri
Government Contractor.

Subject: **WORK #: 60. Construction of Paving Block i/c Repair of Surface Drains From Manzoor Elahi to Ghafar Rajput, Street No; 08 Ward No.5 Town Committee Saeedabad.**

Reference: **Your Tender Dated: 03-01-2017, for above subjected work.**

The competent authority of Town Committee New Saeedabad has been pleased to approve your rates at the following rates being lowest.

PART "A"	05.30 % Below	Rs. 809423/-
PART "B"	18.40 % Above	Rs. 121899/-
TOTAL		Rs. 931,322/-

The estimated rates being lowest, the tender cost of which is worked out to **Rs. 931,322/-**.

The terms & conditions will be same as signed in the Bid document.

You are therefore requested to provide non judicial stamp paper with 0.35 % on worked out amount and execute the agreement, start the work and complete it under the supervision of Engineer / Incharge in accordance with specification within stipulated period.

/

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD

Copy forwarded with complement for information:

- The Chairman, Town Committee New Saeedabad.
- The Town Officer, Town Committee New Saeedabad.
- The Accounts Officer, Town Committee New Saeedabad.
- Master File 2017.


ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD



OFFICE OF THE

TOWN COMMITTEE NEW SAEEDABAD DISTRICT MATIARI

☎: (022) 2767393, 2767511

☎: (022) 2767860,

Email: nsaeedabad.tma@gmail.com

No: TCS/ 546 /2017

DATED:

WORK ORDER

To,

M/S, Raza Muhammad Dahri
Government Contractor.

Subject: **WORK #: 61. Construction of Paving Block i/c Repair of Surface Drains From Ghafar Rajput house to Yaseen Malik House, Street No; 08 Ward No.5 Town Committee Saeedabad.**

Reference: **Your Tender Dated: 03-01-2017, for above subjected work.**

The competent authority of Town Committee New Saeedabad has been pleased to approve your rates at the following rates being lowest.

PART "A"	04.90 % Below	Rs. 735445/-
PART "B"	24.40 % Above	Rs. 137530/-
TOTAL		Rs. 872,975/-

The estimated rates being lowest, the tender cost of which is worked out to **Rs. 872,975/-**.

The terms & conditions will be same as signed in the Bid document.

You are therefore requested to provide non judicial stamp paper with 0.35 % on worked out amount and execute the agreement, start the work and complete it under the supervision of Engineer / Incharge in accordance with specification within stipulated period.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD

Copy forwarded with complement for information:

- The Chairman, Town Committee New Saeedabad.
- The Town Officer, Town Committee New Saeedabad.
- The Accounts Officer, Town Committee New Saeedabad.
- Master File 2017.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD



OFFICE OF THE

TOWN COMMITTEE NEW SAEEDABAD DISTRICT MATIARI

☎: (022) 2767393, 2767511

☎: (022) 2767860,

Email: nsaeedabad.tma@gmail.com

No: TCS/ 547 /2017
DATED:

WORK ORDER

To,

M/S, Raza Muhammad Dahri
Government Contractor.

Subject: **WORK #: 62. Construction of Paving Block i/c Repair of Surface Drains From Qasim Rajput house to Wazir Memon House, Street No; 09 Ward No.5 Town Committee Saeedabad.**

Reference: **Your Tender Dated: 03-01-2017, for above subjected work.**

The competent authority of Town Committee New Saeedabad has been pleased to approve your rates at the following rates being lowest.

PART "A"	04.90 % Below	Rs. 813656/-
PART "B"	24.30 % Above	Rs. 142084/-
TOTAL		Rs. 955,740/-

The estimated rates being lowest, the tender cost of which is worked out to **Rs. 955,740/-**.

The terms & conditions will be same as signed in the Bid document.

You are therefore requested to provide non judicial stamp paper with 0.35 % on worked out amount and execute the agreement, start the work and complete it under the supervision of Engineer / Incharge in accordance with specification within stipulated period.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD

Copy forwarded with complement for information:

- The Chairman, Town Committee New Saeedabad.
- The Town Officer, Town Committee New Saeedabad.
- The Accounts Officer, Town Committee New Saeedabad.
- Master File 2017.


ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD



OFFICE OF THE

TOWN COMMITTEE NEW SAEEDABAD DISTRICT MATIARI

☎: (022) 2767393, 2767511

No: TCS/ 587 /2017

☎: (022) 2767860,

DATED:

Email: nsaeedabad.tma@gmail.com

WORK ORDER

To,

M/S, Khadim Hussain

Government Contractor.

Subject: **WORK #: 63. Construction of Paving Block i/c Repair of Surface Drains From Sahita House to Qasim Rajput House Street No: 01 Ward No.5 Town Committee Saeedabad.**

Reference: **Your Tender Dated: 03-01-2017, for above subjected work.**

The competent authority of Town Committee New Saeedabad has been pleased to approve your rates at the following rates being lowest.

PART "A"	5.35 % Below	Rs. 816235/-
PART "B"	18.50 % Above	Rs. 180224/-
TOTAL		Rs. 996,459/-

The estimated rates being lowest, the tender cost of which is worked out to **Rs. 996,459/-**.

The terms & conditions will be same as signed in the Bid document.

You are therefore requested to provide non judicial stamp paper with 0.35 % on worked out amount and execute the agreement, start the work and complete it under the supervision of Engineer / Incharge in accordance with specification within stipulated period.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD

Copy forwarded with complement for information:

- The Chairman, Town Committee New Saeedabad.
- The Town Officer, Town Committee New Saeedabad.
- The Accounts Officer, Town Committee New Saeedabad.
- Master File 2017.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD



OFFICE OF THE

TOWN COMMITTEE NEW SAEEDABAD DISTRICT MATIARI

☎: (022) 2767393, 2767511

☎: (022) 2767860,

Email: nsaeedabad.tma@gmail.com

No: TCS/ 588 /2017

DATED:

WORK ORDER

To,

M/S, Khadim Hussain
Government Contractor.

Subject: **WORK #: 64. Construction of Paving Block i/c Repair of Surface Drains From Qasim Rajpoot House to Anwer u din House Street No; 01 Ward No.5 Town Committee Saeedabad.**

Reference: Your Tender Dated: 03-01-2017, for above subjected work.

The competent authority of Town Committee New Saeedabad has been pleased to approve your rates at the following rates being lowest.

PART "A"	5.50 % Below	Rs. 852397/-
PART "B"	18.90 % Above	Rs. 145150/-
TOTAL		Rs. 997,547/-

The estimated rates being lowest, the tender cost of which is worked out to **Rs. 997,547/-**.

The terms & conditions will be same as signed in the Bid document.

You are therefore requested to provide non judicial stamp paper with 0.35 % on worked out amount and execute the agreement, start the work and complete it under the supervision of Engineer / Incharge in accordance with specification within stipulated period.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD

Copy forwarded with complement for information:

- The Chairman, Town Committee New Saeedabad.
- The Town Officer, Town Committee New Saeedabad.
- The Accounts Officer, Town Committee New Saeedabad.
- Master File 2017.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD



OFFICE OF THE

TOWN COMMITTEE NEW SAEEDABAD DISTRICT MATIARI

☎: (022) 2767393, 2767511

☎: (022) 2767860,

Email: nsaeedabad.tma@gmail.com

No: TCS/ 589 /2017

DATED:

WORK ORDER

To,

M/S, Khadim Hussain
Government Contractor.

Subject: **WORK #: 65. Construction of Paving Block i/c Repair of Surface Drains From MC Bank to Hashim House Street No; 02 Ward No.5 Town Committee Saeedabad.**

Reference: **Your Tender Dated: 03-01-2017, for above subjected work.**

The competent authority of Town Committee New Saeedabad has been pleased to approve your rates at the following rates being lowest.

PART "A"	5.30 % Below	Rs. 829212/-
PART "B"	18.50 % Above	Rs. 164556/-
TOTAL		Rs. 993,768/-

The estimated rates being lowest, the tender cost of which is worked out to **Rs. 993,768/-**.

The terms & conditions will be same as signed in the Bid document.

You are therefore requested to provide non judicial stamp paper with 0.35 % on worked out amount and execute the agreement, start the work and complete it under the supervision of Engineer / Incharge in accordance with specification within stipulated period.


ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD

Copy forwarded with complement for information:

- The Chairman, Town Committee New Saeedabad.
- The Town Officer, Town Committee New Saeedabad.
- The Accounts Officer, Town Committee New Saeedabad.
- Master File 2017.


ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD



OFFICE OF THE

TOWN COMMITTEE NEW SAEEDABAD DISTRICT MATIARI

☎: (022) 2767393, 2767511

☎: (022) 2767860,

Email: nsaeedabad.tma@gmail.com

No: TCS/ 590 /2017

DATED: 07-02-2017

WORK ORDER

To,

M/S, Khadim Hussain

Government Contractor.

Subject: **WORK #: 66. Construction of Paving Block i/c Repair of Surface Drains From Hashim House to Haji Aziz Ahmed Rahu House, Street No; 02 Ward No.5 Town Committee Saeedabad.**

Reference: **Your Tender Dated: 03-01-2017, for above subjected work.**

The competent authority of Town Committee New Saeedabad has been pleased to approve your rates at the following rates being lowest.

PART "A"	5.50 % Below	Rs. 822723/-
PART "B"	18.40 % Above	Rs. 146276/-
TOTAL		Rs. 968,999/-

The estimated rates being lowest, the tender cost of which is worked out to **Rs. 968,999/-**.

The terms & conditions will be same as signed in the Bid document.

You are therefore requested to provide non judicial stamp paper with 0.35 % on worked out amount and execute the agreement, start the work and complete it under the supervision of Engineer / Incharge in accordance with specification within stipulated period.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD

Copy forwarded with complement for information:

- The Chairman, Town Committee New Saeedabad.
- The Town Officer, Town Committee New Saeedabad.
- The Accounts Officer, Town Committee New Saeedabad.
- Master File 2017.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD



OFFICE OF THE

TOWN COMMITTEE NEW SAEEDABAD DISTRICT MATIARI

☎: (022) 2767393, 2767511

☎: (022) 2767860,

Email: nsaeedabad.tma@gmail.com

No: TCS/ 591 /2017

DATED: 07-02-2017

WORK ORDER

To,

M/S, Khadim Hussain

Government Contractor.

Subject: **WORK #: 67. Construction of Paving Block i/c Repair of Surface Drains From M Rahim Shop to Haji Sharif House, Street No; 03 Ward No.5 Town Committee Saeedabad.**

Reference: **Your Tender Dated: 03-01-2017, for above subjected work.**

The competent authority of Town Committee New Saeedabad has been pleased to approve your rates at the following rates being lowest.

PART "A"	5.30 % Below	Rs. 855027/-
PART "B"	18.50 % Above	Rs. 142487/-
TOTAL		Rs. 997,514/-

The estimated rates being lowest, the tender cost of which is worked out to **Rs. 997,514/-**.

The terms & conditions will be same as signed in the Bid document.

You are therefore requested to provide non judicial stamp paper with 0.35 % on worked out amount and execute the agreement, start the work and complete it under the supervision of Engineer / Incharge in accordance with specification within stipulated period.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD

Copy forwarded with complement for information:

- The Chairman, Town Committee New Saeedabad.
- The Town Officer, Town Committee New Saeedabad.
- The Accounts Officer, Town Committee New Saeedabad.
- Master File 2017.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD



OFFICE OF THE

TOWN COMMITTEE NEW SAEEDABAD DISTRICT MATIARI

☎: (022) 2767393, 2767511

☎: (022) 2767860,

Email: nsaeedabad.tma@gmail.com

No: TCS/ 592 /2017

DATED: 07-02-2017

WORK ORDER

To,

M/S, Khadim Hussain

Government Contractor.

Subject: **WORK #: 68. Construction of Paving Block i/c Repair of Surface Drains From Haji Sharif House to Abdul Majeed Rajput House , Street No; 03 Ward No.5 Town Committee Saeedabad.**

Reference: **Your Tender Dated: 03-01-2017, for above subjected work.**

The competent authority of Town Committee New Saeedabad has been pleased to approve your rates at the following rates being lowest.

PART "A"	5.30 % Below	Rs. 875807/-
PART "B"	18.80 % Above	Rs. 122702/-
TOTAL		Rs. 998,509/-

The estimated rates being lowest, the tender cost of which is worked out to **Rs. 998,509/-**.

The terms & conditions will be same as signed in the Bid document.

You are therefore requested to provide non judicial stamp paper with 0.35 % on worked out amount and execute the agreement, start the work and complete it under the supervision of Engineer / Incharge in accordance with specification within stipulated period.

/

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD

Copy forwarded with complement for information:

- The Chairman, Town Committee New Saeedabad.
- The Town Officer, Town Committee New Saeedabad.
- The Accounts Officer, Town Committee New Saeedabad.
- Master File 2017.


ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD



OFFICE OF THE

TOWN COMMITTEE NEW SAEEDABAD DISTRICT MATIARI

☎: (022) 2767393, 2767511

☎: (022) 2767860,

Email: nsaeedabad.tma@gmail.com

No: TCS/ 638 /2017

DATED: 7-2-17

WORK ORDER

To,

M/S, Z.N Sahito

Government Contractor.

Subject:

WORK #: 69. Construction of Paving Block i/c Repair of Surface Drains From Imdad Memon House to Mohammad Usman House, Street No; 04 Ward No.5 Town Committee Saeedabad.

Reference:

Your Tender Dated: 03-01-2017, for above subjected work.

The competent authority of Town Committee New Saeedabad has been pleased to approve your rates at the following rates being lowest.

PART "A"	5.50 % Below	Rs. 874497/-
PART "B"	18.80 % Above	Rs. 124457/-
TOTAL		Rs. 998,954/-

The estimated rates being lowest, the tender cost of which is worked out to **Rs. 998,954/-**.

The terms & conditions will be same as signed in the Bid document.

You are therefore requested to provide non judicial stamp paper with 0.35 % on worked out amount and execute the agreement, start the work and complete it under the supervision of Engineer / Incharge in accordance with specification within stipulated period.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD

Copy forwarded with complement for information:

- The Chairman, Town Committee New Saeedabad.
- The Town Officer, Town Committee New Saeedabad.
- The Accounts Officer, Town Committee New Saeedabad.
- Master File 2017.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD



OFFICE OF THE

TOWN COMMITTEE NEW SAEEDABAD DISTRICT MATIARI

☎: (022) 2767393, 2767511

☎: (022) 2767860,

Email: nsaeedabad.tma@gmail.com

No: TCS/ 639 /2017

DATED: 7-2-2017

WORK ORDER

To,

M/S, Z.N Sahito

Government Contractor.

Subject: **WORK #: 70. Construction of Paving Block i/c Repair of Surface Drains From Mohammad Usman House to Zahid Rajput House , Street No; 04 Ward No.5 Town Committee Saeedabad.**

Reference: **Your Tender Dated: 03-01-2017, for above subjected work.**

The competent authority of Town Committee New Saeedabad has been pleased to approve your rates at the following rates being lowest.

PART "A"	5.50 % Below	Rs. 850400/-
PART "B"	18.90 % Above	Rs. 146208/-
TOTAL		Rs. 996,608/-

The estimated rates being lowest, the tender cost of which is worked out to **Rs. 996,608/-**.

The terms & conditions will be same as signed in the Bid document.

You are therefore requested to provide non judicial stamp paper with 0.35 % on worked out amount and execute the agreement, start the work and complete it under the supervision of Engineer / Incharge in accordance with specification within stipulated period.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD

Copy forwarded with complement for information:

- The Chairman, Town Committee New Saeedabad.
- The Town Officer, Town Committee New Saeedabad.
- The Accounts Officer, Town Committee New Saeedabad.
- Master File 2017.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD



OFFICE OF THE

TOWN COMMITTEE NEW SAEEDABAD DISTRICT MATIARI

☎: (022) 2767393, 2767511

☎: (022) 2767860,

Email: nsaeedabad.tma@gmail.com

No: TCS/ 640 /2017

DATED: 7-2-17

WORK ORDER

To,

M/S, Z.N Sahito

Government Contractor.

Subject: **WORK #: 71. Construction of Paving Block i/c Repair of Surface Drains From Jamia Masjid to Abdul Jabbar House , Street No; 05 Ward No.5 Town Committee Saeedabad.**

Reference: **Your Tender Dated: 03-01-2017, for above subjected work.**

The competent authority of Town Committee New Saeedabad has been pleased to approve your rates at the following rates being lowest.

PART "A"	5.45 % Below	Rs. 855590/-
PART "B"	21.00 % Above	Rs. 142581/-
TOTAL		Rs. 998,171/-

The estimated rates being lowest, the tender cost of which is worked out to **Rs. 998,171/-**.

The terms & conditions will be same as signed in the Bid document.

You are therefore requested to provide non judicial stamp paper with 0.35 % on worked out amount and execute the agreement, start the work and complete it under the supervision of Engineer / Incharge in accordance with specification within stipulated period.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD

Copy forwarded with complement for information:

- The Chairman, Town Committee New Saeedabad.
- The Town Officer, Town Committee New Saeedabad.
- The Accounts Officer, Town Committee New Saeedabad.
- Master File 2017.


ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD



OFFICE OF THE

TOWN COMMITTEE NEW SAEEDABAD DISTRICT MATIARI

☎: (022) 2767393, 2767511

☎: (022) 2767860,

Email: nsaeedabad.tma@gmail.com

No: TCS/ 641 /2017

DATED: 7-2-17

WORK ORDER

To,

M/S, Z.N Sahito

Government Contractor.

Subject: **WORK #: 72. Construction of Paving Block i/c Repair of Surface Drains From Abdul Jabbar House to Abdul Hameed Rajput House, Street No; 05 Ward No.5 Town Committee Saeedabad.**

Reference: **Your Tender Dated: 03-01-2017, for above subjected work.**

The competent authority of Town Committee New Saeedabad has been pleased to approve your rates at the following rates being lowest.

PART "A"	5.35 % Below	Rs. 813095/-
PART "B"	21.25 % Above	Rs. 157503/-
TOTAL		Rs. 970,598/-

The estimated rates being lowest, the tender cost of which is worked out to **Rs. 970,598/-**.

The terms & conditions will be same as signed in the Bid document.

You are therefore requested to provide non judicial stamp paper with 0.35 % on worked out amount and execute the agreement, start the work and complete it under the supervision of Engineer / Incharge in accordance with specification within stipulated period.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD

Copy forwarded with complement for information:

- The Chairman, Town Committee New Saeedabad.
- The Town Officer, Town Committee New Saeedabad.
- The Accounts Officer, Town Committee New Saeedabad.
- Master File 2017.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD



OFFICE OF THE

TOWN COMMITTEE NEW SAEEDABAD DISTRICT MATIARI

☎: (022) 2767393, 2767511

No: TCS/ 563 /2017

☎: (022) 2767860,

DATED:

Email: nsaeedabad.tma@gmail.com

WORK ORDER

To,

M/S, Hadi Bux

Government Contractor.

Subject: **WORK #: 73. Construction of Paving Block i/c Repair of Surface Drains From Aslam Rajput House to Taufique Rajput House, Street No; 06 Ward No.5 Town Committee Saeedabad.**

Reference: **Your Tender Dated: 03-01-2017, for above subjected work.**

The competent authority of Town Committee New Saeedabad has been pleased to approve your rates at the following rates being lowest.

PART "A"	5.30 % Below	Rs. 856853/-
PART "B"	21.30 % Above	Rs. 141615/-
TOTAL		Rs. 998,468/-

The estimated rates being lowest, the tender cost of which is worked out to **Rs. 998,468/-**.

The terms & conditions will be same as signed in the Bid document.

You are therefore requested to provide non judicial stamp paper with 0.35 % on worked out amount and execute the agreement, start the work and complete it under the supervision of Engineer / Incharge in accordance with specification within stipulated period.

/

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD

Copy forwarded with complement for information:

- The Chairman, Town Committee New Saeedabad.
- The Town Officer, Town Committee New Saeedabad.
- The Accounts Officer, Town Committee New Saeedabad.
- Master File 2017.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD



OFFICE OF THE

TOWN COMMITTEE NEW SAEEDABAD DISTRICT MATIARI

☎: (022) 2767393, 2767511

☎: (022) 2767860,

Email: nsaeedabad.tma@gmail.com

No: TCS/ 564 /2017

DATED: 07-02-2017

WORK ORDER

To,

M/S, Hadi Bux

Government Contractor.

Subject: **WORK #: 74. Construction of Paving Block i/c Repair of Surface Drains From Taufique Rajput House to Grave Yard , Street No; 06 Ward No.5 Town Committee Saeedabad.**

Reference: **Your Tender Dated: 03-01-2017, for above subjected work.**

The competent authority of Town Committee New Saeedabad has been pleased to approve your rates at the following rates being lowest.

PART "A"	5.35 % Below	Rs. 832622/-
PART "B"	21.00 % Above	Rs. 145684/-
TOTAL		Rs. 978,306/-

The estimated rates being lowest, the tender cost of which is worked out to **Rs. 978,306/-**.

The terms & conditions will be same as signed in the Bid document.

You are therefore requested to provide non judicial stamp paper with 0.35 % on worked out amount and execute the agreement, start the work and complete it under the supervision of Engineer / Incharge in accordance with specification within stipulated period.

/

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD

Copy forwarded with complement for information:

- The Chairman, Town Committee New Saeedabad.
- The Town Officer, Town Committee New Saeedabad.
- The Accounts Officer, Town Committee New Saeedabad.
- Master File 2017.


ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD



OFFICE OF THE

TOWN COMMITTEE NEW SAEEDABAD DISTRICT MATIARI

☎: (022) 2767393, 2767511

☎: (022) 2767860,

Email: nsaeedabad.tma@gmail.com

No: TCS/ 565 /2017

DATED: 07-02-2017

WORK ORDER

To,

M/S, Hadi Bux

Government Contractor.

Subject: **WORK #: 75. Construction of Paving Block i/c Repair of Surface Drains From Muzaffar Shop to Azam house , Street No; 07 Ward No.5 Town Committee Saeedabad.**

Reference: **Your Tender Dated: 03-01-2017, for above subjected work.**

The competent authority of Town Committee New Saeedabad has been pleased to approve your rates at the following rates being lowest.

PART "A"	5.30 % Below	Rs. 841777/-
PART "B"	20.90 % Above	Rs. 145610/-
TOTAL		Rs. 987,387/-

The estimated rates being lowest, the tender cost of which is worked out to **Rs. 987,387/-**.

The terms & conditions will be same as signed in the Bid document.

You are therefore requested to provide non judicial stamp paper with 0.35 % on worked out amount and execute the agreement, start the work and complete it under the supervision of Engineer / Incharge in accordance with specification within stipulated period.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD

Copy forwarded with complement for information:

- The Chairman, Town Committee New Saeedabad.
- The Town Officer, Town Committee New Saeedabad.
- The Accounts Officer, Town Committee New Saeedabad.
- Master File 2017.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD



OFFICE OF THE

TOWN COMMITTEE NEW SAEEDABAD DISTRICT MATIARI

☎: (022) 2767393, 2767511

☎: (022) 2767860,

Email: nsaeedabad.tma@gmail.com

No: TCS/ 566 /2017

DATED: 07-02-2017

WORK ORDER

To,

M/S, HADI BUX
Government Contractor.

Subject: WORK #: 76. Construction of Paving Blocks @ Garveyard Street Ward No.6 Town Committee Saeedabad.

Reference: Your Tender Dated: 03-01-2017, for above subjected work.

The competent authority of Town Committee New Saeedabad has been pleased to approve your rates at the rate of **5.00% Below** the estimate rates being lowest the tender cost of which is worked out to **Rs.997,916/-**.

The terms & conditions will be same as signed in the Bid document.

You are therefore requested to provide non judicial stamp paper with 0.35 % on worked out amount and execute the agreement, start the work and complete it under the supervision of Engineer / Incharge in accordance with specification within stipulated period.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD

Copy forwarded with complement for information:

- The Chairman, Town Committee New Saeedabad.
- The Town Officer, Town Committee New Saeedabad.
- The Accounts Officer, Town Committee New Saeedabad.
- Master File 2017.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD



OFFICE OF THE

TOWN COMMITTEE NEW SAEEDABAD DISTRICT MATIARI

☎: (022) 2767393, 2767511

☎: (022) 2767860,

Email: nsaeedabad.tma@gmail.com

No: TCS/ 567 /2017

DATED: 07-02-2017

WORK ORDER

To,

M/S, Hadi Bux

Government Contractor.

Subject: **WORK #: 77. Construction of Paving Block i/c Repair of Surface Drains From Azam house to Tasleem Rajput, Street No; 07 Ward No.5 Town Committee Saeedabad.**

Reference: **Your Tender Dated: 03-01-2017, for above subjected work.**

The competent authority of Town Committee New Saeedabad has been pleased to approve your rates at the following rates being lowest.

PART "A"	5.30 % Below	Rs. 746292/-
PART "B"	21.10 % Above	Rs. 145025/-
TOTAL		Rs. 891,317/-

The estimated rates being lowest, the tender cost of which is worked out to **Rs. 891,317/-**.

The terms & conditions will be same as signed in the Bid document.

You are therefore requested to provide non judicial stamp paper with 0.35 % on worked out amount and execute the agreement, start the work and complete it under the supervision of Engineer / Incharge in accordance with specification within stipulated period.


ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD

Copy forwarded with complement for information:

- The Chairman, Town Committee New Saeedabad.
- The Town Officer, Town Committee New Saeedabad.
- The Accounts Officer, Town Committee New Saeedabad.
- Master File 2017.


ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD



OFFICE OF THE

TOWN COMMITTEE NEW SAEEDABAD DISTRICT MATIARI

☎: (022) 2767393, 2767511

☎: (022) 2767860,

Email: nsaeedabad.tma@gmail.com

No: TCS/ 553 /2017

DATED:

WORK ORDER

To,

M/S, Ali Shanawar & Hasnain Amir Zardari

Government Contractor.

Subject: **WORK #: 78. Construction of CC Block & Surface Drains @ Imam Bux Rind Muhalla New Saeedabad Ward NO: 06 New Saeedabad.**

Reference: **Your Tender Dated: 03-01-2017, for above subjected work.**

The competent authority of Town Committee New Saeedabad has been pleased to approve your rates at the following rates being lowest.

PART "A"	37.20 % Above	Rs. 771027/-
PART "B"	27.90 % Above	Rs. 224479/-
TOTAL		Rs. 995,506/-

The estimated rates being lowest, the tender cost of which is worked out to **Rs. 995,506/-**.

The terms & conditions will be same as signed in the Bid document.

You are therefore requested to provide non judicial stamp paper with 0.35 % on worked out amount and execute the agreement, start the work and complete it under the supervision of Engineer / Incharge in accordance with specification within stipulated period.

/

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD

Copy forwarded with complement for information:

- The Chairman, Town Committee New Saeedabad.
- The Town Officer, Town Committee New Saeedabad.
- The Accounts Officer, Town Committee New Saeedabad.
- Master File 2017.


ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD



OFFICE OF THE

TOWN COMMITTEE NEW SAEEDABAD DISTRICT MATIARI

☎: (022) 2767393, 2767511

☎: (022) 2767860,

Email: nsaeedabad.tma@gmail.com

No: TCS/ 608 /2017

DATED: 07-02-17

WORK ORDER

To,

M/S, Sindhri Construction Company
Government Contractor.

Subject: WORK #: 79. Repair & Construction of Surface Drains From Achar Kori House to Water Course Ward No: 6 Town Committee New Saeedabad.

Reference: Your Tender Dated: 03-01-2017, for above subjected work.

The competent authority of Town Committee New Saeedabad has been pleased to approve your rates at the rate of **48.10% above** the estimate rates being lowest the tender cost of which is worked out to **Rs.862,379/-**.

The terms & conditions will be same as signed in the Bid document.

You are therefore requested to provide non judicial stamp paper with 0.35 % on worked out amount and execute the agreement, start the work and complete it under the supervision of Engineer / Incharge in accordance with specification within stipulated period.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD

Copy forwarded with complement for information:

- The Chairman, Town Committee New Saeedabad.
- The Town Officer, Town Committee New Saeedabad.
- The Accounts Officer, Town Committee New Saeedabad.
- Master File 2017.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD



OFFICE OF THE

TOWN COMMITTEE NEW SAEEDABAD DISTRICT MATIARI

☎: (022) 2767393, 2767511

☎: (022) 2767860,

Email: nsaeedabad.tma@gmail.com

No: TCS/ 609 /2017

DATED: 7-2-17

WORK ORDER

To,

M/S, Sindhri Construction Company

Government Contractor.

Subject: **WORK #: 80. Construction of CC Block & Surface Drains @ Satram Bagri Muhalla & Machhi Muhalla Ward No: 6 New Saeedabad.**

Reference: **Your Tender Dated: 03-01-2017, for above subjected work.**

The competent authority of Town Committee New Saeedabad has been pleased to approve your rates at the following rates being lowest.

PART "A"	39.20 % Above	Rs. 479982/-
PART "B"	28.50 % Above	Rs. 283703/-
TOTAL		Rs. 763,685/-

The estimated rates being lowest, the tender cost of which is worked out to **Rs. 763,685/-**.

The terms & conditions will be same as signed in the Bid document.

You are therefore requested to provide non judicial stamp paper with 0.35 % on worked out amount and execute the agreement, start the work and complete it under the supervision of Engineer / Incharge in accordance with specification within stipulated period.


ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD

Copy forwarded with complement for information:

- The Chairman, Town Committee New Saeedabad.
- The Town Officer, Town Committee New Saeedabad.
- The Accounts Officer, Town Committee New Saeedabad.
- Master File 2017.


ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD



OFFICE OF THE

TOWN COMMITTEE NEW SAEEDABAD DISTRICT MATIARI

☎: (022) 2767393, 2767511

☎: (022) 2767860,

Email: nsaeedabad.tma@gmail.com

No: TCS/ 610 /2017

DATED: 7-2-17

WORK ORDER

To,

M/S, Sindhri Construction Company
Government Contractor.

Subject: **WORK #: 81. Providing Bricks Pavement From Amin Lakho Road to Zaman Jamali Wara Ward No: 06 New Saeedabad.**

Reference: **Your Tender Dated: 03-01-2017, for above subjected work.**

The competent authority of Town Committee New Saeedabad has been pleased to approve your rates at the rate of **58.95% above** the estimate rates being lowest the tender cost of which is worked out to **Rs.998,504/-**.

The terms & conditions will be same as signed in the Bid document.

You are therefore requested to provide non judicial stamp paper with 0.35 % on worked out amount and execute the agreement, start the work and complete it under the supervision of Engineer / Incharge in accordance with specification within stipulated period.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD

Copy forwarded with complement for information:

- The Chairman, Town Committee New Saeedabad.
- The Town Officer, Town Committee New Saeedabad.
- The Accounts Officer, Town Committee New Saeedabad.
- Master File 2017.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD



OFFICE OF THE

TOWN COMMITTEE NEW SAEEDABAD DISTRICT MATIARI

☎: (022) 2767393, 2767511

☎: (022) 2767860,

Email: nsaeedabad.tma@gmail.com

No: TCS/ 611 /2017

DATED: 7-2-17

WORK ORDER

To,

M/S, Sindhri Construction Company
Government Contractor.

Subject: WORK #: 82. Construction of Surface Drains Koreja Muhalla Ward No.6
Town Committee Saeedabad.

Reference: Your Tender Dated: 03-01-2017, for above subjected work.

The competent authority of Town Committee New Saeedabad has been pleased to approve your rates at the rate of **27.70% above** the estimate rates being lowest the tender cost of which is worked out to **Rs.998,545/-**.

The terms & conditions will be same as signed in the Bid document.

You are therefore requested to provide non judicial stamp paper with 0.35 % on worked out amount and execute the agreement, start the work and complete it under the supervision of Engineer / Incharge in accordance with specification within stipulated period.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD

Copy forwarded with complement for information:

- The Chairman, Town Committee New Saeedabad.
- The Town Officer, Town Committee New Saeedabad.
- The Accounts Officer, Town Committee New Saeedabad.
- Master File 2017.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD



OFFICE OF THE

TOWN COMMITTEE NEW SAEEDABAD DISTRICT MATIARI

☎: (022) 2767393, 2767511

No: TCS/ 558 /2017

☎: (022) 2767860,

DATED:

Email: nsaeedabad.tma@gmail.com

WORK ORDER

To,

M/S, Hadi Bux

Government Contractor.

Subject: **WORK #: 83. construction of Paving Block i/c Repair of Surface Drains @ Kaka & Kori Muhalla Ward No. 06 Town Committee New Saeedabad.**

Reference: **Your Tender Dated: 03-01-2017, for above subjected work.**

The competent authority of Town Committee New Saeedabad has been pleased to approve your rates at the following rates being lowest.

PART "A"	12.00 % Below	Rs. 837717/-
PART "B"	21.05 % Above	Rs. 154194/-
TOTAL		Rs. 991,911/-

The estimated rates being lowest, the tender cost of which is worked out to **Rs. 991,911/-**.

The terms & conditions will be same as signed in the Bid document.

You are therefore requested to provide non judicial stamp paper with 0.35 % on worked out amount and execute the agreement, start the work and complete it under the supervision of Engineer / Incharge in accordance with specification within stipulated period.

|
ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD

Copy forwarded with complement for information:

- The Chairman, Town Committee New Saeedabad.
- The Town Officer, Town Committee New Saeedabad.
- The Accounts Officer, Town Committee New Saeedabad.
- Master File 2017.


ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD



OFFICE OF THE

TOWN COMMITTEE NEW SAEEDABAD DISTRICT MATIARI

☎: (022) 2767393, 2767511

☎: (022) 2767860,

Email: nsaeedabad.tma@gmail.com

No: TCS/ 559 /2017

DATED:

WORK ORDER

To,

M/S, Hadi Bux

Government Contractor.

Subject: **WORK #: 84. Construction of Paving Block i/c Repair of Surface Drains From old National Highway to Haji Ali Akber Jamali House Ward No.6 Town Committee Saeedabad.**

Reference: **Your Tender Dated: 03-01-2017, for above subjected work.**

The competent authority of Town Committee New Saeedabad has been pleased to approve your rates at the following rates being lowest.

PART "A"	11.95 % Below	Rs. 777636/-
PART "B"	22.70 % Above	Rs. 62775/-
TOTAL		Rs. 840,411/-

The estimated rates being lowest, the tender cost of which is worked out to **Rs. 840,411/-**.

The terms & conditions will be same as signed in the Bid document.

You are therefore requested to provide non judicial stamp paper with 0.35 % on worked out amount and execute the agreement, start the work and complete it under the supervision of Engineer / Incharge in accordance with specification within stipulated period.


/

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD

Copy forwarded with complement for information:

- The Chairman, Town Committee New Saeedabad.
- The Town Officer, Town Committee New Saeedabad.
- The Accounts Officer, Town Committee New Saeedabad.
- Master File 2017.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD



OFFICE OF THE

TOWN COMMITTEE NEW SAEEDABAD DISTRICT MATIARI

☎: (022) 2767393, 2767511

No: TCS/ 56 /2017

☎: (022) 2767860,

DATED:

Email: nsaeedabad.tma@gmail.com

WORK ORDER

To,

M/S, Hadi Bux
Government Contractor.

Subject: **WORK #: 85. Construction of Paving Block i/c Repair of Surface Drains From old National Highway to Hujjatullah Bughio street, Abdul Ghafar Street, Dodo Jatoi Street & Haji Meer Jamali Street Ward No.6 Town Committee Saeedabad.**

Reference: **Your Tender Dated: 03-01-2017, for above subjected work.**

The competent authority of Town Committee New Saeedabad has been pleased to approve your rates at the following rates being lowest.

PART "A"	12.00 % Below	Rs. 621047/-
PART "B"	22.20 % Above	Rs. 119327/-
TOTAL		Rs. 740,374/-

The estimated rates being lowest, the tender cost of which is worked out to **Rs. 740,374/-**.

The terms & conditions will be same as signed in the Bid document.

You are therefore requested to provide non judicial stamp paper with 0.35 % on worked out amount and execute the agreement, start the work and complete it under the supervision of Engineer / Incharge in accordance with specification within stipulated period.

/

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD

Copy forwarded with complement for information:

- The Chairman, Town Committee New Saeedabad.
- The Town Officer, Town Committee New Saeedabad.
- The Accounts Officer, Town Committee New Saeedabad.
- Master File 2017.


ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD



OFFICE OF THE

TOWN COMMITTEE NEW SAEEDABAD DISTRICT MATIARI

☎: (022) 2767393, 2767511

☎: (022) 2767860,

Email: nsaeedabad.tma@gmail.com

No: TCS/ 561 /2017

DATED:

WORK ORDER

To,

M/S, Hadi Bux

Government Contractor.

Subject: **WORK #: 86. Construction of Paving Block i/c Repair of Surface Drains @ Jatoi Muhalla and Rind Muhalla near Masjid Dar-ul-Islam Ward No.6 Town Committee Saeedabad.**

Reference: **Your Tender Dated: 03-01-2017, for above subjected work.**

The competent authority of Town Committee New Saeedabad has been pleased to approve your rates at the following rates being lowest.

PART "A"	10.00 % Below	Rs. 711970/-
PART "B"	18.00 % Above	Rs. 285691/-
TOTAL		Rs. 997,661/-

The estimated rates being lowest, the tender cost of which is worked out to **Rs. 997,661/-**.

The terms & conditions will be same as signed in the Bid document.

You are therefore requested to provide non judicial stamp paper with 0.35 % on worked out amount and execute the agreement, start the work and complete it under the supervision of Engineer / Incharge in accordance with specification within stipulated period.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD

Copy forwarded with complement for information:

- The Chairman, Town Committee New Saeedabad.
- The Town Officer, Town Committee New Saeedabad.
- The Accounts Officer, Town Committee New Saeedabad.
- Master File 2017.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD



OFFICE OF THE

TOWN COMMITTEE NEW SAEEDABAD DISTRICT MATIARI

☎: (022) 2767393, 2767511

☎: (022) 2767860,

Email: nsaeedabad.tma@gmail.com

No: TCS/ 562 /2017

DATED:

WORK ORDER

To,

M/S, HADI BUX
Government Contractor

Subject: WORK #: 87. Construction of Paving Blocks @ Firdos Masjid Street Ward No.6 Town Committee Saeedabad..

Reference: Your Tender Dated: 03-01-2017, for above subjected work.

The competent authority of Town Committee New Saeedabad has been pleased to approve your rates at the rate of **8.15% below** the estimate rates being lowest the tender cost of which is worked out to **Rs.998,835/-**.

The terms & conditions will be same as signed in the Bid document.

You are therefore requested to provide non judicial stamp paper with 0.35 % on worked out amount and execute the agreement, start the work and complete it under the supervision of Engineer / Incharge in accordance with specification within stipulated period.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD

Copy forwarded with complement for information:

- The Chairman, Town Committee New Saeedabad.
- The Town Officer, Town Committee New Saeedabad.
- The Accounts Officer, Town Committee New Saeedabad.
- Master File 2017.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD



OFFICE OF THE

TOWN COMMITTEE NEW SAEEDABAD DISTRICT MATIARI

☎: (022) 2767393, 2767511

☎: (022) 2767860,

Email: nsaeedabad.tma@gmail.com

No: TCS/ 605 /2017

DATED: 07-02-17

WORK ORDER

To,

M/S, Sindhri Construction Company
Government Contractor

Subject: WORK #: 88. Construction of CC Block @ Sain Dino Koreja street Ward No.06 New Saeedabad.

Reference: Your Tender Dated: 03-01-2017, for above subjected work.

The competent authority of Town Committee New Saeedabad has been pleased to approve your rates at the rate of **38.40% above** the estimate rates being lowest the tender cost of which is worked out to **Rs.369,015/-**.

The terms & conditions will be same as signed in the Bid document.

You are therefore requested to provide non judicial stamp paper with 0.35 % on worked out amount and execute the agreement, start the work and complete it under the supervision of Engineer / Incharge in accordance with specification within stipulated period.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD

Copy forwarded with complement for information:

- The Chairman, Town Committee New Saeedabad.
- The Town Officer, Town Committee New Saeedabad.
- The Accounts Officer, Town Committee New Saeedabad.
- Master File 2017.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD



OFFICE OF THE

TOWN COMMITTEE NEW SAEEDABAD DISTRICT MATIARI

☎: (022) 2767393, 2767511

☎: (022) 2767860,

Email: nsaeedabad.tma@gmail.com

No: TCS/ 606 /2017

DATED: 07-02-17

WORK ORDER

To,

M/S, Sindhri Construction Company
Government Contractor

Subject: **WORK #: 89. Construction of Surface Drains from Benazeer Chowk to Ameen Lakho Road Ward No.6 Town Committee Saeedabad.**

Reference: **Your Tender Dated: 03-01-2017, for above subjected work.**

The competent authority of Town Committee New Saeedabad has been pleased to approve your rates at the rate of **24.60% above** the estimate rates being lowest the tender cost of which is worked out to **Rs.982,913/-**.

The terms & conditions will be same as signed in the Bid document.

You are therefore requested to provide non judicial stamp paper with 0.35 % on worked out amount and execute the agreement, start the work and complete it under the supervision of Engineer / Incharge in accordance with specification within stipulated period.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD

Copy forwarded with complement for information:

- The Chairman, Town Committee New Saeedabad.
- The Town Officer, Town Committee New Saeedabad.
- The Accounts Officer, Town Committee New Saeedabad.
- Master File 2017.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD



OFFICE OF THE

TOWN COMMITTEE NEW SAEEDABAD DISTRICT MATIARI

☎: (022) 2767393, 2767511

☎: (022) 2767860,

Email: nsaeedabad.tma@gmail.com

No: TCS/ 579 /2017
DATED:

WORK ORDER

To,

M/S, Mukhtiar Ali Mallah
Government Contractor

Subject: **WORK #: 90. Construction of Surface Drains from Naseer Transport Company to Benazeer chowk Ward No.6 Town Committee Saeedabad..**

Reference: Your Tender Dated: 03-01-2017, for above subjected work.

The competent authority of Town Committee New Saeedabad has been pleased to approve your rates at the rate of **25.10% above** the estimate rates being lowest the tender cost of which is worked out to **Rs.943,877/-**.

The terms & conditions will be same as signed in the Bid document.

You are therefore requested to provide non judicial stamp paper with 0.35 % on worked out amount and execute the agreement, start the work and complete it under the supervision of Engineer / Incharge in accordance with specification within stipulated period.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD

Copy forwarded with complement for information:

- The Chairman, Town Committee New Saeedabad.
- The Town Officer, Town Committee New Saeedabad.
- The Accounts Officer, Town Committee New Saeedabad.
- Master File 2017.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD



OFFICE OF THE

TOWN COMMITTEE NEW SAEEDABAD DISTRICT MATIARI

☎: (022) 2767393, 2767511

☎: (022) 2767860,

Email: nsaeedabad.tma@gmail.com

No: TCS/ 580 /2017

DATED:

WORK ORDER

To,

M/S, Mukhtiar Ali Mallah
Government Contractor

Subject: WORK #: 91. Construction of Paving Blocks @ Be Nazeer Chowk to Abdul Khalique Samoon Shop Ward No.6 Town Committee Saeedabad..

Reference: Your Tender Dated: 03-01-2017, for above subjected work.

The competent authority of Town Committee New Saeedabad has been pleased to approve your rates at the rate of **8.90% below** the estimate rates being lowest the tender cost of which is worked out to **Rs.988,993/-**.

The terms & conditions will be same as signed in the Bid document.

You are therefore requested to provide non judicial stamp paper with 0.35 % on worked out amount and execute the agreement, start the work and complete it under the supervision of Engineer / Incharge in accordance with specification within stipulated period.


ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD

Copy forwarded with complement for information:

- The Chairman, Town Committee New Saeedabad.
- The Town Officer, Town Committee New Saeedabad.
- The Accounts Officer, Town Committee New Saeedabad.
- Master File 2017.


ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD



OFFICE OF THE

TOWN COMMITTEE NEW SAEEDABAD DISTRICT MATIARI

☎: (022) 2767393, 2767511

☎: (022) 2767860,

Email: nsaheedabad.tma@gmail.com

No: TCS/ 58) /2017

DATED:

WORK ORDER

To,

M/S, Mukhtiar Ali Mallah
Government Contractor

Subject: **WORK #: 92. Construction of Paving Blocks @ Be Nazeer Chowk to Daim Rahujo Transport Company Ward No.6 Town Committee Saeedabad.**

Reference: Your Tender Dated: 03-01-2017, for above subjected work.

The competent authority of Town Committee New Saeedabad has been pleased to approve your rates at the rate of **8.70% below** the estimate rates being lowest the tender cost of which is worked out to **Rs.997,719/-**.

The terms & conditions will be same as signed in the Bid document.

You are therefore requested to provide non judicial stamp paper with 0.35 % on worked out amount and execute the agreement, start the work and complete it under the supervision of Engineer / Incharge in accordance with specification within stipulated period.

1
ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD

Copy forwarded with complement for information:

- The Chairman, Town Committee New Saeedabad.
- The Town Officer, Town Committee New Saeedabad.
- The Accounts Officer, Town Committee New Saeedabad.
- Master File 2017.


ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD



OFFICE OF THE

TOWN COMMITTEE NEW SAEEDABAD DISTRICT MATIARI

☎: (022) 2767393, 2767511

☎: (022) 2767860,

Email: nsaeedabad.tma@gmail.com

No: TCS/ 604 /2017

DATED: 07-2-17

WORK ORDER

To,

M/S, Sindhri Construction Company
Government Contractor

Subject: **WORK #: 93. Construction of Surface Drains Muhalla Hameed Rahuja Ward No.6 Town Committee Saeedabad..**

Reference: **Your Tender Dated: 03-01-2017, for above subjected work.**

The competent authority of Town Committee New Saeedabad has been pleased to approve your rates at the rate of **24.00% above** the estimate rates being lowest the tender cost of which is worked out to **Rs.982,732/-**.

The terms & conditions will be same as signed in the Bid document.

You are therefore requested to provide non judicial stamp paper with 0.35 % on worked out amount and execute the agreement, start the work and complete it under the supervision of Engineer / Incharge in accordance with specification within stipulated period.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD

Copy forwarded with complement for information:

- The Chairman, Town Committee New Saeedabad.
- The Town Officer, Town Committee New Saeedabad.
- The Accounts Officer, Town Committee New Saeedabad.
- Master File 2017.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD



OFFICE OF THE

TOWN COMMITTEE NEW SAEEDABAD DISTRICT MATIARI

☎: (022) 2767393, 2767511

☎: (022) 2767860,

Email: nsaeedabad.tma@gmail.com

No: TCS/ 603 /2017

DATED: 7-2-17

WORK ORDER

To,

M/S, Sindhri Construction Company
Government Contractor

Subject: WORK #: 94. Construction of Surface Drains From House of Rasheed Rahuja to Hala Branch Ward No.6 Town Committee Saeedabad..

Reference: Your Tender Dated: 03-01-2017, for above subjected work.

The competent authority of Town Committee New Saeedabad has been pleased to approve your rates at the rate of **28.60% above** the estimate rates being lowest the tender cost of which is worked out to **Rs.574,018/-**.

The terms & conditions will be same as signed in the Bid document.

You are therefore requested to provide non judicial stamp paper with 0.35 % on worked out amount and execute the agreement, start the work and complete it under the supervision of Engineer / Incharge in accordance with specification within stipulated period.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD

Copy forwarded with complement for information:

- The Chairman, Town Committee New Saeedabad.
- The Town Officer, Town Committee New Saeedabad.
- The Accounts Officer, Town Committee New Saeedabad.
- Master File 2017.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD



OFFICE OF THE

TOWN COMMITTEE NEW SAEEDABAD DISTRICT MATIARI

☎: (022) 2767393, 2767511

☎: (022) 2767860,

Email: nsaeedabad.tma@gmail.com

No: TCS/ 602 /2017

DATED:

07-02-17

WORK ORDER

To,

M/S, Sindhri Construction Company
Government Contractor

Subject: WORK #: 95. Construction of CC Block From Karim Bux House to Rasheed Rahuja House Ward NO: 06 New Saeedabad.

Reference: Your Tender Dated: 03-01-2017, for above subjected work.

The competent authority of Town Committee New Saeedabad has been pleased to approve your rates at the rate of **43.10% above** the estimate rates being lowest the tender cost of which is worked out to **Rs.982,256/-**.

The terms & conditions will be same as signed in the Bid document.

You are therefore requested to provide non judicial stamp paper with 0.35 % on worked out amount and execute the agreement, start the work and complete it under the supervision of Engineer / Incharge in accordance with specification within stipulated period.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD

Copy forwarded with complement for information:

- The Chairman, Town Committee New Saeedabad.
- The Town Officer, Town Committee New Saeedabad.
- The Accounts Officer, Town Committee New Saeedabad.
- Master File 2017.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD



OFFICE OF THE

TOWN COMMITTEE NEW SAEEDABAD DISTRICT MATIARI

☎: (022) 2767393, 2767511

☎: (022) 2767860,

Email: nsaeedabad.tma@gmail.com

No: TCS/ 554 /2017
DATED:

WORK ORDER

To,

M/S, Manzoor Ali Construction Company
Government Contractor

Subject: WORK #: 96. Construction of CC Block From Rafique Rahuja House to Madarisa Ward NO: 06 New Saeedabad.

Reference: Your Tender Dated: 03-01-2017, for above subjected work.

The competent authority of Town Committee New Saeedabad has been pleased to approve your rates at the rate of **41.00% above** the estimate rates being lowest the tender cost of which is worked out to **Rs. 997,350/-**

The terms & conditions will be same as signed in the Bid document.

You are therefore requested to provide non judicial stamp paper with 0.35 % on worked out amount and execute the agreement, start the work and complete it under the supervision of Engineer / Incharge in accordance with specification within stipulated period.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD

Copy forwarded with complement for information:

- The Chairman, Town Committee New Saeedabad.
- The Town Officer, Town Committee New Saeedabad.
- The Accounts Officer, Town Committee New Saeedabad.
- Master File 2017.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD



OFFICE OF THE

TOWN COMMITTEE NEW SAEEDABAD DISTRICT MATIARI

☎: (022) 2767393, 2767511

☎: (022) 2767860,

Email: nsaeedabad.tma@gmail.com

No: TCS/ 548 /2017

DATED:

WORK ORDER

To,

M/S, Sarwari Construction Company
Government Contractor

Subject: WORK #: 97. Construction of Surface Drains From Azizullah upto Zaman Jamali Street Amin Lakho Road Ward No.6 Town Committee Saeedabad.

Reference: Your Tender Dated: 03-01-2017, for above subjected work.

The competent authority of Town Committee New Saeedabad has been pleased to approve your rates at the rate of **29.60% above** the estimate rates being lowest the tender cost of which is worked out to **Rs. 990,377/-**

The terms & conditions will be same as signed in the Bid document.

You are therefore requested to provide non judicial stamp paper with 0.35 % on worked out amount and execute the agreement, start the work and complete it under the supervision of Engineer / Incharge in accordance with specification within stipulated period.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD

Copy forwarded with complement for information:

- The Chairman, Town Committee New Saeedabad.
- The Town Officer, Town Committee New Saeedabad.
- The Accounts Officer, Town Committee New Saeedabad.
- Master File 2017.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD



OFFICE OF THE

TOWN COMMITTEE NEW SAEEDABAD DISTRICT MATIARI

☎: (022) 2767393, 2767511

☎: (022) 2767860,

Email: nsaeedabad.tma@gmail.com

No: TCS/ 557 /2017
DATED:

WORK ORDER

To,

M/S, Sharaf Din Construction Company
Government Contractor

Subject: **WORK #: 98. Construction of CC Block @ Murad Street, Gulab Mallah Street, Daim Rahuja Street & Khan Mohammad Street Ward NO: 06 New Saeedabad.**

Reference: **Your Tender Dated: 03-01-2017, for above subjected work.**

The competent authority of Town Committee New Saeedabad has been pleased to approve your rates at the rate of **45.00% above** the estimate rates being lowest the tender cost of which is worked out to **Rs. 851,931/-**

The terms & conditions will be same as signed in the Bid document.

You are therefore requested to provide non judicial stamp paper with 0.35 % on worked out amount and execute the agreement, start the work and complete it under the supervision of Engineer / Incharge in accordance with specification within stipulated period.


ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD

Copy forwarded with complement for information:

- The Chairman, Town Committee New Saeedabad.
- The Town Officer, Town Committee New Saeedabad.
- The Accounts Officer, Town Committee New Saeedabad.
- Master File 2017.


ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD



OFFICE OF THE

TOWN COMMITTEE NEW SAEEDABAD DISTRICT MATIARI

☎: (022) 2767393, 2767511

☎: (022) 2767860,

Email: nsaeedabad.tma@gmail.com

No: TCS/ 612 /2017

DATED:

07/2/17

WORK ORDER

To,

M/S, Muhammad Yaseen
Government Contractor

Subject: **WORK #: 99. Construction of Paving Blocks @ Main Street From Mola Bux Keerio House to Rashidi Mobile Repair Centre Ward No:6 Town Committee Saeedabad.**

Reference: **Your Tender Dated: 03-01-2017, for above subjected work.**

The competent authority of Town Committee New Saeedabad has been pleased to approve your rates at the rate of **10.40% below** the estimate rates being lowest the tender cost of which is worked out to **Rs. 961,930/-**

The terms & conditions will be same as signed in the Bid document.

You are therefore requested to provide non judicial stamp paper with 0.35 % on worked out amount and execute the agreement, start the work and complete it under the supervision of Engineer / Incharge in accordance with specification within stipulated period.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD

Copy forwarded with complement for information:

- The Chairman, Town Committee New Saeedabad.
- The Town Officer, Town Committee New Saeedabad.
- The Accounts Officer, Town Committee New Saeedabad.
- Master File 2017.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD



OFFICE OF THE

TOWN COMMITTEE NEW SAEEDABAD DISTRICT MATIARI

☎: (022) 2767393, 2767511

☎: (022) 2767860,

Email: nsaeedabad.tma@gmail.com

No: TCS/ 613 /2017

DATED:

7/2/17

WORK ORDER

To,

M/S, Muhammad Yaseen

Government Contractor.

Subject:

WORK #: 100. Construction of CC Block & Surface Drains @ Mushtaque Umrani, Suhrab Memon, Basheer Siyal & Atta Muhammad Chang Street Mehran Colony Ward No.6 Town Committee Saeedabad.

Reference:

Your Tender Dated: 03-01-2017, for above subjected work.

The competent authority of Town Committee New Saeedabad has been pleased to approve your rates at the following rates being lowest.

PART "A"	35.00 % Above	Rs. 680182/-
PART "B"	25.40 % Above	Rs. 316438/-
TOTAL		Rs. 996,620/-

The estimated rates being lowest, the tender cost of which is worked out to **Rs. 996,620/-**.

The terms & conditions will be same as signed in the Bid document.

You are therefore requested to provide non judicial stamp paper with 0.35 % on worked out amount and execute the agreement, start the work and complete it under the supervision of Engineer / Incharge in accordance with specification within stipulated period.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD

Copy forwarded with complement for information:

- The Chairman, Town Committee New Saeedabad.
- The Town Officer, Town Committee New Saeedabad.
- The Accounts Officer, Town Committee New Saeedabad.
- Master File 2017.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD



OFFICE OF THE

TOWN COMMITTEE NEW SAEEDABAD DISTRICT MATIARI

☎: (022) 2767393, 2767511

☎: (022) 2767860,

Email: nsaeedabad.tma@gmail.com

No: TCS/ 614 /2017

DATED: 7-2-17

WORK ORDER

To,

M/S, Muhammad Yaseen

Government Contractor.

Subject: **WORK #: 101. Construction of CC Block & Surface Drains @ Telephone Exchange, Dholio & Jaffar Hajano Streets Mehran Colony Ward NO: 06 New Saeedabad.**

Reference: **Your Tender Dated: 03-01-2017, for above subjected work.**

The competent authority of Town Committee New Saeedabad has been pleased to approve your rates at the following rates being lowest.

PART "A"	37.00 % above	Rs. 319739/-
PART "B"	26.50 % Above	Rs. 675140/-
TOTAL		Rs. 994,879/-

The estimated rates being lowest, the tender cost of which is worked out to **Rs. 994,879/-**.

The terms & conditions will be same as signed in the Bid document.

You are therefore requested to provide non judicial stamp paper with 0.35 % on worked out amount and execute the agreement, start the work and complete it under the supervision of Engineer / Incharge in accordance with specification within stipulated period.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD

Copy forwarded with complement for information:

- The Chairman, Town Committee New Saeedabad.
- The Town Officer, Town Committee New Saeedabad.
- The Accounts Officer, Town Committee New Saeedabad.
- Master File 2017.


ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD



OFFICE OF THE

TOWN COMMITTEE NEW SAEEDABAD DISTRICT MATIARI

☎: (022) 2767393, 2767511

☎: (022) 2767860,

Email: nsaeedabad.tma@gmail.com

No: TCS/ 615 /2017

DATED: 7/2/17

WORK ORDER

To,

M/S, Muhammad Yaseen

Government Contractor.

Subject: **WORK #: 102. construction of Paving Block i/c Repair/Construction of Surface Drains @ Markaz Umar Bin Khitab upto National Highway New Saeedabad Ward No. 6 Town Committee New Saeedabad.**

Reference: **Your Tender Dated: 03-01-2017, for above subjected work.**

The competent authority of Town Committee New Saeedabad has been pleased to approve your rates at the following rates being lowest.

PART "A"	11.40 % Below	Rs. 522305/-
PART "B"	29.00 % Above	Rs. 473645/-
TOTAL		Rs. 995,950/-

The estimated rates being lowest, the tender cost of which is worked out to **Rs. 995,950/-**.

The terms & conditions will be same as signed in the Bid document.

You are therefore requested to provide non judicial stamp paper with 0.35 % on worked out amount and execute the agreement, start the work and complete it under the supervision of Engineer / Incharge in accordance with specification within stipulated period.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD

Copy forwarded with complement for information:

- The Chairman, Town Committee New Saeedabad.
- The Town Officer, Town Committee New Saeedabad.
- The Accounts Officer, Town Committee New Saeedabad.
- Master File 2017.


ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD



OFFICE OF THE

TOWN COMMITTEE NEW SAEEDABAD DISTRICT MATIARI

☎: (022) 2767393, 2767511

☎: (022) 2767860,

Email: nsaeedabad.tma@gmail.com

No: TCS/ 616 /2017

DATED: 7-2-17

WORK ORDER

To,

M/S, Muhammad Yaseen
Government Contractor

Subject: WORK #:103. Construction of Paving Block @ Markaz Umar Bin
Khitab Ward No. 6 Town Committee New Saeedabad.

Reference: Your Tender Dated: 03-01-2017, for above subjected work.

The competent authority of Town Committee New Saeedabad has been pleased to approve your rates at the rate of **12.00% below** the estimate rates being lowest the tender cost of which is worked out to **Rs. 762,961/-**

The terms & conditions will be same as signed in the Bid document.

You are therefore requested to provide non judicial stamp paper with 0.35 % on worked out amount and execute the agreement, start the work and complete it under the supervision of Engineer / Incharge in accordance with specification within stipulated period.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD

Copy forwarded with complement for information:

- The Chairman, Town Committee New Saeedabad.
- The Town Officer, Town Committee New Saeedabad.
- The Accounts Officer, Town Committee New Saeedabad.
- Master File 2017.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD



OFFICE OF THE

TOWN COMMITTEE NEW SAEEDABAD DISTRICT MATIARI

☎: (022) 2767393, 2767511

☎: (022) 2767860,

Email: nsaheedabad.tma@gmail.com

No: TCS/ 596 /2017

DATED: 07-02-2017

WORK ORDER

To,

M/S, Muhammad Zaman & Qamar-ul- Zaman

Government Contractor.

Subject: **WORK #: 104. Providing & Fixing of Pumping Machinery @ Behind Cabin of Sarwar Kori Amin Lakho Road Ward NO: 06 New Saeedabad.**

Reference: **Your Tender Dated: 03-01-2017, for above subjected work.**

The competent authority of Town Committee New Saeedabad has been pleased to approve your rates at the following rates being lowest.

PART "A"	At Par	Rs. 784148/-
PART "B"	At Par	Rs. 67790/-
TOTAL		Rs. 851,938/-

The estimated rates being lowest, the tender cost of which is worked out to **Rs. 851,938/-**.

The terms & conditions will be same as signed in the Bid document.

You are therefore requested to provide non judicial stamp paper with 0.35 % on worked out amount and execute the agreement, start the work and complete it under the supervision of Engineer / Incharge in accordance with specification within stipulated period.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD

Copy forwarded with complement for information:

- The Chairman, Town Committee New Saeedabad.
- The Town Officer, Town Committee New Saeedabad.
- The Accounts Officer, Town Committee New Saeedabad.
- Master File 2017.


ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD



OFFICE OF THE

TOWN COMMITTEE NEW SAEEDABAD DISTRICT MATIARI

☎: (022) 2767393, 2767511

☎: (022) 2767860,

Email: nsaeedabad.tma@gmail.com

No: TCS/ 593 /2017

DATED: 07-02-2017

WORK ORDER

To,

M/S, Muhammad Uris Sand

Government Contractor.

Subject: **WORK #: 105. Construction of Disposal Works @ Hameed Rahuja Muhalla Ward No: 06 Town Committee New Saeedabad.**

Reference: **Your Tender Dated: 03-01-2017, for above subjected work.**

The competent authority of Town Committee New Saeedabad has been pleased to approve your rates at the following rates being lowest.

PART "A"	12.14 % Above	Rs. 701946/-
PART "B"	19.60 % Above	Rs. 25281/-
PART "C"	14.10 % Above	Rs. 216685/-
TOTAL		Rs. 943,912/-

The estimated rates being lowest, the tender cost of which is worked out to **Rs. 943,912/-**.

The terms & conditions will be same as signed in the Bid document.

You are therefore requested to provide non judicial stamp paper with 0.35 % on worked out amount and execute the agreement, start the work and complete it under the supervision of Engineer / Incharge in accordance with specification within stipulated period.

ASSISTANT EXECUTIVE ENGINEER

TOWN COMMITTEE NEW SAEEDABAD

Copy forwarded with complement for information:

- The Chairman, Town Committee New Saeedabad.
- The Town Officer, Town Committee New Saeedabad.
- The Accounts Officer, Town Committee New Saeedabad.
- Master File 2017.

ASSISTANT EXECUTIVE ENGINEER

TOWN COMMITTEE NEW SAEEDABAD



OFFICE OF THE

TOWN COMMITTEE NEW SAEEDABAD DISTRICT MATIARI

☎: (022) 2767393, 2767511

☎: (022) 2767860,

Email: nsaeedabad.tma@gmail.com

No: TCS/ 594 /2017

DATED: 07-02-2017

WORK ORDER

To,

M/S, Muhammad Uris Sand
Government Contractor.

Subject: **WORK #: 106. Construction of Disposal Works @ Chowk Amin Lakho Road Ward No: 06 Town Committee New Saeedabad.**

Reference: **Your Tender Dated: 03-01-2017, for above subjected work.**

The competent authority of Town Committee New Saeedabad has been pleased to approve your rates at the following rates being lowest.

PART "A"	12.00 % Above	Rs. 701070/-
PART "B"	19.40 % Above	Rs. 25239/-
PART "C"	14.00 % Above	Rs. 216495/-
TOTAL		Rs. 942,803/-

The estimated rates being lowest, the tender cost of which is worked out to **Rs. 942,803/-**.

The terms & conditions will be same as signed in the Bid document.

You are therefore requested to provide non judicial stamp paper with 0.35 % on worked out amount and execute the agreement, start the work and complete it under the supervision of Engineer / Incharge in accordance with specification within stipulated period.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD

Copy forwarded with complement for information:

- The Chairman, Town Committee New Saeedabad.
- The Town Officer, Town Committee New Saeedabad.
- The Accounts Officer, Town Committee New Saeedabad.
- Master File 2017.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD



OFFICE OF THE

TOWN COMMITTEE NEW SAEEDABAD DISTRICT MATIARI

☎: (022) 2767393, 2767511

☎: (022) 2767860,

Email: nsaeedabad.tma@gmail.com

No: TCS/ 595 /2017

DATED: 07-02-2017

WORK ORDER

To,

M/S, Muhammad Zaman & Qamar-ul- Zaman
Government Contractor.

Subject: **WORK #: 107. Providing & Fixing of Pumping Machinery @ Rahuja Muhalla Near Hala Branch Ward NO: 06 New Saeedabad.**

Reference: **Your Tender Dated: 03-01-2017, for above subjected work.**

The competent authority of Town Committee New Saeedabad has been pleased to approve your rates at the following rates being lowest.

PART "A"	At Par	Rs. 784148/-
PART "B"	At Par	Rs. 67790/-
TOTAL		Rs. 851,938/-

The estimated rates being lowest, the tender cost of which is worked out to **Rs. 851,938/-**.

The terms & conditions will be same as signed in the Bid document.

You are therefore requested to provide non judicial stamp paper with 0.35 % on worked out amount and execute the agreement, start the work and complete it under the supervision of Engineer / Incharge in accordance with specification within stipulated period.

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD

Copy forwarded with complement for information:

- The Chairman, Town Committee New Saeedabad.
- The Town Officer, Town Committee New Saeedabad.
- The Accounts Officer, Town Committee New Saeedabad.
- Master File 2017.


ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE NEW SAEEDABAD