

ANNEX-A

**OFFICE OF THE EXECUTIVE ENGINEER  
PUBLIC HEALTH ENGINEERING DIVISION BADIN**  
NO.TC/PHE/ 65      Badin Dated. 14/11/2013.

**Work order**

To, M/s Saif Enterprise  
Government Contractor  
HYDERABAD

SUBJECT:- CONSTRUCTION OF SURFACE DRAINS I/C BRICK PAVEMENT & CC  
PAYMENT FOR IMPROVEMENT & EXTENSION OF URBAN DRAINAGE  
SCHEME TANDO GHULAM ALI TALUKA MATLI DISTRICT BADIN.

Reference: Your offer for tender on dated 14-11-2012.

The Superintending Engineer, Public Health Engg. Circle Hyderabad has been pleased to accept your tender at **18.50%** above (Eighteen Point Fifty Percent) on schedule "B" and **5.15%** (Five Point Fifteen Percent) below on estimated cost for the subjected work, vide his letter No: No.GM/2434 Dated 20-11-2012 being the lowest in competition.

**The total tender cost is Rs. 28,19,622/- (Rupees Twenty-eight lacks Nineteen Thousand Six Hundred & Twenty-two) only.**

No premium will be allowed on Non-Schedule Items.

You are advised to execute the contract agreement with this office on specified papers within (3) three days and start the work within (7) Seven days from the date of issue of this work order and complete the same within stipulated time (4) months.

The work must be carried out as per PWD/PHE Specification under the supervision and satisfaction of the Assistant Engineer, Public Health Engineering Sub Division Matli. The quantities of item should be followed strictly and should not be exceeded.

The expenditure on the scheme will be incurred on the Head of Account. 05-Environment protection capital 052 waste water management 052101 sewerage.

  
(K.C. Kella)  
EXECUTIVE ENGINEER,  
PUBLIC HEALTH ENGG. DIVISION  
BADIN

**Copy F.W.C's to the:-**

1. Superintending Engineer, P.H. Engg. Circle Hyderabad for favour of his kind information.
2. Assistant Engineer, P.H.E S/Division Matli for information & necessary action the actual date of start may be reported as usual. You are further directed to keep vigilant watch on progress of work in terms of all clauses of agreement in particular special clause of agreement please insure that, timely action is recommended to this office for taken action against the contractor.

SPRA INWARD DIARY  
5754  
21/11/13  
MK



# Bid Evaluation Report

MM-13

1. Name of Procuring Agency: Public Health Engineering Department
2. Tender Reference No: TC/PHE/1919 Dated 19-10-2012
3. Tender Description/Name of Work/Item: Construction of Surface Drains i/c Brick payment & C.C payment for Improvement & Extension of Urban Drainage Scheme Tando Ghulam Ali Taluka Mati District Badin.
4. Method of Procurement :- Singale Stage-One Envelope Procurement
5. Tender Published :- Daily Ibrat Express & Sobh on Dated 25-10-2012
6. Total Bid documents Sold: 3 Nos
7. Total Bids Received 3 Nos
8. Technical Bid Opening date (if applicable) N/A
9. No. of Bid technically qualified (if applicable): N/A
10. Bid(s) Rejected N/A
11. Financial Bid Opening date 14-11-2012

## 12. Bid Evaluation Report.

S No	Name of Firm or Bidders	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated Cost	Reasons for acceptance/ reject	Remarks
0	1	2	3	4	5	6
1	Muhammad Ibrahim	2836278	1 <sup>st</sup>	4.81% Below	Highest	Responsive
2	Muhammad Mattaro & Sons	2822002	2 <sup>nd</sup>	5.07% Below	Highest	Responsive
3	M's Saif Enterprise	2819622	3 <sup>rd</sup>	5.15% Below	Lowest	Responsive and with in the provision of sanctioned estimate recommended for approval.

This issues with the approval of the member of the procurement committee

  
L.H. Pundran  
Executive Engineer  
Public Health Engg: Division  
Tando Muhammad Khan

  
Muhammad Iqbal  
Divisional Accounts Officer  
Public Health Engg: Division  
Badin

  
K.G. Kella  
Executive Engineer  
Public Health Engg: Division  
Badin

**SCHEDULE "B"**

Head of Account. 06 Housing & Community Amenities (Capital) 063 W/S 0631 W/S 063102  
 works Constt: & Operation.

Name of Work. *1. y. bet* CONSTRUCTION OF SURFACE DRAINS I/C BRICK PAVEMENT &  
 C.C PAVEMENT FOR IMPROVEMENT & EXTENSION OF URBAN  
 DRAINAGE SCHEME TANDO GHULAM ALI TALUKA MATLI  
 DISTRICT BADIN

S NO	Items	Rates	Units	Amounts
------	-------	-------	-------	---------

1) Excavation in foundation of building bridges and other structure i/c dape beilling dressing refilling arround the structure with excavation earth watering ramming lift upto 5ft and laed upto one chain (In ordinary Soil) etc (GSINo:18(b)P/5)

Qty: 10840.00 X Cft @ Rs. 3176.25 X P% Cft Rs. 34431.00 X

2) Dismantling brick work in lime cement mortar. (GSINo:13,P/10)

Qty: 450.00 X Cft @ Rs. 1285.63 X P% Cft Rs. 5785.00 X

3) Cement concrete plain i/c placing compacting finishing and curring complete i/c screening and washing of stone aggregate without shattering GSINo:5P/17)

i) Ratio (1:4:8)  
 Qty: 1960.00 X Cft @ Rs. 11288.75 X P% Cft Rs. 221260.00 X

ii) Ratio (1:2:4)  
 Qty: 1800.00 X Cft @ Rs. 14429.25 X P% Cft Rs. 259727.00 X

4) Pacca brick work in foundation & plinth in cement sand mortar (1:6) (GSINo:04/EP/22)

Qty: 6000.00 X Cft @ Rs. 11948.36 X P% Cft Rs. 716902.00 X

5) Const. of standared open drain cenettee block of C.C 1:2:4 in stiu to the design profiles i/c cost of moduls as per drawing i/c supplying floating cast of cement 1/3" thick to the exposed surface finished smooth curring etc complete as per detailed drawing (PHSINo:D-II, P-44)

Type-I 2000.00 X Rft @ Rs. 94.00 X P. Rft Rs. 188000.00 X

Type-II 1000.00 X Rft @ Rs. 174.00 X P. Rft Rs. 174000.00 X

6) Cement plaster (1:4) upto 12ft height 1/2" thick (GSINo:11(b) P-52)

Qty: 10100.00 X Cft @ Rs. 2283.93 X P% Cft Rs. 230677.00 X

7) RCC work i/c all labour and material expect the cost of steel reinforcement and its labour for bending and binding which will be paid seperately. This rates also i/c all kinds forms moduls lifting shuttering curring rendering and finishing the exposed surface i/c screening and washing of shingle (a) R.C.C work in roof slab beams columns rafts lintles and others structural member laid in site or precast laid in psition in all respect ratio 1:2:4: 90 lbs cement 2 Cft sand 4 Cft shingle 1/8" to 1/4" gauge etc (GSINo:5(e)P/18)

Qty: 280.00 X Cft @ Rs. 337.00 X P. Cft Rs. 94360.00 X

8) Fabrication of mild steel reinforcement for c.c i/c cutting bending playing in position making joint & fasting i/c cost of binding wire also i/c removal of rust from bars etc (GSINo:8(b)P-17)

Qty: 10.00 X Cwt @ Rs. 5001.70 X P. Cwt Rs. 50017.00 X

SNO	C.C	Items	Rates	Units	Amounts
9)		Barrow pit excavation un-dressed lead upto 100ft (In ordinary soil) etc (GSI:No:3P/1)			
Qty:	C.C		@ Rs.		Rs.
10)		Earth work compaction (Soft, Ordinary or hard soil) (a) laying earth in 6" layers levelling & dressing (GSI: No: 13, P/3)			
Qty:		8000.00	@ Rs. 261.00	P%o Cft	Rs. 2104.00
11)		Dry brick edge paving sand grouted i/c preparation of bed by watering ramming and bringing the same to proper camber by 1/2" mud plaster (GSI:No:5,P/45)			
Qty:		4000.00	@ Rs. 3823.57	P% Sft	Rs. 152943.00
12)		Rehandling of earth work (d) upto a lead of 50ft (GSONo:9,P-02)			
Qty:		405.00	@ Rs. 1058.75	P%o Cft	Rs. 429.00
13)		C.C brick or S/ballast 1 1/2 to 2" gauge Ratio (1:4:8) (GSI:4P/16)			
Qty:		2376.00	@ Rs. 9416.28	P% Cft	Rs. 223731.00
14)		Erection and removal of centering for R.C.C or plain cement concrete work of Deodar wood (2nd-Class) (b) 1 Horizontal (GSI NO: 19(b) P-18)			
Qty:		345.00	@ Rs. 3127.41	P% Sft	Rs. 10790.00
13)		Extra lead 3 miles			
Qty:		2840.00	@ Rs. 502.52	P% Cft	Rs. 142720

Total Rs. 2379428

#### TERMS AND CONDITIONS.

- 1 Any error or omission in description of items Quantity and units will be governed by relevant schedule of rates and relevant rate analyses.
- 2 The decision of the Superintending Engineer Public Health Engg: Circle Hyderabad will be final and binding on all the parties in any shape.
- 3 The rate schedule be inclusive of all taxes.
- 4 No premit allow on be non schedule items.
- 5 No seprate carriage will be paid.

*M. Sreen*  
Firm/Contractor.

*[Signature]*  
Executive Engineer  
Public Health Engg: Division  
Badli

**OFFICE OF THE EXECUTIVE ENGINEER  
PUBLIC HEALTH ENGINEERING DIVISION BADIN**  
NO.TC/PHE/64      Badin Dated. 14 / 01 / 2013.

**Work order**

To,                      M/s Wajid Enterprise  
Government Contractor  
HYDERABAD

SUBJECT:- CONSTRUCTION OF STAFF QUARTER (TYPE-IV) FOR IMPROVEMENT & EXTENSION OF URBAN DRAINAGE SCHEME TANDO GHULAM ALI TALUKA MATLI DISTRICT BADIN.

Reference: Your offer for tender on dated 14-11-2012.

SPPRA INWARD  
No. 3733  
Dated 21.1.13  
MA

The Superintending Engineer, Public Health Engg: Circle Hyderabad has been pleased to accept your tender at **8.40%** above (Eight Point Forty Percent) on schedule "B" and **5.11%** (Five Point Eleven Percent) below on estimated cost for the subjected work, vide his letter No: No.GM/2438 Dated 21-11-2012 being the lowest in competition.

**The total tender cost is Rs. 12,87,793/- (Rupees Twelve lack Eighty-seven Thousand Seven Hundred & Ninety-three) only.**

No premium will be allowed on Non-Schedule Items.

You are advised to execute the contract agreement with this office on specified papers within (3) three days and start the work within (7) Seven days from the date of issue of this work order and complete the same within stipulated time (3) months.

The work must be carried out as per PWD/PHE Specification under the supervision and satisfaction of the Assistant Engineer, Public Health Engineering Sub Division Matli. The quantities of item should be followed strictly and should not be exceeded.

The expenditure on the scheme will be incurred on the Head of Account. 05-Environment protection capital 052 waste water management 052101 sewerage.

  
(K.C. Kella)  
EXECUTIVE ENGINEER,  
PUBLIC HEALTH ENGG. DIVISION  
BADIN

**Copy F.W.C's to the:-**

1. Superintending Engineer, P.H. Engg: Circle Hyderabad for favour of his kind information.
2. Assistant Engineer, P.H.E S/Division Matli for information & necessary action the actual date of start may be reported as usual. You are further directed to keep vigilant watch on progress of work in terms of all clauses of agreement in particular special clause of agreement please insure that, timely action is recommended to this office for taken action against the contractor.



# Bid Evaluation Report

MSO-3

1. Name of Procuring Agency: Public Health Engineering Department
2. Tender Reference No: TC/PHE/1919 Dated 19-10-2012
3. Tender Description/Name of Work/Item: Construction of Staff Quarter Type-IV for Improvement & Extension of Urban Drainage Scheme Tando Ghulam Ali.
4. Method of Procurement :- Singate Stage-One Envelope Procurement
5. Tender Published :- Daily Ibrat Express & Sobh on Dated 25-10-2012
6. Total Bid documents Sold; 3 Nos
7. Total Bids Received 3 Nos
8. Technical Bid Opening date (if applicable) N/A
9. No. of Bid technically qualified (if applicable): N/A
10. Bid(s) Rejected N/A
11. Financial Bid Opening date 14-11-2012
12. Bid Evaluation Report.

S No	Name of Firm or Bidders	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated Cost	Reasons for acceptance/ reject	Remarks
0	1	2	3	4	5	6
1	M/s Saif Enterprise	1294921	1 <sup>st</sup>	4.48% Below	Highest	Responsive
2	Mr. Aliyo Charin	1290169	2 <sup>nd</sup>	4.73% Below	Highest	Responsive
3	M/s Wajid Enterprise	1287793	3 <sup>rd</sup>	5.11% Below	Lowest	Responsive and with in the provision of sanctioned estimate recommended for approval.

This issues with the approval of the member of the procurement committee

  
L.H. Furqani  
Executive Engineer  
Public Health Engg: Division  
Tando Muhammad Khan

  
K.C. Kella  
Executive Engineer  
Public Health Engg: Division  
Badin

  
Muhammad Iqbal  
Divisional Accounts Officer  
Public Health Engg: Division  
Badin

Head of Account.	06 Housing & Community Amenities (Capital) 063 W/S 0631 W/S 063102 works Constt. & Operation.				
Name of Work.	CONSTRUCTION OF STAFF QUARTER (TYPE IV) FOR IMPROVEMENT & EXTENSION OF URBAN DRAINAGE SCHEME TANDO GHULAM ALI TALUKA MATLI DISTRICT BADIN.				
S.No.	Description	Qty	Rate	Unit	Amount

PART-I CIVIL WORKS

- 1 Excavation in foundation of Building bridges & other structure i/c lag belling dressing around structures with excavated earth watering & ramming lead upto one chain and lift upto 5' ft. (S.I.No.18(b)/P-04).  
 Qty: 1176.00 Cft @ Rs. 3176.08 %Cft Rs 3735/-
- 2 Cement concrete Brick or stone ballast 1-1/2 "to 2" gauge ratio 1:4: 8 (S.I No:4/b-15)  
 Qty: 565.00 Cft @ Rs. 9416.28 %Cft Rs 53202/-
- 3 Pacca brick work in foundation and plinth in cement sand mortar 1:6 (S.I.No.4(e)/P/20).  
 Qty: 1793.25 Cft @ Rs. 11948.36 %Cft Rs 214263/-
- 4 D.P.C with (cement sand and shingle concrete 1:2:4) including 2 coats of asphaltic mixture. (b) 3" thick (G.S.I No: 28,P-19)  
 Qty: 512.24 Sft @Rs. 4982.18 %Sft Rs 25520/-
- 5 Pacca brick work in in ground floor Ratio 1:6 in cement sand mortar (S.I.No.5/P/21).  
 Qty: 1416.00 Sft @Rs. 12674.36 %Sft Rs 179469/-
- 6 Filling watering & ramming earth in floor with surplus earth from foundation lead up to one chain & lift upto 5'ft (GSI:No.21P-4)  
 Qty: 1214.59 Cft @Rs. 1512.50 %Cft Rs 18371/-
- 7 Reinforcement cement concrete work i/c all labour & material except the cost of steel reinf.& its labour of bending & binding which will be paid separat. This rate also i/c all kinds of moulds, lifting shutt-ering curing rendering & finishing the exposed surface (i/c screening & washing of shingle). (a) R.C.work in roof slab, beams columns rafts, lintels and other structural members laid in situ or precast laid in position complete in all respects. (i)ratio (1:2:4) 90 lbs, cement 2 Cft sand 4 cft, shingle 1/8"to 1/4" gauge. (S.I.No.6 ai/P-19).  
 Qty: 540.52 Cft @Rs. 337.00 P. Cft Rs 182155/-

S.No	Description	Qty	Rate	Unit	Amount
8	Fabrication of mild steel reinforcement for cement concrete i/c cutting bending laying in position making joints and fastening i/c cost of binding. wire also includes removal or rust from bars. (GSI: No. 8 P-17)	21.71	@Rs. 5001.70	P.Cwt	Rs 108587/-
9	Fabrication of heavy steel work with angles, tees, flat iron, and sheet iron for making trusses, girders, tanks etc including cutting, tanks to including assembling and fixing but excluding erection in position (GSI:No.2P-90)	19.89	@Rs. 4928.49	P.Cwt	Rs 98028/-
10	Painting new surface @ prepare surface for painting on door & Windows any type i/c edge (Three Coats). (GSI No.5,P-70)	470.00	@Rs. 2116.41	P%Sft	Rs 9947/-
11	Erection and fitting in position of iron trusses staging of water tanks etc (GSI:No.3P-91)	19.89	@Rs. 271.04	P.Cwt	Rs 5391/-
12	Cement plaster 1:6 up to 20' ft height 1/2" thick (S.I.No13/bP-58)	2474.13	@Rs. 2206.60	P%Sft	Rs 54594/-
13	Cement plaster 1:4 up to 20' ft height 3/8" thick (S.I.No13/bP-52)	2474.13	@Rs. 2197.52	P%Sft	Rs 54370/-
14	Rough Cost Stucco cement plaster 3/4" thick in proportion of 1:1 1/2" in cement hill sand and bajri in pattern (GSI:No.32,P-55)	142.00	@Rs. 2306.10	P%Sft	Rs 3275/-
15	Providing and laying 1" thick topping cement concrete (1:2:4) i/c surface finishing and dividing in to panels (GSI:No.16,P-42)	989.00	@Rs. 3275.50	P%Sft	Rs 32395/-
16	White washing 3 coats (GSI:No.26,P-54)	906.46	@Rs. 829.95	P%Sft	Rs 7523/-
17	White washing 1 coat (GSI:No.26,P-54)	2474.13	@Rs. 416.63	P%Sft	Rs 10308/-
18	Color washing 3 coats (GSI:No.25,h P-54)	2474.13	@Rs. 1303.17	P%Sft	Rs 32242/-

S.No.	Description	Qty	Rate	Unit	Amount
19	Supplying and fixing in position iron steel girl of 3/4"x1/4" size flat iron of approved design i/c painting 3 coats etc complete ( weight not to be less than 3.7 lbs/Sq ft finished girl.(GSI No. 26 P-93).	Qty: 76.00	Sft @Rs. 180.50	P. Sft	Rs 13718/-
20	Plain G.I Sheet Iron Spouts Fixed in place i/c painting (GSINo:25,P-42)	Qty: 2.00	Nos @Rs. 142.10	Each	Rs 284/-
21	Cement Pointing struck joint on walls (Ratio 1:3) (GSINo:19,P-58)	Qty: 1186.00	Cft @Rs. 1213.58	%Cft	Rs 14393/-
Total Rs					1121770.00

### PART-II SANITARY WORK

1	Providing G.I pipes & specials etc i/c cutting and fitting complete with and i/c the cost of breaking through walls and roof making goog etc painting to coats after cleaning the pipe etc, with white zink paint with pigment to match the clour of the building and testing with water a pressure head of 200 and handling (W/S & S S I.No:1,P-12)	3/4" Dia	Qty: 65.00	Rft @Rs. 95.79	P. Rft	Rs 6226/-
		1/2" Dia	Qty: 20.00	Rft @Rs. 73.21	P. Rft	Rs 1464/-
2	Supplying & fixing in position CP bib-cock (W/S & S.S.I.No:3,P-13)	1/2" Dia	Qty: 6.00	Nos @Rs. 150.92	Each	Rs 906/-
3	Supplying & fixing in position CP stop cock (W/S & S.S.I.No:4,P-13)	1/2" Dia	Qty: 2.00	Nos @Rs. 150.00	Each	Rs 300/-
4	Providing and fixing CP brass shower rosa with 1/2" dia or 3/4" inlet (With detachable lid) 4" dia (Seperor quality) (W/S & S.S.I.No:5,P-13)		Qty: 2.00	Rft @Rs. 259.38	P. Rft	Rs 519/-
5	Providing and fixing handle valve (China) (W/S & S.S.I.No:4,P-13)	3/4" Dia	Qty: 2.00	Nos @Rs. 271.92	Each	Rs 544/-
6	Supplying and fixing wash basen mixture of (Seperor quality) with cp head 1/2 (W/S & S.S.I.No:14(a),P-19)		Qty: 2.00	Nns @Rs. 2882.00	Each	Rs 5764/-

S.No.	Description	Qty	Rate	Unit	Amount
7	Supplying and fixing fiber tank of approved quality and design and wall thickness as specified i/c cost of nuts, bolts and fixing in platform of cement concrete 1:3:6 and making connections for in let, out let & over flow inlet, out flow pipes etc complete (250 gallons, wall thickness 3.50mm) (W/S&S.S.No:3,P-21)	Qty: 1.00	No @Rs. 21989.61	Each	Rs 21990/-
8	Supplying and fixing squating type white glaze of flushing cistern with numbers of holes in walls plinth and flar for pipe connection and making good in cement concrete i) W.C not less then 19" dia clear opening between flushing rims and 36 gallons tanks with 4" dia C.I trap and C.I humbels (W/S&S.S.No:1(i),P-1)	Qty: 2.00	Nos @Rs. 4802.60	Each	Rs 9605/-
G. Total Rs.					47318.00

### PART-III ELECTRIC FITTING

1	Wiring for light of fan point 1/11 1.13 (3.029) PVC insulated wire in 20 mm (2") PVC conduct on surface as required (ESINo:1,P-1)	Qty: 8.00	Nos @Rs. 439.21	Each	Rs 3514/-
2	Wiring for plug point with 1/1 1.13 (3.029) PVC Insulated wire in 25 (1") 25mm (1") PVC conduct on surface as required (ESINo:1,P-1)	Qty: 4.00	Nos @Rs. 219.96	Each	Rs 880/-
3	Wiring for main with 1/1.78 (7/0.29) PVC Insulated wire in 25 (1") PVC conduct fitted (ESINo:6,P-4)	Qty: 100.00	Nos @Rs. 25.21	Each	Rs 2521/-
4	Providing & fixing surface type 3 pin 15 Amps SP Surface plug socket switch and shone unit on metal board recessed in the wall or columns with plastic sheet (ESINo:17,P-11)	Qty: 1.00	No @Rs. 166.97	Each	Rs 167/-
5	Providing & fixing BC Brass center swiveling type batten holder (ESINo:2,P/14)	Qty: 2.00	Nos @Rs. 54.79	Each	Rs 110/-
6	Providing & fixing S.W Canopy block shed for 228 mm (9") sweep exhaust fan complete as required (ESINo:(D)3,P-14)	Qty: 4.00	Nos @Rs. 44.00	Each	Rs 176/-
7	Wiring for main with 2-7/1.70 (7/0.64) PVC Insulated wire in 30 mm (1-1/4") PVC conduct fitted (ESINo:21,P-95)	Qty: 100.00	Rft @Rs. 45.73	Each	Rs 4573/-
8	Providing circuit breaker 30 Amps triple i/c fixing on a prepared board and necessary connection (ESINo:3,P-20)	Qty: 1.00	No @Rs. 3887.63	Each	Rs 3888/-

S.No	Description	Qty	Rate	Unit	Amount
------	-------------	-----	------	------	--------

9 Providing & fixing ceiling Fan (56") made Pak i/c regular sewing board etc  
comple (ESINo:20P-147)

Qty: 2.00 Nos @Rs. 1567.00 Each Rs 3134/-

G. Total Rs. ~~18963.00~~  
18913

#### GENERAL ABSTARCT

PART-I CIVIL WORKS

Rs. 1121772.00 ✓

PART-II SANITARY WORK

Rs. 47318.00


PART-III ELECTRIC FITTING

Rs. ~~18500.00~~  
18913 ✓

Total Rs. 1188009.00

#### TERMS AND CONDITIONS.

- 1 Any error or omission in description of items Quantity and units will be governed by relevent schedule of rates and relevents rate anlysisis.
- 2 The decision of the Superintending Engineer Public Health Engg: Circle Hyderabad will be final and binding on all the parties in any shape.
- 3 The rate schedule be inclusive of all taxes.
- 4 No premuim allow on be non schedule items.
- 5 No seprate carriage will be paid.

  
Firm/Contractor.

  
Executive Engineer  
Public Health Engg. Division  
Badin



OFFICE OF THE EXECUTIVE ENGINEER  
PUBLIC HEALTH ENGINEERING DIVISION BADIN  
NO.TC/PHE/ 26 Badin Dated. 03/11/ 2013.

To,

The Manager (Assessment)  
Sindh Public Procurement Regular Authority  
Barrack No: 8 Sindh Secretariat No: 4 A.A Court Road  
KARACHI.

SUBJECT: NIT NO:TC/PHE/1919/2012 DATED 19.10.2012  
Reference: Your good office letter No: Dir (A&F)/SPPRA/3-12/10-11/7114  
Karachi Dated December 31<sup>st</sup> 0-2012.

In compliance of your letter referred above, the bid evaluation report is re-submitted to your good office on standard format duly signed by procurement committee as detailed below.

1. Construction of Surface Drains i/c Brick payment & C.C Payment for Improvement & Extension of Urban Drainage Scheme Rajo Khanani.
2. Construction of Staff Quarter Type-IV for Improvement & Extension of Urban Drainage Scheme Rajo Khanani.

  
EXECUTIVE ENGINEER,  
PUBLIC HEALTH ENGG: DIVISION  
BADIN

Copy F.W.C's to the:-

1. Secretary Public Health Engineering Department GOS Karachi for information.

MA-  
INWARD DIARY  
53/0  
Sindh Public Procurement  
Regular Authority Court of Sindh  
7/11/2013

## Bid Evaluation Report

1. Name of Procuring Agency: Public Health Engineering Department
2. Tender Reference No: TC/PHE/1919 Dated 19-10-2012
3. Tender Description/Name of Work/Item: Construction of Surface Drains i/c Brick payment & C.C payment for Improvement & Extension of Urban Drainage Scheme Rajo Khanani.
4. Method of Procurement :- Singale Stage-One Envelope Procurement
5. Tender Published :- Daily Ibrat Express & Sobh on Dated 25-10-2012
6. Total Bid documents Sold: 3 Nos
7. Total Bids Received 3 Nos
8. Technical Bid Opening date (if applicable) N/A
9. No. of Bid technically qualified (if applicable): N/A
10. Bid(s) Rejected N/A
11. Financial Bid Opening date 14-11-2012

### 12. Bid Evaluation Report.

S No	Name of Firm or Bidders	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated Cost	Reasons for acceptance/reject.	Remarks
0	1	2	3	4	5	6
1	M/s Saif Enterprise	3742615	1 <sup>st</sup>	4.38% Below	Highest	Responsive.
2	M/s Bilawal Khan Jalalani	3749950	2 <sup>nd</sup>	4.70% Below	Highest	Responsive.
3	Mr. Anwar Ali Memon	3710952	3 <sup>rd</sup>	5.19% Below	Lowest	Responsive and with in the provision of sanctioned estimate recommended for approval.

This issues with the approval of the member of the procurement committee

  
L.H. Popham  
Executive Engineer  
Public Health Engg. Division  
Tando Muhammad Khan

  
Muhammad Iqbal  
Divisional Accounts Officer  
Public Health Engg. Division  
Badin

  
K.C. Kella  
Executive Engineer  
Public Health Engg. Division  
Badin


## Bid Evaluation Report

1. Name of Procuring Agency: Public Health Engineering Department
2. Tender Reference No: TC/PHE/1919 Dated 19-10-2012
3. Tender Description/Name of Work/Item: Construction of Surface Drains i/c Brick payment & C.C payment for Improvement & Extension of Urban Drainage Scheme Rajo Khanani.
4. Method of Procurement :- Singale Stage-One Envelope Procurement
5. Tender Published :- Daily Ibrat Express & Sobh on Dated 25-10-2012
6. Total Bid documents Sold; 3 Nos
7. Total Bids Received 3 Nos
8. Technical Bid Opening date (if applicable) N/A
9. No. of Bid technically qualified (if applicable); N/A
10. Bid(s) Rejected N/A
11. Financial Bid Opening date 14-11-2012

### 12. Bid Evaluation Report.

S No	Name of Firm or Bidders	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated Cost	Reasons for acceptance/ reject	Remarks
0	1	2	3	4	5	6
1	M/s Saif Enterprise	3742615	1 <sup>st</sup>	4.38% Below	Highest	Responsive
2	M/s Bilawal Khan Jalalani	3749950	2 <sup>nd</sup>	4.70% Below	Highest	Responsive
3	Mr. Anwar Ali Memon	3710952	3 <sup>rd</sup>	5.19% Below	Lowest	Responsive and with in the provision of sanctioned estimate recommended for approval.

This issues with the approval of the member of the procurement committee

  
 L.H. Punhani  
 Executive Engineer  
 Public Health Engg. Division  
 Tando Muhammad Khan

  
 Muhammad Iqbal  
 Divisional Accounts Officer  
 Public Health Engg. Division  
 Badin

  
 K.C. Kella  
 Executive Engineer  
 Public Health Engg. Division  
 Badin



OFFICE OF THE EXECUTIVE ENGINEER  
**PUBLIC HEALTH ENGINEERING DIVISION BADIN**

NO.TC/PHE/ 27

Badin Dated. 3 / 0 / 2013

To,

The Director (A&F) SPPRA/3-11/10-11  
Government of Sindh  
Sindh Public Procurement Regulatory Authority  
KARACHI.

SUBJECT: BID EVALUATION REPORT SUBMISSION OF THE:

Kindly find enclosed herewith the Bid Evaluation report on contract evaluation form as detailed below.

- 1) Construction of Surface Drains i/c Brick Pavement & C.C Pavement for Improvement & Extension of Urban Drainage Scheme Tando Ghulam Ali Taluka Matli District Badin
- 2) Construction of Staff Quarter Type-IV for Improvement & Extension of Urban Drainage Scheme Tando Ghulam Ali Taluka Matli District Badin

D.A/ As Above

1. Comparative Statement (Annex-A)
2. Bid Evaluation Report/ Contract Evaluation Form (Annex "B")
3. List of Buyers (Annex "C")

  
(K.C Kolla)

EXECUTIVE ENGINEER,  
PUBLIC HEALTH ENGG: DIVISION  
BADIN.

MR-  
SPPRA INVOICE COPY  
No. 5312  
Date: 7-1-013  
Sindh Public Health Engineering Division  
Regulatory Authority Govt. of Sindh

## COMPARATIVE STATEMENT

Name of Work: Construction of Staff Quarter (Type-IV) for Improvement & Extension of Urban Drainage Scheme Tando Ghulam Ali Taluka Matli District Badin. N.I.T No. TC/PHE/1919 Dated 19-10-2012. Dated of issue 13-11-2012. Date of opening 14-11-2012.

Estimate sanctioned by Chief Engineer PHED Hyderabad vide No: DB/DEW/4238 Dated 25-10-2012 amounting to Rs. 1357200.00

### DETAIL OF ESTIMATED COST.

1	Schedule Items.	Rs. 1188001.00
2	Non-Schedule Items.	Rs. 0.00
3	Cartage.	Rs. 169206.00
		Rs.
	Total.	Rs. 1357207.00
	Say	Rs. 1357200.00

### RATE QUOTED BY THE CONTRACTORS

1	M/s Wajid Enterprise	8.40% Above
2	Mr. Aliyo Charin	8.60% Above
3	M/s Saif Enterprise	9.00% Above
	<b>LOWEST BID COST</b>	
1	Schedule Items.	Rs. 1188001.00
2	Non-Schedule Items.	Rs. 0.00
3	Contractor quoted Rate @ 8.40% above	Rs. 99792.00
4	Add: Diff: Cost of Bricks, Cement, Steel etc.	Rs. 0.00
	Tentative Tender Cost.	Rs. 1287793.00
	Less E/Cost.	Rs. 1357200.00
	Difference	Rs. 69407.00

Rs. 69407.00 x 100 = 5.11% %Below on Estt: Cost  
1357200.00

  
L.H. Roshani  
EXECUTIVE ENGINEER,  
PUBLIC HEALTH ENGG: DIVISION  
TANDO MUHAMMAD KHAN

  
Muhammad Iqbal  
DIVISIONAL ACCOUNTS OFFICER  
PUBLIC HEALTH ENGG: DIVISION  
BADIN.

  
J.C. Kalia  
EXECUTIVE ENGINEER,  
PUBLIC HEALTH ENGG: DIVISION  
BADIN.

## Bid Evaluation Report

1. Name of Procuring Agency: Public Health Engineering Department
2. Tender Reference No: TC/PHE/1919 Dated 19-10-2012
3. Tender Description/Name of Work/Item: Construction of Staff Quarter Type-IV for Improvement & Extension of Urban Drainage Scheme Tando Ghulam Ali.
4. Method of Procurement :- Singale Stage-One Envelope Procurement
5. Tender Published :- Daily Ibrat Express & Sobh on Dated 25-10-2012
6. Total Bid documents Sold: 3 Nos
7. Total Bids Received 3 Nos
8. Technical Bid Opening date (if applicable) N/A
9. No. of Bid technically qualified (if applicable): N/A
10. Bid(s) Rejected N/A
11. Financial Bid Opening date 14-11-2012

### 12. Bid Evaluation Report.

S No	Name of Firm or Bidders	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated Cost	Reasons for acceptance/ reject	Remarks
0	1	2	3	4	5	6
1	M/s Saif Enterprise	1294921	1 <sup>st</sup>	4.48% Below	Highest	Responsive
2	Mr. Aliyo Charin	1290169	2 <sup>nd</sup>	4.73% Below	Highest	Responsive
3	M/s Wajid Enterprise	1287793	3 <sup>rd</sup>	5.11% Below	Lowest	Responsive and with in the provision of sanctioned estimate recommended for approval.

This issues with the approval of the member of the procurement committee.

  
L.N. Purnani  
Executive Engineer  
Public Health Engg: Division  
Tando Muhammad Khan

  
K.C. Kella  
Executive Engineer  
Public Health Engg: Division  
Badin

  
Muhammad Iqbal  
Divisional Accounts Officer  
Public Health Engg: Division  
Badin

## LIST OF BUYERS

Name of Work :- 1) Construction of Surface Drains i/c Brick Pavement & C.C Pavement for Improvement & Extension of Urban Drainage Scheme Tando Ghulam Ali Taluka Matli District Badin

2) Construction of Staff Quarter Type-IV for Improvement & Extension of Urban Drainage Scheme Tando Ghulam Ali Taluka Matli District Badin

Place:- Office of the Executive Engineer Public Health Engg: Division Badin on Dated 14-11-2012 at 2.30 P.M

The following bidders attended the public opening of bids.

S#	Name of Bidders
1	M/s Saif Enterprise
2	Muhammad Mattaro & Sons
3	Muhammad Ibrahim
4	M/s Wajid Enterprise
5	Mr. Aliyo Charin

## COMPRATIVE STATEMENT.

Name of Work **Construction of Surface Drains i/c Brick Pavement & C.C Pavement for Improvement & Extension of Urban Drainage Scheme Tando Ghulam Ali Taluka Matli District Badin** N.J.T No. TCP/PH/1919 Dated 19-10-2012

Dated of issue 13-11-2012  
Date of opening 14-11-2012

Estimate sanctioned by Chief Engineer PHEID Hyderabad vide No: DB/DEW/237 Dated 25-10-12 amounting to Rs. 2972800.00

### DETAIL OF ESTIMATED COST.

1	Schedule Items.	Rs.	2379428.00
2	Non-Schedule Items.	Rs.	0.00
3	Cartage.	Rs.	593402.00
		Rs.	
	Total.	Rs.	2972830.00
	Say	Rs.	2972800.00

### RATE QUOTED BY THE CONTRACTORS

1	M/s Saif Enterprise		18.50% Above
2	Muhammad Mattaro & Sons		18.60% Above
3	Muhammad Ibrahim		19.20% Above
	<b>LOWEST BID COST</b>		
1	Schedule Items.	Rs.	2379428.00
2	Non-Schedule Items.	Rs.	0.00
3	Contractor quoted Rate @ 18.50% above	Rs.	440194.00
4	Add: Diff: Cost of Bricks, Cement, Steel etc.	Rs.	0.00
	Tentative Tender Cost	Rs.	2819622.00
	Less E/Cost.	Rs.	2972800.00
	Difference	Rs.	153178.00

Rs. 153178.00 x 100 = 5.15% %Below on Estt: Cost  
2972800.00

  
L.H. Punhani  
EXECUTIVE ENGINEER,  
PUBLIC HEALTH ENGG: DIVISION  
TANDO MUHAMMAD KHAN

  
Muhammad Iqbal  
DIVISIONAL ACCOUNTS OFFICER  
PUBLIC HEALTH ENGG: DIVISION  
BADIN.

  
K.C. Kella  
EXECUTIVE ENGINEER,  
PUBLIC HEALTH ENGG: DIVISION  
BADIN.


## Bid Evaluation Report

1. Name of Procuring Agency Public Health Engineering Department
2. Tender Reference No: TC/PHE/1919 Dated 19-10-2012
3. Tender Description/Name of Work/Item: Construction of Surface Drains i/c Brick payment & C.C payment for Improvement & Extension of Urban Drainage Scheme Tando Ghulam Ali Taluka Matli District Badin.
4. Method of Procurement :- Single Stage-One Envelope Procurement
5. Tender Published :- Daily Ibrat Express & Sobh on Dated 25-10-2012
6. Total Bid documents Sold; 3 Nos
7. Total Bids Received 3 Nos
8. Technical Bid Opening date (if applicable) N/A
9. No. of Bid technically qualified (if applicable): N/A
10. Bid(s) Rejected N/A
11. Financial Bid Opening date 14-11-2012

### 12. Bid Evaluation Report.

S No	Name of Firm or Bidders	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated Cost	Reasons for acceptance/reject	Remarks
0	1	2	3	4	5	6
1	Muhammad Ibrahim	2836278	1 <sup>st</sup>	4.81% Below	Highest	Responsive
2	Muhammad Mattaro & Sons	2822002	2 <sup>nd</sup>	5.07% Below	Highest	Responsive
3	M/s Saif Enterprise	2819622	3 <sup>rd</sup>	5.15% Below	Lowest	Responsive and with in the provision of sanctioned estimate recommended for approval.

This issues with the approval of the member of the procurement committee

  
L.H. Punhani  
Executive Engineer  
Public Health Engg. Division  
Tando Muhammad Khan

  
Muhammad Iqbal  
Divisional Accounts Officer  
Public Health Engg. Division  
Badin

  
K.C. Kella  
Executive Engineer  
Public Health Engg. Division  
Badin