#### CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the -Agreement||) made on the

day of \_\_\_\_ 2017 between Project Director Capacity Building of Teachers Training CIDA (hereinafter called the "Procuring Agency") of the one part and M/S AL Medican Traders

Government Contractors (hereinafter called the —Contractorll) of the other part

WHEREAS the Procuring Agency is desirous that certain Works, viz REPAIR, RENOVATION & REABILITION OF DETRC BADIN should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the remedying of any delects therein.

NOW this Agreement witnesseth as follows:

- In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
- 2. The following documents after incorporating addenda, if any except those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:
- (a) The Letter of Acceptance;
- (b) The completed Form of Bid along with Schedules to Bid;
- (c) Conditions of Contract & Contract Data;
- (d) The priced Schedule of Prices/Bill of quantities (BoQ):
- (e) The Specifications; and
- (f) The Drawings
- In consideration of the payments to be made by the Procuring Agency to the Contractor hereby covenants with the Procuring Agency to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.
- 4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the Works as per provisions of the Contract. the Contract Price or such other sum as may become payable under the provisions of the Contract at the time and in the manner prescribed by the Contract.

SPECIAL<sup>®</sup> AQHESIVE

PAKISTAN



ADHESIVE

RAKISTAN

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Signature of the Contactor

(Seal)

AL-MEHRAN TRADERS
Engineers & Contractors

Signed, Sealed and Delivered in the presence of:

Signed of the Procuring Agency

(Seal)

1 ha/29

Ontrolly Published of Teachers Training Incidences of the Section and Tening of Teachers School Teachers in Stantage

Witness:

Abdel Bedie.

(Name, Title and Address)


45102-572648-3

Witness:

WALL BOW

(Name, Title and Address)

49/13-48/48763-5



BILAL ARSHAD STAMP VENDOR

Livence do: 11 Life on 12 29 page Compound

Behind Cantreen No. 1 30 City Court Karachi

5 No. 227 G pate

ISSUED TO WITH AIRCRESS. MUHAMAMD WARIS KHAN AIMERI

DIROUGH WITH AIRCRESS. MUHAMAMD WARIS KHAN AIMERI

PURPOSE Advocate Ledger No. 3539 KBA

PURPOSE COLL ATTACHED. City Courts Karachi

VALUE RS. ATTACHED.

Negynden

#### 

MISENASEER BROTHERS

PROJECT:

REPAIR, RENOVATION & REHABILITATION OF GEGE (MODIEN) PRESSAINABADIRANTACHI. G.C.C., F.B. A. & Karah.

Rs.66,39,328/- (Rupees sixty six lac thirty nine thousand three hundred twenty eight only):

Completion Time: Months

THIS CONTRACT AGREEMENT (hereinafter called the -Agreement) made on the

day of \_\_\_\_\_\_\_ 2017 between \( \sigma \sigma \) \( \sigma \) \

WHEREAS the Procuring Agency is desirous that ertain Works, viz. REPAIR, RENOVATION & REHABILITATION OF GCE, F.B AREA, KARACHI should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such works and the remedying of any defects therein.

NOW this Agreement witnesseth as follow:

- 1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
- The following documents after incorporation addenda, if any except those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz.
  - (a) The Letter of Acceptance;
  - (b) The completed Form of Bid along with Schedules to Bid;
  - (c) Conditions of Contract & Contract Data;
  - (d) The priced Schedule of Prices/Bill of quantities (BOO);
  - (e) The Specifications; and
  - (f) The Drawings

She.

SPECIAL ADHESIVE

PAKISTAN

PAKISTAT

- 3. In consideration of the payments to be made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency to execute an complete the Works and remedy defects herein in conformity and in all respects within the provisions of the Contract.
- 4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the Works as per provisions of the Contract, the Contractor, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF, the parties hereto have caused this agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Signature of the Contractor

(Seal)

M/S: NASEER BROTHERS

Signature of the Procuring Agency

PROJECT FIRST From Consult following of Teacher Training Institutions at the dustrian and Training of Stage at a

104

Signed, Scaled and Delivered in the presence of:

Muhamman . Obled Khan

Witness:


(Name, Title and Address)

TALUA NAZIM

Witness:

(Seal)

(Name, Title and Address)



#### **CONTRACT AGREEMENT**

Contract Val	lue:	<u> </u>	<del>_</del>						
THIS CONTI	20	)17 between	PD Cap	asity ing	Buildings Agency")	of tea	chers tra	ining C part	IDA and
part. Eng	ness	3 Bulde	25 com	ony:	tier cancu	00	intractory (	of the o	, tii Çi
WHEREAS	the	procuring DE	Agency	$\widetilde{\mathcal{J}}$	desirous	that	certain	Works	,Viz
Should be execution and		•			_				the


HOW this Agreement witnesseth as follow:

- 1. In this Agreement word and Expressions shall have the same meanings as are respectively assigned to them in the Conditions of contract hereinafter referred to.
- 2. The following documents after incorporating addenda, if any those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:
- ā) The Letter of Acceptence;
- b) The completed form of Bid along with scheduled to Bid;
- c) Conditions of contract & Contract Data;
- d) The priced Schedule of price/Bill of quantities (BOQ);
- e) The Specifications; and
- f) The Drawings

St.

- 3. In consideration of the payment to be made by the procuring Agency to the Contractor as hereinafter mentioned, the contractor hereby covenents with the procuring Agency to execute and complete the works and remedy defects herein in conformity and in all respect within the provisions of the contract.
- 4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the Works as per provisions of the Contract, the Contract, the contract price or such other sum as may become payable under the provisions of the contract at the times and in the menner prescribed by the contract.

IN WITNESS whereof the partieshereto have caused this contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.



Signature of the Procuring Agency (Scal)

Signed, Sealed and Delivered in the Presence of:

Witness

45301-2871841-2


(Name, Title and Address)

Witness

short newsee Kurdhow


2864755-5

(Name, Title and Address)



- 3. In consideration of the payment to be made by the procuring Agency to the Contractor as hereinafter mentioned, the contractor hereby covenents with the procuring Agency to execute and complete the works and remedy defects herein in conformity and in all respect within the provisions of the contract.
- 4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the Works as per provisions of the Contract, the Contract, the contract price or such other sum as may become payable under the provisions of the contract at the times and in the menner prescribed by the contract.

IN WITNESS whereof the partieshereto have caused this contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.



Signature of the Procurin (Seal)

Signed, Sealed and Delivered in the Presence of:


45301-2871841-7

(Name, Title and Address)

Witness

Shah wana & Kudha

(Name, Title and Address)



Contract Value: 18. 48.28.854/-

THIS CONTRACT AGREEMENT (hereinafter called the-Agreement made in the \_\_\_\_\_\_ 2017 between PD Capacity Building of teachers training CIDA (hereinafter called the "the Procuring Agency") of the one part and M/S (hereinafter called ----- contractor) of the other part.

DETRC, 5 anglar

Should be executed by the contractor and has accepted a bid by the contractor for the execution and completion of such works and the remedying of any defects therein.

#### HOW this Agreement witnesseth as follow:

- 1. In this Agreement word and Expressions shall have the same meanings as are respectively assigned to them in the Conditions of contract hereinafter referred to.
- 2. The following documents after incorporating addenda, if any those parts relating to Instruction to Bidders, shall be deemed to from and be read construed as part of this Agreement, viz:
- a) The Letter of Acceptance;
- b) The complete form of Bid along with scheduled to Bid;
- c) Conditions of contract & Contract Data;
- d) The priced Schedule of price/Bill of quantities (BOQ);
- e) The specifications; and
- f) . The Drawings
- 13. In consideration of the payment to be made by the procuring Agency to the Contractor as hereinafter mentioned, the contractor hereby with the procuring Agency to execute and complete the works and remedy defects herein in conformity and in all respect within the provisions of the contract.

4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the Works as per provisions of the Contract, the Contract, the contract price or such other sum as may become payable under the provisions of the contract at the times and in the manner prescribed by the contract.

IN WITNESS whereof the parties hereto have caused this contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Signature of the contractor

M. Ishaque Shaikh (Seal)

Government Contractor Shahdadour

Signed, Sealed and Delivered in the Presence of:

Witness


(Name, Title and Address)

Signature of the Procuring Agency

(Seal)

Witness

(Name, Title and Address) 45524614



#### CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the-Agreement made in the \_\_\_\_\_\_ day of \_\_ 2017 between PD Capacity Building of teachers training CIDA (hereinafter called the "the Procuring Agency") of the one part and M/S  $M_{\star}$ (hereinafter called ----- contractor) of the other part.

Should be executed by the contractor and has accepted a bid by the contractor for the execution and completion of such works and the remedying of any defects therein.

HOW this Agreement witnesseth as follow:

- 1. In this Agreement word and Expressions shall have the same meanings as are respectively assigned to them in the Conditions of contract hereinafter referred to.
- 2. The following documents after incorporating addenda, if any those parts relating to Instruction to Bidders, shall be deemed to from and be read construed as part of this Agreement, viz:
- a) The Letter of Acceptance;
- b) The complete form of Bid along with scheduled to Bid;
- c) Conditions of contract & Contract Data;
- d) The priced Schedule of price/Bill of quantities (BOQ):
- e) The specifications; and
- The Drawings
- 3. In consideration of the payment to be made by the procuring Agency to the Contractor as hereinafter mentioned, the contractor hereby with the procuring Agency to execute and complete the works and remedy defects herein in conformity and in all respect within the provisions of the contract.

4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the Works as per provisions of the Contract, the Contract, the contract price or such other sum as may become payable under the provisions of the contract at the times and in the manner prescribed by the contract.

IN WITNESS whereof the parties hereto have caused this contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Signature of the contractor

(Seal)

M. Ishaque Shaikh Government Contractor

Shahdadour Signed, Sealed and Delivered in the Presence

Witness

AKHTARAL

(Name, Title and Address)

42101-6667125-7

Signature of the Procuring Agency

(50al)

Gapacity Pullding of Teachers
Training Institution of #0

Education and Training of Electrotary
School Teacher 11, Shigh

Shu/su

Witness

A. Majad

(Name, Title and Address)

4501245534614



#### PROJECT MANAGEMENT UNIT CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS & TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH **GOVERNMENT OF SINDH**

SCHOOL EDUCATION DEPARTMENT

Karachi dated: 03 - 05 - 2017

To,

M/S Hassan & Hasnain Engineers & Builders,

Work Order For Repair/Renovation & Rehabilitation Of SUBJECT:

Divisional Educational Technology Resource Centre, Dadu.

Reference:

Your tender dated 22<sup>nd</sup> March 2017.

I am directed to inform you that the rates amounting to Rs. 5.570521 million (Rupees Five Million Five hundred seventy thousand five hundred Twenty One only) quoted by you for the subject work, are approved by the Procurement Committee of this project:

S.#	Description	%age above/ below/ par (Civil)	%age above/ below/ par (Plumbing)	Non-Schedule (Electric)
1.	Main Building	Part A At par Part B At par Part C At par Non- Schedule Rs. 1,469,731 /-	Part D At Par Non- Schedule Rs.14,665/-	Part E At Par Non- Schedule Rs.178,456/-

You are accordingly informed to start the aforesaid work within 7 days from the date of issue of this work order under the supervision of the Assistant Project Engineer/ Project Engineer of this project and note that the work is to be completed within a period of 02 Months.

You are advised to please execute the whole and every part of the work exactly, fully and faithfully in accordance with the specifications, design, drawings and instructions in writing relating to the work. You are entitled to have access to the same for the purpose of Inspection during office hours. If required to make or cause to be made copies of the same specifications and all such Design, Drawings and instructions as aforesaid, you can do so at your own expenses.

Photostat copy duly attested by the undersigned in respect of Schedule-B relating to the above-subject work is also enclosed herewith for your information and guidance.

You should give in writing the name of your authorized agent who would receive instructions at site of work during the course of its execution. PMU reserves the right to delete any component at any time due to any reason. In the meantime you are bound with the terms & conditions as laid down in the Agreement.

This is for your information and compliance.

(SYED MASOOM ALI SHAH) Manager (Admn & Accounts)

D.A /As above

C.C.

1. The P.S. to Project Director, CIDA.

2. The Project Engineer, CIDA.

3. The Assistant Project Engineer, CIDA.

Manager (Admn & Accounts)



## PROJECT MANAGEMENT UNIT CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS & TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH GOVERNMENT OF SINDH SCHOOL EDUCATION DEPARTMENT

Karachi dated: 03-05-2017

To,

M/S Hassan & Hasnain Engineers & Builders

SUBJECT: Work Order For Repair/Renovation & Rehabilitation Of Govt.

Elementary College of Education, Badin (Hostel Block).

Reference: Your tender dated 22<sup>nd</sup> March 2017.

I am directed to inform you that the rates amounting to **Rs.8.443799** million (Rupees Eight Million Four hundred Forty Three thousand Seven hundred Ninety nine only) quoted by you for the subject work, are approved by the Procurement Committee of this project:

S.#	Description	%age above/ below/ par (Civil)	%age above/ below/ par (Plumbing)	Non-Schedule (Electric)
1.	Main Building	Part A 1% Part B 1% Part C 1% Non- Schedule N/A	Part B (i) At Par Part B (ii) At Par Non- Schedule N/A	Part C At Par Part D At Par Non- Schedule N/A

You are accordingly informed to start the aforesaid work within 7 days from the date of issue of this work order under the supervision of the Assistant Project Engineer/ Project Engineer of this project and note that the work is to be completed within a period of <u>02 Months</u>.

You are advised to please execute the whole and every part of the work exactly, fully and faithfully in accordance with the specifications, design, drawings and instructions in writing relating to the work. You are entitled to have access to the same for the purpose of Inspection during office hours. If required to make or cause to be made copies of the same specifications and all such Design, Drawings and instructions as aforesaid, you can do so at your own expenses.

Photostat copy duly attested by the undersigned in respect of Schedule-B relating to the above-subject work is also enclosed herewith for your information and guidance.

You should give in writing the name of your authorized agent who would receive instructions at site of work during the course of its execution. PMU reserves the right to delete any component at any time due to any reason. In the meantime you are bound with the terms & conditions as laid down in the Agreement.

This is for your information and compliance.

D.A /As above

C.C.

1. The P.S. to Project Director, CIDA.

2. The Project Engineer, CIDA.

3. The Assistant Project Engineer, CIDA.

Manager (Admn & Accounts)

(SYED MASOOM ALI SHAH)

Manager (Admn & Accounts)

D:\cw\NEW CIDA\6 works\Work order (06works) Nov.16 (1).doc



# PROJECT MANAGEMENT UNIT CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS & TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH GOVERNMENT OF SINDH SCHOOL EDUCATION DEPARTMENT

Karachi dated: 03-05-2017

To.

M/S Al-Mehran Traders

SUBJECT: Work Order For Repair/Renovation & Rehabilitation Of

Divisional Educational Technology Resource Centre, Badin

Reference: Your tender dated 22<sup>nd</sup> March 2017.

I am directed to inform you that the rates amounting to Rs.6.309172 million (Rupees Six Million Three hundred Nine thousand One hundred Seventy Two only) quoted by you for the subject work, are approved by the Procurement Committee of this project:

S.#	Description	%age above/ below/ par (Civil)	%age above/ below/ par (Plumbing)	Non-Schedule (Electric)
1.	Main Building	Part A (i) At Par	Part B (i) At Par	Part C At Par
		Part A (ii) At Par	Part B (ii) At Par	Non- Schedule N/A
		Part A (iii) At Par	Non- Schedule N/A	
	!	Non- Schedule N/A		

You are accordingly informed to start the aforesaid work within 7 days from the date of issue of this work order under the supervision of the Assistant Project Engineer/ Project Engineer of this project and note that the work is to be completed within a period of <u>02 Months</u>.

You are advised to please execute the whole and every part of the work exactly, fully and faithfully in accordance with the specifications, design, drawings and instructions in writing relating to the work. You are entitled to have access to the same for the purpose of Inspection during office hours. If required to make or cause to be made copies of the same specifications and all such Design, Drawings and instructions as aforesaid, you can do so at your own expenses.

Photostat copy duly attested by the undersigned in respect of Schedule-B relating to the above-subject work is also enclosed herewith for your information and guidance.

You should give in writing the name of your authorized agent who would receive instructions at site of work during the course of its execution. PMU reserves the right to delete any component at any time due to any reason. In the meantime you are bound with the terms & conditions as laid down in the Agreement.

This is for your information and compliance.

(SYED MASOOM ALI SHAH) Manager (Admn & Accounts)

D.A /As above

C.C.

1. The P.S. to Project Director, CIDA.

2. The Project Engineer, CIDA.

3. The Assistant Project Engineer, CIDA.

Manager (Admn & Accounts)



## PROJECT MANAGEMENT UNIT CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS & TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH GOVERNMENT OF SINDH

SCHOOL EDUCATION DEPARTMENT

Karachi dated: 03-05-2017

To,

M/S Naseer Brothers,

SUBJECT: Work Order For Repair/Renovation & Rehabilitation Of

Government College of Education, F.B. Area, Karachi.

Reference:

Your tender dated 22<sup>nd</sup> March 2017.

I am directed to inform you that the rates amounting to **Rs.6.639328** million (Rupees Six Million six hundred Thirty Nine thousand Three hundred Twenty Eight only) quoted by you for the subject work, are approved by the Procurement Committee of this project:

S.#	Description	%age above/ below/ par (Civil)	%age above/ below/ par (Plumbing)	Non-Schedule (Electric)
1.	Main Building	Part A 10% below Non- Schedule Rs.485,000/-	Part B -20% Below Non- Schedule Rs.175,095/-	Part C -20% Below Non- Schedule Rs.314,245/-

You are accordingly informed to start the aforesaid work within 7 days from the date of issue of this work order under the supervision of the Assistant Project Engineer/ Project Engineer of this project and note that the work is to be completed within a period of **02 Months**.

You are advised to please execute the whole and every part of the work exactly, fully and faithfully in accordance with the specifications, design, drawings and instructions in writing relating to the work. You are entitled to have access to the same for the purpose of Inspection during office hours. If required to make or cause to be made copies of the same specifications and all such Design, Drawings and instructions as aforesaid, you can do so at your own expenses.

Photostat copy duly attested by the undersigned in respect of Schedule-B relating to the above-subject work is also enclosed herewith for your information and guidance.

You should give in writing the name of your authorized agent who would receive instructions at site of work during the course of its execution. PMU reserves the right to delete any component at any time due to any reason. In the meantime you are bound with the terms & conditions as laid down in the Agreement.

This is for your information and compliance.

D.A /As above

(SYED MASOOM ALI SHAH) Manager (Admn & Accounts)

C.C.

1. The P.S. to Project Director, CIDA.

2. The Project Engineer, CIDA.

3. The Assistant Project Engineer, CIDA.

Manager (Admn & Accounts)



## PROJECT MANAGEMENT UNIT CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS & TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH GOVERNMENT OF SINDH SCHOOL EDUCATION DEPARTMENT

Karachi dated: 03 - 05 - 2017

To,

M/S Ishaq Shaikh, Govt. Contractor,

SUBJECT: Work Order For Repair/Renovation & Rehabilitation Of

Divisional Educational Technology Resource Centre, Sanghar.

Reference: Your tender dated 22<sup>nd</sup> March 2017.

I am directed to inform you that the rates amounting to **Rs.4.929854** million (Rupees Four Million Nine hundred twenty Nine thousand eight hundred Fifty Four only) quoted by you for the subject work, are approved by the Procurement Committee of this project:

S.#	Description	%age above/ below/ par (Civil)	%age above/ below/ par (Plumbing)	Non-Schedule (Electric)
2.	Main Building	Part A 8% above Part B 7% above Part C 7% above Non- Schedule Rs. 823,140/=	At Par Non- Schedule Rs.25,000/-	At Par Non-Schedule Rs.73650/=

You are accordingly informed to start the aforesaid work within 7 days from the date of issue of this work order under the supervision of the Assistant Project Engineer/ Project Engineer of this project and note that the work is to be completed within a period of **02 Months**.

You are advised to please execute the whole and every part of the work exactly, fully and faithfully in accordance with the specifications, design, drawings and instructions in writing relating to the work. You are entitled to have access to the same for the purpose of Inspection during office hours. If required to make or cause to be made copies of the same specifications and all such Design, Drawings and instructions as aforesaid, you can do so at your own expenses.

Photostat copy duly attested by the undersigned in respect of Schedule-B relating to the above-subject work is also enclosed herewith for your information and guidance.

You should give in writing the name of your authorized agent who would receive instructions at site of work during the course of its execution. PMU reserves the right to delete any component at any time due to any reason. In the meantime you are bound with the terms & conditions as laid down in the Agreement.

This is for your information and compliance.

D.A /As above

C.C.

4. The P.S. to Project Director, CIDA.

5. The Project Engineer, CIDA.

6. The Assistant Project Engineer, CIDA.

Manager (Admn & Accounts)

(SYED MASOOM ALI SHAH)

Manager (Admn & Accounts)

Discw/NEW CIDA/6 works/Work order (06works) Nov.16 (1).doc



#### PROJECT MANAGEMENT UNIT CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS & TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH GOVERNMENT OF SINDH

SCHOOL EDUCATION DEPARTMENT

Karachi dated: 03-05.2017

To,

M/S Ishaq Shaikh, Govt. Contractor

Work Order For Repair/Renovation & Rehabilitation Of SUBJECT:

Government In-service Teacher Training Centre, Latifabad,

Hyderabad.

Your tender dated 22<sup>nd</sup> March 2017. Reference:

I am directed to inform you that the rates amounting to Rs.5.929237 million (Rupees Five Million Nine hundred Twenty Nine thousand Two hundred Thirty Seven only) quoted by you for the subject work, are approved by the Procurement Committee of this project:

S.#	Description	%age above/ below/ par (Civil)	%age above/ below/ par (Plumbing)	Non-Schedule (Electric)
1.	Main Building	(A) 5% above Non- Schedule Rs.432,000/- (B) 5% above (C) 10% above	At Par Non- Schedule Rs.20,000/-	At Par Non-Schedule Rs.172,650/-

You are accordingly informed to start the aforesaid work within 7 days from the date of issue of this work order under the supervision of the Assistant Project Engineer/ Project Engineer of this project and note that the work is to be completed within a period of 02 Months.

You are advised to please execute the whole and every part of the work exactly, fully and faithfully in accordance with the specifications, design, drawings and instructions in writing relating to the work. You are entitled to have access to the same for the purpose of Inspection during office hours. If required to make or cause to be made copies of the same specifications and all such Design, Drawings and instructions as aforesaid, you can do so at your own expenses.

Photostat copy duly attested by the undersigned in respect of Schedule-B relating to the above-subject work is also enclosed herewith for your information and guidance.

You should give in writing the name of your authorized agent who would receive instructions at site of work during the course of its execution. PMU reserves the right to delete any component at any time due to any reason. In the meantime you are bound with the terms & conditions as laid down in the Agreement.

This is for your information and compliance.

(SYED MASOOM ALI SHAH) Manager (Admn & Accounts)

D.A /As above

C.C.

1. The P.S. to Project Director, CIDA.

2. The Project Engineer, CIDA.

3. The Assistant Project Engineer, CIDA.


Manager (Admn & Accounts)

#### SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

#### CONTRACT EVALUATION FORM

## TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

<b>I</b> )	NAME OF THE ORGANIZATION / DEPTT.	Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh - CIDA
2)	PROVINCIAL LOCAL GOVT OTHER	PSOP
3)	TITLE OF CONTRACT	Repair, Renovation & Rehabilitation of TTIs
4)	TENDER NUMBER	NO.PMU-CIDA/NIT/2017
5)	BRIEF DESCRIPTION OF CONTRACT	Repair, Ren. & Rehab of DETRC, Sanghar
6)	FORUM THAT APPROVED THE SCHEME	CDWP
7)	TENDER ESTIMATED VALUE	Rs. 5.00 million
8)	ENGINEER'S ESTIMATE (for civil works only)	Rs. 4.93 million
9)	ESTIMATED COMPLETION PERIOD (AS P.	ER CONTRACT) 02 months
	TENDER OPENED ON (DATE & TIME)	22-03-2017 at 4:00 p.m.
11)	NUMBER OF TENDER DOCUMENTS SOLE (Attach list of buyers)	02
12)	NUMBER OF BIDS RECEIVED	02
13)	NUMBER OF BIDDERS PRESENT AT THE	TIME OF OPENING OF BIDS 02
14)	BID EVALUATION REPORT (Enclose a copy)	Copy enclosed
15)	NAME AND ADDRESS OF THE SUCCESSE	FUL BIDDER M/s Ishaq Shaikh, Govt. Contractor
16)	CONTRACT AWARD PRICE	Rs.4.929854 million
17)	RANKING OF SUCCESSFUL BIDDER IN E <sup>st</sup> (i.e. 1 <sup>st</sup> , 2 <sup>rd</sup> , 3 <sup>rd</sup> EVALUATION BID).	VALUATION REPORT
	(ne. 1 , 2 , 3 B mbonnon bio).	1st
18)	METHOD OF PROCUREMENT USED : - (Ti	ick one)
	a) SINGLE STAGE – ONE ENVELOPE	E PROCEDURE Domestic/ Local
	b) SINGLE STAGE – TWO ENVELOP	E PROCEDURE
	c) TWO STAGE BIDDING PROCEDU	RE
	d) TWO STAGE – TWO ENVELOPE B	BIDDING PROCEDURE
	PLEASE SPECIFY IF ANY OTHER	METHOD OF PROCUREMENT WAS ADOPTED i.e.



EMERGENCY, DIRECT CONTRACTING FTC. WITH BRIEF REASONS:

19)	APPRO	VING AUTHORITY FOR AWARD OF CONTRA	ACT_	Secretary, School Education Department
20)	WHETH	HER THE PROCUREMENT WAS INCLUDED IS	NA N	
21)	ADVER	TISEMENT:		Yes   ✓   No
2.,	i)	SPPRA Website	Yes	31918 dated 01-03-2017
	(If yes, give date and SPPRA Identification No.)		Νo	
	ii)	News Papers (If yes, give names of newspapers and dates)	Yes	Daily Kawish (03-03-2017), Dawn (03-03-2017), Jang (03-03-2017)
			No	
		·		
22)	NATUR	E OF CONTRACT		Promestic   V   Int.
23)		IER QUALIFICATION CRITERIA ICLUDED IN BIDDING / TENDER DOCUMEN	TS?	
	(If yes, enclose a copy)			Yes / No
24)	WHETH	IER BID EVALUATION CRITERIA		[,,   <del>[,</del> ],,  [_]
		ICLUDED IN BIDDING / TENDER DOCUMEN' enclose a copy)	TS?	Yes   V   No
25)		HER APPROVAL OF COMPETENT AUTHORIT		
	МЕТНО	OD OTHER THAN OPEN COMPETITIVE BIDD:	ING?	Yes No V
26)	WAS BI	D SECURITY OBTAINED FROM ALL THE BI	DDER	RS? Yes V No
27)	WHETH	HER THE SUCCESSFUL BID WAS LOWEST EV	√ALU	JATED Yes V No
,		EST EVALUATED BID (in case of Consultancies		
28)		HER THE SUCCESSFUL BIDDER WAS TECHN	ICAL	LLY Yes V No
	COMPL	IANT?		
29)		HER NAMES OF THE BIDDERS AND THEIR (	QUOT	<u> </u>
				Yes   ✓   No
30)	CONTR		BIDD	DERS BEFORE THE AWARD OF
	(Attach	copy of the bid evaluation report)		Yes No

O

31) ANY COMPLAINTS RECEIVED	Yes	
(If yes, result thereof)	168	
	No	No
32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN	THE T	ENDER NOTICE / DOCUMENTS
(If yes, give details)	Yes	
	No	no
33) WAS THE EXTENSION MADE IN RESPONSE TIME? (If yes, give reasons)	Yes	
	No	no
34) DEVIATION FROM QUALIFICATION CRITERIA	Yes	
(If yes, give detailed reasons.)	ies	
	No	no
35) WAS IT ASSURED BY THE PROCURING AS ENCY BLACK LISTED?	THAT	THE SELECTED FIRM IS NOT  Yes  No  No
36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL. SUPPLIER'S PREMISES IN CONNECTION WITH A BE ASCERTAINED REGARDING FINANCING OF (If yes, enclose a copy)	PRC PRC IT, IF	PROCURING AGENCY TO THE UREMENT? IF SO, DETAILS TO ROAD:  Yes No V
37) WERE PROPER SAFEGUARDS PROVIDED ON MO THE CONTRACT (BANK GUARANTEE ETC.)?	ILIZA	Vance payment in
38) SPECIAL CONDITIONS, IF ANY (If yes, give Brief Description)	Yes	
00 0E 0047	No	no
39) Date of Award of Contract: 02-05-2017  Signature & Official Stamp of Authorized Officer  MAMAGINE (2000) A SECURITY OF ACCOUNTS)  Capacity Saliding of Amaging Contracts	- - -	۵.
OFFICE USE ONLY  Education and Training Court to the Court of Training Court of the		

<u>SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi</u> Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print Save Reset

#### SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

#### CONTRACT EVALUATION FORM

### TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

1)	NAME OF THE	ORGANIZATION / DEPTT.	Capacity Building of Teacher Training Institutions & Trai Elementary School Teachers in Sindh - CIDA	ining o
2)		LOCAL GOVT/OTHER	PSOP	-
3)	TITLE OF CONT	ΓRACT	Repair, Renovation & Rehabilitation of TTIs	
4)	TENDER NUME	BER	NO.PMU-CIDA/NIT/2017	-
5)	BRIEF DESCRIE	TION OF CONTRACT	Repair, Ren. & Rehab of GECE, Badin (Hostel Block)	-
6)	FORUM THAT A	APPROVED THE SCHEME	CDWP	_
7)	TENDER ESTIM	IATED VALUE	Rs. 8.50 million	_
8)	ENGINEER'S ES (For civil works o		Rs. 8.50 million	_
9)	ESTIMATED CO	OMPLETION PERIOD (AS PE	ER CONTRACT) 02 months	_
10)	TENDER OPEN	ED ON (DATE & TIME)	22-03-2017 at 4:00 p.m.	
11)	NUMBER OF TE (Attach list of buy	ENDER DOCUMENTS SOLD yers)	0 04	_
12)	NUMBER OF BI	DS RECEIVED	04	
13)	NUMBER OF BI	DDERS PRESENT AT THE	TIME OF OPENING OF BIDS 04	_
	BID EVALUATI (Enclose a copy)		Copy enclosed	
15)	NAME AND AD	DRESS OF THE SUCCESSE	UL BIDDER M/s Hassan & Hasnain Engrs & Builders	'
16)	CONTRACT AW	ARD PRICE	Rs.8.443799 million	
17)	RANKING OF S	UCCESSFUL BIDDER IN EV VALUATION BID).	ALUATION REPORT	
	(1.0.1 , 2 . 3 . 5	VALUATION BID].	1st	
				-
18)	METHOD OF PE	ROCUREMENT USED : - (TR	ck one)	
	a) SINGLE	E STAGE – ONE ENVELOPE	PROCEDURE Domestic/ Lo	ocai
	b) SINGLE	E STAGE TWO ENVELOPE	PROCEDURE	
	c) TWO S	TAGE BIDDING PROCEDUR	RE	
	d) TWO S	FAGE – TWO ENVELOPE BI	IDDING PROCEDURE	
		SPECIFY IF ANY OTHER ENCY, DIRECT CONTRACTING	METHOD OF PROCUREMENT WAS ADOPTE 3 ETC WITH BRIEF REASONS:	.D i.e

19)	APPRO	VING AUTHORITY FOR AWARD OF CONTRA	ACT _	Secretary, School Education Department	
20)	WHETI	IER THE PROCUREMENT WAS INCLUDED IN	n ani	NUAL PROCUREMENT PLAN?  Yes  No  No	
21)	ADVER	CTISEMENT:		<u> </u>	
	i)	SPPRA Website (If yes, give date and SPPRA Identification No.)	Yes	31918 dated 01-03-2017	
		THE VEST, give date and SET IVES Edentification (40).	Nο		
	ii)	News Papers (If yes, give names of newspapers and dates)	Yes	Daily Kawish (03-03-2017), Dawn (03-03-2017), Jang (03-03-2017)	
			No		
22)	NATUR	EE OF CONTRACT		French Int.	
23)	23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS? (If yes, enclose a copy)  Yes  No				
24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS? (If yes, enclose a copy)				Yes V No	
25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING? Yes No ✓					
26)	WAS BI	ID SECURITY OBTAINED FROM ALL THE BI	DDER	RS? Yes V No	
27)	27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)  Yes V No				
28)	28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY Yes V No COMPLIANT?				
29)		HER NAMES OF THE BIDDERS AND THEIR ME OF OPENING OF BIDS?	QUOI	TED PRICES WERE READ OUT AT	
30)	WHETE	HER EVALUATION REPORT GIVEN TO	BIDD	DERS BEFORE THE AWARD OF	
		copy of the bid evaluation report)		Yes No	

O

Sluch

31) ANY COMPLAINTS RECEIVED (If yes, result thereof)	Yes
	No No
32) ANY DEVIATION FROM SPECIFICATIONS	GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)	Yes
	No no
33) WAS THE EXTENSION MADE IN RESPONSI (If yes, give reasons)	Yes Yes
	No no
34) DEVIATION FROM QUALIFICATION CRITE (If yes, give detailed reasons.)	RIA Yes
	No no
35) WAS IT ASSURED BY THE PROCURING BLACK LISTED?	Yes No No
BE ASCERTAINED REGARDING FINANCIN	VITH Z HE PRONUREMENT? IF SO, DETAILS I
(If yes, enclose a copy)	Yes No 🗸
37) WERE PROPER SAFEGUARDS PROVIDED THE CONTRACT (BANK GUARANTEE ETC	
38) SPECIAL CONDITIONS, IF ANY (If yes, give Brief Description)	Yes
02.05.20	No no
The same of the	<u> </u>
OFFICE USE ONLY Street in S	to a marine

<u>SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi</u> Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save

Reset


#### SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

#### CONTRACT EVALUATION FORM

## TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

1)	NAME OF THE ORGANIZATION / DEPTT.	Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh - CIDA		
2)	PROVINCIAL / LOCAL GOVT./ OTHER	PSDP		
3)	TITLE OF CONTRACT	Repair, Renovation & Rehabilitation of TTIs		
4)	TENDER NUMBER	NO PMU-CIDA/NIT/2017		
5)	BRIEF DESCRIPTION OF CONTRACT	Repair, Ren. & Rehab of GCE, F.B. Area, Karachi		
6)	FORUM THAT APPROVED THE SCHEME	CDWP		
7)	TENDER ESTIMATED VALUE	Rs. 8.00 million		
8)	ENGINEER'S ESTIMATE (For civil works only)	Rs. 8.00 million		
9)	ESTIMATED COMPLETION PERIOD (AS P	ER CONTRACT) 02 months		
	TENDER OPENED ON (DATE & TIME)	22-03-2017 at 4:00 p.m.		
11)	NUMBER OF TENDER DOCUMENTS SOLE (Attach list of buyers)	) 04		
12)	NUMBER OF BIDS RECEIVED	04		
13)	NUMBER OF BIDDERS PRESENT AT THE	TIME OF OPENING OF BIDS 04		
	BID EVALUATION REPORT (Enclose a copy)	Copy enclosed		
15)	NAME AND ADDRESS OF THE SUCCESSE	UL BIDDER M/s Naseer Brothers		
16)	CONTRACT AWARD PRICE	Rs. 6. 639328 million		
17)	RANKING OF SUCCESSFUL BIDDER IN E <sup>st</sup> (i.e. 1 <sup>st</sup> , 2 <sup>nd</sup> , 3 <sup>rd</sup> EVALUATION BID).	VALUATION REPORT		
	(i.e. 1, 2 .5 EVALUATION BID).	1st		
18)	METHOD OF PROCUREMENT USED: - (To	ick one)		
	a) SINGLE STAGE – ONE ENVELOPE	PROCEDURE Domestic/ Local		
	b) SINGLE STAGE – TWO ENVELOP	E PROCEDURE		
	c) TWO STAGE BIDDING PROCEDU	RE		
	d) TWO STAGE – TWO ENVELOPE B	BIDDING PROCEDURE		
	PLEASE SPECIFY IF ANY OTHER EMERGENCY, DIRECT CONTRACTIN	METHOD OF PROCUREMENT WAS ADOPTED LE FIG. WITH BRIEF REASONS,		

(Attach copy of the bid evaluation report)



Nο

Yes

31) ANY COMPLAINTS RECEIVED (If yes, result thereof)	Yes	
	No	No
32) ANY DEVIATION FROM SPECIFICA	ATIONS GIVEN IN THE T	TENDER NOTICE / DOCUMENT
(If yes, give details)	Yes	S
	No	no
33) WAS THE EXTENSION MADE IN RI (If yes, give reasons)	ESPONSE TIME? Yes	s
	No	no
34) DEVIATION FROM QUALIFICATION (If yes, give detailed reasons.)	N CRITERIA Yes	s
	No	no
35) WAS IT ASSURED BY THE PROC BLACK LISTED?	URING ACENCY THAT	THE SELECTED FIRM IS NO Yes No No
36) WAS A VISIT MADE BY ANY OFF SUPPLIER'S PREMISES IN CONNE BE ASCERTAINED REGARDING FI (If yes, enclose a copy)	CTION WITH E PRO	<b>EUREMENT? IF SO, DETAILS</b>
37) WERE PROPER SAFEGUARDS PR THE CONTRACT (BANK GUARAN)	OVIDED ON MOSILIZA TEE ETC.)?	Yes No
38) SPECIAL CONDITIONS, IF ANY (If yes, give Brief Description)	Yes	es 🚺
39)Date of Award of Contract:	02-05-2017 No	no
Garasity Bull Trainise fou	ding of feature of the trade of	<b>.</b>
Gaugation this in-	Heliote drame. Helioty of Gleanana. ) Harb in Chick	

<u>SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi</u> Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save

Reset

#### SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

#### CONTRACT EVALUATION FORM

### TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

1)	NAME OF THE ORGANIZATION / DEPTT.	Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh - CIDA
2)	PROVINCIAL / LOCAL GOVT./ OTHER	PSDP
3)	TITLE OF CONTRACT	Repair, Renovation & Rehabilitation of TTIs
4)	TENDER NUMBER	NO.PMU-CIDA/NIT/2017
5)	BRIEF DESCRIPTION OF CONTRACT	Repair. Ren. & Rehab of DETRC, Dadu
6)	FORUM THAT APPROVED THE SCHEME	CDWP
7)	TENDER ESTIMATED VALUE	Rs. 5.60 million
8)	ENGINEER'S ESTIMATE (For civil works only)	Rs. 5.625 million
9)	ESTIMATED COMPLETION PERIOD (AS P	ER CONTRACT) 02 months
10)	TENDER OPENED ON (DATE & TIME)	22-03-2017 at 4:00 p.m.
11)	NUMBER OF TENDER DOCUMENTS SOLI (Attach list of buyers)	D 02
12)	NUMBER OF BIDS RECEIVED	02
	NUMBER OF BIDDERS PRESENT AT THE	TIME OF OPENING OF BIDS 02
	BID EVALUATION REPORT (Enclose a copy)	Copy enclosed
15)	NAME AND ADDRESS OF THE SUCCESSE	FUL BIDDER M/s Hassan & Hasnain Engrs & Builders
16)	CONTRACT AWARD PRICE	Rs. 5.570521 million
<b>1</b> 7)	RANKING OF SUCCESSFUL BIDDER IN E (i.e. 1 <sup>st</sup> , 2 <sup>nd</sup> , 3 <sup>rd</sup> EVALUATION BID).	VALUATION REPORT
	(no. v , 2 , a B v i Boitt i o v bib).	1st
18)	METHOD OF PROCUREMENT USED : - (T	ick one)
	a) SINGLE STAGE – ONE ENVELOPE	E PROCEDURE Domestic/ Local
	b) SINGLE STAGE – TWO ENVELOP	E PROCEDURE
	c) TWO STAGE BIDDING PROCEDU	RE
	d) TWO STAGE – TWO ENVELOPE E	BIDDING PROCEDURE
	PLEASE SPECIFY IF ANY OTHER EMERGENCY, DIRECT CONTRACTIN	, METHOD OF PROCUREMENT WAS ADOPTED I.



19)	APPRO	VING AUTHORITY FOR AWARD OF CONTRA	ACT_	Secretary, School Education Department
·		HER THE PROCUREMENT WAS INCLUDED II	N ANN	NUAL PROCUREMENT PLAN?  Yes
21)	ADVER	CIISEMENT.		<del></del> _
	i)	SPPRA Website (If yes, give date and SPPRA Identification No.)	Yes	5 31918 dated 01-03-2017
			No	
	ii)	News Papers (If yes, give names of newspapers and dates)	Yes	S Daily Kawish (03-03-2017), Dawn (03-03-2017), Jang (03-03-2017)
			No	
22)	NATUR	RE OF CONTRACT		thought Int.
23)	WASIN	HER QUALIFICATION CRITERIA NCLUDED IN BIDDING / TENDER DOCUMEN enclose a copy)	TS?	Yes V No
24)	WASIN	HER BID EVALUATION CRITERIA NCLUDED IN BIDDING / TENDER DOCUMEN enclose a copy)	TS?	Yes V No
25)		HER APPROVAL OF COMPETENT AUTHORIT OD OTHER THAN OPEN COMPETITIVE BIDD		
26)	WAS B	ID SECURITY OBTAINED FROM ALL THE BI	DDER	RS? Yes   Vo   No
27)		HER THE SUCCESSFUL BID WAS LOWEST EYEST EVALUATED BID (in case of Consultancies		JATED Yes V No
28)	WHETE COMPL	HER THE SUCCESSFUL BIDDER WAS TECHN LIANT?	IICALI	LLY Yes V No
29)		HER NAMES OF THE BIDDERS AND THEIR ME OF OPENING OF BIDS?	QUOT	Yes V No V
30)	WHET	HER EVALUATION REPORT GIVEN TO	BIDD	DERS BEFORE THE AWARD OF
	CONTR (Attach	CACT? copy of the bid evaluation report)		Yes No



31) ANY COMPLAINTS RECEIVED (If yes, result thereof)	Yes
	No No
32) ANY DEVIATION FROM SPECIFICATIONS GIVEN	N IN THE TENDER NOTICE / DOCUMEN
(If yes, give details)	Yes
	No no
33) WAS THE EXTENSION MADE IN RESPONSE TIM (If yes, give reasons)	E? Yes
	No no
34) DEVIATION FROM QUALIFICATION CRITERIA (If yes, give detailed reasens.)	Yes
	No no
35) WAS IT ASSURED BY THE PROCURING ACEN BLACK LISTED?	<u> </u>
36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL SUPPLIER'S PREMISES IN CONNECTION WITH BE ASCERTAINED REGARDING FINANCING (If yes, enclose a copy)	THE PROSUREMENT? IF SO, DETAILS
37) WERE PROPER SAFEGUARDS PROVIDED ON THE CONTRACT (BANK GUARANTÉE ETC.)?	MOBILIZATION OVANCE PAYMENT
38) SPECIAL CONDITIONS, IF ANY (If yes, give Brief Description)	Yes
39)Date of Award of Contract: 02-05-2017	No no
Authorized Officer    Manage   Abbut & Accounty	CM,
DFFICE USE ONLY	

<u>SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi</u> Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save

Reset

#### SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

#### CONTRACT EVALUATION FORM

## TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

1)	NAME OF THE ORGANIZATION / DEPTT.	Capacity Building of Teacher Training Institutions & Training o Elementary School Teachers in Sindh - CIDA
2)	PROVINCIAL / LOCAL GOVT.: OTHER	PSDP
3)	TITLE OF CONTRACT	Repair, Renovation & Rehabilitation of TTIs
4)	TENDER NUMBER	NO.PMU-CIDA/NIT/2017
5)	BRIEF DESCRIPTION OF CONTRACT	Repair, Ren. & Rehab of DETRC, Badin
6)	FORUM THAT APPROVED THE SCHEME	CDWP
7)	TENDER ESTIMATED VALUE	Rs 6.50 million
8)	ENGINEER'S ESTIMATE (For civil works only)	Rs. 6.333 million
9)	ESTIMATED COMPLETION PERIOD (AS P	PER CONTRACT) 02 months
	TENDER OPENED ON (DATE & TIME)	22-03-2017 at 4:00 p.m.
11)	NUMBER OF TENDER DOCUMENTS SOLI (Attach list of buyers)	D 02
12)	NUMBER OF BIDS RECEIVED	02
	NUMBER OF BIDDERS PRESENT AT THE	TIME OF OPENING OF BIDS 02
	BID EVALUATION REPORT (Enclose a copy)	Copy enclosed
15)	NAME AND ADDRESS OF THE SUCCESS!	FUL BIDDER M/s Al-Mehran Traders
16)	CONTRACT AWARD PRICE	Rs.6.309172 million
17)	RANKING OF SUCCESSFUL BIDDER IN E (i.e. 1 <sup>st</sup> , 2 <sup>nd</sup> , 3 <sup>rd</sup> EVALUATION BID).	VALUATION REPORT
	(i.e. 1 , 2 (3 EVALUATION BID).	1st
18)	METHOD OF PROCUREMENT USED: - (T	ick one)
	a) SINGLE STAGE – ONE ENVELOPE	E PROCEDURE Domestic/ Local
	b) SINGLE STAGE – TWO ENVELOP	E PROCEDURE
	c) TWO STAGE BIDDING PROCEDU	RE
	d) TWO STAGE – TWO ENVELOPE I	BIDDING PROCEDURE
	PLEASE SPECIFY IF ANY OTHER EMERGENCY, DIRECT CONTRACTION	REMETHOD OF PROCUREMENT WAS ADOPTED I.C.

19)	APPROVING AUTHORITY FOR AWARD OF CONTR	ACT_	Secretary, School Education Department
20)	WHETHER THE PROCUREMENT WAS INCLUDED I	N ANN	NUAL PROCUREMENT PLAN?  Yes  No
21)	ADVERTISEMENT:	Yes	31918 dated 01-03-2017
	i) SPPRA Website (If yes, give date and SPPRA Identification No.)	No	
	ii) News Papers (If yes, give names of newspapers and dates)	Yes	Daily Kawish (03-03-2017), Dawn (03-03-2017), Jang (03-03-2017)
22)	NATURE OF CONTRACT	1	Domestic V Int.
23)	WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMEN (If yes, enclose a copy)	VTS?	Yes / No
24)	WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMEN (If yes, enclose a copy)	NTS?	Yes / No
25)	WHETHER APPROVAL OF COMPETENT AUTHORI' METHOD OTHER THAN OPEN COMPETITIVE BIDE		
26)	WAS BID SECURITY OBTAINED FROM ALL THE B	IDDER	RS? Yes V No
27)	WHETHER THE SUCCESSFUL BID WAS LOWEST EBID / BEST EVALUATED BID (in case of Consultancic		JATED Yes V No
28)	WHETHER THE SUCCESSFUL BIDDER WAS TECH! COMPLIANT?	NICAL	LLY Yes V No
29)	WHETHER NAMES OF THE BIDDERS AND THEIR THE TIME OF OPENING OF BIDS?	QUOT	TED PRICES WERE READ OUT AT
30)	WHETHER EVALUATION REPORT GIVEN TO CONTRACT? (Attach copy of the bid evaluation report)	BIDD	Yes No
	Shu		2/3

OFFICE USE ONLY		
Signature & Official Stamp of  Authorized Officer  MANAGER JADMIN & Accounts  Canadiay and diagrams  Canadiay and	<i>o</i> .	
39)Date of Award of Contract: 02-05-2017	No no	
38) SPECIAL CONDITIONS, IF ANY (If yes, give Brief Description)	Yes	
37) WERE PROPER SAFEGUARDS PROVIDED ON MOTHE CONTRACT (BANK GUARANTEE ETC.)?	Yes No	
•	Yes No VANCE PAYMENT	Ш тмі
36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL SUPPLIER'S PREMISES IN CONNECTION WITH A BE ASCERTAINED REGARDING FINANCING CONTRACTOR (If yes, enclose a copy)	PRESUREMENT? IF SO, DETAILS TO THE PROPERTY OF	HE TO
35) WAS IT ASSURED BY THE PROCURING A ENCY BLACK LISTED?	Yes   V No	
	No no	
(If yes, give detailed reasers.)	Yes	
34) DEVIATION FROM QUALIFICATION CRITERIA	No no	
33) WAS THE EXTENSION MADE IN RESPONSE TIME? (If yes, give reasons)	Yes	
	No no	_
32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN (If yes, give details)	Yes Yes	
20) ANN DEVIATION EDOM CRECIEIC ATIONS CIVEN IN	No No No	
(If yes, result thereof)		
31) ANY COMPLAINTS RECEIVED (If yes, result thereof)	Yes	

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Save Reset

#### SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

#### CONTRACT EVALUATION FORM

### TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

1)	NAME OF THE ORGANIZATION / DEPTT.	Capacity Building of Teacher Training Institutions & Training Elementary School Teachers in Sindh - CIDA		
2)	PROVINCIAL / LOCAL GOVT., OTHER	PSDP		
3)	TITLE OF CONTRACT	Repair, Renovation & Rehabilitation of TTIs		
4)	TENDER NUMBER	NO.PMU-CIDA/NIT/2017		
5)	BRIEF DESCRIPTION OF CONTRACT	Repair, Ren. & Rehab of GITTC, Latifabad, Hyderabad		
6)	FORUM THAT APPROVED THE SCHEME	CDWP		
7)	TENDER ESTIMATED VALUE	Rs. 6.00 million		
8)	ENGINEER'S ESTIMATE (For civil works only)	Rs. 6.009 million		
9)	ESTIMATED COMPLETION PERIOD (AS F	PER CONTRACT) 02 months		
10)	TENDER OPENED ON (DATE & TIME)	22-03-2017 at 4:00 p.m.		
1)	NUMBER OF TENDER DOCUMENTS SOL (Attach list of buyers)	D 02		
12)	NUMBER OF BIDS RECEIVED	02		
•	NUMBER OF BIDDERS PRESENT AT THE	TIME OF OPENING OF BIDS 02		
		Copy enclosed		
14)	4) BID EVALUATION REPORT (Enclose a copy)			
15)	NAME AND ADDRESS OF THE SUCCESSI	FUI, BIDDER M/s Ishaq Shaikh, Govt. Contractor		
l6)	CONTRACT AWARD PRICE	Rs.5.929237 million		
17)	RANKING OF SUCCESSFUL BIDDER IN E (i.e. 1st, 2nd, 3rd EVALUATION BID).	VALUATION REPORT		
	(i.e. 1, 2 , 3 EVADOARON BID).	1st		
		······································		
18)	METHOD OF PROCUREMENT USED : - (T	Tick one)		
	a) SINGLE STAGE – ONE ENVELOP	E PROCEDURE Domestic/ Local		
	b) SINGLE STAGE – TWO ENVELOP	PE PROCEDURE		
	c) TWO STAGE BIDDING PROCEDU	RE		
	d) TWO STAGE – TWO ENVELOPE I	<u> </u>		
	a) TWO STAGE - TWO ENVIRONES			
	PLEASE SPECIFY IF ANY OTHER	R METHOD OF PROCUREMENT WAS ADOPTED		



19)	APPROVII	NG AUTHORITY FOR AWARD OF CONTRA	\CT _	ecretary, Sch	nool Education Department
20)	WHETHE	R THE PROCUREMENT WAS INCLUDED IN	N ANN	IUAL PROG	CUREMENT PLAN? Yes
21)	ADVERTI	SEMENT:			
	i) SF	PPRA Website f yes, give date and SPPRA Identification No.)	Yes	31918 dated	1 01-03-2017
	(1)	ryes, give dute and STTIVA Identification (Ve.)	No		
		ews Papers f yes, give names of newspapers and dates)	Yes		sh (03-03-2017), Dawn 7), Jang (03-03-2017)
			No		
22)	NATURE	OF CONTRACT		[	Domestic Int.
23)	WAS INCI	R QUALIFICATION CRITERIA LUDED IN BIDDING / TENDER DOCUMEN lose a copy)	TS?	[	Yes V No
24)	WAS INCL	R BID EVALUATION CRITERIA LUDED IN BIDDING / TENDER DOCUMEN' close a copy)	TS?	[	Yes V No
25)		R APPROVAL OF COMPETENT AUTHORIT OTHER THAN OPEN COMPETITIVE BIDD		S OBTAIN	Yes No 4
26)	WAS BID	SECURITY OBTAINED FROM ALL THE BI	DDER	S? [	Yes V No
27)		R THE SUCCESSFUL BID WAS LOWEST EVALUATED BID (in case of Consultancies		ATED [	Yes / No
28)	WHETHEI COMPLIA	R THE SUCCESSFUL BIDDER WAS TECHN .NT?	IICAL:	LY	Yes V No
29)		R NAMES OF THE BIDDERS AND THEIR E OF OPENING OF BIDS?	QUOT	ED PRICE	S WERE READ OUT AT
30)	WHETHE	R EVALUATION REPORT GIVEN TO	BIDDI	ERS BEFO	DRE THE AWARD OF
		py of the bid evaluation report)		[	Yes No

( 1

31) ANY COMPLAINTS RECEIVED (If yes, result thereof)	Yes
	No No
32) ANY DEVIATION FROM SPECIFICATIONS GIVE	N IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)	Yes
	No no
33) WAS THE EXTENSION MADE IN RESPONSE TIM (If yes, give reasons)	Yes
	No no
34) DEVIATION FROM QUALIFICATION CRITERIA (If yes, give detailed rease k.)	Yes
	No no
35) WAS IT ASSURED BY THE PROCURING ALE BLACK LISTED?	NCY THAT THE SELECTED FIRM IS NOT Yes   No   No
36) WAS A VISIT MADE BY ANY OFFICER/OFFICE SUPPLIER'S PREMISES IN CONNECTION WITH BE ASCERTAINED REGARDING FINANCING OF (If yes, enclose a copy)	TE PROSUREMENT? IF SO, DETAILS TO
37) WERE PROPER SAFEGUARDS PROVIDED ON THE CONTRACT (BANK GUARANTEE ETC.)?	
38) SPECIAL CONDITIONS, IF ANY (If yes, give Brief Description)	Yes
39)Date of Award of Contract: 02-05-2017	No no
Signature & Official Stamp of  Authorized Officer  Gapting Committee Committ	
OFFICE USE ONLY	

<u>SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi</u> Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print Save Reset

#### **SUMMARY OF COST**

#### NAME OF REPAIR/RENOVATION ELEMENTARY COLLEGE AT GOVERNMENT COLLEGE OF EDUCATION F.B AREA VADACUI

S#	Item of Work	Total Amount
1	Part-A Civil Work	5233631
ļ. <u></u> .	Non-Schedule 1	4.15 000/5
	Premium 10% Becau	-5,23, 361 x < 23363
	Total	51.75.2701×
		5195268
2	Part-B W/S & S/W - 207. Become	961304 - 1,92,260 - 7690
	NON SCHUDULB	1.75.095.
	Total	9,44, 138
3	Part-C Electric Work - 10 Becow	232096 - 282096=208
	NON SCHUDE	3,14,245 46419
	Total	5,23,132 499922
	,	
	G.Total	63,49,433 X
·-···-	<u></u>	

6639328

PROJECT DIRECTOR
Capacity Building of Teachers
Training Institutions of MIO Education and Training Elementary Schools Teachers in Sindh.

	home of Work:	RENOVATIO	N OF DISTRICT I	EDUC	CATIONAL
4	·	<b>TECHNALOGY</b>	RESOURCE CEN	NTER	SANGHAR
_	Section -01	PART -A			
1	. Cost of Total Sc	chedule Items		Rs:	2,336,065.80
	2 Cost of Total N	on- Schedule Items	186885 Sub - Tota	Rs:	823140
	3 Total Part - At	(8)	Sub - Tota	l Rs:	3346071
_		PART-B		_	
	. Cost of Total Sc	chedule Items 70 /		Rs:	363,127.00
-	Premium +	170	0.1 7.4	Rs:	500 EU
		DADE C	Sub - Tota	t Rs:	380290
1	. Cost of Total Sc	PART -C		Rs:	732,251.00
	Premium	10/3 (7)	51258	Rs:	432,251.00 438 OPOS
	De Ta	10.00	Sub - Tota		790831 X
			Grand Total R	s:-	
	Cartinu 02	/XAATED CHIDDL	V.C. CANTERADACIA	· T.C.\	
1	Section -02		Y & SANITARY WOR		
2	. Cost of Total Sc			Rs:	185,962.87 7 <b>(2022</b> )
4	. Cost of Total No	on - Schedule Items	Total	Rs:	9119162
	Section -03	(ELECTRIFICA		KS: [	NO 105
1			, , , , , , , , , , , , , , , , , , ,	Rs:	127,096.00
2	-	on - Schedule Items	73650	Rs:	XX3/50
	•			_	1902064
	_		200746 Total	_	7/07/07
	GRAND TO	TAL (Section 01 +Sec	tion 02 + Section 03)	Rs:	4926677
				- 0	071
			- 49	29	824
		M. Ishaque Sha	·		
		Government Confra			
-		Shahdadpur		. (	
		$\angle$	, Whi	~0 <sup>2</sup>	
				5/2000	
		9.	Jan	180	ing the second s
			1-07-	<i>'</i> '	



## NAME OF WORK:- REHABILITATION / RENOVATION OF GOVERNMENT ELEMENTARY COLLEGE OF EDUCATION FOR FEMALE (a) BADIN (HOSTEL BLOCK)

S #	Item of Work	Total Amount
1	Part-A Civit Work (i)	4480330
	Premium   % Above/Below	44803
	Tota	al
2	Part-A Civil Work (ii) Steel/Iron	1374546
	Premium \ % Above/Below	13745
	Tota	al 1374546
_		
3	Part-A Civil Work (iii) Glazed Tiles	2190988
	1 6/6 Tota	21910
4	Part-B (i) (W&S S/F)	176321
•	Tota	<u> </u>
	0 102	"
5	Part-B (ii) (RCC & G.I Pipes)	116060
	Tota	
6	Part-C (Electric Schedule)	5495
	Total	
_		
7	Part-D (PHE Schedule)	19600
	Tota	
	G.Total	7510560 X

8443799

M Hassan & Hasnam Engineers & Builders Company

PROJECT DIRECTOR
Canacity Riggins of M Teachers
Ation and Management Ation and

giorne network in the second of the single

		3021/21/21112 01 00			
Name of Work:		RENOVATION OF GOVERNMENT IN - SERVICE TEACHER			
	TRAINING CENTER LATIFABAD UNIT # 11 HYDERABAD.			<u>YDERABAD.</u>	
	<u>Section -01</u>	PART -A			
	1. Cost of Total Sched	ule Items		Rs:	3,100,160.32
	2 Cost of Total Non-			Rs:	432888
	3 Total Part - A +	5% _ 155608/	Sub - Total	Rs:	
		PART-B			
	1. Cost of Total Sched	ule Items		Rs:	683,085.32
	2 <u>-5</u> premium			Rs:	34154
			Sub - Total	Rs:	
		PART-C			
	1. Cost of Total Sched			Rs:	686,816.00
	2 premium (0%)			Rs:	68682
	76		Sub - Total	Rs:	
			TOTAL :-		
	Section -02	(WATER SUPPLY & SANIT			
	1. Cost of Total Schedu			Rs:	297,719.76
	2 Cost of Total Non -			Rs:	20,000
	2 0000 09 10000 1100		Sub - Total		1/00/000
	Section -03	(ELECTRIFICATION		13.	ν
	1. Cost of Total Schedu		2	Rs:	278,962.00
	2 Cost of Total Non -			Rs:	172650
	2 0000 09 20000 21000		Total		V . 12.03 U
			10141	1131	
	CRAND TOTA	L (Section 01 +Section 02 + Se	ation 02 )	Rs:	E919137
	GRAIND TOTAL	L (Section 01 + Section 02 + Se	ciion os )	NS.	312123F
		·			$\vee$
•	to the second se	M. Ishaque Shaikh Government Contractor Shahdadpur	Propriet Land	A SCHOOL	not lected in the state of the
	7				

#### **SUMMARY OF COST**

NAME OF WORK:- REPAIR & REHABILITATION DISTRICT EDUCATION TECHNOLOGY RESOURSE CENTRE BADIN (DETRC).

S#	Item of Work	Total Amount
1	Part-A Civil Work (i)	3227980
	Premium O 7.	
-	Total	
2	Part-A Civil Work (ii) Steel/Iron	351841
·,	Premium O %	
	Total	
3	Part-A Civil Work (iii) Glazed Tiles	2227401
	Premium O %	
	Total	
4	Part-B (RCC & G.I Pipes)	168074
<u>-</u>	Total	322887
5	Part-C (Electric Schedule)	10989
	Total	
	G.Total	5,986,285-00

6309172

Machers Training oscion is

ar ation and Training Elementary, surrous lescoe : 'n Sindh. Engineers & Contractors

#### Name of Work: RENOVATION OF DISTRICT EDUCATIONAL TECHNALOGY RESOURCE\_CENTER Section -01 PART -A Cost of Total Schedule Items 2,353,213.60 Rs: 1469731 Cost of Total Non-Schedule Items Rs: Total Part -Sub - Total Rs: 3822944. PART -B Cost of Total Schedule Items 392,418.00 Rs: Premium Rs: Sub - Total Rs: PART-C 292418 Cost of Total Schedule Items Rs: 793,731.00 Rs: Premium Sub - Total Rs: Grand Total Rs:-5009093.6 Section -02 (WATER SUPPLY & SANITARY WORK) 1. Cost of Total Schedule Items 175,363.80 Rs: 14665 2 Cost of Total Non - Schedule Items Rs: Total Rs: 90028.8 (ELECTRIFICATION) Section -03 1. Cost of Total Schedule Items 192,942.00 Rs: 178456.61 Cost of Total Non - Schedule Items Rs: 37/398·Sb Total Rs: GRAND TOTAL (Section 01 +Section 02 + Section 03) 5570520.9 /Rs: Capacity Building of Teachers Training Institutions of MIO Education and Training Elementary Schools Teachers in Sindh. **Engineers & Builders Company**