(i)

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

		Works and Conicos Donatmont				
1)	NAME OF THE ORGANIZATION / DEPTT.	Works and Services Department Provincial.				
2)	PROVINCIAL / LOCAL GOVT./ OTHER	Provincial Buildings Division No.1, Karachi.				
3)	TITLE OF CONTRACT					
4)	TENDER NUMBER	N.I.T No.TC/G-55/2016-17/3606 Dated: 28-02-2017.				
5)	BRIEF DESCRIPTION OF CONTRACT	M/R to Annexe Building-1 GOR-I, Bath Island Karachi. Competent Authority				
6)	FORUM THAT APPROVED THE SCHEME	<u> </u>				
7)	TENDER ESTIMATED VALUE	Rs.9,40,600 <i>i</i> -				
8)	ENGINEER'S ESTIMATE (For civil works only)	Rs.9,40,600/-				
9)	ESTIMATED COMPLETION PERIOD (AS P	ER CONTRACT) Two Months				
	TENDER OPENED ON (DATE & TIME)	17-03-2017 @ (2:30 P M)				
11)	NUMBER OF TENDER DOCUMENTS SOLE (Attach list of buyers)) ^{3.} No's				
12)	NUMBER OF BIDS RECEIVED	3. No's				
	NUMBER OF BIDDERS PRESENT AT THE	TIME OF OPENING OF BIDS 3. No's				
		Attached				
14)	BID EVALUATION REPORT (Enclose a copy)					
15)	NAME AND ADDRESS OF THE SUCCESSF	UL BIDDERM/S. BMH Enterprises.				
16)	CONTRACT AWARD PRICE	Rs.9,39,641/-				
17)	RANKING OF SUCCESSFUL BIDDER IN EV (i.e. 1st, 2nd, 3rd EVALUATION BID).	VALUATION REPORT (i) M/S. BMH Enterprises.				
		(ii) M/S. Shahzaib Associates				
		(iii) M/S. Haroon Electric Works.				
18)	METHOD OF PROCUREMENT USED : - (Ti	ck one)				
	a) SINGLE STAGE – ONE ENVELOPE	PROCEDURE Domestic/ Local				
	b) SINGLE STAGE – TWO ENVELOPE	E PROCEDURE X				
	c) TWO STAGE BIDDING PROCEDUR	TWO STAGE BIDDING PROCEDURE X				
	d) TWO STAGE - TWO ENVELOPE B	IDDING PROCEDURE x				
	PLEASE SPECIFY IF ANY OTHER EMERGENCY, DIRECT CONTRACTIN	METHOD OF PROCUREMENT WAS ADOPTED i.e. G ETC. WITH BRIEF REASONS				

-,	APPRO	VING AUTHORITY FOR AWARD OF CONTR	ACT _	rocurement (
0)	WHETI	HER THE PROCUREMENT WAS INCLUDED II	N ANN	SUAL PROG	CUREN Yes	MEN'	F PLA	N?	
1)	ADVEI	RTISEMENT :							
	i)	SPPRA Website (If yes, give date and SPPRA Identification No.)	Yes	SPPRA Sr. I	No. 319	35 Da	ted: 02-	03-20)17.
			No						
	ii)	News Papers (If yes, give names of newspapers and dates)	Yes		:	X			
			No						
2)	NATUI	RE OF CONTRACT		[Domestic/ Liscal	/	Int.		
	WAS I	HER QUALIFICATION CRITERIA NCLUDED IN BIDDING / TENDER DOCUMEN enclose a copy)	TS?	[Yes	匚.	No	•	
ĺ	WAS II	HER BID EVALUATION CRITERIA NCLUDED IN BIDDING / TENDER DOCUMEN enclose a copy)	TS?	[Yes	✓	No		
:5)		HER APPROVAL OF COMPETENT AUTHORIT OD OTHER THAN OPEN COMPETITIVE BIDD		S OBTAIN	ED FO Yes	R US	ING /	<u> </u>	
(6)	WAS B	ID SECURITY OBTAINED FROM ALL THE BI	DDER	ts?	Yes	1	No		
!7)		HER THE SUCCESSFUL BID WAS LOWEST E EST EVALUATED BID (in case of Consultancies		ATED	Yes		No	Ţ,	<u> </u>
(8)		HER THE SUCCESSFUL BIDDER WAS TECHN LIANT?	HCAL	LY	Yes		No][,	
!9)		HER NAMES OF THE BIDDERS AND THEIR IME OF OPENING OF BIDS?	QUOT	ED PRICE	S WEI	RE R	EAD (our	AT
(0)	CONTE	HER EVALUATION REPORT GIVEN TO CACT? copy of the bid evaluation report)	BIDD	ERS BEFO	ORE T	THE	AWA	RD	OF

١


(If yes, result th	AINTS RECEIVED	Yes	×	
V , v 		No		
32) ANY DEVIAT	ION FROM SPECIFICATIONS		ENDER NOTICE / D	OCUMENTS
(If yes, give det		Yes	1	
		No		
33) WAS THE EX (If yes, give rea	FENSION MADE IN RESPONS sons)	E TIME? Yes	×	
		No		
	ROM QUALIFICATION CRITI		-	
(If yes, give det	ailed reasons.)	Yes	×	
		No		
35) WAS IT ASSU BLACK LISTE	URED BY THE PROCURING ED?	AGENCY THAT	THE SELECTED Yes ✓	No NOT
SUPPLIER'S F	MADE BY ANY OFFICER/OPREMISES IN CONNECTION INED REGARDING FINANCING COPY)	WITH THE PROC	UREMENT? IF SO,	NCY TO THE DETAILS TO
	ER SAFEGUARDS PROVIDEI CT (BANK GUARANTEE ETC		TION ADVANCE I	PAYMENT IN
	NDITIONS, IF ANY ief Description)	Yes	×	····
	. 1	No		
Signature & Official Si Authorized Offic		cer. ion Rott,		

<u>SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi</u> Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save

Reset



CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the 17th day of April-2017 between Executive Engineer, Provincial Buildings Division No.1, Karachi (hereinafter called the "Procuring Agency") of the one part and M/s. BMH Enterprises (hereinafter called the "Contractor") of the other part.

WHEREAS the Procuring Agency is desirous that certain Works, viz M/R to Annexe Building-1 GOR-I, Bath Island Karachi, and amount of Rs.9,39,641/- (Rupees= Nine Lac/ Thirty Nine Thousand Six Hundred & Forty One only) should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnesseth as follows:

- In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
- 2. The following documents after incorporating addenda, if any except those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:
 - (a) The Letter of Acceptance;
 - (b) The completed Form of Bid along with Schedules to Bid;
 - (c) Conditions of Contract & Contract Data;
 - (d) The priced Schedule of Prices/Bill of quantities (BOQ);
 - (e) The Specifications; and
 - (f) The Drawings
- 3. In consideration of the payments to be made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.
- 4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the Works as per provisions of the Contract. Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

SPERIÁL ADHESIVE IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Signature of

(M/s. BMH Enterprises)
Government Contractor

Signature of the Procuring Agency (SALEEM ALI KHOWAJA)

(EXECUTIVE ENGINEER)
Province Desire of No.1,

Karachi Marachi.

Signed, Sealed and Delivered in the presence of:

Witness:

(M/s. Haroon Electric Works)

Government Contractor

Witness:

(M/s. R. Irfan Builders) Government Contractor



OFFICE OF THE EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO. I, KARACHI.

Barrack No.18, Block 4-A, Sindh Secretariat Saddar Karachi Ph: 021-99203183

No. TC/G-55/W.O/4155

Karachi dated: 17/04/2017

To,

M/s. BMH Enterprises, Government Contractor,

Karachi.

Subject: -

WORK ORDER.

M/R TO ANNEXE BUILDING-1 GOR-I, BATH ISLAND KARACHI.

Reference: -

This office "Letter of Acceptance" No.TC/G-55/PBD-1/4148 dated: 17-04-2017.

With reference to the above cited letter No, you are now requested to start to work within 07 days after the issuance of this letter.

Cost of Civil Work Schedule Items @, At Par, Total Schedule Rate, <u>Rs.3,26,656/-</u> & Non Schedule Items, <u>Rs.6,12,985/-</u> and Grand Total <u>Rs.9,39,641/-</u>

The work will be started under the supervision of Assistant Engineer, Provincial Buildings Sub Division No.I, Karachi. The time for completion of this work is 02-Months from the date of start of work.

(SALEEM ALI KHOWAJA)

EXECUTIVE ENGINEER

Provincial Buildings Division No. I,

Copy forwarded with compliments for information to:-

- i) The Superintending Engineer, Provincial Buildings Circle, Karachi with reference to this office letter No. Oueted above.
- ii) The Assistant Engineer, Provincial Buildings Sub-Division No.1, Karachi. He should ensure that no extra item and excess quantity over Schedule B is carried out unless specific permission is accorded from the competent authority. He is also required to report the actual date of start of the work and to submit physical progress in un-ambiguous manner with current financial consumption accordingly.

There should be no change in the specification/plan/design already approved of the work at later stage. The contractor's signature on the plan and design must be taken in their acceptance. Departure from this will make the Assistant Engineer responsible for the change made if any.

He should also ensure that the individual quantity of the items provided in the Estimate / Schedule-B do not exceed, failing which he shall be held responsible for violation.

<u>D.A/as above</u> True copy of Schedule – B. Ly EXECUTIVE ENGINEER
Provincial Buildings Division No. I,
W Karachi.

SCHEDULE B.

Name of work: - M/R TO ANNEXE BUILDING-1, GOR-1, BATH ISLAND KARACHI.

S.NO.	DESCRIPTION OF ITEMS	QTY	RATE	UNIT	AMOUNT
1	Scraping ordinary distemper oil bound distemper on walls	8396.59 🗸	226/88 /	% Sft	19050
	(S.I.NO.54-A/15)				
2	Distempering two coats (S.I.NO.60/24)	2037 12	1043/90	% Sft	21203
3	P/F deodar wooden ward rob i/c boxing with back shaves	124.12	2364/63 /	Sft /	286403
	shutters drawers, and brass fitting such as handles locking.				
	arrangement hanger rod shoe rod and mirror measuring		Q_{1}		\
	2'x1' complete as per approved design (S.I.NO 24(p) 1)				l)
	Total			01 / 5d	326656
	NON SCHEDULE ITEMS:			ノノ	
1	Preparing old surface & painting with matt finish i/c	6365.47	34/=	p. sft /	2/6425
	scrapping filling of joints and cracks with fine finishing i/c all	/	1 7 7 -	N .	1.0
	respect labor as directed by the Engineer In charge etc.		И	li .	
	complete.	i /	<u> </u>		
2	P/F English commode imported set couple set as approved	2-Nos	35 900/	Each	7/800/
_	quality make and design i/c with matching color with existing		(3,75%)	/	11000
	tiles color i/c three gallons flushing tank with P trap and				
	waste pipe i/c finishing curing etc, complete.(Roca Make)	}			_
3	P/F Wash Basin with Pedestal etc complete in all respect	4-Nos /	12450X	Each /	49800/=
	(Imported make)		1,,2,200]	,,,,,,,
· · ·	S/F shower mixture set with SS rain shower necessary	4-Nos	20500/=	Each /	82000/=
	fitti8ng coated complete in all respect (Imported make)	4	1 20300/3	1	0.0007-
 -	S/F Wash Basin mixture of superior quality with CP head	4-Nos / 4	8450/=	Each	33800/
	% dia (Imported make)) · · · · · · · · · · · · · · · · · · ·	1 0450/=		00000
	S/F Muslim shower with double bib cock approved quality	4-No.	5480/=	#ach_	2/920/=
-	eic, complete (Imported made)		1340U/=		211201-
7	P/F Bath Accessories imported make as approved quality	4-Nos	12000/=	Each	48000/=
•	eic complete.	, , , , ,	\ \ \ \ \ \ \ \ \ \ \ \ \ \ \ \ \ \ \		יןטטטטד
8	P/F Indian W/C i/c flushing cistern and also etc, complete in	2-Nos	V0400/#	Each	20800/=
	all respect.	1 2 1100)	100/	===,,,	200007-
9	P/F tee stop cock of superior quality with cp head ½" dia	12-Nos/	12395/	Each /	28740/=
5	(Imported make) etc, complete.	(21100)	110 2 7 2/2	1	~0 F4U/=
10	Supplying & Fixing Water heater (Geyser 30-gallons)	1-Nos.	26200/	tach	26 200/
10	capacity best quality of singer make i/c cartage etc	1 1100:	202007		202007
	complete.	/ /	11/	 	}
	PiF Raicy door locks approved quality imported make etc.	3-No.	11.000	Each	13500/2
		3-140.	4500/=	1/2001	13300/3
	complete.	1	\	X]
		 	 \ 	 	6/2985/
	Total	-	_ -	 	939641
	G Total Rs,	 	 		7.7641
	: Say		!	L	<u> </u>

TERMS AND CONDITION

 Any typographical errors in the schedule B are subject to the correction with Reference to the Schedule of rate General 2012 enforced from 12.07.2012 as Approved by the S R C, Sindh Karachi

2) Arbitration clause stands deleted from the agreement.

3) No premium shall be paid on a Non schedule items.

CONTRACTO

4) 100% WELL Graded crushed bajri shall be used in items of work without any extra payment

No Any items of exviceed then the Quantity Provided in the Schedule B without Prior of the Executive Engineer.

All sample of items should be got approved by the Executive Engineer.

ASSISTANT ENGINEER
PROVINCIAL BUILDINGS SUB DIVISION-I

KARACHI.

Executive Engineer,
Provincial Buildings Division No.

Karachi.



SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

1)) NAME OF THE ORGANIZATION / DEPTT. Works and Services Department						
2)	PROVINCIAL / LOCAL GOVT./ OTHER	Provincial.					
3)	TITLE OF CONTRACT	Provincial Buildings Division No.I, Karachi.					
4)	TENDER NUMBER	N.I.T No.TC/G-55/2016-17/3606 Dated: 28-02-2017.					
5)	BRIEF DESCRIPTION OF CONTRACT	M/R to Day to Day Complaints @ GOR-I	Bath Island Karachi (
6)	FORUM THAT APPROVED THE SCHEME	Competent Authority					
7)	TENDER ESTIMATED VALUE	Rs.4,95,200/-					
8)	ENGINEER'S ESTIMATE (For civil works only)	Rs.4,95,200/-					
9)	ESTIMATED COMPLETION PERIOD (AS P	PER CONTRACT) Two Months					
10)	TENDER OPENED ON (DATE & TIME)	17-03-2017 @ (2:30 P.M)					
11)	NUMBER OF TENDER DOCUMENTS SOLI	D 3. No's					
12)	(Attach list of buyers) NUMBER OF BIDS RECEIVED	3. No's					
	NUMBER OF BIDDERS PRESENT AT THE	TIME OF OPENING OF BIDS 3. No	's				
ĺ	BID EVALUATION REPORT	Attached					
17)	(Enclose a copy)						
15)	NAME AND ADDRESS OF THE SUCCESSE	FUL BIDDER M/S. Haroon E	electric Works.				
16)	CONTRACT AWARD PRICE	Rs.4,94,878/-					
17)	RANKING OF SUCCESSFUL BIDDER IN E (i.e. 1 st , 2 nd , 3 rd EVALUATION BID).	VALUATION REPORT (i) M/S. Haroon Electric Works					
		(ii) M/S. Shahzaib Associates.					
		(iii) M/S. Lala Enterprises.					
18)	METHOD OF PROCUREMENT USED : - (T	ick one)					
	a) SINGLE STAGE – ONE ENVELOPE	E PROCEDURE Domestic	Domestic/ Local				
	b) SINGLE STAGE – TWO ENVELOP	E PROCEDURE	Х				
	c) TWO STAGE BIDDING PROCEDU	RE	Х				
	d) TWO STAGE – TWO ENVELOPE B	BIDDING PROCEDURE	х				
	PLEASE SPECIFY IF ANY OTHER EMERGENCY, DIRECT CONTRACTIN		AS ADOPTED i.e.				

20)	WHET:	HER THE PROCUREMENT WAS INCLUDED	IN AN	NUAL PROCUREMENT PLAN? Yes ✓ No
21)	ADVE	RTISEMENT :		100 1 1 1 1
	i)	SPPRA Website (If yes, give date and SPPRA Identification No	· I	SPPRA Sr. No. 31935 Dated: 02-03-2017,
	ii)	News Papers (If yes, give names of newspapers and dates)	Yes	×
			No	
22)	NATUI	RE OF CONTRACT		Domester Int.
	WAS II	HER QUALIFICATION CRITERIA NCLUDED IN BIDDING / TENDER DOCUME enclose a copy)	ENTS?	Yes No V
	WAS II	HER BID EVALUATION CRITERIA NCLUDED IN BIDDING / TENDER DOCUME enclose a copy)	NTS?	Yes / No
		HER APPROVAL OF COMPETENT AUTHOR OD OTHER THAN OPEN COMPETITIVE BIE		S OBTAINED FOR USING A Yes V No
26)	WAS B	ID SECURITY OBTAINED FROM ALL THE	BIDDER	S? Yes V No
		HER THE SUCCESSFUL BID WAS LOWEST EST EVALUATED BID (in case of Consultanc		ATED Yes No ✓
		HER THE SUCCESSFUL BIDDER WAS TECH LIANT?	INICAL	LY Yes No 🗸
		HER NAMES OF THE BIDDERS AND THEI ME OF OPENING OF BIDS?	R QUOT	Yes No No
	WHETI	HER EVALUATION REPORT GIVEN TO	BIDDI	ERS BEFORE THE AWARD OF


	Y COMPLAINTS RECEIVED res, result thereof)	Yes	X
		No	
	Y DEVIATION FROM SPECIFICATIONS res, give details)	GIVEN IN THE TE	ENDER NOTICE / DOCUMENTS
(11 y	es, give details)	Yes	х
		No	
	S THE EXTENSION MADE IN RESPONS es, give reasons)	E TIME?	×
		No	
24) DEI	MATION EDON ON A VEICATION OFFI	No	<u> </u>
	VIATION FROM QUALIFICATION CRITI es, give detailed reasons.)	Yes	х
		No	
	S IT ASSURED BY THE PROCURING ACK LISTED?		THE SELECTED FIRM IS NO Yes No No
SUF BE	S A VISIT MADE BY ANY OFFICER/OPPLIER'S PREMISES IN CONNECTION ASCERTAINED REGARDING FINANCINES, enclose a copy)	WITH THE PROCU	UREMENT? IF SO, DETAILS TO
	RE PROPER SAFEGUARDS PROVIDEI E CONTRACT (BANK GUARANTEE ETC		TION ADVANCE PAYMENT IN
	CIAL CONDITIONS, IF ANY es, give Brief Description)	Yes	х
		No	
	Official Stamp of Encoutie v Engine zed Officer Provincial Philidings Obits. Karachi.	ter, ion No. I,	
OFFICE U	JSE ONLY		

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Reset

3/3



THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the 17th day of April-2017 between Executive Engineer, Provincial Buildings Division No.I, Karachi (hereinafter called the "Procuring Agency") of the one part and M/s. Haroon Electric Works (hereinafter called the "Contractor") of the other part.

WHEREAS the Procuring Agency is desirous that certain Works, viz M/R to Day to Day Complaints @ GOR-I Bath Island Karachi (Electric Work), and amount of Rs.4,94,878/-(Rupees= Four Lac Ninety Four Thousand Eight Hundred & Seventy Eight only) should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnesseth as follows:

- 1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
- 2. The following documents after incorporating addenda, if any except those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:
 - (a) The Letter of Acceptance;
 - (b) The completed Form of Bid along with Schedules to Bid;
 - (c) Conditions of Contract & Contract Data;
 - (d) The priced Schedule of Prices/Bill of quantities (BOQ);
 - (e) The Specifications; and
 - (f) The Drawings
- 3. In consideration of the payments to be made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.
- 4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the Works as per provisions of the Contract. Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Signature of the Contactor

(M/s. Haroon Electric Works)
Government Contractor

Signature of the Procuring Agency (SALEEM ALI KHOWAJA)

(EXECCUTIVE ENGINEER)
Provincial Paididge dividio strong No.1,
Karachi Marachi.

Signed, Sealed and Delivered in the presence of:

Witness:

(M/s. BMH Enterprises)
Government Contractor

Witness:

(M/s. R. Irfan Builders) Government Contractor



OFFICE OF THE EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO. I, KARACHI.

Barrack No.18, Block 4-A, Sindh Secretariat Saddar Karachi Ph: 021-99203183

No. TC/G-55/W.O/4156

Karachi dated: 17/04/2017

To,

M/s. Haroon Electric Works,

Government Contractor,

Karachi.

Subject: -

WORK ORDER.

M/R TO DAY TO DAY COMPLAINTS @ GOR-I BATH ISLAND KARACHI

(ELECTRIC WORK).

Reference: -

This office "Letter of Acceptance" No.TC/G-55/PBD-1/4149 dated: 17-04-2017.

With reference to the above cited letter No, you are now requested to start to work within 07 days after the issuance of this letter.

Cost of Electric Work Schedule Items @, At Par, Total Schedule Rate, <u>Rs.3,68,758/-</u> & Non Schedule Items, <u>Rs.1,26,120/-</u> and Grand Total <u>Rs.4,94,878/-</u>

The work will be started under the supervision of Assistant Engineer, Provincial Electrical Sub Division No.XII, Karachi. The time for completion of this work is 02-Months from the date of start of work.

(SALEEM ALI KHOWAJA)

EXECUTIVE ENGINEER

Provincial Buildings Division No. I,

Karachi.

Copy forwarded with compliments for information to:-

- The Superintending Engineer, Provincial Buildings Circle, Karachi with reference to this office letter No. Quoted above.
- ii) The Assistant Engineer, Provincial Electrical Sub-Division No.XII, Karachi. He should ensure that no extra item and excess quantity over Schedule B is carried out unless specific permission is accorded from the competent authority. He is also required to report the actual date of start of the work and to submit physical progress in un-ambiguous manner with current financial consumption accordingly.

There should be no change in the specification/plan/design already approved of the work at later stage. The contractor's signature on the plan and design must be taken in their acceptance. Departure from this will make the Assistant Engineer responsible for the change made if any.

He should also ensure that the individual quantity of the items provided in the Estimate / Schedule-B do not exceed, failing which he shall be held responsible for violation.

D.A/as above True copy of Schedule – B. EXECUTIVE ENGINEER Provincial Buildings Division No. I, Karachi.

M & R DAY TO DAY COMPLAINTS AT GOR-I BATH ISLAND KARACHI (ELECTRIC WORK)

SCHEDULE-B

	SCHEDULE-E	3			
			1		
	PART-A (ELECTRIC)				
1	Wiring for light or fan point with 3./.029 PVC insulated wire in 20mm (3/4") PVC conduit on surface as required. S.I-123/15	p/point	10_	792	7970
2	Wiring for plug point with 3./.029 PVC insulated wire in 20mm (3/4") PVC conduit on recessed in the wall or column as required. S.I-126/15	p/point	۶	98 5	5940
. 3	Providing & laying (Main or Sub-Main) PVC insulated with size 2-7/.029 copper conducter in 3/4" dia PVC conduit on surface. (S.I-A3/1)	p/patr	45	17]_	7695
4	Providing & laying (Main or Sub-Main) PVC insulated with size 2-7/.044 (6mm2) copper conducter in 1" dia PVC conduit on surface. (S.I-A5/1)	p/mtr	40	305	12300
5	Providing & Fixing circulit breaker 6,10,15,20,30,40,50 & 63Amp SP (TB-5S) on prepared board as required. (S.I-203/31)	p fmir	36	946	32976
6	Providing & Fixing circuit breaker 15,20,30,40,50,75 & 100Amp TP (XS-100NS) on prepared board as required. (S.I-207/31)	p/mtr	5/	9 <u>2</u> 61	4 630 5
7	Providing & Fixing DP i/c. change over switch 500 volts 500 Amp on prepared board. (S.I. No 201/30)	p/mtr	/2	40126	80 25 2
8	Providing & laying (Main or Sub-Main) PVC insulated & PVC sheethed with 4 core copper conducter 600/1000 volts size 35m2. (S.I-104/12)	p/mtr	42	2,529	106218
9	Providing & laying (Main or Sub-Main) PVC insulated with size 2-7/.064 (16mm2) copper conducter in1" dia PVC conduit on surface. (S.I-A7/1).	p/m tr	30/	605	18150
10	Providing & Fixing circuit breaker 125, 150, 200 & 225 Amp TP (XS-225NS) on prepared boards as required . (S.I-208/31).	P.No	2	25 ,5 41	51082
-	TOATAL			10	_ 07.85E3

TOATAL

rt Par = "18758

Thou

M & R DAY TO DAY COMPLAINTS AT GOR-I BATH ISLAND KARACHI (ELECTRIC WORK)

SCHEDULE-B

E Ma January Comment of the Comment

PART-B (NON-SHEDULE ITEM)

Providing & fixing of fine quality exhaust fan royal make or equal quality 6" metal body etc. including making frame and necessary electric wiring and connection etc. complete.

P/F 2-40 watts tube light complete with 40 watts 4" long rod chok, starter and putty with philips components including necessary electric connection and fixing on wall or ceiling etc. complete.

Supplying and fixing ceiling fan 56" GFC make or equivalent quality i/c. fixing of existing position with electric connection and cartage etc as directed by Engineer Incharge.

Providing & fixing mono block motor with pump 5H.P including cartage the rate i/c. cost of material labour etc complete.

TOTAL NO-SCH. ITEM GRAND TOTAL

Each 3 2800/=

Eaeh _8

30 90/2 247

Each 5 6 200/=

ach 1 6 2000 /s

126120/=

49878/=

TERMS & CONDITION

- 1. Any typographical errors in the schedule B are subject to the correct condition with Reference to the schedule of rate General 2012 enforced from 12-07-2012 as approved by the SRC Sindh.
- 2. Arbitraction clause stands deleted from the agreement.
- 3. No Premium shall be paid on Non Schedule Items
- 4. 100% well Graded crushed bajri shall be used in items of work without any extra payment.
- 5. No any items of exveceed then the quantity provided in the schedule B without prior of the Executive Engineer.

6. All sample of items should be got approved by the Executive Engineer

Contractor

Assistant Engine**er,**Provincial Electrical sub Division-XII

Karachi

Executive Engineer, Provincial Buildings Division No. I, Karachi.